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TENDRR NOTTnP
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY

N^^ONIT/MINMAP/RDNW/NWRTB/ 2018 OF

FOR THE CONSTRUCTION OF ABRIDGE OF 9M OVER RIVER MBAT AT PK.
0-200 NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER:
Within the Framework ofexecuting the 2018 Public investment Budget for the state ofCameroon, the
Regional Delegate ofPublic Contracts for North-West Region (Contracting Authority), hereby representing
the State ofCameroon, launches by emergency procedure an Open National Invitation to tender for the
construction ofa bridge of9M over river MBAT AT PK. 0-200 Ngie Sub-Division, Momo Division In
The North-West Region.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject ofthis invitation to tender shall require the construction of a bridge of 9M over
river MBAT AT PK. 0-200 Ngie Sub-Division, Momo Division in the North-West Region. The works
and service required are found in the detail descriptions mentioned in the respective bills ofquantities and
cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be FOUR (04) months with effect from date of notification of the Service Order
to start execution.

4) ALLOTMENT:

The works subject ofthis invitation to tender shall be in one lot defined with specifications as in the
table below:-

Lot Works Locality

lEDURE

construction of a bridge of 9M
over river MBAT AT PK. 0-200

Ngie Sub-Division, Momo

Division in the North-West

Region

NGIE SUB-DIVISION, MOMO DIVISION IN THE
NORTH-WEST REGION



5) F.STTMATED COST:

The estimated cost of the operations (tasks) following feasibility studies stands at 40,000,000 FCFA TTC

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic ofCameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed "depot MINEPAT projet
zone frontaliere retrocedee" account N° 94 709 07 110000 2209 in the treasury of Cameroon as specified in
the table below:-

Lot Ministry
Project

Owner
Works

Provisional

Amount

IMPUTATION

1 MINEPAT MINEPAT

construction of a

bridge of 9M over

river MBAT AT

PK. 0-200 Ngie

Sub-Division,

Momo Division in

the North-West

Region

40,000,000

FCFA

"ddpot MINEPAT

projet zone frontaliere

retrocedee" in the

Treasury account N°

94 709 07 110000

2209

8) BID BONDS (PROVISIONAL GUARANTEE):
Each bidder shallenclose in hisadministrative documents a bid bond issued directly inthe bidder's name

by a first rate bank or insurance company approved by the Ministry in charge of Finance and that shall
respect the model in this tender file featuring on the list in document 12 ofthe tender file and valid for ninety
(90) days beyond the original date ofthe validity ofthe offers.

Lot Works Locality Estimated Cost Bid Bond Tender Fee

1

construction of a bridge of

9M over river MBAT AT

PK. 0-200 Ngie Sub-

Division, Momo Division in

the North-West Region.

Ngie Sub-

Division,

Momo

Division in the

North-West

Region

40,000,000

FCFA

800 000

FCFA

58 000

FCFA

CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender

from the Regional Delegation of Public Contracts for the North West, at the Regional Delegate's private
secretariat, door 101 tei: 233361887.

int acquisition of tender FILE:

The tender file may be acquired from the Regional Delegation of Public Contracts for the North West, at the

Regional Delegate's private secretariat, door 101 tel: 233361887, upon presentation of a non-refundable treasury

receipt (payable at the Regional Treasury Bamenda) of FIFTY EIGHTTHOUSAND (58 000 fcfaj.Such a receipt shall

identify the payer asrepresenting the company that wants to participate In the tender.



11) SUBMISSION OF BIDS fOFFERSk

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (07) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B; Technical documents and Envelope C: Financial
documents. It shall reach the Regional Delegation of Public Contracts for North-West not later than

at 12a.m. local time. The sealed external envelope shall be free ofall identification marks, failing
which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY ElVffiRGENCY PROCEDURE

NO'̂ ONIT/MINMAP/RDNW/NWRTB/2018 OF
FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MEAT AT PK.

0-200 NOTE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION.

(To be openedonlyduring the bidsopening session ofthe Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: Governor, SDO, DO

etc) and must imperatively be produced in accordance with the Special Tender Regulations. They must
obligatorily not be older than three (03) months or must not be produced after the submission of the tender

file. Double certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions
of this notice and tender file shall be declared null and void, especially bids containing a bid bond not issued

directly in the bidder's name by a first rate bank or insurance companyapproved by the Ministry in charge of
Finance.

The bid bond which shall only be released bythe Contracting Authority shall be released for unsuccessful

bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the

contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the

submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their

submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of

their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): ^
Bids shall be opened by the Regional Tenders Board for North-West in a single phase on the I

at l:OOP.m. Local time in the hall at the Regional Delegation of Public Contracts, North-West. Only bidders
or their authorized representatives having a perfect knowledge ofthe file may attend the bid opening session.
Note should be taken that, in case ofany ambiguities or differences during opening, only the original shall be

. considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be

rejected.

14) EVALUATION CRITERIA:

The evaluation of bidsshall becarried out in three stages:

, ,> .1" Stage: verification ofthe conformity ofeach administrative document;



> 2"^^ Stage : Evaluation technical bids ;

> Stage: Analyses of Financial bids.

The criteria of evaluation shall be as follows:

A) Ellminatory Criteria.

- Absence of a document in the administrative file;

- Deadline of execution more than the prescribed;

- False declaration or falsified documents;

Absence or insufficient bid bond;

- Omission of a quantified task on the bill of quantitiesand cost estimates

- A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder

Technical score not less than 75%

NB: Bid bondfor a group ofenterprises must bear the name ofmandated enterprise with the names of
the other enterprises mentioned as well

B) Essential Criteria Theyare primordial or key modalities in thejudgmentof the technical and

financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.

They were determined in relation to the nature and content of the tasks to be executed.

The criteria relating to the qualification of candidates could indicatively be on the following:

General presentation of the tender files;

References of the company in similar achievements;

Quality of the personnel per lot requested;

Attestation and report of site visit;

Technical organization of the works.

Equipment's put aside for this project,

Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page ;

Special Administrative Clauses completed and initialed in all the pages and signed, stamped and

dated on the last page ;

Safety measures on the site.

Pre-financial capability

NB;

-Any Bid that shall not obtain75% evaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

151 VALIDITY OF OFFERS:

- ' Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

submission of tenders (offers).



16^ AWARD OF THE CONTRACT:

The CONTRACT shall be awarded to the bidder whose bid is in conformity to the dispositions of the

tender file and on the basis of the lowest bid and technical quality, confer article 33 of the public

contracts code.

17^ COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the Regional Delegate's private

secretariat, door 101 tel: 233361887 at the Regional Delegation ofPublic Contracts for North-West.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall alsobe considered in the period given to bidders to submit their bids.

The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such

amendments shall alsobe considered in the period given to bidders to sutwnit their bids.

Bamenda, the 13/

Copies:

- CHAIRMAN, NWRTB

- ARMP Bamenda (for publication andfiling)
- SMI (for filing)

PROJECT OWNER

- CHRONO

REGIONAL DELEGATE OFPUBLIC

^_^PNTRACTS NORTH-WEST(Contracting

GC
ReGiON*'-
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AVIS D^APPEL D^OFFRES

EN PROCEDURE D'URGENCE
AVIS D'APPEL D'OFFRES NATIONAL OUVERT

N^XE/ONIT/MINMAP/DRNO/CRPM-NO/2018 DU IsIf? POUR LES TRAVAUX DE
CONSTRUCTION D'UN PONT DE 9M SUR LA RIVIERE MBAT A PK. 0-200,

ARRONDISSEMENT DE NGIE, DEPARTEMENT DE LA MOMO, REGION DU NORD-OUEST

1- Objet de Pappel d'offres :

Dans le cadre de I'execution du Budget d'Investissement Public 2018, le Delegue Regional des Marches

Publics du Nord-Ouest, (Autorite Contractante) representant I'etat du Cameroun lance un Appel d'Offres

National Ouvert EN PROCEDURE D^URGENCE pour les travaux de construction d'un pont de 9m sur la

riviere Mbat a pk. 0-200, arrondissement de Ngie, Departement de la Momo, Region du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux, objets du present appel d'offres concemeront la pour les travaux de construction d'un

pont de 9m sur la riviere Mbat a pk. 0-200, arrondissement de Ngie, Departement de la Momo, Region du
Nord-Ouest. Les travaux et le service requis sent details des descriptions mentionn^es dans le cadre du detail

estimatif.

3- Delai d'execution :

Le delai maximum prevu par le Maitre d'Ouvrage pour Texecution des travaux du present appel d'offre
est de Quart (04) mois continus, a partir du jour de la notification de I'ordre de service pour le demarrage.

4- Allotissement:

Lot Travaux Locality

1

pour les travaux de construction d'un pont

de 9m sur la riviere Mbat a pk. 0-200,

arrondissement de Ngie, Departement de la

Momo, Region du Nord-Ouest.

riviere Mbat a pk. 0-200, arrondissement

de Ngie, Departementde la Momo, Region du
Nord-Ouest

5- Cout previsionncl

Le cout previsionnel de {'operation a Tissue des etudes prealables est 40 000 000 FCFA TTC.



6- Participation et origine:

La participation au present avis d'appel d'offres est ouverte a egalite de conditions aux Entrepnses ou
groupes d'entreprises ayant une bonne reputation ainsi que une expertise professionnelle, technique et
financiere dans la construction des infrastructures publiques basees au Cameroun.

7-Financement:

Les travaux, objet du present appel d'offres sont finances par le «Depot MINEPAT projet zone
frontaliere retrocedee » ioge au Tresor sous le compte N° 94 709 07 110000 2209 comme specific dans le
tableau ci-dessous>

Lot
Maitre

d'Ouvrage
Travaux Cout

pr^visionnel

Autorisation

1
RD/MINEPAT/

NW

pour les travaux de
construction d'un pont de 9m

sur la riviere Mbat a pk. 0-200,

arrondissement de Ngie,

Departement de la Momo,

Region du Nord-Ouest.

40 000 000

FCFA

depot MINEPAT projet
zone frontaliere

retrocedee dans le

compte N° 94 709 07

110000 2209

S'Cnutionnement proviso'ire (Garanties desoumission)

Chaque soumissionnaire doit joindre ases pieces administratives, une caution de soumission etablie par une
banque de premier ordre ou un argent d'assurance gree par le Ministere charge des finances et dont la liste
figure dans la piece 12 de ce dossier d'appel d'offres et valable pendant quatre-vingt dix (90) jours au-dela
de la dateoriginale de validite des offres.

Lot Travaux Locality
CoQt

previsionnel

Cautionnement

provisoire

Prix d'achat

du DAO

1

pour les travaux de
construction d'un pont de 9m

sur la riviere Mbat a pk. 0-

200, arrondissement de Ngie,
Departement de la Momo,
Region du Nord-Ouest.

riviere Mbat a pk.

0-200, arrondissement

de Ngie, Departement

de la Momo, Region du

Nord-Ouest

40 000 000

FCFA

800 000

FCFA

58 000

FCFA

9- Consultation du dossier d'appel d'offres: , j •
Le dossier d'appel d'offres peut etre consulte des publication du present avis d'appel doffre aux services

de I'Autorite Contractant (au secretariat prive du Delegue Regionale, porte^ 101 tel:
233361887) pendant les heures ouvrables a la Delegation Regionale des Marches Publics a Bamenda
Region du Nord-Ouest.

10- Acquisition du dossierd'appel d'offres : . j „ * • -
Le dossier peut etre obtenu des publication du present avis d'appel d'offre aux services de 1Autonte

Contractant pendant les heures ouvrables ala Delegation Regionale des Marches Publics aBamenda, Region
du Nord-Ouest (au secretariat prive du Delegue Regionale, porte 101 tel: 233361887). Le dossier sera
obtenu contre versement d'une somme non remboursable de cinquante huit mille (58,000) francs CPA
payable a un tresorpublic.

11-Remise des offres: ... o - +

Chaque offre redigee en fran9ais ou en anglais sera signee par le soumissionnaire ou son Representant
dument autorise et pr^sente en sept (07) exemplaires dont un (01) original et six (06) copies marques
comme tels de trois ehveloppes marque A:pour le dossier Administratif, B:pour le dossier technique et C.
pour le dossier financier. Les offres seront remises etant dans une enveloppe externe fermee ala Delegation
Regionale du MINMAP du Nord-Ouest aBamenda au plus tard le ^2heures. Cette enveloppe

'externe devra etre adressee a I'Autorite Contractante portant lamention.



AVIS D'APPEL D'OFFRES NATIONAL OUVERT

N^Sg^/ONIT/MINMAP/RDNW/CRPM-NO/ 2018DU ^ Jo//^POUR EES TRAVAUX DE
CONSTRUCTION D'UN PONT DE 9M SUR LA RIVIERE MBAT A PK. 0-200,

ARRONDISSEMENT DE NGIE, DEPARTEMENT DE LA MOMO, REGION DU NORD-OUEST.

"A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT"

12 - Admissibilites des offres

Sous peine de rejet, ies pieces du dossier administratif requises doivent etre produites en originaux ou en
copies certifiees conformes par le service emetteur (Exemple : service des impots, banques, etc.) ou une

autorite administrative (Exemple : Gouverneur, Prefel, Sous-prefet, etc.), conformement aux stipulations du
Reglement Particulier de I'Appel d'Offres. Eiles doivent dater de moins de trois (03) mois precedant la date

originaie de depot des offres ou avoirete etabiies posterieurement a ladate de signature de I'Avis d'Appe!
d'Offres. La double certification ne sera pas acceptee. Toute offre incomplete conformement aux

prescriptions du Dossier d'Appel d'Offres sera declaree irrecevabie, notamment I'absence de cautionnement

provisoire delivree par une banque de premier ordre agreee par le Ministere charge des Finances

cautionnement.

Le cautionnement provisoire sera remis au soumissionnaire qui n'a pas reussit seulement par I'Autorite
Contractante au plus tard trente jours apres la periode de validite. A I'attributaire, le cautionnement
provisoire lui sera remis par I'Autorite Contractante quand il aura fourni le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera re9u par le soumissionnaire de la banque

sous presentation de I'original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours a partir de la date limite fixee pour la remise des offres.

NB: Pendant I'installation de I'attributaire au site de la construction, il sera oblige de presenter les originaux
des documents respectifs pour une verification stricte de leur authenticite.

13- Ouverture des plis:

L'ouverture des plis sera faite par la Commission de passation des marches en une seule phase le

iT/<i j/Y a13 heures heure locale dans une salle allouee au President de la commission de passation des
marches situee a la Delegation Regionale des Marches Publics du Nord-Ouest. Seuls les soumissionnaires ou

leurs representants qui ont une bonne maitrise des procedures et de la reglementation des marches publics et

disposent des competences techniques averees dans le domaine concerne seront autorises a assister a la

seance de I'Duverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetees.

1. 14- Criteresd'evaluation

L'evaluation des offres se fera en trois(03) etapes :

> 1^^ etape : Verification de laconformite du dossier administratifde chaque soumissionnaire ;
> 2^""® etape : Evaluation des offres techniques ;
> 6tape : Analyse des offres fmanci^res.

Les criteres d'evaluation des offres sont les suivants :

14.1-Criteres eliminatoires

Absence ou non-conformite d'une piece administrative ;

, Delai d'execution superieur a celui present (superieur a trois mois);

Fausses declarations ou pieces falsifiees;

:-, Absence ou insuffisance de la caution provisoire de soumission;

- Omission d'un prix quantifie dans le devis

Offres dont I'enveloppe exterieure porte des mentions permettant de reconnaitre le Soumissionnaire;

- Note technique inferieure de 75%

10



- NB: Cautionnement provisoire pour un groupe d'enlreprises doit eire adressd au nom de I'entreprise
mandataire.

14.2Critercs essentiels

L'evalualion sera faite sur la base des criteres techniques predeflnis pour une note globale de 100 points.
Ces criteresont ^te groupes par rubriques ainsi qu'il suit:

Presentation General de I'Offre;

- Capacite fmanciere;

- Les references de I'entreprise dans le meme domaine;
qualification du personnel au site;

- methodologie et Organisation Technique du travail;
- Les mesures de securites sur le site;

- Attestation et report du visite du site;

- Les Clauses technique vise sur toute les pages;

- Les Clauses administratifs vise sur tous les pages.

15. Duree de validite des offres

Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) jours a partir de la date
limite fixee pour la remise des offres.

16- Attribution:

La lettre commande sera attribuera au soumissionnaire dont I'offre est conforme pour
I'essentiel aux dispositions du Dossier d'Appel d'Offres, et qui a present^ I'offre ^valu^e la moins-disant et
techniquement qualifi6e, conformement a I'article 33 du Code.

17. Les Renseignements Complementaires
Les renseignements complementaires peuvent fitre obtenus aux heures ouvrables au au secretariat

prive du Delegue Reglonale, porte 101 tet: 233361887 situe a la D616gation Regionale des Marches Publics a
Bamenda, Region du Nord-Ouest.

18-Additif a I'appe! D'offres:

L'Autorite Contractante se reserve ledroit a tout moment, que ce soit a son initiative ou consecutivement
a une saisie d'un soumissionnaire avant la date de remise des offres, en cas de necessite, d apporter toute
autre modification ulterieure utile au present appel d'offres en publiant un additif. Tout additif ainsi public
fera partie integrante du dossier d'appel d'offres. Cet additif sera communique par ecrit ou signifie par tout
moyen laissant trace ecrite atous les soumissionnaires ayant achete le DAO en tenant compte du temps qu'il
faut pour qu'ils preparenl bien leurs offres.

Ampliations:

- President, CPRM Nord-Ouest.

- ARMP Bamenda

-SMI

-CRTV

- Tableau d'affichage

Bamenda, le

Le Delegue Regional des Marches Publics du Nord-
Quest

OU C/*,

vii^tprite Contractante)

Letgc (ba/tp)

LjIONAI

Cy OF

C DE

11
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DOCUMENT 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAO") is the Regional Delegate of Public Contracts for North West who shall be in charge of
launching of the tender files. The name, the reference number and the number of lots contained in the
invitation to tenders are found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified bythe Special Administrative conditions ("CCAP") of the invitation to tender.

(c)DAy in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear

specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution ofthe contract to be established. By virtue ofthis principle:

a)The following definitions shall be admitted:

i) Shall be guilty of "corruption" whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to

influence the award or execution ofa contract;

iii) "Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) "Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision ofexclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of infiuence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

,, Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises apd Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial Jaws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including ail members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be

judged to be in a situation ofconflict of interest and considered not eligible ifhe:-
(a) is or was associated in the past with an enterprise (ora subsidiary of this enterprise) which provided

consultancy services for the conception, preparation of specifications and other documents used
within the scope of contractsawarded for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than

one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORTGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED

SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: OUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii)Provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
The production of certified balance sheets and recent turnovers
Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded
- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special

Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the

group

The nature of the group (joint or several) must be specified in the Special Regulations and

justifiedwith the production of a joint venture agreement in due form
. - The member of the group designated as the representative will represent all the

• : ' : . " undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by

the Project Owner into a single account. On the other hand, each undertaking is paid into

its own account by the Project Owner where it isjoint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
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but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees

incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of

consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any

. modification of the,Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice ("AAO")

(b) Document N° 2- General Regulations of the Invitation To Tender ("RGAO").

(c) Document N° 3- Special regulations of the invitation to tender ("RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC= "CCAP").

(e) Document N° 5- Special technical Conditions (STC= "CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BQCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N® 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bondsfVo inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the

Contracting Authority at the following address:

THE REGIONAL DELEGATE

Regional Delegation of Public Contracts

North-West-Bamenda

NB: -A copy ofthis request must be given to the Project Owner and the Contracting Authority is bound

to respond to the request at least fourteen (14) days for National Invitations and at least twenty

one (21) days for International Invitations before the day of opening, copying all the companies

that purchased the tenders file.

'Any potential bidder whose fmd himself cheated in the award procedure can petition to the

Minister ofPublic Contracts

'Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory

Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority

has five (05) days to react with copy of the reaction sent to the Minister in charge of Public

• • Contracts and the Regulatory Organ ofPublic Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids

and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,

amend the Tender File by publishing an addendum while publishing the amendment which now

constitutes the integral part of the,tenders file and must be communicated to all the companies that

purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting

Authority may postpone the deadline of submission as long as he deems necessary
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C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The

Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written

in English and French. However complementary documents may be in any other language provided they
are accompanied by precised translation into English or French, in which case at the end of the

interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ....« DOCUMENTS»

NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

N^ /ONIT/MINMAP/RDNW/NWRTB/2018 OF

THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-

200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION
"To be opened only during the bid opening session ofthe Tenders Board"

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of

the invitation to tender, duly filled and put together in three envelopes:-

a.Envelop A: Administrativefile shall include:-
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;

paid all taxes, duties, contributions, fees or deductions of whatever nature;

is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) the bid bond established in accordance with the provisions of the General Regulations of the

invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the Genera! Regulations of invitation to tender.

b.Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation

to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements

of the technical bid of the bidders especially: a methodological statement on an analysis of the

, works and specifying the organisation and programme which the bidder intends to put in place

or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub-

> contracting, attestation of visit of the site, where necessary, etc

' • (iii) Proofofacceptance ofconditions ofthe contract- The bidder shall submit duly initialled copies
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)

relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals

c. Envelop C: Financial bid:

The Special Regulations specify the elements that will help injustifying the cost of the works, namely:
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(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

(ii) The duly filled Unit Price schedule

(iii) The duly filled detailed estimates

(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

Remark: If in accordance with the provisions ofthe Special Regulations ofthe invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate

rebates offered in case ofaward ofmore than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY

REGIONAL DELEGATE OF PUBLIC CONTRACTS

NORTH-WEST

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PRODURE

N- /ONIT/MINMAP/RDNW/NWRTB/ 2018 OF

THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB

DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION.

"To be opened only during the bids openingsession ofthe Tenders Board"

Note should be taken that:-

r (a) Envelopesbearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibilityfor any missing documentand/or premature

opening ofoffers ifthe external envelop is submittednot sealed by the bidder.

(c) During calculation ofprices:

- The amount shall be calculated on the bases of variable prices. The bidder shallfill, in

letters and infigures, the unit prices in the price enclosure slip and the unitprices are to
be multiplied by the quantities given in order to obtain the amount ofhis offer for each
item.

The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of

quantities and cost estimates (BQCE) infrancs CPA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the
BQCE and PE. Theyshall serve as the bases ofcalculation ofthe bidding amount.

- The eventual calculation errors shall be corrected by the Committeefor Analysis and the

amount altered ifnecessary without any complaintsfrom the bidder.
' A unit price which shall be the price of an element of a good or service, of a type or an

item of work, the quantities of which are estimates in the contract shall be calculated in
fi !h^!fres ("ui ' I Francs CPA and furnished in figures and in words without taxes, while the total

h-nn fiixe-, nv'i ' - ' amount shall be calculated without taxes and then with taxes according to the BQCE.

v.. The currency that shall be usedfor payment shall be the PCPA

. . - As this invitation to tender will consist of a contract whose duration of execution is not

• t rr •' j r. more than one (01) year, it shall not be subject to price revision.

'• ]<rur rt'y^'on <. • — It shall be forbidden to introduce a price revision clause by way of additional clause in
w.. the contract awarded on the basis ofa firm price.
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Article 14; AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks

described in the General Regulations of the invitation to tender, on the basis of the price schedule and the

detailed bill of quantities and estimates presented by the bidder. Hence:-

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the

contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

included in the prices and in the total amount of the bid presented by the bidder.

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the

initial price, as well as the price revision/updating conditions for the said price must be specified.

This is with the understanding that any contract of duration less than one (I) year shall not be

subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currency of the country where the Contracting Authority is based

otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by

the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity

period by a bidder without prior authorisation from the Contracting Authority on request from the bidder

shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to

extend the validity time-limit. The request and the responses that will be given shall be in writing (or

by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without

losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is

extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority

addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of

notification of the contract or the Administrative Order for start of execution of works by the retained

bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be

taken into account for purposes ofevaluation of bids.

Articlel?: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of

the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original

date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

i conformity. The bid bond of associated enterprises must be established in the name of the group
. '.submitting the bid and mention each member of the associated grouping.

• (b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after

publication of the award result.
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(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder:

- fails in his obligation to register the contract in application of article 38 of the General
Regulations;

- fails in his obligation to furnish the required final bond in application of the. General
Regulations

- refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidderwhose bid is in compliance with the basicsolution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below.

The minutes of the meeting, including the textof the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who boughtthe Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

, The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be

a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in eight (8) copies, that is, one (01) original clearly indicated
"ORIGINAL", and seven (07) photocopies bearing "COPY". The original must be typed or written
with indelible ink and in case of any ambiguities or differences only the original shall be considered
authentic. In case of a correction ora page overloaded with information added affer, it must be visaed by

, the signatory (ies) (person or persons mandated to signed for the bidder). The bid shall be bear no

modification, suppress,ion,or alteration.unless such corrections are initialled by the signatory(ies) of the
bid.
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D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents "ORIGINAL" and "COPY", as the case may

be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be

sealed but which shall not give any indication regarding the identity of the bidder. The external and

internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BIDS-OPENING

SESSION' as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to

enable the Contracting Authority return the sealed bid if it is late in accordance with the General

Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible ifthe bid is misplaced or openedprematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Regional

Service for the contracts award, Regional Delegation of Public Contracts, North-West against a duly
signed receipt bearing the date and time specified in the Special Tender Regulations. Each bidder after

submission, shall before departure, ensure that the external envelope (enclosing envelopes A, B and C) is

stamped and dated. After submission no bid (regularly submitted) shall be withdrawn, supplemented or

modified. Hence, in the case where the envelope shall not be sealed or without the appropriate

inscriptions on it, the administration shall decline all responsibilities for misdirection or premature

opening. Any bid opened prematurely shall be rejected and returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to

tender, must be established exclusively:

• In English or French language,

• Using the metric system for quantities,

• Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS

After the specified deadline, any bid shall be declared late and rejected.

Article 24: MODIFICATION. SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL",

and "REPLACEMENT BID" or "MODIFICATION". Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General

Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the

time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to

them unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval

, may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the

General Regulations.
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Abidder may modify or withdraw his bid after submitting it, on condition that the written notification
ofthe modification or withdrawal is received by the Contracting Authority prior to the end ofthe time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL" and
"REPLACEMENT OFFER" or "MODIFICATION". The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by aduly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them.
NB' - Offers bearing ^^WITHDRAWAL" and "REPLACEMENT OFFER" or "MODIFICATION

and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day ofopening. ... • /•

- No bid shall be withdrawn during the interval between the submission ofbids and the expiry oj
the validity of bids specified by the mode! tender. The withdrawal ofa bid by a bidder during this
interval may lead tothe confiscation ofthe bid bond.

E- OPENING AND EVALUATION OF BIDS

^rtirli- HF BIDS AND PETITIONS
Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage Iand Stage

II) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence. ^ , , , .

Firstly envelopes marked "WITHDRAWAL" shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be retumed to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked "REPLACEMENT BID" are opened and announced to the
hearing ofeveryone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "MODIFICATION" shaM be opened and then-
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that;-

All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of °f
financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned^ On^
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be

- submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then beevaluated. r-i

^Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) Which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation. r •

•^Bid-opening minutes are recorded on the spot mentioning the admissibil.ty of offers their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. Acopy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at theend of the session. i l j

->At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
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•>ln case of petition as provided for by the Public Contracts Code, it should be addressed to the Public

Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner

and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and

verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.

Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the

Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BmS AND CONTACT WITH THE CONTRACTINC

AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and

the response given are formulated in writing but no change in the amount or content of the offer is

allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors

discovered by the committee in charge of evaluation during the evaluation in accordance with the

provisions of the General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders

Board and the committee in charge of evaluation for questions related to their offers, between the

opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits and is not in conformity with the Tender File, the rights of the

Contracting Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered in conformity.

10 lu;.;;-),; nThe Contracting Authority reserves the right to accept or reject any modification, divergence or
oM'. , reservation. Modifications, divergences, variants and other factors which are beyond the requirements of

the Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-

•^Carry out a detailed examination,of offers to determine if they are complete, if the required guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall:-

^Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on

the content without recourse to external elements of proof.

^Ensure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is

. , . essential to avoid any arbitrariness in determining qualification.

^Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.
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Article 29: QUALIFICATION OFTHE BIDDER _ , . j. u •
The committee in charge of evaluation shall ensure that the successful bidder retained for having

submitted abid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is aGross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected. ^-

(c) Where there is adifference between the price indicated in letters and mfigures, the amount in tors
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above. . , i •

The amount featuring in the offer shall be corrected by the committee in charge of I"
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed tocommit him. • j » u- ch^ii k#.

If the bidder who presented the lowest bid refuses the correction thus earned out, his offer shall be
rejected and the bid bond may beseized.

rfi^A • r-nNVFRSTON INTO A SINGLE CURRENCY ... . ^
In case of variation in currencies, the committee in charge of evaluation shall convert 'he prices of

bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank ofCentral African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: FVAT .HATIQN ANT) COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations shall be

evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectiWing the amount as follows: i r> u*;

a) Bv correcting any possible error in accordance with the provisions of the General Regulations,
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences

featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are coated in a competitive manner as specified in the Special

c) By^converting into asingle currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of the General Regulations;

" d) ^ By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e) By taking into consideration the Various execution time-limits proposed by the bidders, if they are
authorised bythe Special Regulations;

f)" ' If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, ifthis invitation to tender is launched simultaneously for several lots.

•' •el " If need be, in accordance with the provisions of the Special Regulations and the Technical
'Specifications, the proposed technical variants, if they are permitted, shall be evaluated according

• = ' ^to their own merit and independently of the fact that the bidder offered or not a price for the
' ' -technical solution specified by the Contracting Authority in the Special Regulations.

23



If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to

the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of

prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,

verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where

the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied

during the period of execution of the contract shall not be considered during the evaluation of offers.

J-ience, the Contracting Authority reserves the right to accept or reject any modification, difference or

reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN

INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting

Authority decides to publish the results, he shall award the contract to the bidder whose bid was

judged essentially in compliance with the Tender File and who has the required technical and

financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest

by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to

tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest

bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract

shall be made to the bidder fulfilling the technical and financial capacities required resulting from the

evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on

the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.

As concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and

procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the

proposed contract tothe office of the Contracting Authority for transmission to the tenders Board for

. study and observations, in. order for the final version to be established, into which the winner shall

enter and be signed by the Contracting Authority after the finance visa.

NB:

In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her

chance which shall later on be simply annulled without further notice and the next bidder in the

ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be

notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for

the beginning of execution of works within three (03) days to following notification of the Service

Order to start work by the Project Owner. Failure to respect the duration shall be considered

. withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the

cases provided for by. Decree: N-.:2004/275 of 24"' September 2004 to institute the Public
Contracts Code.
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Article 35: PIIRLTCATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept. ^ a *

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement. . , . ... •

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the b y
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication ofthe results.

Article 36: NOTIFICATION OF AN AWARD OFCONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting AuthorUy
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: STONING OF THF. CONTRACT

The Contracting Authority has adeadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscnbed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As
well, the Contracting Authority must be notified the successful bidder of the signed contract within five
(5) days of itsdate of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with afinal bond, to guarantee the complete execution of the
works.

^^Bid'bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have P™ven with
attestation for having furnished the Project Owner with afinal bond and/or after the start-off
advance is refunded. . . .1. *

OWThe final bond whose rate varies between 2and 5 percent of the amount of the contrac
inclusive of all taxes, may be replaced by aguarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by ajoint or

• (c)W?lnrredTum-s«ed enterprises (SME) constituted of national capital and managed by
rr M nationals may, in lieu of the guarantee, provide astatutory lien or abond issued by abanking

uvtiiniioi. i . • establishment or first rate financial institution approved in accordance with the instruments
C- rrr''rV>».'.v '

in force.
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(d)Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the contract under the terms laid down in the General Administrative

Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the

Project Owner and the Regional Delegation of Public Contracts (Staffof the Control Brigade
and other staff as the case may be). They shall be required to give reports on the tasks
executed. The Project Engineer shall prepare payments that shall be VISAED by the Regional

Delegate of Public Contracts North-West and transmitted for payment into an account opened

by the contractor to this effect.

- Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

Members of the Follow-up Committee may separately visit the site at any stage of the

construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

THE REGIONAL DELEGATE OF PUBLIC CONTRACTS

(CONTRACTING AUTHORITY)

MINMAP NORTH-WEST
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DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document Is to help the Project-Owners or Delegated Project-Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations ofthe invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks in the
CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB

DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION with the specifications as in the
Special Technical Conditions and in the Bill ofquantities and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Regional Delegate of Public contracts North-West. The
reference of this tenders file is

N- _/ONIT/MINMAP/RDNW/NWRTB/2018 OF FOR THE
CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB

DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be four (04) months, counting in function of the date of
notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved four months. The evaluation method features in the General
Regulations. The execution deadline proposed by the preferred bidder shall become the contractual
execution deadline. For this reason, the provisions of this article are such that the Project-Owner expects
net advantages of shorterexecution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be "depot MINEPAT-Projet zone frontaliere r^rocedee

treasury account number 94 709 07 110000 2209" referring to MINEPAT's letter N°
N°008226/L/M1NEPAT/SG/DGEPIP/DPIP/SDPB1P/TJC. of28^" NOVEMBER 2018.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)
The origin ofresources for this project shall be in Cameroon and other countries fulfilling the criteria

having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource isextracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

, Bids will consist ofthree envelops A, Band Ccalled internal envelops put in another envelop called
external envelope. The content ofthe three internal envelops are as follows;-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-

(a) Has subscribed tothe declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state ofcollapse orjudicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.

,To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each otherby colour separators:
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Ai. The declaration of intention to tender signed and stamped by the bidder or group representative

with a valid Fiscal stamp of 1000 FCFA. (See Model Form N° 01for the format)

A2 A Treasury Receipt showing the payment for the tender fee of fifty eight (58 000) FCFA payable

at the Bamenda Regional treasury.

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder's name (Bank caution/bid bond) of eight hundred

thousand seven hundred (800 000) FCFA, from a bank or insurance companyaccredited by the

Ministry of Finance and recognised by COBAC ("Commission Bancaire pour i'Afrique Central")
(see Model Form N° 04forformat).

A5. An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of

the enterprise (Affidavit).

A6 An original certificate of tax assessment certifying that the bidder owes no taxes.

A7 An original current certificate from the National Social Insurance Fund (CNPS) certifying that the

bidder has effectively paid his social contributions.

AS. A certified copy of certificate of incorporation

A9. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of

Public Contracts (ARMP).

A10. An original attestation of site visit signed by the Managing Director of the company/enterprise or a

Representative duly mandated see Modelform N° 13forformat

Al 1. The Special Administrative clauses initialled and signed on the last page

A12. Power of attorney where necessary

A13. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

A14. A certified copy of Tax payer's card.

A. 15 A certified copy of current Business Licence (201SPatente) turnover up to 50,000,000 FCFA for

this particular project.

A.I 6. Plan and attestation of localization.

2. ENVELOPE B-Technical Documents

Technical offer will contain:-

(a) Information on the qualification of the bidder.

(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-

(i) Methodological note on the analyses of the tasks involved

(ii) Organization of the company towards the accomplishment of the tasks.

(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and

technical documents such as the Special Administrative conditions ("CCAP") and the Special
Technical Conditions ("CCTP")

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)

To this effect, it shall contain the documents cited below placed in that order:

No DOCUMENT • ' : OPERATION REQUESTED AUTHENTICATION

B1 Equipment list

It shall show clearly the means at the disposal of

the enterprise to carry out the job (list of

equipment and tools)

Attach certified copies of

title deeds, receipts, etc.

These equipments and

tools must be present at

the site before ond during

each phase

B2 Personnel list

It shall contain:

Works Supervisor: a Civil, Engineer with at least

3 years' experience in the field of construction.

Foreman: at least a Senior Civil Engineering

technician holder or equivalent with at least 3

years' experience in the domain of

Construction.

Attach for each person a

CV signed and dated, p

as well OS a certified copy

of certificate.

(o// key personnel must

present Q commltmeni of

availability duly signed
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Chief mason

Chief carpenter

each being a holder

Chief plumber of atleast CAP

Chief painter

and must present a

certified copy of a valid

notional identity card)

B3

Organisation of

works/

methodology

In conformity with article 7 below, it shall show

clearly the organisation of the enterprise

(methodology of execution, work schedule, site

installation, supply of materials, etc)

Date, signature and

stamp of bidder at the

end of document

B4 Sub*contractlng
Information on the sub-contractor (equipment,

personnel, references, etc)

Dote and signature of

sub-contractor.(only 30%

of the contract may be

sub-contracted)

B5
Attestation of site

visit

Attestation of visit to the site where the works are

to be carried out.

A site visit report signed by the Works Supervisor or

site Foreman.! see attached format)

Dated and signed by the

Director of the company

and on honour

B6
References of the

enterprise.

List of similar jobs executed in the past years by

the enterprise and or other civil engineering works

realised, (see attached format)

Amount of works, copies

of (!«' and last pages)

and minutes of final

reception for all works

executed before 2015

and minutes of provisional

reception for 2015

proiects and above

B7 Financial capability
Attestation of pre-financing delivered by a

banking institution recognised by MINFI/COBAC

Date and signature of

bonk Monaaer in chorae.

B8
Technicol

specifications
Provided in tender file.

Initialled on every page

and Signed and stamped

on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION

CI The tender letter
Format to be completed and

tender amount inserted.

Signature, date and stamp of bidder.

(see Model Form N° 02 for format)

C2 Unit price schedule

Sub-detail of prices proposed in

the price list, that is, the price list

in accordance with the model and

stating prices exclusive of VAT

in words and in figures

Initials on every page and signed on

last page. All pages must be stamped

with enterprise official stamp.

03
Bill of Quantities and

Cost Estimates

Detailed cost estimates of the

works.

Initials on every page and signed on

last page. All pages must be stamped

with enterprise function stamp.

04
Sub detail of unite

prices

Format to be completed

showing detail breakdown of

prices.

Initials and stamped on every page

C5 Financial capability

Attestation of pre-financing

delivered by a banking

institution recognised by

MINFI/COBAC

Date and signature of bank Manager in

charge.

Note:

- Plans provided with tender file should not be submitted.

1- The constituent documents of each envelope shall be numbered according to the order of the tender file.

,r In case pf offers for many lotsTor,same invitation to tender, the bidder shall indicate the rebates he is

capable of offering in case of an award for more than one lot.
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ARTICLE 06: SUBMISSION OF BIDS fOFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in Seven (07) copies that is one (01) original and six (06) copies labelled

as such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,

Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial

document. It shall reach the Regional Delegation of Public Contracts for North-West, private secretariat

of the Regional Delegate not later than at 12am local time. The sealed external envelope shall

be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following

inscriptions:

OPEN NATIONAL INVITATION TO TENDER
IN EMERGENCY CONDITIONS

_/ONIT/MINMAP/RDNW/NWRTB/ 2018 OF FOR THE
CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE SUB

DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION

(To be opened only during the bids opening session ofthe Tenders Board)

ARTICLE 07: ADMISSIBILTV OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,

Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance

with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must

not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared

inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank

approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than

thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to

whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank

upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for

the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their

submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified

documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Regional Tenders Board for North-West in a single phase on the

• . at 01p.m. local time in the hall at the Regional Delegation of Public Contracts North-West.

.Only bidders or their authorized representatives having a perfect knowledge of the file may attend the bid

opening session. Note should be taken that in case of any ambiguities or differences during opening, only

the original, shall be. considered authentic, that is, any bid which shall not comply with the requirements of

the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA:

The evaluation of bids shall be carried out in three stages:

> l" Stage : verification of the conformity of each administrative document;

> 2"'' Stage : Evaluation technical bids ;
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> 3"* Stage; Analyses ofFinancial bids.

The criteria ofevaluation shall be as follows:

C) Eliminatory Criteria.

- Absence of a document in the administrative file;

- Deadline of execution more than theprescribed;

- False declaration or falsified documents;

- Absence or insufficient bid bond;

ii; Omission of a quantified task on the bill ofquantities and cost estimates

- A bid with the external envelope carrying a sign ormark leading to the identification ofthe

bidder

- Technical not less than 75%

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names ofthe other enterprises mentioned as well,

D) Essential Criteria They are primordial or key modalities in the judgment of the technical
and financial capacity of candidates to execute the tasks forming the subject ofthe invitation to
tender. They were determined in relation to the nature and content of the tasks to be executed.

The criteria relating to the qualification ofcandidates could indicatively be on the following:

- . General presentation of the tender files;

References of the company in similar achievements;

Qualityof the personnel per lot requested;

Attestation and report of site visit;

Technical organization of the works,

Equipment's put aside for this project,

Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page

Special Administrative Clauses completed and initialed in all the pages and signed, stamped and
dated on the last page ;

Safety measures on the site.

Pre-financial capability

NB:

:Any Bid that shall not obtain75% evaluation in the technical documents shall simply be rejected.
. -Details of these main qualification criteria are specified in the evaluation grid found in the

Special Tender Regulations (RPAO).

: ;('0 Financial Offer, it shall consist of going through the bill of quantities in reference to the
unit price schedule and the sub detail of unit prices.

-See Model form N® 15 for evaluation grid

'•A

i3! -ii.'i fflUA'
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The essential criteria are as in the table below:-

General oresentation of bids

- Presence of all documents
yes/no

yes/no

yes/no

- Separators in colour apart from white yes/no

- Order prescribed respected yes/no

- Clearness of the documents yes/no

TOTAL 1 /6

a. The company references

References of the company in civil construction or similar works for the three years:

Atleast01 copy of similar contracts above 40million(lst and last pages)and PV of
provision ol reception for 2015 projects

yes/no

Atleast 02 copies of similar contracts below 40million(l'' and last pages) PV of
orovislon ol reception for 2015 projects

yes/no

TOTAL 2 /2

b. Equipment

- Proof of ownership or hired of a concrete mixer in good operating
condition

yes/no

- Proof of ownership or hired of a vibrator in good operating condition yes/no

- Proof of ownership or hired agreement or hired of a vehicle (Pick up 4 x 4 or van)
(Hired or owned)

yes/no

- Proof of ownership or hired agreement of masonry tools kids
Yes/no

Proof of ownership or hired agreement of carpentry tools yes/no

- Proof of ownership or hired agreement of plumbing tools yes/no

Proof of ov^nershlp or hired agreement of a bulldozer of electrical
tools kids

Yes/no

Proof of ownership or hired agreement of painting tools Yes/no

: : -i! Proof of ownership or hired agreement of a compactor
Yes/no

TOTAL 3 /9

c. Qualification of site personnel

- Organizational Chart of the enterprise
yes/no

Coherence of • the Organizational Chart of site with comments yes/no

Works Supervisor: Civil Engineer witti at least o3 yrs of experience in building
construction and public works

- Diploma of work Director certified
yes/no

- CV sioned and doted by works Director
yes/no

- Professional experience of works Director at least three years
yes/no
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Attestation of availability dully signed by bearer and dated yes/no

Attestation of belonging to the national order of civil engineersfnot older than

01 month)
yes/no

Site foreman: Senior Civil Engineering technician with at least o3 yrs of experience in

building construction and public works

Certified copy of yalid national identity card bearing 03 signatures of bearer yes/no

- Certified copy of certificate of Foreman yes/no

- CV signed and dated by site foreman yes/no

- Professional experience of site foreman at least three years yes/no

Attestation of ayailability duly signed by bearer and

dated
yes/no

Chief builder: CAP in masonry at least three years

- Certified copy of valid national identity card bearing 03 signatures of

bearer
yes/no

Certified copy of diploma yes/no

Cv signed and dated yes/no

- Professional experience at least three years yes/no

Chief carpenter: CAP in wood joinery atieast three years

- Certified copy of valid national identity card bearing 03 signatures of

bearer
yes/no

Certified copy of diploma yes/no

Cv signed and dated yes/no

- Professional experience at least three years yes/no

Chief Plumber: CAP In Plumbing/sanitation atieast three years

Certified copy of valid national identity card bearing 03 signatures of

bearer
yes/no

Certified copy of diploma yes/no

Cv signed and dated yes/no

- Professional experience at least three years yes/no

Chief painter: CAP/trade certificate in painting atieast three years

Certified copy of yalid national identity card bearing 03 signatures of

bearer

yes/no

Certified copy of diploma yes/no

Cv signed and dated yes/no

- Professional experience at least three years yes/no

TOTAL 4 /

d The methodology of intervention and execution of work

- Site Visit report signed and dated by the bidder on honour yes/no

- Detailed technical note on the organization and execution of works... yes/no

- Coherence synbchronized Planning of execution of works yes/no

- Coherence of Individual Protection Plan fIPP) within the building site yes/no

- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no

- Description of the socio - environment measures for site protection yes/no

33



- Coherence in the methodoloQV of execution of works
yes/no

- Coherence in the orqcnizotion of the site
yes/no

-Plan of suDDly of constructional materials and storage conditions
yes/no

- CCTP dully initialled on each page, signed and dated on the last page
yes/no

Detailed manpower deployment plan
yes/no

Technical note on observations and recommendations
yes/no

TOTAL 5 712

e- Pre-flnancing

Attestation of credibility shall be at least 75% of the bid price
yes/no

TOTAL 71

TOTAL = TOTALl + T0TAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS 7

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the private secretariat at the

Regional Delegation of Public Contracts for North-West.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

rONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entrepreneur)

Article 9 Content of works

Article 10 Service order and correspondence

Article 11 Knowledge ofthe site, general conditions oftasks and residence ofthe Contractor

Article 12 Consistency oftasks, Time-limits for execution / time-limits for mobilization
CHAPTER II EXECUTION OF TASKS

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection of the site

Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings and documents

Article 18 Equipment and personnel to be put in place

Article 19 Replacement of key personnel

Article 20 Modification to structures and temporal suspension of execution

Article 2! Materials

Article 22 Demolition of faulty structuresand unapproved materials

Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the siteat the disposal of theContractor

Article 30 Security measures
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Article 31 Environmental protection

Article 32 Cleaning of the site

Article 33 Operations required before acceptance

Article 34 Provisional acceptance

Article 35 Period of guarantee

Article 36 Maintenance during the period of guarantee

Article 37 Final acceptance

Article 38 Laws governing labour

CHAPTER III FINANCIAL CONDITIONS

Article 39 Amount of the Contract (Jobbing Order)

Article 40 Price consistency

Article 41 Sub-detailed prices

Article 42 Additional work - variation in the volume and nature of tasks

Article 43 Payment

Article 44 Start-off advance

Article 45 Gurantees

Article 46 Price Revision

Article 47 Stamp duty and registration

Article 48 Tax and customs regime

Article 49 Penalties

CHAPTER IV FINAL PROVISIONS

Article 50 Risks, reserves and force majeure

Article 51 Settlement of disputes

Article 52 Termination of Contract

Article 53 Special commercial charges

Article 54 International transports

Article 55 Validity and entry into force of the Jobbing Order

Article 56 Information to be posted
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Document N°04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I; GENERAL PROVISIONS

Article l:PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the FOR THE CONSTRUCTION OF ABRIDGE OF 9M
OVER RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE
NORTH-WEST REGION BY EMERGENCY PROCEDURE

Article 2:LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic ofCameroon.

Article 3: MODE OF CONTRACT AWARD

The contract shall beawarded following an Open National Invitation toTender in accordance with
Decree N^: 2004/275 of 24"" September 2004 instituting the Public Contracts Code.

Article 4: LANGUAGEfSI TO BE APPLICABLE INTHE JOBBING ORDER
English and/or French shall be the languages applicable in the CONTRACTarising from this

invitation to tender.

Articles: FUNDING .

Works referred to in the Invitation to Tender shall be funded through the "MINEPAT-Projet zone

frontaliere retrocedee treasury account number 94 709 07 110000 2209" 2018 Public Investment Budget
underthe supervision of MINEPAT.

Article 6 : CONTENT OF THE JOBBING OIHIER

It shall be composed of:-

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III; The Unit Price Schedule and

Title IV: The Detailed Cost Estimates {Contractor's bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.

with general reference texts being:-

• LawN°96/12 of5'̂ August 1996 on the management ofenvironment;
• Decree No.2002/030 of 28^^ January 2002 relating to the setting-up, organisation and functioning of

Public Contracts Tenders Boards;

• Order N° 093/CAB/PM of 5'̂ November 2002 to fix the amount of the bid bond and the purchase of
tender files;

• Decree No.2003/651/PM of 16'̂ April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

• Decree No. 2004/275 of 14^^ September 2004 to lay down the Public Contracts Code;
• Circular N° 004/CAB/PM of 30'̂ December 2005 relating to the application of the Public Contracts

code;

• Order N° 033/CAB/PM of the 13"^ February 2007 bearing the general administrative conditions

• Circular N° 002/CAB/PM of 3U' January 2011 relative to the amelioration of the performance of
Public Contracts system;

• Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
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Order N° 22/CAB/PM of 2"^ February 2011 to lay down conditions for the recruitment Individual
consultants;

Decree N°2012/074 of March 2012 bearing on the creation, organisation and functioning of

Tenders Boards modified and completed by Decree N° 2013/271 of5"^ August 2013.
Decree N°2012/075 of 8 '̂March 2012 bearing theorganisation of the Ministry of Public Contracts ;
Decree N°2012/076 of March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23'̂ '̂ February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

Circular letter N°00i/CAB/PR of 19"^ June 2012 relative to the award and the control of the
execution of public contracts.

Decree N® 2013/27 of 5^^ August, 2013 modifying and completing certain dispositions of Decree
2012/074 of S"' March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards.

Letter N° 0005193/L/PR/MINMAP/CAB of 24"" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15"^ May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MlNMAP/CAB of 23"^ July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that

Contracting Authorities get copiesof bids as soon as opening takes place.

Circular N° 001/C/MlNFI of 28"" December 2016 bearing instructions relating to the execution of
Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2018 financial year.

Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Regional Delegate of Public Contracts for North-West who
shall be the Signatory Authority of the contract arising from this invitation to tender. He shall be
responsible for the conservation of the originals of the Contract and the transmission of copies to ARMP

through the focal point designated to that effect.
2. The Authorizing Officer shall be the Regional Delegate of Economy, Planning and Regional

Development for the North West. In this capacity, he shall order all payment;

3. The Contract Chief of Service shall be, the Divisional Delegate of Economy, Planning and

Regional Development for momo, who shall take part in the award and follow-up of the execution
of the project in collaboration with the contract Engineer and the Control Service at the Regional
Delegation of Public Contracts for North-West.

4. The Contract Engineer is the Divisional Delegate of Public Works for momo who shall be in
charge of approbation of execution documents, supervisingand controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these

Administrative Conditions and prepare documents for payments.

5. The Control Brigade shall be that of the Regional Delegation of Public Contracts for North-
• West. It shall carry out routine control of the execution of the specifications of the contract(s) as

. per its attributions and channel technical advices to the contractor through the Project Engineer
and Project Owner. It shall within a maximum of seventy two (72) hours forward to the
Contracting Authority a report of each control mission carried out.

6. The Contractor shall be :

Articles: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,

. the contractor shall confirm the site foreman who shall have the right of representation and

. sufficient authority to direct the site. Signed by the contractor, this confirmation shall be

: addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
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the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarter of momo -Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (c/o) the Mayor of Widikum Council.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for

representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

/ yjx ' =: Article 9: CONTENT OF TASKS TO BE EXECUTED

i- ' The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order

Exception of Service Orders patterning to start work and warnings and remedial actions during the
guarantee period, other services shall be signed by the Contracting Authority in at least five (05) copies
and notified to start works by the Project Owner relating to the normal execution period of works. The
Project Owner shall transmit copies of the notified Service Order to the Contractor, Contracting
Authority, Project Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the rightto notify service orders signed by himthat
are to be notifiedby theprojectownerin case this is not done within SOdays.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

AH communication between the any parties (Contracting Authority, Project Owner, Contractor,
Contract Engineer, Project Manager, etc) relating to the execution ofthe contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and thecontractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.
NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.

The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE. GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
•have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
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tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following;-

- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials

met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.
- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinct contracts.
- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation

and to the staffs security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or

to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Wum Council where the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely

to influence the conditions of execution of works or their prices. To this effect, he shall not

be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the CONTRACT at his own cost. He will regularize if the case arises, the damages without

intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen
(15) days from the date of notification of the service order to start execution be carried out by
Commission comprising of:

• The Authorising officer or Representative Chairperson

• The Contracting Authority (CA) or his Representative Member

• The Contract chief of service or his representative Member

• The (Contract) Engineer Secretary

• The DD of ENVIRONMENT MOMO Mmeber

• The Contractor Member

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by

all commission members on site as well

-If withinfifteen (15) daysfrom the date ofnotification ofthe service order to start execution
. site installation is not carried out, the Contractor shall pay penalties of l/SOOOf^ the cost of

the contract (ATI).

f i, -In no circumstance shall the cost of installation be more than 10% the cost of the initial

contract.

i'f fr i/ .w.-, , , . -In no circumstance shall the installation material paidfor site installation be taken away by

. . • , the Contractor at the end of execution. The installation material shall become the property

of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the contract.

-OO

CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-

LIMITS FOR MOBILIZATION
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The tasks that form the subject ofthe present invitation to tender, consist ofall works foreseen in the
bill of quantities estimated THE CONSTRUCTION OF ABRIDGE OF 9M OVER RIVER MBAT
AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION.

Time-limits for execution covers:

• Transfer of networks and traffic maintenance.

• Supply of materials;

• Realization of tasks;

Under no circumstances shall the duration for execution exceed four (04) month except in the
situation ofForce Majeure. Since acontract whose execution duration is maximum one (01) year can
not undergo price revision, price revision shall not be tolerated during the execution ofthis project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any ofhis unit prices. Acopy ofthe service
order shall be forwarded to the Contracting Authority, signatory ofthe contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the exeeution by
ensuring that the contractor submit three (03) original copies of the registered contract and three (03)
photocopies of the registered contract within amaximum duration of thirty seven (37) days as from the
date ofnotification ofthe contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:-

• One original copy to the office ofthe Contracting Authority

• One original copy to the office ofthe Regulatory Organ

. One photocopy to the office of the Control Brigade, R.D. MINMAP North-West {copy to be given
to the CA)

• One original copy to the Senior Divisional Officer (copy to be given to the CA)

• One photocopy to the Divisional Delegation, MINEPAT MOMO (original and copy to be given to
the CA) and

• One original copy to the RD MINEPAT NW {copy to be given to the CA)

• One original copy to the R.C FINANCE NW {copy to be given to the CA)

• One photocopy to the office of the Chiefof Contracts Award {copy to be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTORfENTREPRENEUR)

The contractor shall provide to the Contracting Authority three (03) original of the registered contract
and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13 above and
submit acopy each of an original copy to the Project Engineer and Project Owner. The contractor has as
mission to assure the execution oftasks under the control ofa Project Engineer and maccordance with
the rules and norms in force. Hence, the contractor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the ail To this
effect, the contractor shall take all measures to provide all necessary means to hire competent staff.

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000^^ of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for correetions to be
made on the execution program. As well, these penalties shall be applied on any stakeholder who delays



the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place

an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and

people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the

site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to

his staff, third parties, agents of the Project engineer, his material for the realization of the contract

arising from this present invitation to tender, during the execution of the tasks;
*He has the obligation to put back to its original state the surrounding environment damaged during the

execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted

Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of

the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that

shall be available to the project engineer and contractor's representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works

within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES

Civil liabilitv

The contractor shall prove that he has taken out an insurance policy for damages of all sorts

caused to third parties

by his personnel,

by the equipment used;

Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance

issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of

execution of works, the contractor shall present to the Chief of Service for the Contract for approval and

reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date

of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He

shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He

shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-vear guarantee

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING
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Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor's diligence and at his expenses,
the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All

subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall

not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub
contractor is in order with Cameroon's Administration. Sub-contractors shall fulfil the same conditions as

the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of l/SOO(f^ the initial contract amount shall be applied on any stakeholder who
delaysfrom seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After

this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, thecontractor shall furnish to the Project Engineer three (03) copies
of the working plans for the worksactually done including a clearoriginal copy.

That is, plans of details and other necessary documents for the execution of works will be established

by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to

the project engineer three (03) copies of the plans of works really executed ("plan de recolement") called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for

satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the

Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel

with personnel of at least equal competence (qualifications and experience) or in case of equipment, with

of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more

than ilfty percent.(50%) of his personnel without being liable to the procedure for termination of

the contract.
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If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be

sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that

of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000''' the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement

shall be born by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this

shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the

execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests

and trials that the Project Engineer may prescribe in accordance with the specificationsof the contract.

The contractor's means of control, put in place by him at his own expense, shall enable him to

carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

• 1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved

following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of executionas well as
the materials used,

in case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has

applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES
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The contractor shall respect the breakdown of works into various phases as spelt out in his bid so

as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to

works, on the site, to workshops and any work place, as well as any place where the materials,

manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated

representatives of bodies in charge of payment shall have access to the site and to any information

necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance

with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any

of his obligations under the contract or order any task that may delay the execution of works or lead to

additional payment by the Contracting Authority or order any significant modification to the structure to

be constructed. The Project engineer shall have the power to prepare and sign orders for technical

services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix

quantities for some structures. Such records shall be needed in case a structure may not be measured

again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution

documents within seven (07) days otherwise Administrative Sanctions as per the regulations

in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed

schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be

subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions

of the contract;

Making a daily statement on works and supplies presented by the contractor;

Controlling the detailed accounts and provisional monthly statements on works submitted by

the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it

shall, be a works contract, project site meeting shall take place every week during which the report of each

meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the

report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,

susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend

these meetings. Refusal to transmit the report shall attract penalties of 1/5000^^ per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28:SITE RECORD
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A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor's representative.

On a daily basis, entering in this record it shall include the following details:

• Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);

• Weather conditions;

• Receipts of materials and authorizations of all sorts;

• Incidents or details of ail sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

• Works done during the day, the personnel and material used;

• Works progress;

• Required prescriptions;

• Detailed quantities of works;

• Works done by sub-contractors;

• Non- compliances;

• Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to

the site, and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to

present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project

record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall

put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,

security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in

the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental

protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be

performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents ("decompte") or latest before approval of the general and final statement of works.

46



Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

Controlling the qualityand quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;

Recording the folding up of the installations and cleaning of the project site;

Recording the completion of works;

Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

• The Authorising officer or Representative Chairperson

• The Contracting Authority (CA) or his Representative Member

• The Contract chief of service or his representative Member

• The (Contract) Engineer Secretary

• The DD MINEPAT MOMO MEMBER

• The Contractor Member

Remark; The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by all commission members on site as welLTechnical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within thepenalty zone, counts
of calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun.

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

• The Authorising officer or Representative Chairperson
• The Contracting Authority (CA) or hisRepresentative Member
• The Contract chief of service or his representative Member

• The (Contract)Engineer Secretary

• The stores accountant RD MINEPAT /NW Member

. The Contractor Member

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary ofthe committee shall draw up a
report which may declare either of the following:

• Refusal of acceptance of works;

• Acceptance of works with reserve;

• Acceptance of works without reserve.
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Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance.

Article 36: ^ MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits {maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a resultof
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for

any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from

date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After

this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor's

expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

• Refusal of acceptance of works because of reserves identified;

• Acceptance of works without reserve.

• In case of refusal, a time limit shall be given by the committee, during which the contractor shall

accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by all

the members on site as well.

Article 38:LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well

in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

CHAPTER III-FINANCIAL CONDITIONS

Article 39: AMOUNT OF THE CONTRACT

-The amount of the contract (. Francs CFA,ATI) shall be stated in the detailed

cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without

Aaxes, Value Added Tax.(VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net

payable.
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Article 40; PRICE CONSISTENCY

The Contractor's prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the

execution of works and all the conditions that may influence this execution, as he must have personally

been to the site before submitting his bid, notably:

• the nature and quality of the land and soils;

• transport and accessconditions to the site at any period of the year;

• constraints relating to the geographic situation of works;

• water regime and rainfall in the area and possible riskof flood ;

• presence or absence of a Development association in thevillage.
The amounts of the price list comprise all the expenses of the manpower participating directly or

indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

• Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

• Conveyance, supply, storing and transport ofall the materials, ingredient, fuel, lubricant, etc;
• Maintenance of existing structures used for the execution of the contract arising from this

invitation to tender;

• Prospecting for sources of materials, extraction, storing , drainage of deposits;
• Measures aimed at reducing direct environmental impacts;

• Maintenance of structures during the period of guarantee;

• Insurance including civil liability;

• Insurance charges for the project;

• Financial charges and overheads for the project;

• Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit pricesof the unit price list shall be applied.

Article 41:SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF

WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra

bill shall beaccepted on additional works executed by thecontractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004, the following definitions of duties shall apply:

49



(a) The Contracting Authority shall make sureall taxes appearon the contract and are deducted in
the payment documents {"decompte");

(b) The Regional Delegate of Public Contracts shall visa the payment documents before any
payment can be effected;

(c) The Regional paymaster general of the bamendatreasury shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and
(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by

taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the

unit price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may

give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out,

the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)

provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried

out which shall sum up the amounts that he can claim as payment for the works executed. The

draft final account which shall be the summary of the periodic statements of account shall be

submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall

serve for making out the final payment to settle the contract drawn up under the same

conditions as those defined below relating to drawing of monthly accounts;

At the end of the period of guarantee, the Project Engineer shall draw up the general and final

. account which shall be countersigned by the contractor and the Contracting Authority. The

; guide on how this account shall be established shall be provided by the Contracting Authority
ri;;who ;shall:;depend.;on'how the Contractor respected his commitments during the guarantee

period;

(uu V!i •• I ' - ! The signing of the general and final account without reserve by the contractor shall definitely

. I i .1 .-.bind theparties and put an end to the contract, except for issues concerning default interests;

-i i • . Default interests shall be paid by statement of the amounts owed;
•,! !.( ii,i ' <r The currency of the tender and payment shall be the CPA Franc.

; M- .-The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
. I, ; tho coutractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%

shall be paid in the public treasury.

-v: i ; . . • ' Upon presentation of an account drawn up by the contractor in seven (07) copies including the

i î stamped original copy, the Project Engineer shall after verification, finalize and transmit to the

• :• I : Chief of Service for the Contract who shall liquidate. The Chief of Service for the Contract

i: ; after liquidation shall transmit to the DD MINEPAT MOMO who shall visa and transmit to the

. Regional Delegate of Public Contracts for North-West. The Regional Delegate after
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iii.'ik s:Hi ill",

verification and concluded good for payment shall affix a VISA and turn back to the DD

MINEPAT MOMO who shall transmit to the Minister of Economy Planning and Regional

Development for the payment to be carried out as defined in the contract in respect to the

information on the letter of agreement;

Each request for payment shall include the following documents:

• Seven copies of the final account mentioned above;

• Seven copies of signed Statements of work done;

• Acceptance report signed by all the members of the acceptance committee;

• Report of execution of work ("attachement") signed by the Project Engineer and bearing

the visa of the authorising officer;

• A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

> A location plan

> An attestation of localisation;

> A Taxpayer's card;

> A Business licence;

> A clearance attesting to the payment of taxes;

> An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund ("CNPS").

> An attestation of Bank account;

REMARK; Payment on account may be spread overtheduration of theexecution of the CONTRACT
according to technical execution phases as defined in the Jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a

case, for payment to be effected the contractor shall before the 5'̂ of the every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINMAPand MINFI.

* Venue of payment of works executed

It shall be authorised by the Minister of Economy, Planning and Regional Development at the
central treasury.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called "start-off advance or advance "for
purchase of building materials". The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.

This advance may be released after the notification of the Service order to start the work. It's reimbursed
by deduction done at 50% on each payment on the account ("decompte") made to the contract holder

during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when

the value of the basic price of the goods & services rendered shall have reached 80% ofthe contractprice.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
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payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall

only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond bythe
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by afirst-rank banking institution
approvedbythe Ministry incharge ofFinance.

- As concern Small and Medium Enterprises constitutedofNational Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approvedbytheMinistry incharge ofFinance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members ofits committee.

- Thefinal bondshall be addressed to the Contracting Authority who shall then actas the Beneficiary.

- In case where the Contractor does not provide thefinal bond within the twenty (20) days, he shall pay
penalties amounting up to I/SOOOl'' ofthe contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for

proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall

•be one year during which the Contractor;shall be expected to carry out period visits every three months to
carry out corrections of irriperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes,inclusive), increased if need may be, by the value of the additional
clauses.

Remarks:

The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approvedbythe Ministry incharge ofFinance.

- The retention bond shall only be refunded to the Contractor upon a Release Order is.sued by the
ContractingAuthority afterfulfilment ofthe contractual obligations by the Contractorproven byfinal

- acceptance minutes.duly signedbyall the members of its committee. The Release Ordermust be issued
within thirty (SO) daysfrom expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
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Structure shall undertake to refund the guarantee or release the bond upon a simple requestfrom the
Contractor. In the case ofnotification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the
bond shall ceasefrom having any effecteven in the absence ofthe release.

- Iffor any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the periodof guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry out the corrections using any other contractor who shall be paid using the
amount retainedfor the retention bondat the expense of the main byvirtue ofthecontract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of six months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,

possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paidon thebasis of approved plans bythecontracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be produced, stamped and registered by at the expense of the contractor, in accordance
with the laws in force; within thirty (30) days as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation ofthe tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49:PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

• 1/2000"' ofthe amount ofthe contract per calendar day overrun, from the l" to the 30* day;
• 1/1000* ofthe amount ofthe contract per calendar day, beyond the 30* day;
• Penalties for lateness shall not exceed ten percent (10%) ofthe amount ofthe contract;

A percentage higherthan 10% shall lead to termination of the contract.

. . (b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
. shall be liable to the following particular penalties for the non-respect ofthe terms ofthe contract

notablyi-

The late provision ofthe final bond\\x\ case where the Contractor does not provide the final bond
. within the twenty (20) days from date of notification of the contract, he shall pay penalties

- amounting up to 1/5000* ofthe contract amount (ATI) for every calendar day of lateness;
. • The late provision of the insurance policy. If after fifteen (15) days from the notification of the

contract the contractor has not provided an insurance policy covering all risk on site, all execution

,i - . - activities shall be suspended without suspending the execution deadline. Hence penalties arising
. from failure to complete the work within the contractual time-limits shall be paid. After two
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months from the date of notification of the contract the Contractor has not complied, the contract

may be terminated;

• The late provision of (he execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000"" of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving theexecution program submitted or who carries outabusive rejects of the
execution program;

• The late requestfor site installation: If within fifteen (15)days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay

penalties of 1/5000^^ the cost ofthe contract (ATI) for every calendar day oflateness.
• The replacement of Key Personnel: If in replacement of key personnel, the qualities of the

personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000"" the cost ofthe
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

• Absence of Project Site Log Book: It shall attract penalties of l/5000'̂ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total ofpenalties shall not be more than 10% the amount ofthe contract in concerned
otherwise the contract will be terminated.

CHAPTER IV: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only

costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting

Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20^*" day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor's preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension

. , of execution or prolongation of the execution duration and that the Project Owner validates the
. .suggestion(s) of the Project Engineer, he shall forward hissuggestion(s) in a report to the Contracting

Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
. investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES
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Any dispute arising between the parlies shall first of all be subject to an attempt through direct
amicable settlement. In the absence ofan amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court ofcompetent jurisdiction.

Article 52:TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down
the Public Contracts Code and the following special conditions:

> non-registration ofthe contract within the required time-limits;
> non-compliance of technical documents;

• > adelay exceeding fifteen calendar days in the execution ofaservice order or an unjustified halt of
works exceeding seven (07) calendar days;

•' ^ adelay giving rise to penalties beyond 10% ofthe amount ofthe contract,
> refusal to carry over works declared not properly done;
> refusal to carry outworks notified by service order;
> unilateral modification to provisions ofthe tender file relating to materials and supervisory staff,
> replacement ofmore than 50% ofpersonnel ;
> Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the cont-actor
shall reserve the amount of these charges for the Project Engineer on behalfof the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article 54:INTERNATIONAL TRANSPORTS

In case where the execution ofthe contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY ANT) ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Central Financial Controller for the Ministry of
Economy, Planning and Regional Development and signed by the Contracting Authority. Its execution
shall enter into force upon notification ofthe Contractor by the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board {total height=2,80meters, widthsIJOmeters board
thickness^! Scentimeter^ at },20meters above the ground level with poles embedded in concrete) at the
entrance of the site on aplace approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

THE CONSTRUCTION OF A BRIDGE OF 9M OVER
RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO

DIVISION IN THE NORTH-WEST REGION
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BY EMERGENCY PROCEDURE

CONTRACTING AUTHORITY; THE REGIONAL DELEGATE OF PUBLIC

CONTRACTS, MINMAP-NORTH-WEST

AUTHORISING OFFICER: THE REGIONAL DELEGATE OF ECONOMY,
PLANNING AND REGIONAL DEVELOPMENT, FOR

THE NORTH WEST

CONTRACT CHIEF OF SERVICE: THE DIVISIONAL DELEGATE OF

ECONOMY, PLANNING AND REGIONAL

DEVELOPMENT FOR MOMO

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS

FOR MOMO

CONTRACTOR:

FINANCING: DEPOT MINEPAT-PROJETZONE FRONTALIERE RETROCEDEE

DURATION OF CONTRACT: FOUR (04) MONTHS AS FROM:

DOCUMENT N° 05

THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content THE CONSTRUCTION

OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO
DIVISION IN THE NORTH-WEST REGION.

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the construction ofpublic buildings.

Description of tasks

The main tasks to be carried out shall be the following:

Earthworks

Drainage

- culvert

- Bridge deck

foundations

elevation

- bridge abutment

Reference documents

, In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

. , . 7 :Statutory and regulatory instruments (laws, ordinances, decrees, orders)
, , , Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection
„Agreements, technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

56



To carry out the gerreral control of works, the Project Engineer and the other administrations involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for aproper execution of
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence fort-

Article 01: STRUCTURE AND EXF.rTJTTON PLANS: ^ u n
uTs the duty of the Contractor to realize the structures as per the execution plans that shall be

approved by the Project Engineer and sample models of equipments and furniture provided by e
project owner.

Article 02: PRELIMINARY WORKS: _ , . , .
These works concern the demolition of any existing structure on the site and the evacuatiOT of he

rubbish to the public discharge, the clearing and levelling of the site where
Contractor shall obtain all the documents necessary for the realization of the CONTRACYrom
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03* iN.'̂ PErTION OF WORKSITE INS TALLATIONS: ..... u - t
Through'the Project Engineer, the Contractor shall furnish the owner of the project within shortest

possible time with an installation plan showing clearly how he intends to run the work site. Afence in
bcal materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by aCommission comprising of;

. The Authorising officer or Representative Chairperson

. The Contracting Authority (CA) or his Representative K

. The Contract chief of service or his representative Member
• The (Contract) Engineer Secretary
• The DD ENVIRONMENT MOMO Member

^ Member
• The Contractor

Remark: Areport on the site installation shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 04- PROTKCTION OF STRUCTTIRES AND MATERIALS: ^ ^
fi^Contractor shall be responsible for the protection of the structures b^ore final

shall be equally responsible for all tools and materials present at the work site. He shall seek a
insurance policy tocover theft and fire incidence.

Article 05- PUPr AIITTON AGAINST ACCIDENTS:
"r^Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with th
responsibilities of the Contractor.

Article 06; VERIFICATION OFDIMENSIONS: k ii
fhTContractor shall verify all dimensions on the plans. For execuhon no dimension shall be

measured with ascale rule.from the plans. The Contractor shall check the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the ^
of any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer ofany changes that he considers necessary.
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NB: Ail modifications accepted by the Contractor shall be accomplished in a specified duration and at

his cost without modification of the CONTRACTamount. The owner of the project shall have

the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of

contradictions between the plans and the descriptive notice, the project team shall be contacted for

examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and

with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of

manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any

justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and

with great care. They shall meet the general specifications and the general requirements set out by the

CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the

Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between

0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed

materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may. be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Watermay also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peatbogs.

BINDERS
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The cements used for concretes and mortars shall meet the genera! conditions set out by the laws
in force. They shall be oftype at least CPJ 42,5 and shall bear no trace ofdamp. Therefore, storing on the
site shall be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval ofthe Project Engineer before the start ofworks.

WOOD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words:'

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 mfrom the outside axes, this to facilitate terracing (trench and
other earthworks) and agood circulation. No starting ofexcavation will be accepted by the Project
Engineer without the checking ofthe conformity ofthe setting out axes ofthe building.

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of80 cm, and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom ofthe trench without the
acceptance of the trench bottom of excavation by the Project Engineer. The foundation shall be
excavated toobtain the hard soil where it shall resist and to bear the foundation work.

The final depth ofexcavation must be received before the continuation ofany other works,

3) CONCRETE:

i• 'Ordinary concrete specifically lean concrete shall be 5cm thick and laid all round the excavated
•L foundation trenches before the stone/block work is carried out and dosed at

150kg/in\

- - - Over^iteconcrete shall be lOcm thick laid over the entire floors and paved area between walls and
gutters at 250kg/m^.

" i• •' NB: The'extemal veranda shall be 5cm below the level of the internal floor with 2% slope outwards.

:kv • -Reinforcedconcrete^haW be specifically for bridge deck, abutment, and their mixture shall be in a
proportion of400kg/m^.

NB: All concrete works should be properly cured the method shoul be approved by the Engineer.I'-.m.-i li • ,"i-.
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'Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance

with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to

paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeESOO for the

main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from

0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from

0.16 to 5mm. It shall be river sand and nothing else. The sand shall have very fine elements

settlement of less than 4%.

- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of

grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse

aggregates may either be from the river or quarry crushed and must be approved by the

control engineer before any use on the site. The gravels shall be clean and well graded with

very fine elements settlement of less than 2%.

- Water. To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and

free from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the

general conditions laid down by regulation in force. The cement which shall not show any

trace of uneven mixture shall be at least the CPA42,5 class from CIMENCAM or from an

approved factory. Storage on the building site shall be done on a dry and ventilated floor.

Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared

away within four (04) days.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,

acoustical insulation and ventilation; even if provisions have not been made in the plans and written

documents.

It should be noted that all the works to be carried out or modified following amendments brought

in keeping with the rules, shall be charged to the Contractor.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his

yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction

of bushes, the setting out of the bui Iding and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of

washing should be concreted. These maintenance areas should have a slope toward a cesspool provided

for vthe purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various

places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all

stationary installation, as foundation, support made of concrete or metallic, etc.. in order to put back the

site in its nearest.initial state. Neither,equipment nor materials should be abandoned on the site or in the

vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,

and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE BUILDING SITE
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The Contractor shall be in charge of the setting up operations which shall include:

• Excavations

• Construction of abutment

• construction of deck

• Put in place profile IPE

• Back-filing

• Cleaning ofpremises after execution ofwork. , . „ .
The plan relating to setting up operations shall give all the details on the following po

. In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safery, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

T- Plan of execution:

It shall be made up as follows:

- construction drawing and details at the appropriate scales;
- work planning;

method and technical approach to execution,
organization ofthe building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. NO comptint shall be acce'̂ ed in the course of work; "-^rLT
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal ofthe difficulties ofthe field

The Contractor shall be supposed to have accepted all the difficulties that he may
relating to the configuration of the sites, the nature of the soils, the stone and brick works,
existing in the soil.

Moreover the Contractor shall take note of the location of the eventual old networks; telephone,
water etorici '̂or other that may be found in the field. Therefore, he shall not remove any existing
meter or pipe without informing the Project Engineer oftheir presence.

It shall be the Contractor's responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

" ' ' Before any excavation onto an existing building and before underpinning any work, the Contractor
• shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by abailiff who
shall enclose copies ofthese walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore
' 'perceived all the difficulties that he may encounter and relating to the configuration of the site,

of the soils, neighbouring constructions, etc...

Construction drawing
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The Contractor shall draw a complete set of designs to be executed (general design, formwork

design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliancewith execution.

11- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from

organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

DOCUMENT N°06

THE SHEDULE OF UNIT PRICES {PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices

Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the.conditions prevailing in the.area and likely to influence the execution and cost of works.

Therefore, he shall not present any complaint, except in the conditions provided for by the contract

arising from this invitation to,,tender. .Works done by the contractor shall be paid to him by applying

pricesof the Price list to the quantities actually carried out and assessed according to the conditions of the

contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in

-the costs for execution of quantifiable works,and shall be included in the various Price lists. The costs and

charges are as follow:
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Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for

housing on the building site, miscellaneous allowances, premiums, insurances, medical

expenses, etc..)

Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,

registration fees and licence as well as any other charges relating to works (and notably

expensesfor the acceptance ofworks on thefield) and to the running ofthe enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling

equipment, vehicles ofall categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in

words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment ifthe global amounts of

his bid happen to be modified after verification ofcompliance ofunit prices in figures or calculation of

the detailed estimates.

Article 02: Definition and consistcncv of unit prices

NORTH WSTREGION MOM DIVISION ROAD: TEZE-AKO'Oh PK 0+200

Type of bridge: R.C Slab and IPE BEAMS Width: Sm

Span: 9m Height: 3.0m River: Mbat.

BILL OF QUANTITIES AND COST ESTIMATES.

Lot 100: INSTALLATION UNIT QTY UNIT

PRICE IN

FIGURES

UNIT

PRICE

IN

WORDS

101 Site installation Ft 1

102 Geotechnical studies and work execution

programme

Ft 1

Sub total

Lot 200: PREPARATORY WORKS

201 Site clearing M'' 240

202 Cleaning of the water run way under the
bridge

M' 140

203 Bags for diviation Ft 1

204 Cutting of trees U 8
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Sub total

Lot 300: EARTH WORKS

301 backfilling of the abutment for access M' 67

302 Excavation of trenches/walls M' 48

303 Backfilling of trenches M' 28,00

304 Filling from borrow pit of road 150,00

Sub total

Lot 400: FOUNDATION, ABUTMENTS,

BEAMS, AND SLAB WORKS.

401 Hardcore M' 15

402 Ordinary formwork M' 33

403 Neat formwork M' 61,4

404 Lean concrete dose at 200kg/m"^ M' 3,22

405 Reinforced concrete dose at 350kg/m3 for

foundation

M' 5,7

406 Reinforced concrete dose at 400kg/m3 for

slab and transverse head beam

M' 13

407 Stone work for abutments M' 110

408 Scaffold Ft 1

409 Drilling and pitting of 25HA rods u 17

Sub total

Lot 500: ASSENBLIES

501 Buying and assembling IPE 500-98kkg/ml ml 45

502 Buying and assembling IPE 400-67KG/ml ml 12

Sub total

Lot 60D:PAINTING

601 Anti rust paint M' 89

602 Oil paint of red and white M' 44

Sub total

Lot 700; EQUIPMENT
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701 Mixed hand fail with galvanized pipe of
50mm

ml 22

702 Triangular sign board of type A ou AB u 2

703 Wooden poles u 12

704 Weep holes for abutments u 44

705 Drainage holes for slab u 10

Sub total

Lot 800: MAINTAIM OF CIRCULATION

801 Maintain of circulation Ft 1

SUB TOTAL

Total without taxes

TVA 19.25%

AIR = 2,2% or 5.5%

Net payment

Total all taxes inclusive

Present estimates closed at the sum of:

DOCUMENTN!07

NORTH WST REGION MOM DIVISION ROAD: TEZE-AKO'Oh PK 0+200

Type ofbridge: R.C Slab and IPE BEAMS Width; 5m
Span: 9m Height: 3.0m River: Mbat.

BILL OF OUANTITIES AND COST ESTIMAIES.

Lot 100: INSTALLATION UNIT QTY UNIT

PRICE

TOTAL

101 Site installation
1

Ft 1

102 Geotechnical studies and work execution
programme

Ft 1

Sub total

Lot 200: PREPARATORY WORKS

201 Site clearing
240
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202 Cleaning of the water run way under the
bridge

140

203 Bags for diviation Ft 1

204 Cutting of trees U 8
•

Sub total

Lot 300: EARTH WORKS

301 backfilling of the abutment for access M' 67

302 Excavation of trenches/walls M' 48

303 Backfilling of trenches M' 28,00

304 Filling from borrow pit of road M' 150,00

Sub total

Lot 400: FOUNDATION, ABUTMENTS,

BEAMS, AND SLAB WORKS.

401 Hardcore M' 15

402 Ordinary formwork 33

403 Neat formwork M' 61,4

404 Lean concretedose at 200kg/m'' M' 3,22

405 Reinforced concrete dose at 350kg/m3 for

foundation

M' 5,7

406 Reinforced concrete dose at 400kg/m3 for slab

and transverse head beam

M' 13

407 Stone work for abutments M' 110

408 Scaffold Ft 1

409 Drilling and pitting of 25HA rods u 17

Sub total

Lot 500: ASSENBLIES

501 Buying and assembling IPE 500-98kkg/mI ml 45

502 Buying and assembling IPE 400-67KG/ml ml 12

Sub total

Lot 600:PAINTING

601 Anti rust paint M*' 89
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602 Oil paint of red and white 44

Sub total

Lot 700: EQUIPMENT

701 Mixed hand fail with galvanized pipe of 50mm ml. 22

702 Triangular sign board of type A ou AB u 2

703 Wooden poles u 12

704 Weep holes for abutments u 44

705 Drainage holes for slab u 10

Sub total

Lot 800: MAINTAIM OF CIRCULATION

801 Maintain of circulation Ft 1

SUB TOTAL

Total without taxes

TVA 19.25%

AIR = 2.2% or 5.5%

Net payment

Total all taxes inclusive

Present estimates closed at the sum of:

This estimate is dosed at the sum of:

Director

67



DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an

important element for the evaluation of the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must
include the following elements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;

c. Cost in dry price of the supplies necessary for the site;

d. Cost of local and expatriate labor;

e. For each price on the Schedule of prices, a form resulting from points a, b, c and d

above indicating the outputs leading to the unit prices;

f. The precise sub-detail of lump sums for the installation of the site camp, the carting

in and out of equipment, laboratory and its equipment, development of a quarry

(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and

supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

2- Presentation framework-of the. sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site

Studies

Total a

B. Overheads of the head office

• Head office overheads
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- Financial overheads

- Risks and profits

Total C2

Sales coefficient K = 100/ (100-C) with

C=C1+C2

3.The Contracting Authority may propose a framework of sub-detail of unit prices including the
elements mentioned in point I above.

DETAIL PRICE BREAKDOWN

Price Daily output Unit
Total

quantity
Unit

Activities'

Duration

Personnel

(Labour)

CATEGORY n2
Daily

Salary
Number

Paid man-

days
AMOUNT

Works Supervisor man-day

Foreman man-day

Skilled labour man-day

General labour man-day

Total (A)

Equipments Type Unit Dally rate Days Billed AMOUNT

Total fB)

Materials TYPE Unit Unit Price Consumption AMOUNT

Total CO

D Total Direct Cost A+B+C

E

General site

Expenses
10% DxlO%

F

General Head Office

expenses
5% Dx5%

G Cost price D+E+F

H Risk + Profit 10% GxlO%

P

Bid price Excluding
Taxes

G+H

V Unit Bid price P/Otv
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Excluding Taxes

DOCUMENT N° 09

MODEL CONTRACT

REPUBLIQUE DU CAMEROUN

Paix-Travail-Patrie

n

REPUBLIC OF CAMEROON

Peace-Work fatherland

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

PRESIDENCE DE LA REPUBLIQUE

MINISTERE DES MARCHES PUBLICS

REGIONAL DELEGATION FOR THE

NORTH WEST

Servicefor the Award of Contracts

DELEGATION REGIONALE DU

NORD-OUEST

Service de Passatlon des Marches

CONTRACTN® /CPR/MINMAP/RDNW/NWRTB/ /2018 of_ 2018.

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

N- /ONIT/MINMAP/RDNW/NWRTB/ /2018OF

FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE

SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION BY EMERGENCY
PROCEDURE

PROJECT OWNER: THE REGIONAL DELEGATE OF ECONOMY, PLANNING AND

REGIONAL DEVELOPMENT

CONTRACTOR (HOLDER): P.O BOX TEL Fax:

TRADE REGISTER N° (N°R.C.y.

TAX PAYER N°:

BANK ACCOUNT N°: AT (BANK) AGENCY OF:
PURPOSE (SUBJECT)'. FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER

MBAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST

REGION BY EMERGENCY

PLACE:

DURATION: FOUR (04) MONTHS

AMOUNT OF CONTRACT

TOTAL WITHOUT TAXES FCFA

VAT =19.25% FCFA

TOTAL WITH TAXES (ATI) FCFA

AIR (Income on revenue -2.2% or 5.5%depending on the regime) FCFA

TOTAL TAXES FCFA

NET TO BE PAID FCFA

70



NB: This CONTRACTis signed in the amount of...FRANCS CFA(ail taxes inclusive ATI)

FINANCING: TREASURY ACCOUNT NUMBER OF CAMEROON

VOTE OF CHARGE N°:

EXPENDITURE AUTHORIZATION N°:

DATE OF ENTRY INTO THE CONTRACT:

DATE OF SIGNATURE :

DATE OF NOTIFICATION:

DATE OF REGISTRATION:

BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE REGIONAL DELEGATE OF

PUBLIC CONTRACTS FOR NORTH-WEST (Contracting Authority), HEREINAFTER

REFERRED TO AS "THE ADMINISTRATION"

ON THE ONE HAND,

AND:

THE ENTERPRISE (Company)-. P.O BOX ......TEL

TRADE REGISTER NO (N° RC)-. TAXPAYER N°:

BANK ACCOUNT N°: AT (BANK)

AGENCY OF

REPRESENTED BY MISTER (Mr.) HEREINAFTER REFERRED TO AS

"THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

CONTENTS

Title I : THE SPECIAL ADMINISTRATIVE CONDITIONS

Title II : THE SPECIAL TECHNICAL CONDITIONS

Title III : THE DETAILED COST ESTIMATES

Page N° and last page of CONTRACTN® ^/JO/PRAlINMAP/RDNW/RD/RTB/MCH/2018
of / /2018 signed following an Open National invitation to Tender N°

^/ONIT/MINMAP/RDNW/RD/RTB/MCH/2018 of

WITH:

for the construction of a bridge over river MOIIGHO at Upkwa, Wum Sub-Division. Mcnchum Division,
North West Region

EXECUTION DURATION: Six (06) calendar months

AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES FCFA

VAT = 19,25% FCFA

TOTAL WITH TAXES(ATI) FCFA

AIR (Income onrevenue =2.2% or 5.5% depending on theregime) FCFA

TOTAL TAXES FCFA

NET TO BE PAID FCFA

NR' Thh rONTRACTi.K signed in the amount of FRANCS CFA (All taxes inclusive ATI)
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Bamenda. the

CONTRACTS,

CONTRACTING AUTHORITY

Bamenda. the

REGISTRATION

DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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' T-.TA

s?;:Vf N''- f - FORM N° 1:

yn :: DECLARATION OF THE INTENTION TO TENDER

COMPANY'S LETTER HEAD

(HERE)

THE MODEL UNDERTAKING BY THE BIDDER

Name of project; Invitation to tender N°.:

Construction ot the I.H.C or maternity block at

I (We) the undersigned (8)

Acting in the capacity ot (9) in the name and on behalf ot

(10) at RC N°
by virtue ot the power vested in me (us), domiciled at P.O.Box

(Town) telephone N° after having studied all the
documents ot the tender file relating to the Invitation to Tender N°

and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution ot the job, I
(we) do hereby tender and commit myself (ourselves) to carry out works FOR THE
CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB

DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION BY EMERGENCY in keeping

with the terms and conditions ot the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute

the contract within (. ) months as from the dote ot

notification ot award ot the contract.

• 1hereby commit myself (We hereby commit ourselves) to maintain the amount of my
. . r(our) tender tor a period ot sixty (60) days with effect from the deadline tor submission of

bids.

Done at on

•,-a' Mo'tac-'i General Manager
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Signature(s)

Biddder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned » (name, first name and

status)

For companies without a leaal status, indicate:

« We, the undersigned »

(For each person: name, first name, company name, nationality, location of the

registered office)

((Constituted in a group of companies for the execution of this contract, jointly commit

ourselves »

(8) Name, first name, profession, residence

(9) Position in the enterprise

(10) Company name
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FORM N° 02

THE MODEL UNDERTAKING BY THE BIDDER

I the undersigned Mr

Taxpayer n°

Acting on the name and on behalf of ETS P.O. BOX

After having taken knowledge, of all relative files of the present contract document
FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE
SUB-DIVISION, MOMODIVISION INTHE NORTH-WEST REGION BY EMERGENCY

1 Submit and commit to execute the works in accordance with the invitation to

tender file according to the prices that I have fixed after having appreciated to my
point of view and under my responsibility, the nature and the benefit, which make up
the sum of Francs cfo all taxes included.

Amount in figures FCFA TIC:

2 - Commit to undertake from the receipt of the service order to begin works given out
by the Delegated Contracting Authority, the setting up of the personnel for the works
end the material as foreseen in the terms of the contract file.

3 - Declare that this tender remains valid within ninety (90) days counting from the limit
date of the submission of the bid.

4 - Commit to respect the delays of three (03) months foreseen by the planning of
execution of the works that I myself have established.

5- Affirm by right at the risk of termination that Ihave not fallen as well as the enterprise
for which I act, under the influence of legal interdictions decreed in the Republic of
Cameroon.

Done at on.
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FORM N° 03

THE MODEL SURETY BOND

Bank

Reference of guarantee: No

To the Regional Delegateof Public Contracts for North West, Republic of Cameroon

Invitation to Tender No

BID BOND FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MBAT AT PK.

0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION BY
EMERGENCY

The Contractor (5) hereby submits on to the
Regional Delegate of Public Contracts a bid relating FOR THE CONSTRUCTION OF A BRIDGE
OF 9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE

NORTH-WEST REGION BY EMERGENCY,

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Regional Delegate of Public Contracts acting in the capacity of Contracting Authority, a bid bond
amounting to CPAFrancs (6).

By this guarantee, we the undersigned,(7) with our registered office in
are committed towards the Regional Delegate of Public Contracts , through

the bidder for the sum of CPA Francs {in

figures)

(infull).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Regional Delegate of Public Contracts, the amount of the guarantee at the first

written request, as soon as the latter shall inform us in writing that the bidder does not keep the
commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Regional Delegate of Public
Contracts. This guarantee shall be released latest thirty (30) days after the expiration of the validity of the
tender or, in case the company shall be the successful bidder, after presentation of the performance bond
which shall be kept by the Regional Delegate of MINMAP, North-West Region

The laws as;well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at on

Mr (Messrs)

-(.i vn.i',;, Signature(s) & stamps

(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender

(7) Bank
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FORM N° 04

MODEL BID BOND

Bank

Reference of guarantee: No

To the Regional Delegate of Public Contracts for the North West

Republic of Cameroon

Invitation to Tender No

BID BOND FOR THE EXECUTION FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER
RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH
WEST REGION BY EMERGENCY.

Tt^e Contractor (5) hereby submits on
to the Regional Delegate of Public Contracts a bid relating FOR THE CONSTRUCTION
OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO
DIVISION IN THE NORTH-WEST REGION BY EMERGENCY

To this effect, and in keeping with the conditions stated in the Tender file, the bidder
shall present to the Regional Delegate of Public Contracts acting in the capacity of

Contracting Authority, o bid bond amounting to CPA Francs
(6).

By this guarantee, we the undersigned,(7) with our registered
office in are committed towards the Regional Delegate of Public
Contracts ( Delegated Contracting Authority), through the bidder for the sum of CPA
Francs (/n figures)

(in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to
pay into an account indicated by the Regional Delegate of Public Contracts, the
amount of the guarantee at the first written request, as soon as the latter shall inform us
in writing that the bidder does not keep the commitment he took in his tender.
The request for payment of guarantee shall be countersigned by the Regional
Delegate of Public Contracts. This guarantee shall be released latest thirty (30) days
after the expiration of the validity of the tender or, in case the enterprise shall be the
successful bidder, after presentation of the performance bond which shall be kept by
the Regional Tenders Board .

The laws as well as the jurisdiction of application for the guarantee shall be those of the
Republic of Cameroon.

Done at on

Mr (Messrs)

- .f . - • Signature (s) & stamps

(5) Bidder

vt-'t •(II1',; •i •(6) Stated in the Special regulations governing the invitation to tender

(7) Bank
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION FUND)

Bank

Reference of guarantee: No

To: THE REGIONAL DELEGATE OF PUBLIC CONTRACTS FOR NORTH-WEST REGION

REPUBLIC OF CAMEROON

Invitation to Tender No

PERFORMANCE BOND FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER

MBAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST

REGION BY EMERGENCY

We (Bank) have been informed that a contract has been signed

between the Regional Delegate of Public Contracts acting in the capacity of Contracting Authority,
and acting as contractor FOR THE CONSTRUCTION OF A BRIDGE OF

9M OVER RIVER MBAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE

NORTH-WEST REGION BY EMERGENCY

In compliance with the provisions of Contract N° , the contractor is bound to present to the
Regional Delegate of Public Contracts, Contracting Authority, a performance bond for the execution
of work, covering security, commitments and otherobligations incumbent on the contractor under the
contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CPA Francs

We, (bank) do hereby commit ourselves irrevocably and without

arguing to payto the Regional Delegate of Public Contracts, at his first written request, and three (03)
months the amount of this bond, that is to say , all the amounts that the

contractormay owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Regional Delegate of Public

Contracts. The bank guarantee shall take effect as from the date of notification of the contract. The

original of this guarantee shall be kept bythe Regional Delegate for Public Contracts forNorth West.

The guarantee stiall be released within sixty (60) dayswith effect from the date of provisional acceptance.
'After this date, the guarantee shalfno longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

8]
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Done at : on

Mr (Messrs)

Signature(s) & stamps



FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START

OFF ADVANCE

Bank

Reference of guarantee No.

To the Regional Delegate of Public Contracts for North-West Region Republic of Cameroon

Invitation to Tender N°

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE

CONSTRUCTION WORKS

We (Bank) have been informed that a contract shall be signed
between the Regional Delegate of Public Contracts, acting in the capacity of Contracting Authority,
and actingas contractor FOR THE CONSTRUCTION OF A BRIDGE
OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO DIVISION IN THE
NORTH-WEST REGION BY EMERGENCY

In compliance with the provisions of Article ofContract N° the contractor shall be
bound to present to the Regional Delegate ofPublic Contracts, Contracting Authority, a bank guarantee
with the purpose toassure the refund ofthe start-off advance granted to the company and amounting to
CFA Francs

We, (bank) do hereby commit ourselves, irrevocably and without
arguing to pay to Regional Delegate of Public Contracts, at the written request the Regional Delegate of
Public Contracts, and within four (04) weeks the amount of this guarantee, that is to say.

all the amounts that the contractor may owe the Contracting Authority

for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
Justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Regional Delegate of Public
Contracts.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Regional Tenders Board. The guarantee shall be released upon refund
•of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

I KM..- Done at on

Mr (Messrs)

.:,.i vj;,Signature(s) & stamps
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Name of project: Invitation to tender N°.:

Construction ofa bridge over river Mougho at Upkwa

I (We) the undersigned (8)

Acting in the capacity of (9) in the name and on behalf of
(10) at RC N° by
virtue of the power vested in me (us), domiciled at P.O.Box (Town) ,
telephone No after having studied all thedocuments of the tender file relating to
the invitation to Tender No and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficulties entailed with the execution of thejob, I
(we) do hereby tender and commit myself (ourselves) to carry out works FOR THE CONSTRUCTION
OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE SUB-DIVISION, MOMO

DIVISION IN THE NORTH-WEST REGION BY EMERGENCY

in keeping with the terms and conditions of the tender file.

I commit myself (We commitourselves) in case my (our) tender is retained, to execute the contract within
( ) months as from the date of notification of award of the contract.

I hereby commit myself(We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty(60) days with effect from thedeadline forsubmission of bids.

Done at on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented bythe undersigned »(name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, »

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the executionof the contract arising from this invitation to
tender, jointly commit ourselves »

(8) Name, first name, profession, residence

(9) Position in the company
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(10) Company name

FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM 09

MODEL OF COMMITMENT OF AVAILABILITY

if [v;^tv i t To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

L the undersigned a {specify

diploma or certificate) and holder of National Identity Card N°

issued on at Tel: is committed and

available to work as {specify post to he occupied) with

{name of company) if awarded the contract for

(indicate the name ofproject) in MOMO Division of the North

West Region. This is in response to Tender N®

(indicate the tendersfile reference)

Done in the
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Sign;

Certified at On the

By



REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on
the verso nagc of this commitment form

FORM N° 10

THE CURRICULUM VITAE

Name & First name

Date of birth

Nationality

Level of education

Languages Spoken Level Very good Good Average Poor

ENGLISH

Written

Read

Spoken

FRENCH

Written

Read

Spoken

LOCAL LANGUAGE

OF THE AREA OF

THE PROJECT

Written

Read

Spoken

Training school

Date of admission

Date of graduation

Diploma obtained

Specific knowledge : Publication, research work

Date

Date of start of service :

Nature of service rendered :

Number ofyears of service ;

Number of years in the company :

Date of start of service in the company :

WORK EXPERIENCE (*)

: _ 'Work attestations issued ^by the various employers shall be enclosed with this curriculum vitae

which shall be signed.
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The curriculum vitae shall highlight the importance of projects in which the personnel has

worked and the position he actually held in the said projects.

. I- FORM N° 11

^ I Wi N, iiS ( M i THE PROFESSIONAL REFERENCES OF THE COMPANY

N" Year Project

Contactable

telephone N® of

Project Owner

Provisional

amount

Contract

amount

Execution

Period

notified

Provisional

Acceptance

date

1

2

3

4

5

6

etc

NB: For each contract named in the above list, are attached the following:

Photocopy of first and last pages of the contract,

Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

87

138

Done on at

Mr (Messrs)

Signature(s)



FORM N° 12

THE EQUIPMENT LIST

SN DESIGNATION MARK

FRAME rchassis")

NUMBER & HORSE

POWER ifvehicle

REGISTRATION

NUMBER

(ifvehicle)

QUANTITY

STATUS

(Hired or

owned)

1

2

3

etc

I the undersigned,

Identity Card N° issued on

Managing Director of this Company called

holder of National

at being

testifies that the above

information is correct and commit myself to present any of the above equipments and tools at any

given time requested. As well, any of them must be present at the site before and during each

phase at any given moment required or requested by the Authorities in charge of control/follow-

up of the project I am tendering for.

Remark- For equipment I wilt take on hire I hereby attached to this form certified attestations {lease documents) of

commitment between I and the Owner(s) of the equipment(s).

.V.'swr.?
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Done on. , at

Signed

FORM N° 13



v/r-'-k! • V

Ref. N®

THE ATTESTATION OF SITE VISIT

LETTER HEAD AND

DATE OF COMPANY/ENTERPRISE HERE

Wum, the (le)

THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

I, the undersigned Representative of the

company/enterprise by name havethe honor to hereby attest having visited thesite

FOR THE CONSTRUCTION OF A BRIDGE OF 9M OVER RIVER MEAT AT PK. 0-200, NGIE

SUB-DIVISION, MOMO DIVISION IN THE NORTH-WEST REGION BY EMERGENCY

on this day of to have an appraisal of the strengthsand weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need

arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company

(person who carried out the site visit)

A'roKv confirmatory signatures

...Signatureand name of Managing Director Signature & name of the Company's

. iofthe company and stamp seal Work Supervisor and stamp seal
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FORM N® 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY

(here)

I) INTRODUCTION

TENDER REFERENCE

DATE OF VISIT: TIME OF VISIT:

II) COMMENTARY:

ll-l) Nature of the project site

II-2) Accessibility to the project site:

II-3) Vegetation (trees, shrubs etc).

II-4) Topography of the site

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES:

NB; The above commentaries can be proven by pictures of Mr(s) who is
of the company and land mark(s) conspicuously present on the site. The land

marks include (put names of the conspicuous land marks site seen

at the project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Hi-t Signature and naiTie of thc Representative of the Company

r,. r;,. .... -. , (person who carried out (he site visit)

IVIA !<TO. I-i - CONFIRMATORY SIGNATURES

Sip, Signature and nameof Managing Director Signature & name of the Company's
of the companyand stampseal Work Supervisor and stampseal
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DOCUMENT N° 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL

BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC

CONTRACTS



DOCUMENT N° 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

Note relating to banking establishments and

financial bodies authorized to issue bonds

I- BANKS

1. Afriland First Bank

2. BanqueAtlantique

3. Banque Gabonaise pour le Financement Internationa! {BGFI BANK)

4. Banque International du Cameroun pour I'Epargne et le Credit {BICEC)

5. CITI Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Societe Camerounaise de Banque au Cameroun

10. Societe Gen6rale de Banque au Cameroun

11. Standard Ctiartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

II- Insurancecompanies

14. Chanaslnsurance;

15. ZENITH INSURANCE

16. Activa Insurance
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