

REPUBLIC DU CAMEROUN
PAIX-TRAVAIL-PATRIE

MINISTERE DE LA DECENTRALIZATION
ET DEVELOPEMENT LOCAL

REGION DU NORD OUEST

DEPARTEMENT DU MOMO

COMMUNE D' ANDEK



REPUBLIC OF CAMEROON
PEACE- WORK-FATHERLAND

MINISTRY OF
DECENTRALIZATION AND LOCAL
DEVELOPEMENT

NORTH WEST REGION

MOMO DIVISION

ANDEK COUNCIL

REF NO. 045/AC/VOL.1/21

DATE: 13/02/2020

FROM: THE SECRETARY GENERAL

**TO: THE REGIONAL CHIEF OF AGENCY
-ARMP-BAMENDA NORTH WEST**

SUBJECT: POSTPONEMENT OF DATE OF OPENING OF BIDS

I have the honour to crave your indulgence over the postponement date of the opening of the following bids scheduled to take place on **Tuesday 18th February 2020** at the office of the president Andek Council Tenders Board at 11am prompt, has now been moved to **Friday 21st February 2020** at the same time and venue. This postponement is due to some difficulties faced by our bidders on the field to meet up with the compilation of Tender files, as a result of the six days short down.

These Tenders include;

N ^o	Name of Tender	Location	Observations
01	Tender NO. 05/ONIT/AC/ACITB/2020 of 17/01/2020 for the rehabilitation & extension of Teze water scheme in Andek Sub Division, Momo Division, North West Region	Teze	
02	Tender NO. 03/ONIT/AC/ACITB/2020 of 17/01/2020 for the construction of a block of 02 classrooms at G.S Angai in Andek Sub Division, Momo Division, North West Region	G.S Angai	
03	Tender NO. 02/ONIT/AC/ACITB/2020 of 15/01/2020 for the construction of 10 market hangars at Teze market in Andek Sub Division, Momo Division, North West Region.	Teze market	

Accept Sir, our best regards to your person and high office

Cc.

- DDMINMAP MOMO
- President ACITB
- Concern
- File



Montano Michael Mbella
**Secretary General
ANDEK COUNCIL**