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TENDER NOTICE
NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
 (EMERGENCY PROCEDURE)

FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN
IN NGUTI MUNICIPALITY. 

Funding: PNDP/NC 2020
1. Subject of the Invitation to Tender:

Within the framework of the partnership signed between PNDP and the Nguti Council, the Mayor of Nguti Council in Kupe Muanenguba on behalf of the Minister of Decentralization and Local Development hereby launches an Open National Invitation to Tender by emergency procedure for the construction of a Motor Park with Ten (10) Locked up Stores at Manyemen in Nguti municipality. 
2. Nature of Work

The works comprise of the outcome of the preliminary studies carried out and the detailed information provided in the technical specifications.

3. Execution deadline
            The maximum deadline provided by the Project Owner or Delegated Contracting Authority for the execution of the works forming the subject of this invitation to tender is three (03) months.

4. Estimated cost

The estimated cost after preliminary studies is 25,197,361 FCFA.
5. Participation and origin

Participation is open to duly legalized Cameroonian enterprises that fulfill the requirements of this Invitation to Tender.

 6. Financing
Works which form the subject of this Invitation to Tender shall be funded by the

National Community Driven Development Program (PNDP)/Nguti Council
7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 of the Tender File, of an amount of 503,947 FCFA and valid for thirty (30) days beyond the date of validity of Bids
8. Consultation of Tender file:

The file may be consulted during working hours at the office of the Mayor Nguti Council in KUPE MUANENGUBA as soon as this notice is published.

9.     Acquisition of Tender file:

The file may be obtained from the General secretariat of the Nguti Council in Kupe Muanenguba as soon as this notice is published upon presentation of a treasury receipt attesting to the payment of a non-refundable fee of 70,000FCFA, payable at the Nguti Council Treasury.

10.    Submission of Bids:

Each Bid drafted in English or French in seven (07) copies including the original and six (06) copies marked as such, should reach the office of the General Secretariat of Nguti Council not later than the 14/05/2020 at 10:00am local time and should carry the inscription:

Open National Invitation to Tender 

    NO: 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
 (BY EMERGENCY PROCEDURE)

FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN

IN NGUTI MUNICIPALITY
 “To be opened only during the Bid - opening session

11. Admissibility of Bids:

Under penalty of being rejected, only originals or certified true copies from the issuing service or administrative authorities (Senior Divisional Officers, Divisional Officers, etc.) of the documents required must imperatively be produced in accordance with the special conditions of the Invitation to tender. They must not be older than three (03) months.

Any bid not in conformity with the prescriptions of this notice and Tender file shall be declared inadmissible. Especially the absence of a Bid bond issued by an approved bank by the Ministry in charge of Finance or the non-respect of the models of the Tender File documents shall lead to outright rejection of the bid without appeal. 

12. Opening of Bids

The Bids shall be opened in a single (01) phase on the 14/05/2020 11:00am. By the Nguti Council Internal Tenders Board in the Conference Hall of the Nguti Council. Only bidders may attend or their duly accredited representatives with Power of Attorney.

13.  Evaluation criteria
i.        Main Eliminatory Criteria


A Bid shall be rejected if:


· Absence of a Bid Bond 

· It lacks any Administrative document;

· The technical score is less than the minimum required;

· It has any fake or forged document;

· It lacks any quantified unit price;

· It carries any false information.

· It does not respect the model documents

· The bidder has antecedents of abandoned or uncompleted projects.

ii.   .
Main Qualification criteria


The criteria for qualification of candidates should be on the following:

· Access to credit or other financial sources (15 million francs at least)

 Yes/No

· References of similar jobs;                                                                                        Yes/No

· Availability of material and essential equipment
                                                Yes/No

· Experience of supervisory staff



                                    Yes/No

· Methodology 

                                                                                               Yes/No

· Turnover as in business license above or equal to 20 million francs CFA;               Yes/No

· Qualified personnel relevant to the job.                                                                   Yes/No

Non-respect of three (03) of the above criteria shall entail rejection of the Bid. 

14. Award
The Contract shall be awarded to the contractor fulfilling the technical and financial conditions.

15. Validity of Bids

Bidders will remain committed to their Bids for ninety (90) days from the deadline set for the submission of tenders

16. Complementary information

Complementary technical information may be obtained during working hours from the Secretariat of Nguti Council Tel: 675092482/678808704/675339380
Done at Nguti, the 14th 0f April 2020
                                                                                                       The Mayor Nguti Council

                                                                                       (Contracting Authority)

Copies:

· ARMP/BUEA(for publication and archives)

· The DD MINMAP/KM

· President of the NC-ITB (for information)

· Notice board(for information


AVIS D’APPEL D’OFFRES 
NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
(PAR PROCEDURE D’URGENCE)

POUR LA CONSTRUCTION DE LA GARE ROUTIERE ET DIX(10) MAGASINS A MANYEMEN DANS LA COMMUNE DE NGUTI.

1- OBJET DE L’APPEL D’OFFRE :

Dans le cadre de l’exécution de l’accord entre le PNDP et la Commune de Nguti pour l’exercice 2019, Maire de Nguti, Autorité Contractante, lance un Appel d’Offres National Ouvert en procédure d’urgence pour la construction d’un gare routiere et dix (10) magasins a Manyemen dans la Commune de Nguti.

2- CONSISTANCE DES TRAVAUX :

Les travaux à exécuter sont définis dans le descriptif des travaux joint au dossier de consultation

3- FINANCEMENT :

Le financement des prestations objets du présent Appel d’Offres est assuré par le PNDP/Commune de Nguti, exercice 2020 ; imputation budgétaire  
4- PARTICIPATION ET ORIGINE :

Le présent Appel d’Offres est ouvert à toutes les Entreprises de Travaux Publics de droit Camerounais, justifiant des capacités technique, financière et juridique, leur permettant de réaliser les prestations objet du présent Appel d’Offres.

5-COUT PREVISIONNEL :

Le cout prévisionnel de l’opération a l’issue des études préliminaires 25,197,361 FCFA.
6- CONSULTATION DU DOSSIER D’APPEL D’OFFRES :

Le dossier peut être consulté aux heures ouvrables dans les locaux abritant la Secréterait de Nguti, Kupe Muanenguba, dѐs publication du présent avis. 

7- ACQUISITION DU DOSSIER D’APPEL D’OFFRES 

Le Dossier d’Appel d’Offres peut être obtenu dès publication du présent avis, à la secréterait de la commune de contre présentation d’une quittance de versement au trésor public d’une somme non remboursable de 70,000 francs CFA, délivrée par la Recette des Finances, représentant les frais d’achat du dossier.
8- REMISE DES OFFRES :
Les offres rédigées en français ou en anglais en sept (07) exemplaires dont l’original et six (06) copies marqués comme tels devront parvenir à la secréterait de la commune de Nguti, au plus tard le 14/05/2020 à 10 heures et devront porter la mention :

Avis d’Appel d’Offres National Ouvert N0.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020 

POUR LA CONSTRUCTION D’UN GARE ROUTIERE ET DIX (10) MAGASINS DANS LA COMMUNE DE NGUTI.
(PROCEDURE D’URGENCE)

« À n’ouvrir qu’en séance de dépouillement »

9- CAUTION DE SOUMISSION

 Les offres devront être accompagnées d’un cautionnement provisoire (garantie de soumission) établi selon le modèle dans le DAO par un établissement bancaire de premier ordre agrée par le Ministère en charge des Finances et dont le montant est de, 503,947 FCFA L’absence du cautionnement provisoire ou sa non-conformité au modèle joint dans le DAO entraine à l’ouverture le rejet systématique de l’offre. Le cautionnement provisoire sera valide pour trente(30) jours au-delà de la validité des offres des soumissionnaires.

Dans le cas où le soumissionnaire est attributaire du marché, le cautionnement provisoire sera libéré dès signature de la lettre-commande.

Sous peine de rejet, seuls les originaux ou les copies certifiées par les services émetteurs ou les Autorités Administratives (Préfets ou Sous-Préfets) des pièces administratives exigées seront présentées. 

10- OUVERTURES DES PLIS :

Elle sera effectuée le 14/05/2020 à 11heures. Les soumissionnaires peuvent assister à cette séance d’ouverture des plis ou se faire représenter par une personne ayant une parfaite connaissance de leur DAO et disposant d’un document attestant de sa capacité de représentation.

11- DELAI  D’EXECUTION : 

Le délai d’exécution prévu par l’Autorité Contractante pour la réalisation des travaux est de   six mois à compter de la date de notification de l’Ordre de Service  de commencer les travaux.

12- PRINCIPAUX CRITÈRES ÉLIMINATOIRES:

· Dossier administratif incomplet ;

· Faux documents ou documents falsifiés ;

· Fausse déclaration ;

· Absence d'un prix unitaire quantifié;

· Note technique inférieure au seuil requis ;
· Non- respect de pièces modèles ;
· Antécédent de chantier abandonné ou inachevé
13- PRINCIPAUX CRITERES DE QUALIFICATION :

Les critères essentiels seront les suivants :

1. L’accès à une ligne de crédit ou autres ressources financières (15 millions FCFA

Minimum)

2. Les références de l’Entreprise ;

3. La disponibilité du matériel et des équipements essentiels ;

4. L’expérience du personnel d’encadrement ;

5. La méthodologie

6. Chiffre d’affaires d’au moins 20 millions FCFA

7. Personnel qualifié approprié

Le non-respect de critères entraînera l’élimination de l’offre.

14- DUREE DE VALIDITE DES OFFRES

Les soumissionnaires restent engagés par leur offre pendant une durée de quatre-vingt-dix (90) jours à partir de la date limite fixée pour la remise des offres.

15- RENSEIGNEMENTS COMPLEMENTAIRES 

Les renseignements complémentaires peuvent être obtenus au Secréterait de la Commune de Nguti aux heures ouvrables ; 

Fait à Nguti, le 14th of April, 2020.





                                                                 LE MAIRE

                                                                                                                                                                           (AUTORITE CONTRACTANTE)
Ampliations:                                                                                                                       
· ARMP/BUEA

DD MINMAP/KM

· President de NC-ITB 
· AFFICHAGE

· CHRONO ARCHIVES
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GENERAL RULES OF THE INVITATION TO TENDER

A – GENERAL PROVISIONS

ARTICLE 1:
Scope of the Tender

1.1:
The Mayor of Nguti Council in Kupe Muanenguba (Contracting Authority, launches an Open National Invitation to Tender NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/05/2020
FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN(10) LOCKED UP STORES AT MANYEMEN, IN NGUTI COUNCIL, KUPE MUANENGUBA DIVISION
1.2: The successful bidder must complete the works within the time-limit indicated in the Special Regulations and which takes effect from the date of notification of the Administrative Order to commence works.

1.3: In this Tender file, the term “Contracting Authority” shall refer to the Mayor of Nguti Council in KUPE MUANENGUBA, and the term “day” means a calendar day.

Article 2:
FUNDING

The Works forming the subject of this invitation to tender shall be funded by the PNDP/Nguti Council
Article 3:
Fraud and Corruption

3.1:
The Contracting Authority requires of bidders/contractors to strictly respect rules of professional ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:

a)   Defines, within the context of this clause, the following expressions in the following manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public officials during the award or execution of the works

ii) Is involved in “fraudulent maneuvers” whoever deforms or distorts fact in order to influence the award or execution of a Jobbing Order;

iii) “Collusive practices” mean any form of agreement between two persons or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of Bids at levels not corresponding with those resulting from the forces of competition;

iv) And “coercive practices” mean any form of harm against persons or their properties or threats to influence their action during the award or execution of a Jobbing Order.

b)   Will reject any award proposal if it determines that the proposed successful bidder is directly or through the intermediary of an agent, guilty of corruption or is involved in fraudulent maneuvers, collusive or coercive practices for the award of this Jobbing Order 

3.2.   PNDP/Nguti Council may provisionally suspend a bidder for duration of two years for any of the following reasons:

a)   Attempt to influence the award procedure

b)   Conflict of interest

c)   Initiating crime

d)   Fraud

e)   Corruption

f)
Use of non-authentic documents.

The suspension notwithstanding, criminal procedures may be instituted against the bidder.

Article 4:
Candidates allowed to bid.

4. The invitation to tender is addressed to all Cameroonian contractors, who fulfill the following conditions:

a) The bidder must not be excluded from tendering for public contracts.

b) The bidder must be legally and financially autonomous

c) The bidder must be bound by the rules and regulations of public contracts

Article 5:
Materials, Supplies, Equipment and Related Services.

5.1. The use of local materials is highly encouraged (if necessary) 

Article 6:   Qualification of Bidder

6. 1.  Bidders must where applicable:

a) Issue their representatives with a power of Attorney thereby making the former bound by their Bids and

b) Demonstrate a pre-financing capacity.

6.2. Bidders and their Engineers must equally present sufficiently detailed proposals to demonstrate that they conform to the technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

Article 7:  SITE VISIT.

7.1. Bidders are advised and under their responsibility to visit and inspect the work site and its environs with their engineers and obtain all the information which may be necessary for the preparation of the Tender File and the execution of the works. The related cost of the visit to the site shall be borne by the bidder.

7.2. Proof of effective visit to the site shall be established by a report of site visit duly signed by the by the competent authorities. 
B – TENDER FILE

Article 8:
Content of Tender File

8.1. The Tender File describes the works forming the subject of the Jobbing Order, sets the consultation procedure of contractors and specifies the terms of the Jobbing Order. Beside the addendum (addenda) published in accordance with Article 10 of the General Regulations of the Invitation to Tender, it shall include the following documents:

a)   The Tender Notice

b)   The General Regulations of the Invitation to Tender

c)   The Special Regulations of the Invitation to Tender

d)   The Special Administrative Clauses

e)    The Special Technical Conditions

f)   The Unit Price Schedule 

g)   The Bill of Quantities and Estimates

h)   Sub-detail of unit prices

i)    The execution schedule (work plan)

j)   Charts and other elements of the technical file

k)   Model forms for equipment, personnel and references of the Bidder

l)  Model declaration of intent to Bid

m)    Model Bid letter

n)   Model Bid Bond

o)   Model contract

p) Attestation of site visit

q)  List of commercial banks approved by the Ministry in charge of Finance authorized to issue bid bonds.

8.2. The bidder must examine and respect all the rules, forms, conditions and specifications contained in the Tender File. He shall furnish all the information requested and prepare a bid in conformity with all aspects of the said file. Any inadequacy may lead to the rejection of his bid.

Article 9: Clarifications on the Tender File and Petitions.

9.1. Any bidder who wants to obtain clarifications on the Tender file may request them from the Contracting Authority (The Mayor of Nguti Council in Kupe Muanenguba) in writing at the address indicated in the Special Regulations of the Invitation to Tender. The Contracting Authority shall reply in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of Bids.
A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, shall be addressed to all bidders who bought the Tender File.

9.2.   Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of Bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Contracting Authority.

9.3.   The complaint must be addressed to the Contracting Authority with copies to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board. It must reach the Contracting Authority not later than fourteen (14) days before the opening of Bids.

9.4.   The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to the body in charge of the regulation of public contracts.

Article 10:   Amendment of the Tender File.

10.1.  The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for whatever reason, be at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender file by publishing an addendum.

10.2   Any published addendum shall be an integral part of the Tender file in accordance with article 8.1 of the General Regulation of the Invitation to Tender and must be communicated in writing or made known to all bidders who bought the tender file. The latter must acknowledge receipt of the addenda in writing to the Contracting Authority.

10.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their offers, the Contracting Authority may postpone as is necessary, the deadline for the submission of offers, in accordance with provision of Article 22 of the General Regulation of the Invitation to Tender.

C – PREPARATION OF BIDS

Article 11:
Cost of Bidding.

The bidder shall bear all costs associated with the preparation and submission of his bid, and the Contracting Authority will in no case whatsoever be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

Article 12:
Language of Bid.

The bid as well as all correspondences and documents relating to the bid exchanged between the bidder and the contracting Authority shall be in English or French. 

Article 13:
     Bid Documents

13.1. The Bid shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and compiled in three volumes: In Bond Letters

a. Administrative Documents
       It includes:   

i)    All documents attesting that the bidder:

· has subscribed to all declaration provided for by the laws and regulations;

· has paid all taxes, duties, contribution, fees or deduction of whatever nature;

· is not winding up or is bankrupt;

· is not the subject of an exclusion order or forfeiture provided for by the regulation in force;

ii)   The bid bond established in accordance with the provisions of Article 17 of the 

      General Regulations of the Invitation to Tender; 

iii)  The written confirmation (power of Attorney) empowering the representative of the enterprise to commit the bidder, in accordance with the provision of Article 6(1) of the General Regulations of the Invitation to Tender.

b. Technical Documents
B.1. Information on qualification.

The special regulations lists the documents to be furnished by bidders to justify the qualification criteria mentioned in Article 6(1) of the Special Regulations of the Invitation to Tender.

B.2. Methodology.

The Special Regulations of the invitation to tender specifies the constituent elements of the Technical documents of the Bidders especially: a methodological statement based on an analysis of the works and specifying the organization and programme which the bidder intends to put in place or use in executing the works (installations, schedule, attestation of site visit, etc...).

B.3. Proof of Acceptance of Conditions of the Jobbing Order.

The bidder shall submit duly initialed copies of administrative and technical documents relating to the Jobbing Order, namely:

1. The special Administrative Clauses (SAC)

2. The Special Technical Conditions (STC)

3. Model Jobbing Order
B. 4. Observations (optional)

A commentary on the technical choices of the project and possible proposals.

c. Financial Documents

The special conditions specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid letter prepared according to the attached model, stamped at the prevailing rate; 

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimate;

4. The Sub detail of Prices.

In this regard, the bidders shall use the documents and models provided in the Tender file, subject to the provisions of Article 17(1) of the General Regulations of the Invitation to tender concerning the other possible forms of guarantees.

Article 14:      JOBBING ORDER Amount

14.1.  Except otherwise stated in the Tender file, the amount of the Jobbing Order shall cover all the works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the unit price schedule and the detailed Bill of Quantities and Estimates presented by the bidder. The amount of the Jobbing Order shall not be subject to review.

14.2. The bidder shall fill the unit prices and totals of all items on the Schedule and Bill of quantities and estimates.

14.3. If a price revision / updating clause is provided for in the Jobbing Order, the date of establishment of the initial prices, as well as the price revision / updating conditions for the said price must be specified.  

Article 15:
Currency and Payment.

15.1. The amount of the bid shall be in CFA francs.

a) Prices shall be entirely drawn in CFA francs. 

15.2.   For national invitations to tenders, the currency shall be the CFA francs.

Article 16:
Validity of Bids

16.1.   Bids must remain valid for ninety (90) days as stated in the Special Regulations from the date of submission of the Bids fixed by the Contracting Authority, in application of Article 22 of the Special Regulations. The Contracting Authority as not being in conformity shall reject a bid valid for a shorter period.

16.2.   Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time limit. The request and the responses that will be given shall be in writing. 

16.3.
Where the Jobbing Order does not include a price revision and the validity period of Bids is prolonged for more than sixty (60) days the amounts payable to the bidder retained shall be updated by application of the formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of notification of the Jobbing Order or the Service Order to start of execution of works by the retained bidder, as specified in the Special Administrative Clauses. The effect of updating shall not be taken into account for purposes of evaluation.

Article 17:
Bid bond.

17.1.   In pursuant to Article 13 of the General Regulations, the bidder shall furnish bid bonds as specified in the Special Regulations and the bid bond shall be an integral part of his bid.

17.2. The bid bond must conform to the model presented in the Tender file; other models may be authorized subject to the prior approval of the Contracting Authority. The bid  bond will remain valid for thirty (30) days beyond the original date set for the validity of offers or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of Article 16(2) of the General Regulations.

17.3.
Any Bid without an acceptable bid bond shall be rejected by the Tenders Board for non-conformity. 

17.4.   The Bid bonds not retained shall be returned within fifteen (15) days after publication of the award result. 

17.5.   The Bid bond of the successful bidder shall be released as soon as the latter signs the Jobbing Order.

17.6.   The Bid bond may be seized:

a)   If the bidder withdraws his or her bid during the period of validity;

b)   If the retained bidder fails in his obligation to register the Jobbing Order in accordance to Article 37 of the General Regulations

Article 18:          VARYING PROPOSALS BY BIDDERS
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the     technical variants parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19:
Preparatory Meeting to the Establishment of Bids.




Not applicable.

Article 20:
Format and signature of Bids

20.1.   The bidder shall submit one (01) original and six (06) copies.  In case of discrepancy, the original shall be considered as authentic.

20.2.    The original and copies of the Bids must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with Article 6(1a) or 6(2c) of the General Regulations, as the case may be. 

20.3.   The bid shall bear no modification, cancellation or alteration unless the signatory (ies) of the bid initials such corrections.

D. SUBMISSION OF BIDS

Article 21:
Sealing, MARKING of Bids

21.1:     The bidder shall seal the original and copies of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ADMINISTRATIVE, TECHNICAL OR FINANCIAL”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder

21.2.     The external and internal envelopes:

a)   Should be addressed to the Contracting Authority at the address indicated in the Special Regulations; 

b)   Should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING BID OPENING SESSION”.

21.3.    The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with Article 23 of the General Regulations and to meet the provisions of article 24 of the General regulations.

21.4.    If the external envelope is not sealed and marked as indicated in paragraphs 20(1) and 20(3) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22:   Deadline for Submission of Bids.

22.1.   Bids must be received by the Contracting authority at the address specified in Document 1 Article 7 of the special Regulations not later than the date and time stated in the Special Regulations.

22.2.   The Contracting Authority may, at his discretion, extend the deadline set for the submission of Bids by publishing an addendum in accordance with the provisions of Article 10 of the General Regulations. In which case, all rights and obligations of the Contracting Authority and bidders previously subject to the initial deadline will thereafter be subject to the deadline as extended.

Article 23:    Late Bids

Any bid received by the Contracting Authority after the deadline for submission of Bids shall be declared late and consequently rejected in accordance with Article 22 of the General Regulations. 

Article 24: Modification, Substitution and Withdrawal of Bids.

24.1.   A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the deadline for submission. The said notification must be signed by an authorized representative in application of Article 19(2) above.  The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2.   The notification of modification or withdrawal should be prepared, sealed, marked and forwarded in accordance with the provisions of Article 20 of the General Regulations. The withdrawal may equally be notified by writing but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the deadline for submission, of Bids

24.3.   Bids being requested to be withdrawn in application of Article 23(1) shall be returned unopened.

24.4.   No bid may be withdrawn during the interval between the submission of Bids and the expiry of the validity of Bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of Article 17(6) above.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS.

Article 25:
Opening of envelopes and Petitions

25.1.    The Competent Tenders Board shall open the Bids in a single phase and in the presence of bidders or their duly authorized representatives with power of Attorney who choose to attend at the time, on the date and at the place specified in the special Regulations. They shall sign a register attesting to their presence.

25.2.   All Bids shall be opened successively and the name of the bidder announced aloud. Only rebates and variants of offers announced to the hearing of everyone during the opening of Bids shall be submitted for evaluation. 

25.3.  Bids (and modifications received in accordance with the provisions of Article 23 of the General Regulations) which were not opened and read to the hearing of everyone during the bid opening session for whatever reason, shall not be submitted for evaluation. 

25.4.   Bid opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative regularity, prices, rebates and deadlines. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.5.   At the end of each bid opening session, the chairperson of the Tenders Board immediately hands over to the person designated by ARMP an initialed copy of the Bids presented by bidders.

25.6.   In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public Contracts Authority with copies being sent to the body in charge of the Regulation of Public Contracts and the Contracting Authority. It must reach within a maximum deadline of three (3) working days after the opening of Bids in the form of a letter to which is obligatorily attached a sheet of the petition duly signed by the petitioner and possibly by the chairperson of the Tenders Board. The Independent observer attaches to his report the sheet that was handed to him, including any related comments or observations.

Article 26:
Confidential Character of the Procedure.

26.1. No information relating to the examination, clarification, evaluation and comparison of Bids and verification of the qualification of bidders and the recommendation for the award shall be given to bidders ‘nor’ to any person concerned with the said procedure before the announcement of the award.

26.2.   Notwithstanding, between the opening of Bids and the award of the contract, if a bidder wishes to contact the Contracting Authority about his bid, he may do so in writing.

Article 27:
Clarification on the Bids and Contact with the Contracting Authority.

27.1.   To ease the examination, evaluation and comparison of Bids, the chairperson of the Tenders Board may, if he desires, request any bidder to give clarifications on his bid. This request for clarification and the response given are formulated in writing but, however, no change on the amount or content of the bid should be sought, offered or authorized except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-Committee during the evaluation in accordance with the provisions of Article 28 of the General Regulations.

27.2. Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tender Board and the Evaluation Sub-Committee for questions related to their Bids, between the opening of Bids and the award of the contract.

Article 28:           Determination of Conformity of Bids.

28.1.   The Evaluation Sub-Committee shall carry out a detailed examination of Bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the Bids are in proper order.

28.2.    The Evaluation Sub-committee shall determine if the bid is essentially in conformity with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3.   A bid that conforms to the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

            i)    Which substantially limits the scope, quality or realization of the works;

           ii)    Which substantially limits and is not in conformity with the Tender File, the rights of the contracting Authority or the obligations of the bidder in relation to the contract
           iii)    Whose correction would unjustly affect the competitiveness of the other bidders who presented Bids that essentially conformed to the Tender File
28.4.   If a bid is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not eventually be rendered in conformity.

28.5.   The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.  Modification, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of Bids. 

Article 29:
Qualification of the Bidder.

The Evaluation sub-committee shall ensure that the successful bidder, who has an offer substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria stipulated in Article 6 of the special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30:
Correction of Errors.

30.1.   The evaluation sub-committee shall verify Bids considered essentially in conformity with the Tender File to correct the possible calculation errors. The Evaluation subcommittee shall correct the errors in the following manner:

a)   Where there is incoherence between the unit price and quantity, the unit price being   authentic, the total price shall be corrected, unless the Evaluation subcommittee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected. 

b)    If the total obtained by addition or subtraction of the totals is not exact, the subtotals shall be considered authentic and the total corrected.

c)    Where there is a difference between the price indicated in words and in figures, the  amount in words shall be considered authentic, unless the amount is linked to an   arithmetical error confirmed by the sub detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2.   The amount featuring in the bid shall be corrected by the Evaluation subcommittee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3. If the bidder who presented the lowest bid refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee shall convert the prices of Bids expressed in various currencies into those in which the bid is payable in CFA francs. 

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

32. Evaluation and Comparison of Bids at the Financial Level.

32.1.   Only Bids considered as being in conformity, as per the provisions of Article 27 above, shall be evaluated and compared by the Evaluation subcommittee.

32.2.   By evaluating the Bids, the Evaluation subcommittee shall determine for each bid the evaluated amount of bid by rectifying the amount as follows:

a)    By correcting any possible error in accordance with provisions of Article 29.2 of the 

       General Regulations;

b)    By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in the bill of quantities and estimates by adding the amount of works done under approval and supervision where they are valued in a competitive manner as specified in the Special Regulation;

c)    By appropriately adjusting any other modification, divergences or quantifiable reservation on technical or financial basis.

d)   By taking into consideration the various execution deadlines proposed by the bidders, if they are authorized by the Special Regulations;

32.3.   If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Contracting Authority, the Evaluation subcommittee may, from the sub details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar.  In the case where the justifications presented by the bidder are not satisfactory to it, the Contracting Authority may reject the bid.

Article 33:      Preference Granted to National Bidders.

If this provision is mentioned in the Special Regulations, national Contractors may benefit from a margin of national preference during the evaluation of Bids as provided for in the Public contracts Code.

F. AWARD OF JOBBING ORDER.

Article 34:   Award

34.1.   The Contracting Authority shall award the Jobbing Order to the bidder whose bid was judged essentially in conformity with the Tender File and who has the required technical and financial capacities to execute the Jobbing Order satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates.

Article 35:
The Right of the Contracting Authority to Declare an Invitation to Tender unsuccessful or Cancel a Procedure.

The Contracting authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Authority in charge of Public Contracts where the Bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36:
Notification of Award of the JOBBING ORDER.

Prior to the expiration of the period of bid validity set in the Special Regulations, the Contracting Authority shall notify the successful bidder in writing confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Contracting Authority will pay the contractor to execute the works and the execution deadline.

Article 37:
Publication of Results of Award and Petitions.

37.1.  The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the Bids.

37.2.   The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders concerned who so request.

37.3.   After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4. In case of petition, it should be addressed to the Authority in charge of Public Contracts, with copies to the body in charge of the Regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board.  It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38:
Signing of the JOBBING ORDER.

38.1.   After publication of the results, the draft Jobbing Order entered into by the successful bidder is submitted to the Tenders Board.

38.2.   The Contracting Authority has a deadline of seven (7) days to sign the Jobbing Order from the date of acceptance of the draft Jobbing Order approved by the competent Tenders Board and entered into by the successful bidder.

38.3. The Jobbing Order must be notified to the successful bidder five (5) days following its date of signature.

Article 39:   Final Bond

39.1    Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Contracting Authority with a final bond, to guarantee the complete execution of the works. 

39.2    The bond whose rate stands at (3%) percent of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved by the Ministry in charge of Finance of the Republic of Cameroon which list can be found in document No. 12 in the Tender File.

39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.

39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Conditions.


OPEN NATIONAL INVITATION TO TENDER

FOR THE CONSTRUCTION OF A MOTOR PARK AND TEN (10) LOCKED UP STORES IN MANYEMEN - NGUTI MUNICIPALITY 

FUNDING:  PNDP/NGUTI COUNCIL
	1
	INTRODUCTION

	
	Definition of Works:  The subject of this tender is for the Construction of a Motor Park and Ten (10) Locked Up Stores in Manyemen - Nguti municipality 
Name and Address of the Contracting Authority:

The Mayor Nguti Council in Kupe Muanenguba Division

Tender NO.09/ONIT/NCTB/SWR/2020 OF 31/03/2020
FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION.


	2
	Execution Period: Three (03) months

	3
	Funding:  PNDP/NGUTI COUNCIL
Budget head 

	4
	Origin of materials, equipment and related services should be approved by the project engineer.

	5
	EVALUATION GRILL

	
	MAIN ELIMINATORY CRITERIA

As in the Tender file, a bid shall be rejected if:

· Lacks a Bid Bond
· It lacks any Administrative document;

· The technical score is less than the minimum required;

· It has any fake or forged document;

· It lacks any quantified unit price;

· It carries any false information;

· It does not conform to the model documents;

· The bidder has antecedents of abandoned or uncompleted projects.

A. ADMINISTRATIVE DOCUMENTS:

S/N

DOCUMENTS 

YES

NO

SCORE

1

Declaration of intent to Tender with 1000frs fiscal stamp affixed.

2

The group agreement, where need be.

3

The power of Attorney, where need be.

4

A certificate of non-bankruptcy established by the court or Chamber of Commerce and Industry of the place of residence of the bidder dated not more than three months old.

5

An Attestation of Bank Account issued by a Commercial bank approved by the Ministry in charge of Finance and approved by COBAC

6

Original Treasury Receipt of purchase of Tender File.

7

The bid bond.

8

An Attestation of Non-Exclusion from Public Contracts delivered by ARMP

9

An Attestation for bidding purposes for this tender of not more than 3 months old issued by the National Social Insurance Fund.

10

An Attestation of Tax Clearance of not more than three (03) months old issued by the Tax Department certifying that the Bidder has effected all statutory declarations in issues of taxes for the current financial year.

11

Current Business License certified by the Department of Taxation.

12

A valid Tax Payer’s card certified by the Department of Taxation.

13

Current Business Registration Papers in conformity with OHADA Laws.

14

Attestation of localization and location plan of the Enterprise

N.B: Bids must obligatorily be prepared on the basis of clarity and to ease exploitation (e.g spiral binding, table of content, colour separators etc).

B. TECHNICAL DOCUMENTS:

The technical documents shall be evaluated following the binary method: Yes/No.

Article 24 of the Public Contracts Code stipulates that Bids shall be rejected when they do not conform to the specifications referred to in the Tender File.

S/N

Qualification Criteria

Sub-Criteria

EVALUATION

1

Turnover above or equal to 8 million CFA frs

-Is the annual turnover in Business License above or equal to 8 million CFA frs?

YES

NO

SCORE

2

Access to Credit line (Pre-Financing Capacity or solvency)

Has the bidder shown proof of Pre-financing or Solvency Capacity above or equal to 8million CFA frs?

3

Bidder’s References of similar jobs.

-Has the bidder carried out at least one (01) similar job?

-Are the references justified by certified copies of Contracts and minutes of Acceptance report?

4

Availability of Materials and Essential Equipment

-Has the bidder submitted a list of materials and equipment needed for the construction?

-Concrete Vibrator (01)

-Pick-up

-Concrete Mixer (01)

-small tools (wheel barrow, buckets, spades, etc)

-Proof of ownership or hiring possibilities of necessary equipment (Receipt of purchase; certified copies of title deeds; attestation of hiring).

5

Experience of supervisory staff.

-Table of Personnel

-Is the project supervisor a qualified HND holder or an Engineer in Civil Works?

-Does he/she have at least 1 year work experience?

-Has the bidder included certified certificates/diplomas, CVs duly signed and dated not more than 3 months by the proposed personnel?

6

Qualified Personnel Relevant to the job.

-Other support staff. At least:

-2 builders

-1 Carpenter

-1 Electrician

-1 Painter

-General labour

7.

Methodology 

-Organigram of the enterprise

-Has the Bidder proposed an adequate work plan and methodology for the construction?

-Has the bidder proposed measures to protect and secure the environment?

-Has the bidder a site visit Report with pertinent remarks and suggestions endorsed by himself/herself and his engineer?

-Has the bidder an attestation of site visit dully signed by him/herself?

8.

Proof of Acceptance of the contract conditions

-Specimen contract Documents No. 4 and 9. Each page initialed and the last page signed, dated and stamped.

-Technical specifications (Document No. 5) Each page initialed and the last page signed, dated and stamped.

N.B: The Final score for each qualification criteria shall be determined by the average of the Sub-criteria (˂ 70% = NO; ≥70% = YES.

The non-respect of 02 criteria shall entail rejection of the bid.

Total score: ....../8 and ……. /100%

C. FINANCIAL DOCUMENTS

S/N

DOCUMENTS

YES

NO

SCORE

a

Bid letter (dated, signed and affixed with a 1000frs fiscal stamp)

b

Unit Price Schedule Available 

c

Cost Estimate Available

d

Sub-Detail of Prices Available

*Incomplete or the absence of any financial document shall or the non - respect of technical specifications in the elaboration of sub detailed of prices shall entail rejection of the bid.

	6
	PRICE AND CURRENCY OF BID

	
	-   Prices shall be inclusive of taxes and in CFA francs.

-     The amount of the contract is non revisable.


	7
	PREPARATION AND SUBMISSION OF BIDS

	
	PRESENTATION OF BIDS

	
	Bids and all the documents shall be drafted in English or French and made out in CFA Francs, in figures and in full and shall spell out the amounts exclusive of taxes on the VAT, the amounts of VAT and amounts inclusive of taxes

Each bidder shall give all the justifications laid down in decree No 2004/275 of 24/09/04 governing public contracts.

Each bid shall be made up of three envelopes:

· Envelope A: for administrative documents 

· Envelope B: for technical documents 

· Envelope C: for financial documents 

The constituent documents of each envelope shall be numbered according to the order of the tender file.

The entire constituent documents of (envelopes A, B and C), shall be sealed in a large anonymous external envelope labeled as follows:

OPEN NATIONAL INVITATION TO TENDER 

NO.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION 

“TO BE OPENED ONLY DURING THE BID OPENING SESSION”

Envelopes bearing any other inscriptions shall be rejected

The external anonymous envelope shall contain three (03) stamped envelopes:

1st Envelope labeled as follows: 

Volume I: “Administrative Documents”

Name and address of Bidder:

Invitation to tender NO.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020 
2nd Envelope labeled as follows: 

Volume II: “Technical Documents”

Name and address of Bidder:

Invitation to tender NO.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
3nrd Envelope labeled as follows: 

Volume III: “Financial Documents”

Name and address of Bidder:

Invitation to tender NO.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
Any bid that shall not include the above documents or contain documents non-compliant with models shall be rejected

	8
	VALIDITY OF BIDS:

The period of validity of bid is 90 days from the date of submission of Bids

	9
	BID BOND

Bidders shall furnish bid bonds of 320 000 CFA Francs for each lot issued by a Commercial Bank approved by the Ministry in charge of Finance and recognized by COBAC. 

	10
	EXECUTION PERIOD 

Bids are called on the basis of a maximum execution period of three (03) months

	11
	MANNER OF SUBMISSION

The number of copies of the bid shall be seven (07) inclusive of the original.

Address of the Contracting Authority to be used for the submission of Bids: 

“OPEN NATIONAL INVITATION TO TENDER 

 Tender NO.09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION
“TO BE OPENED ONLY DURING BID OPENING SESSION”

	12
	SUBMISSION OF BIDS

Place, date and time-limit for submission of Bids:

Bidders shall submit their Bids at the office of the Mayor Nguti Council in Kupe Muanenguba on or before the 16/03/2020 at10 am local time.

	13
	OPENING OF BIDS
Place, date and time of opening of Bids;

Bids shall be opened in the Conference Hall, Nguti Council by the Nguti Council Internal Tenders Board on the 14/05/2020 at11am local time. The Bids shall be opened in one (01) phase.

	14
	AWARD OF THE JOBBING ORDER 

The Jobbing Order shall be awarded to the lowest bidder who shall be technically and financially qualified.

	15
	Final bond

	
	The final bond shall be set at 3% for each lot of the amount of the Jobbing Order, inclusive of all taxes.

The guarantee must be returned or released within one month following the date of provisional acceptance of the works, following a release order issued by the Contracting Authority upon request by the contractor. 



SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1:

GENERAL PROVISIONS

Article 1: SUBJECT of the JOBBING ORDER
The subject of this contract is FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION 
ARTICLE 2:  Method of AWARDING the JOBBING ORDER
The Jobbing Order shall be awarded after a call for Open National Invitation to Tender for duly registered Cameroonians (Small and medium size enterprises) in conformity with Decree N ̊ 2004/275 of 24/09/2004 to institute the Public Contracts Code: Circular No 001/CAB/PR of 19 June 2012 relating to award and control of execution of Public Contract.

 Article 3: Definitions and duties

General Definitions: In the application of the dispositions of the present Jobbing Order, it is specified that:
a) The Contracting Authority is the Mayor of Nguti Council in Kupe Muanenguba. 

In that capacity, he preserves originals of documents and transmits copies to the Public Contract Regulatory Agency.

b) The authority in charge of control of technical and effective realization of the works is the Divisional Delegate of Public works for Kupe Muanenguba (Contract Engineer)
      c)   The Contract Manager shall be the CDO of Nguti Council; he ensures that Administrative, Technical and Financial clauses of this Jobbing Order are respected. He also ensures that the deadline for the execution of the works is respected.
d) The controller of the works shall be the engineer of PNDP 
        e)    The Contractor shall be the successful bidder.

Security.

a) The authority to incur expenditure shall be the Mayor of Nguti council
b) The authority to approve payment shall be the Mayor of Nguti council
c) The official in charge of payment shall be the relevant Public Treasurer in accordance with the specifications in the credit card.

d) The official competent to furnish information within the context of execution of this contract shall be Nguti Council Development Officer

ARTICLE 4:  Language, applicable law and regulations

4.1 The language to be used shall be either English or French

4.2 The contractor shall be bound to observe the laws, regulations and ordinances in force in Cameroon and in the execution of the contract.

Article 5:  CONTRACT Documents

The Contractual documents, which form part of this contract, are in order of priority.

1. Special Administrative Clauses (SAC)  

2. Special Technical Clauses (STC) 

3. Estimates of Quantities

4. Plans (Drawings)

5. The bidder’s tender and its annextures in all provisions not contrary to the Special Administrative Clauses (SAC)  and the Special Technical Conditions (STC) referred to above;

6. The bid letter or commitment letter,

7. Norms in force in the Republic of Cameroon 

8. Texts on the protection of the environment 

9. Procedures of the Divisional Tenders Board

10. The particular element necessary for the determination of the Jobbing Order price, such as in order of priority: (the unit price schedule, the lump sum prices)

ARTICLE 6:  General applicable texts

This contract shall be governed by the following texts:

· Law No. 96/12 of 05 August 1996 on the management of the environment.

· Decree No. 2004/275 of 24th September 2004 to institute the public Contract code and subsequent circulars 

· Decree No. 2003/651/PM of 16th April 2003 to lay down the procedure for implementing the Tax and customs system applicable to public contracts

· Law No.2019/023 of 24/12/2019 on the finance law of the Republic of Cameroon for the 2020 financial year;
· Decree No 093/CAB/PM of 5th November 2002 fixing the modalities of payments Bids and security bonds on public contracts.

· Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public contract Regulatory Agency.

· Decree No. 2012/076 of 08 March 2012 to amend and supplement some provisions of Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency (ARMP).

· Decree No. 2012/074 of 8 March 2012 Relating to the setting up, organization and functioning of Tenders Boards;

· Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts;

· Circular No 004/CAB/PM of 30th December 2005 relating to the application of the Public Contracts code.

· Order No. 033/CAB/PM of 13 February 2007 enforcing the General Administrative clauses applicable to public works, supplies and services contract;

· Circular No. 001/CAB/PR/ of 19 June 2012 relating to the award and control of execution of Public contracts.

· Decree No. 2013/271 of 05 August 2013 to amend and supplement some provisions of Decree No. 2012/074 of 8 March 2012 relating to the setting up, organization and functioning of Tenders Boards;

· Circular letter N° 004/LC/MINMAP/CAB of 26 August 2013 defining modalities for prior visa to the signing of certain contracts.

· Circular No 00008349/C/MINFI of 30/12/2019 bearing Instructions relating to the Execution of Finance Laws, the Monitoring and Control of the Execution of the Budgets of the State, and Other Public Entities for the 2020 fiscal year.
· Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;
· Decree No. 2018/366 of 20 June 2018 bearing on the Public Contracts Code;
· Circular letter No. 004466/LC/MINMAP/CAB of 03 July précising transitional measures to be taken following the signing and publication of the new Public Contracts Code.

Article 7:   Communication

7.1 All notifications and written communication within the framework of this contract shall be sent to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article 6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after completion of the works, correspondences shall be validly addressed to the Council where the project is located.
b) In the case where the contracting Authority is the addressee: The mayor Nguti with copies addressed to the Contract Manager and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the Contract Manager.

Article 8:      Administrative orders

The administrative order to start execution shall be notified by the Contract Manager of the Jobbing Order.

8.1 It shall be signed by the Contracting Authority. Administrative Orders with financial incidence likely to notify the time-limits shall be signed by the Contracting Authority and notified by the Contract Manager

8.2 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by the Contract Manager and notified by the Engineer.

8.3 Administrative Orders Serving as warnings shall be signed by the Contract Manager.

8.4 The contractor has the time-limit of fifteen (15) days to issue reservations on any service order received. Having reservations shall not free the enterprise of executing the administrative orders received.

Article 9: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

09.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).

09.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The Project Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

09.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties.

CHAPTER 2:  FINANCIAL CLAUSES

Article 10:  Guarantees and securities

10.1  Final bond.

The final bond shall be set at 3% of the amount of the Jobbing Order, inclusive of all taxes.

The guarantee must be returned or released within one month following the date of provisional acceptance of the works, following a release order issued by the Contracting Authority upon request by the contractor. 

10.2  Guarantee Retention

A guarantee of 10% of the amount of the Jobbing Order all taxes inclusive (ATI) shall be retained at the public treasury from every part payment.

10.3  Guarantee of start off payment

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.

Article 11:  Amount of the JOBBING ORDER
The amount of this Jobbing Order as per the attached bill of quantities and cost estimates is 

____________________________(in figures) ______________________________(in words) CFA. Francs tax inclusive.

Article 12: Place and method of payment

All payments will be made through the contractor’s bank account No ………………………………….opened in ………………………………………..

The Contractor shall be paid upon certification by the Control Engineer of the various phases of completed work. These installment payments shall be signed in seven (07) copies by the Contract engineer and the contractor, and then forwarded to the authorizing officer for payment. The contractor is responsible for all the expenditures resulting from the studies and follow – up of the job. All vouchers for payment must carry the visa of the contracting Authority.
Article 13: Method of evaluation of work done

The work done shall be evaluated using their unit price.

Article 14: Evaluation of materials on site

14.1The Contractor shall be paid for usable materials intended for the execution of the works mobilized on site in the event where the Jobbing Order is prematurely terminated as provided for by the Regulations in force especially the Public Contract Code.

14.2  No security shall be requested for payment on account of supplies or materials which are already on site

Article 15:  Start off payment

On the written request of the entrepreneur and in accordance with regulation of public contract, he will be granted a start-off payment of 20% (tax inclusive) of the amount of the Jobbing Order without justification. This sum should be guaranteed 100% by a banking establishment accepted by MINFI according to the COBAC conditions. 
The start-off payment will be proportionately deducted from each part payment and should be totally reimbursed when the accumulated payments reaches 80% of the value of the Jobbing Order. All bills shall be verified and approved by the Contract Engineer and only after the visa of Contract Manager before submission to the Controller of Finance – Nguti for financial VISA.

Article 16: Payment on account

16.1  The amount of payment on account shall not exceed the value of the technical execution phases carried out.

16.2  Payment on account may be spread over the duration of the execution of the Jobbing according to technical execution phases as defined in the Jobbing Order.

16.3  Before 30th day of every month, the contractor and the Engineer shall establish a detailed situation of work done, taking into account all the quantities executed and that are payable.
16.4 Monthly payment bill
        Latest 5th day of the following month, the contractor shall transmit to the Engineer, his payment bill.

The Engineer shall within seven (07) days sign and transmit the payment bills to the Contract Manager who in turn has up to fourteen (14) days to sign the bills and transmit to the accounting officer.

Payments on account must take place within thirty (30) days from the date of transmission to the accounting officer of approved detailed accounts.

16.5 All payment vouchers must carry the visa of the Contracting Authority.

Article 17: Penalties for Delay

17.1  Failure to finish the complete works within the deadline by the entrepreneur will attract the following penalties for lateness.

· 1/2000 of the amount of the contract from the 1st to the 30th day of lateness 

· 1/1000 of the amount of the contract after 30th day of lateness

Penalties will be applied automatically without notice and per single due date of the appointed time except to legally defined circumstances beyond one’s control or “force majeure”. These penalties shall be applied on part payments of the works

It is specified that no bonus is foreseen in case of anticipated delivery. 

17.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial contract inclusive of all taxes.

Article 18: Registration and stamp duty

Seven (07) original copies of the present Jobbing Order will be stamped and registered at the Divisional Centre of Taxes Nguti at the expense of the contractor, in accordance with the regulations in force.

CHAPTER 3: EXECUTION OF THE WORKS

Article 19: EXECUTION TIME LIMIT (DURATION) OF the JOBBING ORDER.

The duration of the Jobbing Order is Three (03) months from the date of notification of the Administrative Order to start.

Article 20: Roles and obligationS of the CONTRACTOR
The Contractor has as mission to ensure the execution of works as described in the technical estimate under the control of the engineer and this in accordance with the existing Jobbing Order rules and regulations and respecting all technical norms and specification.
Article 21: 
Roles and obligationS of the Contracting Authority

The authorizing officer shall make the site available for the works without interruption. The Contracting Authority shall authorize the contractor to install a site of the work and allocate any necessary installation for the use of the contractor.


The chief of brigade and his controllers shall have access to the Construction site without prior notice at any time according to article 69(3) of decree Nº 2012/075 of 08 March 2012 organizing the ministry of public contracts.
Article 22: 
Roles and obligationS of the CONTRACT MANAGER
The Contract manger shall within 20 days of notification to commence works provide the contractor with necessary plans and documents relating to the works. He shall notify the administrative order to start execution.

Article 23: Insurance of structures and civil liabilities

The contractor shall take out a third party risk insurance concerning persons, property, or liabilities from an insurance company governed by the “CIMA” insurance code (ACTIVA,ZENITHE INSURANCE PLC and CHANAS) found in document No. 12 in the Tender File.

Article 24: Documents to be furnished by the contractor

24.1  Program of  works and Quality Assurance Plan

Within a maximum deadline of thirty (30) days from the date of notification of the administrative order to commence execution, the contractor shall submit in five (5) copies for the approval of the Contract Manager after the endorsement of the Contract engineer execution program of the works, his work schedule, his draft Quality Assurance Plan and environmental management plan.

This programme will be exclusively presented according to the furnished models. Two (2) copies of these documents will be returned to him within a deadline of between eight and fifteen days from the date of reception with:

Either the indication “GOOD FOR EXECUTION”;

Or, the indication of their rejection including the reasons for the said rejection without which the execution program of work submitted by the contractor for validation shall be consider validated.

The Contractor has eight (8) days to present a new one.

The Contract Manager then has a deadline of five (5) days to give his approval or possibly make remarks.  In this case, the procedure is started all over without this affecting the contractual time-limit.

The approval given by the Contract Manager does not in any way release the contractor of his responsibilities.  Meanwhile, works executed before the approval of the program shall neither be ascertained nor paid for.  The updated and approved schedule will become the contractual schedule.

The Contractor will constantly update on site, a schedule that will take account of the real progress of the site.  Significant modifications may only be made on the contractual program upon receiving the approval of the Contracting Authority.

a) The Contractor shall indicate in this program the equipment and methods which he intends to use as well as the personnel he intends to employ.

b) The approval granted by the contract engineer

c)  Contracting Authority shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the jobbing order.

24.2  Execution Plan

a) The execution plan documents (calculations and drawings) necessary for the realization of all the parts of the structure must be submitted for the endorsement of the Engineer at least one month prior to the date provided for the commencement of realization of the corresponding part of the structure.

b) The Engineer has a deadline of fifteen days to examine and make known his observations.  The Contractor then has a deadline of eight days to present a new file including the said observations.

Article 25:
Organization and Safety on Site

25.1  Signs at the work site must be placed within a maximum deadline of one (01) month after the notification of the administrative order to commence work.

25.2  The contractor shall respect all standards safety measures during the execution, shall clear the site upon completion of the works.

Article 26:
ACCESS TO PROJECT SITES


Representatives of the Contracting Authority shall, in the course of their control activities of the physical execution of Public Contracts as prescribed in Articles 34(1), 64(3) and 69 (3) of Decree No. 2012/075 of 8th March 2012 to organize the Ministry of Public Contracts, regularly be on the field in order to ascertain the effective execution of projects.

In this regard, they shall have free access to sites and all documents or information relating to the execution of the projects.

Article 27:
Setting out of Structures

The engineer shall within a maximum of fifteen (15) days following the date of notification of the service order to commence work, make himself available to the contractor for the setting out of the structures.

Article 28:
WorkSite Journal

The worksite journal must be jointly signed systematically by the Engineer and the Contractor or his representative during site meetings and at each site visit.

Chapter IV:
ACCEPTANCE

Article 29:
Provisional ACCEPTANCE
Before the Provisional Acceptance, the Contractor shall request in writing to the Contract manager with a copy to the Engineer to a Technical Acceptance that shall amongst others ascertain that:

29.1 Tests and checks are carried out;

29.2 The folding up of the site installations and the restitution of the site as it was;

29.3 The acceptance committee shall comprise the following members:

· The Authorizing Officer and Project Owner 





President

· The Contract Engineer (DDMINTP/KM)





Secretary

· The Contract Manager (CDO/NC)                                                                         Member

· The Contractor








Member
· The DD MINMAP Kupe Muanenguba or his representative.


Member
The Acceptance will be done on the project site and in the presence of the Contractor. 

The Contractor shall be informed of the reception by mail at least ten (10) days prior to such a date. His absence is equivalent to acceptance without reservation of the outcome of the Acceptance Committee.

The Acceptance committee will verify the quality and the conformity of work executed, as per the terms of the Jobbing Order and will decide whether the job can be received.  

In case of nonconformity, the Contractor will be invited to re-do the poorly done work. In case of conformity, the commission will receive the job and will write a report that will be signed by all of its members and the contractor on the spot. 

Article 30:
Final ACCEPTANCE
Final Acceptance shall take place after the date of expiry of the guarantee period.

The procedure for final Acceptance shall be the same as for provisional Acceptance.

Article 31: DOCUMENTS TO FURNISH AFTER EXECUTION



Not applicable
Article 32:
Guarantee Period

The guarantee period shall be one (01) year to run from the date of the provisional acceptance of the works.
CHAPTER V:
MISCELLANEOUS PROVISIONS

Article 33:
Termination of the JOBBING ORDER
The Jobbing Order may be terminated as provided for in Part III Paragraph 2 of Decree No. 2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:

· Delay of more than fifteen (15) days in the execution of an administrative Order or unjustified stoppage of more than seven (7) calendar days;

· Delay in work resulting in penalties of more than 10% of the total amount of the works;

· Refusal to repeat poorly executed works;

· Default by the contractor;

· Persistent request for payments.

Article 34:
Force Majeure

If the contractor were to raise the issue of force majeure concluded after its signature by the Mayor Nguti Council in Kupe Muanenguba, (the Contracting Authority) and shall only come into force after its notification to the contractor, by the Contracting Authority. The thresholds below which claims shall not be admitted are:

Rainfall:
200mm in 24hours depending on the nature of the soil

Wind:

40m/s

Flood:

decennial flood frequency

In the event of circumstances beyond his control hindering the progress of the works, the contractor shall only be relieved of his responsibilities if he notifies the Administration in writing of his intention to invoke these circumstances of force majeure within fifteen (15) days of the occurrence of the event.  However, the Administration still reserves the right to appreciate the circumstances of the force majeure.

Article 35:
Litigation

Any dispute arising from this Jobbing Order shall be resolved amicably.  Failure to arrive at a compromise amicably, the matter shall be referred to the competent court in Kupe Muanenguba Division of the South West Region, Republic of Cameroon.

Article 36:
Drafting and Dissemination of this JOBBING ORDER
Fifteen (15) copies of this Jobbing Order shall be produced at the cost of the contractor and furnished to the Contract manager.

Article 37:
Validity of the JOBBING ORDER
The Jobbing Order shall be considered valid after signature by the Divisional Delegate of Public Contracts Kupe Muanenguba and after registration. 

Also, it shall be considered enforceable after notification to the contractor. 


Special Technical Conditions (STC) 
SPECIAL TECHNICAL CONDITIONS (STC)
CHAPTER I: GENERAL

  

Article 1 -               PURPOSE OF THIS DOCUMENT

 

This book of Special Technical Clause (CCTP) is the document that sets the rules for the execution of the works. For the Construction of a Motor Park with Ten Locked Up Stores at Manyemen - Nguti Council, Kupe Muanenguba Division 
 

The names used in this CCTP are, in accordance with the regulations in force:

 

· Contracting Authority: The Mayor Nguti council 

· The Contract Manager: 

· The Contract Engineer: DDMINTP/KM
 

 Article 2 -               CONSISTENCY OF THE WORK
 

The work to be carried out concerns For the Construction of a Motor Park with Ten Locked Up Stores At Manyemen - Nguti Council, Kupe Muanenguba Division, as defined in Article 1 of the CCSI.

The consistency of the work to be carried out is detailed in this CCTP, the price schedule - nomenclature tasks and estimated detail.

They include in particular the following operations, the list of which is not exhaustive   :

 

-           Site installation;

-           Geotechnical and execution studies;
-           Weeding and brushing;
-           The implementation of cofferdams;
-           Search on ordinary land;
-           Implementation of the access embankment;

-           Roots (Drilling 25 HA steels in the rock);

-           Reinforced concrete dose at 350kg / m3 for piles and abutment;

-           The implementation of ordinary formwork;

-           The implementation of the neat formwork;  
 

Article 3 -               WORK DESCRIPTION
3.1               Site installation
These works include   :

·          The installation of all the elements necessary for the proper functioning of the construction site, information and signaling signs for the construction site, rental of the offices, workshops, laboratories, site for the storage of materials and equipment, garage, possible housing for executives of the company etc ...

· The means of connection: telephone, radio,

· All other provisions for the proper functioning of the site,

· Restoration of the site after completion of the work;

· And all subjections.

· The mobilization of all equipment and materials necessary for the proper execution of the works;

· The retreat of this same material at the end of the construction site  

Plan of site installation will give all the details of the actual mobilization management staff including the clerk of works and site manager.

 

3.2 The brought and the withdrawal of the material
These works include   :

-           The mobilization of all the machinery and equipment necessary for the proper execution of the works   ;

-           The retreat of this same material at the end of the construction site

 

3. 3               Clearing and de Sherbage
 

The work includes the d ébroussaillage, weeding, pruning, felling trees with a diameter less than 20 cm.

  

3.7               Signaling, security, various
The Contractor will provide temporary signage to ensure the safety of the users and the personnel of the Company. He will plan to install the security systems. The description of these devices will be part of the execution program to be provided by the other party at the beginning of the project.

The vertical signage to be put in place within the framework of the project will comply with the standards in force in Cameroon.

  

5.2               Study Trials
The Contractor must carry out all the necessary research and laboratory tests to verify the conformity of the materials, to determine the dosages, the compositions of the mixtures and concretes, the treatments and the various contributions, which make it possible to meet the criteria of use of the various materials. and the technical stipulations required.

 

The Contractor must perform all the formulation and suitability tests on the composite materials used on the construction site.

 

On the basis of the documents and documents attached to the tender documents, the other party shall carry out all the verifications it deems necessary, in order to be able to report and rectify any anomalies, errors or omissions.

 

All these tests and verifications are the responsibility of the Co-contractor who submits his conclusions to the Project Manager.

 

After having carried out all the necessary verifications, the Project Manager may give in writing its approval or prescribe a new research or additional tests.

  

5.3               Material acceptance tests on the construction site
The Contractor is required to perform the acceptance tests at the rate set out below in this CCTP. The results will be presented to the Contract Engineer who, after having carried out all the necessary verifications, may give his written authorization for the use of the material concerned. The Contract engineer reserves the right to request additional tests at the expense of the other party or to carry out all the verifications deemed necessary with its own equipment or by calling upon a specialized and approved laboratory.

 

The non-exhaustive list of acceptance tests for materials is as follows:

 

a /               For earthworks:

 

-           Particle size analysis,

-           Water content,

-           Limits of Atterberg,

-           Modified Proctor Trial,

-           CBR. after 4 days of immersion.

 

b /               For concretes:

 

-           Granulometric analysis of aggregates,

-           Cleanliness of aggregates

-           Sand equivalent

 

5.4               Implementation control tests
The Contractor has the obligation to carry out his own control in accordance with the rates provided later in this CCTP.

The density measurement in situ will be essentially by the membrane densitometer.

 

The control of the concrete implementation will be done by measuring the Abrams cone slump and measuring the simple compressive strength at 7 days and 28 days.

 

However, the Contract Engineer reserves the right to make all the verifications deemed necessary with its own equipment and to use any other means to ensure that the implementation was carried out according to the rules of art. It may in particular use the measurement of the resistance of concrete to the sclerometer or order the measurement of densities in situ in depth for backfill made in several layers.

 

The Contractor will be required to make all revisions ordered by the Contract Engineer.

 

5.5.               Brought equipment and materials
The Contractor shall take all necessary steps to ensure that the delivery of imported equipment and materials is carried out within a time frame compatible with the work schedule, and that all arrangements are made for their prompt dispatch to the site. This requirement applies in particular to earth-moving machinery, crushing equipment, and transportation equipment.

 

The Contractor is deemed to have taken into account;

 

·          Subjects due to the supply and withdrawal of equipment to the place of work, including those due to the use of a tank door.

 

The Owner will verify the conformity of the equipment brought on the site to the offer of the holder.

 

5.6               Supply of materials
Local materials:

 

The Contractor chooses and visits any local source of materials and arranges for their purchase and transportation to the works site.

 

Imported materials:

 

The Contractor places orders with the suppliers for the materials to be imported, sufficiently in advance to allow their manufacture, shipment and delivery on time to the site, so that they can be used as planned in the work schedule. It must take into account in particular deadlines for customs clearance.

 

5.7               Locations made available to the other party
If, on the basis of the technical drawings and documents in the tender dossier (DAO), the Contractor considers that the sites possibly put at his disposal by the Administration are insufficient or badly located in view of his own organization of worksite he is obliged to inquire about the availability of other sites. In the event that, in the opinion of the Co-contractor, the sites thus available remain insufficient or badly located, he must ensure the search for additional land, and then carry out the formalities of purchase or lease before proceeding to their development. It bears the costs of research, formalities and preparation of these lands, for the establishment of its facilities and storage areas, and the preparation of loans and careers. The location and development of these lands must be approved by the Contract Engineer who cannot refuse them without good reason.

 

Regardless of the choice of the Co-contractor for the location of these sites for construction sites, storage areas or quarries, he remains entirely responsible for the completion of the work on time.

 

 

5.8               Transport of heavy equipment
The Contractor must take into account the possible load restrictions on existing roads and bridges. It is required to load the equipment on multi-axle trailers to ensure a distribution of the total load within the limits prescribed by the Highway Code.

 

5.9               Transport of materials
The Owner may carry out checks at any time on the axle load of the transport vehicles. The detours and the resulting loss of time are the responsibility of the other party.

 

The transport of materials is not taken into account if the vehicles carrying out this transport are overloaded.

 

5.10               Maintaining local traffic and access
 

N / A

 

5.11               Bad weather, work suspensions
It is up to the co-contractor to provide, each week, the rainfall records of the past week (intensities and durations).

 

In the event that an official station is not located in the representative climatic zone of the site, the other party will be responsible for setting up and operating a rain gauge installed on the site. The corresponding costs are included in the site installation price.

 

The Head of Department may prescribe, by order of service, the suspension of work for bad weather without the other party may raise a claim as a result.

 

In this case, the contractual period will be extended by the same number of calendar days that will have elapsed between the date of suspension and the date of resumption of work, provided that this is provided for in the service order.

 

Article 6 -               DAILY WORK JOURNAL AND MEETINGS
 

The construction logbook will be written and signed daily by the Co-contractor's representative on the site and by the Contract manager or his representative. It will be established jointly according to a defined model and must contain at least the following daily information   :

 

· Atmospheric conditions

· Work performed during the day, personnel and equipment used

· Work progress

· The imposed requirements

· Detailed quantities of work

· Administrative operations relating to the execution and settlement of the contract

· The receptions and approvals

· Incidents, accidents or events that could have a subsequent impact on the workmanship or the progress of the work

· Nonconformities

· Official visits 

The Construction Logbook will be signed daily by the representative of the company and the Contract Engineer.

 

A weekly meeting, in which the co-contractor and the Contract Engineer will participate, and possibly the department head, will discuss issues related to the execution of the Jobbing Order, evaluate the progress of the work and specify any element have not received a sufficiently clear definition in the terms of the contract or before the start of work.

 

The Contract Engineer may change the periodicity of the meetings without this being greater than 15 days.

 

The weekly meetings allow the Contract Engineer to have a precise idea of ​​the evolution of the site and to define a priori the actions to be taken to respect the market conditions.

 

These meetings are the subject of a report drafted by the Contract Engineer and signed by the Co-contractor and possibly the Project Manager.

 

A model daily sheet is attached to this document.

 

Article 8 -               RECOVERY PLANS
 

The Co-contractor shall provide the Contract Manager, in 5 copies, the plans for the completion of the work carried out no later than 30 days following the date of the provisional acceptance of the works, including partial receptions.

CHAPTER II   : PROVENANCE, QUALITY AND PREPARATION OF MATERIALS
 

Article 10 -               LABORATORY AND QUALITY CONTROLS
 

The Contractor must have a site laboratory allowing him to carry out the internal control of the Company. This laboratory will be equipped with all the instruments, tools and equipment and will be provided with the competent personnel necessary for carrying out the tests and studies provided for in this CCTP. The Contracting Authority, the Head of Service, the Engineer and the Owner have free access to this laboratory and its equipment.

 

At the request of the Company, the Contract Engineer may grant the exemption for certain heavy tests to be carried out outside the site laboratory.

 

The Contractor will be required to provide, before any implementation, a complete file proving that the laboratory equipment has arrived on site and that it satisfies the conditions of the CCTP.

 

 

The materials to be used on the site will be selected, supplied and put in place according to the requirements of this CCTP   : The Contractor must, under internal control, ensure the quality of these materials.

 

In the event of persistent malfunction of the site laboratory, the Administration may require either the replacement of the personnel or the conduct of all tests in a laboratory of its choice and at the expense of the other party, without the latter being able to claim for delays or interruptions of site following this decision, until it is shown that the site laboratory can resume its activity under satisfactory conditions.

 

As part of control of the inspection mission, the Contract Engineer will carry out all necessary tests either with his own equipment, or with the equipment of the Company's laboratory, or by calling upon an approved Laboratory.

 

Whenever 20% of the control tests are out of specification, the Contractor will take over all the relevant work before further control tests are carried out. If in particular, it is a loan, it will be refused. And if it is a pile of stacked material, it will be refused and immediately evacuated from the site. In any case the other party will be required to carry out at any expense any order of the Project Manager.

 

The Contracting Authority and the Contract Engineer reserve the right to carry out, at any point and at any time they deem appropriate, the quality control of the materials used, their origin, their storage method and transport conditions.

 

The Contractor is obliged to facilitate the execution of these controls.

 

In the event that the result is not satisfactory, the Owner may call upon an external control:

 

· If the results comply with the specifications of the CCTP, the costs are borne by the Owner.

· If the results do not comply with the specifications of the CCTP, the costs are borne by the other party. 

The Company must set up its own site laboratory which is sized and equipped according to the requirements of this CCTP. The Company covers all costs of supply, installation, guarding, and operation of its laboratory, including:

 

· local and furniture,

· water ,

· energy ,

· the material for sampling and testing, both in the field and laboratory,

· the skilled and unskilled personnel needed,

· the means of transport and all other necessary logistical elements,
              The Co-contractor is fully responsible for all operations and can not in any case claim any weakness in his laboratory, which he is responsible for completely and autonomously.

              In case of displacement of the Company's site facilities, the other party shall at its own expense dismantle, transport and reassemble the site laboratory.

              The Contractor may propose a mobile site laboratory (caravan, container, etc.) as a variant solution. To this end, he must submit detailed plans and specifications for the proposed mobile unit.

              In the event that certain results are contested by one or other of the parties, contradictory tests are carried out. These are carried out either in the laboratory of the Company, or in that of the control mission by representatives of both parties.

 
11.7               Materials for mortar, concrete and reinforced concrete
 
Sand:                             The sand provider either rivers or grinding. The sand equivalent will be greater than 80% and the percentage of very fine elements removed by settling should be less than 4%.

 

Sand for mortar:
 

The proportion of elements retained on the sieve of 35 (sieve of 2.5 mm) must be greater than 10% 

Sand for concrete:
 

The granularity must fit in the following zone :

 

	AFNOR module
	Mesh sieves (mm)
	Tamisât (%)

	 
	 
	 

	38
	5
	95 - 100

	35
	2.5
	70 - 90

	32
	1.25
	45 - 80

	29
	0.63
	28 - 35

	26
	0,315
	10 - 30

	23
	0.16
	2 - 10


 

The Contract Engineer may request that the sands be washed before use.

 

The granularity is controlled by the fineness module (between 2.2 and 2.8) whose value must not deviate by more than 0.20, in absolute value, from the fineness module of the granulate of the study.

 

It will be planned to carry out a measure of sand equivalent and grain size at each delivery.

 

Aggregates:               They will come from shelters or quarries retained by the Co-contractor and approved by the Contract Engineer. The aggregates must be clean (% of elements removed by decantation of less than 2%) and of particle size adapted to their use.

 

The maximum proportion by weight of aggregates intended for quality concretes passing through the sieve washing of 0,5 shall be less than 1,5%.

 

Each granulometric composition is proposed by the co-contractor to the approval of the prime contractor, together with the composition of the concrete.

 

The granularity of the aggregates is fixed at: 

- for B 350 reinforced concrete: 5/25 mm resulting from the mixing of two classes 5 / 12,5 and 12,5 / 25,

- for concrete B 300, B 250 and B 150: 5/40 mm resulting from the mixture of three classes 5 / 12,5 and 12,5 / 25 and 25/40.

The weight of aggregates retained on the sieve corresponding to the upper threshold of each granular class is less than ten percent (10%) of the initial weight subjected to screening, and the weight of aggregates passing through the sieve corresponding to the lower threshold is less than five percent (5%) of the initial weight subjected to screening.

 
Tests to be performed
 

The samples are taken in the presence of the Contract Engineer or his representative. The costs of sampling and testing are the responsibility of the other party. All acceptance tests are performed in the field laboratory.

at)               Prior to the study of concrete, and for each quarry used, the other party must carry out at least the following tests on aggregates:

 

· 2 sieve analysis tests

· 1 review Los Angeles

· 1 test of superficial cleanliness

· 1 flattening coefficient test.

 

After receiving the results of these tests, the Contract Engineer has a period of eight (8) days to approve or make observations. After this period, the agreement is supposed to be acquired.

 

In the event of granularity, cleanliness or non-conforming shape, concrete studies (as well as concreting) can not start until the other party has demonstrated that it can produce compliant aggregates.

 

b)               During subsequent production, it is planned:

 

· 1 test of cleanliness of the aggregates per batch of 100 m 3 of aggregates,

· 1 granulometric analysis test per batch of 200 m 3 of aggregates,

· at least 1 test of cleanliness of aggregates and 1 test of granulometric analysis by delivery.

The Supervisor may , if he deems it necessary, increase the number of tests given above, it being understood that the costs of these additional tests shall be borne by the Administration if their result is satisfactory, and the co-contractor's charge in the opposite case.

 

In the event of an unsatisfactory result of a test, the Supervisor shall proceed, at the expense of the Co-contractor, to two retests. If the result of one of the retesting is not satisfactory, the corresponding lot is rejected, otherwise it is accepted.

 

Mixing water
 

The Contractor must obtain at his own expense the mixing water for the manufacture of concrete. It may, in general, come from water points near works or rivers, provided that its quality meets the conditions stipulated below. Otherwise, the water comes from other sources (boreholes, wells, etc.).

 

The mixing water must be clean, unsalted, practically free from suspended solids and dissolved mineral salts, including sulphates and chlorides. The use of marsh water or peat bogs is prohibited.

It must meet the specifications of NF P 18-303.

 

Cure product
 

The other party submits the curing product for concrete to the approval of the Contract Engineer, at the time of the composition study of the concrete. It is applied to control concretes of the suitability test. The result of this conditions the approval decision.

 

Cement:               They will be CPD 45 class and will come from an approved factory.

Steels:               The steels come from factories recognized and approved by the Contract Engineer. Their supply is the responsibility of the other party. At the request of the Project Manager, the other party must produce invoices, certificates of origin and corresponding test results from the factories or foundries of origin. The use of welded bars is strictly forbidden. The transport of steel does not constitute a separate item giving rise to a particular remuneration.

 

The duration and conditions of storage of reinforcement must be submitted to the approval of the Prime Contractor. These conditions must provide for at least storage on a floor located at least 0.30m above the ground, sheltered from the rain, this shelter may be constituted by a tarpaulin.

 

The different lots of steel must be clearly separated.

 

Smooth round armatures
Nuance of Steels
 

The mild steels are of the Fe E 24 grade, complying with the specifications of Chapter II of Title I of Fascicle 4 of the French CCTG, and the NF A 35-015 standard.

 

In accordance with Article 9 of Title I of Fascicle 4, these steels are exempted from acceptance tests if an approved producer delivers them. When the producer is not approved, or when dealing with a supplier, the works Supervisor reserves the right to apply the revenue measures under Articles 10, 11, 13 and 14 of Title I of this specification. In this case, the tests are the responsibility of the supplier or the co-contractor.

Working area
 

The mild steels are used:

 

· as hooping frames,

· as mounting bars,

· as pending reinforcements with a diameter less than or equal to ten (10) millimeters if they are exposed to folding followed by unfolding,

· for all secondary reinforcements that do not contribute to the mechanical strength of the sections of structures.

 

The welded mesh used for concrete ditches complies with standards NF A 35-015 and NF A 35-022. Fe TLE 500 steel wires are smooth and have a yield strength of 500 MPa or more. The wires have a diameter of 4 mm. The mesh is square 150 x 150 mm.

 

High adhesion fittings
 

The conditions of use of these frames must comply with the recommendations included in their identification sheet introduced by the French CCTG, Issue 4, Title I.

Preparation
 

In the absence of weldable steel, any spot welding on site is prohibited. The steel bars are supplied in length at least equal to 6 m. They must be perfectly clean, with no trace of loose rust, paint, grease, cement or soil.

 

The reinforcements are shaped on template and put in place according to the calculations and drawings of execution approved by the Supervisor, observing the prescriptions:

 

· Article 33 of the booklet 65 of the French GTCC,

· Title I, Section I of the specification 62 of French CCTG.

They are cut and bent cold.

 

The coating of any frame is in principle at least equal to three (3) centimeters for the formwork; it can be modified by the Project Manager if necessary.

Nuance of Steels
 

Reinforced concrete reinforcing bars are made of Tor steel or equivalent, class Fe E 40A defined in chapter III of title I of Fascicule 4 of the French CCTG, and in accordance with standard NF A 35-016.

 

The Contractor may, however, propose the use of Fe E 45 or 50 steel for those steels that do not require extensive shaping.

 

Only Fe E 40A steels can be used to form bent reinforcements, frames, pins and stirrups not provided in smooth rounds.

 

CHAPTER III: MODE OF EXECUTION OF WORK
 

Article 12 -               GENERAL
 

12.1               Security
The Contractor is required to place at worksite entrances, every 20 kilometers and in the vicinity of the works of the works indicators. He remains responsible for all accidents occurring on the site and / or caused to third parties, his staff and agents and officials of the Administration because of the presence of his site. The organization, the guard and the police of the building sites are the responsibility and the expenses of the other party.

 

12.2               Maintaining traffic
N/A 

12.3               Work schedule - execution project
The Co-contractor shall provide a project execution and a schedule of works which shall be kept up to date and in particular updated after the precise definition of the works in accordance with Article 12 5 below and the implementation documents defined in following Article 13.

 

12.4               Organization and site police
The organization, guarding, police and signage of the site are at the expense and expense of the other party.

 

The construction site signage is made in accordance with the regulations in force and complies with the provisions of the Convention on Road Signage of Vienna of 8 November 1968.

 

12.5               Delivery of documents
 

As soon as the Jobbing Order is signed, the Contractor must submit to the prime contractor the program of provenance tests, quality and control of the materials and their implementation, as well as the curriculum vitae of the technician in charge of the co-contractor's laboratory.

 

Within ten (10) days of receipt of this letter, the Employer must inform the Company of the comments and / or approval of the program.

 

Within ten (10) days of notification of the service order to commence the work, the Contractor submits the site installation plans for the approval of the Contract Manager. The plans of the control offices and the list of furniture for the offices, the equipment and the installation of the contractor's laboratory, as well as the technician proposed as responsible, must first receive the provisional approval of the supervisor. .

 

The final approval of the Supervisor is given only after a probationary period of one (1) month of full-time activity, valid for all the different types of tests at the expense of the other party. This approval may, however, be withdrawn if the tests subsequently take place in such a way that their validity is questioned or questionable.

 

12.6               Information provided by the Administration
The information provided by the Administration is for information only. It is the responsibility of the Co-contractor to carry out all the necessary verifications, in particular as regards the nature of the land and the particular difficulties likely to be encountered.

 

In any case, the Contractor can not avail itself of the insufficiency of information provided by the Administration, to demand a revaluation of its Jobbing Order.

 

12.7               Locations made available to the other party
The locations required for site installations, the parking of equipment, the storage of materials, may be optionally provided by the Administration free of charge to the other party, whenever it exists in the zones of activity, or in the vicinity immédiate, des terrains libres dont l'Administration peut disposer.

 

12.8 Test Boards             
 

Before any work starts, it is up to the Contractor to propose and carry out a test sheet prior to the implementation of the tasks corresponding to the earth works 

 

Article 13 - DEFINITION OF THE WORK TO BE CARRIED OUT             
 In a preliminary phase, the Co-contractor will carry out all the project verifications that it deems necessary in order to be able to report anomalies, errors or omissions, not only on the study documents, but also in the field. The verification will include the location of the Quarries.

 

The Contractor will submit to the Contract Engineer the results of its comparison between the project and the site conditions and its proposals for a possible modification of the project. No execution will be undertaken until the final provisions are made, within a maximum period of ten days.

 

The Contractor acknowledges having taken into account the delays involved in these preliminary phases

Article 14 - IMPLEMENTATION DOCUMENTS             
 

After setting up picketing, defining the work in accordance with Article 13 above, and within a maximum period of (30) thirty days from the notification of the service order to start the work, the Contractor will submit for the approval of the Contract manager Via the Engineer, the project of execution of the works updated in five (05) copies.
 
Two (2) copies will be returned within eight (8) days of receipt with:

 

· The mention of approval " GOOD FOR EXECUTION    "

· The mention of their rejection together with reasons for the rejection.

 

The Contractor will then have eight (8) days to submit a new file. The Contract Manager will have a period of five (5) days to give his approval or make any remarks. In this case, the procedure is restarted. After the 45 days following the notification of the service order to start the work, the non-approval of the program will trigger the delay penalties mentioned in article 26 of the CCAP, the response time superior to 3 days of the Works Supervisor being counted.

 

The approval given by the Contract Manager, or his representative, will not in any way diminish the responsibility of the Contractor. However, work done prior to program approval will not be recognized or remunerated.

 

The Contractor shall prepare the following execution documents in five copies, and submit them to the Contract Engineer at least ten (10) days before the start and execution of the corresponding works:

 

· the designs and implementation plans of batteries and abutment foundation and structural elements at a scale of 1 / 20th or 1 / 10th as appropriate;

· the quantities corresponding to the works.


	
	THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN
	
	

	N°
	Désignation
	Unit
	Qty

	100
	SITE INSTALLATION 
	 
	 

	101
	Site installation (Construction of Site Stores, site signs boards and first aid box, office, supply and withdrawal of equipment,…)
	Ls
	1

	102
	Setting out of the structure
	Ls
	1

	103
	Execution plan and as- built plan
	Ls
	1

	Sous total 100
	 
	 

	200
	EARTH WORKS
	 
	 

	202
	Excavations
	 
	 

	202.1
	Excavation of pits for  foundation footings including all constraints
	m3
	12.96

	202.2
	Excavation of trenches for foundation walls and ground beams
	m3
	43.056

	203
	Backfilling and leveling around the foundations including compacting
	m3
	32.24

	204
	Backfill under slab with laterite or equivalent material
	m3
	23.92

	Sous total 200
	 
	 

	300
	WORKS IN SUBSTRUCTURE
	 
	 

	301
	Blinding concrete dosed at 150 kg/ m3 (CPJ or equivalent) (thickness5cm) 
	 m³ 
	3.588

	302
	Reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	 
	 

	302.1
	Concern: Footings
	 m3 
	2.592

	302.2
	Concern: Foundation pillars
	 m3 
	0.792

	302.3
	Concern: Ground beams
	 m3 
	4.784

	303
	Masonry in filled blocks 
	 
	 

	303.1
	Masonry blocks of 20 x 20x 40
	m²
	78.936

	304
	Oversite concrete in reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	m²
	127.9

	305
	Plastering with cement mortar dosed at 400 Kg/m3 (concerns external face of foundation wall)
	m²
	24.42

	Sous total 300
	 
	 

	400
	WORKS ON SUPERSTRUCTURE
	 
	 

	401
	Reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	 
	 

	401.1
	Concern: Elevation Columns
	 m³ 
	2.43

	401.2
	Concern: Chaining Beam
	 m³ 
	4.41

	401.3
	Concern: Lintels
	 m³ 
	0.468

	Sous total 400
	 
	 

	500
	MASONRY AND PASTERING WORKS
	 
	 

	501
	Plastering in cement mortar dosed at 400 kg/m3
	 
	 

	501.1
	Concern: Internal walls
	 m² 
	297

	501.2
	Concern: External walls
	 m² 
	204.08

	502
	Masonry works
	 
	 

	502.1
	Masonry blocks of 15 x 20x 40 bonded with cement mortar dosed at 300 kg/m3
	 m² 
	302.4

	Sous total 500
	 
	 

	600
	ROOF - COVER
	 
	 

	601
	Wooden roof trust
	 
	 

	601.1
	Rafters in treated hard wood of 3x15 cm
	 m³ 
	2.01

	601.2
	Purlins in treated hard wood of 8 x 8 cm
	m³
	1.38

	601.3
	Facial board of 3 x 20 cm
	ml
	91.8

	601.4
	Internal ceiling works with 4 mm ply-wood boards including knoging in treated hard wood
	m²
	127.44

	601.5
	External ceiling works with 0,3 mm plain aluminium sheets including knoging in treated hard wood
	m²
	51.84

	602
	Roof covering
	 
	 

	602.1
	Roof covering in tôle bac alu 5/10ème 
	m²
	185

	602.2
	Ridge cap for tôle bac alu
	ml
	34.2

	602.3
	Supply and fitting of plain sheets on facing board
	ml
	91.8

	Sub total 600
	 

	700
	METAL JOINNERY
	 
	 

	701
	Supply and fitting of metalic roller doors (on metallic frame) including all constraints
	 
	 

	701.1
	Roller doors of 300 x 210
	U
	10

	702
	Supply and fitting of angle bars on veranda edges
	ml
	36.6

	Sub total 700
	 
	 

	800
	FLOOR AND WALL FINISHING
	 
	 

	801
	Smooth finished sand screed of 5 cm dosed at 400 kg/m3 
	m³
	6.372

	Sub total 800
	 
	 

	900
	ELECTRICITY
	 
	 

	901
	Internal equipments
	 
	 

	901.1
	Switches and command terminals
	 
	 

	901.1.1
	One way switch
	U
	12

	901.2
	Ligthing 
	 
	 

	901.2.1
	Flurrecent lamp of 120 36W, Model: LEGRAND or similar
	U
	16

	901.3
	Sockets
	 
	 

	901.3.1
	Socket  2P (10 + 16 A) = T 
	U
	10

	902
	Piping and wiring
	 
	 

	902.2
	Piping 
	 
	 

	902.2.1
	Flexible orange pipes, diameter 11
	ml
	120

	903
	Wiring
	 
	 

	903.1
	Cable U1000 RO2V 3 x 1,5mm2
	ml
	150

	903.2
	Cable U1000 RO2V 3 x 2,5mm2
	ml
	50

	903.3
	Complete round bulbs
	U
	4

	904
	Derivation boxes
	 
	 

	904.1
	Box of 105 x 105 x 55
	U
	2

	905
	Earthling of the electrical installation
	ens.
	2

	Sub total 900
	 

	1000
	PAINTING
	 
	 

	1001
	Preparation of surfaces to be painted
	m2
	501.08

	1002
	Supply and paint (vinyl type Pantex 1300 or its equivalence) on the exterior walls 
	m2
	204.08

	1003
	Supply and paint (vinyl type Pantex 800 or equivalent) on inner walls of two layers
	m2
	297

	1004
	Supply and paint (vinyl type Pantex 800 or equivalent) on ceilings in two layers
	m2
	127.44

	1005
	Supply and apply alkyd enamel paint like Pantinox SR9 (or equivalent) on all metallic parts , wood baseboard
	m2
	24.56

	Sub total 1000
	 

	1100
	WASTE WATER TREATMENT
	 
	 

	1101
	Construction of ground gutters for rain water including all constraints
	ml
	53.98

	Sub total 1100
	 

	1200
	EXTERNAL RESTORATIONS
	 
	 

	1201
	Concrete pavement of 60 cm wide and 8 cm thick round the building
	m3
	3.92

	Sub total 1200
	 

	1300
	MANAGEMENT OF SOCIAL AND ENVIRONMENTAL ASPECTS
	 
	 

	1301
	Labellisation of buildings
	 
	 

	1301.1
	Metalic signboard of  150 x 70 cm planted at the road side
	U
	1

	1301.2
	Identification plate in plexiglas of 70 x 40 cm fixed on the building
	U
	1

	1302
	Plastic trashcans of 80 litres
	U
	4

	1303
	Plastic trashcans of 200 litres (on wheels)
	U
	1

	1304
	Sensitization of populations and workers on STDs
	U
	1

	1305
	Planting of shaded trees with mesh protection
	U
	10

	1306
	Acess ramp of 1 m wide and 15 % sloop in reinforced concrete dosed at 350 kg/m3
	 m³ 
	0.984

	1307
	Equipment for maintenance and cleaning (01 wheelbarrow, 02 wrecks, 02 shovels, 02 plastic trash can of  60 liters)
	Ls
	1

	1308
	Incenerator pit with two courses of blocks  round the top( 1.50x1.50x1m)
	U
	1

	Sub total 1300
	 

	1400
	EXTENSION OF THE EXISTING WATER SCHEME AND CONSTRUCTION OF A STAND TAP
	 
	 

	1401
	Construction of a stand tap at the premises of the motor park
	Ls
	1

	1402
	Extension of the existing water supply scheme  including all accessories
	Ls
	1

	Sub total 1400
	 
	 

	TOTAL GENERAL HT

	TVA (19.25%) 

	TOTAL TRAVAUX TTC 



	
	FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN
	
	
	

	N°
	Désignation
	Unit
	Qty
	UNIT PRICES

	100
	SITE INSTALLATION 
	 
	 
	IN FIGURE
	IN WORDS

	101
	Site installation (Construction of Site Stores, site signs boards and first aid box, office, supply and withdrawal of equipment,…)
	Ls
	1
	
	

	102
	Setting out of the structure
	Ls
	1
	
	

	103
	Execution plan and as- built plan
	Ls
	1
	
	

	Sous total 100
	 
	 
	
	

	200
	EARTH WORKS
	 
	 
	
	

	202
	Excavations
	 
	 
	
	

	202.1
	Excavation of pits for  foundation footings including all constraints
	m3
	12.96
	
	

	202.2
	Excavation of trenches for foundation walls and ground beams
	m3
	43.056
	
	

	203
	Backfilling and leveling around the foundations including compacting
	m3
	32.24
	
	

	204
	Backfill under slab with laterite or equivalent material
	m3
	23.92
	
	

	Sous total 200
	 
	 
	
	

	300
	WORKS IN SUBSTRUCTURE
	 
	 
	
	

	301
	Blinding concrete dosed at 150 kg/ m3 (CPJ or equivalent) (thickness5cm) 
	 m³ 
	3.588
	
	

	302
	Reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	 
	 
	
	

	302.1
	Concern: Footings
	 m3 
	2.592
	
	

	302.2
	Concern: Foundation pillars
	 m3 
	0.792
	
	

	302.3
	Concern: Ground beams
	 m3 
	4.784
	
	

	303
	Masonry in filled blocks 
	 
	 
	
	

	303.1
	Masonry blocks of 20 x 20x 40
	m²
	78.936
	
	

	304
	Oversite concrete in reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	m²
	127.9
	
	

	305
	Plastering with cement mortar dosed at 400 Kg/m3 (concerns external face of foundation wall)
	m²
	24.42
	
	

	Sous total 300
	 
	 
	
	

	400
	WORKS ON SUPERSTRUCTURE
	 
	 
	
	

	401
	Reinforced concrete dosed at 350 kg /m3 (CPJ or equivalent)
	 
	 
	
	

	401.1
	Concern: Elevation Columns
	 m³ 
	2.43
	
	

	401.2
	Concern: Chaining Beam
	 m³ 
	4.41
	
	

	401.3
	Concern: Lintels
	 m³ 
	0.468
	
	

	Sous total 400
	 
	 
	
	

	500
	MASONRY AND PASTERING WORKS
	 
	 
	
	

	501
	Plastering in cement mortar dosed at 400 kg/m3
	 
	 
	
	

	501.1
	Concern: Internal walls
	 m² 
	297
	
	

	501.2
	Concern: External walls
	 m² 
	204.08
	
	

	502
	Masonry works
	 
	 
	
	

	502.1
	Masonry blocks of 15 x 20x 40 bonded with cement mortar dosed at 300 kg/m3
	 m² 
	302.4
	
	

	Sous total 500
	 
	 
	
	

	600
	ROOF - COVER
	 
	 
	
	

	601
	Wooden roof trust
	 
	 
	
	

	601.1
	Rafters in treated hard wood of 3x15 cm
	 m³ 
	2.01
	
	

	601.2
	Purlins in treated hard wood of 8 x 8 cm
	m³
	1.38
	
	

	601.3
	Facial board of 3 x 20 cm
	ml
	91.8
	
	

	601.4
	Internal ceiling works with 4 mm ply-wood boards including knoging in treated hard wood
	m²
	127.44
	
	

	601.5
	External ceiling works with 0,3 mm plain aluminium sheets including knoging in treated hard wood
	m²
	51.84
	
	

	602
	Roof covering
	 
	 
	
	

	602.1
	Roof covering in tôle bac alu 5/10ème 
	m²
	185
	
	

	602.2
	Ridge cap for tôle bac alu
	ml
	34.2
	
	

	602.3
	Supply and fitting of plain sheets on facing board
	ml
	91.8
	
	

	Sub total 600
	 
	
	

	700
	METAL JOINNERY
	 
	 
	
	

	701
	Supply and fitting of metalic roller doors (on metallic frame) including all constraints
	 
	 
	
	

	701.1
	Roller doors of 300 x 210
	U
	10
	
	

	702
	Supply and fitting of angle bars on veranda edges
	ml
	36.6
	
	

	Sub total 700
	 
	 
	
	

	800
	FLOOR AND WALL FINISHING
	 
	 
	
	

	801
	Smooth finished sand screed of 5 cm dosed at 400 kg/m3 
	m³
	6.372
	
	

	Sub total 800
	 
	 
	
	

	900
	ELECTRICITY
	 
	 
	
	

	901
	Internal equipments
	 
	 
	
	

	901.1
	Switches and command terminals
	 
	 
	
	

	901.1.1
	One way switch
	U
	12
	
	

	901.2
	Ligthing 
	 
	 
	
	

	901.2.1
	Flurrecent lamp of 120 36W, Model: LEGRAND or similar
	U
	16
	
	

	901.3
	Sockets
	 
	 
	
	

	901.3.1
	Socket  2P (10 + 16 A) = T 
	U
	10
	
	

	902
	Piping and wiring
	 
	 
	
	

	902.2
	Piping 
	 
	 
	
	

	902.2.1
	Flexible orange pipes, diameter 11
	ml
	120
	
	

	903
	Wiring
	 
	 
	
	

	903.1
	Cable U1000 RO2V 3 x 1,5mm2
	ml
	150
	
	

	903.2
	Cable U1000 RO2V 3 x 2,5mm2
	ml
	50
	
	

	903.3
	Complete round bulbs
	U
	4
	
	

	904
	Derivation boxes
	 
	 
	
	

	904.1
	Box of 105 x 105 x 55
	U
	2
	
	

	905
	Earthling of the electrical installation
	ens.
	2
	
	

	Sub total 900
	 
	
	

	1000
	PAINTING
	 
	 
	
	

	1001
	Preparation of surfaces to be painted
	m2
	501.08
	
	

	1002
	Supply and paint (vinyl type Pantex 1300 or its equivalence) on the exterior walls 
	m2
	204.08
	
	

	1003
	Supply and paint (vinyl type Pantex 800 or equivalent) on inner walls of two layers
	m2
	297
	
	

	1004
	Supply and paint (vinyl type Pantex 800 or equivalent) on ceilings in two layers
	m2
	127.44
	
	

	1005
	Supply and apply alkyd enamel paint like Pantinox SR9 (or equivalent) on all metallic parts , wood baseboard
	m2
	24.56
	
	

	Sub total 1000
	 
	
	

	1100
	WASTE WATER TREATMENT
	 
	 
	
	

	1101
	Construction of ground gutters for rain water including all constraints
	ml
	53.98
	
	

	Sub total 1100
	 
	
	

	1200
	EXTERNAL RESTORATIONS
	 
	 
	
	

	1201
	Concrete pavement of 60 cm wide and 8 cm thick round the building
	m3
	3.92
	
	

	Sub total 1200
	 
	
	

	1300
	MANAGEMENT OF SOCIAL AND ENVIRONMENTAL ASPECTS
	 
	 
	
	

	1301
	Labellisation of buildings
	 
	 
	
	

	1301.1
	Metalic signboard of  150 x 70 cm planted at the road side
	U
	1
	
	

	1301.2
	Identification plate in plexiglas of 70 x 40 cm fixed on the building
	U
	1
	
	

	1302
	Plastic trashcans of 80 litres
	U
	4
	
	

	1303
	Plastic trashcans of 200 litres (on wheels)
	U
	1
	
	

	1304
	Sensitization of populations and workers on STDs
	U
	1
	
	

	1305
	Planting of shaded trees with mesh protection
	U
	10
	
	

	1306
	Acess ramp of 1 m wide and 15 % sloop in reinforced concrete dosed at 350 kg/m3
	 m³ 
	0.984
	
	

	1307
	Equipment for maintenance and cleaning (01 wheelbarrow, 02 wrecks, 02 shovels, 02 plastic trash can of  60 liters)
	Ls
	1
	
	

	1308
	Incenerator pit with two courses of blocks  round the top( 1.50x1.50x1m)
	U
	1
	
	

	Sub total 1300
	 
	
	

	1400
	EXTENSION OF THE EXISTING WATER SCHEME AND CONSTRUCTION OF A STAND TAP
	 
	 
	
	

	1401
	Construction of a stand tap at the premises of the motor park
	Ls
	1
	
	

	1402
	Extension of the existing water supply scheme  including all accessories
	Ls
	1
	
	

	Sub total 1400
	 
	 
	
	

	TOTAL GENERAL HT
	
	

	TVA (19.25%) 
	
	

	AIR (5.5%), (2.2%)
	
	

	TOTAL TRAVAUX TTC 
	
	


	 SHAPE  \* MERGEFORMAT 





	
	

	Price No: 1
	Daily output: 
	Total quantity: 
	Unit: 
	Activity duration:

	Personnel
	 
	 
	 
	 

	
	Category
	Daily salary
	Paid man days
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Equipment
	 
	 
	 
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Materials
	 
	Unit Price
	Consumption
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	D
	Total direct cost (A+B+C)
	

	E
	General site expenses (....% of D)
	

	F
	General head office expenses (...% of D)
	

	G
	Cost Price (D+E+F)
	

	H
	Risk and profit (…..% of G)
	

	I
	Bid Price (G+H)
	

	J
	Unit Bid Price (I/H)
	


1. A sub-detail presents all the stages involved in the establishment of a sales price. It is also an important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation of on all bidders, taking into account the great diversity of software for the determination of sub-details of prices. On the other hand, they must include the following elements:

a) Detail of the sales coefficient according to the model presented after this note;

b) Cost in dry price of the materials provided for the site;

c) Cost in dry price of the supplies necessary for the site;

d) Cost of local and expatriate labor;

e) For each price on the schedule of prices, a form resulting from points 1,2, 3 and 4 above indicating the outputs leading to the unit prices;

f) The precise sub-detail of lump sums for the installation of the site camp, the carting in and out of equipment, laboratory and its equipment, development of a quarry (where need be) etc.

g) The precise sub-detail of lump sums for the building, maintenance of premises and supply of means put at the disposal of the Contracting Authority;

h) The sub-detail of dues and taxes.

2. Presentation framework of the sales coefficient, also called the coefficient of overheads

A. Overheads of the site studies

---------                                          -----------

---------                                          -----------

                                                     __________

                            Total                         C1

B. Overheads 

· Head office overheads                  ------------

· Financial overheads                      ------------

· Risks and profits                             -----------

                                                      _________

                              Total                       C2

Sales coefficient k = 100/ (100-C)

With C=C1+C2

	 SHAPE  \* MERGEFORMAT 





JOBBING ORDER No._________/ /JO/ONIT/NCTB/SWR/2020
Awarded After Open National Invitation to Tender

NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION
Beneficiary: ……………………………………… (Contractor and complete address)



P.O BOX……….. At …………….. Tel: …………… Fax ………………….



Business Registration No: ………………………..  At ………………….



Tax Payers No: ………………………………………………..



Account No ……………………………………………..

SUbject:  FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION
PLACE: Kupe Muanenguba Division - South West Region
Execution deadline: Three (03) months ………….……………………………………….

Amount in FCFA: ………………………………………………………………………………


	TTC
	

	HTVA
	

	VAT (19.25%)
	

	A.I.R. (5.5%)
	

	Net Payable
	


FUNDING: PNDP/NC 2020





CREDIT NO
Budget Head: 
Location: Manyemen
Subscribed on THE: ______________________







Signed on THE: __________________________







Notified on THE:  _________________________







Registered on THE: _____________________

BETWEEN:

THE REPUBLIC OF CAMEROON, represented by the Mayor Nguti Council, Kupe Muanenguba Division, hereinafter referred to as the “The Contracting Authority”

ON THE ONE HAND,

AND

THE _____________________________________________________(Enterprise)

P.O Box ____________________ Tel__________________ Fax_________________

Business Registration No ________________________________________________ 

Tax Payers No___________________________________

Represented by Mr./Mrs./Miss……………………………………………Hereinafter referred to as the “Contractor”

ON THE OTHER HAND

HEREBY AGREE AND ORDER AS FOLLOWS:

SUMMARY

	DESCRIPTION
	PAGE

	Part I: Special Administrative Clauses (SAC)
	

	Part II: Special Technical Conditions (STC)
	

	Part III: Schedule of Unit Prices
	

	Part IV: Details or Estimates
	


Page_____________________________and last of JOBBING ORDER No ________.

Awarded after Open National Invitation to Tender 

                                    NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020
With …………………………………….

FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN - NGUTI COUNCIL, KUPE MUANENGUBA DIVISION
Execution DEADLINE THREE (03) months
Amount of CONTRACT IN FCFA:…………………………………………………………….

	



TTC
	

	HTVA
	

	VAT (19.25%)
	

	A.I.R. (5.5%)
	

	Net Payable
	


	Read and approved by the Contractor

At Nguti, the………………. …

	Signed by the Mayor Nguti Council in KUPE MUANENGUBA

At Nguti, the……………… 

	Registration




	 SHAPE  \* MERGEFORMAT 





FORMS AND MODELSTO BE USED

Annex No. 1:
Model declaration of intent to Tender

Annex No. 2:
Model Bid Letter

Annex No. 3:
Model Bid Bond

Annex No. 4:
Model Final Bond

Annex No. 5:
Model of start-off advance Bond

Annex No. 6:
Model Retention fund (Retention Guarantee)

ANNEX NO. 1:
MODEL DECLARATION OF INTENT TO TENDER

I the undersigned, (Indicate the name and capacity of signatory)

Representing the ……………….. Company or enterprise with head office at ………..….. registered in the trade register of ………………………. Under No …………………………………

Having taken cognizance of all the documents featured or mentioned in the Tender file: 

Tender  NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020 FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN
….. after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;

· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· I pledge to execute the works within a deadline of Three (03) months.

· I pledge to maintain my offer for a duration of ninety (90) days from the deadline of submission of tenders;

Prior to the signing of the Jobbing Order, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..





Signature of ………………………….

In the capacity of …………………… 

Duly authorized to sign the tenders on behalf of …………………………….

ANNEX NO. 2:
MODEL BID LETTER

I the undersigned, (Indicate the name and capacity of signatory)

Representing the ……………….. Company or enterprise with head office at ………..….. registered in the trade register of ………………………. Under No …………………………………

Having taken cognizance of all the documents featured or mentioned in the Tender file: 

Tender NO. 09/ONIT/NCTB/SWR/PNDP 2020 OF 31/03/2020 FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN ……… after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;

· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I myself established for each type of structure which prices reveal the amount of the tender at …………………. ( in figures and words) FCFA exclusive of VAT and at ………………….. ( in figures and in words) FCFA inclusive of all taxes.

· I pledge to execute the works within a deadline of Three (03) months.

· I pledge to maintain my offer for a duration of ninety (90) days from the deadline of submission of tenders;

The Contracting Authority shall pay the sums due for this Jobbing Order by crediting account No:…………. Opened in …………………. Bank ……………… branch.

Prior to the signing of the Jobbing Order, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..





Signature of ………………………….

In the capacity of …………………… Duly authorized to sign the tenders on behalf of ……………………………..

 ANNEX NO. 3:
MODEL BID BOND

Addressed to The Mayor Nguti Council, Kupe Muanenguba (MINAT)

Whereas the undertaking …………………………. hereinafter referred to as the “bidder” has submitted his tender on …………….. for the ………………………………………………, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to …………………FCFA.

We …………….. (name and address of the bank), represented by …………………………. (names of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting Authority of the maximum sum of ……………………………….., that the bank pledges to pay in full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; 

Or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity:

· Fails or refuses to sign the Jobbing Order, even though required to do so;

· Fails or refuses to furnish the final bond for the Jobbing Order (final bond) as provided for by the Jobbing Order.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders.  It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders.  Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at ………………………, on ……………………..

(Bank’s signature)

ANNEX NO 4: MODEL FINAL BOND

Bank:………………………….
Reference of the Bond No……………………………………….

Addressed to The Mayor Nguti Council KUPE MUANENGUBA

Hereinafter referred to as “The Contracting Authority”

Whereas ……………………………… (name and address of contractor) hereinafter referred to “the Contractor”, pledge, in execution of the Jobbing Order, to carry out the works of ………………………….. ………………………………….

Whereas it is stipulated in the Jobbing Order that the contractor shall furnish the Contracting Authority a final bond of two percent (3%) of the amount of the Jobbing Order as security for compliance with the contractor’s performance obligations in accordance with the Jobbing Order
Whereas we have agreed to provide the Contractor with this guarantee;

We,………………………………………………………..(name and address of bank)

Represented by …………………………………………..(name of signatories)

Hereinafter referred to as “the Bank”, and we pledge to play the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of ………………………………..

…………………………………. (in letters and in words)

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the provisional acceptance of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ……………………….on………………………………

(Signature of the bank)

ANNEX NO 5: MODEL OF START-OFF ADVANCE BOND

Bank reference:…………………………………….

Address: ……………………………………………

We, the undersigned,………………………………(bank, address) hereby declare by the present to guarantee on behalf of    ……………………………….. (The Holder) to the benefit of the Contracting Authority, The Mayor Nguti Council, KUPE MUANENGUBA (the Beneficiary) 

The payment without contest and upon receipt of the first written request by the beneficiary, declaring that ………………. (the holder) has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of contract No:………./JO/ /NCTB/SWR/2020 of…………………Relating to the Construction of …………. …………………………………at………….. of the total sum corresponding to the advance of twenty percent (20%)  of the amount inclusive of all taxes of  contract No:………./JO/ /NCTB/SWR/2020, payable upon notification of the corresponding Service Order to start work that is, …………………………..F CFA.

This bond shall enter into force and shall take effect upon acceptance of the respective parts of this advance into the accounts of ……………..  (The holder) opened in the  …………………… bank under No ………………………………………………………

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.  However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the republic of Cameroon.

Signed and authenticated by the bank at ………………… on …………………….







Signature of the bank

ANNEX NO 6: MODEL OF PERFORMANCE BOND (RETENTION GUARANTEE)

Bank: ……………………..

Reference of the Bond No: …………………………………..

Addressed to The Mayor Nguti Council, KUPE MUANENGUBA

Hereinafter referred to as “The Contracting Authority”

Whereas ……………………. (Name and address of contractor) hereinafter referred to “the Contractor”, pledge, in execution of the Jobbing Order, to carry out the works of construction of………………… …………at…………. 

Whereas it is stipulated in the Jobbing Order that the guarantee retention fixed at ten percent (10%) of the amount of the Jobbing Order may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, ………………………………………………….. (Name and address of bank),

Represented by …………………………………… (Name of signatories) and hereinafter referred to as “the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of  …………………………. (in figures and in letters) corresponding to ten percent (10%) of the contract amount.

And we pledge to pay to the  Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the  Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the final reception of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ………………… on ……………………

Signature of the bank

ATTESTATION OF SITE VISIT

I the undersigned ………………………………………………………………………

…………………………………………………………………………………………

Sub-division……………………………………………………………………………

Division………………………………………………………………………………….

South West Region.

Attest to the visit of the site FOR THE CONSTRUCTION OF A MOTOR PARK WITH TEN LOCKED UP STORES AT MANYEMEN
In witness whereof this attestation is issued to serve where and when necessary.

Done at ……………….. on…………………………

                                                                         THE CONTRACTOR

	DOCUMENT No 12
LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS



List of commercial banks and financial institutions authorized to issue GUARANTEES for Public Contracts

1- Banks

1. BICEC

2. Union Bank of Cameroon Plc.

3. ECOBANK

4. United Bank of Africa

5. Afriland first Bank

6. SCB 

7. SGBC

8. Standard Chartered Bank

9. National Financial Credit

10. CBC

11. CITI Bank

12. BanqueAtlantique

13. Banque Gabonaise pour le financement international (BGFI BANK)

11- Insurance Companies
1. ChanasAssurances

2.  Activa Assurances

3. ZENITHE INSURANCE PLC

	DOCUMENT NO 13
REFERENCE PLANS



REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET  DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


DEPARTEMENT DU KUPE MUANENGUBA


------------------------


ARRONDISSEMENT DE NGUTI


P.O.BOX 13-NGUTI 





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


KUPE MUANENGUBA DIVISION


------------------------


NGUTI SUB DIVISION


 P.O.BOX 13-NGUTI 


     Tel: 6 75 09 24 82











      NGUTI COUNCIL





OPEN NATIONAL INVITATION TO TENDER





�





DOCUMENT N° 1


TENDER NOTICE








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET  DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


DEPARTEMENT DU KUPE MUANENGUBA


------------------------


ARRONDISSEMENT DE NGUTI


P.O.BOX 13-NGUTI 








REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


KUPE MUANENGUBA DIVISION


------------------------


NGUTI SUB DIVISION


 P.O.BOX 13-NGUTI 


Tel: 6 75 09 24 82











      NGUTI COUNCIL





REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET  DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


DEPARTEMENT DU KUPE MUANENGUBA


------------------------


ARRONDISSEMENT DE NGUTI


P.O.BOX 13-NGUTI 








REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


KUPE MUANENGUBA DIVISION


------------------------


NGUTI SUB DIVISION


 P.O.BOX 13-NGUTI 


Tel: 6 75 09 24 82











      NGUTI COUNCIL





DOCUMENT N° 2


GENERAL REGULATIONS OF THE INVITATION TO TENDER








DOCUMENT N° 3


SPECIAL REGULATIONS OF THE INVITATION TO TENDER








DOCUMENT N° 4


SPECIAL ADMINISTRATIVE CLAUSES








DOCUMENT N° 5


SPECIAL TECHNICAL CONDITIONS








DOCUMENT N° 6


   SCHEDULE OF UNIT PRICES








DOCUMENT N° 7 


BILL OF QUANTITIES AND COST ESTIMATES
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SUB-DETAIL OF PRICES
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MODEL OF CONTRACT





DOCUMENT No 10


FORMS AND MODELS TO BE USED
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