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DOCUMENT N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
l PAIX - T—IZ;\-/-;H:’: PATRIE PEACE - W(;iiKm-—"l:;THERLAND
MINISTERE DE IX-B_E-}-(-I-I::-NTRALIZATION MINISTRY OF-‘-I-)-EEEI:I;RALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
I REGION-]-)-{J”I;Y-BE-];- OUEST NORTI-l--V-\}-I;S—'—I“I-{-EGION
DEPARTEME-l;I-'-ITI-)-E“I;\ MENCHUM MEN(ZTE(E;-E);;ISION

SERVICE DE PASSATION DES MARCHES

COMMISSION DE PASSATION DES
MARCHES DE LA COMMUNE DE WUM WUM COUNCIL TENDERS BOARD

OPEN NATIONAL INVITATION TO TENDER .@‘\,\
UNDER EMERGENCY PROCEDURE N

NO MONIT/MINDDEVEL[NWR]MCH[W C/WCITB/2021 OF __ % 2021 FOR THE
CONSTRUCTION OF 32 MARKET SHEDS IN THE WUM MAIN MARKET IN WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION

SUBJECT OF THE INVITATION TO TENDER:
ithin the frame-work of the 2021 Public Investment Budget, the Contracting Authority (The Lord

ayor), hereby representing the State of Cameroon, launches an Open National Invitation to tender for the

nstruction of 32 Market Sheds in the Wum Main Market, in Wum Sub-Division in Menchum

ision -North West Region.

ONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require the Construction of 32 Market Sheds in
um Main Market, in Wum Sub-Division in Menchum Division -North West Region. The works and
e required are found in the detail description mentioned in the respective bills of quantities and cost

ates.

CUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works ﬂ
of this tender shall be one hundred and twenty (120) calendar days (four months) with effect

te of notification of the Service Order to start execution, |

OTMENT:
he works subject of this invitation to tender shall be in one lot defined with specifications as in the

PDW .-
Works ) Locality
%Ti%‘fgggg &FT"’PZIE i Wum Sub Division, Menchum Division, North West
VUM MAIN MARKET Region

BSTIMATE:

estimated cost of the operations (tasks) following feasibility studies stands as specified in the table






Lot Works Locality Estimated Cost

CONSTRUCTION OF 32
1 | MARKET SHEDS IN THE
WUM MAIN MARKET

in Wum Sub Division, Menchum Division, 81 600 000
North West Region FCFA

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2021 Public Investment Budget (PIB 2021- MINDDEVEL) of the Republic of Cameroon as specified in
the table below:-

Expenditure

Lot Ministry léro;ect Works Provisional | Vote of charge N° authorization
wner
Amount Ne
Ministry.of_ CONSTRUCTION OF 5527351016416622216
|| Decentratizati | Mayor Wum | 32 MARKET SHEDS IN | 81600 000 [W03381
on and Local | Council THE WUM  MAIN FCFA
Development. MARKET

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a first
rate bank approved by the Ministry in charge of Finance and that shall respect the mode! in this tender file featuring on
the list in document 12 of the tender file and valid for one hundred and twenty (120) days beyond the original date of
the validity of the offers.

Estimated

Lot Warks Locality Cost Bid Bond Tender Fee
CONSTRUCTION OF32 | in Wum Sub Division,
1 MARKET SHEDS IN THE | Menchum Division, North Slscoggoo ! E?FTO lgé;go

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours at the
Wum council premises during working hours in Wum.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Wum Council Premises. The document shall be
obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of One hundred and
sixty three thousand two hundred (163 200) francs CFA from Wum Council treasury
11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical documents and Envelop¢fCy F?, acialDocuments. It shall reach the Wum council in the
service in charge of contract award not later than ......o....% 4t 10 am; local time. The sealed external envelope
shall be free of all identification marks, failing which it shall be rejected.




The sealed externa! envelope addressed to the Contracting Authority shall bear the following inscriptions:

l OPEN NATIONAL INVITATION TO TENDER a
UNDER EMERGENCY PROCEDURE »
N 1

N2 002/0ONIT/MINDDEVEL/NWR/ MCH /WC/WCITB/2021 OF _« N 2021 FOR THE
CONSTRUCTION OF 32 MARKET SHEDS IN THE WUM MAIN MARKET IN WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION

(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO efc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (04) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
irectly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
idders not later than thirty (30) days after the peried of bid validity. For the successful bidder to whom the
ntract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once

e final bond has been provided.

Bidders shall remain committed to their offers for a period of one hundred and twenty (120) days from
last date for the submission of tenders, that is, the tenders shall be valid for 120 (hundred and twenty)

s with effect from their submission deadline.
- The contractor shall, present the originals of the respective certified documents for strict verification of
r authenticity during site installation.

OPENING OF BIDS (OFFERS): 17
ids shall be opened by the Tenders Board in a single phase on the FEV 2%t 11 am local time in

onference hall of the Wum Council Premises. Only bidders or their authorized representatives having
ect knowledge of the file may attend the bid opening session. Note should be taken that in case of any
uities or differences during opening, only the original shall be considered authentic, that is, any bid
shall not comply with the requirements of the tender file shall be rejected.

ALUATION CRITERIA:
Tender conformity shall be evaluated as per the following: {

A) Eliminatory Criteria.

ffers (bids) submitted after the deadline or time limit;

ids submitted in unsealed external envelopes. ‘
xternal envelopes with identification marks or inscriptions,

dministrative documents more than 4months old;
bsence of original or properly certified administrative document or documents certified more than

sence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
the Ministry in charge of Finance
: Bid bond for a group of enterprises must bear the name of mandated enterprise with the |

nanies of the other enterprises mentioned as well
cution period longer than prescribed in the Tender file [
nical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

|
e time,
Ise declaration or forged documents ;







- Absence of quantified unit price (omission of a unit price in the financial bid).

B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS

GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
_Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference 1o the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for one hundred and twenty (120) days from the
deadline set for the submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at

Wum council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submiit their bids.

The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the 11 I nil
Coples: , THE LORD MAYOR WUM COUNCIL
— President, Wum council Internal Tenders Board (CONTRACTING AUTHORITY)

-, Divisional Delegation of Public contracts- Wum
-/ ARMP Bamenda (for publication and filing)
~ Wum council Service for the award of Contracts (for filing)
- CRTV/ Wum Radio House(s), to facilitate publicity
- BILL BOARDS
CHRONO

»
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DOSSIER N° 1

' REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE — WORK — FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMISSION DE PASSATION DES WUM COUNCIL TENDERS BOARD

MARCHES DE LA COMMUNE DE WUM

AVIS D’APPEL D’OFFRES

\
AVIS D’APPEL D’OFFRES NATIONAL OUVERT &

EN PROCEDURE D’URGENCE \'\*f

~
NO 002/0ONIT/MINDDEVEL/NWR/ MCH fWC/WCITB/2021 OF _°v__ 2021 POUR LES
TRAVAUX DE CONSTRUCTION DE 32 HANGARS DANS LA MARCHE CENTRALE DE WUM,
ARRONDISSEMENT DE WUM, DEPARTEMENT DE LA MENCHUM, REGION DU NORD
OUEST

Objet de ’appel d’offres :

ns le cadre du Budget d’Investissement Public (BIP) 2021, le Maire de la Commune de WUM,
torité Contractante) représentant de I’Etat du Cameroun lance un Appel d’Offres National Quvert pour
travauwx de construction de 32 Hangars dans la Marche centrale de Wum, Arrondissement de Wum,

hartement de la Menchum, Région du Nord- Quest

onsistance des travaux/ Nature du service

s travaux objets du présent appel d’offres concerneront les fravaux de construction de 32 Hangars
la Marche centrale de Wum, Arrondissement de Wum, Département de la Menchum, Région du

Ouest
ravaux et le service requis sont détails des descriptions mentionnees dans le cadre du détail estimatif.

hi d’exécution :
délai maximum prévu par le Maitre d’OQuvrage pour I’exécution des travaux du présent appel
est de cent vingt (120) jours continus & partir du jour de la notification de I’ordre de service pour le

ge.

ssement:
avaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :-

Travaux Localité
onstruction de 32 Hangars Marche central de Wum, Arrondissement de Wum,
8 Département de Ja Menchum Région du Nord-
| Ouest

isionnel






u

Le coit prévisionnel de 'opération & I’issue des études préalables est spécifié dans le tableau ci-
dessous ;-

Lot Travaux Localité Coiit prévisionnel
construction de 32 Marche centrale de Wum, Arrondissement de 81 600 000
1 | Hangars Wum, Département de la Menchum Région FCFA
du Nord- Quest

6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte & égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement : .

Les travaux, objet du présent appel d’offres sont financés par la rubrique programme dans le Budget
d’Investissement Public au titre de I’exercice 2021- MINDDEVEL de la République du Cameroun comme
spécifié dans le tableau ci-dessous:-

. Ne de
Lot | Ministére ‘Maltrc Travaux Colit Ne de I'lmputation I’autorisation
d"Ouvrage <
prévisionnel de dépense
MINDDEY | M2ire de la | construction de 32 81 600 000 5527351016416622216 | \vo3381
1 commune | Hangars
EL de Wum FCFA

8- Cautionnement provisoire (Garanties de soumission)
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la pi¢ce 12
du ce dossier d’appel d’offres et valable pendant cent vingt (120) jours au-dela de la date originale de
validité des offres.

\ . Cautionnement | Prix d’achat
Lot Travaux Localité prég:i?):mel ::t'(:)visoire du DAO
construction de 32 Marche_centrale de Wum,
1 Hangars Arrondissement de Wum, 81 600 000 1 632 000 163 200
Département de la Menchum FCFA FCFA
Région du Nord- Quest

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut &tre consulté dés publication du présent avis d’appel d’offre aux services
de I’Autorité Contractant (Service communale de passation des marchés) pendant les heures ouvrables au
salle de conférence de 1a Commune de Wum.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’ Autorité Contractant
pendant les heures ouvrables a la Commune de Wum. Le dossier sera obtenu contre versement d’une somme non
remboursable de Cent Soixante-trois mille deux cents (163 200) francs CFA payable 4 la Trésorerie de Wum.

11- Remise des offres :
Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant dument

autorisé et présenté en huit (07) exemplaires c.-4-d. Un (01) original et sept (06) copies marqués comme tels de
trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C: pour le dossier
financier. Les offres seront remises étant dans une enveloppe externe fermée au service de passation des marches de
la commune de Wum au plus tard le[§ 7 FEY Eﬁﬁ 4 10 heures. Cette enveloppe externe devra étre adressée a
|’ Autorité Contractante portant la mention:

AVIS D’APPEL D’OFFRES NATIONAL OUVERT




Ny
EN PROCEDURE D’URGENCE N

NO 002/ONIT/MINDDEVEL/NWR/ MCH /WC/WCITB/2021 OF "\ 2021 POUR LES
TRAVAUX DE CONSTRUCTION DE 32 HANGERS DANS LA MARCHE CENTRALE DE WUM,
ARRONDISSEMENT DE WUM, DEPARTEMENT DE LA MENCHUM, REGION DU NORD
OUEST

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de 1’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépdt des offres ou avoir ét¢ établies postéricurement a la date de signature de 1’Avis d’Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire
délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussi seulement par 1’Autorité
Contractante au plus tard trente jours aprés la période de validité. A Dattributaire, le cautionnement
provisoire sera remis par 1’Autorité Contractante quant-il ’aura fourni le cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de Ia banque
sous présentation de ’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant cent vingt (120) jours 2 partir de la date limite fixée pour la remise des offres.
NB: Pendant I’installation de Pattributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis:
L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

11 t & 11 heures heure locale dans la salle conférence présidé par Président de la commission

" de passation des marchés situé & Wum. Seul les soumissionnaires ou leurs représentants qui ont une bonne

maitrise des procédures et de la réglementation des marchés publics et disposent des compétences

techniques avérées dans le domaine concerné seront autorisés a assister a la séance de I’ouverture. Les offres
qui ne vont pas respecter les prescriptions du DAOQ seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise aprés le délai
Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Documents administratifs certifiés hors du délai de trois mois
Absence de original ou des documents bien certifiés ou documents certifiés plus qu’une fois
Fausse déclaration ou piéce falsifiée
Absence de cautionnement provisoire ou cautionnement provisoire non délivreée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministere chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de entreprise !
mandaté et les noms d’autres enfreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres
- Note technique inférieure & 75% au niveau de [’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.

i

B) Critéres essentiels

{



Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les tiches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des tiches a exécuter. Donc, dans 1’évaluation des:

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Remarque :
- Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour Pétape II ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant cent vingt (120) jours & partir de la date
limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué au soumissionnaire présentant I’offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent &tre obtenus aux heures ouvrables au Service

communale de Passation des Marchés situé¢ & Wum

18- Additif a ’appel D’offres:

L’ Autorité Contractante se réserve le droit 4 tout moment, que ce soit & son initiative ou consécutivement
3 une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appe! d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiquer par écrit ou signifié par tout
moyen laissant trace écrite a tous les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

71 N 2

Wum, le

Ampliations:
Le Maire de la commune de Wum

- Président de la commission de passation de marché de la (Autorité Contractante)
commnune de Wum.

- le Délégué Départemental des Marchés Publics de la
Mgnchum

JMRMP Bamenda (pour publication et archivage)

-Service de passation des marches (pour archivage)
-CRTV

-Radios locales pour faciliter la publicité

-

LORD MAYOR
TH&N COUNCIL

- Tableau d 'affichage

i
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE QF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAO™) is the
SENIOR DIVISIONAL OFFICER who shall be in charge of launching the tenders file. The name, the reference number

and the number of lots contained in the invitation to tenders are found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company
shall have to exccute and finish the tasks defined in the Special Regulations of the invitation to tender
within the deadline spelled out in the service order notifying when to start execution, except modified by
the Special Administrative conditions (“CCAP *) of the invitation to tender.

() DAY in this tender file shall mean a calendar day.

Article 02;: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract lo be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whocver offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manocuyres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that

may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all
members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict
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of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of
interest and considered not eligible if he:-

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
Access 10 a line of credit or availability of other financial resources
Orders acquired and contracts awarded
Pending litigations
- Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
member of the group

— The bid and the contract must be signed in a way that is binding on all members of the group

- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the undertakings
vis a vis the Project Owner and Contracting Authority with regard to the execution of the
contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting

(¢c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
| the technical specifications and execution time-limits sct in the Special Regulations of the invitation
to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but
only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees

13

e e



incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“A40")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(¢) Document N° 3- Special regulations of the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(e) Document N° 5- Special technical Conditions (STC="CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(i) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Wum council

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority Is bound to

respond to the request at least fourteen (14) days for National Invitations and at least twenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority has
five (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the tenders
file. Hence to give room for bidders to prepare their offers the Contracting Authority may postponed the
deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.




Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
English and French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE .... «..ccvvennnnes DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

NC 002/ONIT/MINDDEVEL/NWR/ MCH /WC/WCITB/2021 OF 2021 FOR THE
CONSTRUCTION OF 32 MARKET SHEDS IN THE WUM MAIN MARKET IN WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION

“To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation to
tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc
(i) Proof of acceptance of conditions of the coniract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract.
(iv) Commentaries (optional) - commentary on the technical choices of the project and possible
proposals.

¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE SENIOR DIVISIONAL OFFICER

N2 002/ONIT/MINDDEVEL/NWR/ MCH /WC/WCITB/2021 OF 2021 FOR THE

CONSTRUCTION OF 32 MARKET SHEDS IN THE WUM MAIN MARKET IN WUM SUB

DIVISION, MENCHUM DIVISION NORTH WEST REGION
“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or prematiire

opening of offers if the external envelop is submitted not sealed by the bidder.

(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are fo be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the BOCE
and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be
calculated without taxes and then with taxes according fo the BOCE. The currency that
shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in the
contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(a)

The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special

(©)

Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, one hundred and twenty (120) days prior to the submission of the bids, shall
be included in the prices and in the total amount of the bid presented by the bidder.

If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.
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(d) Al unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

Article 15;: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
be too short shall be considered not being in compliance (rejected) and prolongation of the validity period by
a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be
rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

~Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
“The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

@) if the bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:
_  fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.
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Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must

first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in

~ addition all the information which the Contracting Authority needs for a complete evaluation of the

proposed variant, including the plans, calculations, technical specifications, sub-details of prices and

proposed construction methods and all other useful information. If necessary, the Contracting Authority will

examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the
minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic. In
case of a correction or a page overloaded with information added after, it must be visa by the signatory (ies)
(person or persons mandated to sign for the bidder). The bid shall be bearing no modification, suppression or
alteration unless such corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION” as
specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to enable
the Contracting Authority return the sealed bid if it is late in accordance with the General Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

— ———



Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the external envelope (enclosing envelopes 4, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
. In English or French language,
. Using the metric system for quantities,
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the

General Regulations. The modification or the corresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL?”, and

“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for

the submission of bids.
(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be
returned to them unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation
of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written nctification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The notification must be signed by the person mandated to sign for the bidder. The
modification or the corresponding replacement bid must be attached to the written notification. As the case may be,
the envelopes must bear the inseription “WIT HDRAWAL” and “REPLACEMENT OFFER” or
“MODIFICATION?. The notification of the modification, replacement or withdrawal of the bid by the bidder should
be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification
whose date, post mark being authentic,

Shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn

by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and «“REPLACEMENT OFFER” or “MODIFICATION” and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.



E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage [ and Stage 1)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment
of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of everyone and
the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked “MODIFICATION” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. It is important to note that:-
<> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial

bids] and any variant (where necessary), the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.
= Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the bidders at the
end of the session on their request

At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.

> In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results. Hence,
any attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting
Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and the

response given are formulated in writing but no change in the amount or content of the offer is allowed,

offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the r
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committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questions related to their offers, between the opening of
envelopes and the award of the contract.

..........

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i)  which substantially limits the scope, quality or realisation of the works;

if)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-

= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

= Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

= Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

2 Verify offers considered essentially in conformity with the Tender File to correct the possible calculation
errors.

The committee in charge of cvaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification

The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges thatitisa ..... ..... of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.
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~“Th casc of variation in 'CLirfeﬁéiels, the committee i.n'c.hérée of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the

Special Regulations.

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢} By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

€) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory it may propose to the Contracting Authority to
reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors which exceed the requirements of the tender file
are not taken into account during the evaluation of offers.

----------------

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

---------------

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. .. .

e by
including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
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tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
. bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legistation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa,

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has sighed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contactsthe ....... ........ assoonas possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
Decree N2.:2004/275 of 24" September 2004 to institute the Public Contracts Code.

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. .. .... ...

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

........

The Contracting Authority has a deadline of ..... ... .... 10 sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
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bidder and

where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the

Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bond, to guarantee the complete execution of the works,

This includes the facts that:-

Only works and services actually earmarked and executed under the contract shall be paid to the

contractor without exceeding the prescribed quantities. Payment shall be done by application of

unit prices to the quantities and/or volumes of the tasks executed

Control and follow-up operations of the project site shall be carried out by the Project Engineer
.................. ... . ... ... .......) in collaboration with the .......

. ....). They shall be required to give reports on the tasks executed. The Project Engineer shall

prepare payments that shall be visa by the Contracting Authority and transmitted for payment

into an account opened by the contractor to this effect.

Tasks to be executed are placed under the supervision of the .

Members of the Follow-up Committee may separately visit the site at any stage of the

construction works and have access to the entire document pertaining to the follow-up for proper

execution of works.

THE LORD MAYOR WUM COUNCIL
(CONTRACTING AUTHORITY)

7.4/



-----

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the following articles will prevail over those of the General

Regulations.

~“The works involved in the execution of the project shall consist of a number of tasks for the for the
T the specifications as in the Special Technical Conditions and in the Billof
quantities and cost estimates. The Contracting Authority concerned in this invitation to tender shall be the

. . ... The reference of this tenders file is

The execution deadline for this project shallbe ... ... ... .. oo i i e .., counting
in function of the date of notification of the service order to start execution. Hence, bids shall be evaluated
on the basis of an execution deadline of the tasks involved between a minimum and maximum ninety
calendar days. The evaluation method features in the General Regulations. The execution deadline proposed
by the preferred bidder shall become the contractual execution deadline. For this reason, the provisions of
this article are such thatthe ..... .. ... ....... expects net advantages of shorter execution deadline.

imputed under the budgetary supervision of the ....
candassignedtothe ... ... .0 oo i i e e e e

The origin of Tesources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(¢) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(¢) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated

from each other by colour separators:
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Al.  The declaration of intention to tender signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)
A2 A Treasury Receipt showing the payment for the tender fee ... ....... ...

A3 An attestation of a bank account in the name of the company (enterprise).

A4.  The original copy of a bid security in bidder’s name (Bank caution/bid bond) of ... ... ...
e e e e e . ... FCFA from a bank accredited by the Ministry of
Finance and recognised by COBAC (“Commission Bancaire pour I’Afrique Central”) (see Model

Form N° 04 for format).
A5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).
A6. A certified copy of current Business Licence (... . “Patente”) with a turnover up to or above the

amount of the contract TTC (with tax regime same as in Tax payer’s card) not necessary
An original certificate of non-bankruptey from the court of First Instance of the Headquarters of the
enterprise (Affidavit}

A8  Anoriginal certificate of tax assessment certifying that the bidder owes no taxes

A9  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A10. A certified copy of certificate of incorporation

All. An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of Public

Contracts (ARMP)

Al12. Copy of bank transaction of the company for the past three months (Historique) with same bank that
issues the bid bond

AL, o e e e e e e e ... . ..........seeModel formN°13
Sfor format

Al4. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al5. The Special Tender Regulations initialled and signed on the last page.

Al16. The Special Administrative clauses initialled and signed on the last page

Al7. Power of attorney where necessary

Al18. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

Technical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks
(iii} Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP”)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

........

Attach certified copies of title

It shall show clearly the means at the deeds, receipts, etc.

Bl1| .. ... .. |disposal of the enterprise to carry out the | NB- The equipment and tools

job (See Model form N° 12 for forma) must be present at the site during

each phase of the execution

It shall contain: Attach for each person a CV

@ _ ... ........... At least a Senior | (signed and dated by the
Civil Engineering Technician with at individual) as well as a certified
least 3 years' experience in the field of | copy of highest diploma of each
construction or Civil Engineering | person concerned. Key Personnel
Technician experience with at least 5 | shall include the Works Supervisor

./
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years’ in the building sector.

@ ... ....: At least a BAC F4 holder or
equivalence with at least 7 years’
experience in the domain of building
construction.

Works Foreman and  other
dependent on the bids of the
candidate.

NB-...

.&.:.‘..m(seé .Mo'dell
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
the execution of works, that is, it shall show

Date, signature and stamp of

B3 clearly the organisation of the enterprise | .
(methodology of execution, work schedule, bidder at the end of document
site installation, supply of materials, works to
he sub-contracted, to the use of local
manpower, HIMO eic)
Information on  the  sub-contractor Datc and 31gnatureo of sub-
B4 (equipment, personnel, references, etc) contractor (only 30% of the
"""""" quip P ’ ’ contract can be subcontracted)
Site visit report containing coloured Dated . and -00-31gned by the
) . Managing Director and Works
B5 picture(s) of the Representative of the .
""" company conspicuously seen on site Supervisor of the company
(see Model form N° 14 for format).
Amount of works, copies of (I*
and last pages) and minutes of
List of similar jobs executed in the last three ;:;Ezzggnor atitsztlz:é(;n 02:5222&2
B6 (03) years by the enterprise and/or other ' .
civil engineering works realised telephone number(s) of beneﬁc:l?ry
' service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
B7 Provided in tender file Initialled on every page and signed
' and stamp on the last page
3.
No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender | Signature, date and stamp of bidder.
Cl The tender letter amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in the
price list, that is, the price list in | Initials on every page and signed on last
c2 Unit price schedule  jaccordance with the model and | page. All pages must be stamped with
stating prices exclusive of VAT in | enterprise official stamp.
g
words and in figures
. o . . Initials on every page and signed on last
c3 Bill ggs?ll:;:]':nmii Sand Vl?:)trzlilsled cost estimates of the page. All pages must be stamped with
ma ' enterprise function stamp.
Sub detail of unite Format to be completed showing .
A prices detail breakdown of prices. Initials and stamped on every page
Attestation  of  prefinancing | 1y o signature of bank Manager in
Cs Financial capability | delivered by a banking institution charge
recognised by MINFI/COBAC ge-

- Plans provided with tender file should not be submitted.
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- The constituent documents of each envelope shall be numbered according to the order of the tender file.
- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in eight (7) copies thatis ... (... ........ .. oo o labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the ... ..... .. ... ......., Service in charge of contracts award not later than

. local time. The sealed external envelope shall be free of all identification marks, failing
which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

.......................

...............................................

..............................

(To be opened only during the bids opening session of the Tenders Board)

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with
the Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null
and void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their offers for a period of one hundred and twenty (120) days from the
last date of for the submission of tenders, that is, the tenders shall be valid for one hundred and twenty (120)
days with effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity.

Bids shall b'e'opér;e'd .b'y.ti‘le T i'n-a“single phase on the .. +. .. local time in the
hall at the ... ....... ......... Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

..........
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Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix the
minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The
non-respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

. Administrative documents more than 3months old;

- Absence of original or properly certified administrative document or documents certified more than

one time,

- False declaration or forged documents ;

_ Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well,

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than .. . (non-respect of 75% of the essential criteria);

Absence of quantified unit price (omission of a unit price in the financial bid).

They are primordial or key modalities in the judgment of the technical and Financial Capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distribution of points:

GENERAL PRESENTATION OF THE BIDS

EXPERIENCE OF THE COMPANY

QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY
TECHNICAL EQUIPMENT

METHODOLOGY FOR THE EXECUTION OF WORKS

.....

- '-Any Bid that shall not obtain .. . evaluation in the technical documents shall simply be rejected.
_Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAQ).

al criteria are as in the table below:-

- Table of content

- Presentation of all documents in required order

- Clarity of the documents

- Availability of colour separators

- Quality of the binding (spiral binding with transparent fly-leaf
on front cover recommended)

- Special Administrative and Technical Conditions present

T List of contracts realised successfully in similar domain in the
last 3years

The essenti

...................

- At least % of them in construction domain

- Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)

- At least 3 copies of minutes of provisional acceptance present,

See Model form N° 11 for format
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= At least 2 copies of minutes of final acceptance present
That is, Bidder’s experience with similar works.
- Company’s organizational chart
- Project’s organizational chart
- List of personnel deployed to the project with works Supervisor
being at least Senior Civil Engineering Technician with at
least 3 years’ experience or Civil Engineering Technician
NB- oo o o experience with at least 5 years’ in the field of
construction
- Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 7 years’ experience in
the domain of construction.
"""""" . Certified copies of certificate(s) or diplomas of at least the ke
See Modei’forms N°8 & Form personnel (gupervisor and Foremalf) relevant to the work);
N° 9 for format concerned
- Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
Jormat).
. Commitment forms of Supervisor and Foreman (see Model
Jform N° 09 for format).
That is, Qualification, skills and professional experience of key
personnel relevant to the works.

----------

.......

- The list of equipment for the project
- List of tools for the project
. Proof of ownership or performance invoices that are to be hired.
g - Description of equipment (giving mark, registration ,etc
must be present af the site - Evidenie of nonillalpfunctiogning%f equipmgent )
before and during each - A statement of present location of equipment
phase That is, Compliance with technical specifications of the tender file as
See Model form N° 12 for format | weil as equipment and tools vital for the execution of the works.

NB- These equipment and tools

- Description of the organization of worksite and methods of
execution of works with technical details
- The planning (schedule of the execution of works)
Site visit attestation (see Model form N° I3 for format).
- Site visit report (see Model form N° 14 for format).
- The duration for the execution of the works
""""""" reroo - Environmental protection
----- - Security measures on site
- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.

Bidders shall remain committed to their offers for one hundred and twenty (120) days from the

deadline set for the submission of tenders (offers).

..................

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

o
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Additional information may be obtained during working hours from the ....... ...

---------

. at

The Contraéﬁng Authority may4 at :'cn'ly' timé, amend {his Thvitation fo tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the

Copies !

President, Wum council Internal tenders board
Divisional delegation of public contracts Menchum
ARMP Bamenda (for publication and filing)

Sub Divisional Service for contract Award- Wum
council

CRTV/ Wum community Radio House to facititate
publicity

BILL BOARDS

CHRONO

THE LORD MAYOR WUM COUNCIL
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article | Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER II EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
Article 27 Project site meetings
Article 28 Project record
Article 29 Putting the site at the disposal of the Contractor
Article 30 Security measures
Article 31 Environmental protection
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Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER 1I1 FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and eniry into force of the Jobbing Order
Article 56 Information to be posted




Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

[(CHAPTER I: GENERAL PROVISIONS

..............................

........

.............

invitation to tender,

~“Works referred o in the Invitation to Tender shall be funded through the ...

. .. ... under the supervision of the ...

It shall be composed of:-
Title I : The Special Administrative Conditions,
Title [I: The Special Technical Conditions,
Title I1I: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
With general reference texts being:-
Law N © 96/12 of 5™ August 1996 on the management of environment;

I TP EY | I

Decree No0.2002/030 of 28™ January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;

Order N° 093/CAB/PM of 3" November 2002 to fix the amount of the bid bond and the purchase of
tender files;

Decree No.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to Public
Contracts;

Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

Circular N° 004/CAB/PM of 30" December 2005 relating to the application of the Public Contracts
code;

Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

Circular N° 002/CAB/PM of 31 January 2011 relative to the amelioration of the performance of Public
Contracts system,;

Circular N° 0005/LC/MINMAP/CAB of 3% June 2018 stating transitional measures to be taken.

Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;

Decree N°2012/074 of 8™ March 2012 bearing on the creation, organisation and functioning of Tenders
Boards modified and completed by Decree N° 2013/271 of 5™ August 2013.

Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts ;

4 -

e



Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;
Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the execution
of public contracts.
Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8" March, 2012 bearing on the creation, Organisation and functioning of Tenders Boards.
Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).
Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.
Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

RS
Norms in force in the Republic of Cameroon;
Other texts specific to contracting fields.

~“TFor the ‘ir'nijllellﬁén'tétio'n of the 'p'r(')\}iéions of this invitation to tender:
iS ... ... «.... ... .......who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the focal
point designated to that effect.

2 ver wiirier w.... thatis,the .... ..... R .. who shall take part in the award and
follow-up of the execution of the project in collaboration with the ....... . ....... and the Control
Service at the Divisional Delegation of Public Contracts for Menchum.

3. ... ... ... . ... thatis,the ... ..... ... ... who shall be furnished with,
periodic reports on the partial payments made, if any by the Municipal Treasurer of Wum Council
and the chief of service for the contract. These reports shall present the state of the advancement of
works, the financial situation (payment of the deductions) as well as the difficulties met during the
execution of works.

4 . ....othatis,the Lol o e e e
who shall in collaboration with the Project Engineer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit in
maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

e e IS ThE .. e e e e e e e who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution of
the works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administrative
Conditions and prepare documents for payments.

C e e _ shall be that of the Divisional Delegation of Public Contracts for Menchum. It
shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting Authority a
report of each control mission carried out

.. Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter

15



to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.

For the execution of the present invitation to tender, the contractor e e in the Sub
Divisional Headquarters of ... ... ........". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care of
(clo)the ... o oo e of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman on site
shall be addressed by letter to the Project Engineer.

Conditions.

---------------

““Bervice Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,

other service orders shall be signed by the ........... _........ in at least five (05) copies and notified
to start works by the ....... .. ... relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified ....... ..... to the Contractor, . . ......... ey e
........andthe ...... ..

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders
received.

...........................................

.............

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to be supplied, ways and means of access to the site, the necessary
facilities, and also the following:-

- The general conditions of execution of tasks and in particular the specific needs.
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- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

_ The local conditions, particularly those of supplying and storage of the materials.

. _The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the ..... .« . +v..... -.. Sub-Division where the
project is being executed.

. _The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

e The Project Owner/CA ---- Chairperson
e The Project (Contract) Engineer-- e - Secretary
e The chief of service for the contract - e Member
e The Contractor ~---==-----s=---sm==mmmrro-om=n=s - -  Member
e A Staff of the Control Brigade, DD MINMAP ---- Observer
» DD MINDDEVEL-- - Observer
The village Chief or Representative ..........oovvvievicruiies Observer, if need be

[ ]

-An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.

-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of the
contract (ATI).

_In no circumstance shall the cost of installation be more than 1 0% the cost of the initial
contract.

_In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

17/



...............

The tasks that form the subject of the present invitation to tender consist of all works foreseen in the bill of
quantitiesestimated . .. . .. ... ie e e e

------------------------------

Time-limits for execution covers:
o Transfer of networks and traffic maintenance.
¢ Supply of materials;
e Realization of the different tasks;

Under no circumstances shall the duration for execution exceed ... ....... ... -...ov enns
_....... days except in the situation of Force Majeure. Since a contract whose execution duration is
maximum one (01) year cannot undergo price revision, price revision shall not be tolerated during the
execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

..........................

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (05) photocopies of
the registered contract within a maximum duration of thirty seven (37) days as from the date of notification
of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as
follow:-

e One original copy/ one photocopy to the office of the Contracting Authority

e One original copy/ one photocopy to the Project Engineer

¢ One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

e One photocopy to the office of the Control Brigade

¢ One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engineer and in accordance
with the rules and norms in force. Hence, the contractor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this
effect, the contractor shall take all measures to provide all necessary means 10 hire competent staff.

Hence:

*Ue shall within the thirty(30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000% of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penaities shall be applied on any stakeholder who delays the process of
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approving the execution program submitted or who carries out abusive rejects of the execution program; in
no circumstance shall the execution program be rejected more than two (02) times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an

_installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising
from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

~Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

_The contractor shall put in place all human and material resources necessary for the execution of works

within the prescribed time-limits.

Civil liability
The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused
to third parties

- by his personnel,
- by the equipment used,
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Chief of Service for the Contract for approval and reporting to
the Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of the
contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.

-------------------

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
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modifications to this program will only be applied after having received the project engineer's prior
agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the state
of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from
any of his contractual obligations. The contractor shall see to it that the sub-contractor is in order with
Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-
compliance with the above provisions shall give rise to termination of the contract. Sub-contractors shall
fulfil the same technical and financial conditions with the contractor. They shall execute the works under the
sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who delays
from sevent (07) days and above the process required to validate the subcontracting.

....................

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by
the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plans of works really executed (“plan de récollement™) called as-
built-plan with one clear original.

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.
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The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that of
the staff replaced in terms of qualification, experience and competence otherwise such replacement shall
attract penalties of 1/5000%™ the cost of the contract (ATI) independently of the procedure for validation of
the new personnel. The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating from such replacement shall be born by the
contractor and shall not interrupt execution. Hence, the above penalties shall not apply for situations of ... ..
C e such as incapacitation of personnel due to accident and death of personnel or in a situation duly
recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper execution and successful outcome of works. However, this shall be the
subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

.............................

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter.

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.

41



The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials, manufactured
products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall have access to the site and to any information necessary for the
achievermnent of this mission.

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of
his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to be
constructed. The Project engineer shall have the power to prepare and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting Authority
at the request of the contractor;

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend these
meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the contract
of the Project Engineer as the case may be.

contractor’s representative.
On a daily basis, entering in this record it shall include the following details:

 Administrative procedures relating to the execution and settlement of the contract (notifications, trial
results, daily statements);

s Weather conditions;

¢ Receipts of materials and authorizations of all sorts;
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e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

Works done during the day, the personnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works;

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project record.

..........

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on
premises approved by the Project Engineer in agreement with the administrative and traditional authorities
of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall put
at the disposal of the contractor, free of charge and for the duration of works, the State private or public
property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works.

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a proper execution of works as demanded by the project Engineer

The contractor shall be bound to comply with instruments governing environmental protection in the
Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

s Controlling the quality and quantity of the structures constructed;
e Carrying out trials provided for by the Special technical conditions;
e Recording the possible non-execution of works provided for under the contract;
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e Recording the folding up of the installations and cleaning of the project site;
e Recording the completion of works;
¢ Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance shall

be composed of:-

The Project Owner/CA-«-=-mn=n-----~-- Chairperson
The Project (Contract) Engineer - -- Secretary
The chief of service for the contract Member
The Contractor ------=n-=r-===--- - Member
A Staff of the Control Brigade, DD MINMAP ---e-eem-mevsmmmnnnenno- Observer
DD MINDDEVEL-- o - Observer
The village Chief or Representative ........oociivieniiiein Observer, if need be

The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by all commission members on site as well. Technical acceptance shall mark the end of
execution of works. Hence, if the Contractor was already within the penalty zone, counts of
calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated fo all members shall mark the end of counts of calendar days

overrin.

.......... (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engincer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

o The Project Owner/CA-- Chairperson

e The Project (Contract) Engineer---- Secretary

o The chief of service for the contract------------ - Member

e The Contractor ~---=----- - -  Member

e A Staff of the Control Brigade, DD MINMAP -------=--m--m-momsmmee- Observer

¢ DD MINDDEVEL------- et e - Observer

o The village Chief or Representative .........cooovviiiiiiiine Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works;
= Acceptance of works with reserve;

»  Acceptance of works without reserve.
A reception report shall be prepared by the Project Engineer on the site and signed by all

commission members on site and an attendance sheet shall be signed as well. ( An attendance
sheet attached)

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.
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.....................................

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any
disorder that may occur to the structure, except those resulting from fair wear and tear, even those which
have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from date of
information carry out the repairs identified by the Project Engineer and/or Project Owner. After this
deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s expense.

..........

After visiting the site, the acceptance committee shall examine the report of provisional acceptance
and carry on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

= Refusal of acceptance of works because of reserves identified;
»  Acceptance of works without reserve.
= In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.
Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by all the
members on site as well. (An attendance sheet attached)

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well in
its own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.

The amount of the CONtract (viveeverssreririnccasiarensens Francs CFA, AT shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally been
to the site before submitting his bid, notably:
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the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood ;
Presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
Maintenance of existing structures used for the execution of the contract arising from this invitation
to tender;

Prospecting for sources of materials, extraction, storing , drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

s Insurance including civil liability;

e Insurance charges for the project;

o Financial charges and overheads for the project;

¢ Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

..............

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The validation
of these prices shall give rise to an additional clause. Shall be considered as new, any price not provided for
in the unit price schedule or the detailed estimates of the contract.

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September 2004,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The ....... .. ... shall visa the payment documents before any payment can be effected;
(€ The ... i e shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and
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(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be spread
out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the contractor
and entered into the job cost sheet pive entitlement to payment on account (bill) may give right to
payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shail sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the final account. It shall serve for making
out the final payment to settle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period,;

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (... ... .......) who in turn shall verify and sign as a
means to order for payment and transmit to the Authorizing Officer/ project owner. The .. ... ..

_ after verification and concluded good for payment shall affixa .... and transmit to the
e e . who shall commit the State of Cameroon for payment to be carried out
as defined in the contract in respect to the information on the credit card;
Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing the
visa of the authorising officer ;
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e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
A location plan
An attestation of localisation;

A Taxpayer’s card,;

A clearance attesting to the payment of taxes;

>

>

>

> A Business licence;
>

>  An attestation of solvency (non-bankruptcy), also called certificates of incorporation;
>

A Clearance Certificates issued by the National Social Insurance Fund (“*CNPS”).
> An attestation of Bank account;

...... Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5™ of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-limit of seven (7) days approve and forward for processing
by the servicesof ... ... ... and ......

* Venue of payment of works executed

It shall be carried out by the .. .

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-oft” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxes inclusive) but the advance must be guaranteed at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance
may be released after the notification of the Service order to start the work. It’s reimbursed by deduction
done at 50% on each payment on the account (“décompte”) made to the contract holder during execution as
from when works must have been executed more than 40% of the contract and must be totally reimbursed
not later than when the execution of the contract must have reached 80%, i.e. when the value of the basic
price of the goods & services rendered shall have reached 80% of the contract price. Following of the rate of
reimbursement of the advance, the Contracting authority shall authorize the payment of the corresponding
part of the contract upon written request. Whatever be the case, the reimbursement must be completed one
(01) month before the date of expiration of the contractual period. As the start-off advance is refunded, the
Contracting Authority shall release the corresponding bid bond if the contractor requests it.

..........

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

The final bond (final surefy) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATT). The bid bond shall only
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be returned to the contractor by the Contracting Authority once the final bond has been provided. The Bank
that issued shall refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

_ The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

_ As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a firsi-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon wrilien request of the contractor afier completion of works proven
by technical acceptance minutes duly signed by all the members of its commiltee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Bengficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up fo 1/5000% of the contract amount (AT))

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made to
the Contractor. After provisional acceptance, the guarantee period of this project shall be ... .... during
which the Contractor shall be expected to carry out period visits every three months to carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
contract (all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by a bank guaraniee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guaraniee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Coniractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into effect
by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond shall
cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.
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Seven (7) original copies of each constituent document of the contract arising from this invitation to
tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems 1o Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

(@........ +.. +o.o....i In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000™ of the amount of the contract per calendar day overrun, from the 15t to the 301" day;

e 1/1000" of the amount of the contract per calendar day, beyond the 30" day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(®)........ ..v.c....: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness;

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complied, the contract may be
terminated;

e The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000% of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays the
process of approving the execution program submitted or wha carries out abusive rejects of the
execution program,

e The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attract penalties of 1/5000"™ the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penalties shall not
apply for situationsof ..... ....... such as incapacitation of personnel due to accident and death
of personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

o Absence of Project Site Log Book: 1t shall attract penalties of 1/5000% the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The fotal of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.
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The Contractor may during execution be subjected to risk(s) which can give rise to reserves that need
to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has notified
in writing to the Project Engineer with copies forwarded to Project Owner and Contracting Authority of his
intention of how the effect(s) on execution arising from the Force Majeure should be treated. This shall be
done before the end of the 20™ day following the event. The Project Engineer shall visit the site of the
Force Majeure, carry out his own evaluation of its gravity basing as well on the evidence given by the
contractor and decide on the nature of force majeure and if he considers that the Contractor’s
preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete investigations
and decide on the way forward. In case where the Contractor solicited for suspension of execution or
prolongation of the execution duration and that the Project Owner validates the suggestion(s) of the
Project Engineer, he shall forward his suggestion(s) in a report to the Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down the
Public Contracts Code and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

VVVVVYVY VVY

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.
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In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of
international covenants and agreements at the expense of the contractor.

-------------

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visa by the . ... ... .........., Menchum and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the

Contracting Authority.

The Contractor shall put up a visible sign board (foral height=2,80meters, width=1,20meters, board
thickness=2, Scentimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

CONTRACTING AUTHORITY . ..

AUTHORISING OFFICER
CHIEF OF SERVICE OF THE CONTRACT .

PROJECT ENGINEER . . .

CONTRACTOR... ... .
FINANCING ...

DURATION OF CONTRACT ...
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the execution of public projects.

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

100:PREPARATORY WORKS
200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTALLATIONS
800: PAINTING

900: EXTERNAL WORKS

In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:
- Statutory and regulatory instruments (laws, ordinances, decrees, orders)
- Unified technical documents (requirements, special conditions, designing rules)
- French norms approved by ARNOR
- Security rules and norms relating to public protection
- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to
this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for:-

““Tt is the duty of the Contractor to realize The structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the project
owner.
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These works concern the demolition of any existing structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where necessary. To do these, the Contractor
shall obtain all the documents necessary for the realization of the J obbing Order from the competent services
concerned. He shall also make contacts with the water, electricity and telephone network authorities in case
their network shall be tampered with.

Through the Project Engineer, the Contractor shall furmsh the owner of the project within the shortest
possible time with an installation pian showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

o The Project Owner/CA - - --- Chairperson

e The Project (Contract) Engineer Secretary

e The chief of service for the contract-- - Member

e The Contractor --------- Member

e A Staff of the Control Brigade, DD MINMAP --- Observer

¢ DD MINDDEVEL------------- Observer

e The village Chief or Representative .......oovvvueeenviiniaiieen Observer, if need be

. A report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.

~“The Contractor shall be rés'pdrfsi'bie‘tf)r. the }Srdtéciioﬁ oF the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

.......... .

The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the Contractor.

The Contractor shall verity all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check insitu the possibility of transiating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.

All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the
right to the final choice in case of any modification.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shail be contacted for
examination, elaboration and conclusion.

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.
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The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any justification
may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the approval
of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality meets
the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws in
force. They shail be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall be
done on a dry and ventilated floor,

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the contractor
to the approval of the Project Engineer before the start of works.
Woob

The wood chosen for the construction of the structures and formwork shall be free from any trace of
rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be
tight enough so as to prevent extra water from washing cement away.
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In other words:-

e e e e The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

... .....:-Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minima! depth of the excavation trenches
will be of 80 cm, and depending on the soil bearing capacity. Where there is black cotton soil or soil
with low bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a
depth as will be approved by the control engineer. The excavations will be done manually and no
concrete or mortar shall be laid on the bottom of the trench without the acceptance of the trench
bottom of excavation by the Project Engineer. The foundation shall be excavated to obtain the hard
soil where it shall resist and to bear the foundation work.

|-'0rdinary concrefe specifically lean concrete shall be Sem thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at
150kg/m”>.

- Over—site concrete shall be 10cm thick laid over the entire floors and paved area between walls and
gutters at 250kg/m’.

The external veranda shall be 5cm below the level of the internal floor with 2% slope outwards.

_Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shall be in a proportion of 350kg/m’.

All concrete works should be properly cured (i.e. water three times a day for seven days)

Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint
or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings.
All rods should preferably imported and reinforcement rods must respect the prescriptions on the
table below:-

.0 STRUCTURE ¢ "¢ SR
. . @rods |

{ | Foundation footing 8 12mm | of 15em | 350kg/m3 | Fe-E-40

(120x120)

10mm

Foundation Beams
2 (35x20) 6 12Zmm 6mm 20cm 350kg/m3 | Fe-E-40
3 | Damp proof course 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
4 | Lintel (15x20) 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
5 ;’g;‘l“;da Pillars ¢ | 12mm | 6mm | 20cm | 350kg/m3 | Fe-E-40
6 | Wall pillars 30x15 6 12mm | 6mm 20cm 350kg/m3 | Fe-E-40
7 | Wall plate 15x20 6 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
8 | Beams 40x15 6 12mm 6mm 20cm 350kg/m3 | Fe-E-40

- Sand Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
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0.16 to 5mm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%.

- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing. The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the control engineer before
any use on the site. The gravels shall be clean and well graded with very fine elements
settlement of less than 2%.

- Water To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
from impurities, meaning potable water.

- Cement To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any trace
of uneven mixture shall be the CPA325 class from CEMENCAM or from an approved factory.
Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Shuttering hard wood, to bear without any noticeable distortion, the load and pressure of concrete,
the effect of vibration and weight of workers involved in setting it up.
_ Blocks Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for load
bearing walls of PC300 Kg/m3 (.. .... .. «oovve o oo o e e ..). Blocks should show an
appreciable degree of resistance to violent pressure.

~A1l blocks shall be cured for at least 28 days before being used.
_Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed
above and level solidity
-Plastering Cement mortar mix in a proportion of 400kg/m® will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
which is recommended to remove any unevenness. The final thickness of the plastering shall not
be less than three (03cm).
_... -The external walls shall receive a coat of spata-dash before plastering is done on it.

Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 2cm thick. Angle bar 35mm will framed at the edges of the
veranda to prevent cracking.

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and writien
documents.

It should be noted that all the works to be carried out or modified following amendments brought in
keeping with the rules, shall be charged to the Contractor.

Application of the instruments in force relating to protection against the risks of fire and panic in
Establishments open to the public (EOP)

Classification of the establishment: category 5 EOP;
Behaviour of building components in fire;

FR: fire resistant;

FB: firebreak;
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FC: fire check;

Y4 h FR components supporting the shell of the building;
1h FC Floor;

Y, FB internal partitions.

Highly inflammable materials shall be avoided.

In case of fire, all the premises open to the public shall be cleared by openings having direct access t0
the outside.

Instructions on what to do in case of fire shall be posted in the corridor.

--------------------------

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products
toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various places
of the site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, etc. in order to put back the site in its
nearest initial state. Neither equipment nor materials should be abandoned on the site or in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage in order to avoid all erosion as the case may be.

----------

e Development of access roads and platforms for the structures of the building site (raising of
buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;

e Anidentification board and a notice board of the building site;

Putting up a structure containing a storehouse and an office equipped with a table and chairs where

the project record and graphic documents shall be available on a permanent basis.

Supplying water (if possible) and guarding;

Any other measure for the proper running of the building site;

Conveyance and folding up of any material needed on the building site;

Dismantling and folding up of structures;

Their possible transfer;

Development and maintenance of premises for setting up and execution of work;

Putting in place of means which are essential for the safety of personnel and users, especially putting

signals on the building site;

e Cleaning of premises after execution of work.

The plan relating to setting up operations shall give all the details on the following points:
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e 1In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safety. miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

I- Plan of execution:

It shall be made up as follows:

_ construction drawing and details at the appropriate scales;
- work planning;

- method and technical approach to execution;

- organization of the building site;

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed during
the execution of work shall not give rise to an increase in the price of the Jobbing Order.

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing
in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing meter
or pipe without informing the Project Engineer of their presence.

It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Before any excavation onto an existing building and before underpinning any work, the Contractor
shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

‘The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature of
the soils, neighbouring constructions, etc...

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by the
Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This approval
shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

11- Foundations:
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Any fill material for the foundation and the surroundings structures shall have no particle dimension
above 50mm and with plasticity index of less than 35. Fill materials shall also be free from organic elements
and shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Reinforced concrete footings shall be built on 5 ¢cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should not
fill back the excavation.

NB
Any blinding concrete will be of thickness Scm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the ground
half pillars until the level of the finished foundation. These footings shall be of sizes (60x60) cm. The
foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40) cm laid on
cement mortar and finished with a DPC layer or ground beams of 20 x 20cm in reinforced concrete as
specified in the working drawings.
Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotien
from the quarry or deposits with dimension sizes of not less than 20cm.
The foundation will be filled with earth of good quality in successive compacted layers of 20 cm where
the fill depth exceeds 30cm. An over site concrete of thickness 8cm will be laid to cover the whole
foundation area at a dosage of 250 kg/m3.

Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be
drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed directly beneath the concrete
under-coat and raised on the periphery building of a concrete under-coat reinforced with a middle welded
wire fabric. The thickness of this under-coat shall vary according to the load to be born. A slab with ordinary
concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

[1I- Block Work and other Elevations

1- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a good
crushing resistance as indicated in the designs. The mixing for block moulding should give at most 30
blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the Project
Engineer. They should be kept dry for at least 21days before laying on the clevation walls. The reinforced
concrete pillars of section 15 x 30, 15 x 35 and 230 at 350 kg/m3 shall be casted as the agglomerated hollow
blocks walls are raised and this is to permit a good adhesion. The characteristic strength of concrete at 28
days should not be less than 16Mpa. The maximal spacing of the pillars is to be 4.00m of span. The lintels
15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,40 m above the level of the finished
foundation. The average height under the deck is about 3,20m. A beam to carry the deck in reinforced
concrete dosed at 350 kg/m3 will be at the finished height of 3.20m with section (40x15). A chaining beam
of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of the agglomerated
hollow blocks walls with fixing plates so as to receive the wooden roof truss.

Any stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less than
20cm.

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400 kg/m3
of thickness 1, 5 cm. There will be an under-coat layer and a finish layer floated and foamed to finish. They
must be well cut horizontally and vertically. The floor will be finished in cement sand screed and coated to
finish with cement paste trowel to finish. Hence:-
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The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of the
formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing, staking
out or bush-hammering,.

The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

After roofing-in, coating shall start only on Block works that have been completed for at least two weeks.

- Plastering shall comprise three coats.

O vt e e e e
Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated.

[ S

It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close and
even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a ruler to it.
It shall be 1.0 cm thick.

O i
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:
Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order to
make the edge clean.

4- Topping:

It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing and
polishing shall be made with cement grout.

Materials to be used should follow the characteristics defined in the estimates. The aspect shall be uniformed
in the same local. They differences will not be tolerated. Before the start of the work, the contractor should
present the sample of the tiles to the Project Engineer for approval.
e Mortars for the laying of tiles (350kg/m’ of CPJ 325
e Mortars for binding flow of join of tiles 500kg/m>
Before laying there shall be:-
e s Before the start of the work, the contractor will do the cleaning of the support
by scrapping, brushing and sweeping with broom. This is in order to have a clean surface exempted of any
particle that can disturb the application of the tiles.
e e e . Any cut, adjustment on angles, wood, pipes or any penetration should
be perfectly done. Measures for alignments should be determined in the way to manner the cuts. Cuts for
tiling are done under the skirting. Any cut near the pipe, taps should be well adjusted. When tiles get
broken, they are immediately replaced at the expenses of the contractor as well as any other work deemed
necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join will be filled
before the collection of extra mortar to ensure the good adherence.

The tiling on reinforced structure will be done with a thin coat of adhesive on the support well cleaned.
During the application of the adhesive, it is not allowed to go 2/3 high the thickness. The join will be filled
with the binder floor or special binder for tiling done with gum. For tiling on walls, plasters should be well
dressed and sand screed. Tiling is done on adhesive. Same measures are applicable for other tiling as
concerned the join and cleaning. All tile works include the screed in cement mortar of 3-4cm thick.

1- Framework:
The timber for the roof work will be of good quality, with the straight grain and free of any defect.
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Trusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of Semx15cm
and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbonyl!
section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These shouid be
well assembled before setting them up to form the shape of the roof. The truss shall be of rafters of 5x15

solidly attached to the wall plate with the help of standby beam iron rods spaced at 1.50m maximum
spacing. The tie beam and principal rafter shall be doubled. Joints shall be nailed.

. ... —Examples of hardwood include eucalyptus, mahogany, iroko, mouvinga, ete,

Ridee poles/Purlins:

Ridge poles made of solid wood shall be raised, treated with carbonyl section 8x8 and fixed to the trusses
by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel diameter 6. As
well it shall be covered with ridge sheet 50 cm. The purlins shall consist of 5x8 cm or 6 x 8 timbers at a
spacing of 0,90m to 1,20m maximum.

All structural timber shall be treated with carbonyl.

2- Roofing_sheets: They shall be in high rib (Tole BAC) aluminum sheets of type 5/10th (5/10mm). The
sheets shall be fixed onto the purlins using screw nails at ... . ....... .o+ long equipped with
aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):
Shall be 30cm wide and of high rib aluminum sheets (tle bac) of 0.35mm thickness.

4. Ceiling
The noggins for the ceiling will be in wood of 4x4 or 5x5 treated with carbonyl or xylamon covered with
plywood boards. The peripheral ceiling round the building will be in metal sheeting (tole lisse). Will be
made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm wide and
treated with carbonyl The spaces for ceiling joist panel will be 60x120cm in size fixed to lath joists
measuring 4 ¢m x 8 c¢m; they shall be separated one from the other by a hollow joint of 5 mm.
- Peripheral over strips, inside and outside
- Cellar flap to be put in easily accessible places
- Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each of
the classrooms. For external ceiling, “TOLE LISSE” shall be used at the eaves

In the construction of the structures referred to in the specifications, the Contractor shall conform to
the laws, regulations, and norms in force at the moment of execution of work, notably:

- DTU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large steel sheets and bands

- Norm Francaise (NF) P 21.202: design and assembling
- Rules CB 71: designs and design of wood frameworks.

..... . .. .. (JOINERY)

- Frames They shall consist of angle bar 35mm for metallic doors and window frames. While the door
metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor, window
frames having solid metal protectors made of metallic square tube 25mm fitted from the inside
shall be anchored in the walls to permit shutters opening to the outside and ventilation.

- Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of 30mm-+steel
plate 10/10 on both faces + 3 pairs of size hinges and a canon lock (“VACHETTE” or “PACO”)
and iron staple bolts and panel design for all doors. All window shutters shall be fabricated out of
metallic square tube 30mm framing having lampensen fitted on them, each provided with two
hinges to permit average ventilation and light. Both door and window shutters shall open to the
outside.
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The interior facilities (sheaths, VGV cables, TH etc...) will be executed according to the norms and the rules
concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow blocks
walls are being raised. Any necessary branching from SONEL network should respect the regulation in
force. Accessories and luminous elements (sockets, switches etc...) will be of good model. The set of
facilities will be joined to a general earth hold.
1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm embedded into the
Block work.

2- Cable: They shall be of 2.5 mm* (of type TH ) single will be run inside [ 1mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule, the
following sections shall be taken, that is, 1.5 mm® for lighting circuits and 2.5 mm? for
outlets circuits.

3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of the
classrooms with two outside on the veranda and two fluorescent lamps fitted at the rear ends
of the building to act as security lamps. Model of lamps shall be Philip or Mazda

4-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection to
the existing network. A master’s switch shall be put above the main black board to control

the sockets. The entire building shall be properly earthed.
Generally, electrical installation will be carried out in conformity with the rules and regulations of

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of all
grinning and sanding equipments and for:- :

_Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be
given two coats of water resistant based cream paint for external walls and water based cream paint
on internal walls on a priming coat of ordinary paint. That is, the colour of the paint for the walls
shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window level
inside and 1.5meters outside.

Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and
150cm at the external in appropriate colour.

- Metal works, a primary coat of antirust will be applied on them before final painting. All metal
works shall be painted with oil paint (chassis red) in two coats.

-Ceiling, it will receive two coats of white glue paint (crystal white).

In summary:
1- Primer:
-Walls: pantex 800
-Ceilings: pantex 800

2- Finishing:
Walls and ceilings:
* Ceilings: White glue paint (crystal white): Two (02) coats

* External walls: KM Professional (Creani Exterior acrylic semi-gloss enamel) or PANTEX 1300: Two
(02) coats

* {nternal walls: KEL-PRO (Cream Interior latex) or PANTEX800: Two (02) coats
. . At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above
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- DTU No.59 : paint works and cleaning
- DTU No.81 : resurfacing
- DTU No.39.4 : mirror work and glazing with thick panes
- Specifications of paint products and UNP testing method.
_.: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing Order
shall be taken into consideration.

They shall be created on all sides of the building with mass concrete in peripheral gutter of 40x25cm
that will facilitate drainage problems and overside concrete between this peripheral gutter and the remaining
parts to the building to prevent external moisture droppings to the building at the ground level. To be
excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage and the
other faces of the building depending on the topography of the terrain at the excavation takes place. The
walls of gutters are to be constructed in concrete and the floor will be rolled and smoothen out with ordinary
cement concrete providing a slope of 10% for the flow of water for level surfaces.

Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at

right angles.
Equally ramps cast insitu of one meter twenty (1.20m) wide each shall be provided at the entrance of
each classroom for handicaps on wheel chairs or otherwise.
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DOCUMENT N° 06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTERI GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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Document N° 6
THE SCHEDULE OF UNIT PRICES

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well
as all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore,
he shall not present any complaint, except in the conditions provided for by the contract arising from this
invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price list to

the quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment arc supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical expenses,
etc..)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses

for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.

66



A)- COMMERCIAL BUILDING( MARKET) LOTS 100 TO 1100

e QUANTI | UNIT IN IN
LOT DESCRIPTION uniT| TY | PRICE | FIGURES | WORDS
100 PRELIMINARY WORKS
Demolishing of existing building
and Removal of existing hangers

101 | and tables site installation. Bulk 1
Conveyance and folding up of

102 | equipment Bulk 1
103 | Setting out of the foundation Bulk 1
200 EARTH WORK

Excavation of foundation footings
201 | of (1.20X1.20X1.20). m’ 62
Excavation of foundation trenches
202 | (0.5x0.8) m® 122.380
203 | Backfilling of the foundation e 186.250
300 FOUNDATION
Blinding concrete, batching

301 | 150kg/m3 m? 3.35
Building of frog filled block work

302 | Of (20x20x40) of height 0.8m. m? 268.25
RC Ground beams dose at

303 | 350/m3 m’ 21.020
304 | RCfootings dose at 350/m3 3 15.90

RC foundation pillars dose at
400 GROUND FLOOR

401 | Building of block work 15x20x40 m? 549.08

402 | Plastering of the block works m? 1098.16
RC Beams on top of the ground

403 | floor, cantilevers and lintels m? 16.566
RC pillars dose at 350/m3 of

404 | height3.2m. m 5.796
Tiling of the floors with ceramic
405 | tiles of 40x40cm m? 30044
406 | Skirting m? 20.66
407 | Concreting of the stair case m? 5590
Angel bar (30mm) for the
protection of the floor face from

408 | cracking. length 22
Flooring with 7cm thick mass

409 | concrete m? 300.44
410 | Decking of the upper floor m? 253.81
411 | Plastering under the decking m? 253.81
500 FIRST FLOOR

o1 | Building of block work 15x20x40 m? 549.08
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oz | Plastering of the block works m? 1098.16
RC Beams on top of the first floor
503 | and lintels m’ 5.646
RC pillars dose at 350/m3 of
504 | height 3.Z2m. m® 5.796
Flooring with 5¢m thick sand
505 | cement screed. m? 253.81
Tilling of the floors with ceramic
s | tiles of 40x40cm m? 300.44
s07 | Skirting ml 20.66
ROOFING AND CAPENTRY
600 WORKS
o1 | Rafters M3 9.69
602 Purlins M3 6.71
603 | Ceiling with noggins M2 300.44
604 Fascia board ML 77
05 | Tole bac red coloured 5/10 ™ M2 368.99
606 | Top Ridging sheets ML 27
607 | Corner ridging ML 7
700 | WOOD AND METAL WORKS
Supplying and fixing 160x210
doors made of iron, including
frames (cylinder) locks, hinges
701 | and any other related task U 34
Supplying and fixing 160x50
windows on door made of iron,
including frames, protectors and
702 | glass. u 34
703 | Metallic guard rail ml 75
800 ELECTRICAL WORKS
go1 | Earthling Cable 4mm2 roll 3
go2 | Earthling wire 16mm2 ml 6
go3 | Conduit pipes roll 15
goa | Pipingand fitting of cups u 107
gos | Flexible grey tubes roll 6
Sockets embedded in the walls
806 | (2P+E) U 34
go7 | Junction Box (160mmx160mm) u 6
gog | Complete Fluorescent Lamp " 72
go9 | Switches (2W-2g) u 34
g10 | Cable single core (1.5mm?2) roll 10
g11 | Cable single core (2.5mm2) roll 13
g1z | Fusebox (16ways) u 3
gy3 | Line breakers (10Amp) u 3
g14 | Line breakers (16Amp) u 3
g5 | Connectors (30Amp) pkts 4
g1g | Screw nails25 8 pkts 3
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONS TRUCTION OF 32

MARKET SHEDS IN THE WUM MAIN MARKET FOR THE 2021 BIP UNDER
MINDDEVEL IN KESU VILLAGE, WUM SUB DIVISION, MENCHUM DIVISION NORTH

WEST REGION.

NO QUANTI UNIT
LOT DESCRIPTION UNIT TY PRICE AMOUNT
100 PRELIMINARY WORKS

Demolishing of existing building and
Removal of existing hangers and tables site

101 | installation. Bulk 1

102 Conveyance and folding up of equipment Bulk .

103 | Setting out of the foundation Bulk 1

7 7 SUB - TOTAL LOT 100
200 EARTH WORK
Excavation of foundation footings of
201 | (1.20X1.20X1.20). m? 62
Excavation of foundation trenches (0.5x0.8)
202 m’ 122.380
203 Backfilling of the foundation m? 186250 |
o _ SUB - TOTAL LOT 200
300 FOUNDATION
301 | Blinding concrete, batching 150kg/m3 m? 3.35
Building of frog filled block work of
303 | RC Ground beams dose at 350/m3 m3 21.020
304 | RC footings dose at 350/m3 m? 15.90
RC foundation pillars dose at 350/m3 of
_3g5_| helght 1.20m. m | sw0 | |
o L R SUB - TOTAL LOT 300:| .
400 GROUND FLOOR

401 | Building of block work 15x20x40 m? 549.08

402 | Plastering of the block works m? 1098.16
RC Beams on top of the ground floor,

403 | cantilevers and lintels m3 16.566
RC pillars dose at 350/m3 of height 3.2m.

404 m® 5.796
Tiling of the floors with ceramic tiles of

405 | 40x40cm m? 300.44
406 | Skirting m? 20.66
407 | Concreting of the stair case m’ 5.590

Angel bar (30mm) for the protection of the
408 | floor face from cracking. length 22
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400 | Flooring with 7cm thick mass concrete m? 300.44
410 | Decking of the upper floor m2 253.81
411 | Plastering under the decking m? 253.81
\_ R o -SUB - TOTAL LOT 400 |
500 FIRST FLOOR
501 | Building of block work 15x20x40 m? £49.08
5oz | Plastering of the block works m? 1098.16
503 | RCBeams on top of the first floor and lintels . 5 646
504 | RC pillars dose at 350/m3 of height 3.2m. m? 5796
Flooring with 5cm thick sand cement screed.
505 m? 253.81
Tilling of the floors with ceramic tiles of
506 | 40x40cm m? 300.44
507 | Skirting ml 20.66
SUB - TOTAL LOT 500
600 | ROOFING AND CAPENTRY WORKS
01 | Rafters M 9.69
6oz | Purlins M3 6.71
go3 | Ceiling with noggins M2 300.44
604 | Fascia board ML 77
05 | Tole bac red coloured 5/10 “™ M2 368.99
606 | Top Ridging sheets ML 27
607 | Corner ridging ML 7
L SUB - TOTAL LOT 600
700 WOOD AND METAL WORKS
Supplying and fixing 160x210 doors made of
iron, including frames (cylinder) locks,
701 | hinges and any other related task U 34
Supplying and fixing 160x50 windows on
door made of iron, including frames,
702 | Protectors and glass. u 34
703 | Metallic guard rail ml 75
o L “SUB - TOTAL LOT 700
800 ELECTRICAL WORKS
go1 | Earthling Cable 4mm2 roll 3
goz | Earthling wire 16mm2 ml 6
go3 | Conduit pipes roll 15
go4 | Pipingand fitting of cups u 107
gos | Flexible grey tubes roll 6
go6 | Sockets embedded in the walls (2P+E) u 34
go7 | Junction Box (160mmx160mm) u 6
gog | Complete Fluorescent Lamp u 72
gog | Switches (2W-2g) u 34
g10 | Cable single core (1.5mm2) roll 10
g11 | Cable single core (2.5mm2) roll 13
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g1z | Fuse box (16ways) u 3
g13 | Line breakers (10Amp) u 3
g14 | Line breakers (16Amp) u 3
g5 | Connectors (30Amp) pkts 4
g1 | Screw nails25 8 pkts 3
g7 | Earth Terminal u 3
g1g | Earth Rod (2m) u 3

SUB - TOTAL LOT 800

900 PAINT

Supplying and applying pantex 1300 to
internal walls, including including quicklime

901 | undercoat m? 1098.16
Supplying and applying pantex 800 to

g0z | external walls & ceiling m2 1098.16

903 | Painting of the soffit of the decking m2 253.81

SUB - TOTAL LOT 900

1000 VHN

Constructing a gutter of 40cm large and
50cm deep with reinforced concrete to drain

water around the building
1001 ml 112

SUB - TOTAL LOT 1000

1100 ENVIRONMENTAL MITIGATION
1101 | Sign board. (Metallic) Bulk 1
- - SUB - TOTAL LOT 1100

N | | |
s STHOUT TAXES
SUMMARY

100 | PRELIMINARY WORKS
200 | EARTH WORK
300 | FOUNDATION
400 | GROUND FLOOR
500 | FIRST FLOOR
600 | ROOFING AND CAPENTRY WORKS
700 | WOOD AND METAL WORKS
800 | ELECTRICAL WORKS
900 | PAINT
1000 | VHN
1100 | ENVIRONMENTAL MITIGATION

= RGENERAL TOTAL WITHOUT-TAXES
[ ] |

72



Taxes Inclusive

Vat (19.25%)

19.25%

| Air (2.2%)/

2.20%

SUB TOTAL OF TAXES

GENERAL TOTAL WITH ALL TAXES (A+B)

NE T PA YABLE (A-C)

| Thee Estimate is Closed at the Sum af:
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following elements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;

¢. Cost in dry price of the supplies necessary for the site;

d. Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

£ The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

9- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site Studies ----

B. Overheads of the head office

- Head office overheads --=----

- Financial overheads  --——-
- Risks and profits =

Sales coefficient K = 100/ (100-C) with

C=C1+C2
3. The Contracting Authority may propose a framework of sub-detail of unit prices including the elements

mentioned in point 1 above.
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Description:
.0
........ 0O e e e
________ Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site 10% Dx10%
E Expenses
General Head Office 59 Dx5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding G+H
P Taxes
Unit Bid price
v Excluding Taxes P/Qty
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......

REPUBLIQUE DU CAMEROUN

PAIX —~ TRAVAIL — PATRIE

MINISTERE DE LA DECENTRALIZATION
ET DU DEVELOPPEMENT LOCALE

REGION DU NORD- OUEST

DEPARTEMENT DE LA MENCHUM

SERVICE DE PASSATION DES MARCHES
COMMISSION DE PASSATION DES
MARCHES DE LA COMMUNE DE WUM

REPUBLIC OF CAMEROON

PEACE - WORK - FATHERLAND

MINISTRY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT

NORTH WEST REGION

MENCHUM DIVISION

SERVICE OF CONTRACTS AWARD
WUM COUNCIL TENDERS BOARD

........

PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORIZING OFFICER: THE LORD MAYOR WUM COUNCIL

CONTRACTOR. (HOLDER):IIIII lllllllllll an Plo Box aNEEERFER TEL- s EEESFRERD Fax

TRADE REGISTER N° (N° R.C.): seeverserss
TAX PAYERNO: snfiAEEEVEUEERDEER SEEERUPFEEADEEEEER
BANK ACCOUNT N vesversssens S

PURPOSE (SUBJECT) . ...... ... ..

" PLACE: Wum Centre

DURATION: ONE HUNDRED AND TWENTY (120) CALENDAR DAYS (FOUR MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)
FINANCING: 2021 PUBLIC INVESTMENT BUDGET, MINDDEVEL-REPUBLIC OF CAMEROON

VOTE OF CHARGE N°: .
EXPENDITURE AUTHORIZATION N°:

DATE OF ENTRY INTO THE CONTRACT: ......ccooiiiiinnnis

DATE OF SIGNATURE

....................................................

DATE OF NOTIFICATION: (v e
DATE OF REGISTRATION: ...iiviniiiinininie s aaaaee
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THE REPUBLIC OF CAMEROON, REPRESENTED BY THE LORD MAYOR WUM COUNCIL

. ., HEREINAFTER REFERRED TO AS . . ADMINISTRATION.
ON THE ONE HAND
THE ENTERPRISE (Company): «sassssnsss sanssemsmtaae s o trsesmsmsemEesE s 4 o AR EEEEREEEERETSMEREEEREES .
TRADE REGISTER NO (N® RC): savansnararcsnnssnnunss srnnenens .TAXPAYERN°
BANK ACCOUNT N°: aauee crensmsessenzeneaens cenne e AT dneiiniens IO— ¢ - V.1 /¢
AGENCY OF: sisavasssannunnss .
REPRESENTED BY MISTER (Mr.) sassseassss . verseraneans ..HEREINAFTER REFERRED TO AS
“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

Page N° __ and last page of Jobbing Order .. ... .
. . signed following an Open Natlonal Inv1tat10n to Tender N°

...............................................

..............................

......

-----

NB This Jobbmg Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR WUM COUNCIL,
CONTRACTING AUTHORITY

Wum, the
Wum, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS

7R



FORM N° I:

DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

I, the undersigned MI, . vo.ovviiiieiiinii e
NAHONALILY ©.vereineeriaeerirrre s

FUNCHOM +nrt v e te e ettt e vearaneannartiomnaeananrarsanansneoanes

In my capacity as General Manager of ... P.O.BOX........

Hereby acknowledge receipt of the file for

................................................................................................

................................................................................................

General Manager

Fiscal stamp

1000

Tender

.............

................

Notice

79



FORM N° 02
THE MODEL TENDER LETTER

I (We) the undersigned ......ooovvriiiiiererren i
Acting in the capacity of ..........coviiin in the name and on behaifof...............
....................................... At oo RCNOL L.l by virtue of the power
vested in me (us), resident at ................ (Town) .c.oovvevnvvnnns , P.O.Box...... , telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to Tender
N e , and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender and
commit myself (ourselves) to carry out works forthe ............ oo e
e e e e C e e e e . in keeping with the terms and
conditions of the tender file in return for the sumof............ FCFA
PP Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

1 commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within four
(04) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national
currency (FCFA) in account No........c.ooeii Opened in the name of..........oooiviiiiiin )
intherecords Of c.c.iiviriiiiiiiiiiiin (Bank) at.......ccccvmrunenee

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

Done at...ooes civiiiriiiiiine i B D

Fiscal stamp
Signature(s)
Bidder(s) 1000

For companies, indicafe:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... ..o P (Name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, ... ... ... oo s e ves vs s cos s it ven e e e s s s )
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
Jjointly commit ourselves ........ »
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FORM N° 03

THE MODEL SURETY BOND

2T e) T O PP PP PP PP PRPRTETELEL

Reference of guarantee: NO. .....veenverinriirmneee
Invitation to Tender No. ......ccoovvivinnns
SR P DR Ll . The
Contractor (5)  veverriririrnrnsiininne e hereby submits ON ......ccoceviriiiniennns to the
Divisional Delegate of Public Contracts a bid relating to the . e e e e e e
e e e e e e e C e e e ... ......Tothis effect,and in
keeping with the conditions stated in the Tender file, the bidder shall presentto the ... .. of ... ...
acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs
............................................................................... (6).
By this guarantce, we the undersigned,(7).....ovveeererreereinirinnenenes with our registered office in
................................ , are committed towardsthe ... ..... ... e through the bidder for
the sum of CFA FIancs .......cocovvvnviinnancnss (I fIQUPES). oo evraneeneeeeernn e s en e

VT & 1 711/}

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the .... .. . ......., the amount of the guarantee at the first written request, as soon

as the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the .... ..... ... ... This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case
the company shall be the successtul bidder, afier presentation of the performance bond which shall be kept
by the .

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at .ocvvvviieiriineriannn ) | PP
ME (IMESSTS). o evvvvvevrnennneamamnnncrnssnranananasenes
Signature(s) & SHAINPS «..oovvrerrrrerrrinsrnnenees
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 04
MODEL BID BOND

Whereas (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after
called “the bid”)

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter called
“the Bank”, are bound onto the .... ..... ... ....... (hereinafter called “the Contracting Authority)
in the sum of for which payment will and truly be made to the said

Contracting Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or
incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date,

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

------------------------------------

.................................

Tnvitation to Tender No. .oooceevviiininnnn.

PERFORMANCE BOND FOR THE EXECUTIONOFTHE .. ... .. ...+ 0 o0 oo

----------------------------------------------

-----

PR PP (Bank) have been informed that a contract has been signed
betweenthe .... «.... -.. ....... acting in the capacity of Contracting Authority, and.............
.................... , acting as contractor for the . e e e e e e e e
e e e e e e e ... In compliance with the provisions of
Contract N°. ......ceeeen , the contractor is bound to presenttothe ... ..... ... ......., 8
performance bond for the execution of work, covering security, commitments and other obligations
incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes inclusive,
1.6, CEA FIANCS c.oivierevrieenaenrnirremaeenrennisanaeaannn

W, evieieieeianenenenininreraenrecnanes (bank) do hereby commit ourselves irrevocably and without
arguing to pay tothe .... ..... ... ..... at his first written request, and three (04) months the
amount of this bond, that iS L0 SAY. ....oviirviiiiiiiiee , all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy 1o the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned bythe .... - ... .. .. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the .

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at cvoviivirrieriariiriaaaas ) ) ST

Y T ) T LR i

Signature(s) & StAMPS ..vuueenviuerimmmrerareranas
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

Invitation to Tender N° .....vovvininiinens

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

N PR PPIPPR PP (Bank) have been informed that a contract shall be signed
between the ... «.... «.- -...... actingin the capacity of Contracting Authority, and.............
....................... , acting as contractor for the . . ... e el e e e e
e e e e e ... ... ... ...... In compliance with the
provisions of Article ............ of Contract N° ............ , the contractor shall be bound to present to the
.. ... ...... Contracting Authority, a bank guarantce with the purpose to assure the refund
of the start-off advance granted to the company and amounting to CFA  Francs

.............................................................................................

WE, ©eiinrneeneersiernennreenansaenaannes (bank) do hereby commit ourselves, irrevocably and without arguing
topayto .... «.... - . - ... ..., at the written requestthe .... ..... ... ....... and within four
(04) weeks the amount of this guarantee, that is 10 SAY. «....oovirmnirriersmmrie e all the amounts

that the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the .

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the ... .....oe eeveve -o.... The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

DONE At .cvvivvernriiiierisrnanaa ) R TS

1 T G o) I

Signature(s) & SIAMPS «oeovurrrremnrsrmnmaerrennee:
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Construction of two classrooms at ........coovevienniiinens
I (We) the undersigned (8)

...............................................................................................

Acting in the capacity of (9) in the name and on behalf of
610 T FTTTTEPIITIIS | SOOI RC No% tiriiiiiiniiennas by
virtue of the power vested in me (us), domiciled at P.O.Box................ (TOWD) oovvniiienennnans , telephone
NO. eririierneieenniiaararanns , after having studied all the documents of the tender file relating to the Invitation
10 Tender NO ..vvviiveneiiaiiieniaenrrnns , and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby
tender and commit myself (ourselves) to carry out works forthe ............ .o e aree e e
e e e e e e e ... in keeping with the
terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
............... (ccveereveeeeevreeennn.oymonths as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I Ter k01 0 ) PN OPPPPPP PP PREPPRPPPERITL

Bidder(S)..cuvuceerrvirimenniesaniiiniinsrene
For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... ..o » (name, first name and status)

For companies without a legal status, indicate:

« We, the UNAErSIENEA, «..vvvvirrrerrresn e e s e »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ........ »

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name
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INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

FORM N° 8

DESCRIPTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

n To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify
diploma or certificate) and holder of National Identity Card N° issued
on at Tel: is committed and available to
work as (specify post to be occupied) Wwith (name of
company) if awarded the contract for (indicate the name of project) in

Menchum Division of the North West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign;

| Certified at .vevevvvviriiiianiaannns Onthe v iiiiiannneee
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FORM N° 10

THE CURRICULUM VITAE
Name & First name
Date of birth
Nationality
Level of education
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained : Date
Specific knowledge : Publication, research work

Date of start of service

Nature of service rendered

Number of years of service

Number of years in the company

~ Date of start of service in the company :

... Work attestations issued by the various employers shall be enclosed with this curriculum vitae which
shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY

Contactable . s Execution Provisional
N°| Year Project telephone N° of Pr::j::lr:al (;z;g;ar&t Period | Acceptance
Project Owner notified date
1
2
3
4
5
6
etc
- o ‘(ﬁélt'h'e case may be).
DONE ON vovvvvvveereiannreaeneniss ) SOOI
Y D (1) R ki
SIGNAUTE(S). -+ cevvenrrrnsvernssrranernnrsrsrn i e
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FORM N° 12

THE EQUIPMENT LIST
FRAME (“chéssis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if veliicle (if veliicle) owned)
1
2
3
etc
1 the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipment and tools at any
given time requested. As well, any of them must be present at the site before and during each phase
at any given moment required or requested by the Authorities in charge of control/follow-up of the

project | am tendering for.
Remark- For equipment [ will take on hire I hereby attached to this form certified attestations (lease documents) of

commitment between 1 and the Owner(s) of the equipment(s).

DOone ONucveerivvirccneiarinneras | SOOI
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD OF THE COMPANY

.. ., the (e

Refl No SENEEUAEEBESRAEEREGEEEENERFRERETED

.......

An attestation of site visit

to have an appraisal of the strengths and weaknesses of

the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need arises.

THE MANAGING DIRECTOR
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FORM N° 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

)  INTRODUCTION

..............................................................................................................................

I1) COMMENTARY:
11-1) Nature of the Project SHE......oovreeriimrere e

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

II[) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

VY DIFFICULTIES: ... uuurunieseasssrcnriessnesmnsba s st

...................................................................................................

(Put names of the conspicuous land marks site seen at

the project site)

Signature and name of the Representative of the company
(person who carried out the site visit)

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 13

THE EVALUATION GRID

General presentation of bids

- Table Of CONENT PrESENL... ... ceui i ceriies re e s b Yes/No
- Document is spiral bound with transparent fly-leaf on FTONE COVET. .. e cee e e Yes/No
- Presence of colour separating papers between the various AOCUMENES. .. cvs ceeeeeveereees wereerereienennns YES/NO
- Orderly presentation of the documents as in tRE LENEETS fll... vvreverroeere ee eroe ot e e me s e e e o o YESINO
- Clarity in the presentation of the documents and pages numbered ... e e e ...Yes/No
- Special Technical conditions visaed and last pages SIGNEU  .oivveuiii e e e e Yes/No

Experiences of the Contractor (enterprise} in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at least that of this

present project (Thirty million) FOFA ooiorieesreeeesremsssrsmressasneeeesemsecsnnenss YES/NO
- Professional experience(s) in similar domain within the last three years present..............oocieiene Yes/No
- Format of professional reference(s) as indicated in thetender file ......... oo ciiiieions e i e Yes/No
- At least two Jobbing Orders or contracts (first & fast pages) of similar projects

Executed within the past three years in an enclave area as such present.......coooviveee sivin e Yes/No
- At least two provisiona! acceptance minutes (first & last pages) on similar projects

Executed within the past three years in an enclave area as SUCh present.... .. .. .. v« woeee oo . YES/NO
- Centified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above ......... .Yes/No

- Proof with notified Service Order(s) for having executed to completion of any of the projects
Mentioned above within the notified contractual period(s) within the past three years present....Yes/No
- At least one final acceptance minutes (first & last pages) of any of the projects mentioned

Above executed within the past three years present. .. ... .o s v ermvses o e ..Yes/No
- Certified first & last pages of the final acceptance minutes of the 01 project mentioned above ... ... e YES/NO
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tenders file..........ocoovvnen Yes/No

-Supervisor with level of at least Senior Civil Engineering Technician with at least three
Years' experience or Civil Engineering Technician with at least five years’ experience present

(Proof by certified true copy of the certificate or diploma) ... ... ....Yes/No
-Supervisor's signed curriculum vitae with proof of working experience in the construction present. Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of

The COMMItMENt fOMM) PTESENE .. ... .v vt e ts st rras s ot s e e as s s st st h st s Yes/No
_Foremnan with leve! of at least BAC F4 (GCE ‘A’ level Technical) in construction with at

Least 7 years' experience in the domain of construction present (proof by certified true

Copy of the certificate Or AIPIOMA) ... .....ooovresiic st e Yes/No
- Foreman's signed curriculum vitae with proof of at least three experience in construction of

BUIIAINGS PrESEN  +evvrvececruesaiuessemssesrsis oot sty Yes/No
_Foreman's commitment form with complete photocopy of NIC inscribed_overleaf (verso page of

The commtmMent FOMMY) PIESEN... .. ... i iturerrsarecesias o st e b s s s s e Yes/No
-Company organizational charts respecting administrative & technical hierarchy .....oooeveivrnrenevennen Yes/No
-Project organizational charts respecting administrative & technical hierarchy ........ccooooiiinnees Yes/No
Technical equipment of the company
—List OF KEY SQUIPMENT PrESENE ... v..veveeeuseaisaes s s ass e s rn st do s e e e e e e Yes/No
-List of key equipment presented in the format provided in the tenders file..........c.cccce e YesfNo
-List of other equipment (t00IS) PrESEME ... iiiurimimiin s et s s s Yes/No
-Certified true copies of documents (not more than 3 months) to prove ownership

Of key equipment mentioned (like vehicles, efc) present. .. .. .. ot ee e e YESINO

-Documents to prove ownership of tools (fike receipts, car registration certificates, etc) present... ...Yes/No
Methodology for the execution of works

Schedule of WOrk @XECULION PrESENE...... .o vvrir e it s s i sba s s s s r s e s 1 s Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

Well assigned (manpower deployment) in conformity with execution methodology having time

Frames NOt MIXEA UP  ....orverareairnisin o sirssns s s s s s s ceerreeerarreeee e YES/NO
Specification of total duration of EXECULION PrESENT .ovviiievnre i e s es it s e e Yes/No
Security measures to protect workers and third parties Present ... Yes/No
Environmental protection and security measures on site taken Nt aCCOUNt... ......vvveeveeer ceeeavne o YESINO
Site VASH FEPOE PIESENE .. ..ccevis erverie i i s i soreisiirens saassi st st s s Yes/No
Site Visit report in format prescribed in the tenders 1T PSP PP R EP AR Yes/No
Site Visit report signed by all the Authorities prescribed in the tenders file ...........occeeeen verene YeEs/NO
Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ... Yes/No
Site Visit report having pictures of Company's Representative inscribed on the verso of the
Last page of the site visit report proving him/her conspicuously present on site ... ..o.cconirenenen Yes/No
Appropriate technical specifications L= =Ly | Ry ikt Yes/No
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DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

Ref. N° .ciivnrsenanses . Wum, the

. Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for the ............ ..

: e was realized and forwarded to the Minister in charge of Basic

... Yaoundé for funding. In the 2021 Financial Year of the Republic of Cameroon within the

framework of the programmed budget of the 2021 Public Investment Budget (PIB 2021), the said project

was financed as per the budget head at thecostof ... ... ....... vooooooee v0oce:os (81.600,000)

FCFA. After obtaining the financing. relevant adjustments were carried out to ensure that the tasks retained

to be accomplished for proper and complete execution of the project are commensurate to the amount
provided for the realization of the items spelled out in the bill of quantities as found in Document N° 7 of

this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already carried

out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Signed

Cc

-The Contracting Authority, Menchum
-File/chrono
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DOCUMENT N° 12

(D

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and financial
bodies authorized to issue bonds

LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);
10- City Bank Cameroon (City group);
11- Union Bank of Cameroon (UBC).
12- United Bank for Africa (UBA)
13-Banque Atlantique du Cameroun (BACM);

This list is available at ARMR.

1- Chanas Assurances;
2- Activa Assurances

3- Zenith Insurance Company
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DOCUMENT N

PLLANS AND DIAGRAMS AND/OR PICTURES
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