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DOCUMENT N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX —- TRAVAIL — PATRIE PEACE —- WORK — FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- QUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMISSION DE PASSATION DES WUM COUNCIL TENDERS BOARD

MARCHES DE LA COMMUNE DE WUM

OPEN NATIONAL INVITATION TO TENDER '&“ﬂ'\
UNDER EMERGENCY PROCEDURE \},\\

1

NIDJONITMINDDEVEL/NWR/MCH/WC/WCITB/2021 OF n." 2021 FOR THE

CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUMSUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION.

' 1) SUBJECT OF THE INVITATION TO TENDER:
- Within the frame-work of the 2021 Public Investment Budget, the Contracting Authority (The Lord

' Mayor Wum Council), hereby representing the State of Cameroon, launches an Open National Invitation to

* tender for The Construction of a Cattle Vaececination Crush in Bu Village Wum Sub Division, Menchum

Division North West Region.

2) CONSISTENCY/NATURE OF SERVICE:
The works subject of this invitation to tender shall require the Construction of a Cattle Vaccination

Crush in Bu Village Wum Sub Division, Menchum Division North West Region.

The works and service required are found in the detail description mentioned in the respective bills of

quantities and cost estimates.

3) EXECUTION DEADLINE:
The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of

notification of the Service Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below:-
Lot Works Locality

Construction of a Cattle
Bu in Wum Sub Division, Menchum Division, North

4 | Vaccination Crush in Bu
West Region

Village




U

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table

below:-
F Lot Works Locality Estimated Cost
. gg’;z:;:f:;ﬁ"c"::;‘?f;%‘:l Bu Wum Sub Division, Menchum Division, 16 000 000
North West Region FCFA

Village

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2019 Public Investment Budget (PIB 2021- MINEPIA) of the Republic of Cameroon as specified in the
table below:-

Proiect Expenditure
Lot Ministry Owj: or Works Provisional | Vote of charge N° authorization
Amount N°
Ministry of Constructi ¢
Livestock, onstruction ol a 0 0
1 Fisheries and zl;l{::“Wum Cattle Vaccination IGFgg /20 55 31 407 01 641662 2226 IW04474
Animal Crush in Bu Village

Industries

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a first
rate bank approved by the Ministry in charge of Finance and that shall respect the model in this tender file featuring on
the list in document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers.

Lot Works Locality EStg:?tted Bid Bond Tender Fee
Construction of a Bu in Wum Sub Division
1+ | Cattle Vaccinati Menchum Division, N nil 16 000 000 320000 32 000
attle accination nchum ivision, No FCFA FCFA FCFA
Crush in Bu Village West Region

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours at the
Wum council premises during working hours in Wum.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Wum Council Premises. The document shall be
obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of Thirty two
thousand (32 000) francs CFA from Wum Council treasury
11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical documents and Envelope C: Financial Documents. [t shall reach the Wum council in the
service in charge of contract award not later‘tgaﬂ F EU 10 am; local time, The sealed external envelope
shall be free of ail identification marks, failing which it shall be rggcted.




The sealed external envelope addressed to the Contracting Authority shall be‘e:r the following inscriptions:
5 OPEN NATIONAL INVITATION TO TE )
é) UNDER EMERGENCY PROCEDU
N2 _;IONITMINDDEVEL/NWRIMCHJWC/WCITB/ZOZ1 OF _n_* 2021 FOR THE CONSTRUCTION
OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB DIVISION, MENCHUM
DIVISION NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)
12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful

. bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the

* contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):
Bids shall be opened by the Tenders Board in a single phasc on Lﬁeﬂ f t! 2|_|:Zfit 11 am local time in

the conference hall of the Wum Council Premises. Only bidders or their authorized representatives having
a perfect knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

. External envelopes with identification marks or inscriptions,

- Administrative documents morc than 3months old;

- TFaise declaration or forged documents ;

. Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well

Execution period longer than prescribed in the Tender file
_ Technical evaluation mark less than 75% (non-respeci of 75% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).



B) Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the

gvaluation of:-
() Technical documents, it shall be the binary method (YES or NO) based on the following

distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT S
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40
NB:

-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
_Details of these main qualification criteria arc specified in the evaluation grid found in the Special

Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

- 15) VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

submission of tenders (offers).
16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must

technical and financial requirements.

have fulfilled the administrative,

17) COMPLEMENTARY INFORMATION:

Additional information may

be obtained during working hours from the Service for the Contracts Award at

. ‘Wum couneil.
18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting

Authority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders 10 submit their bids.

ion to tender. He shall publish the

The Contracting Authority may at any time, amend this invitat
amendments and communicate same to compa
amendments shall also be considered in the perio

bought the tenders file. Delays caused by such
d given to bidders to submit their bids.
given to bidders to submit their bids e 21 I 0

Wum,

Copies :

CHAIRMAN, Wum council Tenders Board

- JDIw'sionaJ Delegation of Public contracts- Wum

- | ARMP Bamenda (for publication and filing)

- Wum council Service for the award of Contracts (for filing)
CRTV/ Wum Radio Houss(s), to facilitate publicity

- BILL BOARDS

- CHRONO

THE LORD MAYOR WUM COUNCIL
(CONTRACTING AUTHORITY)
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DOSSIER N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - T_I:;\-{f—;ii:-: PATRIE PEACE - WSE-I;”;—;;THERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION-I-)—{J“l-\I-S;{—I-)- OUEST NORTI-I-;;’-E-Z-S-'-IT]-{EGION
DEPARTEME:E;-I-)-E_I;\ MENCHUM MEN(;I;EE-]");;ISION
SERVICE DE PAE;ZI-‘-I:)-IG DES MARCHES SERVICE OF-E-O-I;T-;IH{-XCTS AWARD

COMMISSION DE PASSATION DES

MARCHES DE LA COMMUNE DE WUM WUM COUNCIL TENDERS BOARD

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVE%T
< '&
EN PROCEDURE D’URGENCE \@

O
NQ E/ONIT/MINDDEVEL/NWR/MCH/W C/WCITB/2021 DULN 2021 POUR LES TRAVAUX
DE CONSTRUCTION D’UN PARC VACCINOGENE A BU Dk‘ NS L’ARRONDISSEMENT DE
WUM, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

1- Objet de ’appel d’offres :
Dans le cadre du Budget d’Investissement Public (BIP) 2021, le Maire de la Commune de WUM,

.. (Autorité Contractante) représentant de !’Etat du Cameroun lance un Appe! d’Offres National Ouvert pour
v

les travaux de Construction d’un Parc Vaccinogéne a Bu  Dans L’arrondissement de Wum,
Département de la Menchum, Région du Nord-Ouest

2. Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront les travaux de Construction d’un Parc
Vaccinogéne a Bu  Dans L’arrondissement de Wum, Département de la Menchum, Région du Nord-
Ouest Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail

estimatif.
3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour ’exécution des travaux du présent appel
d’offre est de quatre-vingt-dix (90) jours continus & partir du jour de la notification de 1’ordre de service

pour le démarrage.

4- Allotissement:
Ies travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Travaux Localité
1 Construction d’un Parc Vaccinogéne | By, arrondissement de Wum le Département de Ia
a Bu Menchum, Région du Nord-Ouest

5- Cofit prévisionnel
Le coiit prévisionnel de I’opération & Iissue des ¢tudes préalables est spécifié dans le tableau ci-

dessous ;-



Lot Travaux Localité | Coiit prévisionnel
1 Construction d’un Parc Bu, arrondissement de Wum, le département 16 000 000
Vaccinogéne a Bu de la Menchum, Région du Nord-Quest FCFA

6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte 4 égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de I’exercice 2021-MINEPIA de la République du Cameroun comme
spécifi¢ dans le tableau ci-dessous:-

. N° de
Lot | Ministére ,Ma:tre Travaux Coliit Ne de ’Imputation I’autorisation
d’Quvrage L.
prévisionnel de dépense
i la | Construction d’un
Maire de la o e 16 000 000 | 5531407 01641662 2226 W04474
1 | MINEPIA | commune | Parc Vaccinogene a FCFA

de Wum Bu

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la picce 12
du ce dossier d’appel d’offres et valable pendant quatre-vingt-dix (90) jours au-dela de la date originale de
validité des offres.

Lot Travaux Localité et | e | | duDAO
Construction d’un Bu dans lr’arrondissement de
1 | Parc Vaccinogéne Wum, depart?n-lent dela 16, 000,000 320 000 32 000
@ Bu z[encthum, Région du Nord- FCFA FCFA FCFA
ues

9. Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux services
de 1°Autorité Contractant (Service communale de passation des marchés) pendant les heures ouvrables au
salle de conférence de la Commune de Wum.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’ Autorité Contractant
pendant les heures ouvrables 4 1a Commune de Wum. Le dossier sera obtenu contre versement d’une somme non
remboursable de cinquante mille (32 000) francs CFA payable a la Trésorerie de Wum.

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant dument
autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) original et six (06) copies marqués comme tels de trois
enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C : pour le dossier financier. Les
offres seront remises étan‘g dﬁns‘lﬁve?fﬁ?{;pe externe fermée au service de passation des marches de la commune
de Wum au plus tard le Z1 3 10 heurcs. Cette enveloppe externc devra étre adressée a I’Autorité
Contractante portant la mention:




O\

04? AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROC\@?URE D’URGENCE

NQ _Q_IONITMINDDEVELINWR/MCHIWC[W CITB/2021 DU 3\ 2021 POUR LES TRAVAUX
DE CONSTRUCTION D’UN PARC VACCINOGENE A BU DANS L’ARRONDISSEMENT DE WUM,
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST

“A N°OUVRIR QU'EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent &tre produiles en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépdt des offres ou avoir été établies postérieurement a la date de signature de I’Avis d’Appel d’Offres.
.La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire

- délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement,

Cautionnement provisoire sera remis au soumissionnaire qui n’'a pas réussi seulement par 1’Autorité
Contractante au plus tard trente jours aprés la période de validité. A Dattributaire, le cautionnement
provisoire sera remis par I’ Autorité Contractante quant-il ’aura fourni le cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant quatre-vingt-dix (90) jours 4 partir de la date limite fixée pour la remise des offres.
NB: Pendant I’installation de 1 attributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

' 1 13- Quverture des plis:
Li’cﬁxv?nure des plis sera faite par la Commission de passation des marchés en une seule phase le

LV 2[]}&1 11 heures heure locale dans la salle conférence présidé par Président de la commission
de passation des marchés situé 8 Wum. Seul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences
techniques avérées dans le domaine concerné seront autorises a assister 4 la séance de I’ouverture. Les oftres
qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires

- Offres remise aprés le délai

. Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Documents administratifs certifiés hors du délai de trois mois
- TFausse déclaration ou piece falsifice
Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances

NB: Cautionnement provisoire pour un groupe d’entreprises doit éire adressé au nom de Uentreprise

mandaté et les noms d’autres entreprises mentionnés dans le contenant.

_ Délai d’exécution plus long que prescrit dans 1’ Appel d’Offres

- Note technique inférieure & 75% au niveau de I’évaluation administrative et technique

- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
B) Critéres essentiels

Iis sont les modalités clés ou primordiales pour le jugement de la capacité technique et financicre des

candidats pour exécuter les taches faisant objet de I’appel d’offres. [Is sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc, dans ’évaluation des:



1]

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D ENCADREMENT DE L’ENTREPRISE 9
: LE MATERIEL DE CHANTIER A MOBILISER S
' METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Remarque :
- Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour Pétape I1 ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
i Les sournissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours a partir de la date
limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué au soumnissionnaire présentant 1’offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent &tre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé & Wum

18- Additif a Pappel D’offres:

L’ Autorité Contractante se réserve le droit & tout moment, que ce soit & son initiative ou consécutivement
3 une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiquer par écrit ou signifié¢ par tout
moyen laissant trace €crite a tous les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

21 JAR N2

Wum, le

Ampliations:
Le Maire de la commune de Wum

- Président de la commission de passation (Autorité Contractante)
de marché de la commune de Wum.
- le Délégué Départemental des Marchés
Iizy#c)s de la Menchum

/ARMP Bamenda (pour publication et
archivage)
_Service de passation des marches (powr™|
archivage)
- CRTV
_Radios locales pour faciliter la publicité
- Tableau d’affichage

10
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAO”) is the
SENIOR DIVISIONAL OFFICER who shall be in charge of launching the tenders file. The name, the reference number

and the number of lots contained in the invitation to tenders are found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company
shall have to execute and finish the tasks defined in the Special Regulations of the invitation to tender
within the deadline spelied out in the service order notifying when to start execution, except modified by

the Special Administrative conditions (“CCAP") of the invitation to tender.
(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03;: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ij) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary Jegal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not

under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all
members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict
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of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of
interest and considered not eligible if he/she:-

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

(¢) And the Contracting Authority or Project Owner has financial interests in the capital in a way as 10
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES. EQUIPMENT AND AUTHORIZED SERVICES
The origin for these resources must be in countrics fulfilling the criteria defined in the Special Regulations
* of the invitation to tender. Origin in this invitation to tender means the place from where the resource is

extracted, cultivated, produced or fabricated and from where comes the services.

Article 06; QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
,, qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
. Access to a line of credit or availability of other financial resources
- Orders acquired and contracts awarded
Pending litigations
- Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-

_ The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
member of the group

. The bid and the contract must be signed in a way that is binding on all members of the group

- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

_ The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but
only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees

13
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. neurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

' B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation

of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
‘the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“A40")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(¢) Document N° 5- Special technical Conditions (STC="“CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N°® 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:~ -

THE CONTRACTING AUTHORITY
Lord Mayor Wum council

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound to

respond to the request at least fourteen (14) days for National Invitations and at least twenly one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition 1o the Minister
of Public Conftracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracis and the President of the Tenders Board. The Contracting Authority has
five (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracls
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the tenders
file. Hence to give room for bidders to prepare their offers the Contracting Authority may postponed the
deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11; TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try 10
regularise a situation involved in the preparation of offers by a bidder.

14
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" Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
English and French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
. * Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE .... ¢.vcovvvvcnnns DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

N2 _/ONITIMINDDEVELINWRIMCHIWC/W CITB/2021 OF 2021 FOR THE
CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION.

“To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
_ has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation to
tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc
(iif) Proof of acceptance of conditions of the coniract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the confract.
(iv) Commentaries (optional) - commentary on the technical choices of the project and possible
proposals

¢c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(i) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
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(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation {0 tender, they could indicate rebates
offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous exiernal envelope addressed to the
Contracting Authority as follows:

) THE CONTRACTING AUTHORITY
THE MAYOR WUM COUNCIL

N2 _/ONIT/MINDDEVEL/NWR/MCH!W C/WCITB/2021 OF 2021 FOR THE
CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:
- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in

letters and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

. The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BOCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the BOCE
and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be
calculated without taxes and then with taxes according to the BQCE. The currency that
shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution Is not
more than one (01) year, it shall not be subject to price revision.

_ It shall be forbidden to introduce a price revision clause by way of additional clause in the
contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.
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(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any coniract of duration less than one (1) year shall not be subject
to price revision.
(d) All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based

otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID
. Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
' Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
be too short shall be considered not being in compliance (rejected) and prolongation of the validity period by
a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be
rejected.
Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without Josing his bid
bond. A bidder who consents 10 an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

“Wherte the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: BID BOND
The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the

model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping,

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:
. fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- TFails in his obligation to furnish the required final bond in application of the. General
Regulations
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- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caiculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
rariants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.

Juch variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part ina
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the
minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a

reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (07) photocopies bearing «COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic. In
case of a correction or a page overloaded with information added after, it must be visa by the signatory (ies)

(person or persons mandated to sign for the bidder). The bid shall be bearing no modification, suppression or
alteration unless such corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS
Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and «COPY?, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
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b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION” as
specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

wemark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
. In English or French language,
o Using the metric system for quantities,
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24; MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the

General Regulations. The modification or the corresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL?”, and

“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them

unopened.

{c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by

the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Reguiations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids.
The notification must be signed by the person mandated to sign for the bidder. The modification or the corresponding replacement
bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”
and “REPLACEMENT OFFER” or “«MODIFICATION™. The notification of the modification, replacement or withdrawal of
the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic,

Shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn

by bidders shall not be opened before returning to them.

NB: - Offers bearing WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and
which shall not be handed back fo the pidders shall be transmitted alongside the other offers on the
day of opening.
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- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage II)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL®” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment
of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of everyone and
the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked «“MODIFICATION” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. It is important to note that:-
= All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial

bids] and any variant (where necessary), the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

Only bids which were opened and announced to the hearing of cveryone during the opening of bids

shall then be evaluated.

D Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

=>»Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes 10 which is attached the attendance sheet is handed over to all the bidders at the
end of the session on their request

At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.

1n case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results. Hence,
any attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting
" Authority in his award decision may cause the rejection of his offer.
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Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and the
response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questions related to their offers, between the opening of
envelopes and the award of the contract.

Articie 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-

= Carry out a detailed examination of offers to determine if they are complete, if the required guarantecs

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

> Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

- Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

= Verify offers considered essentially in conformity with the Tender File to correct the possible calculation
EITOrS.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
{(b) above.
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The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
- accordance with the error correction procedure above and with confirmation by the bidder, the said amount

shall be deemed to commit him.
If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be

rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY
In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids

expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the
Special Regulations.

- Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by

rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence Or quantifiable reservation on

technical or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If nced be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory it may propose to the Contracting Authority to
reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors which exceed the requirements of the tender file
are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY_TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
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been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to exccute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shail be made to the bidder fuifilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
Decree N2.:2004/275 of 24" September 2004 to institute the Public Contracts Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (3) working days
after the publication of the results.
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Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the
Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bond, to guarantce the complete execution of the works.

REMARK:
(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting

Authority can only take place after when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved according
to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative

Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
unit prices to the quantities and/or volumes of the tasks executed

. Control and follow-up operations of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Public Works for Menchum) in collaboration with the Project

Owner). They shall be required to give reports on the tasks executed. The Project Engineer shall
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prepare payments that shall be VISAED by the Contracting Authority and transmitted for
payment into an account opened by the contractor to this effect.

Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works Menchum

Members of the Follow-up Commitlee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for proper

execution of works.

THE LORD MAYOR WUM COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the following articles will prevail over those of the General

Regulations.
. ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for the the
Construction of a Cattle Vaccination Crush in Bu Village Wum Sub Division, Menchum Division

. | North West Region. With the specifications as in the Special Technical Conditions and in the Bill of

quantities and cost estimates. The Contracting Authority concerned in this invitation to tender shall be the
LORD MAYOR OF WUM COUNCIL. The reference of this tenders file is

N2 __IONIT/MINDDEVEL/NWR/MCHIWC/W CTB/2021 OF 2021 FOR THE
CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION.

" ARTICLE 02: EXECUTION DEADLINE

b

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an

- execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The

evaluation method features in the General Regulations. The execution deadline proposed by the preferred

_ bidder shall become the contractual execution deadline. For this reason, the provisions of this article are

1

such that the Mayor of Wum council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2021 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Livestock, Fisheries and Animal
Husbandry, MINEPIA and assigned to the Lord Mayor of Wum council, Wum Sub Division in
Menchum, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

", ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents
Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated
from each other by colour separators:
Al.  The declaration of intention to tender signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1000 FCFA. (See Model Form N° 01 for the format)
A2 A Treasury Receipt showing the payment for the tender fee Thirty Two thousand (32,000) FCFA.

26



A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bank caution/bid bond) of Three Hundred and
Twenty thousand (320 000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC (“Commission Bancaire pour I’ Afrique Central”) (see Model Form N° 04 for
Sformat).

AS5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A certified copy of current Business Licence (2021 “Patente™) with a turnover up to or above the
amount of the contract TTC (witl tax regime same as in Tax payer’s card) not necessary

A7.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit)

A8  Anoriginal certificate of tax assessment certifying that the bidder owes no taxes

A9  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

Al10. A certified copy of certificate of incorporation

All. An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP)

Al12, Copy of bank transaction of the company for the past three months (Historique) with same bank that
issues the bid bond

Al3. An original attestation of site visit signed by the Manager of the establishment see Model form N°
13 for format

Al4. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al5. The Special Tender Regulations initialled and signed on the last page.

Al6. The Special Administrative clauses initialled and signed on the last page

- A17. Power of attorney where necessary

Al18. Group agreement as the case may be, that is, the agreement of association must be drawn up by a

notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain:-
(a) Information on the qualification of the bidder.
! (b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
- (i) Organization of the company towards the accomplishment of the tasks
' (iii) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
. documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP”)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

' No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
) It shall show clearly the means at the deeds, receipts, etc.

Bl | Equipment list | disposal of the enterprise to carry out the | NB- The equipment and tools

job (See Model form N° 12 for Jformat) must be present at the site during
each phase of the execution
It shall contain: Attach for each person a CV

@ Works Supervisor: At least a Senior | (signed and  dated by the
Civil Engineering Technician with at individual) as well as a certified
least 3 years’ experience in the field of | copy of highest diploma of each

82 | Personnel list construction or Civil Engineering | person concerned. Key Personnel

Technician experience with at least 5 shall include the Works Supervisor
years’ in the building sector. Works Foreman and  other

@ Foreman: At least a BAC F4 holder or | dependent on the bids of the
equivalence with at least 7 years’ | candidate.
experience in the domain of building | NB-All _key personnel must

27



construction. present commitment of
_\' availability duly signed &
certified by the National
Sccurity Service (see Model
Forms N° 8 & N° 9 for formats)
Bids shall be assessed based on the technical
nderstanding by the enterprise of the
operations and the organisation intended for
Methodology/ fthe exccution of works, that is, it shall show .
e . "W} Date, signature and stamp of
B3 | Organisation glearly the organisation of the enterprise | ...q .. the end of document
of works (methodology of execution, work schedule,
site installation, supply of materials, works to
he sub-contracted, to the use of local
manpower, HIMO etc)
Sub- Information on  the  sub-contractor Date and mgnatureo of sub-
B4 contractin (equipment, personnel references, etc) contractor (only ~30% of the
€ quip i ’ ? contract can be subcontracted)
e Site visit report containing coloured Dated . and .c0-31gned by the
Site visit . . Managing Director and Works
BS picture(s) of the Representative of the .
report . . Supervisor of the company
company conspicuously seen on site (see Model form N° 14 for forma Y.
Amount of works, copies of (1¥
and last pages) and minutes of
. ey . reception or attestation of effective
List of similar jobs executed in the last three . .
References of . realisation. Include  accessible
B6 . (03) years by the enterprise and/or other .
the enterprise. | . : . . - telephone number(s) of beneficiary
civil engineering works realised. ! . .
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
B7 Tef:hmc.al Provided in tender file. Initialled on every page and signed
specifications and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender | Signature, date and stamp of bidder.
cl The tender letter amount inserted. (see Model Form N° 02 for Jformat)
Sub-detail of prices proposed in the
price list, that is, the price list in Initials on every page and signed on last
c2 Unit price schedule  accordance with the model and | page. All pages must be stamped with
stating prices exclusive of VAT in | enterprise official stamp.
words and in figurcs
Bill of Quantities and Detailed cost estimates of the Initials on every page and signed on l"f"St
C3 . page. All pages must be stamped with
Cost Estimates works. . 5
enterprise function stamp.
Sub detail of unite Format to be completed showing .
4 prices detail breakdown of prices. Initials and stamped on every page
Attestation ~ of  pre-financing | pyy. g ignature of bank Manager in
C5 Financial capability delivered by a banking institution charee & 5
recognised by MINFI/COBAC ge.
Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shal
- In case of offers for many lots for same invitat

capable of offering in case of an award for more than one lot.

| be numbered according to the order of the tender file.
ion to tender, the bidder shall indicate the rebates he is
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ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in eight (8) copies that is one (01) original and seven (07) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of Wum council, Service in charge of contracts award not later than

at 10am local time. The sealed external envelope shall be free of all identification marks, failing
which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO ___IONIT/MINDDEVEL[NWR/MCH/WC/VV CITB/2021 OF 2021 FOR THE
CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB
DIVISION, MENCHUM DIVISION NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07;: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with
the Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null
and void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days afier the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for the
submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for sirict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS ( OFFERS):
Bids shall be opened by the tender’s board in a single phase on the at 11 am local time in the

hall at the Wum Council Premises. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be ecliminatory criteria. The following eliminatory criteria fix the
minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The
non-respect of these criteria shall lead to the rejection of the bidder’s bid.
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- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.

. External envelopes with identification marks or inscriptions,

. Administrative documents more than 3months old;

- Absence of original or properly certified administrative document or documents certified more than
one time,

- False declaration or forged documents ;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well.

Execution period longer than prescribed in the Tender file

Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent

authorities or by authorities who issued the originals.

(b) Essential eriteria

They are primordial or key modalities in the judgment of the technical and Financial Capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shail be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distribution of points:

CRITERA POINTS |
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 759 evaluation in the technical documents shall simply be rejected.
Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).

_See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-
- Table of content

GENERAL PRESENTATION . Presentation of ail documents in required order

OF THE BIDS - Clarity of the documents
- Availability of colour separators

- Quality of the binding (spiral binding with transparent fiy-leaf
on front cover recommended)

- Special Administrative and Technical Conditions present

_ List of contracts realised successfully in similar domain in the
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last 3years
EXPERIENCE OF THE
CONTRACTOR .. At least % of them in construction domain
- Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)

See Model form N° 11 for format

- At least 3 copies of minutes of provisional acceptance present,
- At least 2 copies of minutes of final acceptance present

That is, Bidder's experience with similar works.

-~ Company’s organizational chart

QUALITY OF PERSONNEL - Project’s organizational chart
AND MANAGEMENT OF - List of personnel deployed to the project with works Supervisor
THE COMPANY being at least Senior Civil Engineering Technician with at

least 3 years’ experience or Civil Engineering Technician
experience with at least 3 years’ in the field of
construction

- Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 7 years’ experience in
the domain of construction.

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel

concerned . . . .
. Certified copies of certificate(s) or diplomas of at least the key
See Modeif orms N°8 & Form personnel (I;upervisor and Forema:% relevant to the works
N° 9 for format concerned
- Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
Jormat).
- ‘Commitment forms of Supervisor and Foreman (see Model
form N° 09 for format).
That is, Qualification, skills and professional  experience of key
personnel relevant to the works.

TECHNICAL EQUIPMENT - The list of equipment for the project
- List of tools for the project

- Proof of ownership or performance invoices that are o be hired.

NB- These equipment and tools - Description of equipment (giving mark, registration ,etc)

must be present .at the site . Evidence of normal functioning of equipment
before and during each . A statement of present location of equipment
phase That is, Compliance with technical specifications of the tender file as

See Model form N° 12 for format | well as equipment and tools vital for the execution of the works.

- Description of the organization of worksite and methods of
execution of works with technical details

- The planning (schedule of the execution of works)

. Site visit attestation (see Model form N° 13 for Sformat).

- Site visit report (see Model form N° 14 Sfor format).

. The duration for the execution of the works

- Environmental protection

- Security measures on site

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

METHODOLOGY FOR THE
EXECUTION OF WORKS

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.
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ARTICLE 12: COMPLEMENTARY INFORMATION:
‘Additional information may be obtained during working hours from the service for Contract Award at

Wum council head office.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the
Copies : THE LORD MAYOR WUM COUNCIL ]
_ CHAIRMAN, Wum council tenders board (Contracting Authority)

. Divisional delegation of public contracts Menchum

_ ARMP Bamenda (for publication and filing)

_ Sub Divisional Service for contract Award- Wum
council

. CRTV/Wum community Radio House to facilitate
publicity

- BILL BOARDS

- CHRONO
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THE SPECIAL ADMINISTRATIVE CONDITIONS j

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entreprencur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER 1T EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Tnsurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
Article 27 Project site meetings
Article 28 Project record
Article 29 Putting the site at the disposal of the Contractor
Article 30 Security measures
Article 31 Environmental protection
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Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER III FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 34 International transports
Article 55 Validity and entry into force of the Jobbing Order
LA_rticle 56 Information to be posted
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Construction of a Cattle Vaccination Crush in Bu Village
‘Wum Sub Division, Menchum Division North West Region.
Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

' Article3: MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
*  Decree NC: 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

i Article 5:  FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2021 Public Investment
Budget under the supervision of the Ministry of Basic Education

., Article 6: CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I : The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
with general reference texts being:-
o LawNZ°96/12 of 5™ August 1996 on the management of environment;
Law N° 2020/018 of 17" December 2020 bearing on finance law of the Republic of Cameroon for
the 2021 Financial year
e Decree N0.2002/030 of 28™ January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
e Order N° 093/CAB/PM of 5th November 2002 to fix the amount of the bid bond and the purchase of
tender files;
e Decree No.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to Public
Contracts;
e Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;
e Circular N° 004/CAB/PM of 30t December 2005 relating to the application of the Public Contracts
code;
e Order N° 033/CAB/PM of the 13t February 2007 bearing the general administrative conditions
e Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of Public
Contracts system;
e Circular N° 0005/LC/MINMAP/CAB of 37 Tune 2018 stating transitional measures to be taken.
Order N© 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
e Decree N°2012/074 of 8™ March 2012 bearing on the creation, organisation and functioning of Tenders
Boards modified and completed by Decree N° 2013/271 of 5% August 2013.
Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts ;
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e Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the execution
of public contracts.

e Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
1012/074 of 8 March, 2012 bearing on the creation, Organisation and functioning of Tenders Boards.

o Letter N° 0005193/L/PR/AIMINMAP/CAB of 24™ October 2013 bearing method of evaluation of

o financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

.o Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public

contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB  of 23" July 2014 bearing modalities for the

- constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e Circular N° 000080242/C/MINFI of 30t December 2020 bearing on instructions relating to the
execution of the budget of the state and other Public entities, for the 2021 financial year

e Norms in force in the Republic of Cameroon,

e Other texts specific to contracting fields.

Article 72  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Senior Divisional Officer who shall be the Signatory Authority
of the contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated to
that effect.

2. The Project Owner, that is, the Lord Mayor Wum Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the Control
Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor Wum Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.

4. The Chief of Service for the contract that is, the Council Development Officer of Wum council
who shall in collaboration with the Project Engineer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit in
maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution of
the works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administrative
Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It
shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting Authority a
report of each control mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to dircct the site. Signed by the contractor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.
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8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of Wum sub division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care of
(c/0) the Divisional officer of Wum Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman on site
shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS 10 BE EXECUTED
The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and notified
to start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.
REMARK: The Contracting Authority shall have the right to notify service orders signed by him that
are to be notified by the project owner in case this is not done within 30days.
Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works

! director, the works foreman endowed with powers of representation and decision to manage the site. Any

modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE. GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his cxpense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to be supplied, ways and means of access to the site, the necessary
facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

37



U

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

_ All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.
The contractor shall within fifteen (15) days from the date of notification of the service order to start

- execution be bound to take up residence close to the work site. Failure to comply with this obligation or to

indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Wum council Wum Sub-Division where the
project is being executed.

. Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to

influence the conditions of exccution of works or their prices. To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.
Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen (13)
days from the date of notification of the service order to start execution be carried out by Commission

comprising of:

e  The Project OWNer/CA-mmmmmszrmnrmmsmmsmmmrsmrmmmnn oo S0 Chairperson

e The Project (Contract) Engineer - - Secretary

e The chief of service for the contract - --- Member

¢ The Contractor ---- - Member

o A Staff of the Control Brigade, DD MINMAP -r--s-mmmmmmmmmmmmmrmm= Observer

o DDMINEPIA =rm-smmmemmmmsssmesssmsssomossmsssssssmmsss mmmmmms Observer

e The village Chief or Representative ...ove.evreusrercnesmmnursmreneene Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well. An attendance sheet should be attached.

-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of the
contract (ATI).

_In no circumstance shall the cost of installation be more than 10% the cost of the initial

contract,
-In no circumstance shall the installation material paid for site installation be taken away by

the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain in the contract.
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[CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS
FOR MOBILIZATION

The tasks that form the subject of the present invitation to tender consist of all works foreseen in the bill of
quantities estimated for the Construction of a Cattle Vaccination Crush in Bu Village Wum Sub
Division, Menchum Division North West Region.

Time-limits for execution covers:
e Transfer of networks and traffic maintenance.
o Supply of materials;
e Realization of the different tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in
the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year
cannot undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (05) photocopies of
the registered contract within a maximum duration of thirty seven (37) days as from the date of notification
of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as
follow:-

o One original copy/ one photocopy to the office of the Contracting Authority

e One original copy/ one photocopy t0 the Project Engineer

e One photocopy to the office of the Regulatory Organ (copy (o be given [0 the CA)

¢ One photocopy to the office of the Control Brigade

e One photocopy to the office of the Chief of Contracts Award (copy to be given fo the CA4)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy t0 the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engincer and in accordance
with the rules and norms in force. Hence, the contractor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this
effect, the contractor shall take all measures to provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process of
approving the execution program submitted or who carries out abusive rejects of the execution program; in
no circumstance shall the execution program be rejected more than two (02) times.
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*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

‘% He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

+The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising
from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

_The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES

Civil liability

. The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused
to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

,  Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Chief of Service for the Contract for approval and reporting to
the Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of the
contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-vear guarantee
It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
modifications to this program will only be applied after having received the project engineer's prior
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agreement, It shall be established every month end at the contractor’s diligence and at his expenses, the state
of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works forescen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from
any of his contractual obligations. The contractor shall see to it that the sub-contractor is in order with
Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-
compliance with the above provisions shall give rise to termination of the contract. Sub-contractors shall
fulfil the same technical and financial conditions with the contractor. They shall execute the works under the

sole and full responsibility of the main contractor

. Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5 000" the initial contract amount shall be applied on any stakeholder who delays
from seven (07) days and above the process required to validate the subcontracting.
Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
1 the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by
the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plans of works really executed (“plan de récollement”) called as-
built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.
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\Article 19: REPLACEMENT OF KEY PERSONNEL:

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that of
the staff replaced in terms of qualification, experience and competence otherwise such replacement shall
attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for validation of
the new personnel. The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating from such replacement shall be born by the
contractor and shall not interrupt execution. Hence, the above penalties shall not apply for situations of force
majeur such as incapacitation of personnel due to accident and death of personnel or in a situation duly

_ recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

i | Article20:  MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper execution and successful outcome of works. However, this shall be the

subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

_ Article21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

: The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
- trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

i 1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following

I laboratory tests.
2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as

b the materials used.
‘ In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.
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“Article25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials, manufactured
products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall have access to the site and to any information necessary for the
achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of
his obligations under the contract or order any task that may delay the exccution of works or lead to

~ additional payment by the Contracting Authority or order any significant modification to the structure to be

. constructed. The Project engineer shall have the power to prepare and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

_ Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution,

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as cach implantation shall be subject
to an approval report signed by the Contracting Authority and the contracior;

. Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

. Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting Authority
at the request of the contractor;

Article27:  PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend these
meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the contract
of the Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shal! include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications, trial
results, daily statements);
e Weather conditions;
o Receipts of materials and authorizations of all sorts;
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e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

Works done during the day, the personnel and material used,

Works progress;

Required prescriptions;

Detailed quantities of works;

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on
premises approved by the Project Engineer in agreement with the administrative and traditional authorities
of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall put
~ at the disposal of the contractor, free of charge and for the duration of works, the State private or public
property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a proper execution of works as demanded by the project Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in the
Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

o Controlling the quality and quantity of the structures constructed,
e Carrying out trials provided for by the Special technical conditions;
e Recording the possible non-execution of works provided for under the contract;
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e Recording the folding up of the installations and cleaning of the project site;
e Recording the completion of works;
e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
iasks to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance shall
be composed of:-

o The Project Owner/CA--------=s===n-=="- wmmmmmene - -- Chairperson

e The Project (Contract) Engineer---- e Secretary

e The chief of service for the contract---- - Member

¢ The Contractor -- e Member

o A Staff of the Control Brigade, DD MINMAP --u--oroeommmmnmnmmooes Observer

¢ DD MINEPIA S—————SE Observer

o The village Chief or Representative ..........oovvvcerememmmramrmrmnerees Observer, if need be

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by all commission mentbers on site as well. Technical acceptance shall mark the end of
execution of works. Hence, if the Contractor was already within the penalty zone, counts of
calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar days

overrun,

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the

Contractor. The Project Owner shall then invite members of acceptance committee made up of:

¢ The Project Owner/CA------ --- Chairperson

o The Project (Contract) Engineer- - -—— Secretary

e The chief of service for the contract Member

e The Contractor -- --- - ----  Member

e A Staff of the Control Brigade, DD MINMAP -----smmnommmemrmmommess Observer

« DD MINEPIA -- -- - - -- Observer

e The village Chief or Representative .......o..ovarrrrrmemmmrmrerneeeree Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a

report which may declare either of the following:

= Refusal of acceptance of works;
s Acceptance of works with reserve;
= Acceptance of works without reserve.

45



U

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well. An attendance sheet should be attached.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of

guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any
disorder that may oceur to the structure, except those resulting from fair wear and tear, even those which
have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from date of

information carry out the repairs identified by the Project Engineer and/or Project Owner. After this
deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance commiftee shall examine the report of provisional acceptance
and carry on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

= Refusal of acceptance of works because of reserves identified;

= Acceptance of works without reserve.

« In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by all the
members on site as well. An attendance sheet should be attached.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing jabour in the Republic of Cameroon and as well in
its own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroconians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.

46



ICHAPTER III- FINANCIAL CONDITIONS|

Article 39: AMOUNT OF THE CONTRACT

The amount of the CONtract (c..veerrreeersaresearmsnsrace Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
' execution of works and all the conditions that may influence this execution, as he must have personally been
to the site before submitting his bid, notably:

the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood ;
Presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

Maintenance of existing structures used for the execution of the contract arising from this invitation

to tender;

Prospecting for sources of materials, extraction, storing , drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

Article 41; SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellancous charges, overheads, incidental expenses and profits.
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
- WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The validation
of these prices shall give rise to an additional clause. Shall be considered as new, any price not provided for
in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September 2004,
the following definitions of duties shall apply:

(a) The Coniracting Authority shall make sure all taxes appear o1l the contract and are deducted in
the payment documents (“decompte™);

(b) The Project owner shall visa the payment documents before any payment can be effected;
(¢) The Municipal Treasurer for Fungom Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

() Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be spread
out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this:-

. The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the contractor
and entered into the job cost sheet give entitlement to payment on account (bill) may give right to
payment;

. Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

. After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the final account. It shail serve for making
out the final payment to settle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end to the contract, except for issues concerning default interests;
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. Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (CDO Wum Council) who in turn shall verify and sign as a
means to order for payment and transmit to the Authorizing Officer/ project owner. The Project
Owner after verification and concluded good for payment shall affix a VISA and transmit to the
Wum Couneil Treasurer who shall commit the State of Cameroon for payment to be carried out
as defined in the contract in respect to the information on the credit card;

Each request for payment shall include the following documents:

» Seven copies of the final account mentioned above;
« Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance comimittee;

e+ Report of execution of work (“attachement™) signed by the Project Engineer and bearing the
visa of the authorising officer ;

o A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

» An attestation of non-indebtedness;
A location plan
An attestation of localisation;

A Taxpayer’s card,

A clearance attesting to the payment of taxes;

>

>

>

> A Business licence;
>

> An attestation of solvency (non-bankruptcy), also called certificates of incorporation;
’

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).

» An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the st of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-limit of seven (7) days approve and forward for processing
by the services of MINEPIA and MINFL

* Venue of payment of works executed

It shall be carried out by the Wum Council Treasury.
Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off* advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most
20% the initial contract price (7.e. all taxes inclusive) but the advance must be guaranteed at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance
may be released after the notification of the Service order to start the work. It’s reimbursed by deduction
done at 50% on each payment on the account (“décompte”’) made to the contract holder during execution as
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from when works must have been executed more than 40% of the contract and must be totally reimbursed
not later than when the execution of the contract must have reached 80%, i.e. when the value of the basic
price of the goods & services rendered shall have reached 80% of the contract price. Following of the rate of
reimbursement of the advance, the Contracting authority shall authorize the payment of the corresponding
part of the contract upon written request. Whatever be the case, the reimbursement must be completed one
(01) month before the date of expiration of the contractual period. As the start-off advance is refunded, the
Contracting Authority shall release the corresponding bid bond if the contractor requests it.

Article 45: GUARANTELES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantec in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution

. shall be provided within twenty (20) days as from the date of notification of the contract and in any case

before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting

Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the

final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall only

be returned to the contractor by the Contracting Authority once the final bond has been provided. The Bank
that issued shall refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

_ In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up 1o 1/5000" of the contract amount (4 7

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made to
the Contractor. After provisional acceptance, the guarantce period of this project shall be one year during
which the Contractor shall be expected to carry out period visits every three months to carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
contract (all taxes inclusive), increased. if need may be, by the value of the additional clauses.

Remarks:

_ The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

. The retention bond shall only be refunded (o the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its commiltee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contraclor for having nol honoured his obligations, the Compelent
Structure shall undertake to refund the guaraniee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into effect
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by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond shall
cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contracl.

Article 46:  PRICE REVISION

In respect to the maximum works exccution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation to
tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 7003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penaltics for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30™ day;

o 1/1000" of the amount of the contract per calendar day, beyond the 30™ day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

e The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000% of the contract amount (ATI) for every calendar day of lateness;

e The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complied, the contract may be
terminated;

o The late provision of the execution progran: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000% of the contract amount (ATI) for every
calendar day of lateness. As well, these penaities shall be applied on any stakeholder who delays the
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process of approving the execution program submitted or who carries out abusive rejects of the
¢xecution program;

e The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000t the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: 1f in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attract penalties of 1/5000™ the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penalties shall not
apply for situations of force majeure such as incapacitation of personnel due to accident and death
of personnel or in a situation duly recognized by the procedure spelied out in Article 50 of these
Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/5000% the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated,
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[CHAPTER IV: FINAL PROVISIONS|

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that need
to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has notified
in writing to the Project Engineer with copies forwarded to Project Owner and Contracting Authority of his
intention of how the effect(s) on execution arising from the Force Majeure should be treated. This shall be
done before the end of the 20" day following the event. The Project Engineer shall visit the site of the
Force Majeure, carry out his own evaluation of its gravity basing as well on the evidence given by the
contractor and decide on the nature of force majeure and if he considers that the Contractor’s

preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinet report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete investigations
and decide on the way forward. In case where the Contractor solicited for suspension of execution or
prolongation of the execution duration and that the Project Owner validates the suggestion(s) of the
Project Engineer, he shail forward his suggestion(s) in a report to the Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down the
Public Contracts Code and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

VVVYVVY VYVYY

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS
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| In case where the execution of the contract requires transport of materials and equipment from
- 'abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of
international covenants and agreements at the expense of the contractor.

Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visa by the Divisional Finance Controller, Menchum and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2 80meiers, width=1,20meters, board
- thickness=2,5centimelters at 1. 20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU
VILLAGE WUM SUB DIVISION, MENCHUM DIVISION NORTH
WEST REGION

PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
CONTRACTING AUTHORITY: THE LORD MAYOR WUM COUNCIL
AUTHORISING OFFICER: LORD MAYOR WUM COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: COUNCIL DEVELOPMENT
OFFICER WUM COUNCIL

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

CONTRACTOR... o0 trr ser 2ns 2o wns san sre 2as
FINANCING: 2021 PUBLIC INVESTMENT BUDGET (MINEPIA)

DURATION OF CONTRACT: NINETY (90)CALENDAR DAYS
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Construction of a Cattle
Vaceination Crush in Bu Village Wum Sub Division, Menchum Division North West Region
It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
_technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

100:PREPARATORY WORKS
200:EARTHWORKS

300;: FOUNDATION

400: WALL MASONARY

500: ROOF

600; METALWORKS

700 ELECTRICAL INSTALLATIONS
800: PAINTING

900: EXTERNAL WORKS

Reference documents

In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

. French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to
this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor {0 realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the project
owner.

Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where necessary. To do these, the Contractor
shall obtain all the documents necessary for the realization of the Jobbing Order from the competent services
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-oncerned. He shall also make contacts with the water, electricity and telephone network authorities in case
their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

o The Project Owner/CA e Chairperson

e The Project (Contract) Engineer—-- - Secretary

o The chief of service for the contract - Member

e The CONMractOr —--nsmn=mnmmmmr=msm=sn=snmmrs=sommssmmms s mme o mmmn oo Member

o A Staff of the Control Brigade, DD MINMAP Observer

« DD MINEPIA Observer

e The village Chief or REPIESEntatiVe ...vvvvurnvriseserrarenrmmaremaee Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence,

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check insitu the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the J obbing Order amount. The owner of the project shall have the
right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with oreat care.

They shall meet the general specifications and the general requirements set out by the CSTB.

GENERALITIES

‘This descriptive notes and technical specifications are drawn up for the construction of one
permanent cattle crush i1 the North West Region. This handbook is for those to execute, supervise and
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the client, to direct and guide them towards quality choice of materials, method of job execution and
conditions of execution in order to achieve the highly desired goal. Building materials concerned are
generally what accepted bridge construction norms is and only qualified technicians are required to
transform these materials into structure clearly shown on the working drawings as its aesthetics is also
very much dependent on the manipulation of the carefully chosen materials. These sites, having good
surface area, have been found to be favourable to the envisaged structures in terms of, atmospheric
conditions, topography, and automobile and pedestrian accessibility but must be verified before
construction.

The contractor in charge of this execution must make careful studies of the working drawings. Visit the
site and bring up points not understood to the site supervisor for a clarification before making execution
drawings and before setting out is carried out.

He will proceed to a careful study of the project and make observations and furnish modifications to the
Engineer before commencement of work. All supplementary tasks must be verified and signed by the
supervisor. Careful studies must be done before commencement of works.

GENERAL TECHNICAL SPECIFICA TIONS

A.1. TECHNIQUES OF REFERENCE DOCUMENTS
For the execution of the work, the contractor will be subject to the requirements and following basic
technical documents:

New technical rules of design and calculations of the works and constructions in reinforced
concrete method of the limit states’ (BAEL)-EDITION 91.

French or similar standards approved in Cameroon.

The rules of Cameroon for the construction and urban planning.

The notebooks of the clauses and conditions imposed on the construction of public works and
buildings in the Republic of Cameroon.

Standards (AFNOR-CSTB) and technical documents unified (DTU)

A.2. TRIALS AND TESTS.

In foundations and all the works of the structure are the responsibilities of the implementing company.
Studies are the responsibility of the company on the plains and calculations guaranteed by him. All
complementary studies will be submitted to the approval of the controller.

The contractor shall ensure that the geotechnical characteristics of the soil are available otherwise do any
recognition of soil with care, at the responsibility of the Contracting Authority.

All books and materials are subject to the analyses and tests provided for the documents of references
above including manufacture of concrete materials, resulting costs being borne by the company.
Materials whatsoever can be checked by the controller before use. It may perform all the tests it deems
necessary at any time. These tests will be entrusted to the National Laboratory of Civil Engineering
<« ABOGENINE” or any other laboratory selected by common agreement with the Contracting
Authority.

The results of these tests will have to be passed to the controller for review.

When in doubt on the quality of the materials and the concrete implementation, the controller may
request tests that it deems useful for assessment. These trials will be the responsibility of the company.

A.3. REINFORCEMENT WORK

After concreting the pillars, the company will inform the controller of finishing of the reinforcement
work for their reception. The term “Good to execute” will be specified in the site log in control after the
reception and which will allow the company to proceed with work.
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A.4. MATERIALS CONSTITUTING THE CONCRETE

A.4.1 Aggregates.
All aggregate sites will be stored in compartments designed to this effect. Only aggregate authorized on

the site are the following;

0/5 Crushed gravel

Crushed gravel 5/13

Crushed gravel 15/25

Natural sand or crushing /5 (proportion of items retained on the sieve of Smm must be less than

10%)

A.4.2. Gravel

They shall be obtained from a variety of quarries including river deposits, manual or machine crushed,
chosen by the Contractor and approved by the Supervisor. They should be clean (constituents eliminated
through settling should be less than 2%) and their grading will be 5 to 15mm and 15 to 25mm suited to
various use. If deemed necessary, it shall be washed before use. Gravel particles of less Smm retained in
each of the above grades should not exceed 10% by weight.

Gravel shall be free from dirt, clay or any organic, matter which should be less than 1.5% and if deemed
necessary, it should be washed before use as indicated by the supervisor.

A.4.3. Sands

Sands will have the characteristics specified in the tables relating to the type-approval tests. Sands will
be fine, granular and crunching on hand, not sticking. They will get rid of any part earthy or limestone,
. of various waste, debris and wood.

The nature and origin of sand remains a subject to the controller’s approval. The sand component should
be more than 75% and the very fine constituents eliminated by settling should be less than 5%. The sand
should pass a standard sieve and must be of high quality and free from dirt, clay or any organic matter
and if deemed necessary, it should be washed before use.

% For mortar mixes the recommended standard sieve size is 2 to 2.8mm

» For plaster mortar mixes the recommended standard sieve size is 2mm
$ For mass concrete mixes the recommended standard sieve is Smm

% For reinforced concrete mixes the recommended standard sieve is Smm.

A.4.4. Cement.

The cement will be CPA 45 or 42.5CPJ artificial Portland cements 215.325 standard P.15.302. They will
be delivered on site paper bagged six layers. Any wet cement or having been altered by the humidity will
be dismissed and removed immediately from the site.

They shall be Ordinary Portland Cement, CPJ 35 manufactured only by CEMENCAN or any other
national cement factory, obtained from an approved bulk cement supplier. The bulk supplier must have
not kept the cement in stock for more than two weeks. The contractor shall not stock cement on the site
for more than three months. The cement must be stacked on 10em wooden surface in a well ventilated
store that is dry and warm, free from moisture. The quality and state of cement shall be verified by the

supervising engineer before use. The use of imported cement is strictly prohibited.

Conflicting samples will be carried out on each batch and submitted at the expense of the
contractor to the tests prescribed by the standard P.15.301 of the AFNOR in a certified laboratory.
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Lots that do not possess characteristics required will have to be removed from the stock intended for
work and evacuated from the site.

Bags must be in good condition at the time of their installation on the site and retained areas covered,
perfectly dry and an area of isolated boards of ten centimeter ground (10cm) to a minimum.

A.4.5. Water.

The water used for construction purpose should be clean and free from any impurities which can
affect the quality of the mixed materials. It should therefore be fit for drinking and the mix ratio should
range between 0.4 and 0.6 by weight and context.

. | A.4.6. Iron Steel Pipes
All Iron Steel Pipes shall be of specifications G.I pipes of Diameter 50mm. The steel will have
the characteristics of the standard French 35.001AFNOR. They will be used on the bars of the crushes
and shall be linked to one another via concrete pillars.

The concrete spacers include chevelus of attachment to the frame. Ligatures and mounting bars will be
sufficient to avoid any distortion of assembly frame, both during the manipulation at the pouring of
concrete.

In case of doubt on the quality of steels supplied on site, the employer or 2 representative of the
contractor or, where applicable, the designated contractor may request, the responsibility of the company,
to tests on samples taken on site. The tests will be carried out by an approved body.

The reinforcements will be supplied in minimum length of 12metres. The reinforcement iron rods to be
used will be mild or high yield steel. No use of recycled and rusted reinforcement rods is permissible.

A.5. THE CONCRETE.
A.5.1 Quality of Concrete.

Fifteen (15) days later after the opening of the construction site, and before any execution, the
contractor shall submit to the National Laboratory “LABOGENIE” Civil Engineering or any other
laboratory authorized by the control for approval, a composition of all concrete and mortars to be
implemented, taking account of the materials delivered to the site.

All concrete used in the foundations (lean concrete, mass concrete, stressed and pre-stressed....) will be
executed with the CPJ 35 cement. The composition of concrete implementation will be defined by

an analysis of composition of FAURY, VALLETTA, DE DREUX of BOLOMAY methods, carried out
by the National Laboratory of Civil Engineering. The contractor shall bear the costs of new composition
in laboratory studies. All concrete for reinforced concrete pillars must meet the conditions of required
resistance. The requirements are the following.

_Characteristic of 28 days compressive strength; 20 bars

_Resistance to traction at 28 days; 22 bars.

In case these values are not obtained, the company will produce a supporting calculation note of security
works concerned in accordance with the rules BAEL. 91. Otherwise, it will request the demolition of the
concerned works or their strengthening.

A.5.2 Manufacture of concrete and mortar.

The manufacture of concrete will be conducted by a central concrete to weight determination.
Whatever the manufacturing process used, the products obtained shall be homogeneous and perfectly
coated aggregates of binders. The duration of mixing to be sufficient to achieve the result intended; once
this is achieved, the mixing should not be extended.

The contractor will have any, realize a liquid concrete, given the decrease in resistance caused by excess
water. The implementation of dry concrete will be facilitated by the compulsory use of the vibrator.
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A sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating in
the palm of the hand and detach easily from the latter without dirt. Testing the cone may be imposed.
The water/cement ratio will be determined by the moisture of aggregates.

Concrete:
Concrete works shall be of 4 types:
i Lean concrete for foundation works where indicated shall be PC 150kg/m’ and 75mm thick.
ii. Mass concrete for floor works; All concrete in floor construction shall be 100mm thick and
dosage of PC300kg/m’
5. Reinforced concrete for works above ground level and not submerged for beams, slabs and pillar
works shall be PC350kg/m® with thickness as shown on the construction drawings.

iv. Reinforced concrete for underground and submerged structure works including; beams, slabs
and pillar works: All reinforced concrete work dosage in these locations shall be PC400kg/m®

Underground concrete works shall be mixed with waterproof additives (Super Zaikalite-1kg
powder imported) in recommended manufacturer’s dosage.

Mortar:

M250 mortar shall be a mixture of 250 (two hundred and fifty) kilogrammes of cement per cubic
metre of dry sand.

If the M250 mortar is more than 20 (twenty) millimetres thick, micro-concrete mixed with 300 (three
hundred) kilogrammes of cement whose composition shall first of all be submitted for the Supervisor’s
approval shall be used. (Use mortar mixes for various structural components works as specified in project
consulting documents available in the procurement unit of PNDP).

A.5.3. Implementation of concrete.

Concrete will be implemented as their manufacture; storage in containers requiring an addition of
water at the time of employment is strictly prohibited concrete will be always carefully vibrated by
cylindrical necdles.

Reinforcement nodes will be willing to allow a good implementation of the concrete on the height
of the considered work. The company will take all provisions to ensure an altimeter and a correct
fixation of the steel to avoid their displacement during casting. Similarly, it will add all bar mounts and
ligatures for correct maintenance of the works (sheaths, tubes, pipes, boxes, cleats, pre-frames. etc) taken
by itself or other bodies of state in concrete forms.

The implementation of concrete will be made to the right of the beams and the sails. Before
casting of a recovery, the former concrete will be carefully disposed of all gravat the jet of air
compressed, transplanted to overhang or project outboard gravels and eliminate milt, then washed if
necessary, resumption of concrete additives used according to the sheet fact of the product. No
resumption of concrete will be made in the visible parts of the works.

Stripping of the works will be carried out when the concrete will have acquired sufficient strength.
A.5.4. Test of Convenience.

It will be executed on the site before the start of the work, a concrete witness to each “workshop”
of concrete. Workshop of concrete, consider a set determined position fixed or movable one site to
another and which is served by a determined team fixtures. The minimum number of tubes subjected to
test is 9.

The actual manufacture of concrete for the construction can start, after agreement of the control, if
the nominal resistance to traction and compression to 7 days, are at least equal to 75/100 minimum
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resistance required in 28 days. The typical 28 day compressive resistance must be at least equal to 270
bars. Otherwise should immediately repeat the test with a new composition.
A.5.5. Tests of concrete during work, test tube,
They are defined in article “Test of receipt of materials™.
B.5.6. Failure to implement, surface condition.

For no-admissible by the Contracting Authority considered on concrete surface conditions, the
contractor will have to run to exclusive costs a full patching of the corresponding works with a coating
synthetic resin of the type SIKALATEX or equivalent. Implementation and measurements of this
coating must conform to the manufacturer’s technical background.

NB: (Concrete mixes for various structural component works as specified can be consulted from the

Request for Financing Document at PNDP Procurement Unit upon award of contract).

A.6. Acceptance of materials testing.

The DTU standards specify the results of the tests required on materials and their pace.

The resistors mentioned in the tables correspond to characteristic resistance. These tests must run by the

Civil Engineering National Laboratory or any other laboratory approved by the MINTP, at the expense of
. the company.

Constituent Materials of Concrete
o Crushed Aggregate
Crushed 0/5 gravel (river sand)
Crushed 5/15 fine gravel
Crushed 15/25 coarse gravel
_ Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.
" Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve
the origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free
of foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.

With respect to particle distribution, the following shall apply:
. Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean,
hard, and sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and
wood.
It should, if need be, be sieved and washed. The sand must come from approved quarries or from rivers.
It must not contain more than 5% weight of grit passing through a sieve with 900 meshes per cm? and
must not contain particles, whose biggest dimensions exceed the following limits:

- Formortar 0/2 mm

—  For reinforced concrete:  0/5 mm

—  For non-reinforced concrete  10/5 mm

Cleanness: The sand must have sand equivalent (SE) higher than 75.

. Cement

Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or
equivalent.



The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to
the building site in six ply paper bags. Any humid cement shall be rejected and immediately removed
from the building site.

The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the building
site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 10 cm above the ground.
Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French
AFNOR 35.001 standard characteristics or similar. All reinforcements used in the construction project
must be of the Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must
be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high
adhesive rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to
avoid overheating, and on the approval of the supervisors.

" The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval
. records. Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The
metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines
that can affect tensile strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.

~ Reinforcements must be assembled in the workshop at the building site. They should never be assembled
inside the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation
concrete and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete
or plastic shims, whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcements from being deformed during handling and
concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would
be done at the contractor’s expense. The tests should be carried out by an approved body.

For beam frames, all measures should be taken to keep the bars raised and propetly positioned around the
supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should
comply with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcements, whether assembled or not, should be stored on boards and not on bare
ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and
stamped production quality. The 6 mm diameter iron rods could be used for circles with diameters of
200mm.

The iron rods supplied must be at least 11 m long
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Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water
content for more than thirty minutes. Storing it in containers for subsequent use after adding water is
strictly prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the
structure in question. The Contractor shall take all measures to trim and position the reinforcements to
prevent them from being displaced during concreting. He should also add braces (sleeves, tubes, pipes,
angle blocks, pre-frames, etc) to keep the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be
washed and scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction
joints can be used, but these must comply with producers’ instructions. No concreting of construction
joints should be done on the visible parts of structures.

GENERAL TECHNICAL DESCRIPTION OF TENDER

The work here will be the construction of one (01) permanent cattle crushes at Bu in Wum Sub Division.
This crush shall constitute a holding fence of 15mx20m and a gangway of 20m long.
This crush are to be constructed with permanent materials (G.I pipes of Diameter 60mm, sand,
stones, cement and coarse aggregate).
The work shall be to bury concrete pillars (20cm x20 cm) as poles (of dimensions: height-1.70m, at 1.4m
spacing and crossbars with G.I pipes 63 at the following gaps from the concrete vaccination stand:

First cross bar from stand = 20cm

Second cross bar from stand = 30cm

Third cross bar from stand = 40cm

Fourth cross bar from stand = 50cm
Concreting of the gang way (length =20m and width =1.15m at the top to 40cm at the bottom in a
trapezoid form see plans) ata thickness of 20cm with well mixed concrete dosed at 400kg/m> while
providing a gentle slope of about 3% for drainage. The pillars are buried at a minimum depth of 70cm
and filled with a concrete mixture of same dosage in 2 30X30cm trench.
The dimensions are indicated on the plans.
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DOCUMENT N° 06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER1 GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well

as all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore,
he shall not present any complaint, except in the conditions provided for by the contract arising from this
invitation 1o tender. Works done by the contractor shall be paid to him by applying prices of the Price list to

the quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical expenses,
etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses

for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.
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Article 02: Definition and consistency of unit prices

UNIT PRICE SHEDULE FOR THE CONSTRUCTION OF CATTLE VACCINATION CRUSH IN
BU VILLAGE, WUM MUNICIPALITY MENCHUM DIVISION NWR.

IN IN
ITEM DESCRIPTION UNIT | Q'TY UP FIGURE | WORDS

100 PRELIMINARY WORKS
101 | Installation of worksite FF 1
102 | Clearing of Site m2 925.5
200 EARTHWORKS

Top soil removal to spoil heaps for
201 | reuse and excavation to reduced

level as indicated m2 301
300 WORKS BELOW GROUND LEVEL

(FOUNDATION)

301 | Digging of trenches m3 13.94
302 | Backfilling m3 3.2
303 | Blinding concrete 5cm with dosed

at 150kg/m3 m3 1.04

Masonry foundation in 20cm blocks
304 | with concrete dosed at 200 kg/m3

infill m2 25.2
305 R.C. for footings, pillars and ground

beams dosed at 300kg/m3 m3 4.18
306 | Floor slab (15cm) with mass

concrete dosed at 250kg/m3 m3 36.6
400 WORKS IN ELEVATION
401 | RCfor crush, footings walkway and

drain channel dosed at 350kg/m3 m3 6.93
407 | Construction of Block walls of

(15x20x40) for and office. m?2 61.5
403 Rendering with cement mortar

dosed at 300kg/m3 m2 123
404 | Roofing of the small office including

(purlin, Rafters and Ceiling). m2 25.4
405 | Onedoor and one window with

protector and lock, U 1
406 | Painting of the office m2 123
407 | R.C. for pillars dosed at 350kg/m3 m3 7.83
408 | Galvanized steel tubes of #50mm Ml 588

Entrance gate way and exit gate
409

way U 1
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

|
|

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF
CATTLE VACCINATION CRUSH IN BU VILLAGE, WUM MUNICIPALITY

MENCHUM DIVISION NWR.
'ITEM DESCRIPTION UNIT | Q'TY | RATE | AMOUNT
. 100 PRELIMINARY WORKS
101 | Installation of worksite FF 1
102 | Clearing of Site m2 925.5
SUB-TOTAL 100
200 EARTHWORKS
| Top soil removal to spoil heaps for
201 |reuse and excavation to reduced level as
indicated m2 301
SUB-TOTAL 200
300 WORKS BELOW GROUND LEVEL
(FOUNDATION])
301 | Digging of trenches m3 13.94
302 | Backfilling m3 3.2
303 Blinding concrete 5cm with dosed at
150kg/m3 m3 1.04
204 Masonry foundation in 20cm blocks
with conc dosed at 200 kg/m3 infill m2 25.2
305 R.C. for footings, pillars and ground
beams dosed at 300kg/m3 m3 4.18
306 Floor slab (15cm) with mass concrete
dosed at 250kg/m3 m3 36.6
SUB-TOTAL 300
400 WORKS IN ELEVATION
401 RC for crush, footings walkway and
drain channel dosed at 350kg/m3 m3 6.93
402 Construction of Block walls of
(15x20x40) for and office. m2 61.5
403 Rendering with cement mortar dosed at
300kg/m3 m2 123
404 Roofing of the small office including
(purlin, Rafters and Ceiling). m2 25.4
405 One door and one window with
protector and lock. U 1
406 | Painting of the office m?2 123
407 | R.C.for pillars dosed at 350kg/m3 m3 7.83
408 | Galvanized steel tubes of @50mm M1 588
409 | Entrance gate way and exit gate way U 1
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SUB-TOTAL 400

TOTAL WITHOUT TAXES

VAT: (19.25%)

AIR: (5.5%)

TOTAL WITH TAXES INCLUSIVE (ATD)

NET TO BE PAYABLE
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following elements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;

c. Cost in dry price of the supplies necessary for the site;

d Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

9. Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

Total Ci

B. Overheads of the head office

- Head office overheads -

- Financial overheads -
- Risksand profits -

Total C2

Sales coefficient K = 100/ (100-C) with

C=C1+C2
3. The Contracting Authority may propose a framework of sub-detail of unit prices including the elements
mentioned in point 1 above.

69



DETAIL PRICE BREAKDOWN

Description:
. . . Total . Activities'
o
Price N Daily output Unit quantity Unit Duration
CATEGORY | No Daily | Nymper | P29 ™A% | AMOUNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipment Type Unit Daily rate Days Billed AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
. general site 10% Dx10%
XPenses
. General Head Office 59, Dx5%
expenses
G Caost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding
P Taxes G+H
Unit Bid price
Y Excluding Taxes PIQty
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DOCUMENT N° 09

MODEL CONTRACT

REPUBLIC OF CAMEROON

PEACE — WORK — FATHERLAND

REPUBLIQUE DU CAMEROUN

PAIX — TRAVAIL — PATRIE

MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION

ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
‘ f REGION-I-)‘E;S_I;];- QUEST NORTI-_I--\;\-?ES-;-EEGION
-, DEPARTEMETI;I_'-ITI-)-IF?;_I:-A MENCHUM MEN(;I}-[-T-I\FI.-I-)-EISION
I'— ' SERVICE DE PAEE:;I-';(-)-; DES MARCHES SERVICE OF-E;)“I\I-'-I-'-I:;CTS AWARD
COMMISSION DE PASSATION DES WUM COUNCIL TENDERS BOARD

MARCHES DE LA COMMUNE DE WUM

JOBBING ORDER N° __/J O/MINDDEVEL/NWR/MCH/WC/2021 of 2021
AWARDED AFTER Open National Invitation to Tender under emergency procedure
NQ __/ONIT!MINDDEVEL/NWRMCH!WC/W CITB/2021 OF 2021 FOR THE
CONSTRUCTION OF A CATTLE VACCINATION CRUSH IN BU VILLAGE WUM SUB
PIVISION, MENCHUM DIVISION NORTH WEST REGION

PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORIZING OFFICER: THE LORD MAYOR WUM COUNCIL

CONTRACTOR (HOLDER):ussessssesssarsses PeO BOX wasurns TEL: woruusensees Fax: coeeeenes
TRADE REGISTER N° (N° R.C.): ssssssssssssssassssssassnsussssrsnssasaanss

TAX PAYER N serseserrsessrssnsssssensassnssunasass

BANK ACCOUNT N° wuveseersse AT ssessesssesss (BANK)  AGENCY OF: veraresce:

PURPOSE (SUBJECT): Construction of a Cattle Vaccination Crush in Bu Village Wum

Sub Division, Menchum Division North West Region

PLACE: Wum Centre
DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NR: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)
FINANCING: 2021 PUBLIC INVESTMENT BUDGET, MINEPIA-REPUBLIC OF CAMEROON

VOTE OF CHARGE N .ivcviciociiiaserimassonneeanene:
EXPENDITURE AUTHORIZATION N .ovveveeeeeaenees

DATE OF ENTRY INTO THE CONTRACT .ovvviiimnnrneennnrisnees
DATE OF SIGNATURE I .oieiiiiiemnimerniemmrers s s es s
DATE OF NOTIFICATION: L..ooiiiiemrnsinnannses s

DATE OF REGISTRATION: ..ot
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BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE LORD MAYOR WUM COUNCIL
(Contracting Authority), HEREINAFTER REFERRED TO AS “THE ADMINISTRATION”
ON THE ONE HAND,

AND:

THE ENTERPRISE (Company): PPTPTTR— X ¢ 10 ). 4 veavarsmnsreres TEL. senesessnsnnnannsannssnnnns
TRADE REGISTER NO (N° RC): vesreeeeeessneesssennennes TAXPAYER N vrnsaniessnnnsanssnsnnnanes
BANK ACCOUNT N traranssnsnssnvensrsnanass vieeeee AT eserssersssssasssssnseasssusasnsnvasonnsas (BANK)
AGENCY OF : saarssrsansauseassssnnsnssssannnnssansasss

REPRESENTED BY MISTER (Mr.) ssesecanssasasnceres +ooseeseeesss HEREINAFTER REFERRED TO AS
«“THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

CONTENTS

Title] : THE SPECIAL ADMINISTRATIVE CONDITIONS

TitleII : THE SPECIAL TECHNICAL CONDITIONS

Title Il : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order N° _N O/MINDEVEL/NWR/MCH/WC/2021

of 2021 signed following an Open National Invitation to Tender N°
__IONIT/MINDDEVEL/NWRIMCH/W C/WCITB/2021 of 2021

WITH: .iociireinmannnecciannn

Construction of a Cattle Vaccination Crush in Bu Village Wum Sub Division,
Menchum Division North West Region

EXECUTION DURATION:  Ninety (90) calendar days

AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5. % depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA
NB: This Jobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR WUM COUNCIL,
CONTRACTING AUTHORITY
Wurn, the
Wum, the
REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned MI, . «oocovvivmnnennnimmmrnnemeeeneees

1000
NAHONANLY 1vvvenrereerrererrrimsananssermsrsasanssee
FUICHOMN +vneenrrenrenraneanrsressnsenanr s s nuasanaeres
In my capacity as General Manager OF v P.O.BOX ...ocovvenees TEL:ocirrinens
Hereby acknowledge receipt of the file for Tender Notice
S CITUUUTR T O VPP PP LS T LR LR OF oo
COMCEITINE thE ... veevveeverareessseessssr s s et TS

................................................................................................................

................................................................................................................

General Manager
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FORM N° 02
THE MODEL TENDER LETTER

[ (We) the UNAEISIENEA . ..vvevsrrcasssnesssssses st 0 T T
Acting in the capacity of ..o in the name and on behalf of...............
....................................... Al oeerrerrrenesenenaeenn RC NS o iiviiveses. by virtue of the power
vested in me (us), resident at ............... (TOWI) «ovenennrnrencnees , P.O.Box...... , telephone N°,
.................. after having studied all the documents of the tender file relating to the Invitation to Tender
1 STV PP OUPPRPPPS , and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender and
commit myself (ourselves) to carry out works for the Construction of a Cattle Vaccination Crush in Bu
Village Wum Sub Division, Menchum Division North West Region

, in keeping with the terms and conditions of the tender file in return for the sum of............ FCFA
T AR Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

[ commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hercby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national
currency (FCFA) in account NO........oovoveeereen Opened in the name OF e \
inthe records Of «ovveviniverieciiinie (Bank) at......coeeenenenss

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
. Other documents which in keeping with the requirements of the Tender file must be enclosed

with the tender letter.
DonE al. .o oiee evreiire s e D
Fiscal stamp
Signature(s)
Bidder(s) 1000

For companies, indicate:

The company (company o¥ trade name, form, nationality and registered office)

« represented by the URAEFSIGNEM .. oo v er vae s mes e e e svnees D (Name, first name and status)

For companies withou! a legal status, indicate:

« TWe, the UNGEFSIGREA, .. vvv cov on see s on mem s cne et s s s s s s s s e »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
Jjointly commit ourselves ........ »
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ....ooivrimrvimimmnrme
To the LORD MAYOR WUM COUNCIL, REPUBLIC Of CAMEROON

Invitation to Tender No. ....ooovevinens

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A CATTLE VACCINATION
CRUSH IN BU VILLAGE WUM SUB DIVISION, MENCHUM DIVISION NORTH WEST
REGION

The CONLractor (5) vevvrvverenrenmensrsmnarserinmnasenenees hereby SUDIMIS ON ...ovvvvarreseernneneee: to the
Divisional Delegate of Public Contracts a bid relating to the Construction of a Cattle Vaccination Crush
in Bu Village Wum Sub Division, Menchum Division North West Region

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Mayor of Wum council acting in the capacity of Contracting Authority, a bid bond amounting to CFA

FLATICS v exeeeseensrananssnesssnsenaee s s s e n T e s s s n s s s n s (6).

By this guarantee, we the undersigned,(7)...evrererrunnrmerrunanmnenrecreeees with our registered office in

................................ , are committed towards the Lord Mayor Wum council , through the bidder for

the sum of CFA Francs ......cceevrvvmeanrnonnees ) IR i
TR @ 1 111/}

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Lord Mayor Wum council, the amount of the guarantee at the first written request, as soon
as the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Lord Mayor Wum council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case
the company shall be the successful bidder, after presentation of the performance bond which shall be kept
by the Lord Mayor Wum council

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon,
Y L 1) T
Signature(s) & STAMPS «.ooveeerreremeeninmrnnenmrenre

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 04
MODEL BID BOND
Whereas (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after
called “the bid”)
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called

“the Bank”, are bound onto the Lord Mayor Wum council (hereinafter called “the Contracting Authority)

in the sum of for which payment will and truly be made to the said

Contracting Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or
incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: NO. .. .o.civeierirmemrnmeenees

To: THE LORD MAYOR WUM COUNCIL, WUM SUB DIVISION, MENCHUM DIVISION,
NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender No. ...ooovvevrienenn

PERFORMANCE BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A CATTLE
VACCINATION CRUSH IN BU VILLAGE WUM SUB DIVISION, MENCHUM DIVISION
NORTH WEST REGION
R N R LXRETTE (Bank) have been informed that a contract has been signed
between the Lord Mayor Wum council acting in the capacity of Contracting Authority, and.............
.................... , acting as contractor for the Construction of a Cattle Vaccination Crush in Bu Village
Wum Sub Division, Menchum Division North West Region

In compliance with the provisions of Contract NO. i , the contractor is bound to present to
the Lord Mayor Wum council, a performance bond for the execution of work, covering security,
commitments and other obligations incumbent on the contractor under the contract, worth 3% of the amount
of the contract all taxes inclusive, 1.6, CFA FIANCS +vvvvererrreruerimrrsssnnnnissssssensansnsee

TV, teniinrereneuneanninen ey (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Lord Mayor Wum council, at his first written request, and three (03) months the
amount of this bond, that 15 10 S&Y. ..evvvvvrrarrmmaninverrermrne e , all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned by the Lord Mayor Wum council. The bank
ouarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the Lord Mayor Wum council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

M (MESSIS). o eevvvenrinnnsnrsncssmmsasranensnseesiss

Signature(s) & STAMPS ...ooevrrnvrmrsrmmnnranseenees
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

Reference of guarantee NO........vioeririnnmrianrennees

To: THE LORD MAYOR WUM COUNCIL, WUM SUB DIVISION, MENCHUM DIVISION,
NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender N°. .....ccoeivininnns

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

A S R R (Bank) have been informed that a contract shall be signed
between the Lord Mayor Wum council, acting in the capacity of Contracting Authority, and.............
....................... , acting as contractor for the Construction of a Cattle Vaccination Crush in Bu Village
Wum Sub Division, Menchum Division North West Region

In compliance with the provisions of Article ............ of Contract N® ............ , the contractor
shail be bound to present to the Lord Mayor Wum council, Contracting Authority, a bank guarantee with
the purpose to assure the refund of the start-off advance granted to the company and amounting to CFA
TLATICS +. o eseseeeesessanssesennbasannsanseeenanaas Hpate s st

LS T (bank) do hereby commit ourselves, irrevocably and without arguing
to pay to Lord Mayor Wum council, at the written request the Lord Mayor Wum council, and within four
(04) weeks the amount of this guarantee, that is t0 SAY. «ooeosiemmmmrrrarasmmnnrereeeeee all the amounts
that the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the Lord Mayor Wum council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Wum council internal tenders board. The guarantee shall be released
upon refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall
be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Y ) [

Signature(s) & SLAMPS «..oovvrrveesrannrerserereneesees
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of Project:...ocoereeeeeneniirinns corenen Invitation to tender N tooviieiiiiiiians

Construction of two ¢classrooms at .....c.coecvvuveinaeernss
I (We) the undersigned (8)

...............................................................................................

Acting in the capacity of (9) ..........ecee in the name and on behalf of
(10)srrvrerereeeeranenains s esteasasaesns s AL v reeenreieraneernraanaras RCNC viveiirninnrinaes by
virtue of the power vested in me (us), domiciled at P.O.Box....ovvvinnnes (TOWD) .vvvvvennnrarenes , telephone
NOu o eneirveninenicnranirnaenss , after having studied all the documents of the tender file relating to the Invitation
10 Tender NO ...evverreeenerrrnemnsanenaansasess , and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby
tender and commit myself (ourselves) to carry out works for the Construction of a Cattle Yaccination
Crush in Bu Village Wum Sub Division, Menchum Division North West Region in keeping with the
terms and conditions of the tender file.

[ commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
............... (roneerreenemernneananes) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with offect from the deadline for submission of bids.

DONE AL vvveerneernnereurcennranressrenaes LOI ceurninaneaneees

SIGNALUTE(S). v evvrvnrerrernrrarencnnnsmannneneees

LI 127 )[R PP PPPPPREPPPRERILEELE
For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ......ovecieni » (name, first name and status)

For companies without a legal status, indicate:

« We, the Undersigned, .....oooseeresiiurreerreenmnr s »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ........ »

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name
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INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

FORM N° 8

DESCRIPTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify
diploma or certificate) and holder of National Identity Card N° issued
on at Tel: is committed and available to
work as (specify post to be occupied) with (name of
company) if awarded the contract for (indicate the name of project) in

Menchum Division of the North West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign;

Certified at .ooooeevrevnreriineecens Onthe ...oovvvvvniiiareneera

REMARK. This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on the

verso page of this commitment form
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FORM N° 10
THE CURRICULUM VITAE
Name & First name
Date of birth
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained : Date
Specific knowledge - Publication, research work

Date of start of service

Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitac which
shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY

Contactable Execution | provisional

o . o Provisional | Contract .
N°| Year Project tele[?hone N° of amount amount Pel:lod Acceptance
Project Owner notified date

etc

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

TIONE OIL veverveenrrnsnrarareniesns | O PR TETE

VL (VIESSTSeurvn e ernnansrareseansrnrsnensansnunsssesransneseenees

SEENALUIE(S) -« vevvrvrrrrrrememrmnneninnesssssasssren s ssss s
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FORM N° 12
THE EQUIPMENT LIST
FRAME (“chéssis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
| POWER if vehicle (if vehicle) owned)
1
2
3
etc
I the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipment and tools at any
given time requested. As well, any of them must be present at the site before and during each phase
at any given moment required or requested by the Authorities in charge of control/follow-up of the
project I am tendering for.

Remark- For equipment I will take on hire 1 hereby attached to this form certified attestations (lease documents) of

commitment between I and the Owner(s) of the equipment(s).

DONE Olleeenrnreevennniearnrnnssss | AU
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD OF THE COMPANY

WUM, the (Te)

Ref. N° IIIIIIIlllllllllllIIIIIIIIIIIIIII
THE DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

a Cattle Vaccination Crush in Bu Village Wum Sub Division, Menchum Division North West Region

on this day of .....cveveeimieierae to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need arises.

THE DIRECTOR
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FORM N° 14
THE SITE VISIT REPORT

{Not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

I} INTRODUCTION

..............................................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

I1I) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

YD) 1313 (0101 B 012 T

...................................................................................................

NB: The above commentaries can be proven by pictures of MI(8).cocereeraremsareenenene who is
........................ of the company and land mark(s) conspicuously present on the site. The land
mMarks iNCIUAE .ocvereremerieieneieiiiieiaraiaineseiane (put names of the conspicuous land marks site seen at

the project site)
Remark; The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(Person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 15

THE EVALUATION GRID

General presentation of bids

— TADIE OF COMMEME PIESEME. ... cr.ceeesreriessis oo mmsss et s s e Yes/No
- Document is spiral bound with transparent fly-leaf on front GOVer..........cooieeee: reeereeeenieenernenn YES/NO
- Presence of colour separating papers between the various documents...... ..c....coeer irereeninnnn YESINO
- Orderly presentation of the documents as in the tenders file .. ... v e e vrar e e e .. Yes/No

- Clarity in the presentation of the documents and pages nUMbPered ... e oo ...Yes/No

- Special Technical conditions visaed and last pages signed ... veeere-nanYesiNO

Experiences of the Contractor {enterprise) in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project (Thirty million) FCFA ... e irseeisianene s s emiesaensn: YESINO
- Professional experience(s) in similar domain within the last three years present...........oocoeeeeer ...Yes/No
- Format of professional reference(s) as indicated in the tender file ...ooiee ceiier seeenirie e e ....Yes/No
- At ieast two Jobbing Orders of contracts (first & last pages) of similar projects

Executed within the past three years in an enclave area as such present........c.oov vne e Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects

executed within the past three years in an enclave area as such present .. ... e ..Yes/No
- Cerlified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above .......... Yes/No

- Proof with notified Service Order(s} for having executed to completion of any of the projects
mentioned above within the notified contractual period(s) within the past three years present .. .Yes/No
- At least one final acceptance minutes (first & last pages} of any of the projects mentioned

above executed within the past three years e =111 S At .Yes/No
- Certified first & last pages of the final acceptance minutes of the 01 project mentioned above ... ... ceenenes Yes/No
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tenders fll€...eeiieeereeeeeenn YESINO

-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years' experience presant

(proof by certified true copy of the certificate or diploma) ... ......covmimurm e Yes/No
-Supervisor's signed curriculum vitae with proof of working experience in the construction present ..Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present YeslNo
_Foreman with level of at least BAC F4 (GCE ‘A’ level Technical) in construction with at

least 7 years' experience in the domain of construction present (proof by certified true

copy of the certificate or GIDIOMA) .. cvvrceeeeen s e srasa e s e T T YesfNo
- Foreman’s signed curriculum vitae with proof of at least three experience in construction of

DUIIINGS PTESENL  cvvoeeverernssrressessss s scsss s om0 Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the coOmMItMENt fOrmM) PrESENL. .. ... rer i vasrrrr i s s e s v rreeieieneneee o YeS/NO
-Company organizational charts respecting administrative & technical hierarchy ....ccoooo e Yes/No
-Project organizational charts respecting administrative & technical hierarchy ........ocoveeiiienen Yes/No
Technical equipment of the company
_List Of KEY EQUIPMENt PIESENE ..o cuuvisiesrcns s sun s asacrns oo s e s o v Yes/No
_List of key equipment presented in the format provided in the tenders 1= TP Yes/No
_List of other equUIPMENt (T00IS) PrESBNE .......ovwrires s a1 e Yes/No
-Certified true copies of documents (not more than 3 months) to prove ownership

of key equipment mentioned (like vehicles, etc) present . .. .. e e Yes/No

_Documents to prove ownership of tools (like receipts, car registration certificates, etc) present .. ... Yes/No
Methodology for the execution of works

Schedule of WOrK EXECULION PrESEME. .. ...cwmrivrr e rsssses i e ettt S 0 Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

well assigned {(manpower deployment) in conformity with execution methodology having time

FrAMES NOE MIXEA UP  corevrrvremssiermssrssrs s i nns st v veeeareee Yes/NO

Specification of total duration of execution present YesfNo

Security measures to protect workers and third parties present ... Yes/No
Environmental protection and security measures on site taken into accoUNt... v Yes/No
Site VISIL [BPOI PIESENE .\ oo verers wrsresmessissussss s eseaans s s s T Yes/No
Site Visit report in format prescribed in the tenders 1T U PSP PP PPPRP PP TR Yes/No
Site Visit report signed by all the Authorities prescribed in the tenders fIlE v een e Yes/No
Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Company'’s Representative inscribed on the verso of the
last page of the site visit report proving him/her conspicuously present on SHe ... .oveeennenerees Yes/No
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- Appropriate technical SPECIfiCAtIONS PrESENt... o iir i irrr e Yes/No

DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

T PROJECT OWNER’S LETTER HEAD
| (here)

Ref. N° wvervnnsnnnnsns Wum, the

THE LORD MAYOR
To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for the Construction of a Cattle Vaccination Crush in Bu Village Wum Sub Division,
Menchum Division North West Region was realized and forwarded to the Minister in charge of Basic
Education Yaoundé for funding. In the 2021 Financial Year of the Republic of Cameroon within the
framework of the programmed budget of the 2021 Public Investment Budget (PIB 2021), the said project
was financed as per the budget head at the cost of Sixteen million (16,000.000) FCFA. After obtaining the

financing, relevant adjustments were carried out to ensure that the tasks retained to be accomplished for

proper and complete execution of the project are commensurate to the amount provided for the realization of

the items spelled out in the bill of quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already carried

out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Signed

Ce

The Contracting Authority, Menchum
-File/chrono
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DOCUMENT N° 12

@)

&)

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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DOCUMENT N° 13
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

'AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and financial
bodies authorized to issue bonds

LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7. Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);
10- City Bank Cameroon (City group);
11- Union Bank of Camerocon (UBC).
12- United Bank for Africa (UBA)
13-Banque Atlantique du Cameroun (BACM);

This list is available at ARMR.
B- INSURANCE COMPANIES
1- Chanas Assurances;
2- Activa Assurances

3- Zenith Insurance Company
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