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DOCUMENT N° 1

REPUBLIC OF CAMEROON
Jeace Washt — Fatherlond -

MINISTRY OF DECENTRALIZATION AND LOCAL
" DEVELOPMENT

REPUBLIQUE DU CAMEROUN
Pala: — Fravail — Fatrie

MINISTERE DE LA _DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION

ARRONDISSEMENT DE FUNGOM FUNGOM SUB-DIVISION
COMMUNE DE ZHOA ' ZHOA COUNCIL
Website: www.zhoacouncil.com

E-mail: nfos@zhoacounczlcom
CONTACT :

SERVICE DE PASSATION DES
MARCHES PUBLIQUE SERVICE FOR THE AWARD OF CONTRACTS

REF. N° Zhaa, the

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER . :
N°_05/_ MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE 19/01/2021
FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN ESU,
FUNGOM SUB DIVISION, MENCHUM—DIVISION

1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2021 Public Investment Budget, the Contracting Authority (Mayor of
Zhoa Council) hereby representing the State of Cameroon, launches an Open National Invitation to Tender
under CONDITIONS OF EMERGENCY for the construction of a Complete Vaccination Yard in ESU
in Menchum Division, North West Region.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall rcqulre the constructlon of a Complete
Vaccination Yard in ESU in Menchum Division, North West Region. The works requlred are found in
the detail description mentioned in the respective bills of quantities and cost estiinates,

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for; the executlon of the works
subject of this tender shall be ninety calendar days (three months) with effect from date of notification of
the Service Order to start execution.

4) ALLOTMENT: :
The works subject of this invitation to tender shall be in one lot deﬁned with specifications as in the

table below: -

Lot Works l Locality
1 S,g;‘jtmmon of a Complete Vaccination | payy i Menchum Division, North West Region
5) COST ESTIMATE: ) - e
¥ The estimated cost of the operatlons (tasks) following fea31b1hty studles stands as spec1ﬁed in the

table below: -

" - " e - - - - -
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Lot Works Locality . Estimated Cost

Construction of a Complete | ESU in Menchum Division,,Nbrth
Vaccination Yard West Region

16, 000,000 FCFA

0) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based n the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2021 Public Investment Budget (PIB 2021) of the Republic of Cameroon as specified in
the table below: -

. Project Provisional Expenditure Vote of
Lot Ministry Owner Works ::;l;:lo:ta authorization N° charge N°
Construction of a
o 95 31 407 01 641665
1 MINEPIA | The  Mayor Complete Vaccination | 16,000,000 2926 IW04477
Zhoa Council | Yard in ESU, FUNGOM FCFA
SUB DIVISION

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name
by a first rate bank approved by the Ministry in charge of Finance and that shall respect the model in this
tender file featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the
original date of the validity of the offers.

Estimated

Lot Works Locality Cost Bid Bond Tender Fee

Construction of a
Complete Vaccination Yard in .
ESU, FUNGOM SUB DIVISION EOSUC.l Ii?o 0 %:;
in Menchum Division, North cRun 1
West Region. eglon

16,000,000 320,000 30,000
FCFA FCFA FCFA

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Contracting Authority during working hours at the Zhoa Council.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Services of the Contracting Authority during working hours at the Zhoa Council. The document
shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-refundable
sum of Thirty thousand (30,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in eight (8) copies that is one (01) original and seven (07) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shall reach the Zhoa Council not later than 09/02/2021 at 10pm local time. The sealed
external envelope shall be free of all identification marks, failing which it shall be rejected.

Thie sealed external envelope addressed fo the Contraciing Authority shall beat the following ~
inscriptions: -

- - oy - R . ~



OPEN NATIONAL INVITATION TO TENDER 2 S
N°_05/_ MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE 19!01/2021-‘

FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN ESU

FUNGOM SUB DIVISION, MENCHUM-DIVISION
(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender.file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by thc Contractmg Authonty once
the final bond has been provided. g

Bidders shall remain committed to their offers for a period of mnety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (nmety) days wnh effect from their
submission deadline. . :

NB: The contractor shall, present the originals of the respective certlﬁed documents for str1ct verification of
their authenticity during site installation. :

13) OPENING OF BIDS (OFFERS):
Bids shall be opened by the Zhoa Council’s Tenders Board in a single phase on the _09/02/2021 at 11pm

local time in the hall at the Zhoa Council. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that i is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA: ‘
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes. _

- External envelopes with identification marks or inscriptions,

- False declaration or forged documents;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate. bank approved by
the Ministry in charge of Finance

NB: Bid bond for a group of enterprises must bear the name of mandated enterprtse with the

names of the other enterprises mentioned as well. )

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 70% (respect of the essential criteria less of 70 / )

Absence of quantified unit price in the financial bid.

B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content _of the tasks to, be executed. I—Ience in, the

evaluation ofi- : ¥ H Ey s
(i) Technical documents, it shall be the bmary method (YES or NO) based .on the followmg
- distribution of points: . . - -
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CRITERA 1 YES | NO
GENERAL PRESENTATION OF THE BIDS '
EXPERIENCE OF THE COMPANY
QUALITY OF PERSONNEL AND MANAGEMENT OF THE
COMPANY
TECHNICAL EQUIPMENT AND TOOLS
METHODOLOGY FOR THE EXECUTION OF WORKS

TOTAL 40

NB: . . . .
-Any Bid that shall not obtain 70% evaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the adrmmstratlve

technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at

the Council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. The Contracting
Authority may at any time, amend this invitation to tender. He shall publish the amendments and
communicate same to companies that bought the tenders file. Delays caused by such amendments shall also
be considered in the period given to bidders to submit their bids.

Zhoa, the

'The Mayor Zhoa Council

Conies: . .y
- The Chairman, Zhoa Council Tenders Board Menchum (The Contracting Authority)

- ARMP Bamenda (for publication and filing)

- CRTV

- Local Radio House(s), to facilitate publicity
- Bill Boards

- Chrono

|
-
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REPUBLIC OF CAMEROON
Fecce — Wark — Fathievtand

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

REPUBLIQUE DU CAMEROUN
Fada — Travait — Fatvie

MINISTERE DE LA _DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUS DIVISION

ARRONDISSEMENT DE FUNGOM FUNGOM SUB-DIVISION
COMMUNE DE ZHOA ' ZHOA CQUNCIL
Website: www.zhoacouncil.com

E-mail: infos@zhoacouncil.com
CONTACT :237 662965998

SERVICE DE PASSATION DES ‘
MARCHES DES MARCHES SERVICE FOR THE AWARD OF CONTRACTS
REF. N° ZC/088/Vol.2/GAD/ Zﬁ‘ , dhe

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N°_05_MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE _19/01/2021 POUR LES TRAVAUX
DE CONSTRUCTION D’UN PARC VACCINOGENE A ESU A MENCHUM, REGION DU NORD-
OUEST

1- Objet de I’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2021, le Maire de Zhoa, (Autorité Contractante)
représentant 1’état du Cameroun lance un Appel d’Offres National Ouvert SOUS LES CONDITIONS
D’URGENCE pour la Construction d’un Parc Vaccinogéne a ESU - Menchum, Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront la Constructlon d’un Parc Vaccmogene a
ESU - Menchum, Région du Nord-Ouest.

. Les travaux requis sont détaillés des descriptions mentionnées 'dans le cadre du détail egtiinatif

3- Délai d’exécution : : )

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel d’offre -
est de quatre vingt-dix jours (90) continus (trois mois) a partir du jour de la notification de I’ordre de service
pour le démarrage. e - ' -

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci- apres -

Lot Travaux : Localifé

1 Construction d’un Parc Vaccinogéne ) ESU-Menchum, Régi.on du Nord-Ouest ,

5- Coiit prévisionnel
Le coiit prévisionne! de Iopération & I’issue des études préalables est spécifié dans le tableau ci-

dessous ;-

Lot Travaux . . Localité . « |..Coiit prévisionnel
1 Construction d’un Parc ESU—Menchum, Région du Nord- | © 16,000,000
Vaccinogene Ouest FCFA



wl

6- Participation et origine : :

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de ’exercice 2021 de la République du Cameroun comme spécifié dans le
tableau ci-dessous: -

s Maitre ) Cofit N® de I’autorisation o 1181 .
Lot Ministére P’Ouvrage Travaux prévisionnel de dépense N¢ de I' Imputation
Construction 55 31407 01
MAIRE DE 16,000,000
1 MINEPIA ZHOA d’un .Par(‘: FCFA 6416652226 | IW04477
Vaccinogéne

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre 4 ses piéces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12
du ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90) _]ours au-dela de la date originale de
validité des offres.

. Coiit Cautionneme | Prix d’achat
Lot Travaux Localité prévisionnel nt provisoire du DAO
1 Construction d’un  Parec | ESU-Menchum, 16, 000,000 320,000 30,000
Vaccinogéne Région du Nord-Ouest FCFA FCFA FCFA

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux services
de 1’Autorité Contractant (Service de passation des marchés) pendant les heures ouvrables au Commune de
Zhoa. Contact : 674726605
10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de 1’Autorité
Contractant pendant les heures ouvrables au Commune de Zhoa. Le dossiér sera obtenu contre versement
d’une somme non remboursable de Trente milles (30,000) francs CFA payable au trésor public.

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en huit (08) exemplaires c.-3-d. Un (01) original et sept (07) copies marqués
comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. Les offres seront remises étant dans une enveloppe externe fermée au Commune de
Zhoa au plus tard le _09/02/2021 4 10heures. Cette enveloppe externe devra étre adressée a I’ Autorité
Contractante portant la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N°_05_MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE 19/01/2021 POUR LES TRAVAUX
DE CONSTRUCTION D’UN PARC VACCINOGENE DE ESU A MENCHUM, REGION DU

NORD-OUEST '

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres
Sous peine de rejet les piéces du dosswr administratif requises ¢ dowent étre produites en originaux ou en
copies certifiées conformes par le service émetar (Exémple : service des imipéts, banqﬁes efc.) ou une
autorité adminisative (Exemple : Préfet, Sous-préfet, etc.), conformément avx stipulations-du Reéglement
Particulier de 1’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
8




de dépét des offres ou avoir été établies postérieurement a la date de’ mgnature de: it Av1s d’Appel d’ Ofﬁ‘es g
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux. }lesummdu Dossier
d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire délivrée par
une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussi seulement par 1’Autorité
Contractante au plus tard trente jours aprés la période de validité. A Tattributaire, le cautionnement
provisoire sera remis par 1’Autorité Contractante quand il ’aura fourni l¢ cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu ‘par le soumissionnaire de la banque
sous présentation de I’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours & partir de la date limite fixée pour la remise des offres.

NB : Pendant I’installation de ’atiributaire au site de la construction, il sera obligé de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis :
L’ouverture des plis sera faite par la Commission de passation ‘des marchés en une seule phase le

09/02/2021 2 11 heures heure locale dans une salle allouée au Président de la commission de passation
des marchés situé 4 au Commune de Zhoa. Seul les soumissionnaires ou leurs représentants qui ont une
bonne maitrise des procédures et de la réglementation des marchés publics et disposent des compétences
techniques avérées dans le domaine concerné seront autorisés & assister a la séance de 1’ouverture. Les offres
qui ne vont pas respecter les prescriptions du DAO seront rejetées. |

14- Critéres d’évaluation :
La conformité d’une offre sera évaluée tenant compte des critéres suivants : -

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
~ Offres remise apres le délai
Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Documents administratifs certifiés hors du délai de trois mois
Fausse déclaration ou piéce falsifice
Absence de cautionnement provisoire ou cautionnement provisoire non dehvree directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Mlmstere chargé des Finances
NB : Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de Pentreprise
mandalté et les noms d’autres entreprises mentionnés dans le contenant. '
- Délai d’exécution plus long que prescrit dans 1’ Appel d’Offres -
- Note technique inférieure & 70% au niveau de [’évaluation admlmstratlve et techmque
- Omission d’un prix unitaire quantifié dans I’offre financier.

B) Critéres essentiels
Ils sont les modalités clés ou primordiales pour le jugement de la capaclté technique et financiére des
candidats pour exécuter les tiches faisant objet de 1’appel d’offtes. Ils sont determmes tenant compie de
nature et contenant des taches a exécuter. Donc, dans I’évaluation des :
(i) Dossier techniques, elle sera binaire (OUI ou NON) basee sur la dlstrlbutlon des points'suivant :

CRITERE - OUI | NON
PRESENTATION GENERALE DE L’OFFRE - '
LES REFERENCES DE L’ENTREPRISE
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE
L’EQUIPEMENT ET OUTILS A MOBILISER
METHODOIOGIE ET EXECUTION DES TRAVAUX

TOTAL 40

Remarque :
- ..Offre qui n’obtiendra pas au moins 70% de la note technique sera simplement rejeté ; ... . .

- Les détails de ces critéres essentiels sont précisés dans la grille d’evaluatlon figurant au3sr
Réglement Particulier de I’ Appel d’Offres.

- - - N -



(i1) Offres financier, il consistera de parcounr les dews quantitatifs tenant compte de’ bordereau'
des prix unitaires et les sous détaille de prix unitaire.

15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) jours a partir de la date
limite fixée pour la remise des offtes.

16~ Attribution :
Le marché sera attribué au soumissionnaire présentant 1’offre 14 moins disant et remplissant les capacités
administratives et techniques requises.

17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service de
Passation des Marchés de la Commune de Zhoa.

18- Additif a I’appel D’offres :

L’ Autorité Contractante se réserve le droit & tout moment, que ce soit & son initiative ou consécutivement |
A une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout
moyen laissant trace écrite 4 tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

ZHOA, le

Ampliations : Le Maire de Commune de Zhoa
- Le Président, CIPM (Autorité Contractante)
~-ARMP Bamenda (pour publication et archivage)
-Service de passation des marches (pour
archivage)
- CRTV
-Radios locales pour faciliter la publicité
- Tableau d’affichage

__.:? e . ..._? . i } S :_ _:‘ “w

DOCUMENT N° 02 . .
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GENERAL REGULATIONS OF THE INVITATION TO TENDER' I b
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Article 36: Notification of the award of the contract

Article 37: Signature of the contract

Article 38: Final bond

Article 39: Additional information
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION. TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER .

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
(“RPAO”) is the Mayor Zhoa Council who shall be in charge of launching the tenders file. The name,

the reference number and the number of lots contained in the invitation to tenders are found in the . .

Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (“CCAP ") of the invitation to tender.

(c) DAY in this tender file shall mean a calendar day.
Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall ‘bear =" - -

specifications of funding as shall be spelled out in the Special Tender Regulatlons

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:

1) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage

in view of influencing the action of a public official during the award or execution of a

contract; _

il Is involved in “fraudulent manoeuvres” whoever déforms’ or dlstorts facts 111 order to

influence the award or execution of a contract; : PR : ’

iii) “Collusive practices” shall mean any form of” agreement between two or among several i+

bidders (whether the Contracting Authority is aware or not) .aimed . at . arttﬁc1a11y L
maintaining the prices of bids at levels not correspondlng o, those resulting from '
competition; . o

iv) “Coercive practices” shall mean any form of harm aga.mst persons or therr property or"-. .
threats against them in order to influence therr actlon during the’ award or executron of a -

contract.
b)Any proposed award shall be rejected if it is proved that the proposed preferred bldder is drrectly or

through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres colluswe or' D

coercive practices for the award of this contract. : U

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precautlon .
take a decision of exclusion from bidding for a period not exceedmg two (2) years against a.ny

bidder found guilty of influence peddlmg, of conflicts of interest, insider trading, fraud,

corruption or production of non-genuine documents in the bid, w1thout preJudrce to criminal ~

proceedings that may be brought against him. .
Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TQ COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
. enterprises and _Sub-Contractors of the Republic of Camerdgn, with the required technical and
professional expertise in construction?accompanied by the niécessary “legal and finaficial aufonémy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of_the Contracting Authority.or Project




Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the b'idder) '

must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in moré than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) Asan integral part of their bid, bidders must: '
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakmgs (]omt-contractmg) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is b1nd1ng on all members of the
group

- The nature of the group (_|o1nt or several) must be spemﬁed in the Special Regulatlons and
Jjustified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authonty with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a smgle account. On the other band, each undertaking is paid into

-----

{c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

wip . gt :
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Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they -,
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees !
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory -
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

|

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“440”)

(b) Document N° 2- General Regulations of the Invitation To Tender (“RGAO"). !

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO"). .

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(e) Document N° 5- Special technical Conditions (STC="CCTP"). ’

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES). !

(g) Document N° 7- Bill of quantities and cost estimate (BOQCE).

(h) Document N° 8- Sub detail of unit prices.

(1) Document N° 9- Model Contract.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds(to inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE MAYOR ZHOA COUCIL

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound .
to respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition to the ’
Minister of Public Contracts

-Any other preoccupation can be addressed to the Contrdcting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister incharge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TQO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification.formulated by a bidder, . l
amend the Tender File by publishing an addendum while publishing the amendment which now? |
constitutes the integral part of the tenders file and must be communicated to. all thé companies that

- . - . " - -
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purchased the tenders file. Hence to give room for brdders to prepare the1r offers the Contractmg o ﬂ

Authority may postponed the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The

Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to .

regularise a situation involved in the preparation of offers by a bidder.

+

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bldder and Contractlng Authorlty shall be. wrrtten
in English and French. However complementary documents may be in any other language provided they
are accompanied by precrsed translation into English or French, in whrch case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS )
Each bid shall include three envelops, A, B and C labelled as follows -

ENVELOPE ....«.....coo..... DOCUMENTS» bt
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER 3
N°_0S_I_MINDDEVEL/MINMAPIBIPIZCIZCITB/%021 OF THE _19/01/2021

FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN ESU,
FUNGOM SUB DIVISION, MENCHUM-DIVISION

“To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the’ Specral Regulatrons of
the invitation to tender, duly filled and put together in three envelopes - — .
a. Envelop A: Administrative file shall include:- :
i) all documents attesting that the bidder: : = : .
- has subscribed to all declarations provided for by the laws and regulatrons m force,
- paid all taxes, duties, contributions, fees or deductlons of Whatever nature
- is not winding up or bankrupt; ' "
- is not the subject of an exclusion order or forfeiture: provrded for by the law in- force Lo
ii) the bid bond established in accordance with the provrsrons “of the General Regulatrons of the
' invitation to tender;
iii) the written confirmation empowermg the 51gnatory of the b1d to commit the bidder, in
accordance with the provisions of the General Regulations of i lnv1tatlon to tender.
b. Envelop B: Technical bid shall include:- e
(i) Information on qualification- The Special Regulatrons Tist the documents to be furnished by .
bidders to justify the qualification criteria mentioned in the Special Regulatlons of the. 1nv1tat10n .
to tender

(i) Methodology- The Special Conditions of the invitation to tender specrfy the constituent elements T

of the technical bid of the bidders especially: a methodologrcal stafement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to-execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc
(iii) Proaf of acceptance of conditions of the contract- The bidder shall submit duly initialled copres
s of the, Special Admnnstratrve Conditiotis (SAC) and Special “Technical Conditions ﬁ(STC)
relatmg to the contract.. .
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(iv) Commentaries (optional)- commentary on the teéchnical choices of the pro;ect and possible

proposals
c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(i) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees. :
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the -

Contracting Authority as follows:

THE CONTRACTING AUTHORITY
LORD MAYOR, ZHOA COUNCIL

OPEN NATIONAL INVITATION TO TENDER
N°_05_/ MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE _19/01/2021

FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN ESU,
FUNGOM SUB DIVISION, MENCHUM-DIVISION

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(@) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:

- The amount shall be calculated on the bases 0f variable prtces The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in arder to obtain the amount of his offer for each
item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BOCE) in francs CFA excluding taxes before adding the

a

taxes to the BOCE only. The prices on the PES shall have priority over those of the -

BOQCE and PE. They shall serve as the bases of calculation of tfze bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
Item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of executton is not .

y ~miore than one (01) year; it shall not be subject to price. revision; o T T e Ty
- It shall be forbidden to introduce a price revision clause by way of additional clause in
* “the contract awarded on'the basis of a f rm prlce

- Y v
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Article 14: AMOUNT OF THE BID '

Except otherwise stated in the Tender File, the amount of the coniract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-

(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

(b) Subject to contrary provisions provided for in the Sﬁee'lal Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to. the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) Ifa pnce revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of durat1on less than one (1) year shall not be
subject to pnce revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8§ of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT '
Offers must be in the prevaxlmg currency of the country where the Contracting Authomty is based
otherwise must be prove of conversion in an annex. 4 : ‘

Article 16: VALIDITY OF BID R
Offers shall be valid within the period specified in the Special Tender Regulatlon and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

' Remarks:

“Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be

: extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modIfy his bid nor
shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the penod of validity of bids is

extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by

application of the related formula featuring in the request for extension that the Contracting Authority
: addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained -
K bidder, as specified in the Special Administrative Condmons The effect of updatlng shall not be
taken into account for purposes of evaluation of bids. ' -

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping. i

(b) The bid bonds of bidders who are not retamed shall be returned w1th1n fifteen (15) days after

. publication of the.award.result. 4
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(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
(1) if the bidder withdraws his bid during the period of validity;
(11) if the retained bidder:
fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- fails in his obligation to furnish the required final bond in application of the. General
Regulations
- refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any -question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in eight (8) copies, that is, one (01) original clearly indicated
“ORIGINAL”and seven (07) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the

signatory (ies) (person or persons mandated to sign for the bidder). The bid shall be bear no modification,...

suppreSsion or alteration unless such corrections are initialled by the signatory(ies) of the bid. Ed

———y T
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Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the b1d in separate -envelopes
(called internal envelopes) by markmg on these documents “ORIGINAL” and “COPY”, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally-be
sealed but which shall not give any indication regarding the identity of the b1dder The external and
internal envelopes:

a) .should be addressed to -the Contracting Authorlty at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations. :

 Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible if the bid is mzsplaced or opened prematurely

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority. or to the Zhoa
Council Office against a duly signed receipt bearing the date and time specified in the Special Tender
Regulations. Each bidder after submission, shall before departure ‘ensure that the external envelope
(enclosing envelopes A, B and C) is stamped and dated. After submission no- bid (regularly submitted) - -
shall be withdrawn, supplemented or modified. Hence, in the case where the envelope shall not be sealed
or without the appropriate inscriptions on it, the administration shall decline all responsibilities for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the
bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
e  In English or French language, _
® Using the metric system for quantities,’
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by an authorised representative in application of article 20(2) of
the General Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the mscrlptlon “WITHDRAWAL?”,
and “REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bldder should be prepared L

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in thls case be confirmed by a -
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be w1thdrawn by bidders shall be returned to
them unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance w1th _the pr0v1s1ons of artlcle -17(6) of thev.;_

-
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A bidder may modify or withdraw his bid after submitting it, on condition that the writteﬁ notification

of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accorddance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.

~ No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage ! and Stage
II) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one-which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be. opened .and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that:-
=> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of

financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned. Only . -

rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.
=>» Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.
=»Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the,end of the session.
< At the end of each b1d—open1ng session, the chairperson of the Tenders &Board 1mmed1ately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders. ..



1n case of petition as provided for by the Public Contracts Code, it should be addressed to the Pﬁoiic e

Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly srgned by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.

Hence, any attempt by a bidder to influence the commitiee in charge of evaluation of bids or the

Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, thc Charrperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of: the offer is
allowed, offered or authorised, except it is necessary to confirm’ the correction of calculation errors
discovered by the committee in charge of evaluation durmg the evaluatlon in accordance with the
provisions of the General Regulations. -
Subject to the prov151ons of paragraph 1 above, biddérs shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substant1a1 d1vergence or reservatlon A
substantial divergence or reservation is that:- - :
i)  which substantially limits the scope, quahty or realisation of the works; -

ii) which substantially limits and is not in conformity with, the Tender Flle the rrghts of the .

Contracting Authority or the obligations of the bidder in relat1on to the contract or L.,
iii) Whose correction would unjustly affect the competitiveness of the other bldders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.
The Contracting Authority reserves the right to accept or reJect any modlﬁcatron dlvergence or
reservation. Modifications, divergences, variants and other factors Wthh are beyond the. requlrements of
the Tender File shall not be considered during the evaluation of offers e
During evaluation, the committee concerned shall:- :

=>Carry out a detailed examination of offers to determine if they are complete if the requlred guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

= Determine if the offer is essentially in conformity with the’ condrtrons fixed in the Tender F11e based on
the content without recourse to external elements of proof.

> Ensure that the successful bidder, because having an offer substantially in conformlty with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

=>Verify offers’ consrdered essent1a11y m conformlty ‘with the’; Tender F 1Ie to ;correct the p0351b1e
calculation errors.

e T -
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Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification,

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

{(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the fotal price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be

evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the

committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations. -

c¢) By converting into a smgle currency the amount resulting from the rectifications (a) and (b) above,

in accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations; _

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical ..
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according ¢
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.,

g
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If the offer judged the lowest bid is considered abnormally low ot strongly unbalanced in relatlon to
the estimates of the Contracting Authority, the Evaluation sib-committee may, from the sub-details. of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the _]ustlﬁcatrons presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied

during the period of execution of the contract shall not be considered during the evaluation of offers.

Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or -

reservation. The modifications, differences, variants or other factors which exceed the reqturements of
the tender file are not taken into account during the evaluation of offets. '

Article_33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL.A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been opened or to declare an invitation to tender unsuccessful after the adv1ce of the competent Tendets -

Board, without any claims being entertained. .
Article 34: AWARD OF_CONTRACT EUE T

Within three (3) days maximum as from the date of receptlon of thé award proposal the Contractrng x
Authority shall decide either to publish the results or request. for re-examination. If the Contracting

Authority decides to publish the results, he shall award the contract to the bidder whose bid was - -

judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satlsfactorlly and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into

account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract .

shall be made to the bidder fulfilling the technical and financial.capacities Tequired resulting from the

evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful. study on. .
the unit prices, the bill of quantmes and cost estimates and the sub detall of pnces presented to make sure o
the bidder did study the prices and has not made an arithmetic error to arnve at hlS final confract amount

As concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract accordmg to the rules and S

procedures defined by the legislation in force for Public contracts, to enable effective executlon

* The winner shall be notified through his official address or ' public media. He/she shall in two (02) |

days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the teriders Board for

study and observations in order for the final version to be estabhshed mto whlch the winner shall

enter and be signed by the Contracting Authority after the finance visa.
NB:

- In the case where the company does not fulfil these conditions, he/she shaIl be reminded of his/her
chance which shall later on be simply annulled thhout further not1ce and the next brdder in the -

ranking shall be called in for replacement.
- Once the Contracting Authority has signed the contract (Jobbing Order), the confractor shall be

notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for -

the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the PmJect Owner. Failure to respect the duration shall be considered
_'withdraw4] and eventual cancellation of contract. The* contract may be cancelled outright in the

" cases prov1ded for by Decree NO :2004/273 of 24 Septernber 2004 to 1nstttute .the Pubhc__

“‘Contracts’ Code -

- - LT
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Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS - Ty

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which * |
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request. . , . [
Remarks: -

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the 1
body in charge of regulation shall be kept. *

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to -
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) workmg
days after the publication of the results. ;

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute -
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As
well, the Contracting Authority must be notified the successful b1dder of the signed contract within five
(5) days of its date of signature.

Article 38: FINAL BOND - L

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(2)Bid bond to be released to the Contractor upon a written request addressed to the -
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instraments in force with the Project Owner as beneficiary or by a joint or
several guarantee,

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
.establishment or first rate financial institution approved in accordance with the instruments

- Y 30 s
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(d)Failure to produce the final bond within the prescrlbed tlme limit: shall llkely cause the,

termination of the contract under the terms laid down m the General Admmlstratlve
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

Only works and services actually earmarked and executed under the contract shall be paid to

the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

Control and follow-up operations of the project site shall be carried out by. the PI‘O_]eCt
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staﬁ of the, Control Brigade and other

staff as the case may be). They shall be required to give reports on the tasks executed. The,

Project Engineer shall prepare payments that shall be VISAED by the The Mayor Zhoa
Council and transmitted for payment into an account opened by the contractor to this effect.
Tasks to be executed are placed under the superv1smn of the Menchum PI’Q]BCt Follow—up
Committee. - :

Members of the Follow-up Committee may separately v151t the s1te at any stage of the
construction works and have access to the entlre document pertammg to the follow—up for -~

proper execution of works, BRI TP I - oo

THE MAYOR OF ZHOA COUNCIL
(CONTRACTING A UTHORITIQ

o b
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DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS .
The works involved in the execution of the project shall consist of a number of tasks in the

construction of a Vaccination yard in ESU in Zhoa Council, North West Region with the
specifications as in the Special Technical Conditions and in the Bill of quantities and cost estimates. The
Contracting Authority concerned in this invitation to tender shall be the Mayor of Zhoa Council. The
reference of this tenders file is N2 _ /ONIT/MNDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 of
19/01/2021_ for the construction of a Vaccination yard in ESU in Menchum Division, North West
Region
ARTICLE 02: EXECUTION DEADLINE A

The execution deadline for this project shall be thee months (ninety calendar days), counting in function
of the date of notification of the service order to start execution. Hence, bids shall be evaluated on the
basis of an execution deadline of the tasks involved between a minimum and maximum ninety calendar
days. The evaluation method features in the General Regulations. The execution deadline proposed by the
preferred bidder shall become the contractual execution deadline. For this reason, the provisions of this
article are such that the Mayor Zhoa Council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2019 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of MINEPIA and assigned to the Mayor of Zhoa
Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where come the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS -

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents
Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulatlons in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:
Al.  The declaration of intention to tender signed and stamped by the bidder or group representatlve
with a valid Fiscal stamp of 1000 FCFA. (see Model FormN° 01 for the Jormat) " )
A2 A Treasury Recelpt showing the payment for the tender fee of THIRTY thousand (30, 000)
FCFA.

P < . —gy -
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A3
A4,

AS.

Ab.

AT.

A8

A9,

Al0

All.
Al2,
Al3.

Al4.
AlS.
Ale.
Al7.
AlS.

An attestation of a bank account in the name of the. company (enterpnse)
The original copy of a bid security in bidder’s name (Bank caution/bid bond) of Three hundred ‘
and twenty thousand (320,000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC (“Commission Bancaire pour 1’ Afrique Central™) (see Model Form N° 04
for format).

A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A Receipt testifying payment of the Business Licence for the 2019 Financial Year (“Récépissé
attestant paiement de la Pdtente 2021 ") with a turnover up to or above the provisional cost of the
Project TTC. (with tax regime same as in Tax payer’s card)

A certified copy of 2019 Business Licence (“Patente” 2021) with a turn over up to or above the
amount of the contract TTC (with tax regime same as in Tax payer’s card).

An Attestation of non indebtedness [“Attestation de non Redevance”] testlfylng that the bidder
owes no taxes.

An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (4ffidavit).

An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions. . ]
An original Certificate of non exclusion from the pubhc contracts by the Regulatory Organ of
Public Contracts (ARMP).
Print-out of Company’s /Enterprise’s banking transactions (" “H:storzque ) w1thm the past three
months issued by the same bank, source of the Bid Security ‘
An original attestation of site visit signed by the Managing Director of the company/enterprlse ora-
Representative duly mandated see Model form N° 13 for format : o
Certified copy each of Attestation of localisation and sketch plan of Jocalisation of the enterprise . .
The Special Tender Regulations initialled and signed on the last page.

The Special Administrative clauses initialled and signed on the last page

Power of attorney where necessary

Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain:-

(a) Information on the qualification of the bidder. ‘ ' e
(b) Methodology bearing the constituent clements of the techmcal proposal of the bldder such as:-

(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the adm1mstrat1ve and

technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP”)

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order: » =« -

No | DOCUMENT SPECIFICATION - . AUTHENTIFICATION® ..
Attach certified copies of title deeds;.
It shall show clearly the means at the | Vehicle registration  certificate(s),

Bl | Equipment list | disposal of the enterprise to carry out the receipts, etc.

NB- The equipments and tools must
be present at the site during each
phase of the execution

job (See Model form N° 12 for format)

B2

It shall contain: Attach for each person a CV°
_ & Works SUPCWISOI' A ClVll Engineer =(Szgned and dated by the Indgwdua[). S
Personnel list having Tt least one year experlence a |%as well as a‘certified copy of hlghesf

Senior Civil Engineering Technician | diploma .of each person -concerned.

- . with at least.3 years’ experience in-the |Key Personnel shall .include the
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i)

field of construction or Civil
Engineering Technician experience with
at least 5 years’ in the building sector.

% Foreman: Civil Engineer or Senior Civil
Engineering Technician with at least two
years’ experience or Civil Engineering
Technician with at least three years’

Works Supervisor Works Foreman
and other dependent on the bids of the
candidate.

NB-AIl key personnel must present
commitment of availability duly
signed & certified by the National
Security Service (see Model Forms

the enterprise.

civil engineering works realised.

experience or level of BAC F4 (GCE ‘A> | N°8 & N°9 for for mats)
level Technical in construction) with at Jeast
7 vears’ experience in the domain of
construction.
Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
B3 %igﬁg&ﬁl the execution of works, that is, it shall show D_atc= signature and stamp of
of works  cleatly the organisation of the enterprise bidder at the end of document
(methodology of execution, work schedule, site
installation, supply of materials, works to be sub-
contracted,the use of local manpower, HIMO eic)
B4 Sub- Information ~ on  the  sub-contractor ?;:fmcg;d (sllﬂg;atusrg% Oif Sltl}l:é
contracting | (equipment, personnel, references, etc) contract can be subcontracted)
BS5 renort picture(s) of the Representative of the Supervisor of the compan
P company conspicuously seen on site UPETVISOT © Smp Y
(see Model form N° 14 for format).
Amount of works, copies of (1%
and last pages) and minutes of
. T . reception or attestation of effective
References of List of similar jobs executed in the last three realisation. Include accessible
Bé6 (03) years by the enterprise and/or other :

telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)

Technical . . Initialled on every page and signed
B7 specifications Provided in tender file. and stamp on the last page
3. ENVELOPE C- Financial Documents
No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and | Signature, date and stamp of bidder.
Cl The tender letter tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in '
the price list, that is, the price list | Initials on every page and signed on
C2 | Unit price schedule |in accordance with the model and | last page. All pages must be stamped
stating prices exclusive of VAT | with enterprise official stamp.
in words and in figures :
Bill of Quantities and | Detailed cost estimates of the Initials on every page and signed on
C3 Cost Estimat " last page. All pages must be stamped
ost tstimates WOTKS- with enterprise function stamp.
Sub detail of unite Format to be completed _
C4 Srices” . | showing detail breakdown of | Initials and stamped on every page
P prices. ¢ 7 d :
C5 | Financial capability Attestation of pre-financing |.Date and signature.of .bank.Manager.in

delivered by a  banking

charge. = oy
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institution  recognised by
‘| MINFI/COBAC

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In accordance with Article 13 of the General Regulations of the Invitation to Tender, a Bidder may
indicate a rebate (discount) on his financial offer provided the phrasing of the rebate does not go against
the stipulation of any Public Contracts Regulation.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in eight (8) copies that is one (01) original and seven (07) copies labelled
as such, These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document, It shall reach the Zhoa Council not later than _09/02/2021_ at 10pm local time. The sealed
external envelope shall be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contractmg Authonty shall bear the followmg
inscriptions: :

OPEN NATIONAL INVITATION TO TEN]_SER .
N°05_/_ MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE _19/01/2021_
FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN E_SU,‘

FUNGOM SUB DIVISION, MENCHUM-DIVISION
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officidls, |
Bank Officials, etc.) or by Administrative Authorities and must 1mperat1vely be produced in accordance
with the Special Tender Regulatlons They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification, shall not be accepted Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not 1ssued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contractmg Authonty w111 be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the conttactor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the correspondlng amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of nmety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline. ’ g T
NB: The contractor shall during site installation, present the “originals of the réspective certified -
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS(OFFERS):

Bids shall be opened by the Zhoa Council Tenders Board in a single phase on the 09/02/2021 at 11pm
local time in the hall at the Zhoa Council. Only bidders or their authorized representatives having a perfect ...,
- knowledge of the file may attend the bid opening session. Note should be {zkeré that in case of any )
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ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix
the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria.
The non respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- False declaration or forged documents;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well,

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 70% (respect of the essential criteria less than 70%);

Absence of a quantified unit price in the financial bid.

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA OUI | NON |
GENERAL PRESENTATION OF THE BIDS ‘
EXPERIENCE OF THE COMPANY
QUALITY OF PERSONNEL AND MANAGEMENT OF THE
COMPANY
TECHNICAL EQUIPMENT
METHODOLOGY FOR THE EXECUTION OF WORKS

TOTAL ' " 40

NB:
-Any Bid that shall not obtain 70% evaluation in the techmcal documents shall simply be
rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-
- Table of content

GENERAL PRESENTATION | - Quality of the binding (spiral binding with transparent fly-leaf on
OF THE BIDS Jfront cover recommended)

- Awvailability of colour separators
T “| .- Presentation of all documents-in samie order as’in the Tender File |
* Clarity of the documents with pages numbered * i
Special Technical conditions visaed and.last-pages-signed
List of contracts “realised successfully in similar domain within thé
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EXPERIENCE OF THE
CONTRACTOR

See Model form N° 11 for format

last 3years o
- At least % of them in the domain of the present pro_]ect
- Copies (first and last pages) of at least 2 of the contracts (fobbing
Orders)
- At least 2 copies of minutes of provisional acceptances present,
- At least 1 copies of minutes of final acceptance present
That is, Bidder’s experience with similar works. -

QUALITY OF PERSONNEL
AND MANAGEMENT OF
THE COMPANY

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel
concerned

See Model forms N° 8 & Form
N°® 9 for format

- List of personnel deployed to the project with works Supervisor
being a Civil Engineer having at least one year experience, a Senior
Civil Engineering Technician with at least 3 years’ experience
in the field of construction or Civil Engineering Technician
experience with at least 5 years’ in the building sector and
Foreman being Civil Engineer or Senior Civil Engineering
Technician with at 1éast two years’ experience or Civil Engineering
Technician with at least three years’ experiénce or level of BAC F4
(GCE ‘A’ level Technical in construction) with at least 7 years’
experience in the domain of construction

- Certified copies of certificate(s) or dip]omas of at least the key
personnel (Superwsor and Foreman) relevant to the works concerned

- Curriculum Vitae (CV) of the above personnel signed and dated by |-
the individuals respectively (see Model form N° 10 for Sformat). :

- Commitment forms of’ Superwsor and Foreman (see Model form Ne
09 for format). : : ey

- Company’s orgamzatlonal chart,

- Project’s organizational chart

That is, Qualification, skills and profess:onal experience of key
personnel relevant to the works.”

TECHNICAL EQUIPMENT
AND TOOLS

NB- These equipments and
tools must be present at
the site before and during
each phase

See Model form N° 12 for format

- The list of equipment to be used in the execution of the project
containing least a dump truck and a pickup

- List of tools to be used in the execution of the project

- Proof of ownership for the equipment and tools, i.e. registration
certificates or performance. invoices for, equ1pment that are to be
hired and purchase receipts for tools. ,

- Description of equipment (glvmg mark, reglstratlon etc)

- Evidence of normal functlonmg of equlpment

- A statement of present location. of eqmpment ‘

That is, Compliance with technical specifi cations of the tender file as| =~

well as equipments and tools vital for the execution of the works.

METHODOLOGY FOR THE
EXECUTION OF WORKS

- The planning (schedule of the execution of works)

- Description of the orgamzatlon of worksne and methods of 1.

execution of works with technical details -

- The duration for the execution of the works

- Security measures on site

- Environmental protection !

- Site visit report (see Model form N° 14 for formazj

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutzons
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in refeijence to.the unit price
schedule and the sub detail of unit prices. :

ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadhne set for the

submission of tenders (offers).

& #
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The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

Additional information may be obtained during working hours from the service for the Contracts Award ]
at the Divisional Delegation of Public Contracts for Menchum.

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.

ZHOA, the

Mayor Zhoa Council
(Contracting Authority)

I
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DOCUMENT N° 04 -

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER T . GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender '

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Content of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entreprenem‘)-' R

Article 9 Content of tasks to be executed ' 7 |

Article 10 Service order/Notification and correspondencés’ : |

Article 11 Knowledge of the site, general conditions of tlaéks‘ar‘ruli‘fes‘idenc.e of the C(J‘fltr:elétor i
CHAPTER I EXECUTION OF TASKS

Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection of the site '

Article 16 Planning of work and Sub-contracting .- b .

Article 17 Construction drawings and documents T P

Atrticle 18 Equipment and personnel to be put in place

Article 19 Replacement of key personnel

Article 20 Modification to structures and temporal suépe‘nsion of execﬁtion

Article 21 Materials :

Article 22 Demolition of faulty structures and unapproved matei:ials

Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record ‘

) Ar-twié'le 29 Putting the site at the disposal o%lthe Confractor ~ = — #
| Article 30 Security measures ) ,. o N N
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Article 31

Environmental protection

Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee ‘
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour

CHAPTER IIT FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of taéks
Article 43 Payment |
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties

CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure |
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted N
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Document N°O4 L R
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1:PURPOSE OF THE INVITATION TO TEN]iER

The purpose of this invitation to tender is the construction of a complete Vaccination yard in Esu in
Menchum Division, North West Region :
Article 2:LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon. |

Article 3: MODE OF CONTRACT AWARD '
The contract shall be awarded following 0pen National Inv1tat10n to Tender N°
_05_/ONIT/MINDDEVEL/ZC/ZCITB/2021 of _19/01/2021_in accordance with Decree N©: 2018/366 of
20 June 2018 of 24" instituting the Public Contracts Code.

Article4: LANGUAGE(S) TO BE APPLICABLE IN TI-IE JOBBING ORDER s
English and/or French shall be the languages apphcable in the Jobbmg Order ansmg ﬂom this '
invitation to tender. S

Article5: FUNDING .
Works referred to in the Invitation to Tender shall be funded through the 2019 Pubhc Investment
Budget under the supervision of the Ministry of MINSANTE. : :

Article 6: CONTENT OF THE INVITATION TO TENDER
It shall be composed of:-

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III: The Unit Price Schedule and ' B )
Title IV: The Detailed Cost Estimates (Contractor’s bid) whlch miust bear total w1thout taxes value added )
tax (VAT), income tax (AIR), total taxes, total w1th taXes mcluswe (ATI) and net to- be
payable. ] ‘
With general reference texts being:- ;
Law N ° 96/12 of 5 August 1996 on the management of env1ronment : -
o Decree No0.2002/030 of 28™ January 2002 relating to the settmg—up, orgamsatlon and functlonmg of, S
Public Contracts Tenders Boards; R
e Order N° 093/CAB/PM of 5™ November 2002 to fix the amount of the b1d bond and the purchase of.
tender files; )
e Decree No.2003/651/PM of 16" April 2003 to lay dOWIl the tax and. custorns reg1me apphcable to_. o
Public Confracts; L e L e
e Decree No. 2018/366 of 20 June 2018 to lay down the Pubhc Contracts Code ‘
e Circular N° 004/CAB/PM of 30™ December 2005 relating to the applrcat:lon of the Public Contracts :
code; r
e Order N° 033/CAB/PM of the 13" February 2007 bearing the general admmlstratlve cond1t10ns PoE e
e Circular N° 002/CAB/PM of 31% January 2011 relative to the amehoranon of the performance of
Public Contracts system;
¢ Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Pubhc Contracts;
o Order N° 22/CAB/PM of 2nd February 2011 to.lay down CODdltIOIlS for the recrultmentr Ind1v1dual ek,
consultants; ¥ *
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o Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree -

N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

o Circular letter N°001/CAB/PR of 19™ June 2012 relative to the award and the control of the
execution of public contracts.

e  Decree N° 2013/27 of 5% August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8% March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards.

e Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

s Order N° 038 CAB/PM of 15™ May 2014 putting in force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e  Circular N° 00000242/C/MINFI of 30™ December 2020 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional & Local Authorities & other Subsidized Bodies for
the 2021 Financial Year. '

e Norms in force in the Republic of Cameroon and Other texts specific to contracting fields

o  Other instruments specific to the domain concerned with the Contract.

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contractmg Authority is Mayor Zhoa Council who shall be the Signatory Authority of the
contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated
to that effect.

2. The Project Owner, that is, the Mayor Zhoa Council who shall take part in the award and follow-
up of the execution of the project in collaboration with the Project Engineer and the Control
Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Mayor Zhoa Council who shall address to the Divisional
Delegate of Public Contracts for Menchum, periodic reports on the partial payments made, if any.
These reports shall present the state of the advancement of works, the financial situation (payment
of the deductions) as well as the difficulties met during the execution of works.

4. The Chief of Service for the contract, that is, the Chief of service for award for Zhoa Council
who shall in collaboration with the Project Engineer approve the execution program submitted by
the Contractor and ensure the technical specifications are respected during the execution and
submit in maximum every two weeks, reports to the Contracting Authority through the Project
Engineer.

5. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in

charge of approbation of execution documents, supervising and controlling the technical execution -

of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

=t
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8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representationi and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall’ be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "¢lects Residence in the Sub
Divisional Headquarters of Zhoa Sub-Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (¢/0) the Divisional Office of Zhoa Sub-Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Spemal Technical
Conditions.

Article 10: SERVICE ORDER/NOTIFICATION AND CORRESPONDENCES
Service Order
Except1on of Service Orders patterning to warnings and remedlal actlons during the guarantee perlod
other services shall be signed by the Contracting Authority in at least five (05) copies and netified to
start works by the Pro_]ect Owner relating to the normal execution period of works.- The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ,
REMARK: The Contracting Authority shall have the right to notify service orders signed by him that
are to be notified by the project owner in case this is not done within 30days.
Within fifteen (15) days following the notification of the administrative service order to commence
' works, the contractor should obligatorily designate on the approval of the Project engineer the. works
', director, the works foreman endowed with powers of representation and de0151011 to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

contractor with copies to the Contracting Authority and the PI'O_]eCt Engmeer while thosé on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
\ Contractor acknowledges having received. ,

Correspondences

All communication between the any parties (Contracting Authorlty Pro;ect Owner, Contractor,
Contract Engineer, Project Manager, etc) relating to the execution of the contract shall be excluswely by
writing. They shall be sent by mail, telegrams, telex, fax, e-mails submltted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. Tt shall hence be prohibited any
communication between the contracting authority and the contractor relatmg to the executlon of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the PrOJect Frigireer with
copies addressed to the Contracting Authority and PI‘Q]CCt Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders recelved ; '

L TE 5
Article 11: KNOWLEDGE OF THE SITE GENERAL CONDITIONS OF TASKS AND
“"RESIDENCE OF THE" C()NTRACTOR '
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The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materlals
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Divisional Delegate MINEPIA Menchum in Wum
Central Sub-Division where the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start execution be carried out by

Commission comprising of: N .

¢ The Project Owner - Chairperson

s The Project (Contract) Engineer: - " Secretary’

e The Contract Manager (CDO) : Member

e The Chief of Service of Contract Member

¢ The Contractor Member

o A Representative of MINEPAT : Observer, where need be
e The village Chief or Representative ...........cocociiviiiiiiin Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
all commission members on site as well. '
-If within fifteen (15) days from the date of notification of the service order fo start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of
the contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the mmal
conftract.
-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
esttmate contain the contract

nm% - =4 W.;? - = - s - e . i ,
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Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME- ;
LIMITS FOR MOBILIZATION

The tasks that form the subject of the present invitation to tender, consist of all works foreseen in the
bill of quantities estimated the construction of a complete Vaccination yard Esu in Menchum
Division, North West Region

Time-limits for execution covers:
Transfer of networks and traffic maintenance.
Supply of materials;

e Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year can not undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facllltate the execution by

ensuring that the contractor submit two (02) original copies of the registered contract and, three (03) -

photocopies of the registered contract within a maximum duration of thirty seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:-

¢ One original copy to the office of the Contracting Authority
e One original copy to the office of the Regulatory Organ (copy to be given to the CA)

e One photocopy to the office of the Control Brlgade D. D MINMAP Menchum (copy to be given
to the CA)

e One photocopy to the Divisional Delegation, MINEPAT Menchum (copy to be glven to the C4) _. _
and '

e One photocopy to the office of the Chief of Contracts A-ward (copy to' be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated'in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The

contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in = '

accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies

used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will "~
be executed in accordance with the plans and technical specificationis, that is, according to the rules of the |

art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff.

Hence:

*He shall within the thirty(30) days from date of not1ﬁcat1on of the serv1ce order to start work submit to

the Chief of Service of the Contract for approval an execution program othermse hé shall pay penalties - —

amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays aftér the’ deadhgg attributed for corrections to be
39

I3 1 r -
4 4
v b



made on the execution program. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chief of Service for the Contract for approval and
reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He:
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations. :

Ten-year guarantee

enem e Hadifa.

# It shall be managed by the Civil Code. * ' T ) b
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Article 16: PLANNING OF WORKS AND SUB- CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, «considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s dlhgence and at his expensés,
the state of advancement of works to be sent to the administration in seven copies. .

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clatses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen. in the contract atising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and jts additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial condltlons with the contractor They
shall execute the works under the sole and full responsibility of the main ‘contractor e

Whatever the case, before the Contracting Authority, the contractor shaIl remain solely respon31ble for
the discharge of the contract as per the contractual obligations. - . . '

Remark: Penalties of 1/5000" the initial contract amount shall be apphed on any stakelwlder wh
delays from seven (07) days and above the process reqmred to validate the subcantractmg "

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of ‘works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start

of any work. Designs shall be checked and completed, if necessary, by the contractor who shall ther give = * -

them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)

days, the Contracting Authority shall make his remarks and observatlons known to the contractor After- f

this deadline, the Contracting Authority shall be considered. as havmg glven his approval

The approval of the Contracting Authority shall in no. Way reduce the re5pons1b111ty of the Pro_1ect
Engineer for designing and executing the works. Co

Before the provisional acceptance, the contractor shall furmsh {o the Prolect Engmeer three (03) coples‘ _' L

of the working plans for the works actually done including a- clear original copy.

That is, plans of details and other necessary documents for the execution of works will be. estabhshed
by the contractor on the basis of the technical file. Before the final receptlon the contractor will hand t6
the project engineer three (03) copies of the plans of works really executed (“plan de recolement”) called
as-built-plan with one clear original. o o

Article 18: EQUIPMENT AND PERSONNEL FOR THE ?IiOJECT

The contractor shall undertake to mobilize the human and material resources’hecessary’ for
satisfactory execution of works as requ1red by the Special Admlmstratlve and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
. with personnel of at least equal competence (qualifications and expenence) or in case of equipment, with .
of equal performance and in good working condition. < - ¥ ¥ LT
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Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000% the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement
shall be born by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions. : -

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of ma_terials necessary for the

execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical COIldlthIlS They shall be suchct to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control. '

Article 22: DEMOLITION OF FAULTY STRUCTURES‘ANI') UNAPPROVED MATERfALS .
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests. ' ' ' -

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non—comphance , expenses shall be charged to the contractor.

"% Article23: RIGHTS AND PATENTS
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The contractor shall, if necessary, agree with owners or holdérs of patents whose proc'e'sses'he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan. ‘

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from. ‘

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are eéxecuted properly and in accordance :
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification: to the structure to --
be constructed. The Project engineer shall have the power to prepare and sign. orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service ‘of the contract, the approbation of execution - ..
documents within seven (07) days otherwise Admmlstratwe Sanctlons as per the regulatlons
in force shall be applied on him; .

- Controlling works on the site to ensure that they are advancmg in accordance w1th the agreed -
schedule of execution;

- Controlling and approving execution plans, drawings.and de51gns

- Cross-checking and approving the implantation' of works, as each rmplantatron shall be o

subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance w1th the terms and conditions
of the contract;

- Making a daily statement on works and supphes presented by the contractor .

- Controlling the detailed accounts and provisional monthly statements ‘on works subrmtted by
the contractor; -

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor; ' ' o

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it

~ shall be a works contract, project sité.meeting shall take place every week during which the’s report of each‘
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall ‘be forwarded to “the"Project” Owner for apprdisdl and” 1ntervent1on on pomts not resolved

w TR,
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susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of 1/5000% per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28:SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representatlve
On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
o Weather conditions;
e Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visaed after each project meetings. For any claim that the contractor may make, only events
or documenis mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

Article29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as .offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, -
security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article31: ENVIRONMENTAL PROTECTION

the Repubhc of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 6n Environmental
Management. . e .
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He shall particularly comply with the Special Technical COIldlthIlS relatmg to cnv1ronmental
protection. ’

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, 'mat'erials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works. :

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE ‘

The Contractor shall request in writing to the Project Enginesr, the "()rgarii'zation of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall mclude, -among others, the
following operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;

Recording the folding up of the installations and cleamng of the pI'O_] ect 51te '

Recording the completion of works;

Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may 1dent1fy reserves and recomimend
tasks to be accomplished before the date of technical acceptance The Contractor shall requeést' for
technical acceptance by writing to the Project Engineer wnh copy to. the Contractmg Authorlty The
agreed date shall be communicated to the other technical comm1ttee members The comn:nssmn for
technical acceptance shall be composed of:- :

- A Representative of the Project Owner , Chairperson
- The Project Engineer ................ et erhetatemeateneaeieeateeaneareeanaareannaens Secretary

- The Chief of Service of Contract........cceevvriieriririrnrrenansannnes eeerraa e Member

- The Contract Manager (CDO)........cccoiiiiiiiiiiiiiii i reeasaeniens .Member

- The Contractor ........cccoviriiiiiiiiiiiiiieie e "...'...T.,._i._..._;,:.i.‘;..'.',,;‘,._....Member i

Remark: The technical acceptance report shall be prepaied by the Project Engmeer on the site and
signed by all comumission members on site as well. T echnical acceptance; shall mark the end -
of execution of works. Hence, if the Contractor was aIready within the penalty zone, counts .
of calendar days overrun shall stop on the day of technical acceptince. In case of delay af
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated fo all members shall mark the end of counts af calendar
days overrun.

Article 34: PROVISIONAL ACCEPTANCE

et
[

After technical acceptance, the Contractor shall request for- ;lcccptance by ‘writing to. the Project

Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to, the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on conﬁrmatlon from the
Contractor. The Project Owner shall then invite members of acceptance. ccmm_lttce .madcdup of:

- The Project Owner or Representative ' .Chairperson

- The Project ENgineer. .. .c.vuvniiiieiiieeiii i reccree e e eae e e . Sccrctary

- The Contract Manager.........cocoovveviiniiiiiinns conan, S, Member

- The Chief of Service for the Contract.............. Lpreseerererenengueeeninege ... Member o
-- The.Contractor.............. B TR SURR eeese e :..f";{:".'..Mcmber 7

.. i..Observer, if neg‘é

=4 P ~ - -

- The Village Chief or Representative
be
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During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

x  Refusal of acceptance of works;
= Acceptance of works with reserve;
» Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engmeer on the site and signed by all
commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concems works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result-of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties. : :

The Committee shall be made up the same personalities as in case for provisional acceptance

During final acceptance, the Secretary of the committee shall dré&v up a report which may declare
either of the following:

» Refusal of acceptance of works because of reserves identified;
» Acceptance of works without reserve. :
= In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.
Remark: An acceptance report shall be prepared by the Project engmeer on the site and signed by all
the members on site as well. :

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.
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[CHAPTER III- FINANCIAL CONDITIONS|

Article 39: AMOUNT OF THE CONTRACT

The amount of the contract (iecvecesrararieniearinnaninnnn ancs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Incorne tax (AIR), total taxes total with taxes 1nclu51ve (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon durmg the month preceding that -
of submission. -

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence thls execution, as he must have personally
been to the site before submitting his bid, notably:

the nature and quality of the land and soils; .
transport and access conditions to the site at any perlod of the year :
constraints relating to the geographic situation of works; '
water regime and rainfall in the area and possible risk of flood ;
presence or absence of a DeveIopment association inthe v111age - _

The amounts of the price list comprise all the expenses of the manpower part101pat1ng dn‘ectly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

o Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation efc;

Conveyance, supply, storing and transport of all the materlals, 1ngred1ent "fuel; lubricant, etc;
Maintenance of existing structures used for the executlon of the contract arlsmg ﬁ‘om thls '
invitation to tender; L T R :

Prospecting for sources of materials, extraction, storing , dra.lnage of deposns
Measures aimed at reducing direct environmental 1mpacts

Maintenance of structures during the period of guarantee

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or tiot: they are prov1ded forin .- :

the Special administrative conditions or the Spec1a1 technical conditions. A modification of quantities
may be brought in the volume of works, i ncreasmg or reducing it, irrespective of the volume of the- works
actually executed; unit prices of the unit price list shall be apphed

Article 41:SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance ..
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
- miscellaneous charges, overheads, incidental expenses. and profits. .. L e R
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract. :

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004, the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Municipal Treasurer Zhoa Council shall be in charge of payments;

(c) Security shall be subject to the rules governing pubhc contracts and

(d) Payments shall be done by bank transfer.

(e) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments

(f) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of payvment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applymg the prices on the
unit price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall perlodlcally draw a jOlI’lt statement summarlzmg
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may -
give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptarice, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authorlty
who shall depend on how the Contractor respected his comxmtments during the guarantee
perlod

48



- The signing of the general and final account without reserve by the contractor shall definitely -
bind the parties and put an end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed; :

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury. ' "

- Upon presertation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit. fo the
Authorizing Officer (The Mayor Zhoa Council) who in turn shall verify and sign as a means to
order for payment and transmit to the The Mayor Zhoa Council. The Mayor after verification
and concluded good for payment shall affix a VISA and transmit to the Municipal Treasurer-
Zhoa Council who shall commit the State of Cameroon for payment to be carried out as defined
in the contract in respect to the information on the credit card; ‘

Each request for payment shall include the following documents:

» Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acccﬁténce committee;

e Report of execution of work (“attachement™) signed by :thé Project Engineer and bearing
the visa of the authorising officer ; oo 7

s A copy of the following documents making up ‘the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
A location plan
An attestation of localisation;
A Taxpayer’s card,

e

>

>

>

> A Business licence;
» A clearance attesting to the payment of taxes;
’

An attestation of solvency (non—bankruptcy) also calle"d certificates of ‘
incorporation; : '

» A Clearance Certificates issued by the National Somal Insurance Fund (“CNPS”)
» An attestation of Bank account

REMARK: Payment on account may be spread over the duratron of the execution’of the Jobbrng order
according to technical execution phases as defined in- the jobbing order. The amount of
payment shall not exceed the value of the technical executlon phases carried out In such'a
case, for payment to be effected the contractor shall before the 5™ of the every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINFIL. ' '

* Venue of payment of works executed

It shall be carried out by the Municipal Treasurer- Zhoa Council.

[ —r . - gl ¢ e

Article 44: START-OFF ADVANCE 5 T g TV T T Ty

. .The Contractor through a simple request.without any justification:addressed.to the Project.Owner.with
copy addressed to the Contracting Authority obtain a so-called “start-off”-advance:or advarce “for- -
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purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have redached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor. '

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank bankmg mstltunon
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of Natzonal Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000% of the contract amount (AT1)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive), 1ncreased if need may be, by the value of the addmonal
* clauses.

o * - ro- Ty
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Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the
bond shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry out the corrections using any other contractor who shall be paid using the
amount retained for the retention bond at the expense of the main by virtue of the contract.

Article 46:  PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender the pnces
shall be concluded firm and so shall be final and unchangeable. As well the contract arlsmg‘from thls'
tender shall not be subject to price revision. :

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or cach element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the. contract arising from this ihvi-tatmn: ;
to tender shall be stamped and registered by at the expense of the contractor, in-accordance with the laws. - -
in force; within thirty (30) days as from the date of notification of the contract by the Contractmg .
Authority. '

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined moda11t1es for the
unplementanon of the tax and customs systems to Public Contracts taxes that shall be concerned with the-

contract arising from this invitation to tender shall be subJect to the laws in force in the Republic of .., ¢

Cameroon.

Article 49:PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the ™
contractual time-limits, he shall be subject to the following penalties:

e 1/2000" of the amount of the contract per calendar day overrun, from the 19 to the 30 day;

e 1/1000% of the amount of the contract per calendar day, beyond the 30" day;

e  Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract; .

— —— I S

A percentage higher than 10%, shall lead to termination of the contract. . a,*
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(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000% of the contract amount (ATI) for every calendar day of lateness;

s The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

e  The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000% of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

o The late request for site installation: 1f within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000" the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/5000% the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

[CHAPTER IV: FINAL PROVISIONS|

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event, The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(2) He the Project Engineer shall forward to the PI'O_] ect Owner a suceinct report bearing his appraisal and .
suggestion(s); £ : . ¢ ¥

.
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(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting
Authority.

(¢) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down
the Public Contracts Code and the following special conditions:

non-registration of the contract within the required time- hmlts

non-compliance of technical documents; :

a delay exceeding fifteen calendar days in the executlon of a serv1ce order ‘or an unJusttﬁed halt of
works exceeding seven (07) calendar days; - - -

a delay giving rise to penalties beyond 10% of the amount of the contract

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materlals and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

VVVVVY VYVVY

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not g1ven and shall not g1ve rise to the
collection of special commercial charges. : :

In case special commercial charges are provided for under the contract agreement the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contractlng Authority.

Moreover, if it is established that the contractor has received spemal commercial charges he shall
be subject to the sanctions provided for by the laws. :

Article S4: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the prov151ons
of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only-after 1t must have been
read and approved by the Contractor, visaed by Municipal Treasurer- Zhoa Council, Menchum and
signed by the Contracting Authority. Its execution shall enter into force upon notification of the
Contractor by the Contracting Authority.
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Article 56: INFORMATION TO BE POSTED



The Contractor shall put up a visible sign board (fotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

FOR THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN
ESU, MENCHUM-DIVISION, NORTH WEST REGION
'CONTRACTING AUTHORITY: THE MAYOR ZHOA COUNCIL

PROJECT OWNER: THE MAYOR ZHOA COUNCIL
AUTHORISING OFFICER: THE MAYOR ZHOA COUNCIL
CHIEF OF SERVICE OF THE CONTRACT: THE CHIEF OF SERVICE FOR AWARD OF

CONTRACTS, ZHOA COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS FOR
MENCHUM

CONTRACT MANAGER: THE CDO OF ZHOA

CONTRACTOR:
FINANCING: 2021 PUBLIC INVESTMENT BUDGET (M]NEPIA)

DURATION OF CONTRACT: THREE MONTHS (NINETY CALENDAR DAYS) -

54
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the construction of a
Complete Vaccination Yard Esu in Menchum Division, North West Region -

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the construction of public buildings.

Description of tasks
The main tasks to be carried out shall be the following:’

- earthworks

- foundations

- elevation

- roofing and ceiling works

- wood and metal works

- electricity

- ‘plastering and finishing/painting
- Drainage system (VRD)

Reference documents

In the study and execution of the Jobbing Order, the.successful bidder shall comply with the -
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orde‘:rs)-‘~ _

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR -

- Security rules and norms relating to public protection :

- Agreements, technical opinion and recommendations of the CSTB apphcable to works relating -
to this invitation to tender in force on the date of signature of this Jobbing Order. '

To carry out the general control of works, the Project Engineer and the other admuustratlons involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requlrements for a proper execution of _
the construction works.

The Contractor shall strictly comply with the description of estlmates in keepmg Wlth rules and norms
prescribed in the DTU, the ARNOR norm. R -

Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:
__ .. It is the duty of the Contractor to realize the structures as per_the execution plans that shall be
approved by the~PrOJect Engineer and sample models of equlpments and furniture prov1ded by the
project owner.
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Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with. '

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

e The Project Owner Chairperson

e The Project (Contract) Engineer Secretary

¢ The Chief of Service of Contract Member

e The Contract Manager--- Member

e The Contractor - Member

o A Representative of MINEPAT e - Observer, where need
be

o The village Chief or Representative ..........c.ccocveviviiiiiinininanninn Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project

reserves the right to intervene in case of any emergency without necessary ‘interfering with the -

responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:
The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check insitu the possibility of
translating the dimensions on plans to the structure before work begins.. He shall refer to the Project

Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall -

inform the Project Engineer of any changes that he considers necessary.
NB: All modifications accepted by the Contractor shall be accomplished in a spec1ﬁed duration and at

his cost without modification of the Jobbing Order amount. The owner of the project shall have

the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

ot~ —_—— I, . E=2

Artlcle 09: OUALITY AND PREPARATION OF MATERIALS _‘ '
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Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
justification may be requested from the Contractor before usé.

Every material and supplies used shall be of high quality and put up in keeping with the rules and with
great care. They shall meet the general specifications and the general requirements set out by the CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppmgs
and between 0.16 mm and 5 mm for concrete structures. : :

FINE GRAVELS
All the fine gravels supplied by the Contractor or put at hIS dlsposal shall be subject to the
approval of the Project Engineer. : ‘ S

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually.free from bodies in suspension and dissolved '

mineral salts, namely sulphates and chlorides. It shall be forb1dden touse water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the- general condltlons set out by the laws . -
in force. They shall be of type CPJ 35 and shalI bear no trace of da.mp Therefore stonng on. the s1te shall

be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-Bondhn;iid steel in compli;mée wr[h the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease. ‘

They shall be formed and put up in accordance with ;fh'e:Bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

woob

.The wood chosen for the construction of the structures and fonnwork shall be.free from any trace -

of rot; hard rot, décayed knot, splits or shake. - ¥ ’ S
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FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation, No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80cm, and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom of excavation by the Project Engineer. The foundation shall be
excavated to obtain the hard soil where it shall resist and to bear the foundation work.

NB: The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE:

~Ordinary concrete specifically lean concrete shall be 5cm thick and laid all round the excavated
foundation trenches before the stone/block work is carried out and dosed at
150kg/m’.

- Over—site concrete shall be 10cm thick laid over the entire floors and paved area between walls and
gutters at 250kg/m>.

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope outwards.

-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and
ring beams and their mixture shall be in a proportion of 350kg/m>.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

-Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL. E235 for the stirrup rings.

NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

table below:-
N2 STRUCTURE SIZES | RODS | RODS STIRBUP DOSAGE | TYPE
Nos (] Tors¢ Spacing

1 | Damp proof course 4 8mm 6mm | - 20cm 350kg/m3 '| Fe-E-40

2 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40

3 |yerendaPillaes30¢ |6 | jomm | 6mm | 20cm | 350kgkm3 | Fe-E-40

4 | Wall pillars 15x15 4 gmm 6mm 20cm 350kg/m3 | Fe-E-40

-5 | Wall plate 15x20 - 4 |- 8mm 6mm | =20cm - | 350kg/m3 -|-Fe-E-40 | .
6 | Beams 15%20 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40 | *
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Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall 'Varjr from

0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 to 5mm. It shall be river sand and nothmg else. The sand shall have very fine elements
settlement of less than 4%.

Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of

grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be ‘approved by the
control engineer before any use on the site. The gravels shall be clean and well graded with
very fine elements settlement of less than 2%.

Water: To be used for the mixture mortar, concrete and washing of aggregates Shall be clean and

free from impurities, meaning potable water.

Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the

general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA325 class from CEMENCAM, DANGOTE or from
an approved factory. Storage on the building site shall be done on a dry and ventilated {loor.

Any stock presenting an unsatisfactory pulverulent condltlon w111 be dlscarded and cleared '

away within four (04) days. e

Shuttering: hard wood, to bear without any nonceable distortion, the: load and pressure ‘of

concrete, the effect of vibration and weight of workers involved in- settmg it up.

- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for

load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

-All blocks shall be cured for at least 28 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed
above and level solidity

-Plastering: Cement mortar mix in a proportion of 400kg/m will be used o plaster all previously

-Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall‘be sp‘read ‘on the 8¢m

concrete floor and the screed shall be 2cm thick. Angle bat 35mm will framed at the edges of
the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

Fire protection

= -

Apphcatlon of the instrumeiits in force relatlng to protectlon agamst the rlsks of fire and panlc
in Establishments open to the public (EOP) :
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rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge - - '
which is recommended to remove any unevennéss. The final tthkIleSS of the plastermg sha.ll' o
not be less than three (03cm). oo

Note -The external walls shall receive a coat of spata—dash before plasterlng is done on it.

It should be noted that all the works to be carried out or modified followmg amendments brought o
in keeping with the rules, shall be charged to the Contractor.



Classification of the establishment: category 5 EOP;
Behaviour of building components in fire;

FR: fire resistant;

FB: firebreak;

FC: fire check;

1, h FR components supporting the shell of the building;
1h FC Floor;

Y2 FB internal partitions.

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct
access to the outside.

Emergency means

Instructions on what to do in case of fire shall be posted in the corridor.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation. W

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete. or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE BUILDING SITE
The Contractor shall be in charge of the setting up operations which shall include:

s Development of access roads and platforms for the structures of the building site (raising of
buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;

e An identification board and a notice board of the building site;

Putting up a structure containing a storehouse and an office equipped with a table and chairs

where the project record and graphic documents shall be available on a permanent basis.

» Supplying water (if possible) and guarding;
e Any other measure for the proper running of the building site;
_» Conveyance and folding up of any material needed on thg building site; .
e Dismantling and folding up of structures; L F
o Their possible transfer; - e
]

Development and maintenance of premises for setting up and execution of work;
60



e Putting in place of means which are essential for the safety of personnel and users, espec1a11y
putting signals on the building site;

* Cleaning of premises after execution of work.
The plan relating to setting up operations shall give all the details on the following points:

e TIn addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.
Signals, safety, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be prov1ded by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

1~ Plan of execution:

It shall be made up as follows:

- construction drawing and details at the appropriate scales
- work planning;

- method and technical approach to execution;

- organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge .of the nature and consrstency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works and solids
existing in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks telephone
water, electncrty or other that may be found in the field. Therefore he shall not remove any existing
meter or pipe without informing the Project Engineer of their presence. - S SIEREIE T

It shall be the Contractor’s responsibility to follow the reqmred procedures to obtain from public
services the authorization to remove these networks. . : ‘

Party walls survey

Before any excavation onto an existing building and before underpmmng any work the Contractor
shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a ballrff who
shall enclose copies of these walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encounter and relatlng to the configuration of the site, the nature
of the soils, neighbouring constructions, etc..

Construction drawing

The Contractor shall draw a complete set of des1gns 6 be executed (general “désign,’ fonnworkw
design, bar bending design, form of pitch, partition, etc.. ) and all the designs that ‘may be requested by
the Préject Managér in the course of work.
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These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

II- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for

backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should
not fill back the excavation.

NB:
- Any blinding concrete will be of thickness 5em dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DPC layer or ground beams of 20 x 20cm in
reinforced concrete as specified in the working drawings. .

-Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits with dimension sizes of not less than 20cm.
-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30cm. An over site concrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage of 250 kg/m3.

~ Floor slab

Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be
drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed dlrectly beneath the concrete

under-coat and raised on the periphery building of a concrete under-coat reinforced with a middle welded .

wire fabric. The thickness of this under-coat shall vary according to the load to be born. A slab with
ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

II1- Block Work and other Elevations

1- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at most
30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the
Project Engineer. They should be kept dry for at least 21days before laying on the elevation walls. The
reinforced concrete pillars of section 15 x 20, 15 x 25 and @30 at 350 kg/m3 shall be casted as the
agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The characteristic
strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be
5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will b¢ levelled to + 2,20 m
above the level of the finished foundation. The average height under the ceiling is about 3,00m. A
chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of
the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

Any stones for masonry works shall be of basalt, gneiss of granite type, be esthetical and should be
* gotten from the quarry or deposns approved by the control engmeer with dimension-sizes. of not less than
~20cm. . : : :
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2-Plastering, : A ,

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand screed
and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in, coating shall start only on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats.

o Bond coat or dash bond coat

Batching of the dash bond coat shall be 350 kg/m3; the* mortar shall be batched so as to obtain proper

workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated

o Second coat

It shall be put on the bond coat three days after. The capaCIty of ﬂ’lIS coat shall be obtained by close

and even tightening of mortar with a steel float. The surface shall be rough and obtained by applymg a
ruler to it. It shall be 1.0 cm thick. :

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:

Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

It shall be 4 cm thick and shall be fitted in the slab built w1th coarse. sand 400 kg/m3 mortar. Fuush1ng5-£ .

and polishing shall be made with cement grout.

FRAMEWORK - ROOFING

Content of works

1- Framework: - : A e
The timber for the roof work will be of good quality, with the straight grain aridl fféa of any defect.
Trusses: C '

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of Semx15cm

and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbony! -

section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These should

be well assembled before setting them up to form the shape of the roof. The truss shall be of rafters of
5x15 solidly attached to the wall plate with the help of standby beam iron: rods spaced at 1.50m maxnnum -

spacing. The tie beam and principal rafter shall be doubled. Joints shall be nailed.

Note —Examples of hardwood include eucalyptus,_ mahogany, 1r01g_0, mouviriga, et'(i;" ___;f: T P

..Ridge poles/Purlins: -l I e

— - -y



. ELECTRICITYk ~

Ridge poles made of solid wood shall be raised, treated with carbonyl section 8x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered with ridge sheet 50cm. The purlins shall consist of 5x8 cm or 6 x 8
timbers at a spacing of 0,90m to 1,20m maximum.

NB : All structural timber shall be treated with carbonyl.

2- Roofing sheets: They shall be in high rib aluminum corrugated sheets of 3m. The sheets shall be fixed
onto the purlins using nails equipped with aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):

Shall be 30cm wide and of high rib aluminum sheets (t6le bac) of 0.35mm thickness.
4- Ceiling
The noggins for the ceiling will be in wood of 4x4 or 5x5 treated with carbonyl or xylamon covered
with plywood boards. The (external ceiling) peripheral ceiling round the building along the eaves will be
in metal sheet. (tole lisse). The internal ceiling will be made of 4mm thick red plywood on both sides,
fastened on a joist in lath of 4cm thick by 8cm wide and treated with carbonyl. The spaces for ceiling joist
panel will be 60x120cm in size fixed to lath joists measuring 4cm x 8cm; they shall be separated one from
the other by a hollow joint of 5 mm.
- Peripheral over strips, inside and outside
- Cellar flap to be put in easily accessible places
- Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire mesh ventilation holes and one trap door will be provided in the
corridor of the building. For external ceiling, “TOLE LISSE” shall be used at the eaves.

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall conform
to the laws, regulations, and norms in force at the moment of execution of work, notably:

- DTU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large steel sheets and bands

- Norm Frangaise (NF) P 21.202: design and assembhng
- Rules CB 71: designs and design of wood frameworks.

METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for all metallic doors and of aluminum framing for
aluminum doors. While the metallic door frames shall be anchored in the wall and floor,
window frames having solid metal protectors made of metallic square tube 30mm fitted from
the outer face, shall be anchored in the walls to permit shutters opens inward for ventilation.

- Shutters: Front door shutters shall each be of aluminum framing with accessories like in-locks
(VACHETTE OR PACO) that open to the inside attached to a metallic shutter of metallic
square tubes of 30mm-+steel plate 10/10 on both faces + 3 pairs of size hinges and a canon
lock (“VACHETTE” or “PACO”™) and iron staple bolts and panel design that open io the’
outside. Back door shutters shall each be of metallic square tubes of 30mm-+steel plate 10/10
on both faces + 3 pairs of size hinges and a canon lock (“VACHETTE” or “PACO”) and iron
staple bolts and panel design that open to the inside. All windows shall have protectors
fabricated out of metallic square tube 30mm framing. All windows shutters shall be of
aluminum made. Glasses for the frontage shall be of mirror glasses while the back and sides
shall be of clear transparent glasses.

The interior fa0111t1es (sheaths, VGV cables, TH etc.. ) will be executed accordmg to the norms and the
rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow

= s - - LS N
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blocks walls are being raised. Any necessary branching from ENEO network should respect the -

regulation in force, Accessories and luminous elements (sockets, switches etc...) will be of good model.
The set of facilities will be joined to a general earth hold.
1- Cable sleeves: They will consist of orange insulation tubes, dlameter of 16 mm embedded into

the Block work.

2- Cable: They shall be of 2.5 mm? (of type TH ) single will be run inside 11mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule,
the following sections shall be taken, that is, 1.5 mm? for lighting circuits and 2.5 mm? for
outlets circuits.

3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the
rear ends of the building to act as security lamps. Model of lamps shall be Philip or

Mazda
4-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection
to the existing network. A master’s switch shall be put above the main black board to
control the sockets. The entire building shall be properly earthed.
NB: Generally, electrical installation will be carried out in conformity with the rules and regulatlons of
ENEO

PAINTING:

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of
all grinning and sanding equipments and for:- '

-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be
given two coats of water resistant based cream paint for external walls and water based cream
paint on internal walls on a priming coat of ordinary paint. That is, the colour of the paint for the
walls shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window
level inside and 1.5meters outside.

NB: Skirting shall be in two coats where on internal walls shall be of chassis red oil pamt up to SOCm
and on external walls shall be of Kelly Moore Professmnal (Red Exterior acryhc seml-gloss -
enamel) or PANTEX 1300 (chassis red). : ' -

- Metal works, a primary coat of antirust will be apphed on them before ﬁnal pamtlng All metal .
works shall be painted with oil paint (chassis red) in two coats.

-Ceiling, it will receive two coats of white glue paint (crystal white). = -

In summary:
1- Primer:
-Walls: pantex 800
-Ceilings: pantex 800

2- Finishing:
Walls and ceilings:
* Ceilings: White glue paint (crystal white): Two (02) coats

° External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Twao (02) coats

L P Ed ads AL —= fer

+* Internal walls: Oil Créam: Two (02) coats ¥

X W - - r—

L
¥

g

‘NB: At the wall base two coats of 15¢m high of alkyd-pain%_" shall be applied-before:epplying*tbe‘above
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Regulations to observe N

- DTU No.59 : paint works and cleaning
- DTU No.81 : resurfacing
- DTU No.39.4 : mirror work and glazing with thick panes
- Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing . !
Order shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and oversite concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT
CHAPTERI GENERAL PROVISIONS ~

Article 01~ General

Article 02- Definition and consistéﬂcy of _pric‘es L
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Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the

contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably

expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit pricés in

words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of

the detailed estimates.



Article 02: Definition and consistency of unit prices

DEVIS ESTIMATE DE CONSTRUCTION PARC DE VACCINATION
00 | TRAVAUX REPARATOIRES/TERRASSEMENT unit | QTY | figures word
01 | Netoyage du site et installation du chantier FF 1
102 | Nivellement de la plate forme FF |
03 | Impantation de ’ouvrage FF 1.
104 Fouﬂes en pults et en rlgole M3 | 15.
T : - Sous-Total 200 o
" 00 | BETON ARME \
201 | Béton de propreté dosé & 150 kg/m3, épaisseur 5 cm M3 | 2
02 | Maconnerie en agglos bourrés 20 x 20 x 40 en soubassement | M2 | 51
203 | Amerces poteaux en béton armé dosé 4 350 kg/m3 pour M3 | 4.1
! ancrage des poteaux IPN/UPN
. 04 | Béton armé dosé 4 350kg/m3 pour longrine, section 20 cm x 4.2
30cm ‘
'05 | Dallage en béton armé dosé a 350kg/m3 de 50 cm de largeur | M3 | 23
) d’epaisseur 20 cm de part et d’autre du couloir de vaccination R
" .06 | Fourniture et pose anti-boubier en gros moellons au coullor | M2 | "12
de vaccmatlon et toutes sujé tions '
e : Sous-'I‘otal 300 . ,
i00 MENUISERIE METALLIQUE/COUVERTURE
301 | Poteaux en IPN/UPN 100 encastrés de 0,70 m boulonnés U 2
i dans les plots de béton pour le hanger de vaccination
-02 | Fourniture et pose de couverture en tdles bac alu 6/10émey M2 | 10
compris toute sujétion sur le hangar de vaccination ]
03 | Fourniture et pose poteaux ipn/upn 100 ancrés de 0.70 m dans | M1 | 120
| les amerces de poteaux R
104 | Fixation des encoches en acier sur les Poteau IPN/UPN 100, u .| 8
‘ germettant requler le movement des animaux dans le coulotr o
| de vaccination : o
| 305 | Fourniture et pose de 3 rangées de bastaings(ép: 40mm, - M| 10
larg:120 mm) bois dur du pays espacées de 30 cm (ou tube )
acier galvanisé de 66/72 mm de diameter), solidement, et :
I horizontalement boulnonnées sur les poteaux ipn/upn de 100 |-
. et toutes sujétions -
|
106 | Fourniture et pose de portail métallique peint (y compris ugl 2
I peinture glycerol ) de: 3 m *1,5 m ( 6 rangées) en tube acier
galvanisé de 66/72 mm de diameter & I’entrée et & la sortie du -
| parc et toutes sujétions
- - - .. . o e | e | -
¥ ¥ t - 7 P Z
| 307 | Abreuvoir Bovin 1 1 831,000

Fias
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

DEVIS ESTIMATE DE CONSTRUCTION PARC DE VACCINATION

100 | TRAVAUX REPARATOIRES/TERRASSEMENT unit | QTY | price amount

101 | Netoyage du site et installation du chantier FF 1

102 | Nivellement de la plate forme FF 1

103 { Impantation de I’ouvrage

104 Foulles en puits et en rigole

ol e T S SoussTotal 2000 e Lk

200 BETON ARME

201 | Béton de propreté dosé & 150 kg/m3, épaisseur 5 cm M3 2

202 | Maconnerie en agglos bourrés 20 x 20 x 40 en soubassement | M2 | 51

203 | Amerces poteaux en béton armé dosé a 350 kg/m3 pour M3 | 41
ancrage des poteaux IPN/UPN

204 | Béton armé dosé 4 350kg/m3 pour longrine, section 20 cm x 42
30cm _

205 | Dallage en béton armé dosé 4 350kg/m3 de 50 cm de largeur | M3 | 2.3
d’epaisseur 20 cm de part et d’autre du couloir de vaccination

206 | Fourniture et pose anti-boubier en gros moellons au coullor | M2 | 12
de vaccmatlon et toutes sujé tions

N : . - “Sous-Total 300

300 MENUISERIE METALLIQUE/COUVERTURE

301 | Poteaux en IPN/UPN 100 encastrés de 0,70 m boulonnés 8] 2
dans les plots de béton pour le hanger de vaccination

302 | Fourniture et pose de couverture en tdles bac alu 6/10émey M2 | 10
compris toute sujétion sur le hangar de vaccination | '

303 | Fourniture et pose poteaux ipn/upn 100 ancrés de 0.70 mdans | Ml | 120
les amerces de poteaux

304 | Fixation des encoches en acier sur les Poteau IPN/UPN 100 U 8
germettant requler le movement des animaux dans le couloir
de vaccination

305 | Fourniture et pose de 3 rangées de bastaings(ép: 40mm, M| 10

larg:120 mm) bois dur du pays espacées de 30 cm (ou tube
acier galvanisé de 66/72 mm de diameter), solidement, et
horizontalement boulnonnées sur les poteaux ipn/upn de 100
et toutes sujétions

4
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"06 | Fourniture et pose de portail métallique peint (y compris 8)
peinture glycerol ) de: 3 m *1,5 m ( 6 rangées) en tube ac;ier
galvanisé de 66/72 mm de diameter a ’entrée et a la sortie du
parc et toutes sujétions
07 | Abreuvoir Bovin 831,000
TOTAL HORS TAXES
TVA (19.25%)
‘ ATR(2.2%)
- TOTAL TTC
- Director
x . k2 K )
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES N

Note relating to the presentation of the sub-detail of prices and taxes ;

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an

important element for the evaluation of the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must
include the following elements;

a. Detail of the sales coefficient according to the model presented after this note; ~i

b- Cost in dry price of the materials provided for the site; ~t

¢. Cost in dry price of the supplies necessary for the site;

d. Cost of local and expatriate labour; " : L

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting‘ =
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority; '

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads. °

A. Overheads of the site
Studies

Total C1

B. Overheads of the head office

- Head office overheads @~  -—---
- Financial overheads @~ =--—--

- Risks and profits - |

Total C2
Sales cocfficient K = 100/ (100- C) w1th T T e “'
C C1+C2 B ! . & - " . .

3. The Contracting Authority may propose a framework of sub detail ‘of unit prices 1nclud1ng the
. elements mentioned in point 1 above. ' -
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DETAIL PRICE BREAKDOWN

Description:
: Total Activities'
- _Q * * [
Price N Daily output Unit quantity Unit Duration
CATEGORY NO Daily | v mper | TAAMAN- | i GUNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
_ Total (A)_ -
Equipments Type Unit Daily rate - Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total {C) . .
D Total Direct Cost , ’ A+B+C
General site o S .
E Expenses 10% DxlO%r :
General Head Office 5% Dx5%
F expenses
G Cost price | D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding GH+H.
P Taxes
Unit Bid price
A4 Excluding Taxes P/Qty
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DOCUMENT N° 09 ‘ L[

MODEL CONTRACT ‘ _;'r

REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON ?
Fai — Travatt — Fatvie

Feace — Wonk — Fatbedarnd e

MINISTERE DE LA DECENTRALISATION ET MINISTRY OF DECENTRALIZATION AND LOCAL -

DEVELOPMENT LOCALE DEVELOPMENT
REGION DU NORD QUEST NORTH WEST REGION ‘
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION -
ARRONDISSEMENT DE FUNGOM FUNGOM SUB-DIVISION 8
COMMUNE DE ZHOX ZHOA COUNCIL l
. Website: www.zhoacouncil.com .
E-mail: infos@zhoacouncil.com i I
CONTACT : L
SERVICE DE PASSATION DES .

MARCHES PUBLIQUE SERVICE FOR THE AWARD OF CONTRACTS . 1
REE N0 ZC/088/Vol.3/GAD/ | oz, ths o

JOBBING ORDER N° __/J OIPRIMINMAPIRDNWIDDIDTBMCHIZOZO of

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER . ~

N2 07/0NIT/MINMAP/RDNW/DD/DTB/MCH/2020.OF _ -

TO CARRY OUT THE CONSTRUCTION OF A VACCINATION YARD IN ESU, MENCHUM- b
DIVISION ]

NORTH WEST REGION -

PROJECT OWNER: THE MAYOR ZHOA COUNCIL !
AUTHORIZING OFFICER: THE MAYOR ZHOA COUNCIL

CONTRACTOR (HOLDER): esstnasasssnnnnns P.O BOX.......... TEL. sisssersrnin  Fax: cooeesnn. o
TRADE REGISTER N° (N° R.C.): sussssnsrasnassusmnssssnnsnianssssmsamnnssn - * - . s
TAX PAYER N°: .ue . . S e :

BANK ACCOUNT N°: seesanerrans Y-\ (R wo (BANK) AGENCY OF: mecuseensans .

PURPOSE (SUBJECT): CONSTRUCTION OF A PEDIATIC WARD AT THE INTEGRATED IIEALTH -
CENTRE IN BAFMEN, NORTH WEST REGION '

PLACE: INTEGRATED HEALTH CENTRE BAFMEN ’ . ) .
DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS) ' -
AMOUNT OF JOBBING ORDER: N .

TOTAL WITHOUT TAXES ' {: . F'CFA =
VAT =19.25% o - FCFA

TOTAL WITH TAXES (ATI) B F CFA

AIR (Income on revenue =2.2% or 5.5% depending on the regime) - F CFA

TOTAL TAXES FCFA ‘
NET TO BE PAID - - ’ FCFA| - f

NB: This Jobbing Order is signed in the amount of...FRANCS CFA (all taxes inclusive ATD) .
FINANCING: 2019 PUBLIC INVESTMENT BUDGET MINSANTE- REPUBLIC OF CAMEROON '

EXPENDITURE AUTHORIZATION N°: ////ifililf N
VOTE OF CHARGE N°: /I . e e BT
T " DATE OF ENTRY INTO THE CONTRACT ........... e . _ T
"DATE OF SIGNATURE ..ol e, . N
) 74



DATE OF NOTIFICATION: ... veescesitonencemenssns ey reesiondos
DATE OF REGISTRATION: ... ccvetereerenececveneeecane e

BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR ZHOA COUNCIL

(Contracting Authority), HEREINAFTER REFERRED TO AS “THE ADMINISTRATION”

ON THE ONE HAND,

THE ENTERPRISE (Company) IIIIIIIIIIIIIIIIIIIIIIIIP 0 BOX IIIIIIII IIIIIII TEL.“IIII’I.'I IIIIII lll...IlIIIII‘III
TRADE REGISTER NO (N° RC): sausavessnuzasanssasnnnasnsss ....TAXPAYERN Y eamssemssnieEsEnsnaRnanTnns
BAN’K ACCO.[JNT NO- SEEFPEFENEFENFENNFFEERASEEEER I-IIIIAT IIIIIIIIIIIIIIIIIIIIIII I.I.IIIII-IIIIIIIIIII (BANK)
AGENCY OF: IIIIIIIIIIIIIIIIIII SeEl SRS ENEENSENEENERERES

REPRESENTED BY MISTER (M7.) saseesrarassssssasarasanaas —— HEREINAFTER REFERRED TO AS
“THE CONTRACTOR Lo T R

ON THE OTHER HAND, 1'-' S, o ‘.. -_’f

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS
CONTENTS

TitleI : THE SPECIAL ADMINISTRATIVE CONDITIONS

TitleII : THE SPECIAL TECHNICAL CONDITIONS . -

Title Il : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order N°__ /JO/PR/MINMAP/RDNW/DD/DTB/MCH/20189

of / /2018 signed following an Open National Invitation to Tender N°
__/ONIT/MINMAP/RDNW/DD/DTB/MCH/2019 of . . . .

WITH: ..ccuvnvrvniirnnannnans

for the construction of a Pediatic Ward at the Integrated I-Iealth Centre ESU m’ Menchum DlVlSlOll o

EXECUTION DURATION:  Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE MAYOR ZHOA COUNCIL
: (CONTRACTING AUTHORITY)

Wim, the
Wum, the
PR . & ~REGISTRATION... - 7. se: 2 . b o -
- r N S Ty R
- “-‘\L?_L—:ae, Le het: 1 .
' 75

TOTAL WITHOUT TAXES v b e 0 FCFA T
VAT =19.25% S et S FCFA
TOTAL WITH TAXES(ATI) - L e '~ _FCFA|
AlIR (Income on revenue =2.2% or 5.5% depending on the regzme) - ' __FCFA
TOTAL TAXES . v FCFA|" .
NET TO BE PAID i o T FCFA]n-

NB: This Jobbing Order is signed in the amount of " FRANCS CFA (All taxes inclusive ATI) | N



DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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FORM N° 1: ' :
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

| Fiscal stamp

I, the undersigned MI, . ..ovvvvvniveiiieiiiiiiiiiniennieee.
1000

= TTe) 11ty PP

J D NEaTeln L0 ) ) R

In my capacity as General Managerof .................. ...... : P:O._'B.(')X_‘:;.:.‘;.'.-._j. TEL:..

Hereby aéknowledge receipt of  the” ﬁle for '.';".JTehde::.-: Notice. .



ar

{44+ ae
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FORM N° 02
THE MODEL TENDER LETTER

T(We)the undersigned ..o e fereerreaneneenes
Acting inthe capacity of ... in the name and on behalfof...............

....................................... at coeeviiiiieeeeee L JRCNOL LU by virtue of the power
vested in me (us), resident at ................ (Town) .covvvereinninnens , P.OBox...... , telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to Tender
N e , and after having assessed in'my (our) point of view and under my (our)
responsibility the nature and d1fficu1t1es entailed with the execution of the job, I (we) do hereby tender
and commit myself (ourselves) to carry out works for THE CONSTRUCTION OF A COMPLETE
VACCINATION YARD IN ESU -NORTH WEST REGION., in keeping with the tefms and
conditions of the tender file in return for the sum  of............ FCFA
(ot rr ettt Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estlmates appended to this tender The prices stated
are tax inclusive. .

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to ‘me (us) in the

national currency (FCFA) in account NOcoericieee opened in the name
Of , 1n the records of (Bank)

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requlrcments of the ‘Tender file must be enclosed

with the tender letter.
Doneat............ccoiiiiiiiiin.n. 2 ¢ VR FS
Fiscal stamp
Signature(s) '
Bidder(s) 1000

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned .................................... » (Name, first name and status)

For companies without a legal status, indicate:

« We, the underSigned, ... ... ... ... . i cee e ve et vt e et e e et e et e et e eanve aens D

“(For each person: name, first name, company name, natignality,”locdtion of the‘}'ggistered office) , T T

¥
« Constituted in a group of companies for the execution of the contract arising from this invitationto -
tender, jointly commit ourselves ....... » ! S
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FORM N° 03 | 1

THE MODEL SURETY BOND ”
BAOK ..vvvvoeveeeeeeeree e ¥
Reference of guarantee: No. .......... P TN
To The Mayor Zhoa Council, Republic of Cameroon . } : J
Invitation to Tender No. ................... ' )
| B
BID BOND FOR THE EXECUTION OF THE MAYOR ZHOA COUNCIL, NORTH WEST ‘ f’l
]
The Contractor (5) ..ovvevvecriiireniiieicirrraeaeeeaes hereby submits on .......ccocoeeiiiininn. to the L‘

Divisional Delegate of Public Contracts a bid relating to THE CONSTRUCTION OF A COMPLETE -
VACCINATION YARD IN ESU -NORTH WEST REGION.. i ]

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Mayor Zhoa Council acting in the capacity of Contractmg Authority, a bid bond amounting to CFA N
FRaAIICS «uee et een e eeee e ae e e earsssssersressnessasannaneenenes [N (6). . -

By this guarantee, we the undersigned, (7) ........ with our registered office in - -
................................ , are committed towards The Mayor Zhoa Council, through the bldder for the }
sum of CFA Francs .........ccccvvevivininenns (in figures)......... Heeereeevsreerrarareriaanennas DT SO

(in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by The Mayor Zhoa Council, the amourit of the guarantee at the first written request,
as soon as the latter shall inform us in writing that the bidder does not keep the commitment he took in his
tender.

o

N
¥

d

o

The request for payment of guarantee shall be countersigned by The Mayor Zhoa Council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in
case the company shall be the successful bidder, after presentation of the performance bond which shall
be kept by The Mayor Zhoa Council, Menchum

The laws as well as the jurisdiction of application for the guarantee shall be thosc of the Repubhc of -
Cameroon. :

Doneat ..ccoocoviiiiiiiiiieanen o) o R
Mr (MESSIS). ot e ianriinninineaieneninas rrereranenan

Signature(s) & stamps oot een e :

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

T 2 ity . RN . e Ty Al - Tl B

2
T T ' R ¥ g4
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FORM N° 04

MODEL BID BOND
Whercas (Hereafter
called the “the bidder”) has submitted its bids dated ' , Here in after
called “the bid”) i
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter

called “the Bank”, are bound onto The Mayor Zhoa Council (hereinafter called “the Conﬁacting
Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if
our client refuses or incapable of completing the jobs as stipulated in the corfract. | . |
We undertake to pay the Contracting Authority up to the above amount upon receipt of his ﬁrst wrltten
demand, without the Contracting Authority having to substantiate his demand, provided that in’ his
demand the Contracting Authority will note that the amount claimed by, th is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition.or conditions

This guarantee will remain in force up to and including ( ) days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY

“4
g 4
L
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

. Reference of guarantee: No. ....cocevvviiiiiiiiinnnnn, e

To: THE MAYOR ZHOA COUNCIL, REPUBLIC OF CAMEROON
Invitation to Tender No. .......vvvvnnnnne..

PERFORMANCE BOND FOR THE EXECUTION OF A PEDIATIC WARD AT THE INTEGRATED
HEALTH CENTRE IN ESU -, NORTH WEST

. ettt crer et e e (Bank) have been informed that a contract has been signed
between The Mayor Zhoa Council acting in the capacity of Contracting Authority, and.............
.................... , acting as contractor for THE CONSTRUCTION OF A COMPLETE VACCINATION
YARD IN ESU -NORTH WEST REGION. :

In compliance with the provisions of Contract N°. ............. the contractor is bound to present to The
Mayor Zhoa Council, Contracting Authority, a performance bond for the execution of work, covering
security, commitments and other obligations incumbent on the contractor under the cogtract worth 3% of
the amount of the contract all taxes inclusive, i.e. CFA Francs ....... ereeirerearae, e reeeerenasianearearee :

WeE, e Ceeenenan (bank) do hereby commit ourselves irrevocabiy and without
arguing to pay to The Mayor Zhoa Council, at his first written request, and three (03) months the
amount of this bond, that is £0 SaY. «...oveiiiiiiiiiiiiiiiiiins , all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by The Mayor Zhoa Council. The bank
guarantee shall take effect as from the date of notification of the contract. The ongmal of thls guarantee
shall be kept by The Mayor Zhoa Council, Wum.

The guarantee shall be released within sixty (60) days with effect from the date of prov151ona1 acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us w1thout express request

The Iaws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon. - o

Doneat.............. evieneesenneen ) PO S S

-—

- ————



FORM N° 06

" MODEL BANK GUARANTEE FOR THE REFUND OF THE START—
: OFF ADVANCE

Reference of guarantee No................. SOOI

To The Mayor Zhoa Council, Republic of Cameroon
] Invitation to Tender N®. ..........coceiues

'~ BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATIN G TO THE
- CONSTRUCTION WORKS

T (Bank) have been mformed that a- contract shall be 31gned

between The Mayor Zhoa Council, acting in the capa01ty of Contractlng Authonty and...f._., ...... v
teeeeeesesasesennnaainy acting as contractor for The Mayor Zhoa Councﬂ North West T

In compliance with the provisions of Article ............ of Contract Ne, cesienerenthy the contractor shall be -
~. bound to present to The Mayor Zhoa Council, Contracting Authority, a bank. guarantee with the purpose
to assure the refund of the start-off advance granted to the company and amounting to CFA Francs

.............................................................................................

W, e (bank) do hereby commit ourselves, irrevocably and without
arguing to pay to The Mayor Zhoa Council, at the written request The Mayor Zhoa Council, and
within four (04) weeks the amount of this guarantee, that is t0 s&Y. ..ovcvveviririiiiiioniianes weeeenn all
the amounts that the contractor may owe the Contracting Authonty for fa111ng to fulﬁl one or more of hrs
obligations under the contract. : : : ,. C e

The request to partially or fully stake this guarantee shall be the subject of a reglstered letter of~ . B
justification with confirmation of receipt and a copy to the ‘contfactor cléarly stating and sipplementing -
the reasons for his request. This letter shall be countersrgned by The Mayor Zhoa Councll -

The bank guarantee shall take effect as from the date of payment of the start-off advance The ongmal of .
this guarantee shall be kept by the Zhoa Council Tenders Board. The guararitee shall be released apon

—  refund of the full amount of the advance. After this date, the guarantee shall no longer apply a.nd shall be
returned to us without express request. _

The laws as well as the jurisdiction of application for the guarantee shall be those of the Repubhc of '_;':_

Cameroon.
Done at ..iveuvvvereininennes Virereny O L L

! - Mr (Messrs) .......... S eSO L

) Signature(s) & SAMPS oo heeenens

! —_ . - - . - s e R i,
(o F - ¢ ¥ k' ' N & -

[ - - G kg PR
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of project:..........ccovvveeiiviininnnn Invitation to tender N°. t........coovivininnns

construction of a Pediatic Ward at the Integrated Health Centre ESU in Menchum Dmsxon North
West Region

I (We) the undersigned (8) ....ccoueiiiiiiii e e
Acting in the capacity of (9) ....c.........in the npame and on behalf of
) P U -\ OO PP RC N°% v, by
virtue of the power vested in me (us), domiciled at P.O.Box................ (Town) ..................

telephone No. ..., , after having studied all the documents of the tender file relating to
the Invitation to Tender No. ....c.coooviiiiiiiiiiiinnenn. , and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difﬁculties entailed with the execution of the job, I
(we) do hereby tender and commit myself (ourselves) to carry out works for The Mayor Zhoa Council,
in keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (ceoveeeeeeeerensennn...) months as from the date of notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

Bidder(s)........ vt v e e e aen

For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, .......oooiioiiinii i e e »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves ........ »

(8) Name, first name, profession, residence

— ~EFm - . N e I h P o

"~ (9) Position in the company Sy __ - S

b
r

(10} Company name : -

e - . ra .
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FORM N° 8

MODEL OF INFORMATION OF KEY PERSONNEL DEPLOYED TO THE
PROJECT .
DESCRIPTION NAME QUALIFICATION | N°OFYEARS OF | FUNCTION TO
EXPERIENCE | CARRIED OUT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF

wapl

y

g



FORM N° 09 ' ' [
MODEL OF COMMITMENT OF AVAILABILITY L

To Whom It May Concern:. R

Subject: COMMITMENT OF AVAJLBILITY.

I, the undersigned . a’ . (specify

diploma or certificate) and holder of National Identity Card N° | :

issued on at Tel: L is committéd and

available for the services to be provided as 7 . . (specify post to be occupied)

with (name of company) if awarded the contract for |

(indicate the name of project) in Menchum Division of the North

West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in * the

Sign;

; |
Certified at ...vveeveeeereinienen. Onthe .oeeveenerrecneennns i

REMARK This form shall be certified by the National Security Service-(i.e. Police officer or
' ) Commlssmner’) with complete photocopy of the Natlonal ‘Identlty Card mscrlbed on %
the verso page. of this commltment«form ' -

— * oo i e - L

— = -
i
l_.E_
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FORM N° 10

THE CURRICULUM VITAE
Name & First name
Date of birth
Nationality
*Communication ability
Languages Spoken Level Very good Good Average Poor
Written '
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL Written
LANGUAGE(S) OF Read
THE AREA OF THE
PROJECT Spoken
*Educational Background
SN EDUCATIONAL SCHOOL(S) OR CERTIFICATE OR
PERIOD INSTITUTION(S) DIPLOMA OBTAINED SPECIALITY
1
2
etc

REMARK: -Educational period should be put from the most recent (i.e. in descending order) and certified copy af the
certificate/diploma relevant to the function required for the execution aof this project must be included

*Working Experience
EMPLOYER ' o - o '
SN | WORKING | o " post Box A PROJECT FUNCTION REFERENCE OF WORK
PERIOD Telephone N°, eic) EXECUTED . C_ARRIED ouT ATTESTATION(S)
1 . B il
2
etc h

REMARK: While working period should be put from the most recent ( i.e. in descending order), WORK
ATTESTATIONS issued by the various employers shall in the bid be placed just next to the curriculum
vitae witich shall be signed by the employee.

_ % s 3 crir - e . Fr_. R ¥ " ....x'_;_‘ P Y T - =t L —
; Other information > ¥ e 5

Information such as research topics carried and seminar attended may
to motivate his/her experiences

be included if employee deems necessary

- . . . B =t

86



THE PROFESSIONAL REFERENCES OF THE COMPANY

FORM N° 11

N°| Year

Project

Contactable
telephone N° of
Project Owner

Provisional
amount

Contract
amount

Execution
Period
notified

Provisional
Acceptance
date

etc

EXAMPLES OF EXECUTION PERIOD:- 8th April 2015 to 7th July 2015, 14th March 2016 to 12th June 2016, etc

NB: For each contract named in the above list, are attached the following:

Done on
Mr (Messrs)

Signature(s)

Photocopy of first and last pages of the contract,
Photocopy of provisional acceptance minutes and
Photocopy of final acceptance minutes (as the case may be).

o+

..............

.........................................................

.........................................................




FORM N° 12

THE EQUIPMENT LIST
FRAME (“chissis”) | REGISTRATION 7 STATUS
SN DESIGNATION | MARK | NUMBER & HORSE NUMBER |  QUANTITY (Hired or
POWER if veliicle (if vehicle) . owned)‘ )
1 i
2
3 4 :
etc

NB: Registration Certificate(s) of vehicle(s) (“Cartes grise”) shall be certlfied by the:Competent Authority of
the Ministry of Transport (i.e. at least at Regional level by eu'her the Regional Delegate, the Regional. C'Iuef
of Service for Land Transport or by the Regional Chief of Serwce for Admlmstratwn and Fmance) '

I the undersigned, - o holder of Natlonal’ .'

Identity Card N° issued on f at‘ ) f - ., bemg
Managing Director of this Company called P testlﬁes that the.above '

information is correct and commit myself to present any of the above equ1pments and related
tools at any given time requested. As well, any of them’ must be present at the s1te before and
during each phase at any given moment required or requested by ‘the Authormes in charge of

control/follow-up of the project I am tendering for. To this effect are attached:-

- Registration Certificate(s) of vehicle(s) (“Cartes grise”) eertlfied by the Competent Authorlty of

the Ministry of Transport.
- Certified attestations (lease documents) of commitment between I and the Owner(s) of the
equipment/tool(s) in case (s) where I will take on hire.

Done on....c..oooovirenneiennnnn.. ;| A SOV eeeveens

i ok R B e VDTV B e e aw i

E T
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Refl No HUENENENEFEE NS ENFEEEEREEREEEEREEEE ZHOA, the ﬂe)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

1R P , the undersigned Representativé of the

company/enterprise by name ............ocoeiiiniianinenn. have the honour to hereby attest having visited the site for
The Mayor Zhoa Council, North West on this day of ............ e e e e e aans to have an api:raisal

of the strengths and weaknesses of the site.
In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need
arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit) -

CONFIRMATORY SIGNATURES

Signature and name of Managing Director ‘ Signature & name of the Company;s
of the company and stamp seal _Work Supervisor and stamp seal

LT [
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FORMN° 14
THE SITE VISIT REPORT

{not more-than five (05) pages]

LETTER HEAD OF THE COMPANY

(here)
I)  INTRODUCTION
TENDER REFERENCE ..
DATE OF VISIT:..-...ooooooeocoooooveoe oo oeerssssooerenoeooeeene TIME OF VISIT:.._1 oo oo ososeso oo
1) COMMENTARY: S
II-1) Nature of the project site...............coooiiiiiniian. et ameraas e

IITy AVAILABILITY OF SERVICES (water, clectricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES: - vvccoreeertneeioneonsesseeenenenns RS S
NB: The above commentaries can be proven by plctures of Mr(s) .......... Finiseesasassan
........................ of the company and land mark(s) conspicuously present on the site. The land
marks include ....ocoiiioiiicciriiirccrrrererarneees (put names of the. conspicuous | land marks szte seen
at the project site) wEE
Remark: The pictures are inseribed on the verso page of the last page of thls report of site v1s1t
TESTIFYING SIGNATURE 7
Signature and name of the Representatlve of the company
(person who carried out the site wsuj
CONFIRMATORY SI GNATURES
Signature and name of Managing Director Signature & name of the Company s
of the company and stamp seal Work Supervisor and stamp seal
1? - ..._:E; - . . .‘...}%‘A.-_. - ‘;\,{_tv E‘,«‘, - ,;! ,,“' 1‘_4..;-;%:. —at %.:;*T:w . . ._IEE,}:'
< 3 emmeuer . it o .
I3 i 90 “
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FORM N° 15

THE EVALUATION GRID
OPEN NATIONAL INVITATION TO TENDER

N°_MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2021 OF THE

THE CONSTRUCTION OF A COMPLETE VACCINATION YARD IN ESU -NORTH WEST

. r REGION.

General presentation of bids
- Table of content present... . ceeeeeeerteeiessnsssnnsresssreessnnenneenes YESINO
- Document is spiral bound w1th transparent ﬂy-!eaf on front cover ceeeerressnsr e seeneeeenseeeeeenees. Y ES/NO
- Presence of colour separating papers between the various documents e eeeteieivees ceesreeseen YESINO
- Orderly presentation of the documents as in the tendersfile .. ............. . ... ..o Yes/No
- Clarity in the presentation of the documents and pages numbered .. ... .. .. ...... . ..o Yes/No
- Special Technical conditions visaed and last pages signed  ...........cccoiiviiiieeiiiieen e YesiNO
Experiences of the Contractor (enterprise/company)
- Prove of capacity to have executed at least two (01) works of Public Procurement present ........ Yes/No
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project ...... ... e Yes/No
- Professional experience(s) in similar domain .. crreeireeeen. YES/NO
- Headings of professional reference(s) in the format as |nd|cated ln the tender t‘ Ie et et e vaen eeen Yes/No

- Information of professional reference(s) in respect of headlngs as indicated in the tender file ....Yes/No
- At least two (02) Jobbing Orders or Contracts (first & last pages) of similar projects

executed within an enclave area as such present............. . ..Yes/No
- At least two (02) provisional acceptance minutes (frrst & Iast pages) on similar projects

executed within the past three years in an enclave area as such present .. e .. .Yes/No
- Certified first & last pages of the provisional acceptance minutes of the two projects mentloned above .......... Yes/No
- Proof with notified Service Orders for having executed to completion the projects

mentioned above within the notified contractual periods present .. .. . ...Yes/No
- At least one final acceptance minutes (first & last pages) of any of the two (02) pFOJECtS

mentioned above.. . i e Yes/No
- Certified first & last pages of the f nal acceptance mmutes of the ocne (01) prOJect mentloned above .......... Yes/No
Quality and management of personnel of the company

- Information of key personnel presented in the format stipulated in the tenders file.. eeeeeen YEs/NO

-Supervisor with level of Civil Engineer having at least one year experience or Semor Clwl
Engineering Technician with at least three years’ experience or Civil Engineering Technician

with at least five years’ experience present . ... ... . e veee e YES/ND
-Supervisor's signed curriculum vitae presented in the format stlpulated |n the tenders flle ieeeeenn Yes/No
-Super\nsor s work attestations present for at least two Public Contracts projects ¢ executed . _
in the domain of construction present .. .. ... .. i e e YESIND
-Supervisor's commitment formpresent . . ....Yes/No

-Foreman with level of Civil Engineer or Semor Civil Engrneenng Techmcran W|th at Ieast two
years’ experience or Civil Engmeenng Technician with at least three years experience or level
of BAC F4 (GCE ‘A’ level Technical in construction) with at least 7 years’ experience in the

domain of construction present... . . Yes/No
-Foreman’s signed curriculum \ntae presented |n the format stlpulated in the tenders f le .......YeslNo
-Foreman’s work attestations present for at least three Public Contracts prOJects executed
in the domain of construction present .. P OPPRPOIPTIA (= <=1] \ [
-Foreman's commitment form present... ‘ ceeeeneYes/No
-Company organizational charts respectmg adm:nlstratlve & techmca] h|erarchy cierieeraneennenn YES/INO
-Project organizational charts respecting administrative & technical hierarchy .................c.......... Yes/No
Technical equipment and tools of the company
-List of key equipment (fike vehicles, etc) presented in the format provided in the tenders file......... Yes/No
-List of key equipment containing least a dump truck and a pickup ... Yes/No
-Certified true copies of documents to prove ownership of key equipment.. . - ..Yes/No
-Registration certificates of the vehicles certified by Competent Authority of the Mlmstry of TransportYesINo
-List of tools and certified documents (like receipts etc) to prove their ownership ... ...Yes/No
Methodology for the execution of works

Schedule of work execution having specification of total duration to be used for execution... YeslNo
Presentation of execution schedule in same chronology as speiled out in tenders file with tasks are

well assigned (manpower deployment) having time frames not mixed up... Yesto

Security measures to protect workers and third parties present ............. eeeerieeerninenerenneeenns YESINO
Environmental protectlon and security measures on site taken |nto account eriee e es. YES/NO

91
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Site Visit report in format prescribed in the tenders file ..

Site Visit report sighed and stamp sealed by all the Authorltles peescrlbed in the tenders fll.e.

.
. . — e Bl A e # e
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DOCUMENT N° 11

CONFIRMATION OF AVAILABILITY OF PRIOR FEASIBILITY
STUDIES

REPUBLIQUE DU CAMEROUN
Fair — Fvavail — Falie

REPUBLIC OF CAMEROON |
Feaxce — Worlk — Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL.
DEVELOPMENT

MINISTERE DE LA DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION

ARRONDISSEMENT DE FUNGOM FUNGOM SUB-DIVISION
COMMUNE DE ZHO#& ZHO& COUNCIL

Website: www.zhoacouncil.com

E-mail: infos@zhoacouncil.com

CONTACT :
SERVICE DE PASSATION DES . ‘ o
MARCHES DES MARCHES SER_VICE_FQR THE AWARD OF CONTRACTS
REF. N° ZC/088/Vol.3/GAD/ ' Tz, the
THE LORD MAYOR
To:  All Potential Bidders,

Subject: Confirmation of availability of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, feasibility
studies were carried out to have a project proposal for the The Mayor Zhoa Council, North West was
realized and forwarded to MINDDEVEL, Yaounde for ﬁmding.\___ln. the 2019 Finapcial -’j{ear -of the
Republic of Cameroon within the framework of the programmed bg_ciget of the .2019 Public Ifives_tﬁegt
Budget (PIB 2019), the said project was financed as per the budgét head at the cost'of Sixteen million
(16,000,000) FCFA. After obtaining the financing, relevant: adjustments were carried -out to ensure that
the tasks retained to be accomplished for proper and completc execution of the project are commensurate
to the amount provided for the realization of the items spelled out in the bill of quantities as found in

Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proporti__o_ﬁate feasibility studies were already

carried out and are hence advised to read this tenders file very well before preparing their bids,

In testimony whereof, this confirmation of availability of prior feasibility studies is established to serve

the purpose wherever and whenever need arises.

. T Tl -T_%!e Mayor Zhoa goun%il‘ - T
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DOCUMENT N° 12 -

o)

LIST OF BANKING ESTABLISHMEN TS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC |
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and
financial bodies authorized to issue bonds and
Insurances

(“LISTE DES BANQUES AGREEES PAR LE MINFI")
A-BANKS

1- Afriland First Bank (First Bank); ‘

2- Banque Internationale du Cameroun pour I'Epargne et le Crédit. (BICCEC) ;
3- CITI BANK Cameroon {CITI-C); .

4- COMMERCIAL BANK OF CAMEROON (CBC);

5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7- Société Commerciale de Banque Cameroun (CA-SCB);

8- Société Générale des Bangues au Cameroun (SGBC) ;

9- Standard Chartered Bank Cameroon (SCBC); |

10- Banque Atlantique du Cameroun (BACM);
11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)
13- Banque Gabonaise pour le Financement International (BGFI Bank)
14~ La Banque des PME :
15-
B- INSURANCE COMPANIES
1- Chanas Assurances;
2- Activa Assurances
3- Zenithe Insurance



DOCUMENT N° 13

N

PLANS AND DIAGRAMS AND/OR PICTURES
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