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DOCUMENT N° 1

I

REPUBLIQUE DU CAMEROUN
Palx -Travail- Patrie

REGION DU NORD OUEST

DEPARTEMENT DE LA MENCHUM

PREFECTURE DE WUM

SERVICE DES AFFAIRES ECONOMIQUES
ET FINANCIERES

OMMISSION DEPARTEMENTAL DE PASSATIO
DES MARCHES

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

N- 00 <^/ONIT/E28/SEFA/DTBMCII/2021 OF ^ 0 APR 2021 FOR THE
CONSTRUCTION OF A DIVISIONAL DELEGATION FOR BASIC EDUCATION

FOR MENCHUM DIVISION, NORTH WEST REGION
1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2021 Public Investment Budget, the Contracting Authority (The Senior
Divisional Officer) for Menchum, hereby representing the State of Cameroon, launches an Open National
Invitationto tender bv EMERGENCY PROCEDURE for The Constructionof a DivisionalDelegation for
Basic Education for Menchum Division, North West Region,

21 CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require The Construction of a Divisional
Delegation for Basic Education for Menchum Division, North West Region,
The works and service required are found in the detail description mentioned in the respective bills of
quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start execution.

41 ALLOTMENT:
The works subject ofthis invitation to tender shall be inone lot defined with specifications as mthe

Lot Works Locality

1

The Construction of a

Divisional Delegation for Basic
Education for Menchum Division

Menchum Division, North West Region.

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the

Lot Works Locality Estimated Cost
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1

The Construction of a

Divisional Delegation for
Basic Education for Menchum

Division

Menchum Division, North West Region
42,000,000

FCFA

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified eompanies or groups of
companies based in the Republic ofCameroon with the required technieal and professional expertise in the
domainof construction accompanied by the necessary financial capability.

7f FINANCING;

Works which form the subject ofthis invitation to tender shall be financed as per the program budget
head ofthe 2021 Public Investment Budget (PIB 2021) ofthe Republic of Cameroon as specified in the table
below:-

Lot Ministry
Project
Owner

Works
Provisional

Amount
Vote of charge N°

Expenditure
authorization

N°

1 MINEDUB

DD

MINEDUB

Menchum

The

Construction of a

Divisional

Delegation for Basic
Education for

Menchum Division

42,000,000
FCFA

551519819451620

2220
IW01575

8) BID BONDS (PROVISIONAL GUARANTEE):
Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder's name

by a first rate bank approved by the Ministry in charge ofFinance and that shall respect the model in this
tender flip featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the
original date of the validity of the offers.

Lot Works Loeality
Estimated

Cost
Bid Bond Tender Fee

1

The Construction of

a Divisional Delegation for
Basic Education for

Menchum Division

Menchum Division, North
West Region

42,000,000
FCFA

840,000
FCFA

60,000
FCFA

91 CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the .Services of the Contracting Authority (Service for economic andfinancial affairs) during working
hours at the Divisional Office Wum.

ini ACOUISmON of tender file:

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the 'Service of the Contracting Authority during working hours at the Divisional Office Wum (Service
for economic andfinancial affairs). The document shall be obtained upon presentation of aPublic Treasury
receipt showing the payment of anon-refundable sum of sixty four thousand (60,000) francs CFA.
ID SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shall reach the office of the Senior Divisional Officer for Menchum, not later than

4
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\% 5 WAV 2021 10:00 am local time. The sealed external envelope shall be free of all
identificationmarks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N- 004/ONIT/E28/SEFA/DTBMCH/2021 OF 3 0 APR W\ FORTHE CONSTRUCTION

OF A DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR MENCHUM DIVISION
NORTH WEST REGION

(TO BEOPENED ONE YDURING THE BIDS OPENING SESSION OFTHE TENDERS BOARD)

^T\ ADMTSSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice apd tender file shall be declared null and void, especially bids containing a bid bond not issued
directly inthe bidder's name bya first rate bank approved bythe Ministry in charge ofFinance.

The bid bond which shall only be released bythe Contracting Authority shall bereleased for unsuccessful
bidders not later than thirty (30) days after the period ofbid validity. For the successful bidder to whom the
contract will be awarded, thebid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, thetenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS rOFFERS):
Bids shall be opened by the Divisional Tenders Board for Menchum in a single phase on the
'2 5 MAY 2021 at 11:00 am local time in the hall of the Divisional Office Wum. Only bidders

or their authorized representatives having aperfect knowledge ofthe file may attend the bid opening session.
Note should betaken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted afterthe deadline or time limit;
- Bids submitted in unsealed external envelopes.
- External envelopes with identification marks or inscriptions which may lead to the identification of

the said company
Absence of a document in the administrative file
Administrative documents more than 3months old;

- Absence oforiginal or properly certified administrative document or documents certified more than
one time,

- False declaration or forged documents ;
- Absence of bid bond or bid bond not issued directly in bidder's name by a first rate bank approved

by the Ministry in charge of Finance
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NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names ofthe other enterprises mentioned as well

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 70 % (non-respect of 70 % ofthe essential criteria);
Absence of quantified unit price (omission ofa unitprice in thefinancial bid).

B) Essential Criteria They are primordial or key modalities in the judgment ofthe technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined inrelation to the nature and content ofthe tasks to be executed. Hence in the
e,valuation of:-

(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS

GENERAL PRESENTATION OF THE BIDS 6

EXPERIENCE OF THE COMPANY 9

QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9

TECHNICAL EOUIPMENT 5

METHODOLOGY FOR THE EXECUTION OF WORKS 11

TOTAL 40

NB:

-Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply he rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAQ).
(ii) Financial Offer, it shall consist ofgoing through the bill ofquantities in reference to the unit

;; price schedule and the sub detailof unit prices.

ESf VATJDTTY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for
the submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for economic and financial

affairs at the Divisional Office Wum.

18) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.
He shall publish the amendments and communicate same to companies that bought the tenders file.

Copies:

- CHAIRMAN, Divisional Tenders Board Menchum
- ARMP Bamenda (for publication and fiiing) jl
- Divisional Delegate of Public Contracts (for filing) if

CRTV ^
- Local Radio House(s), to faciiitate publicity

BILL BOARDS

CHRONO

Wum, the ^ 0 APR 2021
^;^PS^ai^^^isional Officer for Menchum

ifiracting Authority)
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AVISD

DOSSIER N° 1

REPUBLIC OF CAMEROON

Peace -Work- Fatherland

NORTH WEST REGION

MENCHUM DIVISION

DIVISIONAL OFFICE, WUM

VICE FOR ECONOMIC AND FINANCIAL
AFFAIRS

DIVISIONAL TENDERS BOARD

OFFRES

AVIS D'APPEL D'OFFRES NATIONAL GUVFRT FN PROCFDURF D'URGFNCF

N^ 004yAONO/F28/SAFF/DTBMCH/2021 DU j li AVR 2621 POUR LFS TRAVAUX

DF CONSTRUCTION D'UNF DELEGATION DFPARTFMFNTALF, DE L'FDUCATION DE

BASE, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST

1- Objet d'appel d'offres :

Dans -le cadre du Budget dTnvestissement Public (BIP) 2021, le Prefet de la Menchum, (Autorite
Contractante) representant I'Etat du Cameroun lance un Appel d'Offres National Guvert en Procedure
d'Urgence pour laConstruetion d'une Delegation Departementale de I'education de base, Departement de la
Menchum, Region du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du present appel d'offres concemeront la Construction d'une Delegation
Departementale deI'Education deBase, Departement de la Menchum, Region duNord-Ouest.
. Les travaux et le service requis sont details des descriptions mentionnees dans le cadre du detail estimatif.

3- Delai d'execution :

Le delai maximum prevu par le Maitre d'Ouvrage pour I'exeeution des travaux du present appel d'offre
est de quatre vingt-dix jours (90) continus (trois mois) a partir du jour de lanotification de I'ordre de service
pour le demarrage.

4- Allotissement:

Lot Travaux Localite

1
Construction d'une Delegation

Departementale de I'Education de Base
Departement de laMenchum, Region du Nord-Ouest

5- Cout previsionnel
Le cqut previsionnel de I'operation a Tissue des etudes prealables est specifie dans le tableau ci-

dessous ;-

Lot Travaux Localite Cout previsionnel



Construction d'une

1
Delegation Departement de la Menchum, Region du Nord- 42,000,000

Departementale de .
1'Education de Base

Ouest FCFA

6- Participation et origine:
La participation au present avis d'appel d'offres est ouverte a egalite de conditions aux Entreprises on

groupes d'entreprises ayant une bonne reputation ainsi que I'expertise professionnel, technique et financier
dans la construction des infrastructures publics basees au Cameroun.

7- Financement:

Les travaux, objet du present appel d'offres sont finances par la rubrique programme dans le Budget
d'Investissement Public au titre de I'exerciee 2021 de la Republique du Cameroun comme specifie dans le
tableau ci-dessous:-

Lot Ministere
Maitre

d'Ouvrage
Travaux Cout

previsionnel
N? de 1' Imputation

N°de

I'autorisation

de depense

1 MINEDUB

Delegue
Departeme
ntal

Construction d'une

Delegation
Departementale de

I'Education de Base

o

42,000,000
FCFA

551519819451620

2220
IW01575

8- Cautionnement provisoire (Garanties de soumission)
Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission etablie par une
banque de premier ordre agreee par le Ministere charge des finances et dont la liste figure dans la piece 12
de ce dossier d'appel d'offres et valable pendant quatre-vingt dix (90) continus jours au-dela de la date

Lot Travaux Localite
Cout

pr6visionnel

Cautionnement

provisoire

Prix d'achat

du DAO

1

Cbnstmction d'une
Delegation

Departementale de
I'Education de

Base

Departement de la Menchum,
Region du Nord-Ouest

42,000,000
FCFA

840,000
FCFA

60,000
FCFA

9- Consultation du dossier d'appel d'offres :
Le dossier d'appel d'offres peut etre consulte des publication du present avis d'appel d'offie aux services

de I'Autorite Contractante (Service des affaires economiques et fmancieres) pendant les heures ouvrables
dans la Prefecture de Wum.

10- Acquisition du dossier d'appel d'offres :
Le dossier peut etre obtenu des publication du present avis d'appel d'offie aux services de I'Autorite

Contractante pendant les heures ouvrables dans la Prefecture de Wum. Le dossier sera obtenu contre
versement d'une somme non remboursable de soixante milles (60,000) francs CPA payable dans un tresor
public.

11- Remise des offres :
Chaque offie redigee en franqais ou en anglais sera signe par le soumissionnaire ou son Representant

dument autorise et presente en sept (07) exemplaires c.-a-d; un (01) original et six (06) copies marques
comme tels de trois enveloppes marque A:pour le dossier Administratif, B :pour le dossier technique et C .
pour le dossier financier. Les offres seront remises dans une enveloppe exteme fermee dans la. Prefecture de
Wum au plus tard le 'g 5 HA? 2821 a10 heures. Cette enveloppe exteme devra etre adressee a
I'Autorite Contractante portant la mention :
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AVIS D'APPEL D'OFFRES NATIONAL GUVFRT FN PROCFDURFD'URGFNCF

N- OOd/AONO/F28/SAFF/DTBMCH/2021 DU *^3 HAVR 2021 POUR LFS TRAVAUX DF
CONSTRUCTION D'UNF DELEGATION DFPARTFMFNTALF, DF L'FDUCATION DF BASF,

DFPARTFMFNT DF LA MFNCHUM, REGION DU NORD-OUFST

"A N'OUVRIR QU'FN SEANCE DF DFPOUILLFMFNT"

12 - Admissibilites des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux ou en
copies certifiees conformes par le serviee emetteur (Exemple : service des impots, banques, ete.) ou une
autorite administrative (Exemple : Prefet, Sous-prefet, etc.), conformement aux stipulations du Reglement
Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois preeedant la date originate
de depot des offres ou avoir ete etablies posterieurement a la date de signature de I'Avis d'Appel d'Offfes.
La double certifieation ne sera pas acceptee. Toute offre incomplete conformement aux preseriptions du
Dossier d'Appel d'Offfes sera declaree irrecevable, notamment I'absence de eautionnement provisoire
delivree par une banque de premier ordre agreee par le Ministere eharge des Finanees eautionnement.

Cautioimement provisoire sera remis au soumissioimaire qui n'a pas reussit seulement par 1'Autorite
Contractante au plus tard trente (30) jours apres la periode de validite. AI'attributaire, le eautionnement
provisoire sera remis par I'Autorite Contraetante quant il I'aura foumit le eautiormement provisoire. Le
montant correspondant a chaque eautionnement provisoire sera requ par le soumissionnaire de la banque
sous presentation de 1'original du eautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours apartir de la date limite fixee pour laremise des offres.
NB: Pendant Finstallation de I'attributaire au site de la construction, il sera oblige de presenter les originaux
des documents respectifs pour une verifieation striete de leurs authenticites

13- Ouverture des plis:
L'ouverture des plis sera faite par la Commission de passation des marches en une seule phase le

5 HAI 2021 a 11 heures heure locale dans une salle allouee au President de la eommission
de passation des marches dans la Prefecture de Wum. Seul les soumissionnaires ou leurs representants qui
out une bonne maitrise des procedures et de la reglementation des marches publics et disposent des
competences techniques averees dans le domaine conceme seront autorises a assister a la seance de
l'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAG seront rejetees.

14- Criteres d'evaluation:

La conformite d'une offre sera evaluee tenant compte des criteres suivants :-

Les offres seront evaluees selon des conditions suivantes.

A) Criteres eliminatoires
- Offres remise apres le delai
- Offres remise dans les enveloppes extemesouvertes, _
- Enveloppes extemes ayant les signes d'identifieation des soumissionnaires,
- Absbnce d'un document dans le dossier Administratif
- Documents administratifs certifies hors du delai de trois mois
- Absence de I'original ou des documents bien certifies ou documents certifies plus qu'une fois
- Fausse declaration ou piece falsifiee
- Absence de eautionnement provisoire ou eautionnement provisoire non delivree directement au nom

du soumissionnaire par une banque de premier ordre agreee par le Ministere charge des Finances
NB: eautionnementprovisoire pour un groupe d'entreprises doit etre adresse au nom de I'entreprise

mandate et les noms d'autres entreprises mentionnes dans le contenant.
- Defai d'execution plus long que prescrit dans I'Appel d Offres
- Note teehnique inferieure a.70 %au niveau de revaluation administrative et technique
- Omission dans lebordereau des prix ou d'un prix unitaire dans ledossier financier.

B) Criteres essentiels ^



Ils sont les modalites cles ou primordiales pour le jugement de la capacite technique et fmanciere des
candidats pour executer les taches faisant objet de I'appel d'offres. Ils sont determines tenant compte de
nature et nontenant des taches a executer. Done, dans revaluation des:

CRITERE POINTS

PRKSKNTATTON GENERATE DE L'OFFRE 6

LES REFERENCES DE L'ENTREPRISE 9

LA QUALITE DU PERSONNEL D'ENCADREMENT DE L'ENTREPRISE 9

LE MATERIEL DE CHANTIER A MOBILISER 5

MFTHODOLOGIE ET EXECUTION DES TRAVAUX 11

TOTAL 40

Remarque :
Seule les entreprises ayant obtenu au moins 70 % de la notation snr la Seeondaire des
dossiers administratif et technique seront retenues pour I'etape II;

- Les details de ces criteres essentiels sont precises dans la grille d'evaluation figurant au
Reglement Particulier de I'Appel d'Offres.

V(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prixunitaires et les sous detaille deprixunitaire.

15, Duree de validite des offres

Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) continus jours a partir
de la date limite fixee pour la remise des offres.

16-Attribution:

Le marcbe sera attribue ausoumissionnaire presentant I'offre lamoins disant et remplissant les capacites
administratives et techniques requises.

17. Les Renseignements Complementaires
Les renseignements complementaires peuvent etre obtenus aux beures ouvrables au Service des

affaires economiques et financieres dans la Prefecture de Wum.
18-Additif a I'appel D'offres:

L'Autorite Contractante se reserve le droit a tout moment, que ce soita soninitiative ou consecutivement
a une saisie d'un soumissionnaire avant la date de remise des offres, en cas de necessite, d apporter toute
autre modification ulterieure utile au present appel d'offres publiant un additif. Tout additif ainsi publie fera
partie integrante du dossier d'appel d'offres. Get additif sera communiquee par ecrit ou signifie par tout
moyen laissant trace ecrite a tout les soumissionnaires ayant acbete le DAO en tenant compte du temps 11
faut pourqu'ils preparent bienleurs offres.

Wum, le 3 0 2021

Ampliations:

-President, CPMMenchum. /
- ARMP Bamenda (pour publication
archivage) jj
- DD de MINMAP Menchum M
-CRTV

-Radios localespourfaciliter la publicite \
- Tableau d'affichage ®VchllW

: Prefet de la Menchum

Contracta

(mm

10



DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS

A. G'enerai
Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption
Article 4: Candidates admitted to compete , ' .
Article 5: Buildingmaterials, materials, supplies, equipmentand authorised services
Article 6: Qualification of the bidder
Article 7: Visit of site of AVdrks

B. TienderFile

Article 8: Content of Tender File

Article 9; Clarifications on Tender File and complaints
Article 10: Modification of the Tender File

C. Preparation of Bids
Artiele 11: Tender fees

Article 12: Language of bid
Aifticle 13: Constituent documents of the bid
Article 14: Amount of bid '

Article 15: Currency of bid and payment
Article 16: Validity of bids
Article 17: Bid bond

Article 18: Varying proposals by bidders
Article 19: Preparatory meeting to the establishment of bids
Article 20: Formand signature of bids

1;

D. Submission of bids

Article 21: Sealing and marking of bids
Article 22: Date and time-limit for submission of bids
Article 23: Out of time-limit bids

Article 24: Modification, substitution and Avithdrawal of bids

E. Opening and evaluation of bids
A^icle 25: Opening ofbids and petitions
Akicle 26: Confidential nature ofthe procedure
Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28 : Determination of their compliance
Article 29: Qualification of the bidder
Article 30: Correction of errors

Article 31: Conversion into a single currency
Article 32: Evaluation of financial bids

F. Ai^ard of the contract
Article 33: Right ofthe Contracting Authority to declare aninvitation to tender unsuccessful orto

cancel a procedure
Article 34: Award
Article 35: Publication of results of award and petition
Article 36: Notification of the award of the contract
Article 37: Signature of the contract
Article 38: Final bond

Article 39: Additional information
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DOCUMENT N° 02

GENERAL JREGULATIONS OF THE INVITATiON TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAO") is the Senior Divisional Officer for Merichum who shall be in charge of launching the
tenders file. The name, the reference number and the number of lots contained in the invitation to
tenders are found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the conipany to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions ("CCAP") of the invitationto tender. ,

(c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear
specifieations of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethicsduring the award and execution of the contract to be established. By virtue of this principle:

a)The following definitions shall be admitted:
(V i) Shall be guilty of "corruption" whoever offers, gives, requests Or accepts any advantage

in view of influencing the action,of a public official during the award or execution of a
contract;

ii) Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) "Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from

f competition; ;
iv) "Coercive practices" shall mean any form of hanh against persons or their property or

threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved thattheproposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
i; take a decision of exclusion from bidding for a period not exceeding two (2) years against any

bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be broughtagainsthim.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprips and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members of a group of enterprises and all sub-contraetors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) is or was associated in the past withan enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL. SUPPLIES. EQUIPMENT AND AUTHORIZED
SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tendermeans the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06; QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a powerof attorney making the signatory of the bid bound by the bid; and

• (ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources

Orders acquired and contracts awarded
- Pending litigations
- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-
f - The bid must include all the information listed in paragraph 1 above. The Special

Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (jointor several) mustbe specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single accoimt. On the other hand, each undertaking is paid into
its own account by the Project Ownerwhere it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

13



Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the TendersFile. The principaldocuments that must be in the Tenders File include:-

(a) Document N° 1-Tender Notice ('"AfO'y
(b)Document N° 2-General Regulations of the Invitation To Tender
(c) Document N° 3- Special regulations of the invitation to tender ("RPAO").
(d) DocumentN° 4- SpecialAdministrative Conditions (SAC= "CCAP").
(e) Document N° 5- Special technical Conditions (STC="CCTP").
(f) DocumentN° 6- Scheduleof Unit prices (Price Elaboration Schedule=PES).
(g) Document N° 7- Bill of quantities and cost estimate (BQCE). ,
(h) Document N° 8- Sub detail of unit prices.
(i) Document N° 9- Model Contract.
0 Document N° 10- Model forms to be used by bidders.

. (k) Document N° 11- Justification ofprior feasibility studies (written by the Project Owner).
(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issuebid bondsf'fo insertedbythe Contracting Authority).
. (m) Document N° 13-Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed byletter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE SENIOR DIVISIONAL OFFICER,
Menchum-Wum

NB: -A^copy of this request must begiven totheProject Owner and the ContractingAuthority is bound
to respond to the request at leastfourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
thatpurchased the tendersfile.

-Anypotential bidder whofinds himselfcheated in theawardprocedure canpetition to theMinister
ofPublic Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ ofPublic Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)
The Contracting Authority may at any moment, prior to the deadline for the submission of bids

and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that

14
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purchased the tenders file. Henee to give room for bidders to prepare their offers the Contracting
Authority may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by precised translation into English or Freneh, in which case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ....« DOCUMENTS))

NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

N-00^ONIT/E28/SEFA/DTBMCH/2021 OF 3 0 APR PflPl FOR THE
CONSTRUCTION OF THE DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR
MENCHUM DIVISION, NORTH WEST REGION

"TO BE OPENED ONLYDURING THE BID OPENING SESSION OE THE TENDERS BOARD"

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes
a.Envelop A: Administrativefile shall include:-

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusionorder or forfeiture provided for by the law in force;

ii) the bid bond established in accordance with the provisions of the General Regulations of the
j invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.

b.Envelop B: Technical bid shall include:-
(I) Information on qualification- The Special Regulations list the documents to be furnished by

bidders tojustifythe qualification criteria mentioned in the Special Regulations of the invitation
to tender

(II) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
1 of the teclmical bid of the bidders especially: a methodological statement on an analysis of the

works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub
contracting, attestation of visit of the site, where necessary, etc

(III) Proofofacceptance ofconditions ofthe contract- The bidder shall submit duly initialled copies
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(Iv) Commentaries (optional)- commentary on the technical choices of the project and possible
I proposals
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c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help injustifying the cost ofthe works, namely:

(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

(ii) The duly filled Unit Price schedule
(ill) The duly filled detailed estimates
(iv) The sub-details of prices and/orbreakdown of all-inprices
(v) The projected schedule of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with theprovisions of theSpecial Regulations of the invitation to tender, the

bidders present bidsfor several lots of the same invitation to tender, they could indicate
rebates offered in case ofaward ofmore than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY

SENIOR DIVISIONAL OFFICER FOR MENCHUM

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N^ 001/ONIT/E28/SEFA/DTBMCH/2021 OF 3 Q App 2021

CONSTRUCTION OF THE DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR
MENCHUM DIVISION, NORTH WEST REGION

"TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD"

Note should be taken that:-

(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bearsno responsibilityfor any missing document and/orpremature

opening ofoffers ifthe external envelop is submitted not sealed by the bidder.
(c) During calculation ofprices:

- The amount shall be calculated on the bases of variable prices. The bidder shallfill, in
letters and infigures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offerfor each
item.

' - The biddershall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) infrancs CFA excluding taxes before adding the
taxes to the BQCE only. Theprices on the PES shall have priority over those of the
BQCE and PE. Theyshall serve as the bases ofcalculation ofthe bidding amount.
The eventual calculation errors shall be corrected by the Committeefor Analysis and the
amount altered ifnecessary without any complaintsfrom the bidder.

- A unitprice which shall be theprice of an element ofa good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in

• Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be usedfor payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject toprice revision.

- It shall beforbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis ofa firm price.

Articled4! AMOUNT OF THE BID
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Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed; hill of quantities and estimates presented by the bidder . Hence

(a) The bidder shall fill the unit prices and totals ofall items onthe schedule and bill ofquantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or ort any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
Initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15; CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based

otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period ofvalidity
will he too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.
Remarks:

. -Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his hid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his hid nor
shall he he authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more thansixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring inthe request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17; BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must he of
the model presented in the tender file or otherwise any other model must have heen authorized by the
Contracting Authority before use. The hid bond will remain valid for thirty (30) days heyond the original

^date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, inaccordance with the provisions ofthese General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
cQnformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid andmention each member of the associated grouping.

(h) The bid bonds of bidders who are not retained shall he returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
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(d) The bid bond may be seized:
(i) if the bidderwithdraws his bid during the periodof validity;
(ii) if the retained bidder:

- fails in his obligation to register the coiitract in application of article 38 of the General
Regulations;

- fails in his obligation to furnish the required final bond in application of the. General
Regulations

,,, - refuses to receive notification of the Administrative Order to commence execution.

Article 18; VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these

deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions ofthe
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As,much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below.

Theminutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after themeeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove tobenecessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS
Each offer shall be presented in seven (7) copies, that is, one (01) original clearly indicated

"ORIGINAL", and six (06) photocopies bearing "COPY". The original must be typed or written with
indelible inkand in case of any ambiguities or differences only the original shall be considered authentic.
In case' of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to signed for the bidder). The bid shall bear no modification,
suppression or alteration unless such corrections are initialled by the signatory(ies) ofthe bid.
D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS
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Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking onthese documents "ORIGINAL" and "COPY", as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription 'TO BE OPENED ONLYDURING THE BIDS-OPENING
SESSION' as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or openedprematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority, Divisional Office

Wum, against a duly signed receipt bearing thedate and time specified in the Special Tender Regulations.
Each bidder after submission, shall before departure, ensure that the external envelope (enclosing
envelopes A, B and C) is stamped and dated. After submission no bid (regularly submitted) shall be
withdrawn, supplemented or modified. Hence, in the case where the envelope shall not be sealed or
without the appropriate inscriptions on it, the administration shall decline all responsibilities for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the
bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:

• In English or French language,
• Using the metric system for quantities,

• • Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS

Afterthe specified deadline, any bid shallbe declare late and rejected.

Article 24: MODIFICATION. SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the
written inotification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL",
and "REPLACEMENT BID" or "MODIFICATION". Hence:-

(a) Notification ofmodification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of artiele 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to
theiii unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry ofthe
validity ofbids specified by the model tender. The withdrawal ofa bid by a bidder during this interval
may lead to the confiscation ofthe bid bond in accordance with the provisions ofarticle 17(6) ofthe
General Regulations.

Abidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prbcribed for the submission ofthe bids. The notifieation must be signed by the person mandated to
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sign for the bidder. The modification orthe corresponding replacement bid must beattached to the written
notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL" and
"REPLACEMENT OFFER" or "MODIFICATION". The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentie, shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them.
NB: - Offers bearing ''WITHDRAWAL" and "REPLACEMENT OFFER" or "MODIFICATION"

and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day ofopening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal ofa bid by a bidder during this
interval may lead to the confiscation ofthe bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
II) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
openingshall sign a register or a paper to attest their presence.

Firstly, envelopes marked "WITHDRAWAL" shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked "REPLACEMENT BID" are opened and announced to the
hearing ;of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "MODIFICATION" shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the con-esponding notification contains a valid empowerment of the signatory
requesting themodification and read to the hearing of everyone. It is important to note that:-

All envelopes shall be opened successively and the name of the bidder armounced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

-^Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session

: for wiiatever reason, shall not be submittedfor evaluation.
"^Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their

administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

•^At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP aninitialled copy ofthe offers presented by bidders.

-^In cqpe of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.
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It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possiblyby the chairpersonof the Tenders Board.

Article 26; CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the armouncement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may causethe rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY

To ease the examination, evaluationand comparison of offers, the Chairpersonof the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:-
i) whichsubstantially limits the scope, quality or realisation of the works;
ii) which substantially limits and is not in conformity with the Tender File, the rights of the

Contracting Authority or the obligations of the bidder in relation to the contract; or
iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented

offers that essentially conformed to the Tenders File.

If anipffer is essentially not in conformity it shall be rejected by the competent Tenders Board andshall
not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers

During evaluation, the committee eoncerned shall
Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signedand if generally the offers are in properorder.

Hence, the committee in eharge of evaluation shall:-
-^Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on

the content without recourse to external elements of proof.
-^Ensure that the successful bidder, because having an offer substantially in conformity with the

provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.
Verify offers considered essentially in conformity with the Tender File to correct the possible

calculation errors.
k

Article 29: QUALIFICATION OF THE BIDDER
The committee in charge of evaluation shall ensure that the suceessful bidder retained for having

submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
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Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall he corrected, imless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unitprice in which
casethe totalpriceas presented shall be authentic andthe unit pricecorrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall he
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be eonsidered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (h) above.

The amount featuring in the offer shalThe corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall he deemed to commit him.

If the bidder who presented the lowest hid refuses the correction thus carried out, his offer shall be
rejected and the hid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY
In case of variation in currencies, the committee in charge of evaluation shall convert the prices of

bids expressed in various currencies into those in which the hid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central Afi"ican States (BEAC) under the conditions defined by
the Special Regulations.

Article 32; EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as perthe provisions of the General Regulations, shall be

evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

a) Bycorrecting any possible error in accordance with the provisions of the General Regulations;
h) By excluding projected sums and where necessary provisions for the unforeseen occurrences

featuring in the bill of quantities and estimates hut by adding the amoimt of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) Byconverting into a single currency the amount resulting from the rectifications (a) and (b) above,
inlaccordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of the General Regulations (GAG) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award ofmore than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) if need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall he evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
teclmical solution specified bythe Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low orstrongly unbalanced inrelation to
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements ofthe bill ofquantities and estimates,
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verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer. .

As well, the estimated effect of price revision formulae featuring in the GAG and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within tliree (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged.essentially in compliance with the Tender File and who has the required technical and
ftnancial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where neeessary, proposed rebates, that is, in funetion of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with otherlots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the ease of more than one lot. Henee, any award of contraet
shall be made to the bidder fulfilling the teehnical and fmaneial capaeities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of priees presented to make sure
the bidder did studythe prices and has not made an arithmetic error to arrive at his final eontract amount.
As concern the proeedure for the award, it shall consist of:-

* The preparation, thorough verifieation and awarding of the contraet according to the rules and
procedures defined bythe legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his offieial address or publie media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
prqposed contraet to the office ofthe Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
enter and be signed by the Contraeting Authority after the fmanee visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
ehanee whieh shall later on be simply annulled without further notiee and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Projeet Engineer as soon as possible for
the beginning ofexeeution ofworks within three (03) days to following notification ofthe Service
Order to start work by the Project Owner. Failure to respeet the duration shall be considered
withdrawal and eventual eancellation of contraet. The eontract may be cancelled outright in the
cases provided for by Deeree N-.:2004/275 of 24"' September 2004 modified by Deeree N-.
2018/366 of 20"' June 2018 to institute the Public Contracts Code.
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Article 35; PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after piiblication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which .
shall be attached the evaluation report of the bids.
' As well, the Contracting Authority is bound to commxmicate thereasons for the rejection of bids of the
bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
bodyin charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

(c) In case ofpetition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

Tlie Contracting Authority has a deadline of five (5) days to sign the contract from the date of
reception of. the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorseinent of the Minister in charge of Public Contracts. As
well, the Contracting Authority must notify the successful bidder of the signed contract within five (5)
days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a Written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishmentapproved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in place of the guarantee, provide a statutory link or a bond issued by a
bhnking establishment or first rate financial institution approved in accordance with the
instruments in force.
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(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39; ADDITIONAL INFORMATION

This includes the facts that;-

- Only works and services actually earmarked and executed under the contract shall he paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application ofunit prices to the quantities and/or volumes of thetasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Ovmer and the Delegation of Public Contracts (Staffof the Control Brigade and other
staffas the case may be). They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED (Final Bills) by the Senior
Divisional Officer for Menchum and transmitted for payment into an account opened by the
contractor to this effect.

- Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

THE SENIOR DIVISIONAL OFFICER FOR MENCHUM

)NTRACTING AUTHORITY)
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DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses ofthe General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01; DEFINITION OF WORKS

The works involved in the execution of the project shall consistof a number of tasks in the construction
of a block of two classrooms at Government Technical High School Weh, Fungom Sub-Division,
MenchumDivision, North West Regionwith the specifications as in the SpecialTechnical Conditions
and in theBill of quantities and cost estimates. The Contracting Authority concerned in this invitation to
tender shall be the Senior Divisional Officer for Menchum. The reference of this tenders file is
N- 00i/ONIT/E28/SEFA/DTBMCHy2021 OF 3 Q FOR THE CONSTRUCTION OF
THE DIVISIONAL DELEGATION FOR BASIC EDUCAtfON FOR MENCHUM DIVISION, NORTH
WEST REGION

ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project shall be ninety (90) calendar days, counting in function of the

date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of
an execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days.
The evaluation method features in the General Regulations. The execution deadline proposed by the
preferred bidder shall become the contractual execution deadline. For this reason, the provisions of this
article are such that the DivisionalDelegate expectsnet advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shall be the 2021 Public Investment Budget of the Republic of

Cameroon imputed under the budgetary supervision of the Ministry of Basic Education and assigned to
the Divisional Delegate for Menchum Division.

ARTICLE 04; ORIGIN OF RESOURCES (MATERIALS. EQUIPMENT AND SUPPLIES)
The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria

having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05; PRESENTATION AND CONTENT OF BIDS

Bids Will consist of three envelops A, B and C called internal envelops put in another envelop called
extemai envelope. The content ofthe three internal envelops are as follows:-
1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-

(a) Has subscribed to the declarations laid dovm bythe laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a stateof collapse or judicialliquidation
(d) IsiPot affected by any exclusion orsituation oflegislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.

To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:

Al. The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 FCFA. {see Model Form N° 01 for the format)

A2 ATreasury Receipt showing the payment for the tender fee ofSixty thousand (60,000) FCFA.
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A3 An attestation of a bank account in the name of the company (enterprise).
A4. The original copy of a bid security in bidder's name (Bank caution/bid bond) of Eight hundred

and forty thousand (840,000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC ("Commission Bancaire pour I'Afrique Central") (see Model FormN° 04
for format).

A5. A certified copy of Tax payer's card (mustbear the current tax regime ofthe bidder).
A6. An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of

the enterprise (Affidavit).
A7 An original certificate of tax assessment certifying that the bidder owes no taxes.
A8 An original current certificate from the National Social Insurance Fund (CNPS) certifying that the

bidder has effectively paid his social contributions.
A9. A certified copy of certificate of incorporation
AlO. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of

Public Contracts (ARMP).
A11. An original attestation of sitevisit signed by the Managing Director of the company/enterprise or a

Representative duly mandatedsee Modelform N° 13forformat
A12. Certified copy each of Attestation of localisation andsketch planof localisation of the enterprise
A13. The Special Tender Regulations initialled and signed on the last page.
A14. The Special Administrative clauses initialled and signed on the last page
A15. Power of attorney where necessary
A16. Group agreement as the case may be, that is, the agreement of association must be drawn up by a

notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain:-

(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of thetechnical proposal of thebidder such as:-

(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
teclmical documents sueh as the Special Administrative conditions ("CCAP") and the Speeial
Technical Conditions ("CCTP")

(d) Commentary onthe technical choice of theproject and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No DOCUMENT

B1 Equipment list

B2 Personnel list

SPECIFICATION

It shall show clearly the means at the
disposal of the enterprise to carry out the
job (See Model form N° 12forformat)

It shall contain:

Works Supervisor: At least a Senior
Civil Engineering Technician with at
least 3 years' experience in the field of
construction or Civil Engineering
Technician experience with at least 5
years' in the building sector.
Foreman: At least a BAC F4 holder or

equivalence with at least 5 years'
experience in the domain of building
construction.

AUTHENTIFICATION

Attach certified copies of title
deeds, receipts, etc.
NB- The equipments and tools
must be present at the site during
each phase ofthe execution
Attach for each person a CV
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works Foreman and other

dependent on the bids of the
candidate.

NB-All key personnel must
present commitment of
availability duly signed &
certified by the National
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Security Service (see Model
Forms N°8 &N° 9forformats)

B3

Methodology/
Organisation
" of works

Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
the execution of works, that is, it shall show
clearly the organisation of the enterprise
(methodology of execution, work schedule,
site installation, supply ofmaterials, works to
he sub-contracted, to the use of local
manpower, HIMO etc)

Date, signature and stamp of
bidder at the end of document

B4
Sub

contracting
Information on the sub-contractor

(equipment, personnel, references, etc)

Date and signature of sub
contractor (only 30% of the
contract can be subcontracted)

B5
Site visit

report

Site visit report containing coloured
picture(s) of the Representative of the
company conspicuously seen on site

Dated and co-signed by the
Managing Director and Works
Supervisor of the company
(see Modelform N° 14forformat).

B6
References of

the enterprise.

List of similar jobs executed in the last three
(03) years by the enterprise and/or other
civil engineering works realised.

Amount of works, copies of (L^
and last pages) and minutes of
reception or attestation of effective
realisation. Include accessible

telephone number(s) of beneficiary
service(s) to enable verification
when need arises, (see Model form
N° 11 forformat)

B7
' Teehnical

specifications
Provided in tender file.

Initialled on every page and signed
and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION

CI The tender letter
Format to be completed and
tender amount inserted.

Signature, date and stamp of bidder.
(see Model Form N° 02 for format)

C2 Unit price schedule

Sub-detail of prices proposed in
the price list, that is, the priee list
in accordance with the model and

stating prices exclusive of VAT
in words and in figures

Initials on every page and signed on
last page. All pages must be stamped
with enterprise official stamp.

C3
Bill of Quantities and

Cost Estimates

Detailed cost estimates of the

works.

Initials on every page and signed on
last page. All pages must be stamped
with enterprise function stamp.

C4

•if

Sub detail of unit

prices

Format to be completed
showing detail breakdown of
prices.

Initials and stamped on every page

C5 Financial capability

Attestation of pre-financing
delivered by a banking
institution recognised by
MINFI/COBAC

Date and signature of bank Manager in
charge.

Note: f

- Plans provided with tender file should notbe submitted.
- The constituent documents of each envelope shall be numbered according to the order of thetender file.
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- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in caseof an award formore thanone lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in seven (7) copies,that is one (01) original and six (06) photocopies
labelledas such. These shall be submitted in one external sealed envelope containing three (3) envelopes,
that is. Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C;
Financial document. It shall reach the Office of the Senior Divisional Officer for Menchum, Service in
eharge of economic and financial affairs not later than ^ RMAY 2021 at10:00 am local time. The
sealed external envelope shall befree ofall identification marks, failing which it shall berejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N^ 00d/ONIT/E28/SEFAfi0TBMCH/2021 OF .1 t) y\pp oQgi ^OR THE

CONSTRUCTION OF THE DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR
MENCHUM DIVISION, NORTH WEST REGION

(TO BE OPENED ONLYDURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily notbe older thanthree (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in eonformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), espeeially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the eontract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last
date of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with
effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS fOFFERS):
Bids shall be opened by the Divisional Tenders Board for Menchum in a single phase on the

2 5 MAV 2021 at II: 00 am local time in the hall of the Divisional Office Wum. Only bidders or their
authorized representatives having a perfect knowledge ofthe file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements ofthe tender file shall

i",

be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include

(a) Eliminatorv criteria
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Presentkion of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix
the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria.
The nonrespect of these criteria shall lead to the rejection of the bidder's bid.

- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.

External envelopes with identification marks or inscriptions which will lead to the identification of
the said company

- Absence of a document in the administrative file
Administrative documents more than 3months old;

- Absence of original or properly certified administrative document or documents certified more
than one time,
False declaration or forged documents ;

- Absence of bid bond or bid bond not issued directly in bidder's name by a first rate bank
approved by the Ministry in charge ofFinance

NB: Bid bondfor a group of enterprises must bear the nanie of mandated enterprise with the
names ofthe other enterprises mentioned as well.

- Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 70 % (non-respect of 70 % ofthe essential criteria);
Absence of quantified unit price (omission ofa unitprice in thefinancial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial capacity of

candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA POINTS

GENERAL PRESENTATION OF THE BIDS 6

EXPERIENCE OF THE COMPANY 9

QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9

TECHNICAL EQUIPMENT 5

METHODOLOGY FOR THE EXECUTION OF WORKS 11

TOTAL 40

NB:

-Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be
;! rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the

Special Tender Regulations (RPAQ).

-See Model form N° 15 for evaluation grid

GENERAL PRESENTATION

f OF THE BIDS

Table of content

Presentation of all documents in required order
Clarity of the documents
Availability of colour separators
Quality of the binding (spiral binding or slotting with
transparentfly-leafonfront cover recommended)
Special Administrative and Technical Conditions present

EXPERIENCE OF THE

List of contracts realised successfully in similar domain in the
last 3years
At least V'i of them in construction domain

Copies (first and last pages) of at least 3 of the contracts
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CONTRACTOR

See Model form N° 11forformat

QUALITY OF PERSONNEL
AND MANAGEMENT OF

THE COMPANY

NB-All key personnel must
present eommitments of
availability duly signed &
certified by the personnel
concerned

See Modelforms N° 8 & Form
N° 9for format

TECHNICAL EQUIPMENT

NB- These equipments and
tools must be present at
the site before and during
each phase

See Modelform N° 12forformat

METHODOLOGY FOR THE

EXECUTION OF WORKS

(Jobbing Orders)
At least 3 copies of minutes of provisional acceptance present,
At least 2 copies of minutes of final acceptance present

That is, Bidder's experience with similar works.
Company's organizational chart
Project's organizational chart
List of personnel deployed to the projectwith works Supervisor
being at least Senior Civil Engineering Technician with at
least 3 years' experience or Civil Engineering Technician
experience with at least 5 years' in the field of
construction

Foreman being at least BAG F4 (GCE 'A' level Technical) in
construction or equivalent with at least 5 years' experience in
the domain of construction.

Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the works
concerned

Curriculum Vitae (CY) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
format).
Commitment forms of Supervisor and Foreman (see Model
form N° 09forformat).

That is, Qualification, skills and professional experience of key
personnel relevant to the works.

The list of equipment for the project
List of tools for the project
Proof of ownership or performance invoices that are to be hired.
Description of equipment (giving mark, registration ,etc)
Evidence of normal functioning of equipment
A statement of present location of equipment

That is. Compliance with technical specifications of the tenderfile as
well as equipments and tools vitalfor the execution of the works.

Description of the organization of worksite and methods of
execution of works with technical details

The planning (schedule of the execution of works)
Site visit attestation (see Modelform N° 13forformat).
Site visit report (see Modelform N° 14forformat).
The duration for the execution of the works
Environmental protection
Security measures on site
Appropriate technical specifications

That is. Methodological approach and relevance ofproposed solutions
as well as work planning and schedule.

(ii) Financial Offer, it shall consist ofgoing through the bill ofquantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS;

Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set
for the submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT;
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

ARTICLE 12; COMPLEMENTARY INFORMATION:
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Additional information may be obtained during working hours from the service for economic and
financial affairs at the Divisional Office Wum.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same to companies that bought the tenders file.

Copies:

CHAIRMAN, Divisional Tenders Board Menchum
- ARMP Bamenda (for publication and fiiing)

Divisional Delegate ofPublic Contracts MCH (for
filing)

- CRTV

- Locai Radio House(s), to faciiitate pubiicity
- BILL BOARDS

CHRONO

Wum, the. 3 0 APR 2021

isional Officer for Menchum
ting Authority)
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS
CHAPTER I GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entrepreneur)

Article 9 Content of works

Article 10 Service order and correspondence

Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization

CHAPTER H EXECUTION OF TASKS

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection of the site

Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings and documents

Article 18 Equipment and personnel to be put in place

Article 19 Replacement of key personnel

Article 20 Modification to structures and temporal suspension of execution

Article 21 Materials

Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the site at the disposal of the Contractor

Article 30 Security measures
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Article 31 Environmental protection

Article 32 Cleaning of the site

Article 33 Operations required before acceptance

Article 34 Provisional acceptance

Article 35 Period of guarantee

Article 36 Maintenance during the period of guarantee

Article 37 Final acceptance

Article 38 Laws governing labour

CHAPTER III FINANCIAL CONDITIONS

Article 39 Amount of the Contract (Jobbing Order)

Article 40 Price consistency

Article 41 Sub-detailed prices

Article 42 Additional work - variation in the volume and nature of tasks

Article 43 Payment

Article 44 Start-off advance

Article 45 Gurantees

Article 46 Price Revision

Article 47 Stamp duty and registration

Article 48 Tax and customs regime

Article 49 Penalties

CHAPTER IV FINAL PROVISIONS

Article 50 Risks, reserves and force majeure

Article 51 Settlement of disputes

Article 52 Termination of Contract

Article 53 Special commercial charges

Article 54 International transports

Article 55 Validity and entry into force of the Jobbing Order

Article 56 Information to be posted
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Dbcumerit N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitationto tender is the Construction ofthe Divisional Delegation for Basic Education
for Menchum Division, North West Region

Article 2; LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with

Decree N-: 2004/275 of 24"^ September 2004 modified by Decree N-. 2018/366 of 20"^ June 2018
instituting the Public Contracts Code.

Article 4: LANGUAGEfSI TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this

invitation to tender.

Article 5: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2021 Public Investment
Budget under the supervision of the Ministry of Basic Education.

Article 6 CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I i' The Special Administrative Conditions,
Title 11: The Special Technical Conditions,
Title ni: The Unit Price Schedule and

Title IV: The Detailed CostEstimates (Contractor's bid) whichmust hear total without taxes, valueadded
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) andnet to be
payable.

with general reference texts being:-
LaAy N ° 96/12 of August 1996 relating to the framework law onenvironmental management;
Dedree No.2002/030 of 28"" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
Order N° 093/CAB/PM of 5"" November 20O2 to fix the amount of the bid bond and the purchase of
tender files;

Decree No.2003/651/PM of 16 '̂' April 2003 to lay dovra the tax and customs regime applicable to
Public Contracts;

Decree No. 2004/275 of iT"" September 2004 modified by Decree N-. 2018/366 of20^ June 2018 to
lay down the Public Contracts Code;
Circular N° 004/CAB/PM of JO**" December 2005 relating to the application of the Public Contracts
code;

Order N° 033/CAB/PM of the 13"" February 2007 bearing the general administrative conditions
Circular N° 002/CAB/PM of 31'̂ January 2011 relative to the amelioration of the performance of
Public Contracts system;

Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
Order N° 22/CAB/PM of 2"'' February 2011 to lay down conditions for the recruitment Individual
consultants;
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• Decree N°2012/074 of 8'̂ March 2012 bearing on the creation, organisation and functioning of
Tenders Boards modified and completed by Decree N° 2013/271 of5'̂ August 2013.

• Decree N°2012/075 of 8"'March 2012 bearing the organisation of the Ministry of Publie Contracts ;
• Decree N°2012/076 of 8"" March 2012 modifying and completing certain dispositions of Decree

N°2001/048 of 23'''̂ February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP);

• Circular letter N°001/CAB/PR of 19"" June 2012 relative to the avv^ard and the control of the
execution of public contracts.

• Decree N° 2013/27 of 5"' August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8^*" March, 2012 bearing on the creation. Organisation and functioning of Tenders
Boards.

• Letter N° 0005193/L/PRyMINMAP/CAB of 24"" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

• Order N° 038 CAB/PM of 15"" May 2014 putting in force model tender files for the award of public
contracts.

• Circular letter N° 00004077/LC/MINMAP/CAB of 23'''̂ July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as openingtakes place.

•, Circular N° 00000242/C/MINFI of 30 '̂' December 2020 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2019 financial year.

• Norms in force in the Republic of Cameroon;
• Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contraeting Authority is the Senior Divisional Officer for Mencbum who shall be the
Signatory Authority of the contract arising from this invitation to tender. He shall be responsible for
the conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.

2. The Project Owner, that is, the Divisional Delegate ofBasic Education who shall take part in the
award and follow-up of the execution of the project in collaboration with the Project Engineer and
the Control Service at the Divisional Delegation of Public Contracts for Mencbum.

3. TheAuthorizing Officer, that is. Divisional Delegate ofBasic Education who shall address to the
Senior Divisional Officer for Mencbum, periodic reports on the partial payments made, if any.
These reports shall present the state of the advancement of works, the financial situation (payment
of the deductions) as well as the difficulties met during the execution of works.

4. The Chief of Service for the contract, that is, staff of the Divisional Delegation for MINEDUB
who shall in collaboration with the Project Engineer approve the execution program submitted by
the Contractor and ensure the tecbnieal speeifications are respected during the execution and
submit in maximum every two weeks, reports to the Contracting Authority through the Project
Engineer.

5. ¥he Project Engineer is the Divisional Delegate of Publie Works for Mencbum who shall be in
charge ofapprobation ofexecution documents, supervising and controlling the technical execution
of the works. Lie shall as well ensure be plays bis roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that ofthe Divisional Delegation ofPublic Contracts for Mencbum.
It shall carry out routine control ofthe execution ofthe specifications ofthe contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of eachcontrol mission carried out.

Articles; REPRESENTATIVE OF THE CONTRACTOR
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8.1-Within fifteen (15) days that follow the date of notifieation of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the
Divisional Headquarters Menchum". In case of change of domiciliation without informing the
administration, all notifications destined to the contractor shall be addressed care of (c/o) the
Senior Divisional Office for Menchum of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on thepresence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

ArticIe lO; NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other services shall be signed by the Contracting Authority in at least live (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.
REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within SOdays.
Within fifteen (15) days following the notification of the administrative service order to commence

works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineerwith copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

CoiTespondences

All communication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sentby mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
eommunication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.
NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.

The fact of giving out some reservations does not Ifee the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE. GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
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The contractor (entrepreneur) in order to make concrete performance proposals shall he expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to he
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to he executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions ofthe project site (the nature ofsoil, the nature and quantity ofmaterials

met on the surface or likely to be met underground, etc).
- The local, normal and exceptional meteorological and seismic conditions: their consequences (water

erosion, the possibilities of flooding and the positionof the water table).
- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.
- The possibility of sufficiently providing the qualified manpower.
- All constraints resulting fromthe social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinctcontracts.
- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation

and to the staffs security and discipline.
The contractor shall within fifteen (15) days from the date of notification of the service order to start

execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall he validly done in the office of the Divisional Delegate for Basic Education where the
project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
he able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Orderat his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen
(15) days from the date of notification of the service order to start execution be carried out by
Commission comprising of:

• The Project Owneror his Representative- — — — Chairperson
' • The Contracting Authority (CA) or his Representative Member

• The Project (Contract) Engineer or his Representative Secretary
• Control Brigade MINMAP Observer
• The Contractor - Member

• The village Chief or Representative Observer, ifneed be
Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by

all commission members on site as well.

) -Ifwithinfifteen (15) daysfrom the date of notification ofthe serviceorder to start execution
site installation is not carried out, the Contractor shallpaypenalties of1/500&'' the cost of
the contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation materialpaidfor site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost

•[ estimate contain the contract.
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CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS. TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION

The tasks that form the subject ofthe present invitation to tender, consist of allworks foreseen in the
bill of quantities estimated forthe Construction oftheDivisional Delegation forBasic Education For
Menchum Division, North West Region

Time-limits for execution covers:

• Transfer of networks and traffic maintenance.

• Supply ofmaterials;
• Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year can not undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of twenty two (22) days as from the
date of notification of the contract otherwisehe/she (the contractor) will be sanctioned. The copieswill be
distributed as follow:-

• One original copy to the office of the Contracting Authority

• One original copy to the office of the Regulatory Organ {copy to begiven bythe CA)

• One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum {copy to be given
by the CA)

• One photocopy to the Divisional Delegation, MINE?AT Menchum {copy to be given by the CA)
and

• One photocopy to the office of the Chief of Contracts Award {copy to begiven by the CA)

Article l4: ROLE AND RESPONSIBILITY OF THE CONTRACTORrENTREFRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by^him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
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amounting up to 1/5000''' of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to he
made onthe execution program. As well, these penalties shall beapplied onany stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

'̂ Tfe shall be held responsible therefore for any damage that may occur on the material and people onthe
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from thispresent invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractorswhose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall he obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor's representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15; INSURANCE AND PROTECTION OF THE SITES

Civil liabilitv

the contractor shall prove that he has taken outan insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;

Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as fiom the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chiefof Service for the Contract for approval and
reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-vear guarantee

It shall be managed by the Civil Code.
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Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor's diligence and athis expenses,
the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitationto tender shall be subordinated to the prior authorizationof the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub
contractor is in order with Cameroon's Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main eontractor

Whatever the case, before the Contracting Authority, the contractorshall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of l/500(/'* the initial contract amount shall be applied on any stakeholder who
delaysfrom seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be ehecked and completed, if necessary, by the contractor who shall then give
them to. the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptanee, the contractor shall furnish to the Projeet Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed ("plan de recolement") called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution ofworks as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel ofat least equal competence (qualifications and experience) or in case ofequipment, with
of equal performance and in goodworking condition.
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T
I Whatever the case and except in case offorce majeure, the contractor shall not replace more
• than fifty percent (50%) of his personnel without being liable to the procedure for termination of

the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19; REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned inthe bids ofthe
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000"' the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement
shall be bom by the contractor and shall not intermpt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20; MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from thoseprovided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
andtrials that the Project Engineer mayprescribe in accordance with the specifications of the contract.

The contractor's means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPRQVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper cfemolition and reconstruction of any structure or part of stmcture considered non-
, compliance with the requirements ofthe contract, with regard to the mode ofexecution as well as
the materials used.

In case of non-compliance, expenses shall be chargedto the contractor.
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Article33; RIGHTS AND PATiENTS

The contractor shall, if necessary, agree with owners or holders ofpatents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24; WORK PHASES

The contractor shall respect the breakdown ofworks into various phases as spelt out inhis bid so
as to m^e control easy andmeet the duration stated in his work plan.

Article 25; ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any Work place, as well as any place where the materials,
manufactured products andtools used forworks come from.

Moreover, as part of the duty of checking the effectiveness of works^ duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessaryfor the achievementof this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty ofthe Project Engineer is to ensure that works are executed properly and in accordance
with theterms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
ofhis obligations under the contract or order any task that may delay the execution ofworks or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chiefof Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations
in force shall be applied on him;
Controlling works on the site to ensure that they are advancing inaccordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;
Cross-checking and approving the implantation of works, as each implantation shall be

; subject to anapproval report signed bythe Contracting Authority and the contractor;
- Controlling and approving origin ofmaterials and compliance with the terms and conditions

of the contract;
- Making a daily statement onworks and supplies presented bythecontractor;
- Controlling the detailed accounts and provisional monthly statements on works submitted by

the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor.
Making proposals for preparation of provisional, or final acceptance to the Contracting

' Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Sinee it
shall be aworks contract, project site meeting shall take place every week during which the report ofeach
meeting shall be signed on the site by the participants who shall each have right to acopy. A, copy of the
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I report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of l/5000"^ per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28; SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor's representative.
Ona daily basis, entering in thisrecord it shall include the following details:

• Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
Weather conditions;

Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
Official visits.

Thecontractor mayalso record incidents or remarks that are likely to giverise to complaint on his part.
This record shall be countersigned by the Projeet Engineer and the foreman following each visit to

the site, and visaed after each project meetings. For any claim that the contraetor may make, only events
or documents mentioned in due time in the projectrecordshall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record. :

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30; SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for aproper execution ofworks as demanded by the project
Engineer



He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents ("decompte") or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in v^iting to the Project Engineer, the organization of a technical visit
(pre-tedhnical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

• Controlling the quality and quantity of the structures constructed;
• Carrying out trials providedfor by the Specialtechnical conditions;
• Recording the possiblenon-execution of works provided for under the contract;
• Recording the folding up of the installations and cleaning of the project site;
• Recording the completion of works;
• Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
teclinical acceptance shall be composed of:-

Project Owner or Representative Chairperson

A Representative of the Contracting Authority Member
The ProjectEngineeror Representative Secretary

- Control Brigade MINMAP Observer
The Contractor Member

Remark: The technical acceptance report shall beprepared by the Project Engineer on the site and
signed by all commission members on site as welLTechnical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within thepenalty zone, counts
of calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun.

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall berecommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members ofacceptance committee made up of:

- The Project Owner orRepresentative Chairperson

- The Contracting Authority orRepresentative ; Member
- The Project Engineer or Representative Secretary
- The Chief of Service for the Contract Member
- Control Brigade MINMAP Observer

The Contractor Member
- The Village Chief or Representative Observer,(if need be)
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During acceptance, the eommittee shall examine the reports of the pre-technical and teehnical
aeceptances and carry on the aceeptanee if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

• Refusal of acceptance of works;
• Acceptance of works with reserve;
• Acceptance of works without reserve. ,

Remark: A reception report shall beprepared by the ProjectEngineer on the site and signed by all
commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment thatmay be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry outat his expense repairs in due time of anydisorder that may oceur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, exeept those resulting from fair wear and tear, even those
which have not been recorded by the ProjectEngineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor's
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot hy all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Seeretary of the committee shall draw up a report which may declare
either of the following:

• Refusal of acceptance of works because of reserves identified;
• Aceeptanee of works without reserve.
• In case of refusal, a time limit shall be given by the committee, during whieh the contractor shall

accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance reportshall beprepared by the Projectengineer on the site and signedby all
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Repuhlic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place tq Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal ohligations in force are changed after the signature ofthe contract, the eventual costs will be borne
by the contracting parties.
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CHAPTER III- FINANCIAL CONDITIONS

Article 39; AMOUNT OF THE CONTRACT

The amount of the contract (. Francs CFA, ATI) shall be stated in the detailed
cost estimates, onthe flyleaf and onthe signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor's prices stated onthe unit price schedule shall be considered as having been setonthe
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect Icnowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably;

• the nature and quality of the land and soils;
• transport and access conditions to the site at any period of the year;
® constraints relating to the geographic situation of works;
• water regime and rainfall in the area and possible risk of flood ;
• presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or

indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

• Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarrymaterial, workshops, accommodation etc;

• Conveyance, supply, storing andtransport of all the materials, ingredient, fuel, lubricant, etc;
• Maintenance of existing strucmres used for the execution of the contract arising from this

invitation to tender;

• Prospecting for sources of materials, extraction, storing , drainage of deposits;
• Measures aimed at reducing direct environmental impacts;
• Maintenance of structures during the period of guarantee;
• Insurance including civil liability;
• Insurance charges for the project;
• Financial charges and overheads for the project;
• Remuneration for profit and unknown factors.
Prices on the price list shall include all the execution charges whether or not they are provided for in

the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought inthe volume ofworks, increasing orreducing it, irrespective ofthe volume ofthe works
acmally executed; unit prices of the unit price list shall be applied.

Article 41; SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses andprofits.
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Article 42; ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation ofthese prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule orthe detailed estimates ofthe contract.

Article 43; PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004 modified by Decree N-. 2018/366 of20*'' June 2018, the following definitions ofduties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents ("decompte");

(b) The Senior Divisional Officer shall visa the payment documents before any payment can he
effected (FINAL BILLS);

(c) The Divisional Treasurer Menchmh shall be in charge of payments;

(d) Security shall besubject to the rules governing public contracts and
(e) Payments shall be done by bank transfer.
(f) The contractor may obtain periodic payjnents on account. Thik periodic payments may be

spread out during the term ofthe contract in several periodic installments
(g) Each payment on account shall include a part corresponding to building materials bought for
- the execution of the works and are on site. The amount for these materials is obtained by

taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization ofthe
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of pavment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004 modified by Decree N-. 2018/366 of 20*'' June 2018, the contractor shall be paid through
accounts drawn up by applying the prices on the unit price schedule for tasks actually accomplished. In
order to realize this:-

- The Project Engineer and the Contractor shall periodically draw ajoint statement summarizing
? and setting the quantities achieved and record for each heading. Works executed by the

contractor and entered into the job cost sheetgive entitlement to payment on account (bill) may
give right to payment;

- Not later than the fifth (5th) ofthe month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)

, provisional monthly accounts;
- After completion ofworks and within fifteen (15) days following the date of acceptance, the

contractor shall, from the joint records, draw the draft final account of works actually carried
' out which shall sum up the amounts that he can claim as payment for the works executed. The

draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing ofmonthly accounts;

- At the end ofthe period of, guarantee, the Project Engineer shall draw up the general and final
¥ account which shalf be countersigned by the contractor and the Contracting Authority. The

guide on how this account shall he established shall be provided by the Contracting Authority
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who shall depend on how the Contractor respected his conunitments during the guarantee
period;

- The signing of the general and final account without reserve by the contractor shall definitely
' bind theparties and putan end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CPA Franc.

- The bill of taxes will be paid into the state coffers. Only amoimt without taxes will be paid to
the contractor in such a waythat 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.

- Upon presentation of an account drawn up bythe contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the

: Authorizing Officer (Divisional Delegate for Basic Education for Menchum) who in turn shall
verify and sign as a means to order for payment and transmit to the Senior Divisional Officer
for Menchum. The Senior Divisional Officer after verification and concluded good for payment
shall affix a VISA and transmit to the Divisional Treasurer- Menchum who shall commit the
State of Cameroon for payment to be carried out as defined in the contract in respect to the
information on the credit card;

Each request for payment shall includethe following documents:

i; • Seven copies of the final account mentioned above;

• Seven copies of signed Statements of work done;

• Acceptance report signedby all the members of the acceptance committee;

• Report of execution of work ("attachement") signed by the Project Engineer and bearing
the visa of the authorising officer ;

• A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

> A location plan

> An attestation of localisation;

> A Taxpayer's card;

6 > A Business licence;

> A clearance attesting to the payment of taxes;

> An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund ("CNPS").

> An attestation ofBank account;

REMARK: Payment on account may be spread over theduration of the execution of thejobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value ofthe technical execution phases carried out. Insuch a
case, for payment to be effected the contractor shall before the S"' of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINAT andMINFI.

Venue of navment of works executed

It shall be carried out by the Divisional Treasurer of Menchum.
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Article 44: START-OFF ADVANCE

The Contractor may through a simple request without anyjustification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called "start-off advance or advance "for
purchase of building materials". The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must he guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It's reimbursed
by deduction done at 50% on each payment on the account ("decompte") made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than whenthe execution of the contract must have reached 80%, i.e. when
the value of the basicpriceof the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding hid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be. provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The
amount of the final bond shall he 2% of the value of the initial contract, all taxes inclusive (ATI). The hid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:

- The final bond may he replaced by a bond (bank guarantee) issuedby a first-rank banking institution
approved by the Ministry in charge ofFinance.

- As concernSmall and Medium Enterprises constitutedofNational Capital and managed byNationals,
the final bond may be replaced by a Statutory Link bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge ofFinance.

- The final bond shall be released upon written request of the contractor after completion of works
proven bytechnicalacceptance minutes duly signed byall the members ofits committee.

- Thefinal bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does notprovide thefinal bondwithin the twenty (20) calendar days, he
shallpaypenalties amounting up to 1/5000"' ofthe contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period ofthis project shall
be one year during which the Contractor shall he expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall he 10% of the
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® In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation ofthe tax and customs systems to Public Contracts taxes that shall be concerned with the

I contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.
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value of" the initial eontract (all taxes inelusive), increased if need may be, by the value ofthe additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge ofFinance.

- The retention bond shall only be refunded to the Contractor upOn a Release Order issued by the• Contracting Authority afterfulfilment ofthe contractual obligations by the Contractor proven byfinal
acceptance minutes duly signed by all the members ofits committee. The Release Order must be issued
within thirty (30) days from expiration ofthe guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple requestfrom the
Contractor. In the case of notification, the endof the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the

'• bondshall ceasefrom having any effect even in the absence of the release.

- Iffor any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the period ofguarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry out the corrections using any other contractor who shall be paid using the
amount retainedfor the retention bond at the expense of the main by virtue of the contract.

Article.46: PRICE REVISION

In respect to the maximum works execution deadline ofthree months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise fiom this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paidon the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies ofeach constituent document ofthe eontract arising from this invitation
to tender shall be stamped and registered by at the expense ofthe contractor, in accordance with the laws
in force; within fifteen (15) calendar days as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

• 1/2000*'' ofthe amount ofthe contract per calendar day overrun, from the 1®' to the 30* day;
• 1/1000*'' ofthe amount ofthe contract per calendar day, beyond the 30* day;
• Penalties for lateness shall not exceedten percent(10%) of the amountof the contract,
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A percentage higher than 10% shall leadto termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

• The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000*'' ofthe contract amount (ATI) for every calendar day oflateness;

• The late provision of the insurance policy. If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

• The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000*'' of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
theprocess of approving the execution program submitted or who carries out abusive rejects of the
execution program;

• The late requestfor site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000*'' the cost ofthe contract (ATI) for every calendar day of lateness.

• The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000*'' the cost of the
eontract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

• Absence ofProject Site Log Book: It shall attract penalties of 1/5000*'' the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total ofpenalties shall not be more than 10% the amount ofthe contract in concerned
otherwise the contract will be terminated.

CHAPTER IV: FINAL PROVISIONS

Article 50: RISKS. RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly, in case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall he done before the end of the 20*'' day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor's preoccupation(s) shouldbe taken into account:-

(a) Hefhe Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);
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(b) The Project Owner shall, cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration &id that the Project Owner validates the
suggestion(s) ofthe Project Engineer, he shall forward his suggestion(s) in areport to the Contracting

. Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
• investigations and take a final decision on the final way forward.

Article 51; SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable ,settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree N~. 2018/366 of 20^*^ June 2018 to
lay down the Public Contracts Code and the following special conditions:

> non-registration of the contract within the required time-limits;
> non-compliance of technical documents;
> a delay exceeding fifteen calendar days inthe execution ofa service order or an unjustified halt of

works exceeding seven (07) calendar days;
> a delay giving rise to penalties beyond 10% of the amount of the contract;
> refusal to carry over works declared not properly done;
> refusal to carry out works notified by service order;
> unilateral modification toprovisions ofthe tender file relating to materials and supervisory staff;
> replacement of more than 50% of personnel;
> Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the Contractor
shall reserve the amount of these charges for theProject Engineer on behalfof the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided forby the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of intemational covenants and agreements at the expense of the contractor.

Article.55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

the contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Divisional Treasurer, Menchum and signed by the
Contracting Authority. Its execution shall enter into force upon notification ,of the Contractor by the
Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Cdhtractor shall put up a visible sign board (total height=2,80meters, width=l,20meters, board
thicJcness=2,5centimeters at l,20meters above the ground level with poles embedded in concrete) at the
entrance ofthe site ona place approved by the Project Engineer, bearing the following text:

53



REPUBLIC OF CAMEROON

Peace - Work - Fatherland

CONSTRUCTION OF THE DIVISIONAL DELEGATION FOR BASIC
EDUCATION FOR MENCHUM DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE SENIOR DIVISIONAL OFFICER FOR
MENCHUM

PROJECT OWNER: DIVISIONAL DELEGATE FOR BASIC EDUCATION
MENCHUM

AUTHORISING OFFICER: DIVISIONAL DELEGATEFOR BASIC
EDUCATION MENCHUM

CHIEF OF SERVICE OF THE CONTRACT: A STAFF OF DIVISIONAL
DELEGATION FOR BASIC EDUCATION

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

CONTRACTOR:

FINANCING: 2021 PUBLIC INVESTMENT BUDGET (MlNEDUB)

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)
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DOCUMENT N° 05

THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

Thistechnical description of estimates is intended to define the content of the Construction ofthe
Divisional Delegation for BasicEducationfor Menchum Division, North West Region

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents ofthe Jobbing Order. Hetice, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the construction of public buildings.

Description of tasks

The main tasks to be carried out shall be the following:

- earthworks

- fotmdations

elevation

- roofing and ceiling Works
- wood and metal works

- electricity
- plastering and finishing/painting
-' Drainage system (VRD)

Reference documents

in the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutoiyand regulatory instruments (laws, ordinances, decrees, orders)
-i Unified technical documents (requirements, special conditions, designing rules)

French norms approved by ARNOR
Security rules and norms relating to public protection
Agreements, technical opinion and recommendations of the CSTB applicable to works relating

• to this invitation to fender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in
the follqw-up of the project maymake regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribedin the DTU, the ARNOR norm.

Hence for:- .

Article^: STRUCTURE AND EXECUTION PLANS:
It is the duty of the Contractor to realize the structures as per the execution plans that shall be

approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:
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These works concern the demolition of any existing .structure on the site and the evacuation of the
rubbish "to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor .shall obtain all the documents necessary for the realization, of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in ease their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:
Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest

possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to beposted shall be in place diiring this inspection mission. To install, the contractor with
his/her personnel shall be installed onthe site bya Commission comprising of:

The Project Owner or Representative— — Chairperson
The Contracting Authority (CA) or his Representative — Member
The Project (Contract) Engineer or Representative—————~—Secretary

• Coritrol BrigadeMINMAP —-— — ^—-Observer
• The Contractor— ————-——— Member
• The village Chiefor Representative Observer {ifneedbe)

Remark: A report on the site installation shall beprepared by the Secretaryon the site and signed by
all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He

shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project

reserves the right to intervene in ease of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:
The Contractor shall verify all dimensions on the plans. For execution no dimension shall be

measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.
NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at

his cost without modification of the Jobbing Order amount. The owner of the project shall have
the right to the final choice in ease of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the ease of

contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: OUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be ofhigh quality and put up in keeping with the rules and
with great care. .

They shall meet the general speeifieations and the general requirements set out by the CSTB.
Reference of manufactured goods
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The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to. in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of. equal or higher quality and any
justification maybe requested ffdni the Contractor before use.

Every material and supplies used shall be ofhigh quality and put up in Iceeping with the rules and
with great care. They shall meet the general specifications and the genetal requiremetits set out by the
CSTB • . • : • .

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval ofthe
Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars andtoppings and between
0.16 mm and 5 mm for cbticrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approvafof the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meantfor the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets tlie conditions statedbelow. Watermay also be obtained from other sources(boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates andchlorides. It shall be forbidden to use water from swamp orpeatbogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp.. Therefore, storing onthe site shall
be done on a dry and ventilated floor.

REINEORCEMENTS

Reinforcements for reinforced concrete shall; be high^bond mild steel in compliance with the
specifications of the BAEL 91 rules; They shall be perfectly clean without any trace of rust, paint or
grease. •

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of theProject Engineer before the start ofworks.

WOOD

The wood chosen for the construction of the structures and formwork shall be free fi-om any trace
of rot, hard rot, decayed knot, splits or shake.
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FORMWORK

Forms ^hall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the Project •
Engineer withoutthe checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 cm, and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity, at the bottom of the trench, the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the treneh bottom of excavation by the Project Engineer. The foundation shall be
excavated to obtain the hard soil where it shall resist and to bear the foundation work.

NB'. The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE:
-Ordinary concrete specifically lean concrete shall be 5em thick and laid all round the excavated

' foundation trenches before the Stone/block work is carried out and dosed at
150kg/ml

- Over-site concrete shall be 10cm thick laid over the entire floors and paved area between walls and
gutters at250kg/m^.

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope outwards.

-Reififorced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and
' ring beams and their mixture shall be in aproportion of35Okg/m^.

NB: All concrete works should be properly cured (i.e. water three tinies a day for seven days)

-Rods shall be mild steel reinforcement. Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.
NB:; All rods should preferably imported and reinforcement rods must respect the prescriptions on the

table below:-

N- STRUCTURE
SIZES RODS

d) ,

RODS STIRRUP

Spacing
DOSAGE TYPE

Nos Tors<j)
1 Damp proof course 4 lOmm 6mm 20cm 350kg/m3 Fe-E-40

2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 Fe-E-40

3
Veranda Pillars 3 Ox

15
6 10mm 6mm 20cm 350kg/m3 Fe-E-40

• 4: Wall pillars 15x15 4 10mm 6nim 20cm 350kg/m3 Fe-E-40

5 Wall plate 15x20 4 8mm , 6mm 20cm 350kg/m3 Fe-E-40

6 Beams 15x20 4 lOinm 6mm 20cm 350kg/m3 Fe-E-40
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- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mmfor mortar and other resisting surfaces like concrete structure shall vary from
0.16 to 5mm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%.

- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse
aggregates may either he from the river or quarry crushed and must he approved hy the
control engineer before any use on the site. The gravels shall be clean and well graded with
very fine elements settlement ofless than 2%. ^

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall he the CPA325 class from CEMENCAM or from an approved
factory. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within
four (04) days.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibrationand weight of workers involved in setting it up.

- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

Note

-All blocks shall be cured for at least 28 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed
above and level solidity

-Plastering: Cement mortar mix in a proportion of400kg/m^ will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated bythe use of sponge
which is recommended to remove any unevenness. The final thickness of the plastering shall
not be less than three (03cm).

Note -The external walls shall receive a coat of spata-dash before plastering is done on it.

-Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread onthe 8cm
> concrete floor and the screed shall be 2cm thick. Angle bar 35mm will framed at the edges of

the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and vw:itten
documents.

it should be noted that all the works to be carried out or modified following amendments brought
in keeping with the rules, shall he charged to the Contractor.

Fire protection

Application ofthe instruments in force relating to protection against the risks offire and panic
in Establishments open to the public (EOF).
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Classification of the establishment: category 5 EOP;

Behaviour of building components in fire; ,

FR: fire resistant;

FB: firebreak;

FC: fire check;

h FR components supportingthe shell of the building;

Ih FC Floor;

1/2 FB internal partitions.

Highly inflaminable materials shall be avoided^

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct
access to the outside.

Emergency means

Instructions on what to do in case of fire shall be posted in the corridor.

Article ^11: PROTECTION OFTHEENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation. ,

The. site must be chosenoutsideof the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas andof
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the ipurpose and toward the inside of the platform in order to avoid the out-flbw of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material,.and equipment. He should demolish all
stationaiy installation, as foundation, support made of concrete or metallic, etc. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to beremoved from site, and the site
has to receive an adequate drainage in order to avoidall erosion as the case may be.

MODE OF EXECHTIQN OF WORKS

Article 12; STRUCTURES OF THE BUILDING SITE

The Contractor shall be in chargeof the setting up operations which shall include:

• Development of access roads and platforms for the structures of the building site (raising of
buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
includingthe necessary coatings arid their maintenance;

• An identification board and a notice board of the building site;
• Putting up a structure containing a storehouse and an office equipped with a table and chairs

where the project record and graphic documents shall be available ona permanent basis.
• Supplying water (if possible) andguarding;
• Any other measure for the proper ruiming ofthe building site;
• Conveyance and folding up ofany material needed onthe building site; -
• Dismantling and folding up of structures;
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• Their possible transfer; .
• Development and maintenance of premises for setting up andexecution of work;
• Putting in place of means which are essential for the safety of personnel and users, especially

putting signals on the building site;
• Cleaning of premises after execution of work.

The plan relating to setting up operations shall give all the details on the following points:

• In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safetv, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the st^ of work. -

Article 13: CONSTRUCTION WORKS

I- Plan of execution:

It shall be made up as follows:

-! construction drawing and details at the appropriate scales;
work planning;

- method and technical approach to execution;
- organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to haveperfect knowledge of the nature and consistency of the
soils. N,o complaint shall be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shallnot give rise to an increase ih the price of the JobbingOrder.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids
existing in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, Electricity or other that may be found in the field. Therefore, he shall not remove any existing
liieter or pipe without informing the Project Engineer of their presence.

It shall be the Contractor's responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

Before anyexcavation onto an existing building andbefore underpinning anywork, the Contractor
fiha]] make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiffwho
shall enclose copies of these walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may eneounter and relating to the configuration ofthe site, the nature
of the soils, neighbouring constructions, etc...
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Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending design, form ofpitch, partition, etc...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall notrelieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

II- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforced concrete footings shall be built on 5 cmwith coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should
not fill back the excavation.

NB:

- Any blinding concrete will be of thickness 5cm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground halfpillars until the level ofthe finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled Ifog Blocks of (20x20x40)
crn laid on cement mortar and finished with a DPC layer or ground beams of 20 x 20cm in
reinforced concrete as specified in the working drawings.
-Stones for masonry works shall be of basalt, gneiss or granite type, be esthetieal and should be
gotten from the quarry or deposits with dimension sizes of not less than 20cm.

-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30cm. An over site concrete of thickness 8cmwill be laid to cover the
whole foundation area at a dosage of 250 kg/m3.

- Floor slab

Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be
drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed directly beneath the concreteIunder-coat and raised on the periphery building ofaconcrete under-coat reinforced with amiddle welded
wire fabric. The thickness of this under-eoat shall vary according to the load to be bom. A slab with
ordinary concrete batched at 300 kg/m3 measuring 08 cmthick shall be put on thefloor.

III- Block Work and other Elevations

1- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated inthe designs. The mixing for block moulding should give at most

130 blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the
Project Engineer. They should be kept dry for at least 21 days before laying on the elevation walls. The
reinforced concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted as the

• agglomerated hollow blocks walls are raised and this is to permit agood adhesion. The characteristic
strength ofconcrete at 28 days should not be less than 16Mpa. The maximal spacing ofthe pillars is to be
5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,20 m

I above the level of the finished foundation. The average height under the ceiling is about 3,00m. A
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chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will belaid above the finished level of
the agglomerated hollow blocks walls with fixing plates soas to receive thewooden rooftruss.

Any stones for masomy works shall be of basalt, gneiss or granite type, be estbetical and should be
gotten from the quarry ordeposits approved by the control engineer with dimension sizes ofnot less than
20cm.

2-Plastering :

Materials to be used should ,follow the, cbaracteristies define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 em. There will be an imder-coat layer and a finish layer floated and foamed to
finish. They must be well cuthorizontally and vertically. The floor will be finished in cement sand screed
and coated to finish with cement paste trowel to finish. Hence
- The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking put or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofmg-in, coating shall start only on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats.

o Bond coat or dash bond coat

Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dashbond coatmeasuring 1 cmthickshall evenly coverthe surface to be coated.

o Second coat

It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close
and even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a

, ruler to it. It shall be 1.0 em thick.

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:

Whenever Block works are astride an expansionjoint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

. It shall :be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING

Materials to he used should follow the characteristics defined in the estimates. The aspect shall he
uniformed in the salme local. They differences will not he tolerated. Before the start of the work, the
contractor should present the sample of the tiles to the Project Engineer for approval;

• Mortars for the laying oftiles (35Okg/m^ ofCPJ 325
• Mortars for binding flow ofjoin oftiles 500kgW

Before laying there shall be:-
-Cleaning ofthesupports: Before the start ofthe work, the contractor will do the cleaning ofthe support
by scrapping, brushing and sweeping with broom. This is in order to have a clean surface exempted of
any particle that can disturb the application ofthetiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penetration
should be perfectly done. Measures for alignments should he determined in the way to manner the cuts.
Cuts for tiling are done under the skirting. Any cut near the pipe, taps should he well adjusted. When
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tiles get broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join
will be filled before the collection of extra mortar to ensure the good adherence.

The tiling on reinforced structure will be done with athin coat ofadhesive on the support well cleaned.
During the application of the adhesive, it is not allowed to go 2/3 high the thickness. The join will be
filled with the binder floor or special binder for tiling done with gum. For tiling onwalls, plasters should
be well dressed and sand screed. Tiling is done onadhesive. Same measures are applicable for other tiling
as concerned the join and cleaning. All tile works include the screed incement mortar of3-4cm thick.

FRAMEWORK - ROOFING

Content of works

1- Framework:

The timber for the roofworkwillbe of good quality, withthe straight grainand free of any defect.

Trusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of 5cmxl5cm
and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbonyl
section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These should
be well assembled before setting them up to form the shape of the roof. The truss shall be of rafters of
5x15 sojidly attached to the wall plate with the help ofstandby beam iron rods spaced at 1.50m maximum
spacing. The tie beam and principal rafter shall bedoubled. Joints shall benailed.

Note-Examples of hardwood include eucalyptus, mahogany, iroko, mouvinga, etc,

Ridse voles/Purlins:

Ridge poles made of solid wood shall be raised, treated with carbonyl section 8x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered with ridge sheet 50 cm. The purlins shall consist of 5x8 em or 6 x
8 timbefs at a spacing of 0,90m to 1,20mmaximum.

NB : All structural timber shall be treated with carbonyl.

2- Roofing sheets: Thev shall be in high rib (Tole BAG) aluminum sheets of type 5/10th (5/10mm). The
sheets shall be fixed onto the purlins using screw nails at least 3.5 inches (S.Tcm) long equipped with
aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):

Shallbe 30em wide and of high rib aluminum sheets (tole bae) of 0.35mmthickness.

4- Ceiling

The noggins for the ceiling will be in wood of4x4 or 5x5 treated with carbonyl or xylamon covered
with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tole lisse). Will
be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm wide
and treated with carbonyl. The spaces for ceiling joist panel will be 60xl20em in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of5 mm.

-• Peripheral over strips, insideand outside
- Cellarflap to be put in easily accessible places
- Vent holes perforated on the external boards on the right side ofeach board.

Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each
of the classrooms. For external ceiling, "TOLELISSE" shall be used at the eaves

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall conform
to the Idws, regulations, and norms in force at the moment ofexecution ofwork, notably;
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- DTU No.30: framework and stairs in wood
- DTU No.40.42: Roofing large steel sheets and bands
- Norm Fran9aise (NF) P 21.202: design and assembling
-• Rules CB 71: designs and design of wood frameworks.

METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid metal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters-. All door shutters (2m high by Im width) shall be of metallic square tubes of
30mm+steel plate 10/10 on both faces + 3 pairs of size hinges and a canon lock
("VACFIETTE" or"PACO") and iron staple bolts and panel design for all doors. All window
shutters shall be fabricated out of metallic square tube 30mm framing having lampensen fitted
on them, each provided with two hinges to permit average ventilation and light. Both door and
window shutters shall open to the outside.

ELECTRICITY

The interior facilities (sheaths, VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from SONEL network should respect the
regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good model.
The set of facilities will be joined to a general earth hold.

1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm embedded into
, the Block work.

2- Cable: They shall be of2.5 mm^ (oftype TEl ) single will be run inside 11mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule,
the following sections shall be taken, that is, 1.5 mm^ for lighting circuits and 2.5 mm^ for
outlets circuits.

3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the
rear ends of the building to act as security lamps. Model of lamps shall be Philip or
Mazda

4-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection
to the existing network. A master's switch shall be put above the main black board to
control the sockets. The entire building shall be properly earthed.

NB: Generally, electrical installation will be carried out in conformity with the rules and regulations of
ENEO

PAINTING:

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of
all grinning and sanding equipments and for:-
-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be
given two coats of water resistant based cream paint for external walls and water based cream
paint on internal walls on apriming coat of ordinary paint. That is, the colour of the paint for the
walls shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window
level inside and 1.5meters outside.

NB: Skirting on the walls shall be in two coats ofchassis red oil paint up to window level inside and
150cm at the external in appropriate colour.
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- Metal works, a primary coat of antirust will be applied on them before final painting. All metal
works shall be painted with oil paint (chassis red) in two coats.

-Ceiling, it will receive two coats of white glue paint (crystalwhite).

In summary:

1- Primer: - , •'

-Walls: pantex 800

-Ceilings: pantex 800

2- Finishing: •

Walls and ceilings:

° Ceilings: White glue paint (crystal white): Two (02) coats

° External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

" Internal walls: KEL-PRG (Cream Interior latex) or PANTEX 800: Two (02) coats

NB: At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above

Regulations to observe

- DTU No.59 : paint works and cleaning
- DTUNo.81 : resurfacing r
T, DTU No.39.4 : mirror work and glazing with thick panes ,
- Specifications ofpaint products and UNP testing method.

NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing
Order shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete iii peripheral gutter of
40x25cm that will facilitate drainage problems and oversite concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the floor wilTbe rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the. flow of water for level
surfaces.

Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at
right ani^les.

Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs or otherwise.
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DOCUMENT N" 06

THE SHEDULE OF UNIT PRICES {PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency ofprices
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Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01; GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the conditions prevailing in the area and likely to influence the execution and cost of works.

Therefore, he shall not present any complaint, except in the conditions provided for by the contract

arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices ofthe Price list to the quantities actually carried out and assessed according to the conditions ofthe
contract.

Costs and various charges notgiving rise to any payment are supposed to be taken into account in

the costs for execution ofquantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

-• Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for

housing on the building site, miscellaneous allowances, premiums, insurances, medical

expenses, etc..)

- Charges for the conveyance of persormel, equipment and materials, overheads, taxes, duties,

registration fees and licence as well as any other charges relating to works (and notably

.. expensesfor the acceptance ofworks on thefield) and to therunning of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling

equipment, vehicles ofall categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in

words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of

his bid happen to be modified after verification ofcompliance ofunit prices in figures or calculation of
the detailed estimates.
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Article 02; DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE IN WORDS AND IN FIGURES FOR THE CONSTRUCTION
OF DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR,

MENCHUM DIVISION, NORTH WEST REGION
DESIGNATION u UP FIGURES UP IN WORDS

LOT 100 TRAYAUX PREPARATOIRES-
ETUDES

ff

101 Etude et installation de chantier M'

102 Debroussaillage

SOUS-TOTAL LOT 100

LOT 200 TERRASSEMENT

201 Nivellement de la plate forme

202 Fouilles en rigoles et puits M'

203 Remblais de terre M'

SOUS-TOTAL LOT 200

LOT 300 FONDATIONS

301 Beton de proprete M'

302 Agglos de 20x20x40

303 Beton arme pour semelles, poteaux et
ehainages

M'

304 Dallage (epaisseur 8cm)

SOUS-TOTAL LOT 300

LOT 400 MACONNERIE- ELEVATION

401 Agglos creux de 15x20x40

402 Agglos creux de 10x20x40

403 Enduit au mortier de ciment

404 Beton arme pour, poteaux,linteaux,
ehainages et poutres

M'

405 Chape lissee

SOUS-TOTAL LOT 4 00

LOT 500 CHARPENTE-COUVERTURE

501 Fermes en bastings 3x15 traitees

502 Panes et lattes de rive de pignon M'

503 Plafond de 5mm y compris solivage

504 Planches de rive ml

505 Toles bac alu 6/lOe

506 Toles faitieres de 50cm de large ml

•' SOUS-TOTAL LOT 5 00

LOT 600 MENUISERIE METALLIQUE

601 Grille antivol
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602 Chassis naco de 8 lames u

603 Chassis naco de 4 lames

604 seuils ml

605 Porte metallique a 2 vantaux (2mx2,20m) u

606 Porte metallique a 1 vantail (0.85mx2,20m) u

SOUS-TOTAL LOT 6()0

LOT 700 MENUISERIE BOIS

701 Porte en hois plein a 2 vantaux (2mx2,20m) u

702 Porte en bois plein (0.85mx2,20m) u

703 Porte en bois plein (0.70mx2,20m) u

704 Cardre de fenetre en bois dur (l,50mx
1,20m)

u

705 Cardre de fenetre en bois dur (0,60mx
0,70m)

u

SOUS-TOTAL LOT 7(10

LOT 800 PLOMBERIE SANITAERE

801 Canalisation enterree en PVC de 100 pour
evacuation

ml

802 Canalisation enterree en PVC de 63 pour
evacuation E.U

ml

803 Fosse septique pour 25 usagers u

804 Puisard u

805 Tuyaux galvanise+ robinetterie ml

806 WC a I'anglaise u

807 Porte papier hygienique u

808 Lavabo sur consoles u

809 Regards de visite u

SOUS-TOTAL LOT 8 00

LOT 900 ELECTRICITE

901 Tube flexible orange rleau

902 Cables V.G.Y l,5mm^ enplatfond rleau

903 Fil T.H. 2,5mm^ rleau

904 Rehlette de 1,20 u

905 Hublots ronds u

906 Prise de courant encastres u

907 Interrupteur de courant encastres u

o
oo

Attaches, dominos, boitier de derivation,
toutes sujetions de securite, racordement
avec le reseau existant

ens

SOUS-TOTAL LOT 9 00

LOT 1000 REVTEMENT-PEINTURE-
VITRERUE

1001 Carreaux faience
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1002 Carreaux gre cerame •

Peinture

1003 Peinture pantex 800 sur plafond

1004 Peinture pantex 1300 sur murs exterieurs

1005 Peinture pantex 800 sur murs interieurs

1006 Peinture glycerol sur menuiseries bois et
metallique plafond
Vitrerie

1007 Lames naco imprimees de 0,75m de
longueur

u

,1008 Lames naco imprimees de 0,60m de
longueur

u

SOUS-TOTAL LOT 10 00

LOT 1100 V.R.D

1101 Caniveau tout autour du batiment ml

1102 Dallage des alentours du batiment

SOUS-TOTAL LOT 11 00
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE
BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION
OF DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR, MENCHUM

DIVISION, NORTH WEST REGION

N^ DESIGNATION UNIT QTE UP P TOTAL

LOT 100 TRAVAUXPREPARATOIRES-
ETUDES

101 Etude et installation de chantier ff 1

102 Debroussaillage M2 1519

SOUS-TOTAL LOT 1 )0

LOT 200 TERRASSEMENT

201 Nivellement de la plate forme 900

202 Fouilles en rigoles et puits M' 89,4

203 Remblais de terre M' 92,1

SOUS-TOTAL LOT 2 DO

LOT 300 FONDATIONS

301 Beton de proprete 5,42

302 Agglos de 20x20x40 176

303 Beton arme pour semelles, poteaux et chainages M' 8,35

304 Dallage (epaisseur 8cm) 286

SOUS-TOTAL LOT 3 00

LOT 400 MACONNERIE- ELEVATION

401 Agglos creux de 15x20x40 563,4

402 Agglos creux de 10x20x40 28

403 Enduit au mortier de ciment 1188

404 Beton arme pour, poteaux,linteaux, chainages et
poutres

M'
14,8

405 Chape lissee 286

SOUS-TOTAL LOT 4 00

LOT 500 CHARPENTE-COUVERTURE

501 Eermes en bastings 3x15 traitees 4,75

502 Panes et lattes de rive de pignon M' 3

503 Plafond de 5mm y compris solivage 375

504 Planches de rive ml 85

505 Toles bac alu 6/1 Oe 385

506 Toles faitieres de 50cm de large ml 68

SOUS-TOTAL LOT 5 00

LOT 600 MENUISERIE METALLIQUE

601 Grille antivol 33,9

602 Chassis naco de 8 lames u 68
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603 Chassis naco de 4 lames " 6

604 seuils • • ml 10

605 Porte metallique a 2 vantatix (2nix2,20m) u . 1

606 Porte metallique a 1 vantail (b.85mx2,20m) u 1

SOUS-TOTAL LOT 6 DO

LOT 700 MENUISERIE BOIS

701 Porte en bois plein a 2 vantaux (2mx2,20m) u 1

702 Porte en bois plein (0.85mx2,20m) u 16

703 Porte en bois plein (0.70mx2,20m) u 4

704 Cardre de fenetre en bois dur (l,50mx 1,20m) u 17

705 Cardre de fenetre en bois dur (0,60mx. 0,70m) u 3

SOUS-TOTAL LOT 700

LOT 800 PLOMBERlE SANITAIRE

801 Canalisation enterree en PVC de 100 pour
evacuation '

ml
50

802 Canalisation enterree en PVC de 63 pour
evacuation E.U

ml
50

803 Fosse septique pour 25 usagers u 1

804 Puisard u 1

805 Tuyaux galvanise+ robinetterie ml , 100

806 ; WC a I'anglaise u 3

807 Porte papier hygienique u 3 ,

808 Lavabo sur consoles u 2

809 Regards de visite u 2

SOUS-TOTAL LOT 8 00

LOT 900 ELECTRICITE

901 Tube flexible orange rleau 8

902 Cables V.G.V r,5mm^ enplatfond rleau 3

903 Fil T.H. 2,5mm^ rleau 4

904 Rehlette de 1,20 u 40

905 Hublots ronds u 5.

906 Prise de cotirant encastres ,u 58

907 Interrupteur de courant encastres u 24

908 Attaches, dOminos, boitier de derivation, tOutes
sujetions de securite, racofdementavec le reseau
existant .

ens

1 .

SOUS-TOTAL LOT 9 00

LOT 1000 REVTEMENT-PEINTURE-

VITRERIE

•

1001 Carreaux faience M^- . 25 .

1002 Carreaux gre cerame 35
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Peinture

1003 Peinture pantex 800 sur plafond 375

1004 Peinture pantex 1300 sur murs exterieurs 258

1005 Peinture pantex 800 sur murs interieurs 990

1006 Peinture glycerol sur menuiseries bois et
metallique plafond

263

Vitrerie

1007 Lames naco imprimees de 0,75m de longueur u 272

1008 Lames naco imprimees de 0,60m de longueur u 12

SOUS-TOTAL LOT 1000

LOT 1100 V.R.D

1101 Caniveau tout autour du batiment ml 90

1102 Dallage des aleiitours du batiment 68

SOUS-TOTAL LOT 11LOO

RECAPITULATION

LOT ICQ TRAVAUX PREPARATOIRES-ETUDES

LOT 200 TERRASSEMENT

LOT 300 FONDATIONS

LOT 400 MACONNERIE- ELEVATION

LOT 500 CHARPENTE-COUVERTURE

LOT 600 MENUISERIE METALLIQUE
\

LOT 700 MENUISERIE BOIS

LOT 800 PLOMBERIE SANITAIRE

LOT 900 ELECTRICITE

LOT 1000 REVTEMENT-PEINTURE-VITRERIE

LOT 1100 V.R.D

TOTAL GENERAL HORS TAXES

TVA 19.25% HT

IR( 2.2% or 5.5% depending on the regime)

TOTAL GENERAL TOUTES TAXES COMPRISES

TOTAL TAXES

NET A MANDATER

THIS ESTIMATE IS CLOSED AT THE SUM OF:
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed bya bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must
include the following elements;

a. Detail of the sales coefficient, according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;
c. Cost in dry price of the supplies necessary for the site;
d. Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, c and d
above indicating the outputs leading to the unit prices;

f. Tlie precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues, and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

. A. Overheads of the site

Studies

Total a

B. Overheads of the head office

Head office overheads

Financial overheads

Risks and profits

Total C2

Sales coefficient K = 100/(100-C) with

C=C1+C2

3. The Contracting Authority may propose aframework ofsub-detail ofunit prices including the
eleinenis mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN

Price N- Daily output Unit
Total

quantity
Unit

Activities'

Duration

Personnel

(Labour)

CATEGORY n2
Daily
Salary

Number
Paid man-

days
AMOUNT

Works Supervisor man-day
Foreman man-day
Skilled labour man-day

General labour man-day

Total (A)

Equipments Type Unit Daily rate Days Billed AMOUNT

Total (B)

Materials TYPE Unit Unit Price Consumption AMOUNT

Total (C)

D Total Direct Cost A+B+C

E

General site

Expenses
10% DxlO%

F

General Head Office
expenses

5% Dx5%

G Cost price D+E+E

H Risk + Profit 10% GxlO%

P

Bid price Excluding
Taxes

G+H

V

Unit Bid price
Excluding Taxes

P/Qty
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REPUBLIC OF CAMEROON

Peace -Work- Fatherland

NORTH WEST REGION

MENCHUM DIVISION

DIVISIONAL OFFICE, WUM

DOCUMENT N° 09

MODEL CONTRACT

REPUBLIQUE DU CAMEROON
Paix -Travail- Patrie

REGION DU NORD OUEST

DEPARTEMENT DE LA MENCHUM

PREFECTURE DE WUM

ERVICE FOR ECONOMIC AND FINANCIAL
AFFAIRSt

SERVICE DES AFFAIRES ECONOMIQUES
ET FINANCIERES

DIVISIONAL tenders BOARD COMMISSION DEPARTEMENTAL DE
PASSATION DES MARCHES

JOBBING ORDER N° ^/JO/PR/E28/SEFA/DTBMCH/2021 of_ 2021

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

N- 00 '1/ONIT/E28/SEFA/DTBMCH/2021 OF ^ 0 APR 2021 FOR THE CONSTRUCTION
OF THE DIVISIONAL DELEGATION FOR BASIC EDUCATION FOR MENCHUM DIVISION, NORTH

WEST REGION

PROJECT OWNER: DIVISIONAL DELEGATE BASIC EDUCATION MENCHUM

AUTHORIZING OFFICER: DIVISIONAL DELEGATE BASIC EDUCATION MENCHUM

CONTRACTOR (HOLDER): P.O BOX TEL Fax:
trade register n° (W° r. c;:
TAX PAYER N°:

BANK ACCOUNT N°: AT (BANK) AGENCY OF:
PURPOSE (SUBJECT): CONSTRUCTION OF THE DIVISIONAL DELEGATION FOR BASIC

EDUCATION FOR MENCHUM DIVISION, NORTH WEST REGION
PLACE:, MENCHUM DIVISION , NORTH WEST REGION

DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS)

TOTAL WITHOUT TAXES FCFA

VAT = 19.25% FCFA

TOTAL WITH TAXES (ATI) F CFA

AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA

TOTAL TAXES FCFA

NET TO BE PAID FCFA

NB: This Jobbing Order is signed in the amount of...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2021 PUBLIC INVESTMENT BUDGET, MINEDUB-REPUBLIC OF CAMEROON
VOTE OF CHARGE N°: 551519819451620 2220

EXPENDITURE AUTHORIZATION N°: IW01575

DATE OF ENTRY INTO THE CONTRACT:

DATE OF SIGNATURE :

DATE OF NOTIFICATION:

DATE OF REGISTRATION:
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BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE SENIOR DIVISIONAL OFFICER
FOR MENCHUM (Contracting Authority), HEREEsfAFTER REFERRED TO AS "THE
ADMINISTRATION"

ON THp ONE HAND,

AND:

THEENTERPRISE (Company)-. P.O BOX TEL
TRADE REGISTER NO (N° RC): TAXPAYER N°:
BANK ACCOUNT N°: -AT (BANK)
AGENCY OF:

REPRESENTED BYMISTER (Mr.) HEREINAFTER REFERRED TO AS
"THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

CONTENTS

Title I : THE SPECIAL ADMINISTRATIVE CONDITIONS

Title IL : THE SPECIAL TECHNICAL CONDITIONS

Title IH : THE DETAILED COST ESTIMATES

Page N° and last; page of Jobbing Order N° ^/JO/PR/E28/SEFA/DTBMCID2021
OF • / _/2021 signed followirig an Open National Invitation to Tender N° N- 004.
/ONIT/E28/SEFAdDTBMCH/2021 OF 3 fl APR W\

WITH: ......

for the Construction of the Divisional Delegation for Basic Education for Menchum Division, North West
Region
EXECUTION DURATION: Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

total WITHOUT TAXES FCFA

VAT = 19.25% FCFA

TOTAL WITH TAXES(ATI) FCFA

AIR (Income on revenue =2.2%or 5.5%o depending on the reg,ime) . FCFA

TOTAL TAXES F CFA

NET TO BE PAID FCFA

TV/?.- This .fobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI)

READ AND APPROVED BY THE CONTRACTOR

Wum, the

REGISTRATION

MENCHUM •
(CONTRACTINGAUTHORITY)

Wum, the , '
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DOCUMENT N° 10

MODEL EORMS TO BE USED BY BIDDERS
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FORMN"!:

nF.rT.ARATION OF THE INTENTION TO TENDER

COMPANY'S LETTER HEAD

(HERE)

nECT.ARATION OF THE INTENTION TO TENDER

I, the undersigned Mr, ^

Nationality

Function

In rriy capacity as General Manager of ;... P.O. BOX TEL:

Fiscal stamp

Hereby acknowledge receipt of the file for Tender Notice
N° of ,

Concerning the

And hereby declare my intention to tender for the said contract.

Dpne at On the
f,

General Manager
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FORM N° 02

THE MODEL TENDER LETTER

I (We) the undersigned

Acting in the capacity of in the name and onbehalf of
at RC N° .by virtue of the power

vested in me (us), resident at (Town) P.O.Box....... telephone N°.
after having studied all the documents of the tender file relating to the Invitation to Tender

; and afterhaving assessed in my (our)point of view and undermy (our)
responsibility the nature and difficulties entailed with the execution ofthe job, I (we) do hereby tender
and commit myself(ourselves) to carryout works for the Construction Of TheDivisional Delegation For
Basic Education For Menchum Division, North West Region
in keeping with the terms and conditions of the tender file in retum for the sum of .FCFA
(. ! Francs) Total without Tax+VAT, calculated on the basis ofthe unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated
are tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as fromthe dateof notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount ofmy (our) tender for a
period of sixty (60) days with effect ftom the deadline for submission ofbids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the
national currency (FCFA) in account No opened in the name
of. .« in the records of (Bank)
at

Enclosed with this tender are:

- The price listandthedetailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed

with the tender letter.

Done at. , on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality andregistered office)

«represented by the undersigned » (Name, first name and status)

For companies without a lesal status, indicate:

« We, the undersigned,

(For each person: name, first name, company name, nationality, location ofthe registered office)
« Constituted in a group ofcompaniesfor the execution ofthe contract arisingfrom this invitation to
tender, jointly commit ourselves »
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FORM N° 03

THE MODET. STJRETY BOND

Bank..;..

Reference of guarantee: No

To: The Senior Divisional Officer for Menchum,

Invitation to Tender No

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF THE DIVISIONAL
DELEGATION FOR BASIC EDUCATION FOR MENCHUM DIVISION, NORTH WEST
REGION

The Coritractor (5) hereby submits on to the
Senior Divisional Officer for Menchum a bid relating to the Construction Of The DivisionalDelegation
For Basic Education For Menchum Division, North West Region

To this effect, and imkeeping with the conditions stated in the Tender file, the bidder shall present to the
Senior Divisional Officer for Menchum acting in the capacity of Contracting Authority, a bid bond
amounting to CFA Francs (6)-

By this guarantee, we the undersigned,(7).. .with our registered office in
are committed towards the Senior Divisional Officer for Menchum, through

the bidder for the sum of CFA Francs (in
figures)

(infull).

By thisi guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Senior Divisional Officer for Menchum, the amount of the guarantee at the
first written request, as soon as the latter shall inform us in writing that the bidder does not keep the
commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Senior Divisional Officer for
Menchum. This guarantee shall be released latest thirty (30) days after the expiration of the validity of
the tender or, in case the company shall be the successful bidder, after presentation of the performance
bond wfiich shall be kept by the Senior Divisional Officer for Menchum.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr (Messrs)

Signature(s) & stamps

(5) Bidder

(6) Stated inthe Special regulations governing the invitation to tender
(7) Bank
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FORM N° 04

MODEL BID BOND

Whereas - ^(Hereafter

called the "the bidder") has submitted its bids dated_ ^ , Here in after

called "the bid")

KNOW YE ALL PEOPLE by the presence that WE_^ ^^

, haying our registered office at - - • - . • hereinafter

called "the Bank", are bound onto the Senior Divisional Officer for Menchnm (hereinafter called "the

Contracting Authority) iii the sum of ' . . ^^ for which payment will

and truly be made to the said Contracting Authority, the bank binds itself, its successors, and assigns by

thepresent if ourclient refuses or incapable of completing thejobsas stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

demand, without the Contracting Authority having to substantiate his detnand, provided that in his

demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the

occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of

bidvalidity. Any demand.in respect thereofshould reach the bank not laterthanthe above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION FUND)

Bank

Reference of guarantee: No.

To: THE SENIOR DIVISIONAL OFFICER FOR MENCHUM

Invitation to Tender No. '.

PERFORMANCE BOND FOR THE EXECUTION OF THE CONSTRUCTION OF THE DIVISIONAL
DELEGATION FOR BASIC EDUCATION FOR MENCHUM DIVISION, NORTH WEST REGION
We (Bank) have been informed that a contracthas been signed
between the Senior Divisional Officer for Menchnm acting in the capacity of Contracting Authority,
and. acting as contractor for the Construction Of The DivisionalDelegation For
Basic Education For Menchnm Division, North West Region

In compliance with the provisions of Contract N° , the contractor is bound topresent to the
The Senior Divisional Officer for Menehum, Contracting Authority, a performance bond for the

execution of work, covering security, commitments and other obligations incumbent on the contractor
under the contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CPA Francs

We, ....(bank) do hereby commit ourselves irrevocably and without
arguing to pay to the SeniorDivisional Officer for Menchnm, athis first Avritten request, and three (03)
months the amount of this bond, that is to say .., all the amounts that the
contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Senior Divisional Officer for
Menchnm. The bank guarantee shall take effect as from the date of notification of the contract. The
original of this guarantee shall be kept by the Senior Divisional Officer for Menchnm.

The guarantee shall hereleased within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no longerapplyand shall be returnedto us without express request.

The laws as wellas thejurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at ., on

! Mr (Messrs)

• Signature(s) & stamps
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-
OFFADVANCE

Bank

Reference of gu^antee No.

To The Senior Divisional Officer for Menchum

Invitation to Tender N°

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

We ,. (Baiik) have been informedthat a contract shall be signed
between the Divisional Delegate of PublicContracts, acting in the, capacity of Contracting Authority,
and , acting as contractor for the Construction Of The DivisionalDelegation
For Basic Edncation For Menchum Division, North West Region
In compliance with the provisions of Article of Contract N°. , the contractor shall be
bound to present to The Senior Divisional Officer for Menchum, Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the company and
amounting to CFA Francs •—

We, (bank) do hereby commit ourselves, irrevocably and without
arguing? to pay to The Senior Divisional Officer for Menchum, at the written request The Senior
Divisional Officer for Menchum, and within four (04) weeks the amount of this guarantee, that is to say.

all the amounts that the contractor may owe the Contracting Authority
for failing to fulfil one of more ofhis obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be couiitersigned by The Senior Divisional Officer for
Menchum.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Senior Divisional Officer for Menchum. The guarantee shall be
released upon refund of the full amount of the advance. After this date, the guarantee shall no longer
apply and shall be returned to us without express request.

The laws as well as the. jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at..; on

Mr (Messrs)

Signature(s) & stamps
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FORM N° 07

THF MODEL UNDERTAKING BY THE BIDDER

Name ofproject: Invitation to tender N°. :

Construction of two classrooms at

I (We) the undersigned (8)

Acting in the capacity of (9) in the name and on behalf of
(10)....j at ;.RC N° by
virtue Of the power vested in me (us), domiciled at P.O.Box (Town) ,
telephone No after having studied all the documents of the tender file relating to
the Invitation to Tender No , and after having assessed in my (our) point of
view and under my (our) responsibility the nature and difficulties entailed with the execution of thejob, I
(we) do hereby tender and commit myself (ourselves) to carry out works for the Construction Of The
Divisional Delegation For Basic Education For Menchum Division, North West Region in keeping with the
terms and conditions of the tender file.

I commit myself(We commit ourselves) in case my (our) tender is retained, to execute the contract within
( ) months as from the dateof notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

jji

Done at on

Signature(s)

Bidder(s)

For cornpanies. indicate:

The company (company or trade name, form, nationality andregistered office)

« represented by theundersigned » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, »

(For each person: name, first name, eompany name, nationality, location ofthe registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves »

(8)Narhe, first name, profession, residence

(9) Position in the company

(10) Company name
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FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned ' a {specify

diploma or certificate^ and holder of National Identity Card N°

issued on . at Tel: / is committed and

available to work as {specify post to be occupied) with

_{name of company) if awarded the contract for

. • (indicate the name ofproject) in Menchum Division of the North

West Region. This is in response to Tender N"

' . - (indicate the tendersfile reference)

Done in the

Sign;

Certified at On the

By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on
the verso page of this commitment form
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Name & First name

Date of birth

Nationality

Level of education

FORM N° 10

THE CURRICULUM VITAE

Languages Spoken Level Very good Good Average Poor

ENGLISH

Written

Read

Spoken

FRENCH

Written

Read

Spoken

LOCAL LANGUAGE

OF THE AREA OF

THE PROJECT

Written

Read

Spoken

Training school

Date of admission

Date of graduation

Diploma obtained

Specific knowledge : Publication, research work

Date

Date of start of service :^^

Nature of service rendered : ^

Number of years of service :

Number of years in the company :

Date of start of service in the company : ^

WORM EXPERIENCE U)

(*) _ Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the positionhe actually held in the saidprojects.
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FORM N° 11

THE PROFESSIONAL REFERENCES OF THE COMPANY

N° Year Project
Contactable

telephone N° of
Project Owner

Provisional

amount

Contract

amount

Execution

Period

notified

Provisional

Acceptance
date

1

2

V

3

4

5

6

etc

NB; For each contract named in the above list, are attached the following:

Photocopy of first and last pages of the contract,
Photocopy of provisional acceptance minutes and
Photocopy of final acceptance minutes (as the case may be).

Done on at

Mr (Messrs)

Signature(s)
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I

I

I

I

I

I

I

I

I

I

I

I

I

FORM N° 12

THE EQUIPMENT LIST

SN DESIGNATION MARK

FRAME ("chassis")
NUMBER & HORSE

POWER ifvehicle

REGISTRATION

NUMBER

(ifvehicle)
QUANTITY

STATUS

(Hired or
owned)

1

2

3

etc

I the undersigned,

Identity Card N° issued on

Managing Director of this Company called

information is correct and commit myself to present any of the above equipments and tools at any

given time requested. As well, any of them must be present at the site before and during each

phase at any given moment required or requested by the Authorities in charge of control/follow-

up of the project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations {lease documents) of

commitment between I and the Owner(s) of the equipment(s).

Done on. , at,

Signed

holder of National

at being

testifies that the above
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Ref. N°

FORM N° 13

THE ATTESTATION OF SITE VISIT

LETTER HEAD AND

DATE OF COMPANY/ENTERPRISE HERE

Weh, the (le)

THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

v the undersigned Representative of the

company/enterprise byname have the honour to hereby attest having visited the site for

the Construction Of The Divisional Delegation For Basic Education For Menchum Division, North West

Region on this day of to have an appraisal of the strengths and weaknesses of

the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need

arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director
of the company and stamp seal

Signature & name of the Company's
Work Supervisor and stamp seal
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FORM N° 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY

I) INTRODUCTION

TENDER REFERENCE

DATE OF VISIT: TIME OF VISIT:.

II) COMMENTARY:

II-1) Nature of the project site.

II-2) Accessibility to the project site:

II-3) Vegetation (trees, shrubs etc).

II-4) Topography of the site

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES:

NB: The above commentaries can be proven by pictures of Mr(s) who is
• ...of the company and land mark(s) conspicuously present on the site. The land

marks include (put names of the conspicuous land marks site seen
at the project site)
Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
. (person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of ManagingDirector
of the company and stamp seal

Signature & name of the Company's
Work Supervisor and stamp, seal

92



FORM m i5'

THE EVALUATION GRID
General presentation of bids

i Table of content present ; Yes/No
- Document is spiral bound or slot with transparent fly-leaf on front cover ...Yes/No
- Presence of colour separating papers between the various documents Yes/No
- Orderly presentation of the documents as in the tenders file Yes/No
- Clarity in the presentatioh of the documents and pages numbered Yes/No
- Special Technical conditionsvisaed and last pages signed Yes/No
Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have carried works of PublicContracts with provisional cost of at
... least that of this present project (Forty two miiiiohs) FCFA Yes/No
- Professional experience(s) in similar domain within the last three years present... Yes/No
- Format of professional reference(s) as indicated in the tender file Yes/No
- At least two Jobbing Orders or contracts {first & last pages) of similar projects

executed within the past three years in an enclave area as such present Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects,

executed within the past three years in ah enclave area as such present Yes/No
- Gertified first &last pages of the provisional acceptance minutes of the 02 projects mentioned above Yes/No
- Proof with notified Service Order(s) for having executed to completion of any of the projects

mentioned above within the notified contractual period(s) within the past three years present.. .Yes/No
r At least one final acceptance minutes (first & last pages) of any of the projects mentioned

above executed within the past three years present Yes/No
- Certified first &lastpages ofthe final acceptance minutes ofthe Oi project mentioned above Yes/No
Quality and management of personnel of the company
- Information of key personhel presented in the format stipulated in the tenders file Yes/No
-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years' experience present

(proof by certified true copy of the certificate or diploma) .Yes/No
-Supervisor's signed curriculum vitae with proof of working experience in the construction present ..Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of
' the commitment form) present Yes/No
-Foreman with level of at least BAC F4 (GCE 'A' level Technical) in construction with at

least 7 years' experience in the domain of construction present (proof by certified true
copy of the certificate or diploma) Yes/No

- Foreman's signed curriculum vitae with proof of at least three experience in construction of
buildings present Yes/No

-Foreman's commitment form with complete photocopy of NIC inscribed overleaf (verso page of
' the commitment forrri) present ..Yes/No

^rCompany organizational charts respecting administrative &technical hierarchy Yes/No
^Project organizational charts respecting administrative &technical hierarchy Yes/No
Technical equipment of the company
-List of key equipment present Yes/No
-List of key equipment presented in the format provided in the tenders file Yes/No
^Listof other equipment (tools) preserit Yes/No
-Certified true copies of documents (not more than 3 months) to prove ownership

of key equipment mentioned (like vehicles, etc) present Yes/No
-Documents to prove ownership of tools {like receipts, car registration certificates, etc) present.. ...Yes/No
IVIethodology for the execution of works

Schedule of work execution present Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

well assigned (manpower deployment) in conformity With execution methodology having time
frames not mixed up Yes/No
Specification of total duration of execution present Yes/No
Security measures to protectworkers and third parties present Yes/No

Environmental protection and security measures on site taken into account............ ..Yes/No
Site Visit report present ......Yes/No
SiteVisit report in format prescribed in the tenders file ....: ...Yes/No
SiteVisit report signed byall the Authorities prescribed in the tenders file Yes/No
SiteVisit report signed and stamp sealed by all the Authorities prescribed in the tenders file Yes/No
Site Visit report having pictures of Company's Representative inscribed on the verso of the
last page of the site visit report proving him/her conspicuously present on site ... Yes/No

Appropriate technical specifications present Yes/No
, V 93



DOCUMENT N° 11

JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER'S LETTER HEAD

Ref. N° Weh,the

THE PRINCIPAL

To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respeet to the principles binding the conception andelaboration of projectproposals, a project
proposal for the Construction ofThe Divisional Delegation for Basic Educationfor Menchum Division,
North West Region
was realized and forwarded to the Minister in charge of Basic Education, Yaounde for funding. In the

2021 Finaneial Yearof the Republie of Cameroon within the framework of the programmed budget of the

2021 Public Investment Budget (FIB 2021), the said.project was financed as per the budget head at the

cost of twenty two million (42,000,000) FCFA. After obtaining the financing, relevant adjiistments were

carried out to ensure that the tasks retained to be accomplished for proper and complete execution of the

project are commensurate to the amount provided for the realization of the items spelled out in the bill of

quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already

carried out and are henee advised to read this tenders file very well before preparing their bids.

In testimonywhereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Cc .•

-The Contracting Authority, Menchum
-File/chrono

Signed
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DOCUMENT N° 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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I DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

Note relating to banking establishments and
financial bodies authorized to issue bonds

LISTE DBS BANQUES AGREEES PAR LE MINFI

1- Afriland First Bank (First Bank);

2- Banque Internationale du Cameroun pour I'Epargne et le Credit (BICEC);

3- cm BANK Cameroon (Cm-C);

4- COMMERCIAL BANK CAMEROON (CBC);

, 5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7- Societe Commerciale de Banque Cameroun (CA-SCB);

8- Societe Generale des Banques au Cameroun (SGBC);

• 9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);

11-Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)

13-Banque Atlantique du Cameroun (BACM);

This list is available at ARMP.

B- INSURANCE COMPANIES

1- Chanas Assurances;

2- Activa Assurances

3- Zenithe Insurances

I

I
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DOCUMENT N° 13

PLANS AND DIAGRAMS AND/OR PICTURES
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