



COMMUNIQUE/RADIO/PRESSE

21 SEPT 2021

COMMUNIQUE N° ~~33~~ 1546 C/MINTP/SG/DCT/2021 DU _____ PORTANT PUBLICATION DU RESULTAT DE L'APPEL D'OFFRES NATIONAL OUVERT N°032/AONO/MINTP/CIPM-TERI/2021 DU 22/06/2021 EN PROCEDURE D'URGENCE POUR L'EXECUTION DES TRAVAUX DE CONSTRUCTION D'UN PONT DEFINITIF SUR LA RIVIERE NEBOL DANS L'ARRONDISSEMENT DE NITOUKOU, DEPARTEMENT DU MBAM ET INOUBOU, REGION DU CENTRE (PROGRAMME ANNUEL 2021).
FINANCEMENT: BUDGET DU MINTP - LIGNE FONDS ROUTIER - EXERCICES 2021 ET SUIVANTS.

Le Ministre des Travaux Publics communique :

Conformément aux dispositions de l'Appel d'Offres National Ouvert N°032/AONO/MINTP/CIPM-TERI/2021 du 22/06/2021 en procédure d'urgence pour l'exécution des travaux de construction d'un pont définitif sur la rivière Nebol dans l'arrondissement de Nitoukou, département du Mbam et Inoubou, région du Centre (programme annuel 2021), le résultat dudit Appel d'Offres, se présente comme suit :

SOUSSIONNAIRE RETENU					
N° Lots	Noms et Adresses des entreprises retenues	Montants TTC Corrigés (en FCFA)	Montants TTC lus lors de l'ouverture des plis en FCFA	Rang	Observations
1-CE/21	STE KM SARL BP : 25063 Yaoundé Tel : 699.56.87.00/ 695 80 01 89	43 288 750	43 288 750	1 ^{er}	Offre financière la moins-disante (Délai d'exécution : 06 mois)

SOUSSIONNAIRES NON RETENUS		
N°	Soumissionnaires	Motifs d'élimination
1	GENIE CONCEPTION CONSULT	Absence après le délai de 48 heures après l'ouverture des offres, d'au moins une des pièces du dossier administratif à l'exception de la caution de soumission ; (ARMP).


L'entreprise attributaire est invitée à se présenter dès publication du présent communiqué à la Direction des Contrats du Ministère des Travaux Publics pour l'établissement de son projet de Marché.

Le soumissionnaire ayant postulé pour l'Appel d'Offres ci-dessus mentionné et qui n'a pas été retenu peut passer sous quinzaine retirer son offre au secrétariat de la Commission Interne de Passation des Marchés des Travaux d'Entretien et de Réfection des Infrastructures. Passé ce délai, cette offre sera détruite.

Le présent Communiqué qui tient lieu de main levée de caution de soumission pour le soumissionnaire non retenu, sera enregistré et publié partout où besoin sera.



Yaoundé, le 21 SEPT 2021
Emmanuel NGANOU D.





RADIO/PRESS RELEASE

7546

21 SEPT 2021

RELEASE No. _____ C/MINTP/SG/DCT/2021 OF _____ TO PUBLISH THE RESULT OF THE OPEN NATIONAL CALL FOR TENDERS No. 032/AONO/MINTP/CIPM-TERI/2021 OF 22/06/2021 IN EMERGENCY PROCEDURE FOR THE EXECUTION OF WORKS TO CONSTRUCT A PERMANENT BRIDGE OVER THE NEBOL RIVER IN THE NITOUKOU SUB-DIVISION, MBAM AND INOUBOU DIVISION, CENTRE REGION (ANNUAL PROGRAMME 2021).

FINANCING: MINTP BUDGET-ROAD FUND LINE, FINANCIAL YEAR 2021 ET SEQ.

The Minister of Public Works hereby informs the public that:

In accordance with the provisions of the Open National Call for Tenders No.032/AONO/MINTP/CIPM-TERI/2021 of 22/06/2021, in emergency procedure for the execution of works to construct a permanent bridge over the Nebol River in the Nitoukou Sub-division, Mbam and Inoubou Division, Centre region (annual programme 2021), the result of the said call for tenders is as follows:

SUCCESSFUL TENDERER					
No. Lots	Name and addresses of selected contractors	Reviewed amounts in CFAF, (in CFAF)	Amounts in CFAF, inclusive of taxes, read at the opening of tenders	Rank	Remarks
1-CE/21	STE KM SARL PO Box: 25063 Yaounde Tel.: 699 56 87 00/ 695 80 01 89	43,288,750	43,288,750	1 st	Lowest financial bid (Execution time frame: 6 months)

UNSUCCESSFUL TENDERERS		
No.	Tenderers	Reasons for elimination
1	GENIE CONCEPTION CONSULT	Absence, after an extension of 48 hours after the opening of tenders, of at least one of the documents in the administrative file, with the exception of the bid bond, (PCRA).

The successful contractor shall report to the Department of Contracts of the Ministry of Public Works, with effect from the date of publication of this release to prepare his draft contract.

Tenderers who applied for the above-mentioned consultation and who have not been selected may, within fifteen days, withdraw their tenders at the secretariat of the Internal Tenders Board for Infrastructure Maintenance and Repair Works. After this deadline, the tender shall be destroyed.

This Press Release, which constitutes a release of bid bond for the unsuccessful Tenderer, shall be registered, published and communicated wherever need be.

21 SEPT 2021

Yaounde, on _____



Emmanuel NGANOU D.