



DECISION N° 481 /D/MINTP/SG/DCT/CAO/IE1/2021 DU 20 DEC 2021

Portant publication du résultat de la Consultation de gré à gré suivant autorisation N°04563/L/MINMAP/SG/DGMI /DMTR/EECA du 28 octobre 2021, pour l'exécution des travaux complémentaires relatifs au marché N° 09/M/HYDRO-MEKIN/CIPM/2016 passé après Appel d'Offres International Ouvert en procédure d'urgence N° 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 du 30 décembre 2015, en vue de la restructuration de l'axe reliant Assok à Ngombo, Département du Dja et Lobo, dans la Région du Sud avec la construction d'un pont sur la Lobo (90ml).

Financement : BIP MINTP, Exercices 2021 et suivants.

Imputation : 55 36 467 03 33 00 093 2251.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

Vu la Constitution ;

- ~~Vu la Loi n° 2020/018 du 17 décembre 2020 portant loi de finances de la République du Cameroun pour l'Exercice 2021 ;~~
- Vu le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics et mis en application par La Circulaire n° 005/LC/MINMAP/CAB du 03 Juillet 2018 ;
- Vu le Décret n° 2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu le décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
- Vu le décret n° 2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;
- Vu le Décret N° 2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu le Décret N° 2012/074 du 08 mars 2012 portant création, organisation et fonctionnement des Commissions de Passation des Marchés Publics ;
- Vu Le décret N° 2013/271 du 05 août 2013 modifiant et complétant certaines dispositions du décret N° 2012/074 du 08 mars 2012 portant création, organisation et fonctionnement des Commissions de Passation des Marchés Publics ;
- Vu l'arrêté n° 00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu la Décision N° 289/D/MINTP/CAB du 28 juillet 2021 constatant la composition de la Commission Interne de Passation des Marchés des Travaux de Construction et de Réhabilitation des Infrastructures placée auprès du Ministère des Travaux Publics ;
- Vu la Circulaire n° 0005/LC/MINMAP/CAB/ du 03 Juillet 2018 relative au respect des règles régissant la passation, l'exécution et le contrôle des Marchés Publics ;
- Vu la Circulaire n° 0005/LC/MINMAP/CAB/ du 03 Juillet 2018 relative à la passation et au contrôle de l'exécution des Marchés Publics ;
- Vu La Circulaire n° 0000242/C/MINFI du 30 décembre 2020 portant instructions relatives à l'exécution des lois de finances, au suivi et au contrôle de l'exécution du Budget de l'Etat et des autres entités publiques pour l'Exercice 2021
- Vu Le Dossier de Consultation de gré à gré suivant autorisation N°04563/L/MINMAP/SG/DGMI /DMTR/EECA du 28 octobre 2021, pour l'exécution des travaux complémentaires relatifs au marché N° 09/M/HYDRO-MEKIN/CIPM/2016 passé après Appel d'Offres International Ouvert en procédure d'urgence N° 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 du 30 décembre 2015, en vue de la restructuration de l'axe reliant Assok à Ngombo, Département du Dja et Lobo, dans la Région du Sud avec la construction d'un pont sur la Lobo (90ml) ;
- Vu Les offres du soumissionnaire ;
- Vu le Procès-Verbal du 13 novembre 2021 de la Commission Interne de Passation des Marchés des Travaux de Construction et de Réhabilitation des Infrastructures (CIPM-TCRI) ;

DECIDE:

Article 1 : Le groupement d'entreprises dont le nom suit est retenu pour l'exécution des travaux complémentaires relatifs au marché N° 09/M/HYDRO-MEKIN/CIPM/2016 passé après Appel d'Offres International Ouvert en procédure d'urgence N° 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 du 30 décembre 2015, en vue de la restructuration de l'axe reliant Assok à Ngombo, Département du Dja et Lobo, dans la Région du Sud avec la construction d'un pont sur la Lobo (90ml).

SOUMISSIONNAIRE RETENU


Désignation du projet	Nom et Adresse du Soumissionnaire	Montant TTC Lu en FCFA	Montant TTC après négociation en FCFA	Observations
Exécution des travaux complémentaires relatifs au marché N° 09/M/HYDRO-MEKIN/CIPM/2016 passé après Appel d'Offres International Ouvert en procédure d'urgence N° 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 du 30 décembre 2015, en vue de la restructuration de l'axe reliant Assok à Ngombo, Département du Dja et Lobo, dans la Région du Sud avec la construction d'un pont sur la Lobo (90ml)	GROUPEMENT BOOBE/BOFAS B.P: 3565 Yaoundé TEL: 222 60 84 84	6 386 321 097	6 386 320 437	Offre financière la moins disante (Délai d'exécution : 24 mois)

Article 2 : Le mandataire dudit groupement est invité à se présenter à la Direction des Contrats, pour l'établissement de son projet de Marché.

Article 3 : La présente décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 20 DEC 2021

Copie : ARMP



Emmanuel NGANOU D.



To publish the result of mutual agreement consultation in accordance with Authorisation No. 04563/L/MINMAP/SG/DGMI/DMTR/EECA of 28 October 2021, for the execution of additional works relating to contract No. 09/M/HYDRO-MEKIN/CIPM/2016 awarded after the International Open Call for Tenders in emergency procedure No. 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 of 30 December 2015, for restructuring the road linking Assok to Ngombo and for constructing a bridge over River Lobo (90ml), in the Dja and Lobo Division, South Region.

Financing: MINTP PIB, Financial Year 2021 et seq, Line: 55 36 467 03 33 00 093 2251.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2020/018 of 17 December 2020 on the Financial Regime of the State for the Financial Year 2021;
- Mindful of Decree No. 2018/366 of 20 June 2018 on the Public contracts Code and implemented by Circular No. 005/LG/MINMAP/CAB of 3 July 2018;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2001/048 of 23 February 2001 to lay down the organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of Decree No. 2012/048 of 23 February 2001 on the establishment, organisation and functioning of the public Contracts Regulatory Agency;
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/074 of 08 March 2012 relating to the establishment, organisation and functioning of tenders board;
- Mindful of Decree No. 2013/271 of 05 August 2013 to amend and supplement some provisions of Decree No. 2012/074 of 08 March 2012 relating to the establishment, organisation and functioning of Tenders Boards;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Decision No. 289/D/MINTP/CAB of 28 July 2021 to ascertain the composition of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works at the Ministry of Public Works;
- Mindful of Circular No. 0005/MINMAP/CAB of 03 July 2018 relating to the respect of the rules governing the award, execution and control of public contracts;
- Mindful of Circular No. 0005/MINMAP/PM of 03 July 2018 relating to the award and control of public contracts;
- Mindful of Circular No. 0000242/C/MINFI of 30 December 2020 on instructions relating to the Execution of finance laws, the follow-up and control of the execution of the budget of the State and other Public Entities for the financial year 2021;
- Mindful of the Tender Enquiry for mutual agreement in accordance with Authorisation No. 04563/L/MINMAP/SG/DGMI/DMTR/EECA of 28 October 2021, for the execution of additional works relating to Contract No. 09/M/HYDRO-MEKIN/CIPM/2016 awarded after the International Open Call for Tenders in emergency procedure No. 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 of 30 December 2015, for restructuring the road linking Assok to Ngombo and for constructing a bridge over River Lobo (90ml) in the Dja and Lobo Division, South Region .
- Mindful of Tenders of the consulting firm
- Mindful of the minutes of 13 November 2021 drawn up by the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works;

Hereby decides as follows:

Article 1: The following joint venture has been selected to carry out additional works relating to contract No. 09/M/HYDRO-MEKIN/CIPM/2016 awarded after the International Open Call for Tenders in emergency procedure No. 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 of 30 December 2015, for restructuring the road linking Assok to Ngombo and for constructing a bridge over river Lobo (90m), in the Dja and Lobo Division, South Region.

SUCCESSFUL TENDERER


Title of the project	Name and Address of the tenderer	Amount inclusive of taxes in CFAF	Amount inclusive of taxes in CFAF after negotiations	Remarks
Execution of additional works relating to contract No. 09/M/HYDRO-MEKIN/CIPM/2016 awarded after the International Open Call for Tenders in emergency procedure No. 07/AOIO/HYDRO-MEKIN/CIPM-TI/2015 of 30 December 2015, for restructuring the road linking Assok to Ngombo and for constructing a bridge over river Lobo (90ml), in the Dja and Lobo Division, South Region.	BOOBE/BOFAS Joint venture PO. Box: 3565 Yaoundé TEL: 222 60 84 84	6,386,321,097	6,386,320,437	Lowest financial bid (Execution Time frame: 24 months)

Article 2: The legal representative of the said joint venture shall report to the Department of Contracts to sign his draft Contract.

Article 3: This decision shall be registered and published wherever need be.

Yaounde, 20 DEC 2021

Copy: PCRA



Emmanuel NGANOU D.