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DOCUMENT N° 1
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AND LOCLA DEVELOPMENT

NORTH WEST REGION

MENCHUM DIVISION

ME.M'III'M VALLEY Sm-IIIVISIOA

BEJMAKUMA COUNCILCOMMUNE DE BENAKUMA
Website: www.benakumacounciicom

E-mail: benakumaruralcounci7@QmQi7.cQm

CONTACT :237
SERVICE DE PASSATION DES

MARCHES PCBLIQUE

122 /NWR/MD/B.C/SG/TS

SERVICE FOR THE AWARD OF CONTRACTS

REF. No.

Q b FFV mSfenaJiu/fuij Me

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

N“J)2_/ONIT/MINDDEVEL/BC/BCITB/2022 0F (1 Q FFV OOT)
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS aIt GOVERNMENT

SCHOOL AVENGE IN MENCHUM VALLEY SUB DIVISION COUNCIL OF THE NORTH
REGION

1) SUBJECT OF THE INVITATION TO TENDER:
Within the frame-work of the 2022 Public Investment Budget, the Contracting Authority (LORD

MAYOR OF BENAKUMA COUNCIL), hereby representing the State of Cameroon, launches an Open
National Invitation to tender under EMERGENCY CONDITIONS for the construction of a block of two
classrooms at Government School Ayenge in Benakuma Council of Menchum Division -North West
Region.

WEST

2) CONSISTENCY/NATURE OF SERVICF!

The works subject of this invitation to tender shall require construction of a block of two classrooms
at Government School Ayenge in Benakuma Council of Menchum Division -North West Region. The works
and service required are found in the detailed description mentioned in the respective bills of quantities and
cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety calendar days with effect from date of notification of the Service
Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table be ow:-

Lot Works Locality

Construction of a block of two Government School Ayenge in Benakuma Council of
classrooms Menchum Division -North West Region

1
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5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:-

Lot Works Locality Estimated Cost

Government School Ayenge in Benakuma
Council of Menchum Division -North West
Region

Construction of a block of

two classrooms
19, 000,000

FCFA
1

6) PARTICIPATION AND ORIGIN!

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2022 Public Investment Budget (PIB 2022) of the Republic of Cameroon as specified in
the table below;-

Expenditure
authorization

Project
Owner

Provisional

Amount
Lot Ministry Works Vote of charge N®

N°

Construction of a

block

classrooms

of two
MINDDEV The Mayor

Benakuma

19,000,000

FCFA

5627 10002641617 5233141
1X03280EL 821

8) BID BONDS (PROVISIONAL GUARANTEE):
Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name

by a first rate bank approved by the Ministry in charge of Finance and that shall respect the model in this
tender file featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the
original date of the validity of the offers.

Estimated

Cost
WorksLot Locality Bid Bond Tender Fee

Government School Ayenge in
Benakuma Council of

Menchum Division -North

West Region

Construction of a

block of two

classrooms

19, 000,000

FCFA

380,000

FCFA

30,000

FCFA

1

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Service in charge of (he contracts award) during working
hours at the Council’s Office in Benakuma. Contact; 674 94 29 23/696 31 28 55

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Services of the Contracting Authority during working hours at the Council office in Benakuma. The
document shall be obtained upon presentation of a Municipal Treasury receipt from the Benakuma Council
Municipal Treasury showing the payment of a non-refundable sum of Thirty thousand (30,000) francs
CFA.

11) SUBMISSION OF BIDS (OFFERS):
Each bid written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in Seven (7) copies that is one (01) original and six (06) copies labelled as
such. These BIDS shall be submitted in one sealed external envelope containing three (3) envelopes, that is.
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
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documents. The bids shall reach the Council office in Benakuma not later than tfej 'ocal
time. The sealed external envelope shall be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
N^^/ONIT/MINDDEVEL/BC/BCITB/2022 OF fl ̂  FFV 2022

FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT
SCHOOL AVENGE IN MENCHUM VALLEY SUB DIVISION COUNCIL OF THE NORTH WEST

REGION

(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

In order not to be rejected, administrative documents must be produced in originals or true copies certified
by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produeed in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank or insurance company approved by the Ministry in charge
of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect fi-om their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS(OFFERS):

Q T opened by the Benakuma Council’s Internal Tenders Board in a single phase on the
U 0 HAn0a)^H4fai local time in the hall of the council. Only bidders or their authorized representatives having
a perfect knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic. Any bid which
shall not comply with the requirements of the tender file shall be rejected.

once

14) EVALUATION CRITERIA;

Tender conformity shall be evaluated as per the following:

A) Eliminatorj Criteria.

-  Offers (bids) submitted after the deadline or time limit;
Bids submitted in unsealed external envelopes.

-  External envelopes with identification marks or inscriptions,
-  Absence of original or properly certified administrative document or documents certified more than

one time,

-  False declaration or forged documents ;
-  Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved

by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well.
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Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 75% (non-respect of 75% ofthe essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

B) Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-

(i) Technical documents evaluation shall be the binary method (YES or NO) based on the
following distribution of points:

CRITEIU POINTS
GENERAL PRESENTATION OF THE BIDS

EXPERIENCE OF THE COMPANY

QUALITY OF PERSONNEL AND MANAGEMENT OF THE
COMPANY

06

09

08

TECHNICAL EQUIPMENT 05
METHODOLOGY FOR THE EXECUTION OF WORKS JO

TOTAL 38

NB:

-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer shall consist of going through the bill of quantities with reference to the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS!

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lower or lowest bidder who must have fulfilled the administrative,
technical and financial requirements,

17) COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the Service for the Contracts Award of
Benakuma Council. Contact: 674942923/696312855

18) AMENDMENT TO THE INVITATION TO TENDER!
The Contracting Authority may at any time, amend this invitation to tender. He shall publish the

amendments and communicate same to companies that bought the tenders file. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Benakuma, the. JL9jm>2Q22
MAYOR

COUNCIL
Copies:

-  CHAIRMAN, BCITB
-  ARMP Bamenda (for publication and filing)
~  Divisional Service for the award of Confracfs (for filming
-  Local Radio House(s), to facilitate publicity

BILL BOARDS

thority)

CHRONO
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BENAKUMA COUNCIL
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SERVICE DE PASSATION DES

MARCHES PUBLIQUE

REF. N° ^22 /NWR/MD/B.C/SG/TS

SERVICE FOR THE AWARD OF CONTRACTS

n Q FEV 2022SSetut/iu/Tui, l/le

AVIS D^APPEL D^OFFRES

_  , AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N-(2!^i/ONIT/MINDDEVEL/MINMAP/BIP/BC/BCITB 2022 D
DE CONSTRUCTION D’UN BLOC DE DEUX SALLES DES

F[\l P&)1^ LES TRAVAUX
Masses a l’ecole publique

D’AYENGE, COMMUNE DE BENAKUMA DANS LE DEPARTEMENT DU MENCHUM,
REGION DU NORD-OUEST

1- Objet de I’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2022, le Maire de la Commune de Benakuma,
(Autorite Contractante) representant I’etat du Cameroun lance un Appel d’Offres National Ouvert SOUS
LES CONDITIONS D’URGENCE pour la construction d’un bloc de deux salles des classes a PEcole
Publique de Ayenge, Commune de Benakuma dans le Departement de la Menchum, Region du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du present appel d’offres concerneront la construction d’un bloc de deux salles des
classes a I’Ecole Publique de Ayenge, Commune de Benakuma dans le Departement de la Menchum „
Region du Nord-Ouest. Les travaux et le service requis sont details des descriptions mentionnees dans le
cadre du detail estimatif.

a la

3- Delai d’execution :

Le delai maximum prevu par le Maitre d’Ouvrage pour I’execution des travaux du present appel d’offre
est de quatre vingt-dix jours (90) continus a partir du jour de la notification de I’ordre de service pour le
demarrage.

4- Allotissement:

—Les travaux objets du present appel d’offres sont dans un lot sp^cifie dans le tableau ci-apr6s
Lot Travaux Locaiit^

Ecole Publique d’Ayenge, Commune de Benakuma
dans le Departement de la Menchum, Rdgion du Nord-
Ouest

Construction d’un bloc de deux salles
des classes

1

5- Cout previsioiinel
Le cout previsionnel de I’operation a Tissue des etudes prealables est specific dans le tableau cl

dessous
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Lot Travaux Localite Cout previsionnel

Construction d’un bloc

de deux salles des

classes

Ecole Publique de Benakuma Group 2, Commune
de Benakuma dans le Departement de la
Menchum a la Region du Nord-Ouest

19, 000,000
FCFA

1

6- Participation et origine:
La participation au present avis d’appel d’offres est ouverte a egalite de conditions aux Entreprises ou

groupes d entrepiises ayant une bonne reputation ainsi que expertise professionnel, technique et financier
dans la construction des infrastructures publics basees au Cameroun.

7- Financement:

Les travaux, objet du present appel d’offres sont finances par la rubrique programme dans le Budget
d Investissement Public au titre de 1 exercice 2022 de la Republique du Cameroun comme specific dans le
tableau ci-dessous:-

N°de

I’autorisation

de d^pense

Maitre

d’Ouvrage
Lot Minlst^re Travaux Cout

previsionnel
N° de r Imputation

Maire de la

Commune
Construction d’un

bloc de deux salles

des classes

MINDDEV 19,000,000
FCFA

5627 10002641617 5233141
1X03280EL de 821

Benakuma

8- Cautionnemeiit provisoire (Garanties de soiimission)
Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission etablie par une
banque ou une compagnie d’insurance de premier ordre agreee par le Ministere charge des finances et dont
la liste figure dans la piece 12 du ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90) jours
au-dela de la date origina e de validite des offres.

Cout

previsionnel
Cautionnement

provisoire
Prix d’achat

du DAO

Lot Travaux Locality

Construction

d’un bloc de

deux salles des

classes

Ecole Publique de Ayenge,
Commune de Benakuma dans le
Departement de la Menchum,
Region du Nord-Ouest

19,000,000
FCFA

380,000

FCFA

30,000

FCFA

1

9- Consultation du dossier d’appel d’offres :
Le dossier d’appel d’offres peut etre consulte des publication du present avis d’appel d’offre aux services

de 1 Autorite Contractant (Serx'ice de passation des marches) pendant les heures ouvrables a la Commune de
Benakuma.

10- Acquisition du dossier d’appel d’offres :
Le dossier peut ̂ re obtenu des publication du present avis d’appel d’offre aux services de I’Autorite

Contractant pendant les heures ouvrables k la Commune de Benakuma. Le dossier,, sera obtenu contreversement d une somme non remboursable de Trente milles (30,000) francs CFA payable k un tr^sor
public.

11- Remise des offres :

Chaque offre redigee en fran^ais ou en anglais sera signe par le soumissionnaire ou son Representant
dument autorise et presente en sept (07) exemplaires c.-a-d. un (01) original et six(06) copies marques
comme teis de trois enveloppes marque A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier, Les offres etant dans une enveloppe exteme fermee a la Commune
de Benakuma au plus tard a iT) heures. Cette enveloppe exteme devra etre adressee a
I’Autorite Contractante portant la mention:

8



,, AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N-^/ONIT/MINDDEVEL/iVlINMAP/B!P/BC/BCITB 2022 DUn  Q FfV 9fl(yU
DE CONSTRUCTION D’UN BLOC DE DEUX SALLES DES CLASSESA L^

R LES TRAVAUX

_ _COLE PUBLIQUE
DE AVENGE, COMMUNE DE BENAKUMA DANS LE DEPARTEMENT DU MENCHUM,

REGION DU NORD-OUEST

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilites des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux ou en
copies certifiees conformes par le service emetteur (Exemple ; service des impots, banques, etc.) ou
autorite administrative (Exemple : Prefet, Sous-prefet, etc.), conformement aux stipulations du Reglement
Particulier de PAppel d’Offres. Elies doivent dater de moins de trois (03) mois precedant la date originale
de depot des offres ou avoir ete etablies posterieurement a la date de signature de PAvis d’Appel d’Offres.
La double certification ne sera pas acceptee. Toute offre incomplete conformement aux prescriptions du
Dossier d Appel d Offres sera declaree irrecevable, notamment I'absence de cautionnement provisoire
delivree par une banque ou une compagnie d’ insurance de premier ordre agreee par le Ministere
charge des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas rdussit seulement par PAutorite
Contractante au plus tard trente jours apres la periode de validite. A Pattributaire, le cautionnement
provisoire sera remis par I Autorite Contractante quant il Paura foumit le cautionnement provisoire. Le
montant correspondant a chaque cautiomiement provisoire sera re9u par le soumissionnaire de la banque
sous presentation de Poriginal du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours a partir de la date limite fixee pour la remise des offres.
NB: Pendant Pinstailation de Pattributaire au site de la construction, il sera oblige de presenter les originaux
des documents respectifs pour une verification stricte de leurs authenticites

une

13- Ouverture des plis sera faite par la Commission Interne de passation des marches
en une seul phaseUeJ_ nAno lULLk 11 heures heure locale dans une salle allouee au President de la
commission de passation des marches situe a la Commune de Benakuma Seul les soumissionnaires ou leurs
representants qui ont une bonne maitrise des procedures et de la reglementation des marches publics l.
disposenl des competences techniques averees dans le domaine concerne seront autorises a assister a la
seance de 1 ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetees. En cars
d’ambiguitue seuls les originaux vont prevaloir

14- Criteres d’evaluation:

La conformite d une offre sera evaluee tenant compte des criteres suivants

Les offres seront evaluees selon des conditions suivantes.

et

A) Criteres eliminatoires

- Offres remise apres le delai
- Offres remise dans les enveloppes extemes ouvertes,
- Enveloppes extemes ayant les signes d’identification des soumissionnaires,
- Absence de Poriginal ou des documents bien certifies ou documents certifies plus qu’une fois
- Fausse declaration ou piece falsifiee
- Absence de cautionnement provisoire ou cautionnement provisoire non delivree directement au nom
du soumissionnaire par une banque de premier ordre agreee par le Ministere charge des Finances

NB: Cautwnnement provisoire pour un groupe d'entreprises doit etre adresse au nom de rentreprise
mandate et les noms d’autres entreprises mentionnes dans le contenant.

- Delai d’execution plus long que present dans PAppel d’Offres
- Note technique inferieure a 75% au niveau de Pevaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.

B) Criteres essentiels
Ils sont les modalites cles ou primordiales pour le jugement de la capacite technique et financiere des

candidats pour executer les taches faisant objet de Pappel d’offres. Ils sont determines tenant compte de
nature et contenant des taches a executer. Done, dans Pevaluation des;
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(i) Dossier techniques, elle sera binaire (OUI ou NON) basee sur la distribution des point
suivant:-;

CRITERE POINTS

PRESENTATION GENERALE DE L’OFFRE 06

LES REFERENCES DE L’ENTREPRISE 09

LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 08

LE MATERIEL DE CHANTIER A MOBILISER 05

METHODOLOGIE ET EXECUTION DES TRAVAUX 10

TOTAL 38

Remarque:
Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour Petape II;
Les details de ces criteres essentiels sont precises dans la grille d'evaluation figurant au
Reglement Particulier de PAppel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous detaille de prix unitaire.

15. Duree de validite des offres

Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) jours a partir de la date
limite fixee pour la remise des offres.

16- Attribution:

Le marche sera attribue au soumissionnaire presentant Toffre la moins disant et remplissant les capacit^s
administratives et techniques requises.

17. Les Renseignements Complementaires
Les renseignements complementaires peuvent etre obtenus aux heures ouvrables au Service de

Passation des Marches de la Commune de Benakuma Contact:

18- Additif a I’appel D’offres:
L’Autorite Contractante se reserve le droit a tout moment, que ce soit a son initiative ou consecutivement

a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de necessite, d’apporter toute
autre modification ulterieure utile au present appel d’offres publiant un additif Tout additif ainsi public fera
panic integrante du dossier d’appel d’offres. Cet additif sera communiquer par ecrit ou signifie par tout
moyen laissant trace ecrite a tout les soumissionnaires ayant achete le DAO en tenant compte du temps il
faut pour qu’ils preparent bien leurs offres.

BENAKUMA, le, 0 9 FEV 2022

Ampliations:

- President, ClPDM de la Commune.

- ARMP Bamenda (pour publication et archivage)
-Service de passation des marches (pour archivage)
-Radios locales pour faciliter la publicite
- Tableau d’affichage

COMMUNE DE

UMA

aWractante)
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS

A. General

Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption
Article 4: Candidates admitted to compete
Article 5: Building materials, materials, supplies, equipment and authorised
Article 6: Qualification of the bidder
Article 7: Visit of site of works

B. Tender File

Article 8: Content of Tender File

Article 9: Clarifications on Tender File and complaints
Article 10: Modification of the Tender File

C. Preparation of Bids
Article 11: Tender fees

Article 12: Language of bid
Article 13: Constituent documents of the bid
Article 14: Amount of bid

Article 15: Currency of bid and payment
Article 16: Validity of bids
Article 17: Bid bond

Article 18: Varying proposals by bidders
Article 19: Preparatory meeting to the establishment of bids
Article 20: Form and signature of bids

D. Submission of bids

Article 21: Sealing and marking of bids
Article 22: Date and time-limit for submission of bids
Article 23: Out of time-limit bids
Article 24: Modification, substitution and withdrawal of bids

E. Opening and evaluation of bids
Article 25: Opening of bids and petitions
Article 26: Confidential nature of the procedure
Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance
Article 29: Qualification of the bidder
Article 30: Correction of errors

Article 31: Conversion into a single currency
Article 32: Evaluation of financial bids

services

F. Award of the contract

Article 33. Right of the Contracting Authority to declare an invitation to tender unsuccessful or to
cancel a procedure

Article 34: Award

Article 35: Publication of results of award and petition
Article 36: Notification of the award of the contract
Article 37: Signature of the contract
Article 38: Final bond

Article 39: Additional information
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
( RPAO ) is the Lord Mayor of Benakuma Council, who shall be in charge of launching the tenders
file. The name, the reference number and the number of lots contained in the invitation to tenders are
found in the Special Regulations of the invitation to tender,

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions ("CCAP”) of the invitation to tender,

(c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:

a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage

in view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

ill) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

or

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project



Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he;-
(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided

consult^cy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender,

(b) Presents more than one bid within the context of Invitation To Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner have financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

origins of material, supplies, equipment and authorized
SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-

quahfication which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
-  The production of certified balance sheets and recent turnovers
-  Access to a line of credit or availability of other financial
-  Orders acquired and contracts awarded
-  Pending litigations

Availability of indispensable equipment
(b) Bids presented by two

following conditions:-
-  The bid must include all the information listed in paragraph 1 above. The Special

Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

-  The bid and the contract must be signed in a way that is binding on all members of the
group

The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form
The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
Its own account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

resources

associated undertakings (joint-contracting) must satisfy theor more
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Article 07: SITE VISIT

It IS advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding
modification of the Tenders File. The principal documents that must be in the Tenders File include--
(a) Document N° 1 - Tender Notice (“AA O ")
(b) Document N° 2- General Regulations of the Invitation To Tender ("RGAO”).
(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).
(d) Document N° 4- Special Administrative Conditions (SAC= “CCAP”).
(e) Document N° 5- Special technical Conditions (STC=^“CCTP”).
(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).
(g) Document N° 7- Bill of quantities and cost estimate (BQCE).
(h) Document N° 8- Sub detail of unit prices,
(i) Document N° 9- Model Contract,
(j) Document N® 10- Model forms to be used by bidders,
(k) Document 11- Justification of prior feasibility studies (written by the Project Owner).
(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry i

charge of Finance to issue bid bonds^/o inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

any

in

THE CONTRACTING AUTHORITY

LORD MAYOR
BENAKUMA COUNCIL

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure
Minister of Public Contracts

can petition to the

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister incharge of Public
Contracts and the Regulatory Organ of Public Contracts.
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Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)
The Contracting Authority may at any moment, prior to the deadline for the submission of bids

and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postponed the deadline of submission as long as he deems necessary

now

C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English and French. However complementary documents may be in any other language provided they
are accompanied by precised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13:

Each bid shall include three envelops. A, B and C enclosed and sealed in one big envelope labelled as
follows:-

PRESENTATION AND CONTENT OF BIDS

ENVELOPE DOCUMENTS))

OPEN NATIONAL INVITATION TO TENDER

/ONIT/MINDDEVEL/BC/BCITB/2022 OF fi P 1DL2022
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT
SCHOOL AVENGE IN MENCHUM VALLEY SUB DIVISION COUNCIL OF THE NORTH

WEST REGION

‘To be opened oniy during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of

the invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrativefile shall include:-

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.

b. Envelop B: Technical bid shall include: -
(i) Information on qualification- The Special Regulations list the documents to be furnished by

bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological  statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place

N^
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or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance ofconditions of the contract- The bidder shall submit duly initialled copies
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract,

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals

c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate,

(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in  a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY

LORD MAYOR, BENAKUMA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

N^ 02 /ONIT/MINDDEVEL/BC/BClTB/2022 OFi
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSRO’
SCHOOL AYENGE IN MENCHUM VALLEY SUB DIVISION COUNCIL OF THE NORTH

WEST REGION

*'To be opened only during the bids opening session of the Tenders Board”

94.JEV 2022
lUMS AT GOVERNMENT

Note should be taken that:-

(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature

opening of offers if the external envelop is submitted not sealed by the bidder,
(c) During calculation of prices:

-  The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

-  The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

-  The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

-  A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without ta.xes, while the total
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amount shall be calculated without taxes and then with taxes according to the BQCE,
The currency that shall be used for payment shall be the FCFA
As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.
It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-
(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates,

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder,

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision,

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise there must be proof of conversion in

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.
Remarks:

an annex.

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

-Where the contract does not include price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
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date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-
(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping,

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result,

(c) The bid bond of the successful bidder shall be released
contract and furnished the required final bond,

(d) The bid bond may be seized:
(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder:

soon as the latter would have signed theas

fails in his obligation to register the contract in application of article 38 of the General
Regulations;
fails in his obligation to furnish the required final bond in application of the. General
Regulations
refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these

deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, mcluding the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
^ecifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

AiliclcJ9: PREPARATORY MEETING TO THE ESTABLISHMENT
Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

preparatory meeting which will hold at the date and place indicated in the Special Regulations The
subject of the preparatory' meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage. ^

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed i^  , the General Regulations which mayprove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting. ®

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

in

Article 20: FORM AND SIGNATURE OF BIDS
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Each offer^ shall be presented in seven (7) copies, that is, one (01) original clearly indicated
“ORIGINAL”, and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to sign for the bidder). The bid shall be bear no modification,
suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription ‘TO BE OPENED ONLY DURING THE BIDS~OPENING
SESSION'' as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service for

the contracts award, Benakuma Council against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission
bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline
all responsibilities for misdirection
and returned to the bidder.

no

premature opening. Any bid opened prematurely shall be rejectedor

Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:

•  In English or French language,
•  Using the metric system for quantities,
•  Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS

After the specified deadline, any bid shall be declared late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”
and “REPLACEMENT BID” or “MODIFICATION”. Hence: -
(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
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duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids,

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be
them unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

returned to

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids
being requested to be withdrawn by bidders shall not be opened before returning to them
NB: - Offers bearing ̂ ^WITHDRAWAV^ and ̂ ^REPLACEMENT OFFER ’ or mODIFICATION^^

and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

Bids

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS
Bids shall be opened by the Competent Tenders Board i

jr, , . Ph^se of two stages (Stage I and StageII) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives
opening shall sign a register or a paper to attest their presence

Firstly envelopes marked ̂ WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION”  shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that'-
■^All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

m

present during the
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-^Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

-^Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

->At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

■^In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public
and the Contracting Authority.

over

contracts

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THF CONTRACTING
AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation A
substantial divergence or reservation is that:-

which substantially limits the scope, quality or realisation of the works;
which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
offers that essentially conformed to the Tenders File.

i)
ii)

presented

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.

The Contracting Authority reserves the right to aecept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-
■>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees

are furnished, il the documents were correctly signed and if generally the offers are in proper order.
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Hence, the committee in charge of evaluation shall:-
Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof
Ensure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

-^Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRFXTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in eompliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected,

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected,

(c) Where there is a difference between the price indicated in words and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.
The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in

accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY
In case of variation in currencies, the committee in charge of evaluation shall convert the prices of

bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be

evaluamd and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations;

By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of the General Regulations;

b)
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d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, if they
authorised by the Special Regulations;

If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than
lot, if this invitation to tender is launched simultaneously for several lots.
If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authorit>' decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of;-
* The preparation, thorough verification and awarding of the contract according to the rules and

procedures defined by the legislation in force for Public contracts to enable effective execution.
* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority in order for the final version to be
established, into which the winner shall enter and be signed by the Contracting Authority after the
finance visa.

e) are

f)

one

g)

on

sure
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NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the

provided for by Decree N^.:2004/275 of 24^*^ September 2004 to institute the Public
Contracts Code.

cases

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.
As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept,

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted
where applicable, to the Minister in charge of Public Contracts for prior endorsement,

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract subscribed by the successful bidder and where applicable, the endorsement
of the Minister in charge of Public Contracts. As well, the Contracting Authority notify the successful
bidder of the signed contract within five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with  a final bond, to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon  a written request addressed to the
Contracting Authority' can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.
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(b)The Hnal bond whose rate varies behveen 2 and  5 percent of the amount of the contract
inclusive of all faxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint
several guarantee. ^ ^ ^

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide  a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments

or

(d)Failure to produce the final bond,  . . , . within the prescribed time limit shall likely cause the

SuLT Administrative
Article 39: ADDITIONAL INFORMATION

This includes the facts that:-
Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

-  Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisio^nal Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be). They shall be required to give reports on the tasks executed The
Project Engineer shall prepare payments that shall be transmitted for
opened by the contractor to this effect.
Tasks to be executed
Committee.

Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follL-up for
proper execution of works. ^

payment into an account

are placed under the supervision of the Menchum Project Follow
-up

THE LORD MAYOR

(CONTRACTING AUTHORITY)

Benakuma COUNCIL

LrHAt

‘f/
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DOCUMENT N° 0.1

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks in the construction

of a block of two classrooms at Government School Ayenge, BENAKUMA COUNCIL Menchum
Division-North West Region with the specifications as in the Special Technical Conditions and in the Bill
of quantities and cost estimates. The Contracting Authority concerned in this invitation to tender shall be
the Mayor of Benakuma Council, The reference of this tenders
02_/ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 OEp Q FFV the construction of a
block of two classrooms at Government School Ayenge, in Benakuma Council, Mcnchum Division-
North West Region

ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project shall be ninety calendar days, counting in function of the date of

notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between  a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of Benakuma Council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shall be the 2022 Public Investment Budget of the Republic of

Cameroon imputed under the budgetary supervision of the Ministry of Basic Education and assigned to
the Mayor of Benakuma Council in Menchum.

-ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS. EQUIPMENT AND SUPPLIES^
The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria

having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where
ARTICLE 05: PRESENTATION AND CONTENT OF BIDS
Bids will consist of three envelops A, B and C called internal envelops put in another envelop called

external envelope. The content of the three internal envelops are as follows:-
1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force,
(b) Contributes to the development of the national economy,
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:

The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)

file is N^

comes the services.

Al.
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A2 A Municipal Treasury Receipt showing the payment for the tender fee of thirty thousand (30,000)
FCFA.

An attestation of a bank account in the name of the company (enterprise).
The original copy of a bid security in bidder’s name (Bid bond, or Certified cheque, Bank cheque,
or Bank Guarantee) of Three hundred and eighty thousand (380,000) FCFA from a bank
accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire pour
FAfrique Central”) (see Model Form N° 04 for format).
A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).
An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit).
An original certificate of tax assessment certifying that the bidder owes no taxes.
An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.
A certified copy of certificate of incorporation
An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).
An original attestation of site visit signed by the Managing Director of the company/enterprise
Representative duly mandated see Modelform N° 13 for format
Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
The Special Tender Regulations initialled and signed on the last page.
The Special Administrative clauses initialled and signed on the last page
Power of attorney where necessary
Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain:-

(a) Information on the qualification of the bidder,
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such

(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks,
(iii) Planning on which the company depends to accomplish the tasks

(c) Proof of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP”)

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

A3

A4.

A5.

A6.

A7

A8

A9.

AlO.

All.
or a

A12.

A13.

A14.

A15.

A16.

as:-

No DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title
deeds, receipts, etc.
NB- The equipments and tools
must be present at the site during
each phase o f the execution

It shall show clearly the means at the
disposal of the enterprise to carry out the
Job (See Modelform N° 12 for format)

B1 Equipment list

It shall contain:

Works Supervisor: At least a Senior
Civil Engineering Technician with at
least 3 years’ experience in the field of
construction or Civil Engineering
Technician experience with at least 5
years’ in the building sector.
Foreman: At least a BAC F4 holder or

equivalence with at least 5 years’
experience in the domain of building
construction.

Attach for each person a CV
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works Foreman and other

dependent on the bids of the
candidate.

B2 Personnel list

NB-All key personnel must
present commitment of
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availability duly signed &
certified by the
Security Service (see Model
Forms N° 8 &N° 9 for formats)

National

Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
the execution of works, that is, it shall show
clearly the organisation of the enterprise
(methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO etc)

Information

(equipment, personnel, references, etc)
the sub-contractoron

Methodology/
Organisation
of works

Date, signature and stamp of
bidder at the end of document

B3

Date and signature of sub
contractor (only 30% of the
contract can be subcontracted)
Dated and co-signed by the
Managing Director and Works
Supervisor of the company
(see Modelform N° 14 for format).
Amount of works, copies of (1
and last pages) and minutes of
reception or attestation of effective
realisation. Include accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises, (see Model form
N° 1} for format)
Initialled on every page and signed
and stamp on the last page

St

Sub

contracting
B4

Site visit report containing coloured
picture(s) of the Representative of the
company conspicuously seen on site

Site visit

report
B5

List of similar jobs executed in the last five
(05) years by the enterprise and/or other
civil engineering works realised.

References of

the enterprise.
B6

Technical

specifications
B7 Provided in tender file.

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and
tender amount inserted.
Sub-detail of prices proposed in
the price list, that is, the price list
in accordance with the model and
stating prices exclusive of VAT
in words and in figures

Signature, date and stamp of bidder.
(see Model Form N° 02 for format)

Cl The tender letter

Initials on every page and signed
last page. All pages must be stamped
with enterprise official stamp.

on
C2 Unit price schedule

Initials on every page and signed
last page. All pages must be stamped
with enterprise function stamp.

onBill of Quantities and
Cost Estimates

Detailed cost estimates of the
works.

C3

Format to be completed
showing detail breakdown of

Sub detail of unit

prices
C4 Initials and stamped on every page

prices.

Attestation of pre-financing
delivered

institution recognised
MINFI/COBAC

by bankinga

by
Date and signature of bank Manager in
charge.

C5 Financial capability

Note:

- Plans provided with tender file should not be submitted.
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- The constituent documents of each envelope shall be numbered according to the order of the tender file.
- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled :
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that i
Envelope A; Administrative Documents, Envelope B: Technical document and Envelope C: Financii
document. It shall reach Benakuma Council Office, Service in charge of contracts award not later than

at 10am local time, The sealed external envelope shall be free of all identification marks,
failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

as

OPEN NATIONAL INVITATION TO TENDER

N^_02_/ONIT/MINDDEVEL/MCH/BC/BCITB/2022 OF fl E PF\I 2022
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT
SCHOOL AVENGE IN MENCHUM VALLEY SUB DIVISION COUNCIL OF THE NORTH

WEST REGION
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

In order not to be rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative  documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
thaX shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank

company approved by the Ministry in charge of Finance.
The bid bond which shall only be released by the Contracting Authority will be released no later than

thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity,

ARTICLE 08: OPENING OF BIDSfOFFERSft
Bids shall be opened by the Benakuma Council Internal Tenders Board in a single phase on the

^  at Ham local time in the hall at the Benakuma Council Office. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic. Any bid which shall not comply with the requirements of the tender file shall be
rejected.

or
insurance

ARTICLE 09; EVALUATION CRITERIA
They include:-

29



(a) Eliminatorv criteria

Presentation of bids shall be subject to verification for compliance of administrative, technical and
tmancial documents pertaining thereto shall be eliminatory criteria. The following eliminatorv criteria fix
the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria
1 he non respect of these criteria shall lead to the rejection of the bidder’s bid.

-  Offers (bids) submitted after the deadline or time limit;
Bids submitted in unsealed external envelopes.
External envelopes with identification marks or inscriptions,

-  Absence of a document in the administrative file
-  Administrative documents more than 3months old;

Absence of original or properly certified administrative document or documents certified
than one time,

-  False declaration or forged documents ;
Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well
-  Execufion period longer than prescribed in the Tender file

Technical evaluation mark less than 75% (non-respect of 75% ofthe essential criteria);
Absence of quantified unit price (omission ofa unit price in the financial bid).

IIB: All documents shall be originals as requested or certilied true copies legalised by eompetent
authorities or by authorities who issued the originals,

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial capacity of

c^didates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of-

(1) Technical documents evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

more

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS

6
EXPERIENCE OF THE COMPANY

9QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY
TECHNICAL EQUIPMENT
METHODOLOGY FOR THE EXECUTION OF WORKS

8

5

10
TOTAL

38

NB:

-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected,
"c qualification criteria are specified in the evaluation grid found in theSpecial Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid

The essential criteria are as in the table below:-

Table of content

Presentation of all documents in required order
Clarity of the documents
Availability of colour separators
Quality of the binding (spiral binding with transparent fy-leaf
on front cover recommended)
jpecial Administrative and Technical Conditions present
List of contracts realised successfully in similar domain in the
last 5years

GENERAL PRESENTATION
OF THE BIDS
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EXPERIENCE OF THE

CONTRACTOR

At least Va of them in construction domain

Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)
At least 3 copies of minutes of provisional acceptance present,
At least 2 copies of minutes of final acceptance present

That is, Bidder’s experience with similar works.

Company’s organizational chart
Project’s organizational chart
List of personnel deployed to the project with works Supervisor
being at least Senior Civil Engineering Technician with at
least 3 years’ experience or Civil Engineering Technician
experience with at least 5 years’ in the field of
construction

-  Foreman being at least BAG F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 7 years’ experience in
the domain of construction.

-  Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the works
concerned

Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
format).

Commitment forms of Supervisor and Foreman (see Model
form N° 09forformat).

That is, Qualification, skills and professional experience of key
personnel relevant to the works.

See Model form N° 11 forformat

QUALITY OF PERSONNEL
AND MANAGEMENT OF

THE COMPANY

NB-All key personnel must
present commitments of

availability duly signed &
certified by the personnel
concerned

See Modelforms N° 8 & Form
N° 9for format

The list of equipment for the project
List of tools for the project
Proof of ownership or performance invoices that are to be hired.
Description of equipment (giving mark, registration ,etc)
Evidence of normal functioning of equipment
A statement of present location of equipment

That is, Compliance with technical specifications of the tender file
well as equipments and tools vital for the execution of the works.

as

TECHNICAL EQUIPMENT

NB- These equipments and
tools must be present at
the site before and during
each phase

See Model form N° 12 for format

-  Description of the organization of worksite and methods of
execution of works with technical details

-  The planning (schedule of the execution of works)
-  Site visit attestation (see Model form N° M forformat).
-  Site visit report (see Modelform N° 14forformat).

The duration for the execution of the works

Environmental protection
Security measures on site
Appropriate technical specifications

That is. Methodological approach and relevance of proposed solutions
well as work planning and schedule.as

METHODOLOGY FOR THE

EXECUTION OF WORKS

(ii) Financial Offer consists of going through the bill of quantities with reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE U: AWARD OF THE CONTRACT:
The contract shall be awarded to the lower or lowest bidder who must have fulfilled the

administrative, technical and financial requirements.
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ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional intormation may be obtained during working hours from the service for the Contracts Award

at the Benakuma Council office.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER-
The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicates same to the companies that bought the tender file. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

0 9 FEV 2022Benakuma, the

Copies:
HE LORD MAYOR

HMA COUNCIL

rang Authority)

CHAIRMAN, Internal Tenders Board,
ARMP Bamenda (for publication and filing)
Divisionai Service for the award of Contracts (for
filing)
CRTV

Local Radio House(s), to facilitate publicity
BILL BOARDS

CHRONO

SlO
f5i5|

yYim
j"'

•-’O

Lc
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS
CHAPTER I GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entrepreneur)

Article 9 Content of works

Article 10 Service order and correspondence

Article 11 :^owledge of the site, general conditions of tasks and residence of the Contractor
Consistency of tasks, Time-limits for execution / time-limits for mobilizationArticle 12

CHAPTER II EXECUTION OF TASKS

Article 13 Obligation of the Contracting Authority

Role and responsibility of the entrepreneur (Contractor)

Insurance and protection of the site

Planning of work and Sub-contracting

Construction drawings and documents

Equipment and personnel to be put in place

Replacement of key personnel

Modification to structures and temporal suspension of execution

Article 14

Article 15

Article 16

Article 17

Article 18

Article 19

Article 20

Article 21 Materials

Article 22 Demolition of faulty structures and unapproved materials
Rights and patents

Work phases

Article 23

Article 24

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the site at the disposal of the Contractor

Article 30 Security measures
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Article 31 Environmental protection

Article 32 Cleaning of the site

Article 33 Operations required before acceptance

Article 34 Provisional acceptance

Article 35 Period of guarantee

Article 36 Maintenance during the period of guarantee

Article 37 Final acceptance

Article 38 Laws governing labour

CHAPTER III FINANCIAL CONDITIONS

Article 39 Amount of the Contract (Jobbing Order)

Article 40 Price consistency

Article 41 Sub-detailed prices

Article 42 Additional work - variation in the volume and nature of tasks

Article 43 Payment

Article 44 Start-off advance

Article 45 Gurantees

Article 46 Price Revision

Article 47 Stamp duty and registration

Article 48 Tax and customs regime

Article 49 Penalties

CHAPTER IV FINAL PROVISIONS

Article 50 Risks, reserves and force majeure

Article 51 Settlement of disputes

Article 52 Termination of Contract

Article 53 Special commercial charges

Article 54 International transports

Article 55 Validity and entry into force of the Jobbing Order

Article 56 Information to be posted
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Document N°04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

Article liPURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the construction of a block of two classrooms at Government
School Ayenge, BENAKUMA COUNCIL in Menchum Division, North West Region.

Article 2:LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD

The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree No. 2018/366 of 20 June 2018 to lay down the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this

invitation to tender.

Articles; FUNDING

Works refeiTed to in the Invitation to Tender shall be funded through the 2022 Public Investment
Budget under the supervision of the Ministry of Basic Education.

Article 6 : CONTENT OF THE JOBBING ORDER
It shall be composed of:-

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III: The Unit Price Schedule and

Title rV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable,

with general reference texts being:-
Law N ° 96/12 of 5^*^ August 1996 relating to the framework law on environmental management;
Decree No.2002/030 of 28^’’ January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards; Modified by Decree N-. 2018/366 of 20^^ June 2018 to lay down
the Public Contracts Code;
Order N° 093/CAB/PM of 5^’’ November 2002 to fix the amount of the bid bond and the purchase of
tender files;

Decree No.2003/651/PM of 16 April 2003 to lay down the tax and customs regime applicable to
Public Contracts;
Decree N-. 2018/366 of 20^*^ June 2018 to lay down the Public Contracts Code;
Circular N° 004/CAB/PM of JO^’' December 2005 relating to the application of the Public Contracts
code;

Order N 033/CAB/PM of the 13 February 2007 bearing the general administrative conditions
Circular N 002/CAB/PM of 3U^ January 2011 relative to the amelioration of the performance of
Public Contracts system;
Circular N 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
Order N 22/CAB/PM of 2 February 2011 to lay down conditions for the recruitment Individual
consultants;
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^Decree N°2012^/076 of 8^'^ March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23' February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP);
Circular letter N°001/CAB/PR of 19'"’ June 2012 relative to the award and the control of the
execution of public contracts.

Letter N 0005193/L/PR/MrNMAP/CAB of 24^^ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).
Order N° 038 CAB/PM of 15^*' May 2014 putting in force model tender files for the award of publie
contracts.

Circular letter N 00004077/LC/MINMAP/CAB of 23'^ July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.
Circular N° 00000456/C/MINFI of 30**’ December 2021 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2022 financial
Norms in force in the Republic of Cameroon;
Other texts specific to contracting fields.

year.

Article 7; DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Lord Mayor for BENAKUMA Council who shall be the
Signatory Authority of the contract arising from this invitation to tender. He shall be responsible for
the conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.
The Project Owner, that is, the Mayor of BENAKUMA Council who shall take part in the award
and follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Service at the Divisional Delegation of Public Contracts for Menchum.
The Authorizing Officer, that is, the Mayor of BENAKUMA Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.
The Chief of Service for the contract, that is, the Chief of Service for Award for BENAKUMA
Council who shall in collaboration with the Project Engineer approve the execution program
submitted by the Contractor and ensure the technical specifications are respected during the
execution and submit in maximum every two weeks, reports to the Contracting Authority through
the Project Engineer.
The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.
The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

2.

3.

4.

5.

6.

Article 8; REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.
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8,2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of Menchum valley Sub-Division". In case of change of domiciliation
without informing the administration, all notifications destined., , ^ , , . , . . to the contractor shall beaddressed care of (c/o) the Divisional Office of Menchum valley Sub-Division of execution of
the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9; CONTENT OF TASKS TO BE EXECUTED

which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10; NOTIFICATION/SERVICE ORDER AND CORRESPONDFNrF.S
Service Order

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority Project
Engineer and the Public Contracts Regulatory Organ.
REMARK: The Contracting Authority shall have the right to notify service orders signed by him that
\\r u ■ notified by the project owner in case this is not done within SOdays.Within fifteen (15) days following the notification of the administrative service order to commence

works, the contractor should obligatorily designate on the approval of the Project engineer the works
irector, the works foreman endowed with powers of representation  and decision to manage the site. Any

modification of the technical bid can only take place after a written approval to the Project engineer.
Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the

contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All conmunication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer Project Manager, etc) relating to the execution of the contract shall be exclusively done in
writing. They shall be sent by mail, telegrams, telex, fax, e-mails whatsapp against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect, . Any communication between
the contracting authority and the contractor relating to the execution of the work which is not confirmed
in writing it shall be prohibited

The cmitractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer,

contractor has ten (10) days within which to give observations on all Service Orders received
1 he tact of giving out some reservations does not free the company from executing the Service
Orders received.

knowledge of the site, general conditions of and
RESIDENCE OF THE CONTRACTOR “

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected
have at h^ expense visited and acquainted himself with the project site, the effective tasL to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the

to

nature of
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tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.
- The possibility of sufficiently providing the qualified manpower.
- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinct contracts.
- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staffs security and discipline.
The contractor shall within fifteen (15) days from the date of notification of the service order to start

execution be bound to take up residence close to the work site. Failure to comply with this obligation
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor, Benakuma Council where the project is being
executed.

or

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen
(15) days from the date of notification of the service order to start execution be carried out by
Commission comprising of:

•  The Project Owner

•  The Project (Contract) Engineer
•  The Chief of service of Contract

•  The Contact Manager
• A Staff of the Control Brigade, DD MINMAP
•  The Contractor

•  The village Chief or Representative Observer, if need he
installation report shall be prepared by the Project Engineer on the site and signed by

all commission members on site as well.
-If within fifteen (15) daysfrom the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of l/500(f^' the cost of
the contract (ATI).
-In no circumstance shali the cost of instailation be more than 10% the cost of the initial
contract,

the Contractor at the end of execution. The installation material shall become the property of the
Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

Chairperson
Secretary

Member

Member

Member

Member
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CHAPTER II: EXECUTION OF THE TASKS

Article 12; CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTTON/TTMF-
LIMITS FOR MOBHTZATTON

The tasks that form the subject of the present invitation to tender, consist of all works foreseen in the
bill of quantities estimated for the construction of a block of two classrooms at Government School
Ayenge, Benakuma Council in Menchum Division, North West Region

Time-limits for execution covers:

• Transfer of networks and traffic maintenance.

• Supply of materials;

• Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year can not undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of thirty seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:-

•  One original copy to the office of the Contracting Authority

•  One original copy to the office of the Regulatory Organ {copy to be given to the CA)

•  One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum {copy to be given
to the CA)

•  One photocopy to the Divisional Delegation, MINEPAT Menchum {copy to be given to the CA)
and

• One photocopy to the office of the Chief of Contracts Award {copy to be given to the CA)

ROLE AND RESPONSIBILITY OF THE CONTRACTORtENTREPRENEIIR^

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photoeopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff

Hence:

Article 14;
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*He shall within the thirt)'(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000'*' of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15; INSURANCE AND PROTECTION OF THE SITES

Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

-  by his personnel,
-  by the equipment used;

Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chief of Service for the Contract for approval and
reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.
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Ten-year guarantee

It shall be managed by the Civil Code.

PLANNING OF WORKS AND SUB-CONTRACTTNO

Withm ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses
the state of advancement of works to be sent to the administration in seven copies.

Article 16:

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
rom this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the mam contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of l/500(/" the initial contract
, , „ amount shall be applied on any stakeholder whodelays from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start

them^t and completed, if necessary, by the contractor who shall then giveftem o the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
Authority shall make his remarks and observations known to the contractor. Afer

this deadline, the Contracting Authority shall be eonsidered as having given his approval.
The approval of the Contracting Authority shall i

Engineer for designing and executing the works,

nf provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copiesof the working plans for the works actually done including a clear original copy,

hv of detaik and other necessary documents for the execution of works will be establishedy the contractor on the basis of the technical file. Before the final reception, the contractor will hand to

Is hnirnl executed (“plan de recolement”) calledas-built-plan with one clear original. ^

up by the

way reduce the responsibility of the Projectin no

18: equipment AND PERSONNEL FOR THE PRO.IFrT

shall undertake to mobilize the human and material resources necessary for
atisfactory execution of works as required by the Special Administrative and Technical Conditions. ̂

Pr. f amendments to this invitation to tender shall be subject to the prior written approval of theContracting Authority. In case of any replacement of personnel, the contractor shall replaL personnel
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with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
or equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace
than fifty percent (50%) of his personnel without being liable to the procedure
the contract.

more

for termination of

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his

REPLACEMENT OF KEY PERSONNFT.

own expense.

Article 19;

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the

? case of replacement, the qualities of the personnel proposed shall at least be equal to that0 the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000 the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in ease of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
^^vTV emanating from such replacementshall be bom by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes
suppressions and additions to the stmcture as well as possible suppressions of some works without
fin^cial incidence necessary for the proper execution and successful outcome of works. However this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions. or

Article 21; MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials
execution of works if it is incumbent on him to supply materials. necessary for the

. The materials shall comply with the Special Technical Conditions. They shall be subject to testsand trials that the Project Engineer may prescribe in accordance with the specifications of the contract.
The contractor’s means of control, put i

r. . .u * expense, shall enable him tocarry out the extracUon, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

in

Article 22; DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERTAI.S
The Project Engineer shall have the right to order in writing:
1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant

with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstmction of
non,  any structure or part of stmcture consideredcompliant with the requirements of the contract, with regard to the mode of execution

the materials used.

-

as well as

In case of non-compliance, expenses shall be charged to the contractor.
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Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid
as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

so

The Project Engineer and any other person authorized by him may, at any time, have access to
works on the stte, to workshops and any work place, as well as any place where the materials
manufactured products and tools used for works come from,

part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Moreover, as

Article 26: mJTIES OF THE PROJECT ENGINEER

■ u of the Project Engineer is to ensure that works are executed properly and in accordancewith the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
o his ob igations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall haye the
seryices.

power to prepare and sign orders for technical

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations
in force shall be applied on him;
Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

-  Controlling and approving execution plans, drawings and designs;
-  Cross-checking and approving the implantation of works, as each implantation shall be

subject to an approval report signed by the Contracting Authority and the contractor-
-  Controlling and approving origin of materials and compliance with the terms and conditions

01 the contract;
-  Making a daily statement on works and supplies presented by the contractor;
-  Controlling the detailed accounts and provisional monthly statements on works submitted bv

the contractor; ^
-  Proposing solutions or specifications about works underway to the foreman or contractor-
-  Making proposals for preparation of provisional or final acceptance to the Contracting

Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer Since it
shal be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right

to a copy. A copy of the
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“d intervention on points not resolvedsusceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meehngs. Refusal to transmit the report shall attract penalties of 1/5000'" per report, the cost of the
contract of the Project Engineer as the case may be. '

Article 28;SITE RECORD

A project record shall be kept by the
contractor’s representative.
On a daily basis, entering in this record it shall include the following details'

*  .A“tiint« (notifications,
• Weather conditions;
•  Receipts of materials and authorizations of all sorts;

Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works; aiiuiuig ui me

• Works done during the day, the personnel and material used;
• Works progress;
•  Required prescriptions;
• Detailed quantities of works;
• Works done by sub-contractors;
• Non- compliances;
•  Official visits.

The ^ record incidents or remarks that are likely to give rise to complaint on his part,
the site a^nH v H ““'^^igned by the Project Engineer and the foreman following each visit tothe site, and vtsaed after each project meetings. For any claim that the contractor may mak" only events
or documents mentioned in due time in the project record shall be taken into considerafon Any refosal to
Fcsent, or any attempt to destroy all or part of this journal or to forge it, shall give ̂ e to sSns
record.''"' contractor shall not take advantage of the impossibility to consult the project

contractor and put at the disposal of the Project Engineer
or

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR
All the provisional structures necessary for the execution of works such as offices saraee

on yemSs'fpproveTb'f &e"p onty
authoritierofthe Sty administrative and traditional
nut at administrative or traditional authorities of the locality shallput at the disposal of the contractor, free of charge and for the duration of works the State Se n

Article 30:

The contractor shall have the duty to supply and maintain, at his own expense any lishtine

Engtoler “ execution of works as demoded by L projefi

SECURITY MEASURES

Article 31: environmental protection

ton R '’°™d to comply with instruments governing environmental protection in
Management. Framework Law No. 096/12 of 05 August 1996 on Environmental

He shall particularly comply with the Special Technical Conditions

CLEANING OF THF SITE

relating to environmentalprotection.

Article 32:
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Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“decompte”) or latest before approval of the general and final statement of works.

Article 33; OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others the
following operations;

•  Controlling the quality and quantity of the structures constructed;
•  Carrying out trials provided for by the Special technical conditions;
•  Recording the possible non-execution of works provided for under the contract;
• Recording the folding up of the installations and cleaning of the project site;
•  Recording the completion of works;
• Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

-  A Representative of the Project Owner

“  The Project Engineer
-  A Representative of the Contracting Authority
-  The Contractor

Chairperson

... Secretary

....Member

... Member

Rem^: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by all commission members on site as well.Technical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within the penalty zone, counts
of calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun.

Article 34; ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall^  ̂ . request for acceptance by writing to the ProiectOwner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

-  The Project Owner or Representative
-  The Project Engineer
-  The Contracting Authority
-  The Chief of Service for the Contract
-  The Contract Manager(DD MINDDEVEL)
-  The control Brigade MINMAP
-  The CDO Benakuma Council
-  The Contractor
-  The Stores Accountant

The Village Chief or Representative

■ Chairperson
Secretary
Member

Member

.Member

Member

Member

Member

Member

Observer, ifneed be
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During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following: ^

■  Refusal of acceptance of works;
■  Acceptance of works with reserve;
■  Acceptance of works without

Remark. A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.

reserve.

Article 35: PERIOD OF GUARANTF.F.

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GTIARANTEF,

three “iff 5 guarantee, the Contractor shall carry out periodic visits {maximum everythree months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
an ’" *e structure. Hence, before the Contracting Authority, the contractor shall be responsible forany disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
ft s HI ""if "p "“'■y identified by the Project Engineer and/or Project Owner. After
Ixnensf out at the contractor’sexpense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to
acceptance report signed on the spot by all the parties. an

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

_ During final acceptance, the Secretary of the committee shall draw up
either of the following: a report which may declare

Refusal of acceptance of works because of reserves identified;
■  Acceptance of works without

IccomnH^^hfre'*'’ " during which the contractor shallaccomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project
the members on site as well.

reserve.

engineer on the site and signed by all

Article 38:LAWS GOVERNING LAROTTR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
ntace foT mplementation of the contract. As far as possible, he shall give pride offiscal oblSaTionsTn force"'"® Cameroon, these laws, regulations, administrative andtiscal obligations in force are changed after the signature of the contract, the eventual
by the contracting parties. costs will be borne
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CHAPTER III- FINANCIAL CONDITIONS

Article 39; AMOUNT OF THE CONTRACT

The amount of the contract (. Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and
payable.

net

Article 40; PRICE CONSISTENCY

The Contractor s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably;

•  the nature and quality of the land and soils;
•  transport and access conditions to the site at any period of the year;
•  constraints relating to the geographic situation of works;
• water regime and rainfall in the area and possible risk of flood ;
•  presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or

indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation
Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant

etc;

Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender;

•  Prospecting for sources of materials, extraction, storing , drainage of deposits;
• Measures aimed at reducing direct environmental impacts;
• Maintenance of structures during the period of guarantee;
•  Insurance including civil liability;
•  Insurance charges for the project;
•  Financial charges and overheads for the project;
• Remuneration for profit and unknown factors.
Prices on the price list shall include all the execution charges whether or not they are provided for in

the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

I

Article 41;SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.
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^^2: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered
provided for in the unit price schedule or the detailed estimates of the

as new, any price not

contract.

Article 43; PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004, the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte”);

(b) The Divisional Delegate of Public Contracts shall visa the payment documents before any
payment can be effected;

(c) The Municipal Treasurer Benakuma Council shall be in charge of payments;
(d) Security shall be subject to the rules governing public contracts and
(e) Payments shall be done by bank transfer,
(f) The contractor may obtain periodic payments on account. This periodic payments may be

spread out during the term of the contract in several periodic installments
(g) Each payment on account shall include a part corresponding to building materials bought for

the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the
unit price schedule for tasks actually accomplished. In order to realize this:-

-  The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;
Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and
approved by the Project Engineer the draft final account shall become the final
serve for making out the final payment to settle the contract drawn
conditions as those defined below relating to drawing of monthly accounts;
At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority

once

account. It shall

up under the same
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who shall depend on how the Contractor respected his commitments during the
period;
The signing of the general and final account without

guarantee

,  . , . . , reserve by the contractor shall definitelybind the parties and put an end to the contract, except for issues concerning default interests;
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CFA Franc/
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1 1%
shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (the Mayor BENAKUMA Council) who in turn shall verify and sign as a
means to order for payment and transmit to the Divisional Delegate of Public Contracts for
Menchum. The Divisional Delegate after verification and concluded good for payment shall
attix a VISA and transmit to the Municipal Treasurer- BENAKUMA Council who shall
commit the State of Cameroon for payment to be carried out as defined in the contract in
respect to the information on the credit card;

Each request for payment shall include the following documents:

Seven copies of the final account mentioned above;

Seven copies of signed Statements of work done;

Acceptance report signed by all the members of the acceptance committee;
Report of execution of work (“attachement”) signed by the Project Engineer and bearing
the visa of the authorising officer ; ®

A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

> A location plan

> An attestation of localisation;

> A Taxpayer’s card;

> A Business licence;

> A clearance attesting to the payment of taxes;

> An attestation of solvency (non-bankruptcy), also called
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).
> An attestation of Bank account;

spread over the duration of the execution of the Jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5*^ of the every month
following the works executed transmit seven (7) copies of the partial invoices to the
roject Engineer who shall within a time-limit of seven (7) days approve and forward for

processing by the services of MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasurer of Benakuma Council.

certificates of

REMARK: Payment on account
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Article 44; START-OFF ADVANrF

The Contractor through a simple request without any justification addressed to the Project Owner with
copy addressed to the Contracting Authority obtain a so-called “start-off’ advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“decompte”) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45; GUARANTEES

Any Sftucture having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor,

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge ofFinance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.
- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000'^ of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
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value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge ofFinance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the
bond shall cease from having any effect even in the absence ofthe release.

If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the period ofguarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry out the corrections using any other contractor who shall he paid using the
amount retained for the retention bond at the expense of the main by virtue ofthe contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum Hence
possible differences noficed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47; STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws

force; within thirty (30) days as from the date of notification of the
Authority.
in contract by the Contracting

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subjeet to the laws in force in the Republic of
Cameroon.

Article 49:PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

•  1 /2000‘^ of the amount of the contract per calendar day overrun, from the 1
•  1/1000'^ of tlie amount of the contract per calendar day, beyond the 30^^ day;
•  Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;

to the 3 o'*’ day;
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A percentage higher than 10% shall lead to termination of the contract,

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

•  The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000’^ of the contract amount (ATI) for every calendar day of lateness;

•  The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

•  The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000*’’ of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

•  The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000*” the cost of the contract (ATI) for every calendar day of lateness.

•  The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000*’’ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

•  Absence of Project Site Log Book: It shall attract penalties of 1/5000*’’ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminated.

CHAPTER IV; FINAL PROVISIONS

Article 50; RISKS. RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
cosfty. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20”* day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-
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(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross eji^ine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting
Authority.I (c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DTSPUTFSI
Any dispute arising between the parties shall first of all be subject to an attempt through direct

amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

I Article 52;TERMINAT10N OF CONTRACT

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down
the Public Contracts Code and the following special conditions;

> non-registration of the contract within the required time-limits;
non-compliance of technical documents;
a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

> a delay giving rise to penalties beyond 10% of the amount of the contract;
> refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;
> unilateral modification to provisions of the tender file relating to materials and supervisory staff-

replacement of more than 50% of personnel;
> Non-payment of insurance charges.

>

>

>

>

I

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

on

Article 54;INTERNAT10NAL TRANSPORTS

In case where the execution of the contract.  . ^ requires transport of materials and equipment fromabroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
ot international covenants and agreements at the expense of the

contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read ̂ d approved by the Contractor, visaed by the Divisional Finance Controller for Menchum and
signed by the Contracting Authority. Its execution shall enter into force upon notification of the
Contractor by the Contracting Authority.
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Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board {total height=2,80meters, widths 1.20meters, board
thwkness-2,5centimeters at },20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following

text;

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

CONS TRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT
SCHOOL AVENGE IN BENAKUMA COUNCIL IN MENCHUM DIVISION

CONTRACTING AUTHORITY: THE LORD MAYOR FOR BENAKUMA
COUNCIL

PROJECT OWNER: THE MAYOR OF BENAKUMA COUNCIL

AUTHORISING OFFICER: THE MAYOR OF BENAKUMA COUNCIL
CHIEF OF SERVICE OF THE CONTRACT: THE CHIEF OF SERVICE FOR

AWARDS FOR BENAKUMA COUNCIL

CONTRACT MANAGER: THE CDO BENAKUMA

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

CONTRACTOR:
FINANCING: 2022 PUBLIC INVESTMENT BUDGET (MINDDEVEL)
DURATION OF CONTRACT; NINETY CALENDAR DAYS
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DOCUMENT N° flS

THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the construction of a block
of two classrooms at Government School Ayenge IN BENAKUMA Council in Menchum Division

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the eonsistence of works to be executed in accordance with the plans and according to
technical norms for the construction of public buildings.

Description of tasks

The main tasks to be carried out shall be the following:

-  earthworks

-  foundations

-  elevation

roofing and ceiling works
wood and metal works

-  electricity
-  plastering and finishing/painting
-  Drainage system (VRD)

Reference documents

In the study and execution of the Jobbing Order, the successftil bidder shall
following:

-  Statutory and regulatory instruments (laws, ordinances, decrees, orders)
Unified technical documents (requirements, special conditions, designing rules)

-  French norms approved by ARNOR
Security rules and norms relating to public protection

-  Agreements, technical opinion and recommendations of the CSTB applicable to works relating
to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed m the DTU, the ARNOR

Hence for:-

comply with the

a proper execution of

norm.

Article 01: STRUCTURE AND EXECUTION PLANS;
It is the duty of the Contractor to realize the structures as per the execution plans that shall be

approved by the Project Engineer and sample models of equipments and furniture provided by
project owner. ^

the
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Article 02: PRELIMINARY \\ ORKS:
These works concern the demolition of any existing structure on the site and the evacuation of the

rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from’ the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

^»'ticle 03: jNSPEXTION OF WORKSITE INSTALLATIONS:
Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest

possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local material's enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

•  The Project Owner
•  The Project (Contract) Engineer
•  The Contracting Authority (CA) or his Representative
• A Staff of the Control Brigade, DD MINMAP
•  The Contractor

•  The village Chief or Representati

^  installation shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He

shall be equally responsible for all tools and materials present at the work site He shall seek
insurance policy to cover theft and fire incidence.

05: PRECAUTION AGAINST ACrmFNTS-
The Contractor shall take all preventive

reserves the right to intervene in
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS!
The Contractor shall verify all dimensions on the plans. For execution no dimension shall be

measured with a scale rule from the plans. The Contractor shall check insitu the possibility of
^anslating the dimensions on plans to the structure before work begins. He shall refer to the Proiect

■  in case of any doubt. He shall not on his own modify anything on the structure and shallintomi the Project Engineer of any changes that he considers necessary
NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at

his cost without modification of the Jobbing Order amount. The owner of the project shall have
the right to the final choice in case of any modification.

08: errors AND OMISSIONS IN THF. nOCUMF.NTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of

contradichons between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Chairperson
Secretary

• Member

Member

Member

Observer, ifneed beve

an

measures against accidents. The owner of the project
case of any emergency without necessary interfering with the

Article 09: QUALITY AND PREPARATION OF MATFRTAI

with gr^alcTr^^^^*^*^* supplies shall be of high quality and put up in keeping with the rules and
They shall meet the general specifications and the general requirements set out by the CSTB.
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Reference of manufactured goods

The Contractor shall be bound to provide all the justifications,  invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
justification may be requested from the Contractor before

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the
CSTB

use.

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor
approval of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

put at his disposal shall be subject to theor

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall
be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

WOOD

The wood chosen for the construction of the structures and formwork shall be free from
of rot, hard rot, decayed knot, splits or shake.

any trace
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FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.
In other words:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 cm, and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations wilt be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom of excavation by the Project Engineer. The foundation shall be
excavated to obtain the hard soil where it shall resist and to bear the foundation work.

NB\ The final depth of excavation must be received before the

3) CONCRETE:
-Ordinary^ concrete specifically lean concrete shall be 5cm thick and laid all round the excavated

foundation trenches before the stone/block work is carried out and dosed at
150kg/m^

- Over-site concrete shall be 10cm thick laid over the entire floors and paved area between walls and
gutters at 250kg/m^

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope outwards.

out

continuation of any other works.

-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and
ring beams and their mixture shall be in a proportion of 350kg/m^

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)
-Rods shall be mild steel reinforcement. Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.
NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

table below:-

SIZES RODS RODS STIRRUPN^ STRUCTURE
DOSAGE TYPENos Tors(i> Spacing

1 Damp proof course 4 10mm 6mm 20cm 350kg/m3 Fe-E-40
2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 Fe-E-40

Veranda Pillars 30x
3 6 10mm 6mm 20cm 350kg/m3 Fe-E-4015

4 Wall pillars 15x15 4 10mm 6mm 20cm 350kg/m3 Fe-E-40
5 Wall plate 15x20 4 8 mm 6mm 20cm 350kg/m3 Fe-E-40
6 Beams 15x20 4 10mm 6mm 20cm 350kg/m3 | Fe-E-40
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- Sand: Will be free from oxide, organic material of animals or piant origin. Sieving shall vary from
.  to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from

0.16 to 5mm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%. ^

ggregate shaU consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be approved by the
control engineer before any use on the site. The gravels shall be clean and well graded with
very fine elements settlement of less than 2%.

-  li'ti/er: To be used for the mixture
. . . . mortar, concrete and washing of aggregates. Shall be clean andtree trom impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA325 class from CEMENCAM or from an approved
factory. Storage on the building site shall be done on a dry and ventilated floor
presenting an unsatisfactory pulverulent condition will be discarded and cleared
four (04) days.

Shuttering: hard wood,

• Any stock

away within

to bear without any noticeable distortion
d

, the load
concrete, the effect of vibration and weight of workers involved in setting it up

Blocks^ Load bearing wall shall be mounted i

an pressure of

,  . . . compressed cement Blocks of (15x20x40) cm for

how a''"”® '""''^7^300 Kg/m3 (at most 30 blocks per bag of cement). Blocks shouldshow an appreciable degree of resistance to violent pressure.
Note

-All blocks shall be cured for at least 28 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the
above and level solidity

-Plastering: Cement mort^ mix in a proportion of 400kg/m' will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
which is recommended to remove any unevenness. The final thickness of the plastering shfll
not be less than three (03cm). ^

Note -The external walls shall receive a coat of spata-dash before plastering is done on it.
-Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 8cm

concrete floor and the screed shall be 2cm thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking. ^

respect of the dose prescribed

Article 10: TECHNICAL REOUIUFMFMT^;

Fire protection

Application of the instruments in force relating to protection
in Establishments open to the public (EOF).

brought

against the risks of fire and panic
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Classification of the establishment; category 5 EOF;

Behaviour of building components in fire;

FR: fire resistant;

FB: firebreak;

FC: fire check;

1/2 h FR components supporting the shell of the building;

1 h FC Floor;

Yi FB internal partitions.

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct
access to the outside.

Emergency means

Instructions on what to do in case of fire shall be posted in the corridor.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installadon, as foundation, support made of concrete or metallic, etc., in order to put back the
site in Its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE BUILDING SITE

The Contractor shall be in charge of the setting up operations which shall include:

•  Development of access roads and platforms for the structures of the building site (raising of
buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;

•  An identification board and a notice board of the building site;
•  Putting up a structure containing a storehouse and an office equipped with a table and chairs

where the project record and graphic documents shall be available on a permanent basis.
•  Supplying water (if possible) and guarding;
• Any other measure for the proper running of the building site;
•  Conveyance and folding up of any material needed on the building site;
•  Dismantling and folding up of structures;
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•  Their possible transfer;
•  Development and maintenance of premises for setting up and execution of work;
•  Putting in place of means which are essential for the safety of personnel and users, especially

putting signals on the building site;
•  Cleaning of premises after execution of work.

The plan relating to setting up operations shall give all the details on the following points:

•  In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safety, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

CONSTRUCTION WORKS

1- Plan of execution:

It shall be made up as follows:

construction drawing and details at the appropriate scales;
-  work planning;

method and technical approach to execution;
-  organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor is supposed to have accepted all the difficulties that he may encounter and relating
to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing in
the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing
meter or pipe without informing the Project Engineer of their presence.

It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

Before any excavation onto an existing building and before underpinning any work, the Contractor
shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

Site surv ey

The Contractor shall take over the site as he shall find it. He is therefore supposed to have
perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature
of the soils, neighbouring constructions, etc...
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Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution,

IN Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should
not fill back the excavation.

NB:

- Any blinding concrete will be of thickness 5cm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DPC layer or ground beams of 20
reinforced concrete as specified in the working drawings.
-Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits with dimension sizes of not less than 20cm.
-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30cm. An over site concrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage of 250 kg/m3.

x 20cm in

- Floor slab

Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be
drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed directly beneath the concrete
under-coat and raised on the periphery building of a concrete under-coat reinforced with a middle welded
wire fabric. The thickness of this under-coat shall vary according to the load to be bom A slab with
ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

Ill- Block Work and other Elevations

1- Bearing walls:

Bearing wails shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at most
30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the
Project Engineer. They should be kept dry for at least 21 days before laying on the elevation walls The
reinforced concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted as the
agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The characteristic
strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be
5 00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,20 m
above the level of the finished foundation. The average height under the ceiling is about 3,00m. A
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chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of
the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

Any stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less than
20cm.

2-Plastering :

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand screed
and coated to finish with cement paste trowel to finish. Hence:-
- The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in, coating shall start only on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats,

o Bond coat or dash bond coat

Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated,

o Second coat

It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close
and even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 cm thick,

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:

Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING

Materials to be used should follow the characteristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work, the
contractor should present the sample of the tiles to the Project Engineer for approval.
• Mortars for the laying of tiles (350kg/m^ of CPJ 325
• Mortars for binding flow of join of tiles 500kg/m^

Before laying there shall be;-
-Cleaning of the supports: Before the start of the work, the contractor will do the cleaning of the support
by scrapping, brushing and sweeping with broom. This is in order to have a clean surface exempted of
any particle that can disturb the application of the tiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirting. Any cut near the pipe, taps should be well adjusted. When
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tiles get broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join
will be filled before the collection of extra mortar to ensure the good adherence.
The tiling on reinforced structure will be done with a thin coat of adhesive on the support well cleaned.

During the application of the adhesive, it is not allowed to go 2/3 high the thickness. The join will be
filled with the binder floor or special binder for tiling done with gum. For tiling on walls, plasters should
be well dressed and sand screed. Tiling is done on adhesive. Same measures are applicable for other tiling
as concerned the join and cleaning. All tile works include the screed in cement mortar of 3-4cm thick.

FRAMEWORK - ROOFING

Content of works

1- Framework:

The timber for the roof work will be of good quality, with the straight grain and free of any defect.

Trusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of ScmxlScm
and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbonyl
section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These should
be well assembled before setting them up to form the shape of the roof The truss shall be of rafters of
5x15 solidly attached to the wall plate with the help of standby beam iron rods spaced at 1.50m maximum
spacing. The tie beam and principal rafter shall be doubled. Joints shall be nailed.

Note -Examples of hardwood include eucalyptus, mahogany, iroko, mouvinga, etc,

Ridse Doles/Purlins:

Ridge poles made of solid wood shall be raised, treated with carbonyl section 8x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered with ridge sheet 50 cm. The purlins shall consist of 5x8 cm or 6 x
8 timbers at a spacing of 0,90m to 1,20m maximum.

NB : All structural timber shall be treated with carbonyl.

2- Roofing sheets: They shall be in high rib Corrugated aluminum sheets of type 3m. The sheets shall be
fixed onto the purlins using nails equipped with aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):

Shall be 30cm wide and of high rib aluminum sheets of 0.35mm thickness.

4- Ceiling

The noggins for the ceiling will be in wood of 4x4 or 5x5 treated with carbonyl or xylamon covered
with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tole lisse). Will
be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm wide
and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of 5 mm.

-  Peripheral over strips, inside and outside
Cellar flap to be put in easily accessible places

-  Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each

of the classrooms. For external ceiling, “TOLE LISSE” shall be used at the eaves

Regulations to obsene

In the construction of the structures referred to in the specifications, the Contractor shall conform
to the laws, regulations, and norms in force at the moment of execution of work, notably:

DTU No.30: framework and stairs in wood
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DTU No.40.42: Roofing large steel sheets and bands
Norm Fran9aise (NF) P 21.202: design and assembling
Rules CB 71: designs and design of wood frameworks.

METAL WORKS (JOINERY)

- Frames’. They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid metal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high by Im width) shall be of metallic square tubes of
30mm+steel plate 10/10 on both faces + 3 pairs of size hinges and a canon lock
(“VACHETTE” or “PACO”) and iron staple bolts and panel design for all doors. All window
shutters shall be fabricated out of metallic square tube 30mm framing having lampensen fitted
on them, each provided with two hinges to permit average ventilation and light. Both door and
window shutters shall open to the outside.

ELECTRICITY

The interior facilities (sheaths, VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from ENEO network should respect the
regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good model.
The set of appliances and other facilities will be joined to a general earth mass.

1- Conduit pipe: They will consist of good flexible tubes, diameter of 16 mm embedded into the
Block work.

2- Cable: They shall be of type TH and of diameter 2.5 mm^ single cur and will be run inside
11mm plastic conduit pipes for power outlets and switches that shall be embedded in
walls. As a general rule, the following sections shall be taken, that is, 1.5 mm^ for lighting
circuits and 2.5 mm^ for socket outlets circuits.

3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of

the classrooms with two outside on the veranda and two fluorescent lamps fitted at the

rear ends of the building to act as security lamps. Model of lamps shall be Philip or

Mazda

4-Distribution Board: A two way two gang fuse box has to be provided at the supply inlet for
connection to the existing network. A master’s switch shall be put above the main
distribution board to control the sockets. The entire building shall be properly earthed.

NB: Generally, electrical installation will be carried out in conformity with the rules and regulations
governing electrical installations in Cameroon.

PAlNTlNCi:

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of
all grinning and sanding equipments and for:-
-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be

given two coats of water resistant based cream paint for external walls and water based cream

paint on internal walls on a priming coat of ordinary paint. That is, the colour of the paint for the

walls shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window

level inside and l.5meters outside.

NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and

150cm at the external in appropriate colour.
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- Metal works, a primary coat of antirust will be applied on them before final painting. All metal
works shall be painted with oil paint (chassis red) in two coats.

-Ceiling, it will receive two coats of white glue paint (crystal white).

In summary:

1- Primer:

-Walls: pantex 800

-Ceilings: pantex 800

2- Finishing:

Walls and ceilings:

" Ceilings: White glue paint (crystal white): Two (02) coats

“ External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

" Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats

At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above

Regulations to observe

- DTU No.59 : paint works and cleaning
- DTU No.81 : resurfacing
- DTU No.39.4 : mirror work and glazing with thick panes
-  Specifications of paint products and UNP testing method.

I^: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing
Order shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and oversite concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain where the
excavation takes place. The walls of gutters are to be constructed in concrete and the floor will be rolled
and smoothened out with ordinary cement concrete providing a slope of 10% for the flow of water for
level surfaces.

Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at
right angles.

Equally ramps cast insitu of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for the physically challenged on wheel chairs or otherwise.
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DOCUMENT N° 06

THE SHEDULE OF UNIT PRICES {PRICE ENCLOSURE SUP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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Document 6

THE SCHEDULE OF UNIT PRICFS

Article 01; GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the conditions prevailing in the area and likely to influence the execution and cost of works.

Therefore, he shall not present any complaint, except in the conditions provided for by the contract

arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the

contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in

the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

-  Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for

housing on the building site, miscellaneous allowances, premiums, insurances, medical

expenses, etc..)

-  Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,

registration fees and licence as well as any other charges relating to works (and notably

expenses for the acceptance ofworks on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of

his bid happen to be modified after verification of compliance of unit prices in figures or calculation of

the detailed estimates.
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Article 02; Definition and consistency of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT

GOVERNMENT SCHOOL AVENGE, BENAKUMA COUNCIL IN MENCHUM DIVISION

UP IN UP IN

WORDSDESCRIPTION UNIT FIGURESITEM

100:PRELIMINARY WORKS

Inspeclion of worksite installations (fencing, information to be
posted, etc)

Clearing of site and removal of vegetable soil

Setting out of the building

ff101

2
102 m

ff103

200:EARTHWORKS
3

Leveling of platform

Digging of foundation trenches

Backfilling with selected laterite soil

201 m

3
202 m

3
203 m

300: FOUNDATION

Lean (blinding) concrete301

Foundation with filled frog blocks/stones302
3

R.C. for footings, pillars and ground beams303 m

7
Concrete floor (8 cm thick dosed at 350kg/m3)

400: WALL MASONARY

304 m

m^Blocks of 15x20x40 for wall elevation401

2
Plastering of walls with cement mortar dosed at 350kg/m3402 m

3
R.C. for pillars, lintels, and beams dosed at 350kg/m3

Wail blackboard (500xl20)cm with cement paste finish
including painting with good quality black paint

403 m

404 U

2
Floor finish in cement screed405 m

407 Black board stages with angle bars at the edges

500: ROOF

U

3
501 Truss (complete in hard wood)

Purlins (5x8)

m

m502

m^503 Hoggings (4x4)
2

504 Ceiling in hard plywood (4mm thick & red on both sides)

External perimeter ceiling in smooth zinc sheet (tole lisse)
including ventilation

m

m^505

2
506 Aluminium roofing sheets(3m) m

507 Fascia board sheet (tole bac 3.5/lOmm of 30cm height) ml

508 Angle sheets of 50cm large U

Alu ridge cap/Alu ridge piece with Alu gable edge piece
Ventilation of roof with air block and wire mesh

509 U

510 U

600: METALWORKS

Complete metal doors of 210cm high; 100cm wide accessories
like in-locks (VACHETTE OR PACO), two pad locks, etc

Complete metal window framing of 110 cm high;225cm width
having window protectors of 110 cm high;225cm width (tube
25mm) fitted internally with triple shutters of LAMPENSEN

Complete metal window framing of 110 cm high; 100cm width
having window' protectors of 110 cm high; 100cm width (tube
25mm) fitted internally with double shutters of LAMPENSEN

601 U

603 U

604 U

606 30mm angle bar at veranda/door edges ml

700: ELECTRICAL INSTALLATIONS

701 11mm PVC conduit pipes rolls

Cables V.G.V 1.5mm2 for ceiling/lighting702 rolls
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703 Cables TH 2.5 mm2 for sockets rolls
704 Complete flourescent lamps 1,20m (4ft) U
705 Two way switches built-in U

706 Complete sockets built-in U

707 Master switch for sockets U

708 4 ways main switch + accessories ff

800: PAINTING
3Priming coat in ordinary paint801 m

3802 Two coats of crystal white glue paint on ceiling m

Two coats of water based paint on internal walls (KEL-PRO
Interior latex or PANTEX 800)
Two coats of water resistant paint on external walls (KEL-
PRO Exterior latex or PANTEX 1300)
Two coat of chassis red oil paint on doors, windows and
skirting

I 805 m

807 m^

808 2
m

900: EXTERNAL WORKS

I 901 Concreted rain water gutters for drainage
Concreting of external veranda
Concrete slab on gutter at entrances (1 ■2m wide)
Concrete ramps (1.2m wide)

ml
3902 m

903 U
904 U
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BLOCK OF TWO
CLASSROOMS AT GOVERNMENT SCHOOL AVENGE IN BENAKUMA COUNCIL IN MENCHUM

DIVISION

ITEM DESCRIPTION UNIT Q'TY RATE AMOUNT

lOOiPRELIMlNARY WORKS

Inspection of worksite installations (fencing,
information to be posted, etc) and site
installation

1
101 ff

m102 Clearing of site and removal of vegetable soil 555

103 Setting out of the building 1ff

SUBTOTAL 100

200:EARTHVVORKS

555m^201 Leveling of platform

m^202 Digging of foundation trenches 47

m 62203 Backfilling with selected laterite soil

SUBTOTAL 200

300: FOUNDATION

301 3Lean (blinding) concrete 2.34m

3 50.5302 Foundation with filled frog blocks/stones

R.C. for footings, pillars and ground beams

Concrete floor (8 cm thick dosed at 350kg/m3)

m

9.3303 m^
304 m^ 175.4

SUBTOTAL 300

400: WALL MASO.NARY

401 Blocks of 15x20x40 for wall elevation

Plastering of walls with cement mortar dosed at
35Qkg/m3

R.C. for pillars, lintels and beams dosed at
350kg/m3

Wall blackboard (500xl20)cm with cement
paste finish including painting with good quality
black paint

162

324m^402

5.4403 m^

4
404 U

2405 Floor finish in cement screed 175.4m

406 Black board stages with angle bars at the edges U 2

SUBTOTAL 400

500: ROOF

501 Truss (complete in hard wood) U 12

502 Purlins (5x8) m3 3.4

503 Hoggings (4x4) m3 1.35
Ceiling in hard plywood (4mm thick & red on
both sides) m2 175.4504

External perimeter ceiling in smooth zinc sheet
(tdle lisse) including ventilation m2 54.6505

506 Aluminium roofing sheets(3m) m2 234
Fascia board sheet (tole bac 3.5/lOmm of 30cm
height) U 39507

508 Angle sheets of 50cm large ml 23
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ml 24509 Aluminium sheet for gable (High rib alu 6mm)

510 Ventilation of roof with air block and wire mesh 2u

SUBTOTAL 500

600: METALWORKS

Complete metal doors of 220cm high; 100cm
wide accessories like in-locks (VACHETTE OR
PACO), two pad locks, etc601 U 4

Complete metal window framing of 110 cm
high;210cm width having window protectors of
110 cm high;210cm width (tube 25mm) fitted
internally with triple shutters of LAMPENSEN602 U 8

Complete metal window framing of 110 cm
high; 100cm width having window protectors of
110 cm high; 100cm width (tube 25mm) fitted
internally with double shutters of LAMPENSEN603 U 4

604 30mm angle bar at veranda/door edges ml 40.1

SUBTOTAL 600

700: ELECTRICAL INSTALLATIONS

701 11mm PVC conduit pipes rolls

702 Cables V.G.V 1.5mm2 for ceiling/lighting rolls 2.5

703 Cables TH 2.5 mm2 for sockets rolls 2

704 Complete flourescent lamps 1,20m (4ft) U 14

705 Two way switches built-in U 4

706 Complete sockets built-in U 8

707 Master switch for sockets U 2

SUBTOTAL 700

800: PAINTING
2

801 Priming coat in ordinary paint 357m

2
802 Two coats of crystal white glue paint on ceiling 230m

Two coats of water based paint on internal walls
(KEL-PRO Interior latex or PANTEX 800) m^803 162

Two coats of water resistant paint on external
walls (KEL-PRO Exterior latex or PANTEX
1300) 2804 195m

Two coat of chassis red oil paint on doors,
windows and skirting 107.2

m805

SUBTOTAL 800

900: EXTERNAL WORKS

65901 Concreted rain water gutters for drainage ml

m^ 60902 Concreting of external veranda

903 Concrete slab on gutter at entrances (1.2m wide) 4U

2904 Concrete ramps (1.2m wide) U

SUBTOTAL 900

SUMMARY
100:PRELIMINARY WORKS

200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF
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600: METALWORKS

700: ELECTRICAL INSTALLATIONS;

800: PAINTING

900: EXTERNAL WORKS

TOTAL WITHOUT TAXES

VAT; (19.25% )

AIR; (2.2% or 5.5% depending the regime)on

TOTAL TAXES

TOTAL WITH TAXES INCLUSIVE (ATI)

NET TO BE PAYABLE

This estimate is closed at the sum of:

Director
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must
include the following elements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;

c. Cost in dry price of the supplies necessary for the site;
d. Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, c and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

a quarry

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site

Studies

Total Cl

B. Overheads of the head office

- Head office overheads

- Financial overheads

- Risks and profits

Total C2

Sales coefficient K = 100/ (100-C) with
C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the
elements mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN

Description;

Total

quantity
Activities'

Duration
Price Daily output Unit Unit

Daily
Salary

Paid man-

days

o
CATEGORY N^ Number AMOUNT

Personnel

(Labour) Works Supervisor man-day
Foreman man-day

Skilled labour man-day

General labour man-day

Total (A)

Days BilledEquipments Type Unit Daily rate AMOUNT

Total (B)

Materials TYPE Unit Unit Price Consumption AMOUNT

Total (C)

D Total Direct Cost A+B+C

General site
10% DxI0%

E Expenses

General Head Office
5% Dx5%

F expenses

G Cost price D+E+F

Risk + ProfitH 10% GxI0%

Bid price Excluding
Taxes

G+H
P

Unit Bid price
Excluding Taxes P/Qty

V

75



DOCUMENT 09

MODEL CONTRACT

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
^a/ir - Staiuul — ̂aitie ^eace - Wa^ - ̂ai/Uidand

MINISTERE DE LA DECENTRALISATION

DU ET DEVELOPEMENT LOCALE

REGION DU NORD OUEST

DEPARTEMENT DE LA MENCHUM

AiiHoxiirs.si:Mi:.\T he: hi .>i

VALLIiY

MINISTRY OF DECENTRALIZATION

AND LOCLA DEVELOPMENT

NORTH WEST REGION

MENCHUM DIVISION

111 M VALLEY SLII-IHVLSIOA

BENAKUMA COUNCIL
COMMUNE DE BENAKUMA

SERVICE DE PASSATION DES

MARCHES PUBLIQUE SERVICE FOR THE AWARD OF CONTRACTS

JOBBING ORDER N® 02 /JO/MlNDDEVEL/BC/BCITB/2022 of

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

N- 02 /ONIT/MINDDEVEL/NW/MCH/BC/ITB/2022 OF
TO CARRY OUT THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT

SCHOOL AVENGE, BENAKUMA COUNCIL IN MENCHUM DIVISION, NORTH WEST

THE MAYOR OF BENAKUMA COUNCIL

2022.

PROJECT OWNER:

AUTHORIZING OFFICER: THE MAYOR OF BENAKUMA COUNCIL

P.O BOXCONTRACTOR (HOLDER):
TRADE REGISTER N° (N°R.C.y.

TAX PAYER N°:

BANK ACCOUNT N°:

PURPOSE (SUBJECT)\ CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT

TEL. Fax:

(BANK) AGENCY OF:AT

SCHOOL AVENGE, BENAKUMA COUNCIL IN MENCHUM DIVISION
PLACE: AVENGE, BENAKUMA COUNCIL MENCHUM DIVISION

DURATION: NINETY (90) CALENDAR DAYS
AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES FCFA

VAT = 19.25% FCFA

TOTAL WITH TAXES (ATI) FCFA

AIR (Income on revenue =2.2% or 5.5% depending on the regime) FCFA

TOTAL TAXES FCFA

NET TO BE PAID FCFA

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2022 PUBLIC INVESTMENT BUDGET, MINDDEVEL-REPUBLIC OF CAMEROON
VOTE OF CHARGE N°:

EXPENDITURE AUTHORIZATION N°:

DATE OF ENTRY INTO THE CONTRACT:

DATE OF SIGNATURE :

DATE OF NOTIFICATION:

DATE OF REGISTRATION:
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BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR OF BENAKUMA
COUNCIL (Contracting Authority), HEREINAFTER REFERRED TO AS
ADMINISTRATION

THEn

ON THE ONE HAND,

AND:

THE ENTERPRISE (Company): ....
TRADE REGISTER NO (N° RC): ..
BANK ACCOUNT N°:

AGENCY OF :

REPRESENTED BY MISTER (Mr)
THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

P.O BOX

AT

TEL

TAXPAYER N°:

(BANK)

HEREINAFTER REFERRED TO AS

CONTENTS

Title I : THE SPECIAL ADMINISTRATIVE CONDITIONS

Title II : THE SPECIAL TECHNICAL CONDITIONS

Title III ; THE DETAILED COST ESTIMATES

_and last page of Jobbing Order N° 02 /JO/MINDDEVEL/NWR/MCH/BC/ITB/2022
/2022 signed following an Open National Invitation to Tender N° 02 /ONIT/

MINDDEVEL/NWR/MCH/BC/BCITB/2022 of

WITH:

FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT SCHOOL

EBIATIE, BENAKUMA COUNCIL IN MENCHUM DIVISION, NORTH WEST REGION

EXECUTION DURATION:

AMOUNT OF THE CONTRACT IN FCFA:

Page N®
of

Ninety (90) calendar days

TOTAL WITHOUT TAXES FCFA

FCFAVAT = 19.25%

TOTAL WITH TAXES(ATI) FCFA

AIR (Income on revenue -2.2% or 5.5% depending on the regime) FCFA

FCFA

FCFA

TOTAL TAXES

NET TO BE PAID

NB: This Jobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI)

READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR

BENAKUMA COUNCIL

CONTRACTING AUTHORITY

BENAKUMA, the BENAKUMA, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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FORM N° 1:

DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr,
1000

Nationality

Function

In my capacity as General Manager of P.O. BOX TEL:

Hereby acknowledge receipt of the file for Tender Notice
N° of

Concerning the

And hereby declare my intention to tender for the said contract.

Done at On the

General Manager
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FORM N° 02

THE MODEL TENDER LETTER

I (We) the undersigned

Acting in the capacity of in the name and on behalf of.

RC N°.at by virtue of the power
,  telephone N°.

after having studied all the documents of the tender file relating to the Invitation to Tender
, and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender
and commit myself (ourselves) to carry out works for the construction of a block of two classrooms at
Government School AVENGE, BENAKUMA COUNCIL in Menchum Division-North West
Region, in keeping with the terms and conditions of the tender file in return for the sum

FCFA (
the basis of the unit prices stated in the Unit Price List and the detailed estimates, appended to this tender.
The prices stated are tax inclusive.

vested in me (us), resident at (Town) , P.O.Box

N°.

of Francs) Total without Tax+VAT, calculated on

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for
period of sixty (60) days with effect from the deadline for submission of bids.

a

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the
national currency (FCFA) in account No opened in the name

(Bank)of. in the records of
at

Enclosed with this tender are:

The price list and the detailed estimates duly filled, dated and signed.
Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

Done at , on

Fiscal stamp
Signature(s)

Bidder(s)

For companies, indicate:

1000

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned » (Name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned,

(For each person: name, first name, company name, nationality, location ofthe registered office)
« Constituted in a group of companies for the execution ofthe contract arising from this invitation
tender, jointly commit ourselves

»

»

to
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FORM N° 03

THE MODEL SURETY BOND

Bank

Reference of guarantee: No

To the LORD MAYOR OF BENAKUMA COUNCIL, Republic of Cameroon

Invitation to Tender No

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF  A BLOCK OF TWO
CLASSROOMS AT GOVERNMENT SCHOOL AVENGE, BENAKUMA COUNCIL IN
MENCHUM DIVISION-NORTH WEST REGION

The Contractor (5) hereby submits on
Divisional Delegate of Public Contracts a bid relating to the construction of a block of two classrooms
at Government School Ayenge, BENAKUMA COUNCIL in Menchum Division-North West
Region.

to the

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
LORD MAYOR OF BENAKUMA COUNCIL acting in the capacity of Contracting Authority, a bid
bond amounting to CFA Francs (6).

By this guarantee, we the undersigned,(7) with our registered office in
, are committed towards the , through the bidder for the sum of CFA Francs

{in figures)

(in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the LORD MAYOR OF BENAKUMA COUNCIL, the amount of the guarantee at
the first written request, as soon as the latter shall inform us in writing that the bidder does not keep the
commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the LORD MAYOR OF BENAKUMA
COUNCIL. This guarantee shall be released latest thirty (30) days after the expiration of the validity of
the tender or, in case the company shall be the successful bidder, after presentation of the performance
bond which shall be kept by the Lord Mayor of BENAKUMA COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr (Messrs)

Signature(s) & stamps

(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender

(7) Bank
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FORM N° 04

MODEL BID BOND

Whereas (Hereafter

, Here in aftercalled the “the bidder”) has submitted its bids dated_

called “the bid”)

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at

called “the Bank”, are bound onto the LORD MAYOR OF BENAKUMA COLINCIL (hereinafter called

“the Contracting Authority) in the sum of

will and truly be made to the said Contracting Authority, the bank binds itself, its successors, and assigns

by the present if our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

hereinafter

for which payment

demand, without the Contracting Authority having to substantiate his demand, provided that in his

demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the

occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION FUND)

Bank

Reference of guarantee: No

To: LORD MAYOR OF BENAKLMA COUNCIL

REPUBLIC OF CAMEROON

Invitation to Tender No.

PERFORMANCE BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BLOCK OF TWO

CLASSROOMS AT GOVERNMENT SCHOOL AVENGE, BENAKUMA COUNCIL AREA
MENCHUM VALLEY SUB-DIVISION IN MENCHUM DIVISION-NORTH WEST REGION

(Bank) have been informed that a contract has been signed
between the LORD MAYOR OF BENAKUMA COUNCIL acting in the capacity of Contracting

, acting as contractor for the construction of a block of two
classrooms at Government School AVENGE, BENAKUMA COUNCIL in Menchum Division-
North West Region.

In compliance with the provisions of Contract N°.
LORD MAYOR OF BENAKUMA COUNCIL, Contracting Authority, a performance bond for the
execution of work, covering security, commitments and other obligations incumbent on the contractor
under the contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

We

Authority, and

, the contractor is bound to present to the

We, (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the LORD MAYOR OF BENAKUMA COUNCIL, at his first written request, and three

, all the amounts that
the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under
the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the LORD MAYOR OF BENAKUMA
COUNCIL. The bank guarantee shall take effect as from the date of notification of the contract. The
original of this guarantee shall be kept by the LORD MAYOR OF BENAKUMA COUNCIL.

(03) months the amount of this bond, that is to say

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr (Messrs)

Signature(s) & stamps
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FORM 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-

OFF ADVANCE

Bank

Reference of guarantee No

To LORD MAYOR OF BENAKUMA COUNCIL

Invitation to Tender N°.

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

We (Bank) have been informed that a contract shall be signed
between the LORD MAYOR OF BENAKUMA COUNCIL, acting in the capacity of Contracting

, acting as contractor for the construction of a block of two
classrooms at Government School AVENGE, BENAKUMA COUCNCIL in Menchum Division-
North West Region.

In compliance with the provisions of Article
bound to present to the LORD MAYOR OF BENAKUMA COUNCIL, Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the company and
amounting to CFA Francs

We,

Authority, and

of Contract N' , the contractor shall be

(bank) do hereby commit ourselves, irrevocably and without
arguing to pay to LORD MAYOR OF BENAKUMA COUNCIL, at the written request the LORD
MAYOR OF BENAKUMA COUNCIL, and within four (04) weeks the amount of this guarantee, that is
lo say all the amounts that the contractor may owe the Contracting
Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the LORD MAYOR OF BENAKUMA
COUNCIL.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Internal Tenders Board. The guarantee shall be released upon refund of
the full amount of the advance. After this date, the guarantee shall no longer apply and shall be returned
to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr (Messrs)

Signature(s) & stamps

82



FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Invitation to tender N°.:Name of project:

Construction of two classrooms at

I (We) the undersigned (8)

Acting in the capacity of (9)
(10)
virtue of the power vested in me (us), domiciled at P.O.Box
telephone No
the Invitation to Tender No.

in the

at

 name and on behalf of

RC N°. by
(Town) ,

, after having studied all the documents of the tender file relating to
, and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, I
(we) do hereby tender and commit myself (ourselves) to carry out works for the construction of a block
of two classrooms at Government School AVENGE, BENAKUMA COUNCIL in Menchum
Division-North West Region in keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
) months as from the date of notification of award of the contract.(

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

Done at , on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned,

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves

»

»

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name
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FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned

diploma or certificate) and holder of National Identity Card N'

issued on

a

Tel:at

(specify

is committed and

available to work as {specify post to be occupied)

{name of company) if awarded the contract for

(indicate the name of project) in Menchum Division of the North

response to Tender N®

(indicate the tenders file reference)

with

This is mRegion.West

Done in the

Sign;

Certified at On the

BY

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on the verso page
of this commitment form

85



FORM N° 10

THE CURRICULUM VITAE

Name & First name

Date of birth

Nationality

Level of education

Languages Spoken Level Very’ good Good Average Poor

Written

ENGLISH Read

Spoken

Written

FRENCH Read

Spoken

LOCAL LANGUAGE

OF THE AREA OF

THE PROJECT

Written

Read

Spoken

Training school

Date of admission

Date of graduation

Diploma obtained

Specific knowledge

Date

: Publication, research work

Date of start of service :

Nature of service rendered ;

Number of years of service :

Number of years in the company :

Date of start of service in the company :

WORK EXPERIENCE (*^

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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FORM N° 11

THE PROFESSIONAL REFERENCES OF THE COMPANY

Contactabie

telephone N® of
Project Owner

Execution

Period

notified

Provisional

Acceptance
date

Provisional

amount

Contract

amount
N® Year Project

1

2

3

4

5

6

etc

NB: For each contract mentioned in the above list, attach the following:

Photocopy of first and last pages of the contract,
-  Photocopy of provisional acceptance minutes and

Photocopy of final acceptance minutes (as the case may be).

Done on , at

Mr (Messrs)

Signature(s)
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FORM N° 12

THE EQUIPMENT LIST

FRAME C‘chdssis")
NUMBER & HORSE

POWER If vehicle

REGISTRATION

NUMBER

(if vehicle)

STATUS

(Hired or

owned)

SN DESIGNATION MARK QUANTITY

1

2

3

etc

I  the undersigned,

Identity Card N‘'

Managing Director of this Company called

information is correct and commit myself to present any of the above equipments and tools at any

given time requested. As well, any of them must be present at the site before and during each

phase at any given moment required or requested by the Authorities in charge of control/follow

up of the project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations {lease documents) of

commitment between I and theOwner(s) of the equipment(s).

holder of National

issued on being

testifies that the above

at

Done on ,at

Signed
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FORM N° 13

THE ATTESTATION OF SITE VISIT

LETTER HEAD AND

DATE OF COMPANY/ENTERPRISE HERE

Ref. N® , the (le)

THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

I, ,  the undersigned Representative of the

company/enterprise by name have the honour to hereby attest having visited the site for

the construction of a block of nvo classrooms at Government Primar>’ School AVENGE, BENAKUMA

COUNCIL IN Menchum Division in the North West Region on this day of

to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need

arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director
of the company and stamp seal

Signature & name of the Company’s
Work Supervisor and stamp seal
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FORM N° 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY

(here)

I) INTRODUCTION

TENDER REFERENCE

TIME OF VISIT:DATE OF VISIT:

II) COMMENTARY:

II-l) Nature of the project site

II-2) Accessibility to the project site:

II-3) Vegetation (trees, shrubs etc)

II-4) Topography of the site

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES:

NB; The above commentaries can be proven by pictures of IVlr(s) who is

of the company and land mark(s) conspicuously present on the site. The land
(put names of the conspicuous land marks site seenmarks include ...

at the project site)
Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director
of the company and stamp seal

Signature & name of the Company’s
Work Supervisor and stamp seal
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FORM N° 15

THE EVALUATION GRID
OPEN NATIONAL INVITATION TO TENDER

N^ _02_/ONIT/MINDDEVEL/BC/BCITB/2021 OF
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT

SCHOOL AVENGE, BENAKUMA COUNCIL OF MENCHUM DIVISION

•  General presentation of bids

- Table of content present
- Document is spiral bound with transparent fly-leaf on front cover
- Presence of colour separating papers between the various documents
- Orderly presentation of the documents as in the tenders file
- Clarity in the presentation of the documents and pages numbered
- Special Technical conditions visaed and last pages signed

•  Experiences of the Contractor (enterprise) in the past three years
- Proof of capacity to have carried works of Public Contracts with provisional cost of at
least that of this present project {nineteen millions) FCFA

- Professional experience(s) in similar domain within the last five years present
- Format of professional reference(s) as indicated in the tender file
- At least tw Jobbing Orders or contracts (first  & last pages) of similar projects
executed within the past five years in an enclave area as such present

- At least t^ provisional acceptance minutes (first & last pages) on similar projects
executed within the past five years in an enclave area as such present

- Certified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above ....
- Proof with notified Service Order(s) for having executed to completion of any of the projects

mentioned above within the notified contractual period(s) within the past three years present .. .Yes/No
- At least one final acceptance minutes (first & last pages) of any of the projects mentioned
above executed within the past three years present

- Certified first & last pages of the final acceptance minutes of the 01 project mentioned above Yes/No
•  Quality and management of personnel of the company

- Information of key personnel presented in the format stipulated in the tenders file
-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years’ experience present
(proof by certified true copy of the certificate or diploma)

-Supervisor’s signed curriculum vitae with proof of working experience in the construction present ..Yes/No
-Foreman with level of at least BAC F4 (GCE ‘A’ level Technical) in construction with at
least 7 years' experience in the domain of construction present (proof by certified true
copy of the certificate or diploma)
- Foreman's signed curriculum vitae with proof of at least three experience in construction of
buildings present
-Foreman's commitment form
-Company organizational charts respecting administrative & technical hierarchy
-Project organizational charts respecting administrative & technical hierarchy

•  Technical equipment of the company
-List of key equipment present
-List of key equipment presented in the format provided in the tenders file
-List of other equipment (tools) present
-Certified true copies of documents (not more than 3 months) to prove ownership
of key equipment mentioned (like vehicles, etc) present

-Documents to prove ownership of tools (like receipts, car registration certificates, etc) present Yes/No
•  Methodology for the execution of works
- Schedule of work execution present

Presentation of execution schedule in same chronology as spelled out in tenders file with tasks
well assigned (manpower deployment) in conformity with execution methodology having time
frames not mixed up

- Specification of total duration of execution present
- Security measures to protect workers and third parties present

Environmental protection and security measures on site taken into account
Site Visit report present
Site Visit report in format prescribed in the tenders file
Site Visit report signed by all the Authorities prescribed in the tenders file

-  Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ....
- Appropriate technical specifications present

..Yes/No

.Yes/No

..Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

• Yes/No

...Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

..Yes/No

Yes/No

Yes/No

.. Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

... Yes/No

.  ...Yes/No

...Yes/No

...Yes/No

..Yes/No

..Yes/No

. Yes/No

91

I



DOCUMENT N° 11

JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD

(here)
Ref. N® , the

THE MAYOR

All Potential Bidders,To;

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project

proposal for the construction of a block of two classrooms at Government School AVENGE,

BENAKUMA COUNCIL in Menchum Division-North West Region was realized and forwarded to

the Minister in charge of Basic Education, Yaounde for funding. In the 2021 Financial Year of the

Republic of Cameroon within the framework of the programmed budget of the 2021 Public Investment

Budget (PIB 2021), the said project was financed as per the budget head at the cost of nineteen million

(19,000,000) FCFA. After obtaining the financing, relevant adjustments were carried out to ensure that

the tasks retained to be accomplished for proper and complete execution of the project are commensurate

to the amount provided for the realization of the items spelled out in the bill of quantities as found in

Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already

carried out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Signed

Cc

•The Contracting Authority, Menchum
•File/chrono
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DOCUMENT N° 12

Qi

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL

BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC

CONTRACTS

W
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DOCUMENT N° 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

Note relating to banking establishments and

financial bodies authorized to issue bonds

LiSTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);

2- Banque Internationale du Cameroun pour I'Epargne et le Credit (BICCEC);

3- cm BANK Cameroon (Cm-C);

4- COMMERCIAL BANK CAMEROON (CBC);

5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7- Societe Commerciale de Banque Cameroun (CA-SCB);

8- Societe Generale des Banques au Cameroun (SGBC);

9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);

11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)

13-Banque Atlantique du Cameroun (BACM);

This list is available at ARMR.

B- INSURANCE COMPANIES

1 - Chanas Assurances;

2- Activa Assurances

3- ZENNITH
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DOCUMENT N°13

Q

PLANS AND DIAGRAMS AND/OR PICTURES

I
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