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DOCUMENT N° 1
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE WORK FATHER LAND

MINISTERE DE LA DECENTRALISATION ET MINISTERY OF DECENTRAILIZATION

DU DEVELOPEMENT LOCALE AND LOCAL DEVELOPMENT
DELEGATION REGIONALE DU NORD- REGIONAL DELEGATION FOR
OUEST NORTH WEST
DELEGATION DEPARTEMENTALE DE LA DIVISIONAL DELEGATION OF
MENCHUM MENCHUM
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMUNE DE BENAKUMA BENAKUMA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

' / ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 OF 4 {] EEV O 22 _FOR
‘ THE OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-
' 'MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA
(FROM OCCULAR PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2
- METALLIC CULVERT; FROM BAPTIST CHURCH TO GHS BENAKUMA, 1IKM
WITH 2 METALLIC CULVERTS; FROM DAGO’S RESIDENCE TO SAR/SM SIGN
POST, 1KM WITH TWO METALLIC CULVERTS) UNDER MENCHUM VALLEY
SUB-DIVISION IN MENCHUM DIVISION NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2022 Public Investment Budget, the Contracting Authority (Mayor of
Benakuma Council), hereby representing the State of Cameroon, launches an Open National Invitation to
Tender under EMERGENCY CONDITIONS for the Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular
Proof Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs
Benakuma, 1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,1km With
Two Metallic Culverts) Under Menchum Valley Sub Division in Menchum Division-North West Region.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require for the Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular Proof
Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km -
With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,ikm With Two Metallic Culverts)
Under Menchum Valley Sub Division in Menchum Division-North West Region,

The works required are found in the detail description mentioned in the respective bills of quantities
and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be Ninety calendar days with effect from date of notification of the Service
Order to start execution.
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4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below:-
. Lot Works Locality
Opening/Grading/Rehabilitation  Of  Interquarter/Farm-To-

Market Road Network Within The Benakuma Council Area
{From Occular Proof Junction To River Murffege, 2km With 2

Menchum Valley Sub

! | Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km | DIVSIO" I Menchum
With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm | ' =1onN0 b
| Sign Post,1km With Two Metallic Culverts)
5) COST ESTIMATE:
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:-
' Lot Works Locality Estimated Cost
Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road Network Within
The Benakuma Council Area (From Occular Proof | Menchum Valley
1 Junction To River Murffege, 2km With 2 Metallic | Sub  Division in 50,000,000
Culvert; From Baptist Church To Ghs Benakuma, | Menchum Division- FCFA
lkm With 2 Metallic Culverts; From Dago’s | North West Region.
Residence To Sar/Sm Sign Post,lkm With Two
Metallic Culverts)

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction works accompanied by the necessary financial capability.

7) FINANCING:

- Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2022 Public Investment Budget (PIB 2022) of the Republic of Cameroon as specified in

| the table below:-
Lot | Minist Project Work Provisional Ex::he “‘!“"tfe Vote of
o AALSS Owner oy Amount AN no;;oza " charge N°
Opening/Grading/Rehabilitation
Of Interquarter/Farm-To-
Market Road Network Within
The Benakuma Council Area
s (From Occular Proof Junction 56 30 185
i © Mayor, | To River Murffege, 2km With 2 | 50,000,000 01641617
A MNADER ggﬂi‘éﬁma Metallic Culvert; From Baptist FCFA e 523511
Church To Ghs Benakuma, 1km 921
With 2 Metallic Culverts; From
Dago’s Residence To Sar/Sm
Sign Post,1km With Two
Metallic Culverts)

'8) BID BONDS (PROVISIONAL GUARANTEE):
Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name
by a first rate bank approved by the Ministry in charge of Finance and that shall respect the model in this
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tendér file featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the
original date of the validity of the offers.

Lot Works Locality Hatimmted Bid Bond | Tender Fee

Cost
Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road

Network Within The Benakuma ‘I\?;ll‘:humsub
Council Area (From Occular Proof Divisiyon P

1 Junction To River Murffege, 2km i oo 50,000,000 | 1,000,000 75,000
With 2 Metallic Culvert; From Baptist Division- FCFA FCFA FCFA
Church To Ghs Benakuma, 1km With Naith  West
2 Metallic Culverts; From Dage’s Bewioe:

Residence To Sar/Sm Sign Post,1km
With Two Metallic Culverts)

9) CONSULTATION OF TENDER FILE:

., The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Service in charge of the contracts award) during working
hours at the Benakuma Council.

~ 10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from

the Services of the Contracting Authority during working hours at the Benakuma Council. The document

shall be obtained upon presentation of Municipal Treasury showing the payment of a non-refundable sum of
Seventy Five thousand (75,000) francs CFA,

11) SUBMISSION OF BIDS (OFFERS):
Each bid written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial

documents. It shall reach the Benakuma Council (ar Benakuma) not later thauumg%?t 10am local
time. The sealed external envelope shall be free of all identification marks, failing which it shall be rejected.
The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:
OPEN NATIONAL INVITATION TO TENDER

N2/ 57 ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 oF | () F[\ 2022r0R THE
OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-MARKET ROAD
NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF
JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/SM SIGN POST,1IKM WITH TWO METALLIC CULVERTS) UNDER
MENCHUM VALLEY SUB-DIVISION IN MENCHUM DIVISION NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)
12) ADMISSIBILTY OF OFFERS:

In order not to be rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
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older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank or an insurance company approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS(OFFERS);
Bids shall be 0 rgedzﬁﬁihe Benakuma council Internal Tenders Board in a single phase for all in that

(order. on th at 11am local time in the hall at the Benakuma Council. Only bidders or their
authorized representatlves having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
cqns_idered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.
14) EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.
- External envelopes with identification marks or inscriptions,
- - Absence of original or properly certified administrative document or documents certified more than
one time,
- False declaration or forged documents ;
- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well,

A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 06
EXPERIENCE OF THE COMPANY 07
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 11
TECHNICAL EQUIPMENT AND TOOLS 05
METHODOLOGY FOR THE EXECUTION OF WORKS 07
TOTAL 36

NB:
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-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAQ).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

‘ price schedule and the sub detail of unit prices.
.15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

- submission of tenders (offers).

16) AWARD OF THE CONTRACT:
" " The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
- technical and financial requirements.

17) COMPLEMENTARY INFORMATION;:
Additional information may be obtained during working hours from the Service for the Contracts Award at

the Benakuma Council.
18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such

amendments shall also be considered in the period given to bidd rsFI.Eﬁu A their bids.
Benakuma, the ﬁ

L P 1.I .;;':1-..-.
| Copies : #3 r-"""'ﬁ.'ﬁ‘-?i”:': cHRkuma Council
o ) #‘1 4 ‘u L]
¥he Contracting Authority)

- The Chairman, Benakuma council internalTenders Board oLy, 1

- ARMP Bamenda (for publication and filing) § <a

- Divisional Delegate Minmap Menchum 1 = LA A [

- CRTV 5z - LA
£
-

-  Local Radio House(s), to facilitate publicity o o E0F] ;
- Bill Boards/Notice < N i
- Chrono T
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DOSSIER N° 1

' REPUBLIQUE DU CAMEROUN = REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE B4~ PEACE WORK FATHER LAND

MINISTERE DE LA DECENTRALISATION ET

MINISTERY OF DECENTRAILIZATION

DU DEVELOPEMENT LOCALE AND LOCAL DEVELOPMENT
DELEGATION REGIONALE DU NORD- REGIONAL DELEGATION FOR
OUEST NORTH WEST
DELEGATION DEPARTEMENTALE DE LA DIVISIONAL DELEGATION OF
MENCHUM MENCHUM
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
; COMMUNE DE BENAKUMA BENAKUMA COUNCIL
i
AVIS D’APPEL D’OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N¢ £ JONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 pul (| FEV 28 LES

TRAVAUX D’OUVERTURE ET REHABILITATION DE CERTAINES PISTES AGRICOLES
VERS LE MARCHE DE BENAKUMA(DE LA JONCTION A PREUVE OCULAIRE A LA
RIVIERE MURFFEGE 2KM AVEC 2 PONCEAUX METALLIQUES. DE LEGLISE BAPTISTE AU
GHS DE BENAKUMA, 1KM AVEC 2 PONCEAUX METALLIQUES, DE LA RESIDENCE DE
DAGO AU PANNEAU DE LA SAR/SM, 1KM AVEC 2 PONCEAUX METALLIQUES) DANS LA
COMMUNE DE BENAKUMA DANS LE DEPARTEMENT DE LA MENCHUM, REGION DU
NORD-OUEST

1- Objet de ’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2022, le Maire de la Commune de Benakuma,
(Autorit¢ Contractante) représentant 'état du Cameroun lance un Appel d’Offres National Ouvert SOUS
LES CONDITIONS D’URNENCE pour de Travaux d’ouverture et rehabilitation de certaines pistes
agricoles vers le marche de benakuma(de la jonction a preuve oculaire a la riviere murffege 2km avec
2 ponceaux metalliques. de leglise baptiste au ghs de benakuma, 1km avee 2 ponceaux metalliques, de
la residence de dago au panneau de la sar/sm, 1km avec 2 ponceaux metalliques) dans la Commune de
Benakuma dans le Département de 1a Menchum, Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

" Les travaux objets du présent appel d’offres concerneront d’ouverture et rehabilitation de certaines
pistes agricoles vers le marche de benakuma(de la jonction a preuve oculaire a la riviere murffege
2km avec 2 ponceaux metalliques. de leglise baptiste au ghs de benakuma, 1km avec 2 ponceaux
metalliques, de la residence de dago au panneau de la sar/sm, 1km avec 2 ponceaux metalliques) dans
la Commune de Benakuma dans le Département de la Menchum, Région du Nord-Ouest.

Les travaux requis sont détailiés des descriptions mentionnées dans le cadre du détail estimatif,

3- Délai d’exécution :

- Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel d’offre
est de quatre vingt-dix jours (90) continus & partir du jour de la notification de I’ordre de service pour le
démarrage.

4- Allotissement:
Les travaux objets du présent appel d’offres sont dans un lot spécifié dans le tableau ci-aprés :-
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Lot Travaux Localité

Ouverture et rehabilitation de certaines pistes
agricoles vers le marche de benakuma(de la
jonction a preuve oculaire a la riviere murffege
1 2km avec 2 ponceaux metalliques. de leglise
baptiste au ghs de benakuma, 1km avec 2

Commune de Benakuma dans le
Département de la Menchum, Région du-

ponceaux metalliques, de la residence de dago NanS 0w
au panneau de la sar/sm, 1km avee 2 ponceaux
metalliques)
5- Cofit prévisionnel
Le coiit prévisionnel de 'opération a I'issue des études préalables est spécifié dans le tableau ci-
dessous ;-
Lot Travaux Localité Coiit prévisionnel

Ouverture et rehabilitation de
certaines pistes agricoles vers le
marche de benakuma(de la jonction
a preuve oculaire a la riviere
P murffege 2km avec 2 ponceaux
metalliques. de leglise baptiste au ghs
de benakuma, 1km avec 2 ponceaux
metalliques, de la residence de dago
au panneau de la sar/sm, 1km avec 2
ponceaux metalliques)

Commune de Benakuma dans le
Département de la Menchum,
Région du Nord-Ouest

50, 000,000
FCFA

6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que expertise professionnel, technique et financier
dans les travaux constructions basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de 1’exercice 2022 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

Cofit N° de
Travaux prévisionnel | Pautorisation | N°de I’ Imputation
de dépense

Maitre

Lot Ministére d*Ouvrage

Ouverture et
rehabilitation de
certaines pistes
agricoles vers le
marche de
benakuma(de la
jonction a preuve 50,000,000

oculaire a la riviere FCFA s
murffege 2km avec 2

96 30 185
01641617
523511 921

Maire de la
1 MINADER | Commune de
Benakuma

ponceaux
metalliques. de
leglise baptiste au
ghs de benakuma,
1km avec 2 ponceaux




metalliques, de la
residence de dago au
panneau de la
sar/sm, 1km avec 2
ponceaux
metalliques)

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre 4 ses pi¢ces administratives, une caution de soumission établie par une
banque ou une compagnie d’insurance de premier ordre agréée par le Ministére chargé des finances et dont
la liste figure dans la pi¢ce 12 du ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90) jours
au-dela de la date originale de validité des offres.

Colit Cautionnemen | Prix d’achat

Lot Frvans e S prévisionnel | t provisoire du DAO

Ouverture et
rehabilitation de
certaines pistes agricoles
vers le marche de
benakuma(de la jonction
a preuve oculaire a la
riviere murffege 2km | Commune de Benakuma
1 avec 2 ponceaux | dans le Département de la | 50,000,000 1,000,000 75,000
metalliques. de leglise | Menchum, Région du FCFA FCFA FCFA
baptiste au ghs de | Nord-Ouest
benakuma, lkm avec 2
ponceaux metalliques, de
la residence de dago au
panneau de la sar/sm,
Ikm avee 2 ponceaux
metalliques)

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux services
de I’ Autorité Contractant (Service de passation des marchés au Commune de Benakuma) pendant les heures
ouvrables a la Commune de Benakuma.

10- Acquisition du dossier d’appel d’offres : :

' Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de 1’ Autorité
Contractant pendant les heures ouvrables 4 la Service de passation des marchés au Commune de Benakuma
Le dossier sera obtenu contre versement d’une somme non remboursable de soixante quinze milles
(75,000) francs CFA payable ou trésor Municipal de Benakuma.

11- Remise des offres :

- Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) original et sexé (06) copies marqués
comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. Les oﬁﬁ s iiﬁgﬁ ,ma?es ¢tant dans une enveloppe externe fermée a la Commune
de Benakuma au plus tard le & 10heures. Cette enveloppe externe devra étre adressée 2
I’ Autorité Contractante portant la mention.

AVIS D’APPEL D’OFFRES NATIONAL OUVE N 5 /

ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 puj () F[\ POR LES TRAVAUX DE
D’OUVERTURE ET REHABILITATION DE CERTAINES PISTES AGRICOLES VERS LE
MARCHE DE BENAKUMA(DE LA JONCTION A PREUVE OCULAIRE A LA RIVIERE
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MURFFEGE 2KM AVEC 2 PONCEAUX METALLIQUES. DE LEGLISE BAPTISTE AU GHS DE
BENAKUMA, 1KM AVEC 2 PONCEAUX METALLIQUES, DE LA RESIDENCE DE DAGO AU
PANNEAU DE LA SAR/SM, 1KM AVEC 2 PONCEAUX METALLIQUES), COMMUNE DE
BENAKUMA , ARRONDISSEMENT DE MENCHUM VALLEY DANS LE DEPARTEMENT DE

- LA MENCHUM, REGION DU NORD-OUEST

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ouen -
copies certifiées conformes par le service émetteur (Exemple ; service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Reéglement
Particulier de I’ Appel d’Offres. Elles doivent dater de moins de trois {03) mois précédant la date originale
de dépdt des offres ou avoir été établies postérieurement a la date de signature de 1’ Avis d’ Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire
délivrée par une banque ou compagnie d’insurancede premier ordre agréée par le Ministére chargé
des Finances cautionnement. _

. Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par 1’ Autorité
Contractante au plus tard trente jours aprés la période de validité. A I’attributaire, le cautionnement
provisoire sera remis par I’Autorit¢ Contractante quant il I’aura fournit le cautionnement provisoire. Le
montant correspondant 4 chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de 1’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours a partir de la date limite fixée pour la remise des offres.

NB: Pendant I’installation de I’atiributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- OQuverture des plis:
L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

a 11 heures heure locale pour tous les lots, lot 1 et lot 2 suivant cet ordre dans une salle allouée
au Président de la commission de passation des marchés situé & la Commune de Benakuma. Seul les
soumissionnaires ou leurs représentants qui ont une bonne maitrise des procédures et de la réglementation
des marchés publics et disposent des compétences techniques avérées dans le domaine concerné seront
autorisés a assister a la séance de I’ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO
seroht rejetées. En cars d’ambiguitué seuls les originaux vont prévaloir

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

'+ Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise aprés le délai
- Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Absence de ’original ou des documents bien certifiés ou documents certifiés plus qu’une fois
Fausse déclaration ou piéce falsifiée
Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de I’entreprise
mandaié et les noms d’autres entreprises mentionnés dans le contenant,
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres
. - elimation en cars de note technique inférieure a8 75 % au niveau de 1’évaluation administrative et
technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.




A) Critéres essentiels
Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les taches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des tAches a exécuter. Donc, dans 1’évaluation des:
(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 06
LES REFERENCES DE L’ENTREPRISE 07
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 11
L’EQUIPEMENT ET OUTILS A MOBILISER 05
METHODOLOGIE ET EXECUTION DES TRAVAUX 07
TOTAL 36

Remarque :
- Offre qui n’obtiendra pas au moins 75% de la note technique sera simplement rejeté;
- Les détails de ces criteres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’ Appel d’Offres.

(if) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) jours 4 partir de la date
limite fixée pour la remise des offres.

16- Attribution:
Le marché sera attribué au soumissionnaire présentant I”offre la moins disant et remplissant les capacités
-administratives et techniques requises.
17. Les Renseignements Complémentaires
' Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service de
Passation des Marchés de Commune de Benakuma situé & Marie de Benakuma.

18- Additif a ’appel D’offres:

L’ Autorité Contractante se réserve le droit 4 tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrantc du dossier d’appel d’offres. Cet additif sera communiquer par écrit ou signifié par tout
moyen laissant trace écrite 4 tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

Benakuma, le 1 0 FEV 2022

Ampliations:

- Le Président, CIPDM Commune de

Benakuma

-ARMP Bamenda (pour publication et
archivage)

(irLe Délégué Départemental de Minmap

MCH

- CRTV

-Radios locales pour faciliter la publicité

- Tableau d affichage
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAQ”) is the Mayor of Benakuma Council who shall be in charge of launching the tenders file.
The name, the reference number and the number of lots contained in the invitation to tenders are found
in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (“CCAP”) of the invitation to tender.

- (¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders or contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i)  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
coniract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a

i contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction works accompanied by the necessary legal and financial autonomy
and must not have been excluded from bidding for public contracts as well as managed according to
. commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)




muist not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

. Article 06: QUALIFICATION OF BIDDERS

(8) As an integral part of their bid, bidders must:
() Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

, - Availability of indispensable equipment
' (b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

- (¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
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shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice {(“440")
(b) Document N° 2- General Regulations of the Invitation To Tender (“RGAQO”).

- (¢) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC=“CCAP").
(¢) Document N° 5- Special technical Conditions (STC="“CCTP").

i (f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

- (g) Document N° 7- Bill of quantities and cost estimate (BOCE).

- (h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.
() Document N° 10- Model forms to be used by bidders.
(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).
+ (1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds(to inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE MAYOR OF BENAKUMA COUNCIL

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond o the request at least fourteen (14) days for National Invitations and at least twenty
one (21} days for International Invitations before the day of opening, copying all the companies

.+ that purchased the tenders file.

=Any potential bidder whose find himself cheated in the award procedure can petition to the

¢ Minister of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authorlty copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days 1o react with copy of the reaction sent to the Minister incharge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

' The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postponed the deadline of submission as long as he deems necessary

_C-.PREPARATION OF BIDS

. Article11: TENDER FEES ,
‘ ‘ 16




Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English and French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C enclosed and sealed in one big envolope labelled as
follows:-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER

N¢ 05 ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 oF 1 ) FEV 2022
. FOR THE OPENING/GRADING/REHABILITATION OF
INTERQUARTER/FARM-TO-MARKET ROAD NETWORK WITHIN THE
'BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF JUNCTION TO
RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM
DAGO’S RESIDENCE TO SAR/SM SIGN POST, 1KM WITH TWO METALLIC

'CULVERTS) IN MENCHUM VALLEY SUB-DIVISION IN MENCHUM DIVISION NORTH
- WEST REGION “To be opened only during the bid opening session of the Tenders Board”
"Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of

the invitation to tender, duly filled and put together in three envelopes:-

“a.Envelop A: Administrative file shall include:-

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
= paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;

iif) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.

b Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

- (i) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
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c. Envelop C: Financial bid:
The Special Regulations specity the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(if) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
' Contracting Authority as follows:

! THE CONTRACTING AUTHORITY
MAYOR OF BENAKUMA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

N5 / ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 oF 1 (| FFV 2022
FOR THE OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-
MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM
OCCULAR PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC
CULVERT; FROM BAPTIST CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC
CULVERTS; FROM DAGO’S RESIDENCE TO SAR/SM SIGN POST, 1IKM WITH TWO
METALLIC CULVERTS) UNDER MENCHUM VALLEY SUB DIVISION, MENCHUM
DIVISION NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(@) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility Jor any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(¢c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall Sill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee Sor Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Franes CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

-t shall be forbidden to introduce a price revision clause by way of additional clause in

the contract awarded on the basis of a firm price.
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Article 14: AMOUNT OF THE BID

. Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks

described in the General Regulations of the invitation to tender, on the basis of the price schedule and the

detailed bill of quantities and estimates presented by the bidder . Hence:-

" (a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

. estimates.

' (b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(¢) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based

| otherwise must be proof of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by

the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity

will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so. _

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND
The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-
(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.
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(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
(1) if the bidder withdraws his bid during the period of validity;
(i1) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General .
Regulations;
- fails in his obligation to furnish the required final bond in application of the. General
Regulations
- refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these

' deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution

i+ has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

| Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below,

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies, that is, one (01) original clearly indicated
“ORIGINAL”. and six (07) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to signed for the bidder). The bid shall be bearing no

" modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the
bid.
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D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

. Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY?, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “T0 BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely. :

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
' Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service
of Award of Contracts at the Benakuma Council against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no
bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline
all responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected
and returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to

tender, must be established exclusively:
In English or French language,

. Using the metric system for quantities,

» Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
- After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL?”,
and “REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

+ sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the

' time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to

them unopened.

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.
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' A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time~.
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION”, The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
- notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids
_ being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of epening.

- = No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS _

" Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
1) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
. Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL?” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that:-
<> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
. possible modification mentioned, the price offered, including any rebates [in case of opening of

financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be,
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.
=»Offers (and modifications received in accordance with the provisions of the article of the General
- Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
. for whatever reason, shall not be submitted for evaluation.
=»Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation’
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.
<> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
, to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
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>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
: Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

. It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
* and possibly by the chairperson of the Tenders Board.

 Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
| may, if he desires, request any bidder to give clarifications on his offer, This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.
Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders .
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
¢ An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:-
., 1),  which substantially limits the scope, quality or realisation of the works;
i)  which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or
'itli) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

. If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
' not eventually be rendered in conformity.
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers
" During evaluation, the committee concerned shall:-
=>»Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
. are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall:-

=»Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
. the content without recourse to external elements of proof.

=»Ensure that the successful bidder, because having an offer substantially in conformity with the
- provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
- essential to avoid any arbitrariness in determining qualification.

~ =PVerify offers considered essentially in conformity with the Tender File to correct the possible

- calculation errors,
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" Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
' (@) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
- Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.
(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.
| (¢) Where there is a difference between the price indicated in words and in figures, the amount in words
- shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
| | sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.,

1If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
‘@) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences

featuring in the bill of quantities and estimates but by adding the amount of works done under

State supervision where they are costed in a competitive manner as specified in the Special
Regulations.
c¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
. |, inaccordance with the provisions of the General Regulations:
d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
b b technical or financial basis.

e¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

24



- If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to.
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied

during the period of execution of the contract shall not be considered during the evaluation of offers.

" Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or

reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
| INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

. The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
guthorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

' Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of'-

* The preparation, thorough verification and awarding of the contract according to the rules and

. procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the:
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
“enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement. ‘

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order to
start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and -
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
Decree N2 2018/366 of 20" June 2018 instituting the Public Contracts Code,
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l l Article 39: ADDITIONAL INFORMATION

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.
Remarks:

.(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained, Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted

- where applicable, to the Minister in charge of Public Contracts for prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of ..
reception of the examined draft contract submitted by the successful bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts. As well, the Contracting Authority must notify
the successful bidder of the signed contract within five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting:
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(@)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved

' 11 according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments
in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.
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This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be). They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED by the Divisional Delegate of
Public Contracts Menchum (Final Payment) and transmitted for payment into an account
opened by the contractor to this effect.

- Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

I ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks in the
Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market Road Network Within The Benakuma
L Council Area (From Occular Proof Junction To River Murffege, 2km With 2 Metallic Culvert; From

Baptist Church To Ghs Benakuma, 1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm
Sign Post,1km With Two Metallic Culverts) under Menchum Valley Sub Division in Menchum Division-
North West Region.

With the specifications as in the Special Technical Conditions and in the Bill of quantities and
cost estimates. The Contracting Authority concerned in this invitation to tender shall be the Mayor of
Benakuma  Council. The reference of  this  tenders file is N2

ONIT/NIINDDEVEL/NWR/MCH/BC/BCITB/ZOZZ of ‘_‘ ” EEM 7”22 for the
Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market Road Network Within The Benakuma
Council Area (From Occular Proof Junction To River Murffege, 2km With 2 Metallic Culvert; From
Baptist Church To Ghs Benakuma, 1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm-.
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Sign Post, 1km With Two Metallic Culverts) under Menchum Valley Sub Division in Menchum Division-
North West Region.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be three months (ninety calendar days), counting in
function of the date of notification of the service order to start execution. Hence, bids shall be evaluated
on the basis of an execution deadline of the tasks involved between a minimum and maximum ninety
calendar days. The evaluation method features in the General Regulations. The execution deadline
proposed by the preferred bidder shall become the contractual execution deadline. For this reason, the
provisions of this article are such that the Mayor of Benakuma Council expects net advantages of shorter
execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2020 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Public Works and assigned to the
Mayor of Benakuma Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where come the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.

+ (b) Contributes to the development of the national economy. .

(c) Is not in a state of collapse or judicial liquidation

(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model

(f) Has given powers to a signatory that engages the whole company.

To this effect, the bid submitted by a bidder shall comprise the following documents that shall be

separated from each other by colour separators:

Al.  The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)

A2 A Municipal Treasury Receipt showing the payment for the tender fee of seventy five thousand

(75,000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bid bond, or Certified cheque, Bank cheque,
or Bank Guarantee) or a certified cheque of one million, (1,000,000) FCFA from a bank
accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire pour
I’ Afrique Central™) (see Model Form N° 04 for format).

AS5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A Receipt testifying payment of the Business Licence for the 2022 Financial Year (“Récépissé
attestant paiement de la Patente 2022"') with a turn over up to or above the provisional cost of the
Project TTC. (with tax regime same as in Tax payer’s card)

A7. A certified copy of 2022 Business Licence {“Patente” 2022) with a turn over up to or above the

' amount of the contract TTC (with tax regime same as in Tax payer’s card).

A8  An Attestation of non indebtedness [“Attesiation de non Redevance”] testifying that the bidder
OWes No taxes.

A9.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit). '

Al10  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.
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All. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of

.. Public Contracts (ARMP).

Al2. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Mode! form N° 13 for format

Al3 Certified copy cach of Attestation of localisation and sketch plan of localisation of the enterprise

Al4 The Special Tender Regulations initialled and signed on the last page.

Al5. The Special Administrative clauses initialled and signed on the last page

Al6. Power of attorney where necessary

Al17. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain;-
(a) Information on the qualification of the bidder.
. (b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
' (ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks
(¢) Proof of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special
. | Technical Conditions (“CCTP”)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title deeds,
vehicle registration  certificate(s),
receipts, etc.

NB- The equipments and tools must
be present atf the site during each
phase of the execution

' It shall show clearly the means at the
Bl | Equipment list | disposal of the enterprise to carry out the
job (See Model form N° 12 for format)

Attach for each person a CV

J . (signed and dated by the individual)
= Works Supervisor: At least a Senior | . “ il as a certified el LRI

Rural/Civil Engineering Technician diploma of each person concerned.
with at least 3 years” expericnce in Road | Key  Personnel shall include the
construction/ maintenance. Works Supervisor Works Foreman
B2 | Personnel list and other dependent on the bids of the
candidate.

@ Foreman: Rural/Civil  Engineering | NB-All key personnel must present

Technician experience with at least 5| commitment of availability duly
years® in Roads construction/ | signed & certified by the National

Security Service (see Model Forms
N° 8 & N° 9 for formats)

It shall contain:

maintenance.

ids shall be assessed based on the technical
understanding by the enterprise of the
Methodolegy/ CPerations and the organisation .mtended for :
By the execution of works, that is, it shall show | Date, signature and stamp of

N N SN TS e =

i 0:?3:)8:1:;0“ clearly the organisation of the enterprise | bidder at the end of document
(methodology of execution, work schedule, site
installation, supply of matcerials, works to be sub-
contracted,the use of local manpower, HIMO eic)
Sub- Information on  the  sub-contractor Date and  signature of .sub-
B4 contractin (equipment, personnel, references, etc) contractor (only 30% of the
g quip e ’ 3 contract can be subcontracted)
BS Site visit Site visit report containing coloured | Dated and co-signed by the
report picture(s) of the Representative of the | Managing Director and Works
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company conspicuously seen on site

Supervisor of the company
(see Model form N° 14 for format).

B6

References of
the enterprise.

List of similar jobs executed in the last five
(05) years by the enterprise and/or other
civil engineering works realised.

Amount of works, copies of (1%
and last pages) and minutes of
reception or attestation of effective

realisation. Include accessible

telephone number(s) of beneficiary

service(s) to enable verification

when need arises. (see Model form

N° 11 for format)

B7

Technical
specifications

Provided in tender file.

Initialled on every page and signed
and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
| Format to be completed and | Signature, date and stamp of bidder.
i Ths esder lottor tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in
the price list, that is, the price list | Initials on every page and signed on
C2 | Unit price schedule |in accordance with the model and | last page. All pages must be stamped
| stating prices exclusive of VAT | with enterprise official stamp.
in words and in figures
= Bill of Quantities and | Detailed cost estimates of the Initials on every page and signed on
C3 - g last page. All pages must be stamped
Cost Estimates works. A : :
with enterprise function stamp.
e ) Format to be completed
C4 N det‘?ll alees showing detail breakdown of | Initials and stamped on every page
% prices.
Attestation of pre-financing :
C3'| Financial capability fieh.ver?d by a ' banking | Date and signature of bank Manager in
: institution  recognised by | charge.
MINFI/COBAC
Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file. °

- In accordance with Article 13 of the General Regulations of the Invitation to Tender, a Bidder may

 indicate a rebate (discount) on his financial offer provided the phrasing of the rebate does not go against
the stipulation of any Public Contracts Regulation.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as.
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the Benakuma Council, Service in charge of contracts award in the Benakuma
Council not )ater than at 10am local time. The sealed external envelope shall be free of all
identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER

N2/ ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2022 oF 1 (| FEV 2022
FOR THE OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-MARKET
ROAD NETWORK WITHIN THE BENAKUMA COUNCIL ARFA (FROM OCCULAR PROOF
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JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/SM SIGN POST,1KM WITH TWO METALLIC CULVERTS) UNDER

- MENCHUM VALLEY SUB-DIVISION IN MENCHUM DIVISION NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

In order not to be rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

- The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank or
Insurance company upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS(OFFERS):

Bids shall be opened by the Benakuma Council Internal Tenders Board in a single phase in that order on
the . at 11am local time in the hall at the Furu Awa Council. Only bidders or their.
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall
be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non
respect of these criteria shall lead to the rejection of the bidder’s bid.
- Offers (bids) submitted after the deadline or time limit shall be rejected;
-  Bids submitted in unsealed external envelopes shall be rejected.
- External envelopes with identification marks or inscriptions which may lead to the identification
of the said company shall be rejected.
- Absence of original or properly certified administrative document or documents certified more
than one time shall be given 48 hours to replace it.
- False declaration or forged documents shall be given 48 hours to replace them;
- Absence of bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee or bid:
bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge
of Finance the bidder shall simply be rejected.
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NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.
- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 75 % (non-respect of 75 % of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

E_]j All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 06
EXPERIENCE OF THE COMPANY 07
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 11
TECHNICAL EQUIPMENT 0s
METHODOLOGY FOR THE EXECUTION OF WORKS 07
TOTAL 36
- NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be

rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-
- Table of content
GENERAL PRESENTATION | - Quality of the binding (spiral binding with transparent fly-leaf on

OF THE BIDS Jront cover recommended)
- Availability of colour separators

- Presentation of all documents in same order as in the Tender File
- Clarity of the documents with pages numbered
-_Special Technical conditions visaed and last pages signed

- List of contracts realised successfully in similar domain within the

last Syears
EXPERIENCE OF THE < .
CONTRACTOR = Sﬁgﬁfﬁm and last pages) of at least 1 of the contracts (Jobbing

That is, Bidder's experience with similar works.
See Model form N° 11 for formai i

- List of personnel deployed to the project with works Supervisor
QUALITY OF PERSONNEL being at least a Senior Civil/Rural Engineering Technician with
AND MANAGEMENT OF at least 3 years’ experience in earth road maintenance and
THE COMPANY Foreman being at least a Civil/Rural Engineering Technician
experience with at least 5 years’ in earth road maintenance.
NB-All key personnel must | - Certified copies of certificate(s) or diplomas of at least the key
present commitments of Eersgnn{el (S{l{;‘)ervi(sg{/ z)mdfPt‘ﬁrenll)an) relevant t(i the wgrks ;c;nceglﬁd
ohers . - Cuwrriculum Vitae of the above personnel signed and date
SESERIERIE nly slgued & the individuals respectively (see Model farmN"]Og};r format). %

et 0. ¥kt porsonnel - Commitment forms of Supervisor and Foreman (5ee Model form N°

concerned
09 for format,.
See Modeffor ms N°8 & Form | _ Company’s organizational chart
N°9 for format - Project’s organizational chart

That is, Qualification, skills _and professional experience of key
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personnel relevant to the works.

- The list of equipment to be used in the execution of the project
TECHNICAL EQUIPMENT containing least a grader, a dump truck and a pickup

AND TOOLS - List of tools to be used in the execution of the project
- Proof of ownership for the equipment and tools, i.e. registration
certificates or performance invoices for equipment that are to be
hired and purchase receipts for tools.
£ ! - Description of equipment (giving mark, registration ,etc)
the site before and during | _ gyigonce of norgxaipfunctioiing%f equipmint
each phase - A statement of present location of equipment

See Model form N° 12 for format | Thy s, Compliance with technical specifications of the tender file as
well as equipments and tools vital for the execution of the works.

- The planning (schedule of the execution of works)
Description of the organization of worksite and methods of
execution of works with technical details
The duration for the execution of the works
Security measures on site
Environmental protection
Site visit report (see Model form N° 14 for format).

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

NB- These equipments and
tools must be present at

METHODOLOGY FOR THE
EXECUTION OF WORKS

t

(ii) Financial Offer, it shall consist of going through the bill of quantities with reference to the unit price
schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT;:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service for the Contracts Award
at the Benakuma Council.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate to the company that bought the tender Delays caused by such amendments
shall also be considered in the period given to bidders to submit their bids.

Benakuma, the 1 0 FEV 2022

Copies :

The Chairman, Benakuma Council Internal Tenders
Board

ARMP Bamerida (for publication and filing)
Divisional Divisional Delegate Minmap Menchum
CRTV

Local Radio House(s), to facilitate publicity

Bill Boards

Chrono

(]
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DOCUMENT N° 04

| THE SPECIAL ADMINISTRATIVE CONDITIONS |

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Content of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of tasks to be executed
Article 10 Service order/Notification and correspondences
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
CHAPTER II EXECUTION OF TASKS
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Atticle 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
" | Article 21 Materials -
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Arﬁcle 24 . Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
zé\rticle 27 Project site meetings
Article 28 Project record
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Article 29 Putting the site at the disposal of the Contractor
Article 30 Security measures
Article 31 Environmental protection
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER HI FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Joﬁbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1:PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is for the Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular Proof
Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km
With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,1km With Two Metallic
Culverts), Menchum Valley Sub Division in Menchum Division-North West Region..

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3: MODE OF CONTRACT AWARD

The contract shall be awarded following Open Natig 15 i itation to Tender N°
QS/ONIT/MINDDEVEL/BC/MAYOR/BCITB/MCH/2022 of 1) F% ﬂ in accordance with
Decree N2 2018/366 of 20" June 2018 instituting the Public Contracts Code.

Article4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2022 Public Investment
Budget under the supervision of the Ministry of Public Works.

Article6: CONTENT OF THE INVITATION TO TENDER
It shall be composed of’-

Title I: The Special Administrative Conditions,
Title I: The Special Technical Conditions,
Title III: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
: payable.
With general reference texts being:-
o LawN °96/12 of 5" August 1996 relating to the framework law on environmental management;
 Decree No.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
. Public Contracts Tenders Boards; Modified by Decree N2. 2018/366 of 20" June 2018 to lay down
the Public Contracts Code; :
s Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
 tender files;
» Decreec No.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts;
o | Decree N2 2018/366 of 20" June 2018 to lay down the Public Contracts Code;
o | Circular N° 004/CAB/PM of 30" December 2005 relating to the application of the Public Contracts
code;
e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions
e Circular N° 002/CAB/PM of 31" January 2011 relative to the amelioration of the performance of
Public Contracts system;
# ' Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
¢ changes of the economic conditions of Public Contracts;
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e  Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual-
consultants;

) Decree N°2012/076 of 8" March 2012 medifying and completing certain dispositions of Decree
N°2001/048 of 23 February 2001 bearing the organisation and functioning of the Public Contracts

' . Regulatory Agency (ARMP) ; _

e  Circular letter N°001/CAB/PR of 19™ June 2012 relative to the award and the control of the
execution of public contracts.

o Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

e  Order N° 038 CAB/PM of 15™ May 2014 putting in force model tender files for the award of public
contracts.

o  Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the

] constitution of certain files submitted for signature and certain directives and instructing that

Contracting Authorities get copies of bids as soon as opening takes place.

e  Circular N° 00000456/C/MINFI of 30" December 2021 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regiona! and Local Authorities for the 2022 financial year.

| e  Norms in force in the Republic of Cameroon;
!l e Other texts specific to contracting fields.

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Mayor of Benakuma Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.

2. The Project Owner, that is, the Mayor of Benakuma Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Mayor of Benakuma Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager, that is, the Council Development Officer, Benakuma Council who shall
in collaboration with the Project Engineer approve the execution program submitted by the

‘ Contractor and ensure the technical specifications are respected during the execution and submit

in maximum every two weeks, reports to the Contracting Authority through the Project Engineer. -
S. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
l Administrative Conditions and prepare documents for payments.
6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contract(s) as per its.. |
attributions and channel technical advices to the contractor through the Project Engineer and
: Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
I Authority a report of each control mission carried out.

I Article§: REPRESENTATIVE OF THE CONTRACTOR

- 8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority, Within 8 days,
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- the confirmation shall be considered approved if the Contracting Authority does not give

objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of Menchum Valley Sub-Division". In case of change of domiciliation
without informing the administration, all notifications destined to the contractor shall be
addressed care of (c/0) the Divisional Office of Menchum Valley Sub-Division of execution of
the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

‘ Article 10:  SERVICE ORDER/NOTIFICATION AND CORRESPONDENCES

Service Order j

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,

other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
[Engineer and the Public Contracts Regulatory Organ.

- REMARK: The Contracting Authority shall have the right to notify service orders signed by him that
' are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
‘contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
“Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

- Correspondences

All communication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively done writing.
They shall be sent by mail, telegrams, telex, fax, e-mails Whatsapp against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be communication between
the contracting authority and the contractor relating to the execution of the work which is not confirmed
in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to

have at his expense visited and acquainted himself with the project site, the effective tasks to be

accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
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tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the

necessary facilities, and also the following:-

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

~ The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Benakuma Council in Menchum Valley Sub-
Diyision where the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without

I intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start execution be carried out by

Commission comprising of:

* The Project OWner-=-----==-mceemsee e Chairperson

® The Project (Contract) Engineer-—---—— oo Secretary

* The Contracting Authority (CA) or his Representative-----=---------- Member

¢ The Contractor ---------seseuenm-. e Member

¢ The CDO of the Coumedl’, i i ot s e RTINS

* A Representative of MINMAP --—meeeece e Observer

» The village Chief or Representative ..........covvueeveeeeneeneenennrnnn Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
2/3 commission members on site as well,
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of
the contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.
-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the contract.
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I[CHAPTER 1I: EXECUTION OF THE TASKS,

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION

_ The tasks that form the subject of the present invitation to tender consist of all works foreseen in
the bill of quantities estimated for the Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market
Road Network Within The Benakuma Council Area (From Occular Proof Junction To River Murffege,
- 2km With 2 Metallic Culvert; From Baptist Church To GHS Benakuma, 1km With 2 Metallic Culverts:
From Dago’s Residence To SAR/SM Sign Post,1km With Two Metallic Culverts) under Menchum
Valley Sub Division in Menchum Division-North West Region.
Time-limits for execution covers:

¢ Transfer of networks and traffic maintenance.

o Supply of materials;

¢ Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in -

the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year

can not undergo price revision, price revision shall not be tolerated during the execution of this

project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of thirty seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:-

 One original copy to the office of the Contracting Authority
*  One original copy to the office of the Regulatory Organ (copy to be given to the CA)

* One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum (copy fo be given
to the CA)

® One photocopy to the Divisional Delegation, MINEPAT Menchum (copy fo be given to the CA4)
and

*  One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)
Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in-
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff.

Hence:
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*He shall within the thirty(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness, These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be

" made on the execution program. As well, these penalties shall be applied on any stakeholder who delays

. the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and

- people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the

" site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract

; arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that

" 1" shall be available to the project engineer and contractor’s representatives.
~The contractor shall put in place all human and material resources necessary for the execution of works
' within the prescribed time-limits.

Article 15:  INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the project owner for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
| suspended without suspending the execution deadline. After two months from the date of notification of
| - the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten—year guarantee
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It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

- Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses,
. the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority

. at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall

not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub- .
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who
delays from seven (07} days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

. Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

- These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

‘The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

. That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement”) called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

. The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.
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Whatever the case and except in casc of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement
shall be born by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used. The control engineer shall issue a compliance certificate to the contractor
after complaining.

In case of non-compliance, expenses shall be charged to the contractor.

=  Article23: RIGHTS AND PATENTS
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The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations
in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
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these meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28: SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or

contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
¢ Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
Weather conditions;
® Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and material used:
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
o Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions,

Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURLS

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

~ Article 31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

_ He shall particularly comply with the Special Technical Conditions relating to environmental
protection.
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Article32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical accepiance) before technical acceptance. The visit shall include, among others, the
following operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;

Recording the folding up of the installations and cleaning of the project site;

Recording the completion of works;

Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of techmical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

- A Representative of the Project Owner =-=---s--eeeseeeemmeeee oo e Chairperson
ERERIE TR ARG IRt ENSINOOr . covvensssermvnssisxininscsiviaboosuaruts Bibasss s cisisvsshisnvim Secretary
it A Representative of the Contracting Authority........usiiiiiiiniainniims i Member

U T T SRt S ) = ) Member

-  The Representative of MINMAP Menchum ...........cociiiviiiiniiinainsinnsinsienenen ObseIver

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3 commission members on site as well. Technical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within the penalty zone, counts
of calendar duys overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar

! days overrun.

Article34: PROVISIONAL ACCEPTANCE

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or Representative---=-sesssssseososmoomsmmmeeeeeeeeceeeeeoo Chairperson

S R ROOIREE BB IMOEET. . ..o v.0n0vox awms tinossinsnonnrersssssrrasbRERRIN: vrin wrantsrson Secretary

- The Contracting Authority or his Representative .........ccovvviiiiiniiiininnanes Member

- The Chief of Service for Contract award... Gh ceeernnann.. Member

-~ The Contract Manager(DD MINADER) or hlS Representatlve ceneeneMember

- The CDO of Benakuna Council... e s Member

- The Stores Accountant Benakuma Counc1l Member

AR BT e | R R Lo R < O R Member

- The Representative of MINMAP Menchum ..........ccconvnnninaennernen..Observer

= The Villags Chief or Represeafalive . .. /0w somissiinamasisis e i Observer, if need be
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During acceptance, the commitiee shall examine the reports of the pre-technical and technical

- acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
~ report which may declare either of the following:

»  Refusal of acceptance of works;

»  Acceptance of works with reserve;

= Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by 2/3
‘ commission members on site as well.
NB: 2/3 above mentioned committee members are present, Acceptance will take place.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every.
rhree months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After’
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: | FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional:
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Committee shall be made up the same personalities as in case for provisional acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

v Refusal of acceptance of works because of reserves identified;
» Acceptance of works without reserve.
= In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
:  acceptance to be carried out.
Remark An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38:LAWS GOVERNING LABOUR

, The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties. |
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Article 39: AMOUNT OF THE CONTRACT

SRR SOt Of the COMITACE (\nupvrssrsreraninsnsinmuin s Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without-
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

* transport and access conditions to the site at any period of the year;

* constraints relating to the geographic situation of works;

¢ water regime and rainfall in the area and possible risk of flood ;

e presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

* Conveyance, assembling, maintenance, dismantling and folding up of all the structures including

offices, laboratories, possible quarry material, workshops, accommodation aic;

» Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

* Maintenance of existing structures used for the execution of the contract arising from this

invitation to tender;

» Prospecting for sources of materials, extraction, storing , drainage of deposits;

* Measures aimed at reducing direct environmental impacts;

* Maintenance of structures during the period of guarantee;

* Insurance including civil liability;

e Insurance charges for the project;

* Financial charges and overheads for the project;

* Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

_ In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down Decree N2. 2018/366 of 20" June 2018 to
lay down the Public Contracts Code; the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

{ (b) The Divisional Controller of Finance shall visa the payment documents before the Final
|| payment can be effected;

(¢) The Municipal Treasurer, Benakuma Council shall be in charge of payments:

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account, This periodic payments may be
spread out during the term of the contract in several periodic installments

(2) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the
unit price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts; 4

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;
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- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the

: Authorizing Officer (the Mayor, Benakuma Council) who in turn shall verify and sign as a

means to order for payment and transmit to the Divisional Delegate of Public Contracts for

Menchum. The Divisional Delegate after verification and concluded good for payment shall

affix a VISA (FINAL PAYMENT) and transmit to the Municipal Treasurer, Benakuma

Counci! who shall commit the State of Cameroon for payment to be carried out as defined in

the contract in respect to the information on the credit card,;

Each request for payment shall include the following documents:

LBy

* Seven copies of the final account mentioned above;
¢ Seven copies of signed Statements of work done;
¢ Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement™) signed by the Project Engineer and bearing
the visa of the authorising officer ;

¢ A copy of the following documents making up the tax file certified by the relevant: .
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

A location plan

>
> An attestation of localisation;

> A Taxpayer’s card;

> A Business licence;

> A clearance attesting to the payment of taxes;
>

An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS™.

> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5 of the every month
following the works executed transmit seven (7) copies of the partial invoices to the .
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINMAP and MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasury, Benakuma Council.

Article 44: START-OFF ADVANCE

_ The Contractor may through a simple request without any justification addressed to the Project Owner
' with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
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purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price. .
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it. :

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
|  Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the.
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, .
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works
tproven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Coniractor does not provide the final bond within the twenty (20) days, he shall pay

penalties amounting up to 1/5000" of the contract amount (ATI)
|

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for.
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. Afer provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the-
value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.
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o Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minules duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guaraniee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification Jfrom the
Contracting Authority io the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the
bond shall cease from having any effect even in the absence of the release.

.= If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during

the period of guaraniee, the Contracting Authority, Project Owner and the Project Engineer the shall: ' |

have the right o carry out the corrections using any other contractor who shall be paid using the
amount retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

. In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within thirty (30) days as from the date of notification of the contract by the Contracting
Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the:
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49:PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:
e 1/2000™ of the amount of the contract per calendar day overrun, from the 1% to the 30 day;
e 1/1000™ of the amount of the contract per calendar day, beyond the 30" day;
® Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.
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. (b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

e The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness;

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

o The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

e The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000" the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000™ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/5000™ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of*
complicity. :

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

CHAPTER IV: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);
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(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the

- suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting.:
Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct..
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 180-183 of Decree NZ. 20187366 of 20" June 2018 to
lay down the Public Contracts Code; and the following special conditions: : 3

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days,;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done,

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.
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Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

' In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of international covenants and agreements at the expense of the contractor.

Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Divisional Finance Controller and signed by the
Contracting Authority. lts execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

© Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2, Scentimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland

FOR THE OPENING/GRADING/REHABILITATION OF
INTERQUARTER/FARM-TO-MARKET ROAD NETWORK WITHIN THE
BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF JUNCTION TO
RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS;
FROM DAGO’S RESIDENCE TO SAR/SM SIGN POST, 1IKM WITH TWO
METALLIC CULVERTS) UNDER MENCHUM VALLEY SUB DIVISION IN
MENCHUM DIVISION NORTH WEST REGION.
CONTRACTING AUTHORITY: THE MAYOR OF BENAKUMA COUNCIL

PROJECT OWNER: THE MAYOR, BENAKUMA COUNCIL
AUTHORISING OFFICER: THE MAYOR, BENAKUMA COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: THE CHIEF OF SERVICE FOR
AWARDS FOR BENAKUMA COUNCIL

CONTRACT MANAGER: THE DD MINADER, MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
MENCHUM

CONTRACTOR.:.. »
FINANCING: 2022 PUBLIC INVESTMENT BUDGET (MINADER)

DURATION OF CONTRACT: THREE MONTHS (NINETY CALENDAR DAYS)

| AL AL

DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description is intended to define the content of the opening and rehabilitation of
earth roads in Benakuma Council area, Menchum Valley Sub-Division in Menchum Division
if the North West Region of Cameroon.




-t specifies the quality of equipment, tools, materials, and the mode of execution that will
=nable compliance with the rules and regulations governing the execution of civil engineering
ublic works. Hence, this description has as objective to define the consistence of works to be

- executed in accordance with the technical norms for road maintenance.

Chapter 1: GENERAL DISPOSITIONS
PURPOSE OF THIS DOCUMENT

The Mayor of Benakuma Council, Contracting authority, launches on behalf of the Republic of
Cameroon, an Open National Invitation to tender for the Opening/Grading/Rehabilitation Of
Interquarter/Farin-To-Market Road Network Within The Benakuma Council Area (From Occular
Proof Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs
Benakuma, 1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,1km With
- Two Metallic Culverts) under Menchum Valley Subdivision, Menchum Division Of The North

West Regionby Normal Procedure,

I-2. CONSISTENCY OF THE WORK

Elementary tasks
“he main tasks to be carried out shall include the following:

Preliminary works

4= . Felling of trees

Cleaning of site
- Excavation
Supply of materials and construction of structures
Grading and widening of roads
- Creation of side ditches
Backfilling with laterite

Cambering and compaction

- leference documents

a the study and execution of the project, the prospective contractor shall comply with the

ollowing:

Statutory and regulatory instruments (laws, ordinances, decrees, orders)

= Unified technical documents (requirements, special conditions, designing rules)

Security rules and norms relating to public protection

- Agreements, technical opinions and recommendations of the CSTB applicable to works
zlating to this studies.
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- To carry out the general control of works, the Project Engineer and the other project
- stakeholders involved in the follow-up of the project may make regular or unexpected visits to
he site.

The descriptive estimate is intended to spell out the requirements for a proper execution of the
sonstruction works.

' The contractor shall hence strictly comply with the specifications and estimates in keeping
with the rules and norms prescribed in the contract.

VIIt-DEFINITION OF TASKS TO BE EXECUTED
ARTICLE B101 - DESCRIPTION OF WORK

The tasks to be realised consist of the following operations :
. | a) Preparatory works
] - Site installation,
- Supply of equipment and materials to the site,
- Project execution plan.
| b) Preliminary works
-~ Clearing,

- Setting out of the road and pegging of distances,

- Cleaning and clearing of deposits if necessary,
- Felling of trees and removal of stumps,

- Geotechnical studies.
¢) Earthworks

- Surface grading (shaping of the platform) with the creation of ditches and off
shoots,

- Backfilling with laterite, cambering and compaction.

d) Drainage (rainwater treatmemt)

- Construction of RC U-gutters and masonry gutters, where applicable.

- Fabrication and laying of RC slabs on U-gutters. ‘

- Supply and laying of culverts, construction of collection chambers, outlets and
culvert heads.

Article B 200 - Qualities and Preparation of Materials Used
General

The control tests and execution studies prescribed in this CCTP will be the responsibility
of the Co-contractor, who is required to submit the results to the Contracting Authority for
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approval. Samples of materials and equipment which have been retained by the Project -
Manager will be kept in the premises of the project manager on the site.

Article B201 - Aggregates for Mortars and Concrete

The aggregates for mortars and concretes must meet the requirements of the French
standards cited in the CCTG fascicles 65. The aggregates will be of uniform quality and
without excess of flat or elongated pieces, dust or impurities.

In addition, it is specified that the size of the gravels for concrete will be at most equal to
25 mm. This maximum size will be reduced to 15 mm in the rubbed areas.

However, in massive structures and with the express agreement of the Project Manager,
the maximum size may be increased to 40 mm.

Concrete 0/25 will consist of at least three classes of aggregates, the particle size curves:
being taken from the following series of strainer dimensions, expressed in millimetres: 2 -
4-63-10-200r3-5-8-125-15-25.

The sands will be of good quality, stable, clean and free of dust, shale, clay or organic
debris. They should not contain more than 5% of fine elements passing through the 80
micron sieve.

No grain should be larger than 6.3 mm. The equivalent of sand must be greater than 70.

f_:I'he aggregates are stored in such a way that the different classes cannot mix.
Mud and dust contamination should be avoided. Good drainage of stocks should be
ensured.

The quality and granulometry of the aggregates must be subject to the approval of the
Project Manager. This approval will only be acquired after the resistance tests on concrete
test pieces carried out with the proposed aggregates have proved satisfactory.

Article B202- Hydraulic Binders

The cement used in the composition of ordinary or reinforced concrete and mortars will be
of the class

CPA 325 or CPJ 35. The use of aluminium cement will not be authorized as well as the
cement mixture.

The cement should be stored in dry, well ventilated and effectively protected from the’
weather. The floor of the wooden or concrete premises will be at least 20 cm above the
ground to avoid any rise in humidity. Each supply should be stored separately so that it
¢an be easily identified and checked.

The cement must be used in the delivery order or as indicated by the Project Manager. The
piling of the cement in bags will be done on a maximum height of 2 meters.

The tonnage of cement stored must be sufficient to ensure a consumption of at least one
month during the site's activity. Any cement showing traces of humidity or setting will be
compulsorily removed from the site.

Article B203 - Admixtures
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| The possible use of admixtures for making concrete will be subject to the approval of the

control engineer. The adjuvants must be used in accordance with the prescriptions of
Fascicle 65 of the CCTG, in particular with regard to the maximum dosage, the

precautions to be taken and the contraindications. Chlorine additives are prohibited, air

entrains must be approved by the Project Manager.

The implementation of the adjuvant must be such that it is guaranteed against any
abnormal concentration, for this purpose, the mixing of the adjuvant and the mixing water
will take place in the tank or in an auxiliary tank which will be fitted with a sufficiently
powerful autonomous stirring device in constant movement.

Any additives used by the other party and supplied by him on the site must give rise to the
presentation of a certificate of origin, indicating the deadline beyond which these products
must be discarded.

Article B204 - Cure Products

Any curing products used for concrete will be subject to the prior agreement of the Projecf
Manager and will comply with the prescriptions of Fascicle 65 of the CCTG

Article B20S - Composition of Concrete and Mortar
B205.1 Concrete

The concrete used for the construction of the works will meet the following specifications:

Designation ' d—osage in cement | Destination Resistance to | Report W /C
\ per m3 28days maximum
- Compression
-Mini traction
Commen  concrete | 200kg Concrete of cleanliness 0.70
(BC)
Quality concrete | | 250kg Concrete form 18 Pa 0.60
(BQI) :
I 1.8 MPa
Quality concrete 2 | 300kg For the parts of works not | 23 MPa 0.55
(BQ2) [ armed or lightly armed
i | 2.05 MPa
il | e
Quality concrete 3 | 350kg For works or parts of | 27 MPa 0.55
(B(Q3) | reinforced concrete
structures 232
= e |

The cement dose indicated in the table cannot be reduced even if the resistance of the tests

. exceeds the prescribed values.

a) Consistency

The consistency of BQ2 and BQ3 quality concretes will be measured with the AGTM
cone, the subsidence will be less than Secm. The other party must in all cases have the
necessary equipment to ensure satisfactory vibration of the concrete.

b) Composition
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The study of the composition of concrete is the responsibility of the other party.

The Co-contracting party must present its proposals to the Project Manager and submit the
patticle size composition and the volumes of water to be incorporated per cubic meter for
its approval, in good time to comply with the contractual execution deadline.

The other party has a period of fifteen (15) working days from the notification of the
market to present the composition of the concrete.

The Project Manager will formulate his observations or give his approval within a period:
of seven (07) working days from the date of receipt of the Co-contractor's proposals.

Following approval by the Project Manager of the proposed concrete compositions, the
Co-contractor will carry out mixing tests for each quality of concrete indicated. The tests
must correspond to the manufacturing conditions on site.

The other party will only apply mixtures approved by the prime contractor.

oy B205.2. mortars

Depending on their destination, the mortars will have the following compositions:

M400: Mortar with 400 kg of cement per cubic meter of sand. It will be used to produce
coatings for facings seen from structures (manhole cover slabs, superstructure structure).

. M500: Mortar with 500 kg of cement per cubic meter of sand supplemented with Sika N1

product according to dosage prescribed by the manufacturer and subject to the approval of
the Project Manager. This mortar will be used for interior plastering waterproofed works.

M600: Mortar dosed with 600 kg of cement per cubic meter of sand. It will be used for all
seals (metal profile descending steps, etc.) and for repointing masonry

Mortars will be made mechanically or, exceptionally, manually for very small quantities.
The manufacturing equipment must provide the same dosing guarantees as for concrete.
11

: Any mortar that has started to set or is dried will be rejected and should not be mixed with.

fresh mortar.
B205.3 Checking concrete

The Co-contracting party is responsible for carrying out the study tests and the
convenience tests in good time to comply with its contractual obligations relating to

| execution times whatever the results of the said tests.

The test pieces will be produced in approved molds. Transport to the control laboratory of*
the convenience and information control test pieces will be carried out by the other party.

The concrete checks will be carried out according to the services in the table below:

Concrete class | Number of test pieces to | Compression Frequency of trials | Fresh concrete
collect Traction consistency
; Per day of concreting 2 trials at 7 days 2 trials at 7 days 1 per % day
BQ2 300 kg - cylinders concreting
6 prisms 4 tests at 28 days 4 tests at 28 days
Per day of concreting | 3 trials at 3 days 3 trials at 3 days 1 per ¥ day
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BQ3 350 kg 10 cﬁi_ndcrs 2 trials at 7 days 2 trials at 7 days concreting
10 prisms (at the request of | 5 trials at 7 days 5 trials at 7 days
the engineer)

Works or parts of works, for which the tests thus carried out would show resistances lower
by 15% than the required resistances, will be refused.

~ Article B207 - Compaction and Mixing Water

The supply of water is the responsibility of the other party. The proportion of materials in
solution or in suspension in the compaction water must be low enough so that it does not
cause a reduction in the qualities of the earthworks on the road.

- The water used for both mixing and compaction must have the physical and chemical
“+ | properties fixed by the standard defined in the specifications of Fascicle 65 of the CCTG It

must not exceed a temperature of 30 ° C and must not contain more than 2 g of dissolved
salt per liter.

Doubtful waters will be subjected to chemical analysis by the care and expense of the
other party.

Article B207 - Steels for Reinforced Concrete
The steels used for reinforced concrete will be the following:

Steels with high adhesion Fe400 conforming to the standards mentioned in the booklet 4
under title 1 of the CCTG Minimum elastic limit: 400 MPa

For each supply of steels intended for works, the Co-contracting party will provide -

certificates indicating the results of tests undergone by the materials. If test results are not
available, the Project Manager may refuse its use. The steels will be securely attached in
bundles. The bundles must be clearly marked with the supplier, quality, delivery date and
length, diameter and number of bars.

Reinforced concrete steels will be stored on supports above the ground and will be:

protected against rust, oil and other harmful influences.

Article B208 - Formwork

The formwork will consist of metallic elements, wood or any other equivalent material.”

They will be subject to the approval of the Project Manager.

The formwork for slabs, rafts and walls that remain in view will be smooth, ensuring

smooth and regular surfaces. They will comply with the prescriptions of Fascicle 65 of the -

CCTG
ARTICLE B209 - SHAPING OF  REINFORCED CONCRETE
REINFORCEMENTS

~ The conditions of use of the reinforcements must comply with the prescriptions of booklet
4, title 1 of the CCTG Article 21 of Fascicle 65 of the CLC is supplemented as follows:
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= When it is necessary to constitute reinforcement with several bars, the joints are

~* . distributed over a certain length so that, in a section, there are at least 2/3 of the continuous
bars being admitted that the overlap of the reinforcements to improved adhesion will
comply with the requirements of the reinforced concrete rules in force.

Immediately before installation, the steels will be clean and rust free. The reinforcements "
will be well fixed so that there is no risk of displacement during the pouring of the..

. concrete. Are forbidden: deliberate folding and unfolding of reinforcements, assembly of
reinforcements by welding.

Article B210 - Backfill Materials

B210.1 - General information

The materials used in embankments must have the following characteristics: Content of
plant elements less than 1%;

Grain size: no elements greater than 100 mm; Plasticity index; less than or equal to 40; L

: Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for
: compaction to 95% of OPM The index bearing CBR is measured after 04 days of
imbibition; Linear swelling: less than 3%.

It is the Contractor's responsibility to do all geotechnical studies at its expense on the soil
in place and on the borrow places whose sites it will have searched for. The geotechnical:
studies which may be made available to the other party by the project manager are only
given for information.

With regard to soils whose water content, at the time of use is too high to allow the
minimum admissible compactness to be obtained, the other party will take all the
necessary measures to aerate and reduce the water content to a value close to the optimum. .

In addition, in floodplains, the base of embankments will be executed up to the height of: |
the highest water with sand or any other equivalent material in order to accelerate the
consolidation of the soil in place and to constitute a draining layer allowing the water
circulation. The draining material should not contain more than 10% of fine elements. This
provision is not valid for embankments serving as a dike for which the materials must be-: -
submitted to the approval of the Control Engineer.

B211 - Materials for embankment bodies

The embankment bodies will be made with the materials coming from the excavated
material (vegetable and micaceous soil excluded). In case of poor quality or insufticiency,
materials from the best loans approved by the Project Manager will be used, in accordance
with articles B212.1, B325 and B326 of this document.

Article B212 - Materials for Foundation and Base Layer

The definition of the road body structures will be finalized in agreement with the Project
Manager before the start of works.

The foundation layer will be executed:

- In lateritic gravel with a PI lower than 30 and a CBR higher than 35
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- In natural grave reconstructed according to proposals allowing to obtain an IP lower

than 30 and a CBR higher than 35.
- The base layer will be executed:
- Lateritic gravelly reconstituted according to the characteristics defined above

- The materials for the foundation and base layer must meet the specifications

indicated in the table be10\_zv,

10250 90 50
0125 100 85
0063 100 96

Article B 214.1 Gravel

The gravel used in the filters must be clean, healthy and durable. The particle size depends

on the sand used for the filter and must comply with the following characteristics:
(D 50 gravel / D 50 sand) included 12 and 58
(D 15 gravel / D 85 sand) included 5 and 10

(D 50 gravel D 15 sand) included 12 and 40.

The Contractor will present to the Project Manager a sample of the gravel + which he

proposes to use for the filter.
B215- Water drainage

FOUNDATIONS BASED TESTS
CBR after 4 days of imbibition and one dry
density corresponding to 95% OPM
>30 =60 1/1000 m?
Percentage of fines (elements at 0.08mm) =35 =230 1/1000 m?
Plasticity index <30 <25 1/500 m?
Swelling <2% 2% 11000 m?
Proctor density i 219 219 171000 m?
Organic content =2% =1% 1/2000 m*
Simple compression resistance T [ EEN[EE0s T
- Rc (3 days of air cleaning, 4 days of (g2 7 ” 1/2000 m?
soaking
) ! 5 15 |20 |20
- Rc (7 days of air cleaning)
Tensile strength (7 days of air cleaning) ] 1 15 15 1/1000 m?
' '
Granulometry 0.08mm (see LADN 1987)
Sieve -% passing §
| 35% max 0.08mm 1/1000 m?
35% max
o Shape - Angularity% elements such as i { 1/2000 m?
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G/E<1.58

Sand equivalent

1/100¢ m?

Article B213 - Materials for Backfills under the Foundation

The materials for embankments under foundation of works or channels must come from a
loan approved by the Control Engineer. The materials must be clean and healthy and meet
the following characteristics:

Content of plant elements less than 1%.

Grain size: no elements greater than 100 mm.
Plasticity index: less than or equal to 40.

Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for..
compaction to 95% of the OPM Linear swelling less than 3%.

Article B 214 Sand

The sands making up the filter must be clean, healthy and durable and must not contain
any appreciable quantity of platelets or needles. Their grain size curve should correspond
to the following table '

[ SIEVE (mm) PASSING
| Maxi Mini
4000 8 0
2000 10 0
1000 | 20 3
050 | 50 10

The Co-contractor must, under his responsibility, organize his site so as to get rid of all
kinds of water, maintain the flows and take all necessary measures so that they are not
detrimental to the temporary works necessary for the evacuation runoff or infiltration

water.

The other party is required to have sufficient and effective suction pumps on site.

Article B216 - Discharges

All products and materials to be removed from the site may be deposited at the expense of.

the other party:

At the public dump in agreement with the Project Manager and the Contracting Authority,

. | Inaplace specified by the Project Manager on the municipal territory,

In a place proposed by the Contracting Party with the agreement of the Project Manager

The cuttings put in permanent deposit will be equalized and leveled according to the
indications of the Project Manager 5
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~ Article B217 - Stripping of Vegetable Land

The contracting partner will strip the topsoil in the uncovered terraced areas, including the
following operations:

Extraction and loading

Transport and storage in places approved by the Project Manager for reuse for planting.
operations

Article B218 - Land Movements

The Co-contractor will submit to the approval of the Project Manager within fifteen (15)
days from the date of commencement of work, a land movement project.

This project must indicate in particular the deposit zones, the transport distances, the
volumes of earth transported and the quality of the materials, defined by geotechnical tests' "
at the expense of the other party.

- B219.1 - Method of carrying out cuttings Excavation in loose ground

Excavation in soft ground corresponding to the first four categories designated above will

be carried out using mechanical equipment. They will be sorted and placed in storage near.
their place of reuse or evacuated to the landfill if they are not reusable. Compaction of the

form must be carried out so as to obtain a density equal to 95% of OPM over a thickness"
of 30 cm.

If the purges are necessary, the excavations will be carried out to the depth set by the
Project Manager. The theoretical dimension of the cuttings will be made up by adding. .
good soil which will be set up.

- B 220. - Different categories of embankments

Embankments are classified into four categories:
- Category 1: Compacted embankments (TP <40 and CBR> 10)
- Category 2: Embankments in flood zones or swamps (IP <40 and CBR> 10) with.

. interposition of a draining layer

+ Category 3: Embankments for form layer (IP <40 and CBR> 15)
- Category 4: Embankments deposited (IP> 40 and CBR <5),
B 220.1 - Origin of materials

The materials used in the construction of the embankments will come either from the
excavated material or from the quarries or borrow areas proposed by the Co-contractor and

- approved by the Project Manager.

B220.2- Method of carrying out embankments

Embankments on ordinary terrain must comply with the specifications of article B210.
They will be leveled over their entire width for the execution of the slopes (or by half if
necessary), in layers having a slope of 2%, on which earthmoving and transport equipment

65



having been assigned to their execution will circulate so as to exert on them a compression
distributed as uniformly as possible.

The materials will be used in layers of maximum thickness, measured after compaction, of*
20 cm over the entire width of the backfill up to the coasts provided by the plans and
profiles.

The slope profile will be obtained by the excess backfill method, the training should be

- freated so that no hocks or irregularities appear. The slopes must be compacted to 90% of
- OPN (Optimum Proctor Normal).

The work must be carried out in such a way that after compaction or compression, the:
profiles indicated are produced to the tolerances.

It is expressly specified that the earthworks will be restarted each time the degree of
compaction required. The materials will be used with a water content 1% higher than the.

' optimal content and with a tolerance of more or less 3%.

The slopes will be protected against erosion until they are received.
Article B 221 - Compaction

Unless a specific exemption has been granted or prescribed by the Project Manager, the
embankments will be methodically compacted with layers of maximum thickness,
measured after compacting, 25 cm thick.

Each layer will be received before the next one is executed. The method of compacting
will be subject to the approval of the Project Manager.

All the equipment that the Co-contractor proposes to use will appear on the list of
equipment which will be attached to the offer. This list will mention the technical .

- Characteristics of the machines. Before any start of execution, the other party will calibrate |

its compaction equipment, the Project Manager will check the results of this operation.

The water content of the soil before implementation on the site must be able to be
recognized regularly, continuously and safely. The compaction will be checked daily and
at all requests from the Project Manager.

The approved materials which constitute the layers treated on unloading must be
homogenized and scarified. If necessary, motor grader and harrow. The materials will be

“'brought back within the range of water content necessary to obtain the prescribed dry

density taking into account the necessary compaction energy (site test diagram), if they are
too dry, the materials will be watered with regularly before and during compaction-
operations. On the contrary, if the materials prove to be too wet, the other party may
reduce them to an acceptable content by prior desiccation activated by mechanical
ventilation, harrowing or plowing. Otherwise, the site will be halted if the company does
not accept the obligation to open a new loan deemed satisfactory. In any event, these soils
will only be implemented with the agreement of the Project Manager, who may prescribe
their evaluation outside the site and who remains the sole judge of the duration of the site's
stoppage. This will be extended until the soils to be used are in the conditions necessary to
obtain satisfactory compaction without the other party being able to consider that it is
justified in claiming any compensation whatsoever for fixed assets.
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It is expressly specified that the earthworks will be interrupted each time the degree of
compaction required in this article cannot be ensured. The materials will be used at a water
content close to the optimal water content to within + 2%. Account should be taken of the
evaporation which in the dry season is significant.

The different minimum degrees of compaction to be carried out will, for 90% of -
measurements, be greater than the following values:

| Mini Tolerance (10% measurement)
- Soil  receiving  the |90% OPM | 88% OPM
embankments
- Embankment body 90% OPM | 88% OPM

|- Last layer of embankment | 95% OPM | 92% OPM
1 (thick form layer. 30cm)

- Foundation layer 90% OPM | 95% OPM
- Basecoat [ 95% OPM | 96% OPM

In the event of deterioration due to the compaction of the embankments or the
insufficiency of their characteristics, the Co-contracting party cannot in any way turn
against the Client and must take back at its expense the deteriorated areas.

All measures will be taken to ensure the evacuation of runoff water without gullying and
without harming riparian properties.

Article B343 - Control of Profiling and Thicknesses

These controls will be carried out in the presence of the Contracting Party and the
representative of the

Project Manager. These points will be materialized by metal points leveled at the level of

- the roadway and indicated by a circular mark of white paint of 0.10 m in diameter with
- profile number corresponding to the project.

;i) Longitudinal profile

No point of the axis of the finished roadway must deviate more than lcm more or less:
from the longitudinal profile of the project approved. These checks will be made every
200 m. The frequency can be increased at the request of the Project Manager.

b) Cross section

For streets where the width does not exceed 7 m, a circle with the theoretical profile of the
roadway, applied in a plane perpendicular to the axis, should not highlight points located:
more than 2 cm below the edge of the hoop.
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.. It is specified that this control will be carried out only once over the entire width of the

roadway by means of a full circle and not by means of a semicircle applied successively
on the right part and the left part.

When the width of the roadway no longer allows the use of the template, the control will"
be done using a level. As a general rule, no point on the road should be more or less 2 cm
. from the theoretical coast.

i ¢) Thickness

This check will be carried out by three holes in the different layers on the same cross.
section, a hole in the axis of the road 1 m from the edge of the sidewalk.

. The profiles will be spaced 100 m from each other, unless otherwise directed by the
Project Manager. In any case, the thickness achieved may not be less than the thickness
prescribed or defined by the Project Manager.

If the average thickness of the section is more than 0.25 cm and less than 1 cm less, a price’
' ' reduction will be applied.

Beyond this, the other party must use an additional layer, at least compensating, the
thickness of which cannot be less than 3 cm.

L.3.3. Works-sanitation and drainage works:

* Supply and putting in place of Reinforce concrete culvert 6800mm
¢ Masonry culvert head (TETE DE BUSE EN MACONNERIE POUR BUSE) 800 mm
¢ Masonry culvert head (TETE DE BUSE EN MACONNERIE POUR BUSE) 800 mm

]

L4-Technical References
If this CCTP provides that the equipment, materials or method of execution must meet certain national or.
international standards, it is specified that the material, materials or method of execution that complies
with other standards will also be accepted if the resulting quality is equivalent to or greater than the
specified standard. ;
Otherwise, reference will be made to the Cahiers des Clauses Généraux of the French Ministry of
Equipment. i
It will be done, throughout this CCTP, references to the fascicles of the French Common Prescription

. Book applicable in Cameroon following (this list is not exhaustive): ;
name Title
Preamble and Fascicle n ° 1: General Provisions to the various types of works
Issue 2: Earthworks
Paper 7: Soil Recognition
Paper n © 23: Supply of aggregates used in the construction and maintenance of pavements supplemented.
by the standard NF P 18 101
Paper No. 25: Execution of roadways
Paper No. 29: Construction and maintenance of roadways

! Paper n ° 30: Road transport of materials for road construction and maintenance

Paper 31: Edging and gutters in natural stone or concrete, supplemented by AFNOR standard NF T
98 302 )
Issue 50: Topographic Work
Paper n ° 63: Supply and implementation of unarmed mortars and concretes
Paper 64: Unreinforced masonry work of civil engineering works
Paper 70: Sewerage and related works
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However, the other party is entitled to use standards other than those mentioned in this document,,'_l
provided that they are generally accepted and lead to results of equal or greater quality. These standards
must first be submitted for approval by the Project Manager with supporting documents. The Project

Manager justifies its decision to accept or reject a standard.

V: ENVIRONMENTAL PROTECTION: carry out environnemental impact notice
V.1. SITE INSTALLATION

The contracting party will propose to the Project Manager, before the start of the works, the location of its
site facilities and will request by note verbal (site report) its authorization for installation.

The site must be chosen outside sensitive areas, in order to limit brushing, uprooting shrubs, felling trees.
In the site installation area, the pruning and felling of trees with a diameter measured at 1m from the
ground is greater than 20cm will be done after prior approval of the Prime Contractor.

The site must provide adequate drainage of water over its entire area. The maintenance and washing areas
of the machines must be concreted and provide a sump for recovering oils and greases. These
maintenance areas should have a slope towards a sump built for the occasion and towards the interior of
the platform in order (o avoid the flow of the polluting products towards the uncoated grounds.

At the end of the works, the contractor will carry out all the work necessary for the restoration of the.,
premises. The other party will have to fold all his equipment, gear and materials. It will have to demolish
any fixed installation, such as foundation, concrete or metallic support, etc. demolish concreted areas,
cilecontarnmate the soil if this has been the case, or generally restore the site to its closest possible state to
its original state. He may not abandon any equipment or materials on or near the site. For the depositing
of demolition materials, the contracting party must obtain the approval of the Contractor's site. The--
materials are to be covered with a layer of soil, and the site receives adequate drainage to prevent erosion. -

After the withdrawal of the material, a report drawn up under the responsibility of the control mission will
note the restoration of the site. It must be drawn up and attached to the P.V. from the reception of the
work. The payment of the flat rate of withdrawal of the material will be able to be remunerated only with
t[he sight of this P.V. noting the restoration of the site.

V.2. CAREER OPENING, LODGING OR TEMPORARY BORROWING

The contracting partner must request the authorizations provided for by the texts and regulations in force:
s Law 76/14 of July 8, amended and supplemented by Law No. 90/021 of August 10, 1990
* Decree 88/772 of 16 May 1988 amended by decree 89/674 of 13 April 1989

« Decree 90/1477 of 9 November 1990

He will be responsible for all costs, including operating taxes and any compensation to the owner, :
In case of need of new borrowing sites, the contracting party must compulsorily request the prior approval
of the Project Manager (note verbale recorded in the mandatory site report). The following criteria must
be respected:

» distance from the site to at least 30 m from the road,

* distance from the site to at least 1,00 m from a watercourse, or a body of water,

» distance from the site to at least 1 00 m from the dwellings,

"« surface to be discovered limited to the strict minimum

» quality trees (at the discretion of the Project Manager) preserved and protected.

Depot areas should be selected in a manner that does not interfere with the normal flow of water and
should be protected from erosion. The contracting party must also obtain approval from the supervisor for
the deposit areas (mandatory note verbale recorded in the site report).

If the proposed sites, the exploitation method and the planned development do not comply with the
environmental directives, the Project Manager will not be able to give its approval and the contracting
party must propose other sites, ie modify the exploitation method. , or propose the adjustments in

69,




| dccordance with the directives, without the contracting party being able to claim any compensation”*
whatsoever.

The counterparty will bear all the operating expenses of the borrow pits and in particular the opening and
the development of the access tracks, the clearing and the deforestation, the removal of the vegetable

. grounds or unwanted materials and their deposit outside the limits of the loan, as well as the development
work concerning the environmental protection prescribed.

At the end of the works, the Company will perform the work necessary for the restoration of the site."
These works include:

» the adjustment of overburden materials and then the adjustment of topsoil to facilitate percolation of
water, sodding and planting if prescribed,

» restoration of previous natural flows and development of guard ditches,

» removing the dilapidated appearance of the site by spreading and concealing large boulders,

| 1 |, After restoration in accordance with the regulations, a report will be drawn up and the last settlement can. 'y

Bnly be settled at the sight of the PV observing the respect of the refurbishment instructions.
. Y.3. USE OF CAREER, GITE OR LOAN PERMANENT CLASS

The contracting party must request the authorizations provided for by the texts and regulations in force
and will bear all the costs relating thereto, including the operating taxes and the possible costs of'
compensation to the owners.

The other party will ensure during the execution of the works

- the preservation and protection of trees when stacking materials,

- the drainage works necessary to protect the materials put in deposits,
- the conservation of the plantations delimiting the quarry,

= maintenance of access and service roads.

V.4. CONTROL OF VEGETATION !
All plant waste will be carefully removed from shoulders, ditches or structures and removed to designated
areas in a suitable location away from any dwelling. It is strictly forbidden to burn cut waste on site.

| If the burning of waste is authorized in places approved by the Owner, the contracting party must have a
tank of 10,000 liters and a watering pump to mitigate the eventualities of spread of fire to villages, homes,
to vegetation or growing areas adjoining the site. .
Tree felling and pruning operations are exceptional operations. These operations will be carried out after
prior agreement of the Project Manager in the following cases:

* trees located in the brush cutter’s right-of-way with a diameter measured at one meter above the ground
* of more than 20 cm: in the event that stump removal can not be carried out (reconstitution of the stump

removal holes with the obligatory filling soil), the trees will be cut to the ground (between 5 and 10 cm).

* trees overlooking the area and threatening to fall on the road and block traffic after a tornado. All the

branches overlooking the platform will be cut after approval of the Project Manager in a vertical direction.

passing through the clearing limit.

V.5. LOADING AND TRANSPORTING EQUIPMENT AND MATERIAL MATERIALS
~ For all transport of materials and equipment, whatever they may be, the contracting party must comply.
with the regulations in force concerning the restrictions imposed on the weights and dimensions .l
vehicles and convoys using the public network and in particular:
* the maximum axle load, whether simple or in tandem,
~ » the dimensions of the vehicles,
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s exceptional convoys exceeding the standards must be the subject of a special prior request,

* measures o protect the environment (loss of materials during transport, dust),

e the contracting parly must take all the necessary measures to limit the speed of vehicles on the site:
installation of traffic signs and flag bearers,

» regularly humidity the traffic lanes in inhabited areas,

» provide for deviations to existing tracks and roads.

The other party must put in place adequate mobile signaling.

V.6. SANCTIONS AND PENALTIES

The contracting party is reminded that article 79 of the framework law No 96/12 of 5™ August 1996

provides for a fine of two million (2,000,000) to five million (5,000,000) CFA francs and a term of

imprisonment from six (6) months to one (1) year or one of these two sentences only, for any person who

has prevented the accomplishment of the controls and analyzes provided for by the said law and / or its

implementing regulations,

Article 83 of the No 96/12 Framework Law of 5"August 1996 provides for a fine of five hundred

thousand (500,000) to (two million (2,000,000) CFA francs and a term of imprisonment of six (6) months

to one (1) year or both, for any person who operates a facility or uses a personal property in contravention
- of the provisions of that Act. In case of recidivism, the maximum amount of penalties is doubled.

. Article 88 of the same {ramework law provides that a company that contravenes or has contravened the

law during works or road maintenance works will be excluded for the one- year period from the right to.
bid.

* Any breach of the requirements duly notified in writing (Order of Service) to the company by the
inspection mission will also be recorded in the site book. This one can serve as a contractual part in case.
of disputes in the application of the possible sanctions.

The resumption of work or additional work resulting from non-compliance with the clauses remains the
responsibility of the other party.
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General
Article 02- Definition and consistency of prices

‘ . Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

The prices in this slip include all the constraints imposed on the execution of the work as well as the local
conditions that may affect their performance and cost.

The prices include in particular the labor, the supply of material and materials, the rent, the depreciation,,
the operation and the maintenance of the material, the transport costs of the personnel, the allowances, the
agreement of the local residents for the rejection of weeding or removal products and all things necessary
for the proper execution of the work.

These prices also include bonuses, insurance and social security charges due to various staff and all local
taxes and fees related to good signage on the site.

The Contractor is responsible for accidents of all kinds that would occur and where the presence of the
site would be questioned.

Overhead costs applied to all prices are deemed to include the installation of two information panels
positioned at each end of the site, as defined by the Project Manager.

UNIT PRICE FRAMEWORK

UNIT PRICE SCHEDULE FOR THE OPENING/GRADING/REHABILITATION OF
INTERQUARTER/FARM-TO-MARKET ROAD NETWORK WITHIN THE
BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF JUNCTION TO RIVER
MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST CHURCH
TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/SM SIGN POST, 1IKM WITH TWO METALLIC CULVERTS)
MENCHUM VALLEY SUB VALLEY IN MENCHUM DIVISION OF THE NORTH
‘WEST REGION.

bl No. Description Unit Qty FIGURE WORD
' 000 | INSTALLATION
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. 001 | Site installation Ft
002 | Supply and withdrawal of equipment/materials from the Ft
site.
Production of cxccutlon plan and as- butlt documents Fi
" Total 000 4 R
100 | CLEANING OF SITE AND PREPARATORY EARTH
WORKS ON SURFACE
“{ 103 | Felling of trees U
Cotal 100 i
WORKS ON ROAD
201 | Simple grading and widening ofroad m-
. 208a | Backfilling with laterite 10ecm thick, ¢ cambering and m°
COiﬂp'ﬂ. L 1011 M, . Aol
| Total 200 o ; 3 s
| 300 | DRAINAGE (assuinissement) -y
' 307 | Supply and laying of metallic culvert
307a | Supply and laying of metallic culvert @800 ml
' 309 | Construction of collection chambers for culverts (puisard
i * | pour buse)
30%a | Construction of collection chambers and outlets for culverts U
| @800mm 1.20 x 1.20
.| 310 | Culvert heads (1étes de buse) .
310a | Construction of masonry culveri heads for @800mm U
| 313 | Masonry Gutters
313d | Construction of masonry gutters of triangular base section: ml
. height=60, width=80, thickness=15cm
' Hﬁm.m W Ea
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DOCUMENT N°07

i bkl 4

THE BILL OF QUANTITIES AND COST ESTIMATE

‘ BILL OF QUQNTITIES AND ESTIMATES FOR THE
; [ OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-
_ MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA
: I (FROM OCCULAR PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2
METALLIC CULVERT; FROM BAPTIST CHURCH TO GHS BENAKUMA, 1KM
l WITH 2 METALLIC CULVERTS; FROM DAGO’S RESIDENCE TO SAR/SM SIGN
. POST,1IKM WITH TWO METALLIC CULVERTS) UNDER MENCHUM VALLEY
i | SUB VALLEY IN MENCHUM DIVISION OF THE NORTH WEST REGION.

| No. Description Unit Qty u.p T:P
;1. 000 | INSTALLATION
|_001 | Site installation Ft 1.00
002 | Supply and withdrawal of equipment/materials from the Ft 1,00
d site.
[ 003 | Production of L\LCU“OH plan and as-built documents Ft 1.00
“| Total 600 o b
i . 100 | CLEANING OF SITE AND PREPARATORY EARTH
&t WORKS ON SURFACE
103 | Felling of trees U [ 10.00
‘Total 100, T B
| 200 | WORKS ON ROAD
' 201 | Simple grading and widening of road m®_ | 28000
208a | Backfilling with laterite 1 0cm thick, cambering and m’ 2800
compaction
Total 20 200 i) B
300 | DRAINAGE (assalmssement)
307 | Supply and laying of metallic culvert
|/ 307a | Supply and laying of metaliic culvert @800 ml [ 54,00
i 309 | Construction of collection chambers for culverts (puisard
pour buse)
l 309a | Construction of collection chambers and outlets for culverts U 12,00
@800mm 1.20 x 1.20
310 | Culvert heads (tétes de buse)
,..310a | Construction of masonry culvert heads for @800mm U 12,00
[ 313 [ Masonry Gutters
3134 | Construction of masonry gutters of triangular base section: m] 300
height=60, width=80, thickness=15cm
flotarsov: 7" TERF D o S B L AT
i ¢ | TOTAI TOTAL = L2 A SR Ll
TVA (19.25%)
0 AlR: 2.2% . WL
vl TOTAL TAXES
' TOTAL TTC
NET TO BE PAID 2
This estimate is closed at the sum of:
Director
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DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

SUB-DETAIL MODEL OF BREAKDOWN PRICES

PRICE SUB-DETAIL

¥ DESIGNATION :
PRICE : : Total St Activity
N° Dalty viald ) quantity HaiRe duration
g CATEGORIES Daily salary Billeddays Amount
i. I II ]
o
', b
b w
\ W)
&
| &)
L
=
&
(o]
=
B TOTAL A
TVPE Daily rate Billeddays Amount
il (=]
! =
<5
E t
i J =
3 i
T 5
1
8, e
(41 ]
TOTALB
n
oo
: <9
1} wh =
=
< 5
3 Bear
[+ Ty
ol
E @
<L
= =
TOTAL C
D DIRECTS TOTAL COST A+B+C
E Construction site overhead % I = Dx%
1 F Headquarters overhead Yo = Dx%
i G RETURN COST OF = = D+E+F
. H Risks and Benefits %o GX%
SALE PRICE EXCLUDING Fi
: P | Taxes b1
i UNITARY SALE PRICE i ;
¥ WITHOUT TAXES = Pty




DOCUMENT N° 09

MODEL CONTRACT

REPUBLIQUE DU CAMEROUN .. * = REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE " a4 PEACE WORK FATHER LAND

MINISTERE DE LA DECENTRALISATION ET
DU DEVELOPEMENT LOCALE @

_ MINISTERY OF DECENTRAILIZATION
P o AND LOCAL DEVELOPMENT

DELEGATION REGIONALE DU NORD- REGIONAL DELEGATION FOR
I OUEST NORTH WEST
'DELEGATION DEPART EMFNI ALE DE LA DIVISIONAL DELEGATION OF
MENCHUM MENCHUM
- SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMUNE DE BENAKUMA BENAKUMA COUNCIL
JOBBING ORDER N° _ /JO/ MINDEVEL/NWR/MCH/BC/BCITB/2022 of . AWARDED

AFTER OPEN NATIONAL INVITATION TO TENDER

FOR THE OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-
MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM
OCCULAR PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC
CULVERT; FROM BAPTIST CHURCH TO GHS BENAKUMA, 1IKM WITH 2 METALLIC
CULVERTS; FROM DAGO’S RESIDENCE TO SAR/SM SIGN POST,1IKM WITH TWO
METALLIC CULVERTS) UNDER MENCHUM VALLEY SUB-DIVISION IN MENCHUM DIVISION
NORTH WEST REGION,

PROJECT OWNER: THE MAYOR OF BENAKUMA COUNCIL
AUTHORIZING OFFICER: THE MAYOR OF BENAKUMA COUNCIL

B CONTRACTOR (HOLDER):usscusssssnssasses P.O BOX ......... BREE caenininsise PR i

BRIV TRADE REGISTER N° (N R.C.): seresssusssssnssrssanvesssnessasans
R TAYER N® cvsunirivisisaserinssss s
'BANK ACCOUNT N susssnessees AT wvevsvsnssnsees (BANK)  AGENCY OF: cevsssvesens
PURPOSE (SUBJECT): OPENING/GRADING/REHABILITATION OF

INTERQUARTER/FARM-TO-MARKET ROAD NETWORK WITHIN THE
BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF JUNCTION TO RIVER -
MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST CHURCH TO

GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/SM SIGN POST,IKM WITH TWO METALLIC CULVERTS) \
| UNDER MENCHUM VALLEY SUB DIVISION IN MENCHUM DIVISION

PLACE: BENAKUMA, BENAKUMA COUNCIL MENCHUM DIVISION

DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS)

]

AMOUNT OF JOBBING ORDER: : |
TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES (AT[) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES = i F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)
"1 FINANCING: 2022 PUBLIC INVESTMENT BUDGET, MINADER
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| EXPENDITURE AUTHORIZATION N°: /il
VOTE OF CHARGE N°: /it

DATE OF ENTRY INTO THE CONTRACT: ....ciiviiiiiiiinnieniinen
DATE OF SEONSURAE ..o liiiibuna s
DATE OF DS TIEE T IR 1o o o stues bbb o s wisimssyess s
DATE OF RECHSTRINTION: .. inaiisniisesiavami s i

BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR OF BENAKUMA
COUNCIL (Contracting Authority), HEREINAFTER REFERRED TO AS “THE
ADMINISTRATION®

. ON THE ONE HAND,
~ AND:
THE ENTERPRISE (Company): lllllllllllllllllll I)DO BOX LR RN NN NN 1!!TEL. IR R RN R RN RN R RN R AR
TRADE REGISTER NO (N° RCJ: vveveeresrersessensaseans coisini DR RBAER N%: oocuioiassnisitissssirss
BANK ACCOUNT N rveeeeresresnessessesnsssnsnes AT veeen R . o voooes veersesene (BANK)
AGENCY OF : vevvreveevsnes o UL .
REPRESENTED BY MISTER (Mr) esueseesesesssessensensaesessenses HEREINAFTER REFERRED TO AS

“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:;
CONTENTS
Title1 : THE SPECIAL ADMINISTRATIVE CONDITIONS

TitleII : THE SPECIAL TECHNICAL CONDITIONS
Title INT : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order N°___ / JO/ MINDDEVEL/NWR/MCH /BC/BCITB/2022
of / /2022 signed following an Open National Invitation to Tender N° _ /ONIT/

MINDDEVEL/NWR/MCH /BC/BCITB/2022 of

BN EE: v sissrsrarnsnsnse
| For the OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-MARKET
AR ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM OCCULAR PROQF
¢ JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/SM SIGN POST,1KM WITH TWO METALLIC CULVERTS) under Menchum
Valley Sub Division in Menchum Division, North West Region

EXECUTION DURATION:  Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA.:

TOTAL WITHOUT TAXES - F CFA
VAT =19.25% s S . F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES { ¥ CFA
NET TO BE PAID I F CFA
NB: This Jobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI)

7




READ AND APPROVED BY THE CONTRACTOR

Benakuma, the

|

SIGNED BY THE MAYOR OF BENAKUMA
CONTRACTING AUTHORITY, MENCHUM

Benakuma, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undarsigned Mlr, .5 ii@mmnsiiniaism
1000

TR .o o a e a B T

PUBCEIOM (o omasiiominm s an i s s g E o s Y S
In my capacity as General Manager of ............coovvvinnnnrans D T — TBL: et

Hereby acknowledge receipt of the file for Tender Notice

................................................................................................................

................................................................................................................

General Manager

79.




FORM NF° 02
THE MODEL TENDER LETTER

R RS TR TR IOTUR .o v e R s o R S TS T A T s B A

- Acting in the CRPBCILY OF iiiisiinr i rint pas i eraks varsen sansqnes in the name and on behalf of...............
....................................... 8 -sesvavismeneinsessnRC NO. wonssesersmnsannby virtue of the powes
vested in me (us), resident at ................ (Town) onmsisas LTS B 1 R , telephone N°.
13 csss..-.. after having studied all the documents of the tender file relating to the Invitation to Tender
ey O N and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender
and commit myself (ourselves) to carry out works for the Opening/Grading/Rehabilitation Of
Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular Proof
Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To GHS Benakuma,
1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,lkm With Two Metallic

- Culverts) under Menchum Valley Sub Division in Menchum Division, North West Region,

y in keeping with the terms and conditions of the tender file in return for the sum of............ FCFA
B i i R Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated
are tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
four (04) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the

national currency (FCFA) in  account N0y ceaes opened in the nz‘:unqt
BULY e s A , in the records L e Py e (Bank)

Enclosed with this tender are;

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed:
with the tender letter.

120 T T S I ) T 17 TR VOR—

Fiscal stamp
Signature(s)
Bidder(s) .
For companies, indicate: o -
The company (company or trade namne, form, nationality and registered office)
« represented by the undersigned ... ................................. » (Name, first name and status)

1 For companies without a legal status, indicate:

& We, the undersigned, ... ... ...... ... .o oo e voe vt vve soaeee s e ete et et e vet ves ven verssssrsaens B
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to

' rtender, jointly commit ourselves ... ... »
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ......c.cvviviieiiiieincniererenne
To the Mayor of Benakuma Council, Republic of Cameroon
eataton fo Tender No. s i

BID BOND for the OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-
MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM OCCULAR
PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM
BAPTIST CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM
DAGO’S RESIDENCE TO SAR/SM SIGN POST,1KM WITH TWO METALLIC CULVERTS) under
Menchum Valley Sub Division in Menchum Valley SUB-DIVISION IN MENCHUM DIVISION.
NORTH WEST REGION. ]

The Contractor (5) ...vviviiviviiieiieniiariesnrneeiienenenns heteBy SUBDBRIR B .. .\ i50misasmionsnsmnse to the
Mayor of Benakuma Council a bid relating to for the OPENING/GRADING/REHABILITATION OF
INTERQUARTER/FARM-TO-MARKET ROAD NETWORK WITHIN THE BENAKUMA COUNCIL
AREA (FROM OCCULAR PROOF JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC
CULVERT; FROM BAPTIST CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC..
CULVERTS; FROM DAGO’S RESIDENCE TO SAR/SM SIGN POST,1KM WITH TWO METALLIC
CULVERTS) under Menchum Valley Sub Division in Menchum Division-North West Region. To this
effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor
- of Benakuma Council acting in the capacity of Contracting Authority, a bid bond amounting to CFA

IR < o S e o e e (6).
. By this guarantee, we the undersigned,(7)......ovuverivieniieiniiiiniiniensanans with our registered office in
B TR , are committed towards the Mayor of Benakuma Council , through the bidder
for the sum of CFA Francs ............coevvninnnnnnn. LR T g S R . . .
we oo (0 full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an’
account indicated by the Mayor of Benakuma Council, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he

" took in his tender.

.|l | The request for payment of guarantee shall be countersigned by the Mayor of Benakuma Council. This
' | guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in

case the company shall be the successful bidder, after presentation of the performance bond which shall®
be kept by the Mayor of Benakuma Council, Menchum

" The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon,

IDane At i e R e e o1 W |
NiE (Messra).. i s i a v

SIgnatutBBREIBIIMDS ......ivvsis it

" (5)Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank




* Sealed with the common seal of the said bank this day of

FORM N° 04
MODEL BID BOND
Whereas (Hereafter
called the “the bidder™) has submitted its bids dated , Here in after
called “the bid”)
KNOW YE ALL PEOPLE by the presence that WE__
, having our registered office at . hereinafter

" called *“the Bank”, are bound onto the Mayor of Benakuma Council (hereinafter called “the Contracting;‘_ 1)

Authority) in the sum of for which payment will and truly be

* . made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if '

our client refuses or incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

demand, without the Contracting Authority having to substantiate his demand, provided that in his

! demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the"

occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including ( ) days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. .......c.ccovuieiinininesnrnsases

To: THE MAYOR OF BENAKUMA COUNCIL
REPUBLIC OF CAMEROON
¢ Invitation to Tender No. ...................
FOR THE OPENING/GRADING/REHABILITATION OF INTERQUARTER/FARM-TO-MARKET

: it ROAD NETWORK WITHIN THE BENAKUMA COUNCIL AREA (FROM OCCULAR PROOF

. JUNCTION TO RIVER MURFFEGE, 2KM WITH 2 METALLIC CULVERT; FROM BAPTIST
CHURCH TO GHS BENAKUMA, 1KM WITH 2 METALLIC CULVERTS; FROM DAGO’S
RESIDENCE TO SAR/8M SIGN POST,1KM WITH TWO METALLIC CULVERTS) under Menchum
* Valley Sub Division IN MENCHUM DIVISION NORTH WEST

M TOIIN WD, o e e ermpm s s mes e e R (Bank) have been informed that a contract has been
signed between the Mayor of Benakuma Council acting in the capacity of Contracting Authority,
IR o et Reane e rs s a s i) , acting as contractor for the Opening/Grading/Rehabilitation Of

Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular Proof
Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km=: |
. With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post, lkm With Two Metallic

Culverts) under Menchum Valley Sub Division in Menchum Division-North West Region.In

compliance with the provisions of Contract N°, .............. the contractor is bound to present to the

' | Mayor of Benakuma Council, Contracting Authority, a performance bond for the execution of work,

covering security, commitments and other obligations incumbent on the contractor under the contract,
worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

................................................

17 AT UL PSS | S | (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor of Benakuma Council, at his first written request, and four (04) months the
amount of this bond, that iSt0 8ay. .......c.ooiiiiiiieiniriieaenenn, , all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract,

The request to partially or fully stake this guarantee shall be the subject of a registered letter of:! |
© justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of Benakuma Council. The
bank guarantee shall take effect as from the date of notification of the contract. The original of this

- guarantee shall be kept by the Mayor of Benakuma Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us without express request.

* The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon,

EIONE 8 oo ivicinsiviil et 0} ) RSP

ol s 501 ) R | i

SIENAMIrE(s) & STAMPS 1ovusrernnsessarssorinsvisbarity




FORM N° 06 _
MODEL BANK GUARANTEE FOR THE REFUND OF THE START- _

OFF ADVANCE

Reference of guarantee No., vu.vsicisss s isssavsvisieioth

To the Mayor of Benakuma Council, Republic of Cameroon

it Invitation to Tender N°. ......ovvivnnnnnn,

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
ROAD WORKS

B s i R (Bank) have been informed that a contract shall be signed
between the Mayor of Furu-Awa Council, acting in the capacity of Contracting Authority, and.............
coaseieenns acting as Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market Road

Network Within The Benakuma Council Area (From Occular Proof Junction To River Murffege, 2km

With 2 Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km With 2 Metallic Culverts; From

Dago’s Residence To Sar/Sm Sign Post,lkm With Two Metallic Culverts) under Menchum Valley Sub

Division in Menchum Division-North West Region.In compliance with the provisions of Article

............ of Contract N°. ............, the contractor shall be bound to present to the Mayor of Benakuma
Council, Contracting Authority, a bank guarantee with the purpose to assure the refund of the start-off

advance granted to the company and ORI 10 CF A P e oy s i e S n b ekt sl

BRI e o (bank) do hereby commit ourselves, irrevocably and without:

i arguing to pay to the Mayor of Benakuma Council, at the written request the Mayor of Benakuma

Council, and within four (04) weeks the amount of this guarantee, that is to say.

......................................... all the amounts that the contractor may owe the Contracting Authority:
for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
Justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing

.\ the reasons for his request. This letter shall be countersigned by the Mayor of Benakuma Council.

bl T he bank guarantee shall take effect as from the date of payment of the start-off advance. The original of

this guarantee shall be kept by the Benakum Internal Tenders Board. The guarantee shall be released upon.
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

" The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of

Cameroon.

Dome at ..o imiam oo 1o o] A T s |

Bp{MESSTS). ... oo I s s S e

Signatime(s) & SIamps . ..ot
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

INAINE Of PrOJECt:. . v.uurernrvnnrrosassssansnses Invitation to tender N°. ;... .ooviiiininininins

For the Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market Road Network Within The
Benakuma Council Area (From Occular Proof Junction To River Murffege, 2km With 2 Metallic Culvert;
From Baptist Church To Ghs Benakuma, Tkm With 2 Metallic Culverts; From Dago’s Residence To
Sar/Sm Sign Post,1km With Two Metallic Culverts) under Menchum Valley Sub Division in Menchum
Division-North West Region. I (We) the undersigned (8)

...............................................................................................

Acting in the capacity of (9 .vrirrinnnn. in the npame and on Dbehalf of
BIOEL .o i s s e R B s va RE N, ananmia s

.1 virtue of the power vested in me (us), domiciled at P.O.BOX.....ovvvnvns.. (TOWO) .ouvormssnstenyiisl o
filtelephone No. ......ooveevinisnininenenss , alter havmg studied all the documents of the tender file relating to-
e Invitation 16 Tender Na. s Guiiviraies and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, I

"'(we) do hereby tender and commit myself (ourselves) to carry out works for the

Opening/Grading/Rehabilitation Of Interquarter/Farm-To-Market Road Network Within The Benakuma

. Council Area (From Occular Proof Junction To River Murffege. 2km With 2 Metallic Culvert; From

Baptist Church To Ghs Benakuma, 1km With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm. |
Sign Post,1km With Two Metallic Culverts) under Menchum Valley Sub Division in Menchum
Division-North West Region. in keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (-eeieiirvrinnininea....) months as from the date of notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a-
period of sixty (60) days with effect from the deadline for submission of bids.

Done at o Samte R s 5 Ot i e
[ RS ()|
BRI . o v s s o
For companies. indicate: :
The company (company or trade name, form, nationality and registered office)

& represented by the undersigned .....civsviriinonsnnnnsrenens veenss » (name, first name and status)

For companies without a lepal status, indicate:

AN THE WAREBIENEH, ...\ vocrmsnmessrsersrsmomssmesnnsners sssns et iR s v o i bkt »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to

' tender, jointly commit ourselves ........ »

' (8) Name, first name, profession, residence

(9) Position in the company

(10) Company name

76



FORM N° 8
MODEL OF INFORMATION OF KEY PERSONNEL DEPLOYED TO THE
PROJECT
DESCRIPTION NAME QUALIFICATION | N°OF YEARS OF | FUNCTIONTO |
EXPERIENCE | CARRIED OUT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF

i




FORM N° (9
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

e — e —

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify

diploma or certificate) and holder of National Identity Card N°

issued on at Tel: 1s committed and

available for the services to be provided as (specify post to be occupied)

with (name of company) if awarded the contract for

(indicate the name of project) in Menchum Division of the North

West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign;

Certified gt s g On the ol rma e o

REMARK. This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on
the verso page of this commitment form
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FORM N° 10
THE CURRICULUM VITAE

Name & First name

Date of birth
Nationality -
*Communication ability
Languages Spoken Level Very good Good A.verage Poor
Written
ENGLISH " Tead
I Spoken
Written
FRENCH T
Spoken
LOCAL Written
LANGUAGE(S) OF Read
THE AREA OF THE
5 PROJECT Spoken

*Fducational Background

b EDUCATIONAL SCHOOL(S) OR CERTIFICATE OR
PERIOD INSTITUTION(S) DIPLOMA OBTAINED SPECIALITY
: e
2
elc

REMARK: -Educational period should be put from the maost recent (i.e. in descending order) and certified copy of the
certificate/diploma relevant to the function required for the execution of this project must be included

*Working Experience

EMPLOYER

SN | WORKING | v " post Box N° PROJECT . FUNCTION REFERENCE OF WORK
PERIOD Telephone N°, etc) EXECUTED | CARRIED OUT ATTESTATION(S)
: —L S i
. ; Al L
: E -
ete

REMARK: While working period should be put from the most recent ( ie. in descending order)) WORK
ATTESTATIONS issued by the various employers shall in the bid be placed just next to the curriculum
vitae which shall be signed by the employee.

* Other information

Information such as research topics carried and seminar attended may be included if employee deems necessary
to motivate his/her experiences
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FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY

N° | Year Proiaat te(l:eo':]t:;;agleof Provisional| Contract E’;icrli";?" Provisional
g I o P amount amount Acceptance

Project Owner notified date

etc

EXAMPLES OF EXECUTION PERIOD:- Sth April 2015 to 7th July 2015, 14th March 2016 to 12th June 2018, etc

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

Mr (Messrs ) i i s s s el

SLGNANUTS(S ) s s i srimp s s wa v mas s R
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FORM N° 12

THE EQUIPMENT LIST
FRAME (“chiissis”) | REGISTRATION STATUS
SN DESIGNATION MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle {if vehicle) owned)
1
2
3
etc

[ NB: Registration Certificate(s) of vehicle(s) (“Curtes grise”) shall be certified by the Competent Authority of

the Ministry of Transport (i.e. at least at Regional level by either the Regional Delegate, the Regional Chlef
of Service for Land Transport or by the Regional Chief of Service for Administration and Finance).

I the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipments and related

tools at any given time requested. As well, any of them must be present at the site before and

. during each phase at any given moment required or requested by the Authorities in charge of

control/follow-up of the project I am tendering for. To this effect are attached:-

- Registration Certificate(s) of vehicle(s) (“Cartes grise”) certified by the Competent Authority of
the Ministry of Transport, :

- Certified attestations (lease documents) of commitment between I and the Owner(s) of the
equipment/teol(s) in case (s) where I will take on hire,

Signature and name of Managing Director of the company/stamp seal
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD AND
L DATE OF COMPANY/ENTERPRISE HERE

B I ety s scnvnsnsssnsnnnnsnnssnsss Benakuma, the (7e)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN
i Subject: An attestation of site visit
R seiisesiiniininieeeeeeeaeeaes,  the undersigned  Representative of  the
company/enterprlse by name . . o ..have the honour to hereby attest having visited the site for

for the Opemng,/Gradmg/Rehdbllltatlon Of Interquarter/Faun To-Market Road Network Within The
Benakuma Council Area (From Occular Proof Junction To River Murffege, 2km With 2 Metallic Culvert;
From Baptist Church To Ghs Benakuma, 1km With 2 Metallic Culverts: From Dago’s Residence To
Sar/Sm Sign Post,1km With Two Metallic Culverts) under Menchum Valley Sub Division in Menchum
Division-North West Region.on this day of . ceriasiieiieee e (0 have an appraisal of the
~ strengths and weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need
. arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carricd out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 14
THE SITE VISIT REPORT

[not more than five (05) pages]

| LETTER HEAD OF THE COMPANY
(here)

)  INTRODUCTION

ENDER REFERENCE (v csmisssmi i

LRSI 1 N PR TR SOTRTSTTRN N § DAL e R e L

1) COMMENTARY:
L) Iawtite of the projieet ST i i e i et e e o erems bk e N

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

---------------------------------------------------------------------------------------------------

..................................................................................................

III) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

SRLE T G VR 0 0102 NS (DO = . . . . SR OO WM. o v

...................................................................................................

NB: The above commentarics can be proven by pictures of Mr(S)...vvivierienserasanans who is
........................ of the company and land mark(s) conspicuously present on the site. The land
marks include .......ccovverrrnnminniininiininnnen (put names of the conspicuous land marks site seen
at the project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit,

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal

33
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FORM N° 15
THE EVALUATION GRID

General presentation of bids

- Table of content present... i ...Yes/No
- Document is spiral bound W|th transparent ﬂy Ieaf on front cover ....Yes/No
- Presence of colour separating papers between the various documents AP ...Yes/No
- Orderly presentation of the documents as in the tendersfile .. .............. . .. 0w Yes/No
- Clarity in the presentation of the documents and pages numbered ... .. ... ... .. .. ... ......Yes/No
- Special Technical conditions visaed and last pages signed ... .. .. .. oo i Yes/No
Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have executed at least two (02) works of Public Procurement present .........Yes/No
- Prove of capacity to have carried works of Public Contracts with provisional cost of at
least that of this present prOJect 43 SRR € -1-71\\[o]
- Professional experience(s) in 5|m|lar domaln W|th|n the tast three years present ......Yes/No
- At least two (02) Jobbing Orders or Contracts (first & last pages) of similar prOJects
executed within the past three years in an enclave area as such present... ) - .......Yes/No
- At least two (02) provisional acceptance minutes (first & last pages) on SImllar prOJects
executed within the past three years in an enclave area as such present . .. .Yes/No
- Certified first & last pages of the provisional acceptance minutes of the two prorects mentloned above ....Yes/No
- At least one final acceptance minutes (first & last pages) of any of the two (02) projects
mentioned above.. . ..Yes/No
Quality and management of personnel of the company |
- Information of key personnel presented in the format stipulated in the tenders file......................Yes/No
-Supervisor with level of at least a Senior Civil Engineering Technician with at least 3 years' '
experience in Potable water Supply system present . ... ;
...Yes/No
-Supervisor's signed curriculum vitae presented in the format stipulated in the tenders file ...Yes/No

-Supervisor's work attestations present for at least two Public Contracts projects executed
in the domain of construction/ Potable water Supply system present . Foot

.Yes/No
-Superwsor S commrtment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present . : ; ..Yes/No
-Foreman with level of at least Crvrt Engmeerlng Techn|0|an expenence wrth at Ieast 5 years

in Potable water Supply system present... I SR s e T e e Yes/No
-Foreman's signed curriculum vitae presented in the format stipulated in the tenders file  .......... Yes/No
-Foreman’s work attestations present for at least three Public Contracts projects executed

in the domain of construction/ Potable water Supply system present .. .. .. .. .......... .Yes/No
-Foreman’'s commitment form with complete phatocopy of NIC inscribed overleaf (verso page of

the commitment form) present. . e isas esiNg
-Company organizational charts respectmg admmlstratlve 8. 1echn:ca| hlerarchy .......................... Yes/No .
-Project organizational charts respecting administrative & technical hierarchy .. .. Yes/No
Technical equipment of the company
-List of key equipment (like vehicles, elc) presented in the format provided in the tenders file......... Yes/No
-List of key equipment containing least a grader, dump truck and a pickup  ...............c..coeae, Yes/No
-Certified true copies of documents to prove ownership of key equipment.. .Yes/No |

-Registration certificates of the vehicles certified by Competent Authority of the Mtnlstry of Transport or the

above authorise administrators in this tender file Yes/No

-List of tools and certified documents (/ike receipts etc) to prove their ownership ... ... ... ... ... ..... ...Yes/No '
Methodology for the execution of works

Schedule of work execution having specification of total duration to be used for execution............. Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

well assigned (manpower deployment) having time frames not mixed up... ... ... ... .. ... .. ot .o . ... YES/NO

Security measures to protect workers and third parties present . . .. Yes/No
Environmental protection and security measures on site taken into account ..Yes/No
Site Visit report in format prescribed in the tenders file .. i YesINo an
Site Visit report signed and stamp sealed by all the Authormes prescr:bed in the tenders file ......... Yes/No
Site Visit report having pictures of Company's Representative inscribed on the verso of the

last page of the site visit report proving him/her conspicuously presentonsite ... ...coevieiiinnnnn, Yes/No

84



L i eiaiaant i

DOCUMENT N° 11
CONFIRMATION OF AVAILABILITY OF PRIOR FEASIBILITY
STUDIES
PROJECT OWNER’S LETTER HEAD
(here).
: Furu-Awa, the
Fr | THE MAYOR

To: All Potential Bidders,

Subject: Confirmation of availability of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, feasibility: :

= " studies were carried out to have a project proposal for the Opening/Grading/Rehabilitation Of .

| Interquarter/Farm-To-Market Road Network Within The Benakuma Council Area (From Occular Proof"'l
Junction To River Murffege, 2km With 2 Metallic Culvert; From Baptist Church To Ghs Benakuma, 1km
With 2 Metallic Culverts; From Dago’s Residence To Sar/Sm Sign Post,lkm With Two Metallic

. Culverts) under Menchum Valley Sub Division in Menchum Division-North West Region. Was

. realized and forwarded to the Minister in charge of Energy and water Resource, Yaounde for funding. In*"

: the 2022 Financial Year of the Republic of Cameroon within the framework of the programmed budget of
the 2022 Public Investment Budget (PIB 2022), the said project was financed as per the budget head at {
the cost of Fifty million (50,000,000) FCFA. After obtaining the financing, relevant adjustments were

{1 carried out to ensure that the tasks retained to be accomplished for proper and complete execution of the.

project are commensurate to the amount provided for the realization of the items spelled out in the bill of

quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already

carried out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this confirmation of availability of prior feasibility studies is established to

serve the purpose wherever and whenever need arises.

The Mayor, Benakuma Council




DOCUMENT N° 12

o | 5
D

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and

financial bodies authorized to issue bonds and
Insurances

(“LISTE DES BANQUES AGREEES PAR LE MINF!")
A-BANKS

1- Afriland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK OF CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6~ National Financial Credit Bank (NFC-BANK);
7- Sociéte Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);
10- Banque Atlantique du Cameroun (BACM);
11- Union Bank of Cameroon (UBC).
12- United Bank for Africa (UBA)
13- Banque Gabonaise pour le Financement International (BGFI Bank)
14- La Banque des PME
B- INSURANCE COMPANIES
1- Chanas Assurances;
2- Activa Assurances

3- Zenithe Insurance
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DOCUMENT N°13

PLANS AND DIAGRAMS AND/OR PICTURES
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