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l REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX—T-I-{;\.I-:I_I:-:- PATRIE PEACE —WS-I_{-I-("—“;;THERLAND
l MINISTERE DE LA DECENTRALIZATION MINISTRY OF.;EEE;;‘RALIZATION
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SERVICE DE P;S_;;I-';(-);-DES MARCHES SERVICE OE:-E(;;';I:;CTS AWARD
DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL

/ OPEN NATIONAL INVITATION TO TENDER

QCW UNDER EMERGENCY C% DITIONS

NO_;__/ONIT/MINDDEVEL/FAC/F ACITB/2024 OFoC || 2024 FOR THE INSTALLATION OF

SOME ALL-IN-ONE SOLAR STREET LIGHTS IN SOM LOCALITIES IN FURU AWA SUB-
DIVISION IN MENCHUM IVISION OF THE NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TOT ENDER:

Within the frame-work of the 2024 Public Investment Budget, the Contracting Authority (The Lord
Mayor Furu awa council), hereby rep! esenting the State of Cameroon, launches an Open National
Invitation to tender FOR THE INSTALLATION OF SOME ALL-IN-ONE SOLAR STREET LIGHTS IN SOME
LOCALITIES JFURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.

2) CONSISTENCY/N ATURE OF SERVICE:

—_—

The works subject of this invitation to tender shall require for THE INSTALLATION OF SOME ALL-IN-
ONE SOLAR STREET LIGHTS IN SOME LOCALITIES IN, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE

NORTH WEST REGION.
l . The works and service required are found in the detail description mentioned in the respective bills of
quantities and cost estimates. "

l 3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
l subject of this tender shall be ninety (90) calendar days with effect from date of notification of the Service

Order to start execution.
4) ALLOTMENT:

AL

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below:-

Locality

Works

Installation Of Some all in one
Solar Street lights in some
localities in ,Furu awa

Some localities, in Furu awa Sub Division, Menchum ‘
Division, North West Region j

municipality. N
5) COST ESTIMATE:
The estimated cost of the operations (tasks) followin ibility studies stands as s ccified in the table below:-
Lot Works Locality

Installation Of Some all in one
1 Solar Street lights in some localities
in, Furu awa municipality.

50,000,000
FCFA |

Some localities, in Furu awa Sub Division,
Menchum Division, North West Region

:
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ualified companies OF groups of
ertise in the domain of

open to all registered and q

in this invitation to tender i
technical and professional exp

e Republic of Cameroon with fthe required
| capability.

Participation

companies based in th

construction accompanied by the necessary financia

7 FINANCING:
Works which form the subject of this invitation to tender shall be financed as per the programmed budget
2024 - MINEE) of the Republic of Cameroon as specified in the

head of the 2024 Public Investment Budget (PIB

table below: -

l 6) PARTICIPATION AND ORIGIN:

Expenditure

Provisional | Vote of charge N° authorization
Amount N°

50,000,000
FCFA

Project
Owner

Installation of some all in one
solar street light$ in some
localities, in Fur|> awa Sub
Division, Menchum Division,
North West Reg

Mayor Furu
awa Council

-

ctly in the bidder’s name by a first
del in this tender file featuring on
riginal date of the validity of the

100,000
FCFA

BONDS (PROVISIONAL GUARANTEE):
-~ documents a bid bond issued dire

inance and that shall respect the mo
beyond the 0

8) BID

Each bidder shal
rate bank approved b
the list in document 12 of the ten

offers.

] e |

Installation Of Some all in one
Solar Street lights in some localities

in Furu awa municipality

| enclose in his administrativ

y the Ministry in charge of
der file and valid for sixty (60) days

Locality

Some localities in Furu
awa Sub Division,
Menchum Division,
North West Reg ion

50,000,000
FCFA

to tender from the

9) CONSULTATION OF TENDER FILE:
king hours at the

The Tender documents may be consul
Services of the Contracting Authority (Ser

Furu awa council premises.

publication of this invitation
contracts award) during wor

ed immediately after
ice in charge of the

10) ACQUISITION OF TENDER FILE:

| The Tender documents shall be obtained immediately a
Services of the Contracting Authority during working hours at t
be obtained upon presentation of a Treasury [receipt showing the pay
l thousand (100,000) francs CFA from furu awa Council Treasury

11) SUBMISSION OF BIDS (OFFERS):
he bidder or by a duly authorized Representative and

l Each bid written in English or French shall be signed by t
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing|three (3) envelopes, that is, inistrative Documents,
l Envelope B: Technical documents and Envelope C: I:‘inaiciaiqocuments. It shall reach the furu awa council in

% | time. The sealed external envelope

vitation to tender from the
mises. The document shall
f one hundred

fter publication of this in

he Furu awa council Pre
ment of a non-refundable sum ©

the service in charge of contract award not later than 7357 At 10 am loca

shall be free of all identification marks; with which it shall be rejected.

The sealed external envelope addre ssed to the Contracting Authority shall bear the following inscriptions:

ra OPEN NATIONAL INVITATION TO TENDER

QO\ UNDER EMERGENCY C NDITIONS
NO IONIT/MINDDEVEL/F AC/FACITB/2024 OF ~[¢] 2024 FOR THE INSTALLATION OF SOME
IN SOME LO ALITIES IN FURU AWA SUB-DIVISION IN

l ALL-IN-ONE SOLAR STREET LI HTS
MENCHUM DIVISION OF THE NORTH WEST REGION.

-

n!
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I (To be opened only during the bids opening session of the Tenders Board)
12) ADMISSIBILTY OF OFFERS: . -
l Under risk of being rejected, administrative documents must be produced in originals or true copies

certified by the issuing services of the required administrative documents (Examples: T axation Officials,

Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must

I imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be

older than three (03) months or must not b¢ produced after the submission of the tender file. Double

certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this

l notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful

l bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the

contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once

l the final bond has been provided.

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date for the

submission of tenders, that is, the tenders sha 1 be valid for 60 (sixty) days with effect from their submission
I deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of

l their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): {c(

Bids shall be opened by the Furu awa council Tenders Board in a single phase on the __4_:_2’_:_ at 11

l am local time in the conference hall of the furu awa council premises. Only bidders or their authorized

representatives having a perfect knowledge| of the file may attend the bid opening session. Note should be

taken that in case of any ambiguities or diffferences during opening, only the original shall be considered

l authentic, that is, any bid which shall not comply with the requirements of the tender file shall be

REJECTED.

l 14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.
- Offers (bids) submitted after the depdline or time limit;
. Bids submitted in unsealed externa envelopes.
. External envelopes with identification marks or inscriptions,
. Administrative documents more than 3months old;
- False declaration or forged documents;
. Absence of bid bond or bid bond hot issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprisgs mentioned as well

)

- Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);
. Absence of quantified unit price (omission of a unit price in the financial bid).

B) Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates|to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents, it [shall be the binary method (YES or NO) based on the following
distribution of points:

5

l . Execution period longer than prescribed in the Tender file

s



CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6

EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9

l TECHNICAL EQUIPMENT 5

METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist~ of going through the bill of quantities in reference to the unit
price schedule and the sub detail o

unit prices.

15) VALIDITY OF OFFERS:
l Bidders shall remain committed to their offers for sixty (60) days from the deadline set for the

submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

I 17) COMPLEMENTARY INFORMATIO!:

Additional information may be obtained during working hours from the Service for the Contracts Award at
Furu awa council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this Invitation to Tender.
He shall publish the amendments and communicate same to companies that bought the tenders file. Delays
caused by such amendments shall also be considered in the period given to bidders to submit their bids.

Furu awa, the % e[ o / (2. ’Z’Y/

Copies : THE LORD MAYOR FURU AWA COUNCIL
 CHAIRMAN, Furu awa council Internal Tenders Board " ﬁCQNTRACTlNG AUTHORITY)
Divisional Delegation of Public contracts- Wun S N

- ARMP Bamenda (for publication and filing)

Furu awa council Service for the award of Contracts (for I ‘ A !

- CRTV/local Radio House(s), to facilitate publicity y x AR = ‘
BILL BOARDS Sk /’ '
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L’IMPLANTATION DES TOUTES EN U
L’ARRONDISSEMENT DE FURU AW A

1- Objet de ’appel d’offres :

DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL
AVIS D’APPEL D’OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT
EN PROCEDURE D’ URGENCE
N2 /ONIT/MINDDEVEL/FAC/FACITB/2024 DU 2024 POUR LES TRAVAUX DE

N LAMPES SOLAIRE DANS CERTAINS LOCALITES, DANS
., DEPARTEMENT DE LA MENCHUM, REGION DU NORD

OUEST.

Dans le cadre du Budget d’Investissemen
(Autorité Contractante) représentant del’
les travaux de I’implantation
Furu awa, Département de la Menchum,

Les travaux objets du présent appel d’
lampes solaire dans certains localités ,dans |
Région du Nord-Ouest

3- Délai d’exécution :

Le délai maximum prévu p
d’offre est de quatre-vingt-dix (90) jour
pour le démarrage.
4- Allotissement:

Les travaux objets du présent appel d’¢

5

des toutes en un lampes solaire dans certaines loc
Région du Nord-Ouest
2- Consistance

Les travaux et le service requis sont détails des desc

t Public (BIP) 2024, le Maire de la Commune de FURU AWA,
Etat du Cameroun lance un Appel d’Offres National Ouvert pour

alités dans ’arrondissement de

des travaux/ Nature du service

offres concerneront les travaux de ’implantation des toutes en un
arrondissement de Furu awa, Département de la Menchum,

riptions mentionnées dans le cadre du détail estimatif.

ar le Maitre d’Ouvrage pour I’exécution des travaux du présent appel

continus & partir du jour de la notification de I’ordre de service

ffres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Trayaux Localité
les travaux de ’implantation des| toutes en un lampes solaire dans
1 certains localités dans I’arrondissement de Furu awa, Département | Commune de furu awa
de la Menchum, Région du Nord-Ouest

5- Cofit prévisionnel
Le cofit prévisionnel de I’opération
dessous ;-

3 Dissue des études préalables est spécifi¢ dans le tableau ci-

Lot Travaux

Localité Coiit prévisionnel

les travaux de I’implantation des
dans certaines localités dans I’ar

Département de la Menchum, R¢

rondissement de Furu awa,
ion du Nord-Ouest

all-in one lampes solaire

50.000.000
FCEA

Commune de
Furu awa




6- Participation et origine :
La participation au présent avis d’appel

d’offres est ouverte a égalité¢ de conditions aux Entreprises ou

groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d
d’Investissement Public au titre de I’exercic
spécifié dans le tableau ci-dessous:-

"offres sont financés par la rubrique programmé dans le Budget
¢ 2023-MINDDEVEL de la République du Cameroun comme

: N° de
o ’
Lot | Ministére ’Maltre Travaux Coit Nede I I’autorisation
d’Ouvrage PN Imputation
prévisionnel de dépense
les travaux de ’implantation
Niidirsdiniy des foutes enjun l&}mpes .
solaire dans ¢ertains localités
commune . 3 50.000 000
1 MINEE & Fiitii dans I’ ,arrondissement de FCFA
o Furu awa, Département de la
Menchum, Région du Nord-
Quest

8- Cautionnement provisoire (Garanties dq
Chaque soumissionnaire doit joindre a ses p

2 soumission)
ieces administratives, une caution de soumission €établie par une

banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece 12

du ce dossier d’appel d’offres et valable per
des offres.

dant soixante (60) jours au-dela de la date originale de validité

; Coiit Cautionnement Prix d’achat
Lot Trayany Roeallsc prévisionnel provisoire du DAO
les travaux de ’implantation des toutes en
§ :lm lan’1pes solalfe dans certains localités Commune 50.000.000 1.000.000 100..000FCF
ans I’ ;arrondissement de Furu awa, de -Furu FCFA FCFA A
Département de la Menchum, Région |du awa
Nord-Ouest

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre con
de I’ Autorité Contractant (Service commu

salle de conférence de la commune de Fur
10- Acquisition du dossier d’appel d’offr

1té des publication du présent avis d’appel d’offre aux services
le de passation des marchés) pendant les heures ouvrables au
awa.

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’ Autorité

Contractant pendant les heures ouvrables
versement d’une somme non remboursablég
municipale de Furu awa.

11- Remise des offres :
Chaque offre rédigée en frangais ou en

4 la commune de Furu awa Le dossier sera obtenu contre

de cent mille (100.000) francs CFA payable a la trésorerie

anglais sera signé par le soumissionnaire ou son Représentant

dument autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) original et six (06) copies marqués

comme tels de trois enveloppes marqué A :

pour le dossier Administratif, B : pour le dossier technique et

C : pour le dossier financier. Les offres seront remises étant dans une enveloppe externe fermée au service

de passation des marches de la comm

une de Furu awa au plus tard le

a 10 heures (

heure locale). Cette enveloppe externe devra étre adressée a 1’ Autorité Contractante portant la mention :
AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE

N2 _ /ONIT/MINDDEVEL/NWR/MCH
L’ IMPLANTATION DES TOUTES EN U
L’ARRONDISSEMENT DE FURU AWA, D

“AN’OUVRIR Q

/WC/WCITB/2024DU 2024 POUR LES TRAVAUX DE
N LAMPES SOLAIRE DANS CERTAINS LOCALITES, ,DANS
EPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

U’EN SEANCE DE DEPOUILLEMENT




12 - Admissibilités des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service ¢metteur (Exemple : service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Reglement
Particulier de I’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies postérieurement & la date de signature de 1I’Avis d’Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée inrecevable, notamment l'absence de cautionnement provisoire
délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par 1’Autorité
Contractante au plus tard trente jours apreés la période de validité. A Dattributaire, le cautionnement
provisoire sera remis par I’Autorité Contractante quant il 1’aura fournit le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant soixante (60) jours a partir de la date limite fixée pour la remise des offres.

NB: Pendant I’installation de I’attributaire du site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

I L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

a1l heures heure locale dans la salle conférence présidé par Président de la commission de
passation des marchés situé a Furu awa. Scul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences
techniques avérées dans le domaine concerné seront autorisés a assister a la séance de I’ouverture. Les offres
qui ne vont pas respecter les prescriptions di DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée t¢gnant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise aprées le délai
- Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Documents administratifs certifiés hors du délai de trois mois
Fausse déclaration ou piece falsifiée
Absence de cautionnement provisoir¢ ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministere chargé des Finances
NB: Cautionnement provisoire pour up groupe d’entreprises doit étre adressé au nom de ’entreprise
mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans 1’ Appel d’Offres
- Note technique inférieure a 75% au niveau de 1’évaluation administrative et technique
- Omission dans le bordereau des prix gu d’un prix unitaire dans le dossier financier.
B) Critéres essentiels
IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
I candidats pour exécuter les tdches faisant|objet de ’appel d’offres. Ils sont déterminés tenant compte de

nature et contenant des taches a exécuter. Donc, dans I’évaluation des:
(i)  Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point

suivant:-:
I CRITERE POINTS
PRESENTATION GENERALE DE LL’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
l LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5 i
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
I TOTAL 40
I 9




Remarque :

Seules les entreprises ayant

Les détails de ces critéres

obtenu au moins 75% de la notation sur la Secondaire des

dossiers administratif et teimique seront retenues pour ’étape II ;

s.ntiels sont précisés dans la grille d’évaluation figurant au

Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera
des prix unitaires et les sous d
15. Durée de validité des offres
Les soumissionnaires restent tenus par |
limite fixée pour la remise des offres.
16- Attribution :
Le marché sera attribué au soumissi
capacités administratives et techniques requi
17. Les Renseignements Complémentaires

de parcourir les devis quantitatifs tenant compte de bordereau

étaille de prix unitaire.

curs offres pendant quatre Soixante (60) jours a partir de la date

bnnaire présentant ’offre la moins disant et remplissant les
ses.

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service

communale de Passation des Marchés situé a

18- Additif a ’appel D’offres :

L’ Autorité Contractante se réserve le dra
a une saisie d’un soumissionnaire avant la
autre modification ultérieure utile au présen
partie intégrante du dossier d’appel d’offre¢

-

Furu awa

it 1 tout moment, que ce soit & son initiative ou consécutivement
date de remise des offres, en cas de nécessité, d’apporter toute

appel d’offres publiant un additif. Tout additif ainsi publié¢ fera
s. Cet additif sera communiqué par écrit ou signifié par tout

moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il

faut pour qu’ils préparent bien leurs offres.

Furu awa le

Ampliations:

- Président de la commission départementale

awa.
- le Délégué Départemental des March
Publics de la Menchum

- ARMP Bamenda (pour publication
archivage)

-Service de passation des marches (po
archivage)

- CRTV

-Radios locales pour faciliter la publicité
- Tableau d’affichage

de
passation de marché de la commune de Furu

és

Le maire de la commune de Furu awa
- (Autorité Contractante)

et | AL TS
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A. General

. Tender File

. Preparation of Bids

. Submission of bids

- Opening and evaluation of bids

. Award of the contract

Atrticle 1: Scope of the tender
Atrticle 2: Financing
Article 3: Fraud and corruption

CONTENTS

Article 4: Candidates admitted to compete

Article 5: Building materials, materjals, supplies, equipment and authorised services
Atrticle 6: Qualification of the bidder -

Article 7: Visit of site of works

Article 8: Content of Tender File
Article 9: Clarifications on Tender Fil

e and complaints

Article 10: Modification of the Tender File

Article 11: Tender fees
Article 12: Language of bid

Article 13: Constituent documents of the bid

Article 14: Amount of bid

Article 15: Currency of bid and payment

Atrticle 16: Validity of bids
Article 17: Bid bond

Article 18: Varying proposals by bidd
Article 19: Preparatory meeting to the

ers
establishment of bids

Article 20: Form and signature of bids

Article 21: Sealing and marking of bids
Atrticle 22: Date and time-limit for submission of bids

Article 23: Out of time-limit bids
Article 24: Modification, substitutior

Article 25: Opening of bids and petiti

and withdrawal of bids

ons

Article 26: Confidential nature of the procedure

Article 27: Clarifications on the bid
Article 28: Determination of their co
Article 29: Qualification of the bidder
Article 30: Correction of errors

d contact with Contracting Authority
pliance

Article 31: Conversion into a single currency

Article 32: Evaluation of financial bid

S

Article 33: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to

cancel a procedure
Article 34: Award

Article 35: Publication of results of award and petition
Article 36: Notification of the award ¢f the contract

Article 37: Signature of the contract
Article 38: Final bond
Article 39: Additional information

11



DOCUMENT N° 02

GENERAL REGULATI

ONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITAT

ION TO TENDER

(a) CONTRACTING AUTHORITY as
(“RPAO”) is the MAYOR OF FURU AWA
name, the reference number and the nu
Special Regulations of the invitation to

(b) SUCCESSFUL BIDDER shall be the
shall have to execute and finish the tas
within the deadline spelled out in the sd

defined in the Special Regulations of the invitation to tender
COUNCIL who shall be in charge of launching the tenders file. The
mber of lots contained in the invitation to tenders are found in the
tender.

company to which the contract shall be awarded. This company
ks defined in the Special Regulations of the invitation to tender
rvice order notifying when to start execution, except modified by

the Special Administrative conditions (1CCAP”) of the Invitation to Tender.

(¢c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of thé contract to be established. By virtue of this principle:

a)The following definitions shall be admit.ed:

i)  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in

view of influencing the faction of a public official during the award or execution of a

contract;

if) Is involved in “fraudulent manoeuyres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iii) “Collusive practices” shalll mean any form of agreement between two or among several
bidders (whether the Contrad ting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall \mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejectei if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of co uption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this ¢ontract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bid ding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him.

shall be contained in the financial documents and shall bear

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender] is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all
members of a group of enterprises and all su b-contractors to the bidder) must not be in a situation of conflict




of interest, subject to disqualification. A [
interest and considered not eligible if he:-
(a) Is or was associated in the past with
consultancy services for the conceptic
the scope of contracts awarded for thi
(b) Presents more than one bid within
where need be; meanwhile, this does
bid.
(¢) And the Contracting Authority or Pr
compromise the transparency of the pi

Article 05: ORIGINS OF MATERIAL, §

The origin for these resources must be in
of the invitation to tender. Origin in this
extracted, cultivated, produced or fabricatec

Article 06: QUALIFICATION OF BIDD

otential bidder shall be judged to be in a situation of conflict of

an enterprise (or a subsidiary of this enterprise) which provided
on, preparation of specifications and other documents used within
5 Invitation to Tender. -

the context of Invitation to Tender, except authorised variants,
not prevent the participation of sub-contractors in more than one

oject Owner has financial interests in the capital in a way as to
'ocedures of award of public contracts

UPPLIES, EQUIPMENT AND AUTHORIZED SERVICES
countries fulfilling the criteria defined in the Special Regulations
invitation to tender means the place from where the resource is
| and from where comes the services.

ERS

(a) Asan integral part of their bid, bidd
(i) Submit a power of attorney 1

(ii) Provide all information (com
qualification which may hav
qualification) requested of bi

Where necessary, bidders should provide in
The production of certified b

Pending litigations

Availability of indispensable

(b) Bids presented by two or more asso
conditions:-

The bid must include all the

must indicate the informatio

member of the group

The bid and the contract must
The nature of the group (joii

Justified with the production ¢
The member of the group de;
vis & vis the Project Owner
contract

account by the Project Owne

to tender

Article 07: SITE VISIT

resources and get all the information about
shall authorise the bidder and his employees

employees and agents of any responsibility

order to establish their qualifid

Access to a line of credit or a
Orders acquired and contract

In case of joint co-contractin
Project Owner into a single a

(c) Bidders must equally present suffici
the technical specifications and exec

It is advisable to potential bidders to vi

only on the express condition that the bic

shall remain responsible for any deadly or

ers must:

naking the signatory of the bid bound by the bid; and

plete or update information included in their request for pre-
e changed in the case where the candidates took part in pre-
dders in the Special Regulations of the invitation to tender, in
ation to execute the contract.

formation relating to the following points:
alance sheets and recent turnovers
vailability of other financial resources

5 awarded

equipment
iated undertakings (joint-contracting) must satisfy the following

;

(

formation listed in paragraph 1 above. The Special Regulations
to be furnished by the group and that to be furnished by each

be signed in a way that is binding on all members of the group
1t or several) must be specified in the Special Regulations and
of a joint venture agreement in due form

signated as the representative will represent all the undertakings
and Contracting Authority with regard to the execution of the

2, the co-contractors shall share the sums which are paid by the
scount. On the other hand, each undertaking is paid into its own
where it is joint co-contracting -

ently detziled proposals to demonstrate that they comply with
ition time-limits set in the Special Regulations of the invitation

iy

sit the project site and its environ and rate the availability of
the site before preparation of their offers. The Project Owner
br agents 1o enter the premises and the land for the said visit but
der, his employees and agents free the Project Owner, his
hat may ensue and indemnify them if necessary and that they
corporal accident, loss or material damages, costs and fees

-~
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incurred from the visit. The Project Owng¢r may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice ( “AAO”)

(b) Document N° 2- General Regulations|of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administratiie Conditions (SAC="“CCAP”).

(¢) Document N° 5- Special technical Conditions (STC="CCTP”).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule =PES).

(8) Document N° 7- Bill of quantities and| cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

() Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to fissue bid bonds (to be inserted by the Contracting A uthority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the

I Contracting Authority at the following address: M

THE CONTRACTING AUTHORITY
Lord Mayor Furu awa council




NB: -A copy of this request must be giy
respond to the request at least four
(21) days for International Invitatic

en to the Project Owner ( Contracting Authority) is bound to
teen (14) days for National Invitations and at least twenty one
ons before the day of opening, copying all the companies that

purchased the tenders file.
-Any potential bidder whose find him.
of Public Contracts
-Any other preoccupation can be aq
Organ for Public Contracts and the
Jive (05) days to react with copy of
and the Regulatory Organ of Public

Article 10: AMENDMENT OF THE TE

self cheated in the award procedure can petition to the Minister

ldressed to the Contracting Authority copying the Regulatory
President of the Tenders Board. The Contracting Authority has

the reaction sent to the Minister in charge of Public Contracts
Contracts,

NDER FILE (ADDENDUM TQ THE TENDER FILE) ~

The Contracting Authority may at
for any reason, be it at his initiative or in
the Tender File by publishing an addend
integral part of the tenders file and must
file to give room for bidders to prepare the
of submission as long as he deems necessar

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all ¢
Contracting Authority and the Project Ow
regularise a situation involved in the prepar

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged

translation is valid.

Article 13:

English or French. However complementa
accompanied by précised translation into Ej

PRESENTATION AND C¢

any moment, prior to the deadline for the submission of bids and
reply to a request for clarification formulated by a bidder, amend
im while publishing the amendment which now constitutes the
¢ communicated to all the companies that purchased the tenders
ir offers. The Contracting Authority may postpone the deadline
y

harges related to the preparation and presentation of offers. The
mer shall in no way be responsible for these charges or try to
ation of offers by a bidder.

between the Bidder and Contracting Authority shall be written in
ry documents may be in any other language provided they are
nglish or French, in which case at the end of the interpretation the

E

DNTENT OF BIDS

Each bid shall include three envelops, A, B

SOME ALL IN ONE
- IN MENCHUM DIV

invitation to tender, duly filled and put tog
a.Envelop A: Administrative file shall inc

- has subscribed to all declarat

- is not winding up or bankrup

ENVELOPE ..
NAME AND A

OPEN NATIO

UNDER E

NO __/ONIT/MINDDEVEL/FAC/FA(
SOLAR STREET LA

“To be opened only during
Hence, bid presented by the bidder shall

i) all documents attesting that the bic

- is not the subject of an exclus

and C labelled as follows:-

DOCUMENTS»
ESS OF THE BIDDER

NAL INVITATION TO TENDER
MERGENCY PROCEDURE
CITB/2024 OF 2024 FOR THE INSTALLATION OF

\MPS IN SOME LOCALITIES IN FURU AWA SUB-DIVISION

ISION OF THE NORTH WEST REGION.

' the bid opening session of the Tenders Board”
include the documents detailed in the Special Regulations of the

efer in three envelopes:-

tde:-
der:

ons provided for by the laws and regulations in force;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

1

4

ion order or forfeiture provided for by the law in force:




l The three envelops (A, B & C) shall be s

ii) The bid bond established in ac
invitation to tender;

iii) The written confirmation em;towering the signatory of the bid

accordance with the provision
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The
bidders to justify the qualification

tender

cordance with the provisions of the General Regulations of the

to commit the bidder, in
of the General Regulations of invitation to tender.

Special Regulations list the documents to be furnished by
criteria mentioned in the Special Regulations of the invitation to

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of

the technical bid of the bidders esy
and specifying the organisation an
execute the works (installations, sc
attestation of visit of the site, wher
(iii) Proof of acceptance of conditions
the Special Administrative Cond

the contract..
(iv) Commentaries (optional)- comr
proposals

c. Envelop C: Financial bid:
The Special Regulations specify the elemen
(i) The signed and dated original bid
prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or b
(v) The projected schedule of paymer
In this regard, the bidders will use the doc
provisions of the General Regulations of
guarantees.
Remark: If in accordance with the provis
bidders present bids for several Ic

ecially: a methodological statement on an analysis of the works
d programme which the bidder intends to put in place or use to
hedule, Quality Assurance Plan (QAP), sub-contracting,

e necessary, etc

of the contract- The bidder shall submit duly initialled copies of
tions (SAC) and Special Technical Conditions (STC) relating to

nentary on the technical choices of the project and possible

ts that will help in justifying the cost of the works, namely:
repared according to the attached model, stamped at the

reakdown of all-in prices

ts, where need be

uments and models provided in the Tender File, subject to the
he invitation to tender concerning the other possible forms of

jons of the Special Regulations of the invitation to tender, the
ts of the same invitation to tender, they could indicate rebates

offered in case of award of more than one lot.

Contracting Authority as follows:

caled in a large anonymous external envelope addressed to the

THE CONTRACTING AUTHORITY
THE LORD MAYOR FURU AWA COUNCIL




TATION TO TENDER

cY PROCEDURE -
024 FOR THE INSTALLA
EVEL/FAC/F AC 2 . ON
SOll:I/[(zl K_I{I(,)l;ll\llrgggl:gEAR STREET LAM S IN SOME LOCALITIES IN FUR(I)]NAWA SUB-DIVIS
MENCHUM DIVISION OF THE NORTH WEST REGI

«To be opened only during he bids opening session of the Tenders Board”

Note should be taken that:- ]
(a) Envelopes bearing any other inscri
(b) The Contracting Authority bears / .

opening of offers if the external enpelop 1S submitted not se

¢) Durin calculation of prices: . . . '
e - gThe amount shall be calaxated on the bases of variable prices. The pidder shall fill, in

words and in figures, the unit prices in the price enclosure slip and t.he unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

| . The bidder shall express t ion Schedule (PES) and Bill of

tions shall be simply rejected
o responsibility for any missing document and/or premature

aled by the bidder.

e prices in the Price Elaborati .
quantities and cost estimafes (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. 1fie prices on the PES shall have priority over those of the BQCE

 and PE. They shall serve a the bases of calculation of the bidding amount.

. The eventual calculation ¢rrors shall be corrected by the Committee for Analysis and the
amount altered if necessa without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an item

hich are estimates in the contract shall be calculated in Francs

CFA and furnished in figures and in words without taxes, while the total amount shall be

calculated without taxes nd then with taxes according to the BQCE. The currency that

shall be used for payment shall be the FCFA

r will consist of a contract whose duration of execution is not

t shall not be subject to price revision.

troduce a price revision clause by way of additional clause in the

asis of a firm price.

of work, the quantities of

- As this invitation to ten
more than one (01) year,
- It shall be forbidden to i1
contract awarded on the

| Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described

I in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(a) The bidder shall fill the unit priges and totals of all items on the schedule and bill of quantities and

l estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty ( 0) days prior to the submission of the bids, shall be included in the
prices and in the total amount of| the bid presented by the bidder.

(c) If a price revision/updating clause is srovided for in the contract, the date of establishment of the
initial price, as well as the prige revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

Offers must be in the prevailing jcurrency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from! the date of submission of offers. Offers whose period of validity wil
be too short shall be considered not be¢ing in compliance (rejected) and prolongation of the validity period b

l Article 15: CURRENCY OF BID AND PAYMENT
| "

I —




e —

a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be
rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided| for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shal] not be asked to modify his bid nor shall he be
authorised to do so.
-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days,| the amounts payable to the bidder retained shall be updated by
application of the related formula feat ing in the request for extension that the Contracting Authority

(
I addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Qraer for Start of execution of works by the retained bidder, as
specified in the Special Administratiy Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids,

Article 17: BID BOND

The amount of the bid bond shall be as s cified in these Genera] Tender Regulations and must be of the
model presented in the tender file or othbrwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original 4

(a) Any bid without an acceptable bid bond shal] be rejected by the Tenders Board as not in conformity,
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associgted grouping.

(b) The bid bonds of bidders who are nbt retained shall be returned within fifteen (I5) days after
publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final (bond.

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;

(ii) if the retained bidder:
' - fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
l Regulations

- Refuses to receive notification o the Administrative Order to commence execution.

l considered as not being in conformity.
Except in the case mentioned in the paragraph below, bidders wishing to offer technijcal variants must
l first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
l proposed construction methods and all other useful information. If necessary, the Contracting Authority wil]
examine only the technica] variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.
l When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications,
Such variants shal] be evaluated on their own |merit in accordance with the provisions of the General
Regulations.

18
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As much as possible, the bidder is req
Authority at least one week before the p
received too late. In this case, the questions
the paragraph below

The minutes of the meeti
questions prepared after the
File. Any modification of do
to be necessary at the end
publishing an addendum in a
minutes of the preparatory meeting.

The fact that a bidder does not attend a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF

Each offer shall be presented in seve
“ORIGINAL” and six (06) photocopies H
indelible ink and in case of any ambiguities
case of a correction or a page overloaded
(ies) (person or persons man
alteration unless such co

D-SUBMISSION 0O

ng, including
meeting, shal]
cuments of the

0]

W
dated to sign for
rrections are initialle

F BIDS

1 b

e

which shall not give any indication re

a) Should be addressed to t
Regulations;

b) should bear the name and identifi
and bear the inscription “70 BE OpPE)
specified in the Special Regulations.

The internal envelopes on the other hand,
enable the Contracting Authority return the
Regulations,

garding
he Contr

Remark: If the external envelope is not seale
Contracting Authority shall not pe res;

Article 22: DATE AND TIME LIMIT FOR &
Bids bearing the specified address shal] be s
council internal Service for contracts awar
specified in the Special Tender Regulations. Ea
the external envelope (enclosing envelopes A.
(regularly submitted) shall be withdrawn, s
envelope shall not be sealed or
responsibilities for misdirectio
returned to the bidder.
Hence all documents submitted by a bidder
tender, must be established exclusively:

C

11 Or premature o

1 the provisions of the Genera

1e identity of the bidder. The extern
acting Authority at the address

cation number of the
VED ONLY D

should equally carry

! and marked as indicate
bonsible if the bid is mispla

ibmitted to the Contra
d against a duly signe

upplemented or m
without the appr

eral Regulations which may prove
by the Contracting Authority by
I Regulations and not through the

shall be done

preparatory meeting for the establishment of bids shal] not be a

BIDS
n (07) copies that is, one
earing “COPY”, The origina

(01) original clearly indicated
| must be typed or written with
shall be considered authentic. In
must be visaed by the signatory
o modification, suppression or
y the signatory (ies) of the bid

" BIDS
correspondent copies of the bid in se
ments “ORIGINAL” and “LOPY>

parate envelopes (called
, as the case may be. The
shall equally be sealed byt
al and internal envelopes:

indicated in the Special

(called external envelope) which

project as indicated in the Special Regulations
URING THE BIDS-OPENING SESSION” as

the name and address of the bidder to

sealed bid if it is late in accordance with the General

d in Article 2] here above, the
ced or opened prematurely.

UBMISSION OF BIDS

cting Authority or to the Furu awa
d receipt bearing the date and time
h bidder after submission shall before departure, ensure that
B and C) is stamped and dated. After submission no bid
odified. Hence, in the case where the
priate inscriptions on it, the administration shal] decline all
pening. Any bid opened prematurely shall be rejected and

N any capacity, following this open national invitation to

T ——




In English or French language,

°
N ;
*  Expressing all costs

Article 23: OUT OF TIME-LIMIT BIDS

e ——

Using the metric system for quantities,
prices) in francs FCFA.

After the specified deadline, any bid shal] b: declared late and shall be rejected.
I Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by

notification. As the

Withdrawal may equally be notified by

the submission of bids.

(b) In application of paragraph 1, bids being
unopened.

may lead to the confiscation of the bid b nd in
General Regulations,

A bidder may modify or withdraw his bid after submitting it, on condition that

the modification or withdrawal is recejved by the C

notification. As the
“REPLACEMENT
or withdrawal of the bid by the bidder should

D€ prepared,

shall not be posterior to the time-limit set for
by bidders shall not be opened before returning

to them.
NB: - Offers bearing

day of opening,

validity of bids specified by the model
interval may lead to the confiscation of the bid bond,

E- OPENING AND EVALUATION OF BIDS
Article 25: OPENING OF BIDS AND PETITIONS

on a date, time and

at the venue specified
Representatives of the

bidders concerned and

Firstly, envelopes marked
hearing of everyone, while the

“WITHDRAWAL”
envelope containing

of the signatory to request this withdrawal and
the envelopes marked “REPLACEMENT B! D*

e

(c)No bid may be withdrawn during the interval between the submission of
validity of bids specified by the mode] te nder. The withdrawal of a bid by a

prescribed for the submission of the bids. The notification must be signed by the pe
the bidder. The modification or the corres ponding replacement bid must be
case may be, the envelopes must
OFFER?” or “MODIFICATION®, The notifi

“WITHDRAWAL” any “REPLACEMENT OFFER” or
which shall not be handed back to the hidders shall be transmitted alongside the other offers on the

- No bid shall pe withdrawn during the interval between the submiss
tender. The withdrawal

Bids shall be opened by the Competent Tenders Board in one phase of
in the Special Tenders

who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

shall be opened and the contents announced to the

the corresponding bid shall be returned to the bidder
unopened. Withdrawal shal] be allowed only if the corresponding notification contaj

the new corresponding bid substituted for the preceding one which will e bid :
unopened. The replacement of the bjd shall only be allowed if the corresponding notification contains a

an authorised representative in application of article 20(2) of the
General Regulations, The modification or the corresponding replacement bj

d must be attached to the written

case may be, the envelopes must bear the inscription “WITHDRAWAL”, and
“REPLACEMENT BID” or “MODIFICATION>, Hence:-

(a) Notification of modification, replacemdnt or withdrawal of the bid
sealed, marked and forwarded in accordance with the provisions of art

by the bidder should be prepared,
icle 21 of the General Regulations.

telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not

be posterior to the time-limit set for

requested to be withdrawn by bidders shall be returned to them

bids and the expiry of the
bidder during this interval

accordance with the provisions of article 17(6) of the

attached to the written
bear the inscription “WITHDRAWAL” and
cation of the modification, replacement

sealed, marked and forwarded in accordance with
the provisions of article 21 of the General Regulations. Withdraw

should in this case be confirmed by a duly signed written notificatio

al may equally be notified by telex but
n whose date, post mark being authentic,

he submission of bids. Bids being requested to be withdrawn

“MODIFICATION” and

ion of bids and the expiry of the
of a bid by a bidder during this

two stages (Stage I and Stage 1)
Regulations, in the presence of

20




valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,

the envelopes marked “MODIFICATION” shall be opened and their contents read to the hearing of

everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding

notification contains a valid empowerment of the signatory requesting the modification and read to the

hearing of everyone. It is important to note that:-

> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant (where necessary), the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
Only bids which were opened and announced to the hearing of everyone during the opening of bids

shall then be evaluated.
=>Offers (and modifications received in
Regulations) which were not opened and

accordance with the provisions of the article of the General

read to the hearing of everyone during the bid-opening session

for whatever reason, shall not be submitted for evaluation.

=>Bid-opening minutes are recorded on the
regularity, prices, rebates and time-limits

spot mentioning the admissibility of offers, their administrative
as well as the composition of the Evaluation sub-committee. A

copy of the said minutes to which is atta¢hed the attendance sheet is handed over to all the bidders at the

end of the session on their request.
=> At the end of each bid-opening session,

he chairperson of the Tenders Board immediately hands over to

the focal point designated by ARMP an initialled copy of the offers presented by bidders.

=>1In case of petition as provided for by t

e Public Contracts Code, it should be addressed to the Public

Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and

the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form

of a letter to which is obligatorily attached

a sheet of the petition form duly signed by the petitioner and

possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to

bidders or to any person concerned with the

any attempt by a bidder to influence the
Authority in his award decision may cause t

Article 27: CLARIFICATIONS ON TE

said procedure before the announcement of the results. Hence,
committee in charge of evaluation of bids or the Contracting
ne rejection of his offer.

E BIDS AND CONTACT WITH THE CONTRACTING

AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to giv
response given are formulated in writing b
offered or authorised, except it is necessary
committee in charge of evaluation during t
Regulations.

Subject to the provisions of paragraph ]

> larifications on his offer. This request for clarification and the
ut no change in the amount or content of the offer is allowed.
to confirm the correction of calculation errors discovered by the
ne evaluation in accordance with the provisions of the General

above, bidders shall not contact members of the Tenders Board

and the committee in charge of evaluation for questions related to their offers, between the opening of

envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender
conditions and specifications of the Te

substantial divergence or reservation is that:

i)
ii)

which substantially limits the scope,
which substantially limits and is not
Authority or the obligations of the bi

‘ile shall essentially be an offer that respects all the terms,
der File, without substantial divergence or reservation. A

uality or realisation of the works;
n conformity with the Tender File, the rights of the Contracting
der in relation to the contract; or



iif) Whose correction would unjustly |affect the competitiveness of the other bidders who presented
offers that essentially conformed to|the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.
The Contracting Authority reserves |the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-
=>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluaticn shall:-
=>Determine if the offer is essentially in nformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.
=>Ensure that the successful bidder, becauge having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.
> Verify offers considered essentially in ¢ nformity with the Tender File to correct the possible calculation
erTors.
Article 29: QUALIFICATION OF THE BIDDER
The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERROR
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges thatlit is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or |subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrécted.

(c) Where there is a difference between the price indicated in words and in figures, the amount in words
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those ih which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Centfal African States (BEAC) under the conditions defined by the
Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee| in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations;




b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of thé General Regulations;

d) By appropriately adjusting any lother modification, divergence or quantifiable reservation on

technical or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying thd rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with |the provisions of the Special Regulations and the Technical

Specifications, the proposed technital variants, if they are permitted, shall be evaluated according to

their own merit and independently |of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the

estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices

furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if

these prices are compatible with the t
Justifications presented by the bidder are
reject the offer.
As well, the estimated effect of price

the period of execution of the contract s
Contracting Authority reserves the righ

asks stipulated and proposed calendar. In the case where the
not satisfactory it may propose to the Contracting Authority to

revision formulae featuring in the GAC and SAC applied during
nall not be considered during the evaluation of offers. Hence, the
to accept or reject any modification, difference or reservation.

The modifications, differences, variants br other factors, which exceed the requirements of the tender file.
are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the iight to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to| tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results| he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed re}ates, that is, in function of the provisions of the Special

Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders |n the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the |technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall lconsist of:-
* The preparation, thorough verificatioh and awarding of the contract according to the rules and
procedures defined by the legislation in fforce for Public contracts to enable effective execution.
* The winner shall be notified through hig official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
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contract to the office of the Contracti
observations in order for the final ver
signed by the Contracting Authority af

NB:
- In the case where the company doe

ranking shall be called in for replace
- Once the Contracting Authority he
notified. The contractor shall ensure
beginning of execution of works wit

to start work by the Project Owner. 1
eventual cancellation of contract. Th
Decree N2.2018/366/ of 20" June 2(

Article 35: PUBLICATION OF RESULTS

1g Authority for transmission to the tenders Board for study and
sion to be established, into which the winner shall enter and be
ter the finance visa.

s not fulfil these conditions, he/she shall be reminded of his/her

chance which shall later on be simply annulled without further notice and the next bidder in the

ment.

s signed the contract (Jobbing Order), the contractor shall be
that he contacts the Project Engineer as soon as possible for the
hin three (03) days to following notification of the Service Order
‘ailure to respect the duration shall be considered withdrawal and
¢ contract may be cancelled outright in the cases provided for by
18 to institute the public contract code

OF AWARD AND PETITIONS

Independent Observer’s report as well as th
shall be attached the evaluation report of the |

As well, the Contracting Authority is bounc
bidders concerned who so request.
Remarks:

(a) After publication of the award results
destroyed, without any claims for comp
in charge of regulation shall be kept.

(b) After publication of the results, the draf
Tenders Board for examination and wh
prior endorsement.

(¢) In case of petition, it should be address
charge of the regulation of public co

Tenders Board concerned. It must take

after the publication of the results.

Article 36: NOTIFICATION OF AN AW

The Contracting Authority shall commur
addressed to it within a maximum deadlin

licate to any bidder or administration concerned, upon request
e of five (5) days after publication of the award results, the
> minutes of the award session of the related contract to which
bids.

to communicate the reasons for the rejection of bids of the

bids that are not withdrawn within fifteen (15) days shall be
ensation being entertained. Only the copy destined for the body

L contract subscribed by the successful bidder is submitted to the
ere applicable, to the Minister in charge of Public Contracts for

ed to the Public Contracts Authority, with copies to the body in

htracts, the Contracting Authority and the chairperson of the
> place within a maximum deadline of five (5) working days

ARD OF CONTRACT

shall notify the preferred bidder by telecopy

works and the execution time-limit.

Article 37: SIGNING OF THE CONTRA

Before the expiry of the validity of the

bids set in the Special Regulations, the Contracting Authority
confirmed by registered mail or by any other means that his bid

was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the

ET

The Contracting Authority has a dea
reception of the draft contract examined by
bidder and where applicable, the endorsem
Contracting Authority must be notified the s
date of signature.

Article 38: FINAL BOND
Within twenty (20) days from the date

REMARK:

(a)Bid bond to be released to the Cont
Authority can only take place after

the contractor shall furnish him with a final

dline of seven (7) days to sign the contract from the date of
the competent Tenders Board and subscribed by the successful
ent of the Minister in charge of Public Contracts. As well, the
iccessful bidder of the signed contract within five (5) days of its

€
1

of notification of signed contract by the Contracting Authority,
ond, to guarantee the complete execution of the works.

ractor upon a written request addressed to the Contracting
when the contractor must have proven with attestation for
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having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.
(b)The final bond whose rate varies j:etween 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by guarantee from a banking establishment approved according
to the instruments in force with| the Project Owner as beneficiary or by a joint or several
guarantee,
(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.
(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract unBer the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-
- Only works and services actually earmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
unit prices to the quantities and/or volumes of the tasks executed
- Control and follow-up operatiohs f the project site shall be carried out by the Project Engineer
(Divisional Delegate of Water and Energy for Menchum) in collaboration with the Project
Owner). They shall be required to give reports on the tasks executed. The Project Engineer shall
prepare payments that shall be VISAED by the Contracting Authority and transmitted for
payment into an account opened by the contractor to this effect.
- Tasks to be executed are placed under the supervision of the Divisional Delegate of Water and

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have ac¢ess to the entire document pertaining to the follow-up for proper
execution of works.

THE LORD MAYOR OF FURU AWA COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TEN DER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific ipformation corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.

In case of conflict, the provisions in t
Regulations.

ARTICLE 01: DEFINITION OF WORK

S

e following articles will prevail over those of the General

The works involved in the execution of tlr)e

Some all in one Solar Street Lamps in some |
North West Region with the specifications as
and cost estimates. The Contracting Author

project shall consist of a number of tasks for the Installation of
calities in Furu awa Sub-Division in Menchum Division of the
in the Special Technical Conditions and in the Bill of quantities

ty concerned in this invitation to tender shall be the LORD

MAYOR OF FURU AWA COUNCIL. The reference of this tenders file is

OPEN NATIONAL INVITATION TO TENDER

» UNDER E
NO __ /ONIT/MINDDEVEL/FAC/FACI
SOME ALL IN ONE SOLAR STREET LA
MENCHUM DIVISION OF THE N ORTH
ARTICLE 02:
The execution deadline for this project s
date of notification of the service order to s
execution deadline of the tasks involved
evaluation method features in the General
bidder shall become the contractual execu

MERGENCY PROCEDURE

B/2024 OF 2024; FOR THE INSTALLATION OF
S IN SOME LOCALITIES IN FURUAWA SUB-DIVISION IN
EST REGION

all be ninety (90) calendar days, counting in function of the
art execution. Hence, bids shall be evaluated on the basis of an
etween a minimum and maximum ninety calendar days. The
egulations. The execution deadline proposed by the preferred
on deadline. For this reason, the provisions of this article are

such that the Mayor of furu awa council ex pects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shq

Il be the 2024 Public Investment Budget of the Republic of

Cameroon imputed under the budgetary supervision of the Ministry of Water resources and Energy and

assigned to the Lord Mayor of Furu awa
Region.

council, Furu awa Sub Division in Menchum, North West

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project

shall be in Cameroon and other countries fulfilling the criteria

having legal trade conventions with Camerbon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, ptc Juced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND C(

ODNTENT OF BIDS

Bids will consist of three envelops A, B and
external envelope. The content of the three ir

1. ENVELOPE A-Administrative docume
Administrative documents attest that the
(@) Has subscribed to the declarations laid ¢

(b) Contributes to the development of the n
(¢) Is not in a state of collapse or judicial li

(d) Is not affected by any exclusion or situa

(e) Has bid bond established in conformity

(f) Has given powers to a signatory that eng

To this effect, the bid submitted by a bidder
from each other by colour separators:

C called internal envelops put in another envelop called
ternal envelops are as follows:-

nts

bidder:- ;

lown by the laws and regulations in force.

ational economy.

quidation :

tion of legislation in force

with the model

ages the whole company

shall comprise the following documents that shall be separated




I 2. ENVELOPE B-Technical Documents

Al
A2

A3
A4,

A
A6.

AT.
A8

A9.
Al0.

All. An original attestation of site visit

Al2,
Al3.
Al4.
AlS.

The declaration of intention to tendbr signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the Sformat)
A Treasury Receipt showing the payment for the tender fee one hundred thousand (100,000) FCFA.
An attestation of a bank account in the name of the company (enterprise).
The original copy of a bid security [n bidder’s name (Bank caution/bid bond) of one million francs
(1.000,000) FCFA from a bank ac¢redited by the Ministry of Finance and recognised by COBAC
(“Commission Bancaire pour I’ Afrique Central”) (see Model Form N° 04 Jor format).
A certified copy of Tax payer’s car (must bear the current tax regime of the bidder).
A certified copy of current Business Licence (2024 “Patente) with a turn over up to or above the
amount of the contract TTC (with ¢ regime same as in Tax payer’s card) (not necessary)
An original certificate of non-bankr ptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit) .
An original current certificate from| the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his socia contributions ‘
A certified copy of certificate of inc rporation
An original Certificate of non exclugion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP) ‘
signed by the Managing Director of the enterprise see Model
Jorm N° 13 for format
Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
The Special Tender Regulations initialled and signed on the last,page.
The Special Administrative clauses initialled and signed on the last page

Power of attorney where necessary #

1

Technical offer will contain:- %
(a) Information on the qualification of the bidder. '
(b) Methodology bearing the constituent eleraents of the technical proposal of the bidder such as:-

(1) Methodological note on the analyses
(ii) Organization of the company towar
(iii) Planning on which the company de
() Prove of acceptance of the conditions o
documents such as the Special Adn
Conditions (“CCTP”)

of the tasks involved
ds the accomplishment of the tasks
pends to accomplish the tasks ;
[ the contract by putting visa on the administrative and technical
inistrative conditions (“CCAP”) and the Special Technical

(d) Commentary on the technical choice oflthe project and eventual proposal (as the case may be)

To this effect, it shall contain the documents

cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION |
wAttach certified copies of title
It shall show clearly the means at the 1deeds, receipts, etc.
B1 | Equipment list | disposal of the entdrprise to carry out the |INB- The equipment and tools
, Jjob (See Model form|N° 12 Jor format) must be present at the site during
each phase of the execution
Attach for each person a CV
It shall contain: (signed and dated by the
= Works Supervisor: At least a BSC in individual) as well as a certified
Electrical engingering with at least 3 copy of highest diploma of each
years’ experience in the field of person concerned. Key Personnel
B3 | Dersomnel e construction o Civil Engineering | shall include the Works Supervisor
' Technician expefience with at least 5 | Works Foreman and  other
years’ in the building sector. dependent on the bids of the
< Foreman: At least a BAC F4 holder or | candidate.
equivalence with at least 7 years” | NB-All key personnel must
experience in the domain of Electricity. present commitment of
__availability duly signed &
27




certified by the National
Security Service (see Model
Forms N°8 & N° 9 for Jormats)
Bids shall be assessed based on the technical
understanding by the enterprise  of the
: operations and th¢ organisation intended for
Methodology/ the execution of works, that is, it shall show Dite, signatie g i p
B3 | Organisation clearly the orgarisation of the enterprise bid de,:r atltg}?eael:d " f(lilocuzizx?:p <
of works (methodology of |execution, work schedule, :
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO letc)
Sub- Information  on  the sub-contractor Date and 51gnatureo of sub-
e contractin (equipment, personnel, references etc) pontractor (only 30% of the
g aaip 2P ’ g contract can be subcontracted)
< Site  visit report containing  coloured Pated ; e gorsigned by e
Site visit . : Managing Director and Works
BS picture(s) of the Representative of the ;
repot company conspicuously seen on site Supervisor of the comp any
kY P Y (see Model form N° 14 for Jormat).
Amount of works, copies of (1
and last pages) and minutes of
List of similar jobs executed in the last three | "SCCPtioN or attestation of etfecpve
References of : realisation.  Include  accessible
B6 : (03) years by the enterprise and/or other "
the enterprise. | \.": . : telephone number(s) of beneficiary
civil engineering works realised. 4 S
service(s) to enable verification
when need arises. (see Model Jorm
N° 11 for format)
B7 Te.chnlc'al Provided in tender ffile. Initialled on every page and signed
specifications and stamp on the last page N
3. ENVELOPE C- Financial Documents
No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender Signature, date and stamp of bidder.
cl The tender letter amount inserted. (see Model Form N° (2 Jor format)
Sub-detail of prices proposed in the
price list, that is, the price list in [nitials on every page and signed on last
C2 Unit price schedule  laccordance with the model and page. All pages must be stamped with
tating prices |exclusive of VAT in enterprise official stamp.
ords and in figures
: e : | - Initials on every page and signed on last
c3 Bill onuan.tmes and | Detailed cost estimates of the page. All pages must be stamped with
Cost Estimates works. : .
enterprise function stam p.
: g Format to be completed showing | = ..
C4 | Sub detail of unit prices detail breakddwn of prices. Initials and stamped on every page
Attestation | of pre-financing . :
Cs Financial capability | delivered by a banking institution Sgtf’eand Signature of bank Manager in
recognised by|MINFI/COBAC ge.
Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelopg
- In case of offers for many lots for same i

capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

shall be numbered according to the order of the tender file.
nvitation to tender, the bidder shall indicate the rebates he is

A



Each offer written in English or Fr
Representative and presented in seven (07
such. These shall be submitted in one e
Envelope A: Administrative Documents,
document. It shall reach the premises of 1
than at 10 am local time. The s
failing without which it shall be rejected.

The sealed external envelope addre
inscriptions:

OPEN NATI(

UNDER

NO _ /ONIT/MINDDEVEL/FAC/FA
SOME ALL IN ONE SOLAR STREET LA
MENCHUM DIVI

ench shall be signed by the bidder or by a duly authorized
copies that is one (01) original and six (06) copies labelled as
cternal sealed envelope containing three (3) envelopes, that is,
Envelope B: Technical document and Envelope C: Financial
uru awa council, Service in charge of contracts award not later
ealed external envelope shall be free of all identification marks,

ssed to the Contracting Authority shall bear the following

)NAL INVITATION TO TENDER

EMERGENCY PROCEDURE

CITB/2024 OF 2024 FOR THE INSTALLATION OF
MPS IN SOME LOCALITIES IN FURUAWA SUB-DIVISION IN
SION OF THE NORTH WEST REGION.

(To be opened only dur]/zg the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the refuired administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with

the Special Tender Regulations. They mu
produced after the signing of the tender fi
not be in conformity with the prescriptions
and void), especially offers containing a bi
charge of Finance.

The bid bond which shall only be reled
thirty (30) days after the period of bid vali

obligatorily not be older than three (03) months or must not be
le. Double certification shall not be accepted. Any bid that shall
of this notice and tender file shall be declared inadmissible (null
1 bond not issued by a first rate bank approved by the Ministry in

sed by the Contracting Authority will be released no later than
dity for unsuccessful bidders. For the contractor (bidder to whom

the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once

the final bond has been provided and the ¢
the original bid bond.

Bidders shall remain committed to their
submission of tenders, that is, the tenders s
deadline.

NB: The contractor shall during site install
for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OF

orresponding amount refunded by the Bank upon presentation of

offers for a period of sixty (60) days from the last date of for the
hall be valid for sixty (60) days with effect from their submission

ation, present the originals of the respective certified documents

FERS):

Bids shall be opened by the Tenders boarc

| in a single phase on the at 11 am local time in the

hall at the furu awa council Premise. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the biI opening session. Note should be taken that in case of any
ambiguities or differences during opening, lonly the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

l (a) Eliminatory criteria

Presentation of bids shall be subject to verification for compliance of administrative, technical and financial

documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix the
minimum conditions to fulfill to be admitfed for evaluation of bids according to the essential criteria. The

non respect of these criteria shall lead to the rejection of the bidder’s bid.




- Offers (bids) submitted after the d

- Bids submitted in unsealed external enve

- External envelopes with identification m4

= Administrative documents more than 3months old;

- False declaration or forged documents ;
- Absence of bid bond or bid bond not iss
charge of Finance
NB: Bid bond for a group of enterprises

enterprises mentioned as well,

Technical evaluation mark less than 75%

Absence of quantified unit price (omission

N.B: All documents shall be originals as requ

Execution period longer than prescribed in the Tender file

eadline or tin

opes.

1€ limit;

rks or inscriptiops,

sued directly in

must bear the

(non-respect of

of a unit price i

ested or certif

bidder’s name by a first rate bank approved by the Ministry in

name of mandated enterprise with the names of the other

'5% of the essential criteria);

n the financial bid).

ed true copies legalised by competent authorities or by
authorities who issued the originals,

(b) Essential criteria

They are primordial or key modalities in the Judgment of the|technical and financial capacity of candidates to execute the
tasks forming the subject of the invitation to tender, They were determined in relation to the nature and content of the tasks to be
executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall

be :.nary (YES
following distribution of points:

or NO) on the level of fulfilment of the criteria based on the

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT =
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technidal documents shall simply be rejected.

-Details of these main qualification criteria lare specified in [the evaluation grid found in the Special Tender Regulations
(RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-
= | Table of contert
GENERAL PRESENTATION OF - | Presentation of|all documents in required order

THE BIDS - | Clarity of the dbcuments
= | “swailability of olour separators
= | Quality of the Binding (spiral binding with transparent fly-leaf on front cover
recommended)
- | Special Administrative and Technical Conditions present

- | List of contractg

- | Atleast % of th

EXPERIENCE OF THE - | Copies (first an(
CONTRACTOR - | Atleast 3 copies of minutes of provisional acceptance present,

- | Atleast 2 copies of minutes of final acceptance present

That is, Bidder’s experience with similar works,

realised successfully in similar domain in the last 3years
*m in construction domain
last pages) of at least 3 of the contracts (Jobbing Orders)

See Model form N° ] ] Jfor format

- | Company’s orgdnizational chart
QUALITY OF PERSONNEL AND - | Project’s organizational chart

MANAGEMENT OF THE - | List of personne] deployed to the project with works Supervisor being at least

COMPANY Senior Civil E gineering Technician with at least 3 years’ experience

or Civil Engineering Technician experience with at least 5 years’ in
the field of confstruction
- | Foreman being 4t least BAC F4 (GCE *A” level Technical) in construction or
equivalent with 4t least 7 years” experience in the domain of construction.
= | Certified copies |of certificate(s) or diplomas of at least the key personnel
/Supervisor and Foreman) relevant to the works concerned
- | Curriculum Vitae (CV) of the above personnel signed and dated by the
individuals respeptively (see Model form N° 10 for format).

NB-All key personnel must present
commitments of availability
duly signed & certified by the
personnel concerned

See Model forms N° 8 & Form N° 9 for

Jormat
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- Commitment forms of Supervisor and Foreman (see Model form N° (9 Jor
Jormat).
That|is, Qualification, $kills and professional experience of key personnel relevant o the
works.
TECHNICAL EQUIPMENT ! ; 1 :
The list of eqhipment for the project
: List of tools fpr the project
NB- These equipments and tools must Proof of ownership or performance invoices that are to be hired.
be present at the site before ana Description of equipment (giving mark, registration ,etc)
during each phase Evidence of normal functioning of equipment
See Model form N° 12 Jor format A statement of present location of equipment
That |is, Compliance \vith technical specifications of the tender file as well as

equipmer. s and tools vilal for the execution of the works.

Site visit repo

METHODOLOGY FOR THE =|  Environmental protection
EXECUTION OF WORKS =|  Security measyres on site
-| Appropriate te¢hnical specifications
That is Methodological ppproach and relevance of proposed solutions as well as work
planning and schedule.

Description of the organization
works with tedhnical details
The planning (schedule of the execution of works)
Site visit attestation (see Model Jorm N° 13 for formar).

The duration for the execution of the works

of worksite and methods of execution of

(see Model form N° 14 Jor format).

(ii) Financial Offer, it shall consist of going through
of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for sixty (60)

(offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest
requirements.
ARTICLE 12: COMPLEMENTARY INFORMAT
Additional information may be obtained during wor
office.

ARTICLE 13: AMENDMENT TO THE INVITAT

the bill of quant

ties in reference to the unit price schedule and the sub detail

days from the deadline set for the submission of tenders

pidder who mudt have fulfilled the administrative, technical and financial

—

ON:

—

king hours from

ION TO TEND

the service for Contract Award at furu awa council head

ER:

The Contracting Authority may at any time, amend

this invitation

considered in the period given to bidders to submit thir bids.

t¢ tender. Delays caused by such amendments shall also be

= CRTV/local community
- BILL BOARDS
- CHRONO

Radio House to facilitate publicity

Furu awa, the
Copies : Lord Mayor Furu awa council
- CHAIRMAN, Furu awa council tenders board (Contracting Authority)
- Divisional delegation of public contracts Menchum
= ARMP Bamenda (for publication and filing)
- Sub Divisional Service for contract Award- furu awa cuuncil




DOCUMENT N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS ]
CONTENT OF THE SPECIAL AD MINISTRATIVE CONDITIONS —’
CHAPTER | GENERAL PROVISIONS !
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to|the Invitation to tender
Article 5 Funding
Article 6 Constituent documents bf the Invitatipn to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Ent repreneur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditipns of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for ¢xecution / time-limits for mobilization
CHAPTER IT EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor) \—’
Article 15 Insurance and protection lof the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel|to be put in place
Article 19 Replacement of key persgnnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and una pproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engiheer 7
Article 27 Project site meetings -}
Article 28 Project record
Article 29 Putting the site at the disposal of the Conltractor
Article 30 Security measures
32




Article 31 Environmental protectibn ; ]
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the| period of’ guﬁurantee
Article 37 Final acceptance
Article 38 Laws governing labour

CHAPTER III FINANCIAL CONDITIONS 7
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variatipbn in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties

CHAPTER 1V FINAL|\PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes -t
Article 52 Termination of Contract i
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into foree of the Jobbing Order
Article 56 Information to be posted

(95

(95}




Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER [: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is| the Installation of Some all in one Solar Street lights in some
localities in Furu awa Sub-Division in M enchum Division of the North West Region

Article 2: LAWS AND RULES APPLICABLE
article £: LAWS AND RULES APPLICABLE

The laws and rules applicable are tIose in force in the Republic of Cameroon.

Article3:  MODE OF CONTRACT WARD

The contract shall be awarded foll wing an Opgn National Invitation to Tender in accordance with
Decree N2: 2018/366 of 20" June 2018 in ituting the Pyblic Contracts Code.

Articled: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2024 Public Investment
Budget under the supervision of the MINEE.
Article 6:  CONTENT OF THE JOBEING ORDER
It shall be composed of:-

Title I: The Special Administrative Conditjons,

Title II: The Special Technical Conditions,

Title ITI: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added

tax (VAT), income tax (AIR), tothl taxes, total| with taxes inclusive (ATI) and net to be payable.

With general reference texts being:-

* LawN°96/12 of 5" August 1996 on the management of environment;

o Law N°2023/012 of 19 December 2023 bearing gn finance law of the Republic of Cameroon for
the 2024 Financial year

* Decree No.2002/030 of 28t January 2002 relating fo the setting-up, organisation and functioning of
Public Contracts Tenders Boards;

* Order N° 093/CAB/PM of 5™ November 2002 to fix the amount of the bid bond and the purchase of
tender files;

* Decree No.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to Public

Contracts;

Decree No. 2018/366 of 20™ June 2018 to lay down the Public Contracts Code;

Circular N° 0005/LC/MINMAP/CAB of13™ June 2018 on Transitional measures

Order N° 033/CAB/PM of the 13% February 2007 bearing the general administrative conditions

Circular N° 002/CAB/PM of 31° January 2011 relative to the amelioration of the performance of Public

Contracts system;

e  Circular N° 003/CAB/PM of J anuary 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

®  Order N° 22/CAB/PM of 2™ F ebruary 2011 to lay| down conditions for the recruitment Individual
consultants;

* Decree N°2012/074 of 8" March 2012 beering on the [creation, organisation and functioning of Tenders

Boards modified and completed by Decrge N° 2013/27|1 of 5t August 2013.

Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts ;




e Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

*  Circular letter N°001/CAB/PR of 19" June 2012 refative to the award and the control of the execution
of public contracts.

e Decree N° 2013/27 of 5" August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8™ March, 2012 bearing on the creation| Organisation and functioning of Tenders Boards.

o Letter N° 0005193/L/PR/MINMAP/CAY of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total al| taxes inclusive (TTC).

*  Order N° 038 CAB/PM of 15" May 2014 putting jn force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB| of 23% July 2014 bearing modalities for the
constitution of certain files submitted for signgture and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e Circular N° 00000026/C/MINFI of 29" Decembler 2023 bearing on instructions relating to the
execution of the budget of the state and other Pullic entities, for the 2024 financial year.

* Norms in force in the Republic of Cameroon;

*  Other texts specific to contracting fields.

* Decree No. 2018/366 of 20" June 2014 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

I 1. The Contracting Authority is thg Lord Mayor Furu awa Council who shall be the Signatory
Authority of the contract arising |from this invitation to tender. He shall be responsible for the
l conservation of the originals of the Johbing Order and the transmission of copies to ARMP through the focal
point designated to that effect.
2. The Project Owner, that is, the Lord Mayor Furu awa Council who shall take part in the award
I and follow-up of the execution of the project in| collaboration with the Project Engineer and the
Control Service at the Divisional Delegation of Public Contracts for Menchum.
3. The Authorizing Officer, that is, the Lord M yor furu awa Council who shall address to the
l Divisional Delegate of Public Contracts for Ménchum., periodic reports on the partial payments
made, if any. These reports shall |present the dtate of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.
l 4. The Contract Manager that is, the|Divisional D legate of Water and Energy for Menchum who
shall in collaboration with the Project Engineer |approve the execution program submitted by the
Contractor and ensure the technical |specifications are respected during the execution and submit in
l maximum every two weeks, reports to the Contra ting Authority through the Project Engineer.
5. The Project Engineer is the Regional Delegate for Water Resources vand Energy for the North
West who shall be in charge of approt-ation of exécution documents, supervising and controlling the
I technical execution of the works. He shall as well ensure he plays his roles spelled out in Article 26
of these Administrative Conditions and prepare documents for payments.
6. The Control Brigade shall be that df the Divisional Delegation of Public Contracts for Menchum. It
l shall carry out routine control of the execution |of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy two| (72) hours forward to the Contracting Authority a
l report of each control mission carried out.

Article8:  REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of -Lotiﬁcation of the service order to begin work, the
contractor shall confirm the site fgreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contragtor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.




8.2- For the execution of the present
Divisional Headquarters of furu
informing the administration, all
(c/0) the Divisional officer of Fu

shall be bound to ensure the fa
decision to lead the works is pe

shall be addressed by letter to the

Article9:  CONTENT OF TASKS T¢

) BE EXECI

invitation to|tender, the contractor "elects Residence in the Sub
awa sub Division". In case of change of domiciliation without
notifications destined to the contractor shall be addressed care of
ru awa Sub Division of execution of the project.

That is, within ten (10) calendar days follo ing notification of the service order, the contractor
reman who shall have sufficient powers for representation and
rmanent on sit¢. Information on the presence of the foreman on site

Project Engineer.

JTED

The tasks which form the subject
Conditions.

Article 10:

of this invitat

NOTIFICATION/SERVICE ORDER

ion to tender are spelt out in the Special Technical

AND CORRESPONDENCES

Service Order

Exception of Service Orders patterning to warnings
other service orders shall be signed by the Contractin
to start works by the Project Owner rel ing to the no

and remedial actions during the guarantee period,
2 Authority in at least five (05) copies and notified
rmal execution period of works. The Project Owner

shall transmit copies of the notified Ser
Engineer and the Public Contracts Regu
REMARK: The Contracting Authority
are to be notified by the pro,

works, the contractor should obligatorily
director, the works foreman endowed wit}
modification of the technical bid can only t

Hence, Service Orders on warning no
contractor with copies to the Contractin
actions during the guarantee period shall
Contracting Authority and Project Owne
Contractor acknowledges having received

Correspondences

All communication between the any par

Engineer, Project Manager, etc) relating t¢
They shall be sent by mail, telegrams, tele
the appropriate addresses indicated by
communication between the contracting au
which is not confirmed in writing

The contractor will address all written

NB:-The contractor has ten (10) days withi
fact of giving out some reservations
received.

Article 11:

vice Order t

the parties t

KNOWLEDGE _OF THH

b the Contractor, Contracting Authority, Project
latory Organ.

shall have the right to notify service orders signed by him that

ject owner in (case this is not done within 30days.
Within fifteen (15) days following thé

notification {of the administrative service order to commence
designate on the approval of the Project engineer the works
powers of r¢presentation and decision to manage the site. Any

ake place after a written approval to the Project engineer.

tices will be signed by the Project Owner and transmitted to the
o3

Authority &
be signed by
r. Any of su

nd the Project Engineer while those on remedial
the Project Engineer with copies addressed to the
ch Service Order shall only take effect when the

ties (Contracting Authority, Project Owner, Contractor, Contract
> the execution of the contract shall be exclusively by writing.
X, fax, e-mails submitted against acknowledgement of receipt at
this effect. It shall hence be prohibited any
thority and the contractor relating to the execution of the work

notifications|or correspondences to the Project Engineer with

copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

1 vhich to give observations on all Service Orders received. The
does not free the company from executing the Service Orders

._SITE, GENERAL CONDITIONS OF TASKS AND

RESIDENCE OF THE CON

{TRACTOR

facilities, and also the following:-

The contractor (entrepreneur) in order
have at his expense visited and acquaint
accomplished and the surroundings so as to
to be executed, the type of materials to bel

- The general conditions of execution of task
- The proper physical conditions of the pro,
met on the surface or likely to be met unde

to make concrete performance proposals shall be expected to
ed himself with the project site, the effective tasks to be
have adequate knowledge of all its features, the nature of tasks
supplied, ways and means of access to the site, the necessary

s and in partitular, the specific needs.
ect site (the nature of soil, the nature and quantity of materials
rground, etc)




- The local, normal and exceptional m eorological
erosion, the possibilities of flooding and the position

and seismic conditions: their consequences (water
of the water table).

Conclusion-The contractor must obtain all

- The local conditions, particularly those o supplying an

- The means of communication, transportation, and the s

- The possibility of sufficiently providing the qualified n

- All constraints resulting from the social | gislation, the

- The possible presence of nearby enterpris

- The obligation to conform himself to the
to the staff's security and discipline.

The contractor shall within fifteen (15)
execution be bound to take up residence cl
indicate his new place of residence by wi
company shall be validly done in the offi
where the project is being executed.

ose to the wa

riting to the Project Engineer, any notification addressed to his
e of the Mayor of Furu awa council »furu awa Sub-Division

s also execut
hygienic and

days from th

information ¢

d storage of the materials.

upply of water and electricity.
Janpower,

fiscal and customs regime applicable to him.
ing distinct contracts.

security plans as well as to the yard regulation and

e date of notification of the service order to start
rk site. Failure to comply with this obligation or to

oncerning the risks and the circumstances likely to

influence the conditions of execution of works or their prices. To this effect, he shall not be

able to take advantage of any mistake, omis

Field inspection of the installations of
fencing of the site, etc and installation of
days from the date of notification of the
comprising of:

Jobbing Order at his own co
intervention of the administrat

St.

I

on.

He will i

eliminary w

llrvice order

he contractg

sion or imprecision contained in the clauses of the
egularize if the case arises, the damages without

orks like the information to be posted on site,
r with his/her personnel shall within fifteen (15)
to start execution be carried out by Commission

® The Project Owner/CA Chairperson
* The Project (Contract) Engineer --- Secretary

¢ The Contract Manager Member

* DD MINEPAT-Menchum...}.............. | Member

* The Contractor Member

* A Staff of the Control Brigade, DD MINMAP -- Observer

°

commission members on site as
-If within fifteen (15) days Jrom
site installation is not carried o
contract (ATI).
-In no circumstance shall the ¢
contract,

The village Chief or Representative
i ~An installation report shall be )

vell,

orepared by t

.............................

Observer, if need be
e Project Engineer on the site and signed by all

the date of notification of the service order to start execution
t, the Contra

ctor shall pay penalties of 1/5000" the cost of the

ost of installation be more than 10% the cost of the initial

~In no circumstance shall the installation maferial paid for site installation be taken away by

the Contractor at the end of exe
the Beneficiary Administration
contain the contract.

-Attached Attendance sheet.

because the

cution. The i

wstallation material shall become the property of
material has been paid for in the cost estimate




FOR MOBILIZATION

I ,QIAPTER JI: EXECUTION OF THE TASKSJ
l Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS

The tasks that form the subject of the pre;
qQuantities estimated for the Installation o

awa Sub-Division in Menchum Divisioni
Time-limits for execution covers:

* Transfer of networks and traffic ma
* Supply of materials;
* Realization of the different tasks;

Under no circumstances shall the dI
the situation of Force Majeure. Since
c¢an not undergo price revision, price rey

4

Time-limits for mobilization shall ru
Within this time, the contractor shall no
be forwarded to the Contracting Author

[

sent Invitation
Some all in
f the North Y

intenance,

ration for ex

N as from the
ity, signatory ¢

ONTRACTII

on

contract wh
ision shall no

modify any

to tender consist of al] works fo

reseen in the bill of

e Solar Street lights in some localities in Furu

Vest Region.

Pcution exceed sixty (60) calendar days except in
pse execution duration is maximum one (01) year
t be tolerated during the execution of this project.

date of reception of the service order to start work.
bf his unit prices. A co
of the contract,

py of the service order shall

NG AUTHORITY

' Article 13:  OBLIGATION OF THE C

The Contracting Authority (CA) shall tak
that the contractor submit two (02) original
the registered contract within a maximum du
of the contract otherwise he/she (the contract

One original copy/ one photocopy to t

One original copy/ one photocopy to t

One photocopy to the office of the Reg

e all necessa
copies of the
ration of thirt
or) will be sa

Yy

y

he office of th
he Project En

oy
=

qulatory Organ

One photocopy to the office of the Co

Article 14: ROLE AND RESPONSIBIL

One photocopy to the office of the Chi

nLtrol Brigade
f of Contract

ITY OF THE

registered contract and three 05) p

nctioned. The copies will be distrib

measures to facilitate the execution by ensuring

hotocopies of
of notification
uted as follow:

-seven (37) days as from the date

e Contracting Authority

ineer

(copy to be given to the C4 )

s Award (copy to be given to the CA)

CONTRACTOR ( ENTREPRENEUR)

The contractor shall provide to the Con

with the rules and norms in force. Hence, the

Hence:

*He shall within the thirty(30) days from date
Chief of Service of the Contract fo
amounting up to 1/5000™ of the cont
shall equally be applied in case of
execution program. As well, these penalties
approving the execution program submitted

a
contract and three (03) photocopies of the re}istered contr
above and submit a copy each of an original ¢
has as mission to assure the execution of tas

the organization and the conduct of the site,
perfect adaptation to the needs of the site ar
accordance with the plans and technical spec
effect, the contractor shall take all measures to

I appro
ract amor
delays afi

no circumstance shall the execution program t

cting Authg
py to the Pro
s under the ¢
contractor is 1
the quality of
d the good ¢
ifications, tha
provide all ne

K

of notification
val an execu

\

tion pro

rity two (02) original copies of the registered

act to be distributed as stipulated in Article 13

ect Engineer and Project Owner. The contractor
ontrol of a Project Engineer and in accordance

esponsible with regard to the administration, for

L

the materials and supplies used by him, their
xecution of tasks. Tasks will be executed in
t is, according to the rules of the art. To this
~essary means to hire competent staff.

of the service order to start work, submit to the
gram otherwise he shall pay penalties

nt (ATI) for
er the deadli
nall be applie
who carries

S
(0

every calendar day of lateness. These penalties
¢ attributed for corrections to be made on the

on any stakeholder who delays the process of
ut abusive rejects of the execution program; in

e rejected mare than two (02) times.
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r the execution of the tasks and shall put in place an
thereby guaranteeing the security of supplies and

*He shall fulfil his fiscal duties to the staff deployed fq
installation and ensure the organization of the site,
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and
site because of his works until the end of the period of] guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, hi$ material for the realization of the contract arising
from this present invitation to tender, durfing the execy ion of the tasks;

*He has the obligation to put back to its|original statd the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of t
Contractors. It is his responsibility to assiire the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of|the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor|s representatives,

-The contractor shall put in place all human and material resources hecessary for the execution of works
within the prescribed time-limits.

people on the

ne site including interventions of his accepted Sub-

Article 15:

Civil liability
The contractor shal] prove that he has

to third parties

INSURANCE AND PROTECTION OF THE SITES

taken out an [nsurance Policy for damages of all sorts caused

by his personnel,
- by the equipment used;
Surrounding properties.

Comprehensive risks insurance

In addition, al] the works under the
to the contractor by a company approv

Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Chief of Servite for the Contract for approval and reporting to
the Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this Invitation to tender otherwise all execution activities will be
suspended without suspending the execution g eadline. After two months from the date of notification of the
contract the Contractor has not complied, the dontract may he terminated.

project shall
2d by the co

be covered by a comprehensive risks insurance
ctent authority.

issued

Protection of the site

The contractor shal] be bound to ensy
shall make sure that the populations stay aws
shall be held responsible for any accident that |

re protection
y from the sj
nay occur on

and safe-guarding of his construction site. He
te, notably by demarcating the site clearly. He
the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND

SUB-CONT

RACTING

Within ten days from the date of notificat
submit to the Project Engineer the program of
shall constantly update the planning of wor
modifications to this program will only be’

on of the ser|
works (planni

vice order to begin works, the contractor shall
g) in five copies for approval. The contractor

s, considering the advancement on site. Any important
applied after

having received the project engineer's prior
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agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the state

of advancement of works to be sent to the administration in
The contractor may assign execution of
mentioned it clearly in his bids in terms of qualificatiops,

percentage of the initial contract amount and its additiohal

seven copies.

part of the contract to one or several sub-contractors provided he

references of the Sub Contractor envisaged and
clauses to be sub contracted. All subcontracting

to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of|the Contracting Authority at a maximum of 30% of
the initial contract amount and jts additional clauses. This authorization shall not free the contractor from

any of his contractual obligations. The contractor shal
Cameroon’s Administration. Sub-contractqrs shall fulfil
compliance with the above provisions shall give rise td
fulfil the same technical and financial conditions with the
sole and full responsibility of the main conttactor

Whatever the case, before the Contracting Authority

see to it that the sub-contractor is in order with
the same conditions as the main contractor. Non-
termination of the contract. Sub-contractors shall
contractor. They shall execute the works under the

the contractor shall remain solely responsible for

the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial chntract amount shall be applied on an Y stakeholder who delays
Jrom seven (07) days and above tlie process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAW

GS AND DOCUMENTS

Detailed drawings and other documents necessary for
contractor based on the documents of the tender file.

These drawings shall be submitted to th Contracting
any work. Designs shall be checked

Contracting Authority shall make his remar
the Contracting Authority shall be considere

the execution of works shall be down up by the

Authority at least ten (10) days before the start of
and completed, if nhecgssary, by the contractor who shall
to the Contracting Authority at least eight (08) days before the start of works.

then give them
Within seven (07) days, the

and observations known to the contractor. After this deadline,
as having giyen his approval.

The approval of the Contracting Autho ity shall in ho way reduce the responsibility of the Project

Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually don including a dlear original copy.

That is, plans of details and other necessary documents
the contractor on the basis of the technical
project engineer three (03) copies of the pla
built-plan with one clear original.

for the execution of works wil] be established by
le. Before the final reception, the contractor will hand to the
s of works re¢ally executed (“plan de récollement™) called as-

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to
satisfactory execution of works as required by

obilize the
the Special A

Any amendments to this invitation to tender shall
Contracting Authority. In case of any replacement of perso
personnel of at least equal competence (qualifications and ey
performance and in good working condition.

Whatever the case and except in case of force m

than fifty percent (50%) of his personnel without being
contract.

If the Project Engineer requests for the
by both parties, the contractor shall immediately replace the

human and material resources necessary for
dministrative and Technical Conditions.

be subject to the prior written approval of the
nnel, the contractor shall replace personnel with
Kperience) or in case of equipment, with of equal

ajeure, the contractor shall not replace more

iable to the procedure for termination of the

replacement of a worker for serious misconduct duly recorded
said worker at his own expense.

40




Article 19: REPLACEMENT OF K

PERSONNEL

The Chief of Service of the Contract shall in co
sure that the key personnel (supervisory staff) on the e
contractor and in case of replacement, the qualities of thg
the staff replaced in terms of qualification, experience
attract penalties of 1/5000" the cost of the contract (AT

llaboration with the Project Engineer verify and be
xecution site are those mentioned in the bids of the
personnel proposed shall at least be equal to that of
and competence otherwise such replacement shall
I) independently of the procedure for validation of

the new personnel. The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in

question without delay and inform the Pro ect Engineer

the Chief of Service of the contract. The [charges eman

Project Owner and Contracting Authority through
ating from such replacement shall be born by the

contractor and shall not interrupt execution Hence, the above penalties shall not apply for situations of force

majeur such as incapacitation of personnel

ue to acci
recognized by the procedure spelled out in Article 50 of t

dent and death of personnel or in a

situation duly
hese Administrative Conditions.

Article 20:  MODIFICATION TO ST UCTURES
During execution, the Contractin} Authority [shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial

incidence necessary for the proper executig
subject of additional clauses and shall ng
whatsoever, apart from those provided for in

t entitle the

Article 21: MATERIALS

n and succes

The contractor shall, at his own ex
execution of works if it is incumbent on him

The materials shall comply with the
trials that the Project Engineer may prescribe

out the extraction, preparation or production

The contractor’s means of control, put in place by

pense, look f
to supply ma

Special Techn
in accordanc

on site, as wi

sful outcome of works. However, this shall be the
contractor to claim compensations or indemnity

the Special Administrative Conditions.

Or extraction sites of materials necessary for the
erials.

ical Conditions. They shall be subject to tests and
e with the specifications of the contract.

him at his own expense, shall enable him to carry
ell as on the construction site, to ensure constant,

T ——————

regular and permanent control.

Article 22: DEMOLITION OF F AULTY

STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right

to order in wrjiting:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant with

the specifications of the contract an
laboratory tests.

2) Proper demolition and reconstruction of any

compliance with the requirements of the contract,

the materials used.

In case of non-compliance, expenses shall b¢ charged to

Article23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owne
applied or intend to apply. He shall pay the required royalt

any legal proceedings in the matter.

Article 24: WORK PHASES
The contractor shall respect the breakd

d their replac

own of works

ement by the right materials approved following

structure or part of structure considered non-
with regard to the mode of execution as well as

the contractor.

rs or holders of patents whose processes he has
es and protect the Contracting Authority against

into various phases as spelt out in his bid so as

to make control easy and meet the duration stated in his work plan.
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Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person au
works, on the site, to workshops and any worl, place, as
products and tools used for works come frgm.

horized by him may, at any time, have access to
well as any place where the materials, manufactured

Moreover, as part of the duty of checking the effectiveness of works

' , duly mandated representatives
l of bodies in charge of payment shall haye access to the site and to any

information necessary for the
achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer i to ensure th
with the terms and conditions of the contradt. The Projec
his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or ordes any significant modification to the structure to be
constructed. The Project engineer shall have the power to |prepare and sign orders for technical services.

at works are executed properly and in accordance
t Engineer shall not relieve the contractor of any of

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures, Such records shall be needed in case a structure may not be measured again.

l The Project Engineer shall have the following duties:

- Ensure in collaboration with the] Chief of Service of the contract, the approbation of execution

documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
l force shall be applied on him;

- Controlling works on the site to|ensure that they are advancing in accordance with the agreed
l schedule of execution;

- Controlling and approving execution plans, drawings and designs;
- Cross-checking and approving the implantatioh of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin|of materials hnd compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisionhl monthly statements on works submitted by the 4
contractor;

- Proposing solutions or specificatigns about works underway to the foreman or contractor;

- Making proposals for preparation pf provisional or final acceptance to the Contracting Authority
at the request of the contractor;

Article 27:  PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at th initiative of the Project Engineer. Since it shall

' be a works contract, project site meeting shall take place every week during which the participants shall sign
the report of each meeting on the site who shall each have right to a copy. A copy of the report shall be

l forwarded to the Project Owner for appraisal and intervention on points not resolved, susceptible to

perturbate the smooth running of the operatians. The contractor shall be bound to attend these meetings.

Refusal to transmit the report shall attract penalties of 1/5000t per report, the cost of the contract of the
Project Engineer as the case may be.

Article 28: SITE RECORD
=——==£0: OIIK RECORD

A project record shall be kept by the contiactor and put at the disposal of the Project Engineer or
contractor’s representative.

On a daily basis, entering in this recorc it shall include the following details:

* Administrative procedures relating to the execution ahd settlement of the contract (notifications, trial
results, daily statements);

e  Weather conditions;
* Receipts of materials and authorizations jof al] sorts;




* Incidents or details of all sorts having some jnterest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and miaterial used;
Works progress;

Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;

Official visits.

The contractor may also record incidents of remarks that are likely to give rise to complaint on his part.

This record shall be countersigned|by the Project Engineer and the foreman following each visit to
the site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or|part of this Journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantaje of the impossibility to consult the project record.

Article29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices. garage,
workshops, and accommodations for persohnel, quarries| borrow pits and paths shall be constructed only on

premises approved by the Project Engineet in agreement with the administrative and traditional authorities
of the locality.

Within the limits of their powers, the administrat{ve or traditional authorities of the locality shall put
at the disposal of the contractor, free of charge and for the duration of works, the State private or public

property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty t¢ supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a Ioper execution of works as demanded by the project Engineer

Article31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to coxlnply with ins{ruments governing environmental protection in the

Republic of Cameroon and notably Framew srk Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special| Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes dispgsal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following

operations:
* Controlling the quality and quantity |of the structufes constructed;
* Carrying out trials provided for by the Special techinical conditions;
¢ Recording the possible non-execution of works provided for under the contract;
°

Recording the folding up of the installations and cdleaning of the project site;




During this pre-technical acceptan
acceptance by writing to the Project Engin

be composed of:-

The Contract Manager
The Contract Engineer
The Contractor

Recording the completion of works;
Recording the quantities of works actually execut
ce, the Projeq
tasks to be accomplished before the date of technical ac
eer with copy
be communicated to the other technical committee mem|

b

t

ed.

Engineer may identify reserves and recommend

ceptance. The Contractor shall request for technical
to the Contracting Authority. The agreed date shall
pers. The commission for technical acceptance shall

Member

Secretary

Article 34:

After technical acceptance, the Contractor shall

Owner with copies to Project Engineer an
Owner by the Project Engineer and the di
Contractor. The Project Owner shall then i

The Project Owner/CA

ACCEPTANCE (Provisional acceptan

1 Contracting
ate for it shall
1vite members

Member

ce)

requést for acceptance by writing to the Project
Authority. It shall be recommended to the Project

be agreed upon based on confirmation from the
of acceptance committee made up of:

The Project (Contract) Engin
The Contract Manager

The Stores Accountant Furu
The Contractor

Chairperson

A Staff of the Control Brigad
The village Chief or Represe

During acceptance, the committee shall examine

acceptances and carry on the acceptance i
report which may declare either of the follo

* Refusal of acceptance of works;

* Acceptance of works with reserve;

commission members on site as

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) m
guarantee concerns works relating to the structure and ex}

Article 36:

Acceptance of works without reserve.
Remark: A reception report shall be prepared by the

MAINTENANCE DURING THE PERI

ntative

........

" appropriate.
ving:

v € 4
onths as from

eer Secretary
Member

av 1 Council Member
Member

le, DD MINMAP Observer

............................. Observer, if need be

the reports of the pre-technical and technical
The Secretary of the committee shall draw up a

Project Engineer on the site and signed by all

well. Attachey attendance sheet.

the date of provisional acceptance. The period of

)aust equipment that may be installed.

OD OF GUARANTEE

During the period of guarantee, the

months) and carry out at his expense repairs
Hence, before the Cont
disorder that may occur to the structure, ex
have not been recorded by the Project Engineer. The cor
information carry out the repairs identifie
deadline, the Project Engineer shall have the

in the structure.

Article 37: FINAL ACCEPTANCE

in due time q
racting  Authg
cept those re

right to have

Contractor shall carry out periodic visits (maximum every three
f any disorder that may occur as a result of defects
rity, the contractor shall be responsible for any
sulting from fair wear and tear, even those which
tractor shall within twenty (20) days from date of
d by the Project Engineer and/or Project Owner. After this
the repairs carried out at the contractor’s expense.
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After visiting the site, the acceptance committeg shall examine the report of Provisional Acceptance
and carry on the Final Acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary| of the commijttee shall draw up a report which may declare either
of the following: '

* Refusal of acceptance of works because of reseryes identified;
* Acceptance of works without reserye.

* In case of refusal, a time limit sh all e given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared b Y the Project Engineer on the site and signed by all the
members on site as well,

Article 38: LAWS GOVERNING LABQUR

The contractor shall abide by the laws governing| labour in the Republic of Cameroon and as wel] in
its own organization in the implementation of the contrapt. As far as possible, he shall give pride of place to
Cameroonians during recruitments. If in Cameroon, |these laws, regulations, administrative and fiscal

obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.
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ICHAPTER I11- FINANCIAL CONDITIONS|

Article39:  AMOUNT OF THE CONTRACT

The amount of the contract (........... e et Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detai] cost estimate shall include tota] without

taxes, Value Added Tax (VAT), Income| tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

The Contractor’s prices stated on the Linijt price schedule shal] be considered as having been set on the

basis of the economic conditions prevailing in the Repullic of Cameroon during the month preceding that of
submission.

The contractor shal] be considered as having perfect knowledge of all the constraints relating to the

execution of works and all the conditions tHat may influence this execution, as he must have personally been

I Article 40:  PRICE CONSISTENCY
l to the site before submitting his bid, notably:

the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constraints relating to the geographig situation of works;

water regime and rainfal] in the area and possible frisk of flood :
Presence or absence of 3 Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or

indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

' They also comprise the following headin DS:

* Conveyance, assembling, maintenan ce, dismantling and folding up of all the Structures including

offices, laboratories, possible quarry material, workshops, accommodation etc;
l * Conveyance, supply, storing and trang port of all the materials, ingredient, fuel, lubricant, etc:
Maintenance of existing structures used for the exgcution of the contract arising from this invitation
to tender;
I Prospecting for sources of materials, extraction, stoy ing , drainage of deposits;
Measures aimed at reducing direct eny ironmental impacts:
Maintenance of structures during the period of guarantee;
l Insurance including civil liability:
Insurance charges for the project;
Financial charges and overheads for the project;
' Remuneration for profit and unknown factors,

Prices on the price list shall include all the execution charges whether or not they are provided for in the

' Special administrative conditions or the Specjal technical ¢onditions. A modification of quantities may be

brought in the volume of works, increasing o reducing it, jrrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depregiation of the structures, tools and equipment as wel] as
miscellaneous charges, overheads, incidenta] expenses and profits.
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Article 42: ADDITIONAL WORKS - VAR TION IN THE VOLUME AND NATURE OF
WORKS :

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
shall be accepted on additional works exe¢uted by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The validation
of these prices shall give rise to an additignal clause. Shall be considered as new, any price not provided for
in the unit price schedule or the detailed egtimates of thd contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2018/366 of 20" June 2018 the
following definitions of duties shall apply:

(a) The Contracting Authority shall make sure a]] taxes appear on the contract and are deducted in
the payment documents (“decompte”);

(b) The Project Owner shall visa the payment ddcuments before any payment can be effected;

(c) The Municipal Treasurer for furu awa Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank transfer.,

(f) The contractor may obtain periodic paymentsion account. This periodic payments may be spread
out during the term of the contraet in several periodic installments

{

l (8) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are (i.; site. The amount for these materials is obtained by taking into

I account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a| written authorization of the Project Owner or the

l Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law|on collateral prescribed in the Decree N° 2018/366 of 20t June
2018, the contractor shall be paid through| accounts drdwn up by applying the prices on the unijt price
schedule for tasks actually accomplished. In b.der to realiZe this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record fdr each heading. Works executed by the contractor
and entered into the job cost sheet give entitlement to payment on account (bill) may give right to
payment;

- Not later than the fifth (5th) of the month foll wing the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw th draft final account of works actually carried out
which shall sum up the amounts tH at he can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final ac unt shall be¢ome the final account. It shall serve for making
out the final payment to settle the ontract drawh up under the same conditions as those defined
below relating to drawing of month / accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the confractor and the Contracting Authority. The guide
on how this account shall be establ; shed shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account withgut reserve by the contractor shall definitely bind
the parties and put an end to the coniract, except for issues concerning default interests:
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- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and ayment shall|be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury. _

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer| shall after verification finalize and transmit to the
Chief of Service for the contra (CDO FURU AWA Council) who in turn shall verify and sign
as a means to order for paymeént and transmit to the Authorizing Officer/ project owner. The
Project Owner after verification and concluded good for payment shall affix a VISA and
transmit to the Divisional Finance Controller who shall commit the State of Cameroon for
payment to be carried out as défined in the tontract in respect to the information on the credit
card;

Each request for payment shall include the ollowing documents:

* Seven copies of the final ac¢ount mentioned above;
* Seven copies of signed Statements of work done;
* Acceptance report signed by| all the mem

* Report of execution of work (“attachement™) signed by the Project Engineer and bearing the

visa of the authorising officer

3

Authorities and dated less than three (03) months:
> An attestation of non-indebtedness;

A location plan

An attestation of localjsation;

A Taxpayer’s card;

A clearance attesting t the payment of taxes;

>

>

>

> A Business licence;
>

> An attestation of solve ncy (non-bankruptcy), also called certificates of incorporation;
>

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS™).
> An attestation of Bank & count;

REMARK: Payment on account may be|spread over the duration of the execution of the jobbing order
according to technical execution phases gs defined in the Jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contra Ctor shall before the 5 of every month following
the works executed transmit seven (7) copies of the partial invoices to the Project Engineer
who shall within a time-limit of seven (7)|days approve and forward for processing by the
services of MINEE and MINFI.

* Venue of payment of works executed

l * A copy of the following documents nf aking up the tax file certified by the relevant

It shall be carried out by the Furu awa lcouncil treas ury.
I Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain [a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance of a First Rate financial institution. This advance

I may be released after the notification of the Bervice order|to start the work. It’s reimbursed by deduction
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done at 50% on each payment on the acco
from when works must have been execute
not later than when the execution of the ¢

reimbursement of the advance, the Contra

part of the contract upon written request.
(01) month before the date of expiration

Article 45: GUARANTEES

Contracting Authority,

price of the goods & services rendered shall have reache

Whatever be t
o]
Contracting Authority shall release the corr

Any Structure having issued a guarante
the amount corres

ant (“décomp
d more than 4
ontract must
cting authorit

" the contract

e to a Contr
onding to th

ual period. As the start-off
esponding bid

e”) made to the contract holder during execution as

t0% of the contract and must be totally reimbursed
have reached 80%, i.e. when the value of the basic

1 80% of the contract price. Following of the rate of
y shall authorize the payment of the corresponding
he case, the reimbursement must be completed one
advance is refunded, the

bond if the contractor requests it.

Actor must undertake to pay on the order of the
P guarantee in case of default on the side of the

Contractor,
a) Final bond

The final bond (final surety) of the cont
shall be provided within twenty (20) days
before the first payment and/or before the ¢
Authority who shall then act as the Benefig
final bond shall be 2% of the value of the in
be returned to the contractor by the Contrac
that issued shall refund corresponding amous

ract referred
as from the d

0 as security in guarantee for complete execution
te of notification of the contract and in any case
expiry of the bid bond. It shall be addressed to the Contracting
iary, reason why he shall be one to keep it. The amount of the
itial contract,|all taxes inclusive (ATI). The bid bond shall only
ing Authority once the final bond has been provided. The Bank
1t upon presentation of the original bid bond by the Contractor.

Remarks:

nd (bank gudrantee) issued by a first-rank banking institution
ance.

- The final bond may be replaced by a bo
approved by the Ministry in charge of Fin

- As concern Small and Medium Enterprise:
Jinal bond may be replaced by a Statuto
institution approved by the Ministry in ch

' constituted df National Cap
7y Lien bond| (bank guarant
arge of Finange.

ital and managed by Nationals, the
ee) issued by a first-rank banking

- The final bond shall be released upon wri
by technical acceptance minutes duly sign

- The final bond shall be addressed to the C¢

- In case where the Contractor does not pr
penalties amounting up to 1/5000" of the ¢

b) Retention Bond

len request o
ed by all the

ontracting Au

the contractor after completion of works proven
nembers of its committee.

hority who shall then act as the Beneficiary.

ovide the fing
ontract amou,

[ bond within the twenty (20) days, he shall pay
nt (ATI)

The retention bond (Performance bon

?) of the cont

act referred to as security in guarantee for proper

execution shall be the sum deducted (blocked
the Contractor. After provisional acceptance,
which the Contractor shall be expected to cari
of imperfections or defects. The amount of
contract (all taxes inclusive), increased if need

Remarks:
l - The retention bond may be replaced by
approved by the Ministry in charge of Fina

- The retention bond shall only be refund

acceptance minutes duly signed by all the
within thirty (30) days Jrom expiration of
deadline, Jollowing the final acceptance
Contracting Authority to the Contractor
Structure shall undertake to refund the gu

"1p) from the pmount on account during each payment made to
the guarante¢ period of this project shall be one year during
[y out period Visits every three months to carry out corrections

a bank guard
nee.

ed to the Co
Contracting Authority after fulfilment of the contractua

members of if
the guarantd
of works ol
Jor having
arantee or re

T ————

the retention| bond shall be 10% of the value of the initial
may be, by the value of the additional clauses.

niee issued by a first-rank banking institution

niractor upon a Release Order issued by the
| obligations by the Contractor proven by final
s committee. The Release Order must be issued

e deadline or where the contract has no such
herwise if there is no notification from the
ot honoured his obligations, the Competent
lease the bond upon a simple request from the
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Contractor. In the case of notification, the end of the|commitment of the bond shall only be put into effect
by a Release Order issued by the Cont acting Authority. After the expiry of the deadline, the bond shall
cease from having any effect even in the absence of the release.

I - If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting A uthority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46:  PRICE REVISION

In respect to the maximum works execution deadling of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender

shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or ¢ach element of the structure between the quantities
in the cost estimates and the quantities effectively exected shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimlates may include. The contract shall be paid on the

basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each cohstituent document of the contract arising from this invitation to

tender shall be stamped and registered by 4t the expensd of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notificatipn of the contract by the Contracting Authority.

Article48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the

implementation of the tax and customs systems to Publi¢ Contracts taxes that shall be concerned with the
contract arising from this invitation to terider shall be subject to the laws in force in the Republic of

Cameroon.

(a) Penalties for lateness: In case ofl failure by the contractor to complete the work within the

contractual time-limits, he shall be subject to the fallowing penalties:

1/2000™ of the amount of the contrac per calendar|(day overrun, from the 1% to the 30" day:
1/1000" of the amount of the contradt per calenda day, beyond the 30" day;

Penalties for lateness shall not excedd ten percent|(10%) of the amount of the contract;

A percentage higher than 10% shall léad to termination of the contract.

(b) Specific penalties: Apart from penalties of overiun of the contractual time-limits, the Contractor

I Article 49: PENALTIES

shall be liable to the following parti¢ular penalties for the non-respect of the terms of the contract
notably:-
The late provision of the final bond: Tn case whete the Contractor does not provide the final bond
within the twenty (20) days from |date of noti ication of the contract, he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness;

The late provision of the insurance poticy: If afier fifteen (15) days from the notification of the
contract the contractor has not prov‘iied an insurance policy covering all risk on site, all execution
activities shall be suspended witho suspending |the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the dontract the Contractor has not complied, the contract may be
terminated;
The late provision of the execution program: In|case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every
calendar day of lateness. As well, thede penalties shall be applied on any stakeholder who delays the
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process of approving the executioh program su
execution program;
* The late request for site installation: If within f
service order to start execution site|installation it
of 1/5000" the cost of the contract (ATI) for ever;

bmitted or who carries out abusive rejects of the

fteen (15) days from the date of notification of the

 not carried out, the Contractor shall pay penalties

y calendar day of lateness.

* The replacement of Key Personnel, If in replacement of key personnel, the qualities of the personnel

proposed are less than that of the personnel
competence, such replacement shall attract pen
independently of the procedure for| validation of
apply for situations of force majeure such as ing

of personnel or in a situation duly |recognized b
Administrative Conditions.

eplaced in terms of qualification, experience and
alties of 1/5000™ the cost of the contract (ATI)
the new personnel. The above penalties shall not
apacitation of personnel due to accident and death
y the procedure spelled out in Article 50 of these

* Absence of Project Site Log Book: [t shall attract penalties of 1/5000™ the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall nbt be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of thé contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall He carried out in compliance with the provisions of

international covenants and agreements at the expense of

the contractor.

Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitdtion to tender shall become valid only after it must have been
read and approved by the Contractor, visa| by the Finahce controller for, Menchum and signed by the
Contracting Authority. Its execution shall| enter into force upon notification of the Contractor by the

Contracting Authority.

Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the st

fuctures as per the execution plans that shall be

approved by the Project Engineer and :ample models of equipments and furniture provided by the

project owner.
Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the rubbish

to the public discharge, the clearing and levelling of the

gite where necessary. To do these, the Contractor

shall obtain all the documents necessary for the realization|of the Jobbing Order from the competent services
concerned. He shall also make contacts with! the water, el¢ctricity and telephone network authorities in case

their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contrabtor shall furnish the owner of the project within the shortest
possible time with an installation plan showi ng clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information

recommended to be posted shall be in place during this

inspection mission. To install, the contractor with

his/her personnel shall be installed on the site by a Commigsion comprising of:

® The Project Owner Chairperson

® The contract Manager........)....... - Member

* The Project (Contract) Engineer Secretary

e The Contractor Member

e DD MINEPAT-Menchum.....} ... lveiiii Member

*  Chief of Staff of the Control Brigade, DI) MINMAP =---eeeeeeeeeeeeo Observer

* The village Chief or Representative .........|....................._ Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by all

the members on the site.
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I Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He shall
l be equally responsible for all tools and materials present at the work site. He shall seek an insurance

policy to cover theft and fire incidence.

l Article 05S: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures [against accidents. The owner of the project reserves

the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:
The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured

with a scale rule from the plans. Thel Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.
NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at

his cost without modification of the JTobbing Order amount. The owner of the project shall have the
right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or tonfirms the |indications on the execution plans. In the case of

contradictions between the plans and the descriptivie notice, the project team shall be contacted for
examination, elaboration and conclusion

Article 09: QUALITY AND PREPARA [TON OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care,

They shall meet the general specifications and the [general requirements set out by the CSTB.
Reference of manufactured goods

The Contractor shall be bound tb provide all the justifications, invoices and references of
manufactured goods to be used.

TECHNICAL CHARACTERISTICS OF WORKS

The supply and installation of some $olar street lamps in Wum town shall be made-up of the Supply
and installation of 350kg/m3 reinforced con crete pillar stiuctures, Supply and installation solar lamps (LED
5000 Lm,40w,12v), supply and installation of panels mo no-crystal (120w, 12v), supply and installation of
steel galvanized steel pole (6m, @ 115mm)|, supply and| installation of battery(12v, 120AH), Supply and
installation of solar accessories with all suggestions, Labelling and numbering plate on solar poles, sundry
services, socio-environmental mitigation measures.
V-1-1- Synthesis of specific test results

- Climatic Conditions

Work will be completed in the whole of the territory and the climatic conditions to take into
account are as follows:

> average Temperature 30°C

> minimal Temperature 10 °C

> maximum Temperature 50%

> Average relative humidity 98% at 27 °C
> Exceptional speed of the winds 180 km/h

> Normal speed of the wind 51025 km/h
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- design Assumptions:

Administrative assumptio

Temperature
Blast pressure on:

=

- Plane surface of the supports
- Cylindrical Surfaces of the supports
> Safety coefficient for

- Drivers, insulators

- Supports and armaments
>

Assumption Low temperature
>

Temperature
> Blast pressure on:

- Plane surface of the supports
- Cylindrical Surfaces of the supports
- Drivers

> Safety coefficient for

- Cable, insulators
- Supports and armaments
> Factor of stability of the solid

Assumption Vibration of the

Temperature
Blast pressure on:

Y Vv

- Plane surface of the supports
- Cylindrical surfaces of the sup
- Cable
Safety coefficient for drivers = 18% B

Extreme assumption Wind

Temperature
Blast pressure on:

A\ 4

- Plane surface of the supports
- Cylindrical Surfaces of the sy
» Safety coefficient for

- Cable, insulators
- Supports and clamps

masses of the

drivers

ports

reaking load

pports

> Factor of stability of the solid masses of the foundati

Assumption of ru ture of a cable
This assumption defines for all the su

rupture of a driver or an earth wire or a sleeve

This assumption consists in applying t

25°C

cable which is fixed there. This application is
only retained.

> Safety coefficient for

under the wind of the Administrative assumption; in

pports a mini
f junction or
g each point o

made to each

 foundations

259C

120 daN/m 2
72 daN/m?

3

1.8

Factor of stability of the solid masses of the foundations: 1.5

10 °C

30 daN/m 2
18 daN/m?
18 daN/m?

—_—— )
W oo

25°%¢

0 daN/m 2
0 daN/m?
0 daN/m?

cables

15C€

2050 daN/m 2
820 daN/m?

1.1

ons I:1

mal resistance to torsion necessary to resist the
anchoring.
I fixing the static effort which appears there at +

IEC case of the rupture in an adjacent range of the

oint of fixing the most unfavourable case being
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- Cable, insulators 2

I - Supports and clamps kel
The assumptions of extreme wind |and rupture of a driver will be taken into account only for the
calculation of the lines average tensions defined in the particular technical specifications as being in
character of transport
V-1-2- Synthesis of collection result

el

All equipment and materials to be| used in the Installation must be measured and tested with the
required testing instrument before installing in the presence of, MINEE and the Council technician.

After installation of panels, battery, charge controller and lamps, contractor will test the functioning
of the entire system.

Summary Presentation of calculations

Table 10: Summary of Calculation

Locality :Furu awa municipality Sub Division : Furu awa ]
Region : NORTH WEST Place : Some localities
Division : Menchum Number of lamps : 77

PHOTOVOLTAIC GENERATOR

Type Mono crystal

Power 120W

Solar Panid Efficiency 20%

Norminal voltage 12V

Number 1

Dimension 1076x610x35mm
Type LiFeP04
Capacity 120AH

Voltage 12

discharge 2000

Nber of cycles at 30%
discharge 8000

Efficiency 909

Current 15A

Voltage 12V/24v

Charge controller | Auto-consumption 15mA

Automatic
disconnection yes

MPPT Localisation yes

Exploitation Temperature -401 to 60°C

Protection index P65

Pole

Material Galyanized Steel

Height 6m

Implantation Fixed of concrete pillar ‘
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]
Interval 50m
LUMINARY

Type LED
Power 40W
Maximum power of luminus flux #000Im
Luminousefficiency 150Im
Duration of Authonomy with battery

charged to maximum, 40h
Temperature of the colour (K) 4500k
Life span of the luminary (h) 50000h

Head (form/orientation)

Half a circle

Commande dispositive (precise)

Remote

Al

CYCLE OF MAINTENANCE AND GUARRANTEE

Recommended Replacement of Battery
after (precise the number of years) 10 years
Recommended Replacement of lamps after
(precise the number of years) 20 years
Guarantee of solar 2 years 98%
production after installation & vieiis I
(precise the percentage of y 93%
production guarantee) 10 years S J
FIXATURES AND STREETLAMPS ;
Composition 350K g/m? l
Reinforced concrete —]I
Dimensions
50k50x100cm _}
Materia] steel |
Metal plate ‘
Dimensions 29%29¢m
Material steel
Foundation rods Number 4
Dimensions 120cm
Table 11: photo voltaic Data
Energy demand ( Wh/d) 312
Solar Irradiation (kWh m?/d) 4
Nominal voltage (V) 12
Lighting efficiency 1
GENERAL DATA Efficiency of the PV generator 14.1%
Battery efficiency 0.85
Inverter efficiency n/a
Charge controller efficigncy 0.90 ,r
=
Depth of discharge of battery 0.90 l
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Factor of correction 65% ‘l
Peak Power (kW) 0.12
Power 130
PHOTOVOLTAIC
GENERATOR | pyogiies | Yoltags 2
Numbef of series modules 1
Number of branches 1 ‘f
Total power W) 120 _)
Autonomy
Storage capacity (Ah) 114.7
Capacity 120
BATTERY . Voltage 12
Batteries =
Number of series 1 ]
__1
Number bf branches I [
Total capacity (Ah) 120
Input current (A) 10.8 ‘)
CHARGE )
CONTROLLER Output current (A) 33
Current characteristies (A) 15 ‘

V-1-3- Dimensions of Project

The project covers 04 localities in fury awa municipality
77 street lamps wil] be installed in 04 lotalities in Furp awa municipality:

V-1-5- Eqm’gment, materials for the exploitation of the prd ject

Individual protection equipment (05), Camera, GPS, A toolbox supplements electric genius, 01
multimeter and 01 ammeter, a set of screwdriver and play pf grip, Escarbot and scale , Safety straps ., The

ribbon of safety, 02 grimpettes, Tir fort and Ty vit, Apparatus of geophysics (resistimeter), Thermographic
apparatus , Shovels, pickaxes, machetes, diggers, Forks of self-supporting quality, The megger of 5000 Vi
stone, drill, torch and portable lamp, Slings, |motor pump,| The power generator, Electric probe, 01 four

wheel drive vehicle, 01 truck and a yap.
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TECHNICAL SPECIF ICATIONS OF WORKS

l Article 1: Subject
I This specification aims to define the mode of extcution of work to be done following the norms and

approved standards, according to the documents of the (ontract.
The choice of technological optiong for achieving the proposed work has the sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and persons. [t

has been established as a guide to clarify and suppl¢ment the guidance of the estimate and drawings
notwithstanding the terms of the Contract,

Contracting authority: The Mayor of Fury awa
Project Owner: The Mayor of Furu awa counei]
Project engineer: MINEE
Contract manager: Sponsor Ministry (CS-E NERGY)
' Contractor: To be selected.
The installations are to be carried out in four localities as follows:

LOTS LACALITY

—

NUMBER OF AMOUNT j

LAMPS/POLES '
LOT 1| SUPPLY AND INSTALLATION OF 20 T

I SOLAR STREET LIGHTS IN BIANDO ‘
Il VILLAGE l
l LOT2 | SUPPLY AND INSTALLATION OF 17 =

SOLAR STREET LIGHTS IN l
TURUWA VILLAGE
LOT3 | SUPPLY AND INSTALLATION OF 20
SOLAR STREET LIGHTS IN BADJI
VILLAGE

LOT4 | SUPPLY AND INSTALLATION OF 20
SOLAR STREET LIGHTS IN KPEP
VILLAGE

Article 2: Extent of works

A solar streetlight is a dispositive for public lighting that functions through the use of solar photovoltaic energy.
Within the framework of this STC, it consists of:

= Apole : this describes the arm and the stalk;

or more lamps. It permits on the one hand to distribute land contro] the luminous flux and on the other hand
protects the lamps, the electric circuit and -he mechanica dispositive from atmospheric effects

= One or photovoltaic modules;

= One or more batteries for storage;
= Acharge controller;

= A set of control dispositive, cables and ear h;

I = A luminary or the head of the streetlights| The sum of the mechanical, optical, and electrical parts carries one
l - Aflat plate for fixture.

The project comprises the following:
Preliminary works

I - Preparation of working document
- setting out structures
- Site Installation

' - Pegging and digging of holes
- Supply and installation of reinforced concrete pillar structure
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Supply and installation of solar lamps (LED 5000 Lm);
supply and installation of all in one street lights equipped with 40W
» LED 6400 Lm,40wh lithium battery,
MPPT Solar charge controllers,

80w mono-crystalline solar panels and $ensors.
supply of galvanised poles;
Supply and installation of solar accessories with all su gestions;
Labelling and numbering plate on solar|poles
Transportation and personnel;

Erection and commissioning;

Il N S N EE =
% WOR KR TN 'R RN K

Communication.

<

Sensitization of the population pn the use of solar street lighting

Article 3: Description of projects/works
CIVIL ENGINEERING WORKS
l The process involved pegging and digging holes and Supply and installation of 350kg/m3 reinforced
concrete pillar structures.
INSTALLATION
In this task, it is expected to installed major accessories |such as batteries, solar panels, charge controllers
poles and other accessories.
v Supply and installation of solar lamps (LED|5000 Lm);

2

supply and installation of all in one street lights equipped with 40W
» LED 6400 Lm,40wh lithium battery,
MPPT Solar charge controllers,

80w mono-crystalline solar panels and sensars.
supply of galvanised poles;
Supply and installation of solar accessories with all suggestions;
Labelling and numbering plate on solar pole§
Transportation and personnel;
Erection and commissioning;

Communication.

b T Nl GRS TR R S

Sensitization of the population on thd use of solar dtreet lighting
v

SUNDRY SERVICES

In this task it takes of sub task such as:
v Transportation and personnel;
v’ Erection and commissioning ;
v" Communication..

SOCIO-ENVIRONMENTAL MITIGATION MEASURES
This task takes care of the aspect of the|ecological system which dwell on the sensitization on the used
and maintenance of solar lamps.
CHAPTER II: ORIGIN AND QUALITY OF MATERIALS
Article 4: Origin of materials

The metallic poles, batteries, charge controller and othef accessories may be imported or gotten in our
Cameroon market and must meet the international norms.
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Article 5: Quality of materials:

All materials will be received by the technig

al commission to certify the quality.
Article 6: Quality control

I MINEE and Wum Council to ensure
control the materials and major accessories.

CHAPTER III: EXECUTION OF WORKS
Article 7: Generalities.

a total quality and functioning of the project shall systematically

I / For all construction, supply and
measures and environmental protection to

decrees, orders, standards, norms and Pu

electricity sector. In default the texts will be

- The recommendations of the International

- The European standards CEN-CENELEC (

- The French AFNOR standards;

- The decision of 2 April 1991 laying downr

electricity, published in the Official Gazette

- Circular No. 78-79 of 6 July 1978 on the

- Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;

-C10-101;

-C10-200;

- Any other norms recognized in the system (ISO).

The installation of solar photovoltaic of this present tender

decrees, arretes, standards, norms and publications in force

and low voltage electric installation:

installation ¢
be observed
blications in
applied in thi
Electro-techni
EN);

f solar lamps and its accessories, and security
, they must conform to the requirements, laws,
force in Cameroon and for management of the
5 order:

cal Committee (IEC Publication);

| the Technical Conditions to be satisfied by the distribution of
0f'the French Republic on May 4, 1991;
implementation of the Decree of May 26, 1978’

file must be in conformity to prescriptions, laws,
in Cameroon, and relating to renewable energy

UTE C 57-300 : descriptive paramete

UTE C 57-310 : direct transformation
NF EN 61727 : photovoltaic system(P

NF EN 61173 : High voltage protectid

CEI 61724 : surveillance of quality fu
for data measurement, transmission ar

characteristics Current-voltage - Part
(PV) to be used on the ground includi:

NF EN 61215 Silicon mono-crystallin
of the conception and homologation.

Part 1: Demands for the construction.

Part 3: Demands for Testing.

Solar street lighting, which is the subject of

NF EN 61730-1 (C 57-111-1) Qualifiq

NF EN 61730-2 (C 57-111-2) Qualifig

decrees, orders, standards, norms and publica
street lighting. By default of these texts, the fo

's for a photoy
from solar en
V) — Characts
21 in solar phq

nctioning of {
d analyses

NF EN 60904-3 (C57-323) photovoltaic Dis

3: Principle

\g spectral lig

sation for the

ation for the

this tender fi

NF EN 60598 on the safety of luminari
UTE C 17-205 applicable to the characteristics of str
NF C 17-200 Relating to installations destined for pu

S;

‘ions in force
lowing recommendations will apply:

yoltaic system ;

ergy to electrical energy;

eristics and grid connected interface;
tovoltaic systems and energy protection.

he solar photovoltaic system— Recommendations

osition — Part: Measuring the photovoltaic
of measuring the solar photovoltaic dispositive
nting which is reference.

e of poly-crystalline photovoltaic modules (PV) : Qualification

certainty of functioning of photovoltaic modules

certainty of functioning of photovoltaic modules

le, must be in conformity to prescriptions, laws,

in Cameroon, and relating to the installation of

cet lighting installations:

blic street lighting;
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- NF C 17-202 applicable to illumination installations and lighting purposes:
- NF EN 13201 concerning public lighting parts 1/2, 3 and 4.
- NF EN 40 concerning poles of public lighting.

Article 8: Studies

Feasibility study is carried out by the|external consultant and will be executed by the contractor
Article 9: Execution document:

One will have to find in this volume the documents quoted and placed in the order hereafter:
Y Table 13: document of technical offer
N _|DOCUMENTS OPERATION TO BE REALIZED AUTHENTIFICATION
B1 [STC The Book of the Special Techhical initialled on each page, and with, at
specifications (S TC) as mentipned the end of the document, the date, the
within the STC. signature and the seal of the bidder;
B2 |List material It will have to er 1phasize the average | To join certified copies of the
materials which will be mobilized (list Invoices, certificates of sale or
of the equipment, of the materfals and | purchase, lease agreement
tools to be used)
B3 |List of the The supervisory staff will have to To join for each one, one CV signed
personnel include (minimum acceptable) and dated, as well as a certified copy
- a foreman, Higler Electrical or Rural | of the diploma,
Engineering Technician with 0p years
of experience in dimilar work;

I - a electrician experienced in work of

rural electrificatig n, minimum leve]
senior electrical téchnician
B4 | Technical In accordance with the tables of the Date, signature and seal of the bidder

proposal and evaluations of the offers, it will at the end of the document
planning of include:

execution - a brief summary| of the analysjs of
the project and techniques of
implementation - Organization ﬁ:

work in teams or workshops - Quality
control (Organizatjon of the quality
control interns) - Provisions planned
for the Environmer tal protection -
Measurements of hygiene and safety
BS | Certificate of Certificate of site visit Date, signature and seal of the

site visit Delegated Contracting Authority and
visa of the Contract Engineer.
B6 |References of | List the similar work already carfied Value of the works, copies of the

the company out in the three last|years Contracts (1* and last pages) and
Minutes of reception and/or
certificates of good completion of

work

B7 |Sales turnover | Extract of the assessment and or | etter Extract of the certified Assessment
of Order and statement of reception of |of a sworn in accountant.
Work
B8 |Approval of the Certificate of representation of the Document of the manufacturer of the
supplier manufacturer of the |solar pump pump

A 4

NB: The personnel suggested will be considered in the evaluation only if the necessary supporting
documents not less than three (03) months and referring themselves to the personnel are versed in the File,
the Administration reserves the right to come info contact with the personnel mentioned the offer.
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I One will have to find in this volumeg the documents quoted and placed in the order hereafter:
% Table|14: documenlt of financial offer
l N [DOCUMENT OPERATION TO BE REALIZED AUTHENTIFICATION —’
S NAME
C1 |Tender model joint duly supplemented with Date, signature, name and sea]
I indication of the amount of the proposal of the bidder - Stamped with
1000 F CFA
C2 | Unit Price original of the fran.ework of the price Initials on each page, signature
l schedule schedule duly supplemented by the prices |and seal of the bidder on the
of the bidder in Itters and figures last page
C3 | Details of the original of the framework of the details of |Initials on each page, signature
l estimate the estimate duly supplemented by the and seal of the bidder on the
bidder last page
' C4 [ Sub detail of tally of the sub-détail in conformity with [ Initials on each page
the unit Prices |the mode] of the CAD
I The parts will have to be in order and to be separgted above from/to each other by guides of colour
other than the white,

Note: The plans provided with the Tender Documents are ot to turn over with the tender.
Article 10: Mobilization, site installation and implantation of projects

Before the beginning of work, the Project Manager will start with the checking
I materials and the personnel with the specifications of the Cpntract (offers technical).
The Contractor will be held to replace the materials and the personnel non-con

of the sanctions envisaged in case of the non-observance of|the completion periods.

I The materials to be mobilized for the project must consider the nature of the grounds in the zone
The team of completion of the work wil] include at least:

(1.1) A work director, level Electrical engineer (electrical Engineering or equivalent) with 05 years of
experience in similar work

(1. 2) a technician electrician experienced in work of rural |electrifi
of electrical Engineering;
(1.3) A building site head, minimum leve] the CAP in elect ricity or equivalent with at least three (03) years
of experience in work of village or similar rur electrificatign

(1.4) Three (3) semi-skilled workers (electrician) with a three &3) years minimum of experience
Article 11: Preparatory works

of the conformity of the

form without damage

cation, minimum leve] senior technician

Fa

After the awarded of the contract, the contractor selected should give all documents relative to the
project to the control engineer, not only our p anning but also our work schedule for a better follow up of
our activities.

When the control engineer will validate ithe work sch¢dule, which explain the entire, step how he wil]

l execute the project, the contractor will now start work in regdrd of his work schedule.
Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the notification of the Administrative Order|to commence work.
I Article 12: Debris

The excavation of hole have the respect the ENEO norm who stay that fo
' meter (D=1/10+0.5)

Article 13: Earth and lightening discharge protection

" the digging is 1/10 of the total length the pole plus 0.5

l The interconnection of masses is of a fundamenta] importance| for the proper functioning of protection

against lightning and over voltage. The metallic masses of equipment must be interconnected and linked to
the earth.

In a mode of protecting the equipment against inflirect lighting faults, thunder arrestors must be installed in
different spots,
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I Article 14: Concrete
The concrete of the base of the transformer will respect the dose of 350 kg/m?

Article 15: The pole

Of galvanised steel, it has to be sized to withstand or carry the set of the street lighting dispositive. Te
height should be 6m.

The arm should horizontally oriented t¢ the reflector|ensuring an appreciable dispersion of the | uminous
flux across the road with reduced losses

Article 16: The luminary

The luminary consists of an optic 11':system indorporating a reflector, a refractor and a control

mechanism. This setup should guarantee a h
The head of the luminary should hence be
convex and non-transparent heads, which dis

igh efficiency

without emitting luminous flux above the horizon,

flat, transpargnt and in a horizontal posture. We should avoid

perses lumin

us flux thereby provoking useless losses.

The lamps should be of the LED type with a
greater or equal to 70 Im/W and a minimal [j

nominal power of 40W
fe span of 50 000 hours,

d 75 kilo lu

kilo lumens/km for roads of more than 10m wide.

(DC, 12V) with an effective luminosity

The linear luminous power should not exce ens/km for roads of less than 10m wide and 150

Article 17: Photovoltaic modules

The modules of photovoltaic cells must resist the ambibnt climatic cong

- Relative Humidity: up till 100%

- Precipitations: continues severe raing

itions described below:
Temperature: 10° 4 + 85 °c

Wind speed: weak constraints in the Centre at 1 south Regions| of Cameroon,

- Particular conditions (tropical climate of the équatorial bype, atc.)

The photovoltaic Les modules must respect the Standdrd CEI 61215 Jor crystalline modules. The maximum operational voltage

should be clearly specified on the datasheet and on the nameplate of the module, It must be compatible with the voltage put in

place for the normal Junctioning of the lamps.
The module should have:

- A junction box where appropriate conngctors of IP54 at least are used;

- A bypass diode (diode for derivation).

All precautions must be taken in a manner

to avoid every risk link to corrosion by electrolytic coupling
between the photovoltaic module and the frame

S or racks.

Article 18: Finishes and protection of embankments

Not applicable with rural electrification
Article 19: Charge controller

The charge controller protects the battery against overtharging from the modules and deep
discharges by the load. For the purpose of this Jobbing order, the following charge controller of the series
model will be used for the following criteria:

- aneventual reverse biased diode of type « schottky » ;
- quality contacts with easy access;
- aminimum internal consumption (few miA maximum) |;
- aload thermal compensation (T >30°C and T <0°C) ;

- anoutput manual faulty breaker;
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I - full charge indicators and output cut;

2

= anoutput protection (fuses).

I Article 20: The maintenance of projects

Contractor will take care of the project during one year guaranty and after the project will be
maintained by the Council.

I Article 21: Sensitization meetings

This meeting is at the charge of contrIctor who have obligation to hold it before the beginning of the
l project and make sure that all the population is aware abot all the risk of the project.
Table 15: Socio-environmtntal Management Plan

N° | Activities Objective Period Responsible | Follow up Indica | Cost
l authority tor
1 Sensitization of Raise Before Confractor MINEPDED Report | -
the population of awareness extension MINEE
I the area of the risk Furu awa
COUNCIL
2 Provide PPE Curb noise, During contractor MINEPDED report =
I : accident and installation Furu awa
injuries COUNCIL :
3 Provide first aid, Ensure social | Dur ng contractor MINEPDED report -
medical equipment security installation Furu awa
l and insurance for COUNCIL
workers ]

Article 22: Control of the streetlamps

A control dispositive for the streetlamps must allow the lamps to be controlled in lighting and turning off
during appropriate hours by the help of usual dispositive (contactors, switches, etc.). This dispositive can
eventually be integrated into the charge controller, A dispogitive to vary the power will permit us reduce the

energy consumption in the middle of the night.
I Article 23: The circulation of machines on site

Machines will circulate on the site only during the day perio
I Article 24: Health and disease

[}

The contractor shall take out a third party risk assutance concerning persons, property or liabilities
' from an insurance company governed by the CIMA insurande code.
The insurance will be submitted to the contracting aythority for approval and will have to cover tota]

period of execution. No payment, except for the start off payment will be made without the presentation of
I the insurance certificate.

Article 25: Fixtures and civil works

l The solar lamps will be fixed on the ground through & four foot beam casted heavily with reinforced

concrete and with the help of flat fixture. This $etup must be sized following the rules of the art to withstand
the weight of the solar lamps.

Article 26: Program for the execution of environmental projects

2" Table 16: program for the execution of environmental projects
l N° | Activities Objective P¢riod Responsible Follow up Indicator |
authority o
1 Sensitization of the Raise awareness Bdfore extension Contractor MINEPDED Report ]
population of the of the risk MINEE [
area - Furu awa |
Council '
l 2 Provide PPE Curb noise, During contractor , MINEPDED report
L accident and iniallation MINEE
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R

injuries Furu awa !
I Council
3 Provide first aid, Ensure social During contractor MINEPDED report
medical equipment security installation MINEE
and insurance for Furu awa
l workers Council ]

Article 27: Definition of projects

The supply and installation of some 60 solar street lamps
installation of 350kg/m3 reinforced concretg pillar structures Supply and installation solar lamps (LED 5000
Lm,40w,12v), supply and installation of panels mono-crystal ( 120w, 12v), supply and installation of stee]
galvanized steel pole (6m, @ 115mm), supply and installation of battery(12v, 120AH), Supply and
installation of solar accessories with all sug estions, Labglling and numbering plate on solar poles, sundry
services, socio-environmental mitigation measures.

in Wum town shall be made-up Supply and

Article 28: Descri
Article 29 Consi

ption of sensitive HIMO prices (for HIN
stence of prices

10 micro-projects)

The company will provide the consistence o
Article 30 Definition of prices and evalua

The company will provide his definitior

" prices with g
tion of works

1 of prices an

Il details.

d evaluation of works with all details which show

how he will proceed.

Article 31 File for the Summary of all works put together (As-Built plan)
After execution of all
validated by MINEE

CHAPTER IX: PROTECTION OF THE ENVIRO

work of the prpject, the company will provide a conformity plan of work

NMENT

Article 32 Sanctions and penalties
Failure to complete work within the d
S.
1/2000" of the mount of the contract p
- 1/1000"0f the Amount of the contract
Penalties will be applied automaticall

team except to legally defined circumstances
in case of anticipated delivery.,
The calculated amount of penalties for
inclusive of all taxes,

adline by the|contractor will lead to the following penalties for

latenes

er day from the 1% to the 30 day of lateness.
per day after 30" day of lateness.
y without notice and for every single day after the appointed

of major impgdiments. It is specified that no bonus is foreseen

day shall be limited to ten percent (10%) of the initial contract

CHAPTER X- LABELING
It is a succession of
the format below:

characters making it possible to identify the project. The character would respect

N
e |
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METALLIC PROJECT NOTICE BOARD FOR.................
Article33:  INFORMATION TO BE POSTED

thickness=2,5centimeters at 1, 20meters above the gro
entrance of the site on a place approved by [the Project E

Article 56:  INFORMATION TO BE PCSTED

The Contractor shall put up a visible |signboard (t}tal height=2,80meters, width=1,20meters, board

gineer, bearing the following text:

The Contractor shall put up a visible signboard (tatal height=2,80meters, width=1,20meters, board
thickness=2, 5centimeters at 1,20meters above 1he groynd level with poles embedded in concrete) at the

entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF MEROON
Pe

INSTALLATION OF SOME ALL IN ONE
LOCALITIES IN FURU AWA SUB-DIVIS
THE NORTH WEST REGION

CONTRACTING AUTHORITY: THE LORI MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE LORD MAYOR KURU AWA COUNCIL
AUTHORISING OFFICER: THE LORD MAYOR FURU AWA COUNCIL

THE CONTRACT ENGINEER: THE DIVIS ONAL CHIEF OF SERVICE FOR
ENERGY FOR MENCHUM

PROJECT MANAGER: THE DIVISIONAL DELEGATE OF WATER AND
ENERGY FOR MENCHUM.

CONTRACTOR... ... ... ... “ss seh vas ses nabd uue
FINANCING: 2024 PUBLIC INYESTMENT BUDGET (MINEE)

DURATION OF CONTRACT: INETY (90) CALENDAR DAYS

OLAR STREET LIGHTS IN SOME
ON IN MENCHUM DIVISION OF

nd level with poles embedded in concrete) at the
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DOCUMENT N° 06

CONTENT

-~

1

l

l THE SHEDULE OF UNIT PRICES (PRICE ENCLOS URE SLIP)—!
I

I

I | CHAPTERI GENERAL PROVISIONS

' Article 01- General

l Article 02- Definition|and consistency of prices

Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well

as all the conditions prevailing in the area and likely to inﬂIence the execution and cost of works. Therefore,
he shall not present any complaint, except in the conditions provided for by the contract arising from this

invitation to tender, Works done by the contractor shall be paid to him by applying prices of the Price list to

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be indluded in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allow nces, premiums, insurances, medical expenses,
etc..)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as wel] as any other ¢harges relating to works (and notably expenses

Jor the acceptance of works on the fidld) and to the running of the enterprise.
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Similarly, running charges, write.
equipment, vehicles of all categories are g

quantifiable works.

Prices shall be given in figures and

agree with unit prices in figures.

The contractor shall not put forward his good faith t

bid happen to be modified after verification of complig

detailed estimates,

off and maintenance costs of building equipment and rolling

lso supposed |to have been included in the costs for execution of

in words. The

contractor shall make sure that unit prices in words

D shirk his commitment if the global amounts of his

nce of unit prices in figures or calculation of the

LOTS LACALITY NUMBER OF AMOUNT ]
LAMPS/POLES |
LOT1 | SUPPLY AND INSTALLATION OF 20
SOLAR STREET LIGHTS IN BIANDO
II VILLAGE
LOT2 | SUPPLY AND INSTALLATION OF 17
SOLAR STREET LIGHTS IN
TURUWA VILLAGE
LOT3 SUPPLY AND INSTALLATION OF 20
SOLAR STREET LIGHTS IN BADJI
VILLAGE
LOT 4 SUPPLY AND INSTALLATION OF 20
SOLAR STREET LIGHTS IN KPEP
VILLAGE
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Article 02: Definition and consistency of unit prices

SOME LOCALITIES INFURU AWA SUBDIVISION SUB-DIVISION. (LOT 1-BIANDO

TOTAL
PRICE IN
WORDS

UNIT PRICE

ITEM DESCRIPTION IN FIGURES

UNIT Q'TY

UNIT PRICE SCHEDULE FOR INSTALLATION OF SOME ALL IN ONE SOLAR STREET LIGHTS IN
11)

100: PRELIMINARY WORKS

i 101 Mobilization of personnel, site

installation and transportation of materia]
Execution plan,Asbuilt plan, report with
102 | location drawing on street lights on the LS 1
project document

locality 1

100 o
200: CONCEPTION, INSTALLA SUPPLY OF 20 ALL IN ONE STREET

LIGHTS LED 40w

201 Pegging and surveys localiity 1 B f T
Supply and installation of all in one shlar
street lights equipped with 60w LED

202 6400Lm,400wh lithium battery, MPPT U 20.
solar charge controller,80w mono
crystalline solar panel and sensor
Supply and installation of galvanized

203 | poles of diameter 90-115mm ,high 6- U 20
7,painted in bluebelow,and white aboe.

204 | Excavation of footings U 20

205 | Preparation of footing frame work U 20 RN
Realisation of reinforced concrete dosdd

206 | at 350ke/m3 | :

207 Backfilling M3 1

208 | Supply of ladder for work maintenance U |
Sensitization and putting in place of a

209 | solar maintenance committee and training EF 1
of technicians.
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UNIT PRICE SCHEDULE F OR INSTALLATION OF SOME ALL IN ONE SOLAR STREET LIGHTS IN
iSOME LOCALITIES INFURU AWA SUBDIVISION SUB-DIVISION. (LOT 2-TURUWA)

TOTAL
ITEM DESCRIPTION UNIT QTe | EVLERICE | oo oo
INFIGURES | FRICET

l 100: PRELIMINARY WORKS

Mobilization of personnel, site
installation and transportation of mdterial

Execution plan and sign board

logality 1
LS

200: CONCEPTION, INSTALL

LIGHTS LED 40W

D SUPPLY OF 20 ALL IN ONE STREET

201 Pegging and surveys locdlity 1

Supply and installation of all in one solar
street lights equipped with 60w LED

202 | 6400Lm,400wh lithium battery, MPPT u 17
solar charge controller,80w mono
crystalline solar panel and sensor

t Supply and installation of galvanized
203

poles of diameter 90-115mm ,high 6- U 17
7,painted in bluebelow,and white abdve,

204 Excavation of footings U b7,
[ 205 Preparation of footing frame work U 17
Realization of reinforced concrete dosed 4
26 | ot 350kg/m3 - 1
207 Backfilling M3 2

Supply of ladder for work maintenande U 1
Sensitization and putting in place of a
solar maintenance committee and traini
of technicians.

SUB TOTALR00
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UNIT PRICE SCHEDULE FOR INSTALI
SOME LOCALITIES INFURU AWA SUBDIY,

LATION OF §

OME ALL IN ONE SOLAR STREET LIGHTS IN
[ISION SUB-DIVISION. (LOT 3- BADJI)

tTEM

DESCRIPTION

UNIT

03 ¢

UNIT PRICE
IN FIGURES

TOTAL
PRICE IN
WORDS

100: PRELIMINARY WORKS

Mobilization of personnel, site
installation and transportation of material

Execution plan and sign board

logality 1

200: CONCEPTION, INSTALLATION AN

D SUPPLY OF 20 ALL IN ONE STREET
LIGHTS LED 40W
201 Pegging and surveys locality I}

Supply and installation of all in one|solar
street lights equipped with 60w LEID
202 | 6400Lm,400wh lithium battery, MPPT U 20
solar charge controller,80w mono
crystalline solar panel and sensor
Supply and installation of galvanized
203 | poles of diameter 90-115mm ,high 6- U 20
7,painted in bluebelow,and white above.

204 | Excavation of footings U 20

Sensitization and putting in place ofla
209 solar maintenance committee and tra

ining
of technicians.

i 205 | Preparation of footing frame work 1) 20 L8
Realization of reinforced concrete dosed
206 | aeasokpng e !
207 | Backfilling M3 2
|__208 | Supply of ladder for work maintenance U] 1




BILL OF QUANTITIES AND COST EST]I
STREET LIGHTS IN SOME LOCALITIES

MATE FOR INSTALLATION OF SO
s INFURU AWA SUBDIVISION SUB-

ME ALL IN ONE SOLAR
DIVISION. (LOT 4- KPEP)

TOTAL
ITEM DESCRIPTION UNIT 2| @y | INITRRICE | o0 o
: IN FIGURES
WORDS
100: PRELIMINARY WORKS
Mobilization of personnel, site :
._101 installation and transportation of material locality :
Execution planas built report and
102 | location drawing of street lights and|othes 1

project documents.

SUB TOTAT, 100" sy
200: CONCEPTION, INSTALLATION AND SUPPLY OF 20 ALL IN ONE STREET
LIGHTS LED 40w

201 Pegging and surveys

Supply and installation of all in one solar
street lights equipped with 60w LED
6400Lm,400wh lithium battery, MPPIT U
solar charge controller,80w mono
crystalline solar panel and sensor
Supply and installation of galvanized
poles of diameter 90-115mm ,high 6-
7,painted in bluebelow,and white abo ve.

locality 1

202 20 4

20

Excavation of footings 20

Preparation of footing frame work
Realization of reinforced concrete dosed
at 350kg/m3
Backfilling

Supply of ladder for work maintenance
Sensitization and putting in place of a
solar maintenance committee and traini
of technicians.

20
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l DOCUMENT N°¢7
THE BILL OF QUANTITIES AND COST ESTIMATE I

BILL OF QUANTITIES AND COST ESTIMATE FOR INSTALLATION OF SOME ALL IN ONE SOLAR
STREET LIGHTS IN SOME LOCALITIES INFURU AWA| SUBDIVISION SUB-DIVISION.
(LOT 1-BIANDO 11)

ITEM DESCRIPTION UNIT } OT¥ | uNiTegice | TOTAL
100: PRELIMINARY WORKS
101 'Moblhz.atlon of personnel3 site . liocali ty 1
installation and transportation of material b

Execution plan,Asbuilt plan, report \with
location drawing on street lights on the
project document

SUB FOTAL 100
INSTALL

200: CONCEPTION, ATION AND SUPPLY OF 20 ALL IN ONE STREET
LIGHTS LED 40w
=
201 Pegging and surveys locality | 1 o
Supply and installation of all in one solar B
street lights equipped with 60w LED
202 6400Lm,400wh lithium battery, MPPT U 20.
solar charge controller,80w mono .
crystalline solar panel and sensor i
Supply and installation of galvanized
203 | poles of diameter 90-115mm ,high 6- U 20
7,painted in bluebelow,and white above.
L204 Excavation of footings U 20
205 | Preparation of footing frame work U 20
Realisation of reinforced concrete dosed
206 | at 350kg/m3 | : i
207 | Backfiiling M3 1
208 | Supply of ladder for work maintenancd U 1 e
Sensitization and putting in place of a
209 | solar maintenance committee and train ng FF 1
of technicians,
TOTAL WITHOUT TAXES
VAT: (19.25% )
AlR (2.2%)
NET TO BE PAYABLE

12




BILL OF QUANTITIES AND COST ESTIMATE FOR INSTALLATION OF SOME ALL IN ONE SOLAR
STREET LIGHTS IN SOME LOCALITIES INFURU AWA SUBDIVISION SUB-DIVISION, (LOT 2-TURUWA)

i ITEM DESCRIPTION UNIT Q'TY UNIT PRICE TOTAL

PRICE
100: PRELIMINARY WORKS

101 Mobilization of personnel, site
installation and transportation of material

Execution plan and sign board

logality 1

200: CONCEPTION, INSTAL, SUPPLY OF 17 ALL IN ONE STREET
t LIGHTS LED 40w
201 Pegging and surveys locality 1
Supply and installation of al] in one|solar
street lights equipped with 60w LEI)
202 | 6400Lm,400wh lithium battery, MPPT U 17
solar charge controller,80w mono
crystalline solar panel and sensor
Supply and installation of galvanized
203 | poles of diameter 90-115mm ,high 6- U] 17
7,painted in bluebelow,and white ab DVeE.
204 | Excavation of footings u 17
205 | Preparation of footing frame work U &7
Realization of reinforced concrete ddsed
ij“ at 350ke/m3 ME :
L 207 Backfilling MB 2
208 | Supply of ladder for work maintenang : Ul 1
Sensitization and putting in place of
solar maintenance committee and traini
of technicians.

e 3
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STREET LIGHTS IN SOME LOCALITIES INFURU A A SUBDIVISION SUB-DIVISION. (LOT 3- BADJI)

, BILL OF QUANTITIES AND COST ESTIMATE FORINSTALLATION OF SOME ALL IN ONE SOLAR

ITEM DESCRIPTION UNIT QTY | UNIT PRICE "Ir)oRITgé,

100: PRELIMINARY WORKS

Mobilization of personnel, site
installation and transportation of material

Execution plan and sign board .S 1

logality 1

200: CONCEPTION, INSTALLATION AND SUPPLY OF 20 ALL IN ONE STREET
LIGHTS LED 40w

‘ 101
102
201 Pegging and surveys locality 1 l
202

Supply and installation of all in one solar
street lights equipped with 60w LELD
6400Lm,400wh lithjum battery, MPRT () 20
solar charge controller,80w mono
crystalline solar panel and sensor _§
Supply and installation of galvanized f
203 | poles of diameter 90-] 15mm ,high 6 U 20 [
7,painted in bluebelow,and white abd ve. ]
L204 Excavation of footings U 20
t’ZOS Preparation of footing frame work U 20 N
Realization of reinforced concrete dosed ]
206 | at 350ke/m3 M 1
207 | Backfilling M3 2 3
208 | Supply of ladder for work maintenande U 1
Sensitization and putting in place of a
solar maintenance committee and training FF 1
of technicians,

SUB TOTAT200
TOTAL WITHOUT TAXES
VAT: (19.25% )
AIR (2.2%)

TAXES INC]| LUSIVE (ATI)
NET TO BE PAYABLE
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BILL OF QUANTITIES AND COST ESTIMATE FOR|INSTALLATION OF SOME ALL IN ONE SOLAR
STREET LIGHTS IN SOME LOCALITIES INFURU AWA SUBDIVISION SUB-DIVISION. (LOT 4- KPEP)

R N .

TOTAL
PRICE

ITEM DESCRIPTION UNIT

= 100: PRELIMINARY WORKS

101 Mobilization of personnel, site -
installation and transportation of mate.ial
Execution planas built report and
location drawing of street lights and other
project documents.,

UNIT PRICE

locality

QIIRATI 1 Ry
SUBYEOTATL

200: CONCEPTION, INSTALLATION AN 20 ALL IN ONE STREET
LIGHTS LED 40W
Pegging and surveys logality
Supply and installation of all in one solar S
street lights equipped with 60w LED il
202 [ 6400Lm,400wh lithium battery, MPPT J v ik 30
IAT
solar charge controller,80w mono VIS
crystalline solar panel and sensor '
Supply and installation of galvanized r N
203 | poles of diameter 90-115mm ,high 6- U Q20
7,painted in bluebelow,and white above. R "
204 | Excavation of footings U — ip
205 | Preparation of footing frame work U *20
Realization of reinforced concrete dosed sl
206 | at 350kg/m3 VP
207 | Backfilling M3 | 4
208 Supply of ladder for work maintenar ce Uy i ‘: .1
Sensitization and putting in place of h
209 | solar maintenance committee and training FF |
of technicians. e
TOTAL WITHOUT TAXES S
l VAT: (19.25% ) 4 AT
AIR (2.2%)

'TOTAL ‘WITH TAXES I INCLUSIVE (ATI)

NET TO BE PAYABLE

LB 75

--F—
!




‘

FRAMEWORK OF SUB-DETAI; OF PRICES

1 |
I DOCUMENT N° 08
I
f

Note relating to the presentation of|the sub etail of prices and taxes

+

-

I 1, A sub-detail presents all the stages [nvolved in the estabfiiéj)rhent of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great

I diversity of software for the determination of sub-details of pricés; On the other hand, they must include
the following elements; :

I a. Detail of the sales coefficient accordi ng to the model present‘gfd-iéfter this note;
b- Cost in dry price of the materials proyided for the [site;

¢. Cost in dry price of the supplies necgssary for the|site:
d. Cost of local and expatriate labour: 08

above indicating the outputs leading o the unit prices; . "_ b
ki o

f The precise sub-detail of lump sums for thg installagiOn of the site camp, the carting

in and out of equipment, labgratory and | its equipment, development of a quarry
(where need be), etc: 3

B .
g The precise sub-detail of lump |saums for the buii)d;ﬁié‘, maintenance of premises and
supply of means put at the disposal of the Contraqting Autlh_b]r-ity;
HShn
I h. The sub-detail of dues and taxes. W{)P:"
1 1C ¢

2- Presentation framework of the sales coefficient, also called fhé Coefficient of over-heads.

I e. For each price on the Schedule |of prices, 4 form resulting from points a, b, ¢ and d

A. Overheads of the site FIEE:
l Studies
----- . __..-.';
I Total C1 = st
LI
l B. Overheads of the head office lation
uipm
l - Head office overheads | = ------ : :
- Financial overheads | ~ - 'lan g
- Risks and profits | - - thorit
is!
l Total C2 i
bi
l Sales coefficient K = 100/ (100-C) with ke
C=C1+C2 :
3. The Contracting Authority may propose a|framework of sub-detail of unit prices including the elements
l mentioned in point 1 above. L

S
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elail ©
(e
DETAIL PRICE BREAKDOWN
Description:
; . Total Activities'
Q i 357 i
Price N Daily output Unit quantity . Unit Duration
CATEGORY NO Daily Paid man- |\ oUNT
Personnel Salary days
(Labour) Works Supervisor man-day
‘Foreman man-day
Skilled labour man-day A
General labour man-dy &
inid
Total (A)
Equipments Type Uhnit Daily rate Days Billed | AMOUNT
VN
5
“~ | Total (B)
Materials TYPE Unit Unit Price 55 Consumption AMOUNT |
umbh
it Total (C)
D Total Direct Cost £ A+B+C
General site 10% o Dx10%
E Expenses 35
General Head Office 504 Dx5%
F expenses 5
G Cost price ' D+E+F
H Risk + Profit 10% 7 Gx10%
Bid price Excluding i G+H
P Taxes
Unit Bid price
\ Excluding Taxes P/Qty
p
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DOCUMEN

T N° 09

]

REPUBLIQUE DU CAMEROUN

PAIX - TRAVAIL - PATRIE
MINISTERE DE LA DECEN TRALIZATION
ET DU DEVELOPPEMENT LOCALE

REGION DU NORD- QUEST

e

SERVICE DE PASSATION DES MARCHES
COMMUNE DE FURU AWA

JOBBING ORDER N° __JO/MI

AWARDED AFTE

N2 _ /ONIT/MIN DDEVEL/FAC/FACITE/2024 of

ONE SOLAR STREET LIGHTS IN SOME LOCALITIES IN FURU AW

DIVISION OF THE NORTH WEST REGION
PROJECT OWNER:

AUTHORIZING OFFICER: THE LORD

CONTRACTOR (HOLDER Y vssusivine,
TRADE REGISTER N° (N°R.C):
TAXPAYERN®: ..ccvvveveennnns sNRE SRR
BANK ACCOUNT Ne: AT ..
PURPOSE (SUBJECT): Installation of Some

PLACE: Furu awa

MGDEL CONTRACT -

NDDEVEL

R Open Natignal Invitation to Tender

FOR THE INSTALLATION OF SOME ALL IN
A SUB-DIVISION IN MENCHUM

lllllllllllll ( ANK} “AGENCY OF:
all in one Sol
Sub-Division in Menchum Division of the North West Region

REPUBLIC OF CAMEROON
PE}{CE ~ WORK - FATHERLAND
MINIéTRY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT
NORTHWE“ST REGION
MENCHUM DIVISION

SERVICE OF CONTRACTS AWARD
* FURU AWA COUNCIL

AC/FACITB/2024 of 2024

THE LORD MAYOR FURU AWA COUNCIL
MAYOR FURU AWG COUNCIL

P.0 BOX ......... TEL.

Illlllllll‘ﬁ;‘llll
INE

r Street Lights in some localities in Furu awa

DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS) .. ;.-

AMOUNT OF JOBBING ORDER:

l TOTAL WITHOUT TAXES F CFA]
VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA

l AIR (Income on revenue =2.2% or 3.5% depending on the regine) : F CFA
TOTAL TAXES i F CFA|
NET TO BE PAID | F CFA

NB: This Jobbing Order js signed in the

FINANCING: 2024 PUBLIC INVESTMENT
VOTE OF CHARGE N°:

DATE OF SIGNATURE
DATE OF NOTIFICATION:
DATE OF REGISTRATION:

BUDGET, M1

oooooooooo

DATE OF ENTRY IN'TO THE CONTRAGCH:

amount of ... FRANCS CFA (all taxes inclusive ATI)

NEE-REPUBLIC OF CAMEROON

...............................

...................................................
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BETWEEN:

THE REPUBLIC OF CAMEROON, | REPRESENIED BY THE LORD MAYOR FURU AWA

COUNCIL (Contracting Authority), HEREINAFTER REFERRED TO AS “THE
l ADMINISTRATION?”

ON THE ONE HAND,
AND:

THE ENTERPRISE (Company): «vuuueenn.. s PLO BOX ., «.TEL.
TRADE REGISTER NO (NERC) sunsiisonhistennentedbandhcssss TAXPAYER Ne: ..

BANK ACCO[JNT No: SEsEEsssssesEsneEnwnny llllllll'lAT lllllllllllllllllllllllllllllllllllllll-l.ll (BANK)
AGENCY OF: Illllll.lIllllllllllllllllll.llll

REPRESENTED BY MISTER (M) aseerdunchosssasotbiishssons il HEREINAFTER REFERRED TO AS
“THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLQWS:
CONTENTS

TitleI : THE SPECIAL ADMINISTRATIVE CONDITIONS
TitleII : THE SPECIAL TECHNICAL CONDITIONS
TitleIIl : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order N°
_/JO/MINDEVEL/FAC/F ACCITB/20230f 2024 signed following an Open National I nvitation
to Tender N° ___ /ON IT/MINDDEVEL/FAIC/F ACITB/2024 of 2024

LIt < RO

Installation of Some all in one Solar Street Lights in some localities in furu awa Sub-
Division in Menchum Division of the North Wekt Region

EXECUTION DURATION:- NINETY (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

l TOTAL WITHOUT TAXES [ F CFA
[ F CFA
J

| l
l

VAT =19.25%
TOTAL WITH TAXES(ATI)
AIR (Income on revenue =2.2% or 3.5% depeniding on the re zime)
TOTAL TAXES i F CFA \|
NET TO BE PAID [ F CFA |
NB: This Jobbing Order is signed at the sum of FRANCS CFA (All taxes inclusive ATI

READ AND APPROVED BY THE CONTRACITOR SIGNED BY THE LORD MAYOR WUM COUNCIL,
CONTRACTING AUTHORITY

FCFA‘i
FCF_/L‘

Furu awa, the

Furu awa, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS




e ——

FORM [N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr, . .............

1500

NAHOBANEY: . csves 5651 nammmmesmanitc

.......................

BUBCHOD ovuves iy omsmommmsssscensons

......................

............................................................

........................................................................................................

................................................

...............................................................

.............................

General Manager
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FORM

e —

©02

THE MODEL TENDER LETTER

I (We) the undersigned
Acting in the capacity of

.....................

..............................

....................................... at

.........

................

..................

O RS S S S e mscmomrencasis , and after
responsibility the nature and difficulties en
commit myself (ourselves) to carry out wi
some localities in furu awa Sub-Division in

terms  and conditions of the ten
T Francs)
prices stated in the Unit Price List and the ¢
tax inclusive,

er

I commit myself (we commit ourselves)

........
................

...............

if my (our)

...............................................................

..............

S by virtue of the power
.................. s BIOBOR. 5 telephone N°.

documents of the tender file relating to the Invitation to Tender
having assessed in my (our) point of view and under my (our)
ailed with th¢ execution of the job, I (we) do hereby tender and
ks for the Installation of
enchum Division of the
file
Total withoyt Tax+VA 7, calculated on the basis of the unit
etailed estimates, appended to this tender. The prices stated are

Some all in one Solar Street Lights in
North West Region in keeping with the

in return  for the sum  of............ FCFA

tender is retained, to execute the contract within

three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves
deadline for

period of sixty (60) days with effect from the

I (we) hereby request that the amounts due
currency (FCFA) in account No..............
in the records of

.......

.................................

Enclosed with this tender are:

(Bank) at....

to maintain the amount of my (our) tender for a
submission of bids.

by the Contracting Authority be paid to me (us) in the national

opened|in the name of.

- The price list and the detailed estirnates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed

with the tender letter.
DOReat. oo memmmmeevomncs

Signature(s)

Bidder(s)

For companies, indicate:

................

Fiscal stamp

1500

The company (company or trade name, form, nationality ang registered office)

« represented by the undersigned ... ... ..... . - -

For companies without a legal status, indicate.

« We, the undersigned,.... ... ... R | -

| » (Name, first name and status)

B

(For each person: name, Jirst name, company rame, nationa (ity, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,

Jointly commit ourselves »
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FORM N° 03

THE MODEL SURETY BOND

To the LORD MAYOR FURU COUNCI
Invitation to Tender No.

BID BOND FOR THE EXECUTION O

Ba

.............................................................

L, REPUBLIC Of CAMEROON

STREET LIGHTS IN SOME LOCA
DIVISION OF THE

NORTH

F THE INSTALLATION OF SOME ALL IN ONE SOLAR
ITIES IN FURU AWA SUB-DIVISION IN MENCHUM
WES REGION. The Contractor (5)
submits on|........................ to the Divisional Delegate of

Public Contracts a bid relating to the Installation of Some all in one Solar Street Lights in some localities in

conditions stated in the Tender file, the bidder shall pres

of the North West Region To this effect, and in keeping with the

t to the Mayor of furu awa council acting in the

capacity  of Contracting Authority, a  bj bond  amounting to  CFA Francs

.............................................................................. (6).

By this guarantee, we the undersigned,(....... .. ) ol with our registered office in

................................ » are committed towards the Lbrd Mayor furu awa council » through the bidder

for the sum of CFA Francs .................|. i o A R N
(in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Lord Mayor furu awa council, the amaunt of the guarantee at the first written request, as

soon as the latter shall inform us
tender.

The request for payment of guarantee shall
guarantee shall be released latest thirty (30)

the company shall be the successful bidder
by the Lord Mayor furu awa council

The laws as well as the
Cameroon.

(5) Bidder
(6) Stated in the Special regulations governi
(7) Bank

in writing

that the bidder does not keep the commitment he took in his

be countersigned by the Lord Mayor furu awa council. This
days after the|expiration of the validity of the tender or, in case

, after presentation of the performance bond which shall be kept

Jurisdiction of application for the guarantee shall be those of the Republic of

Done at

Mr (Messrs

..............................................

Signature(s) & stamps

ng the invitation to tender
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FORM N° 04
MODEL BID BOND

Whereas (Hereafter

called the “the bidder”) has submitted its bids dated , Here in after
called “the bid”)

KNOW YE ALL PEOPLE by the preserice that WE

» having our registered office at hereinafter called

“the Bank”, are bound onto the Lord Mayor Furu [awa council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be made

to the said Contracting Authority, the bank [binds itself, its successors, and assigns by the present if our client

refuses or incapable of completing the jobs|as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

demand, without the Contracting Authority having to suﬁstantiate his demand, provided that in his demand

the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions
This guarantee will remain in force up to and including () days after the period of bid

I validity. Any demand in respect thereof sholild reach the pank not later than the above date.

Sealed with the common seal of the said barik this day of

SIGNATURE OF BANK AUTHORITY
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FORM NN° 05
THE MODEL PERF ORMANCE|BOND ( RETENTION FUND)

...................................................

Reference of guarantee: No,

.................................

To: THE LORD MAYOR FURU AWA COUN CIL, FURU AWA SUB DIVISION,
MENCHUM DIVISION, NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender BIOS: venmwmomsavisins

PERFORMANCE BOND FOR THE EXECUTION OF THE INSTALLATION OF SOME ALL IN

ONE SOLAR STREET LIGHTS IN SOME LOCALITIES|IN F URU AWA SUB-DIVISION IN MENCHUM
DIVISION OF THE NORTH WEST REGION., el de o s T (Bank) have been
informed that a contract has been signed between the Lord Mayor Furu awa council acting in the capacity
of Contracting Authority, and.................|...... ]} » Acting as contractor for the Installation of Some all
in one Solar Street Lights in some localities in/furu awa Sub Division in Menchum Division of the North West
Region. In compliance with the provisions of Contract N9, ... » the contractor is bound to present to
the Lord Mayor Furu awa council, a perfoimance bond r the execution of work, covering security,
commitments and other obligations incumbent on the contriactor under the contract, worth 3% of the amount
of the contract al] taxes inclusive, i.e. CFA Francs

................................................

WEh coswesomewssigaiaisn o ommemsmsst i ..bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Lord Mayor furu awa council, at his first written request, and three (03) months the
amount of this bond, that is i T UG | N I 2 , all the amounts that the contractor
may owe the Contracting Authority for failing to fulfil one br more of his obligations under the contract

The request to partially or fully stakp this guarantee shall be the subject of a registered letter of
Justification with confirmation of receipt and ja copy to the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned by the Lord Mayor furu awa council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the Lord Mayor furu awa council,

The guarantee shall be released within sixty (60)|days with effect from the date of provisional

acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request.

The laws as well as the Jurisdiction of application for|the guarantee shall be those of the Republic of
Cameroon.

Donge@t . Lot ... L eisinissiis ,on

..........................

Mr (Messrs

..............................................

Signature(s) & STAMDS: «eomssovus 355 e s




. FORM
MODEL BANK GUARANTEE FOR T

°06
E REFUND OF THE START-OFF

ADVANCE

To: THE LORD MAYOR FURU AWA COUN IL, FURU
REGION R

MENCHUM DIVISION, NORTH WEST
Invitation to Tender Ne°.

BANK GUARANTEE FOR THE REFUND
CONSTRUCTION WORKS

(Bank

.........

localities in furu awa Sub-Division in Menchu

In compliance with the provisions of Article .
shall be bound to present to the Lord Mayor furu aw.
with the purpose to assure the refund of the st

.............................................

......................................... (bank) ¢o hereby
to pay to Lord Mayor furu awa council, at

amounts that the contractor may owe the Contracting
obligations under the contract,

B

OF THE STA

acting in the
the Installatig
Division of t

............

..........................................................

Reference of guarantee No..................

AWA SUB DIVISION,
PUBLIC OF CAMEROON

RT-OFF ADVANCE RELATING TO THE

) have been informed that a contract shall be signed
capacity of Contracting Authority, and
n of Some all in one Solar Street lights in some
e North West Region.

........... of Contract N°, “++seeee.., the contractor
a cpuncil, Contracting Authority, a bank guarantee
granted to the company and amounting to CFA

...................................

commit ourselves, irrevocably and without arguing

the written r quest the Lord Mayor furu awa council, and
within four (04) weeks the amount of this guararitee, that is|to say.

......................................... all the

Authority for failing to fulfil one or more of his

The request to partially or fully stake this guarantee shall bef the subject of a registered letter of justification

with confirmation of receipt and a copy to the
his request. This letter shall be countersigned b

The bank guarantee shall take effect as from

this guarantee shal] be kept by the Furu awa ¢

contractor clgarly
y the Lord

the date of payment of the start-off advance. The original of
ouncil tende

stating and supplementing the reasons for
yor furu awa council,

s board. The guarantee shall be released upon

refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be

returned to us without express request.

The laws as wel] as the
Cameroon.

Done

Mr (Mes

Jurisdiction of appli¢ation for the

guarantee shall be those of the Republic of

at..|

STS)..

...........................................

..................................

Signature(s) & stamps
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[
I FORM N° (07

THE MODEL UNDERTAKING BY THE BIDDER
l Name of project:......c.ccvvvnrnnnrnnn] ) Invitation to tender N, :....... ..
I Construction of two classrooms at ..........|........

..............................................................................................

Acting in  the capacity of (9) ... | ..in the name and on  behalf of
A e I [ e A - o i — by
virtue of the power vested in me (us), domiciled atiP Blox. o | oo - (8,0 ) , telephone
WO o camssssmaiom: » after having studied all the documents of the tender file relating to the Invitation
sl S M » end after having assessed in my (our) point of view and under

my (our) responsibility the nature and diffiqulties entailed with the execution of the job, I (we) do hereby
tender and commit myself (ourselves) to cart:” out works for the Installation of Some all in one Solar Street
Lights in some localities in furu awa Sub-Division in Menchum Division of the North West Region in keeping
with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in ¢ase my (our)|tender is retained, to execute the contract within
I ............... 00050 g ) months as|from the date of notification of award of the contract

I I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

%
I Doneaf.......ccoovvvvereernii L G

BR8], wcoosmisunsiminismmmememcmssermsccs:
For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned ..............J...... . | .-.. » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, ........................

(For each person: name, first name, company name, nationality, location of the registered office)

Jointly commit ourselves ... »

(8) Name, first name, profession, residence
(9) Position in the company
(10) Company name

0
o

I « Constituted in a group of companies for the execution of thq contract arising from this invitation to tender,




e —

FORM NN° 8
INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT
DESCRIPTION NAME QUALIFICATION | EXPERIENCE | FUNCTION J
TECHNICAL /
hj
ADMINISTRATIVE =
SUPPORT STAFF

.
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FORM N° (9
MODEL OF CO MMITMENT OF AVAILABILITY

To Whoin It May Concern:

l Subject: COMMITMENT OF AVAILBILITY

I, the undersigned a (specify

l diploma or certificate) and holder of National Identity Card N° issued
on at Tel: is committed and available to

l work as (specify post to b occupied) with (name of
company) if awarded the contract for (indicate the name of project) in

Menchum Division of the North West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign:

Certified at ..................__ -t Onithe. o e 1]

Commissioner) with complete hotocopy of the National Identity Card inscribed on the

REMARK. This form shall be certified l;{ the National Security Service (i.e. Police officer or
yerso page of this commitment form
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FORM N° 10
I THE CURRICULUM VITAE

I Name & First name

Date of birth

Nationality

' Level of education

Languages Spoken Level Very good Good Average Poor
l Written
ENGLISH Read
l Spoken
Written
l FRENCH Read
Spoken
' LOCAL LANGUAGE Written
OF THE AREA OF Riead
THE PROJECT
I Spoken 7

l Training schoo]
Date of admission

l Date of graduation
Diploma obtained 3 Date

' Specific knowledge : Publication, research work

Date of start of service

Nature of service rendered

Number of years of service

Number of years in the company

I Date of start of service in the company
WORK EXPERIENCE ( il

I (*) = Work attestations issued by the various en ployers shall jbe enclosed with this curriculum vitae which
shall be signed.

l - The curriculum vitae shall highlight the importhnce of projects in which the personnel has
worked and the position he actually held in the saic projects.
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THE PROFESSIONAL REFER

N© 11

ENCES OF THE COMPANY

H
1 , FORM
1

Contactable _— Execution Provisional
N°| Year Project teleph%e N° of P:;':L?‘?a' ca:l(r)nnc:Lanit Period Acceptance
Project Owner notified date
1
2
3
4
5
6
etc
thed the following:
- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes{ and
- Photocopy of final acceptance minutes (as thd case may be).
Donelii .} | 5e 5 B e s et s e

' NB: For each contract named in the above list, are atta

Mr (Messrs) .........................................................

SIGnatlre(S)..........coevivueerunrerereeeeeeeeee oo

T ——————
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project I am tendering for,

Rem

given time requested. As well, any of the

at any given moment required or requeste:I

ark- For equipment I will take on hire I her

cby attached

commitment between I and the Owner(s) of the equipment(s).

.............

must be pre¢
by the Autl

l FORM IN° 12
. THE EQUIPMENT LIST
FRAME (“chassis”)| | REGISTRATION STATUS
' SN DESIGNATION MARK NUMEIER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
Bl
|
| |
]
|
B
etc
|
I the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above
information is correct and commit myself|to present any of the above equipments and tools at any

esent at the site before and during each phase

porities in charge of control/follow-up of the

this form certified attestations (lease documents) of

Y

...............................
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L
] FORM N° 13

OF SITE VISIT

I THE ATTESTATION

l LETTER HEAD OF TH

E ENTERPRISE

Ref, N°

BYMBUHE +ysiciiiinenesmmonnssssssimmsss have the honor to hereby

l Subject: An attestation of site visit

Some all in one Solar Street Lights in some localities in fu
' North West Region. On this day of coiuvsinbanl . L
l weaknesses of the site.

' In testimony whereof, this attestation is issued to serve

furu awa, the (le)

ADDRESS OF THE ENTERPRISE
TO WHOM IT MAY CONCERN

, the undersigned Representative of the company/enterprise

attest having visited the site for the Installation of
ru awa Sub-Division in Menchum Division of the

.............. to have an appraisal of the strengths and

the purpose wherever and whenever need arises.

THE MANAGING

91
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| |
| FORM Ne 14
THE SITE VISIT REPORT
l [not more than fie (05) pages]
LETTER HEAD OF THE COMPANY

' (here)
I )  INTRODUCTION

Rl e—— .
l BATEOF VIS sosgmismimmmmn L TIME OF VISIT. ./

1) COMMENTARY:

II-1) Nature of the project site

...........................

.......................................................

-----------------------------

-----------------------------

..........

..............................

..............................

.............................

-------

..............

..............

..............

.............

................

..............

..............

..............

..............

.......................................................

.......................................................

......................................................

.......................................................

........................................................

.....................................................

......................................................

......................................................

........................................................

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

R e T e S I 301

NB: The above commentaries can be |proven by |pictures of MY (8)scoonssmisiiniin e who is
l ........................ of the company and land mark(s) fonspicuously present on the site. The land

marks include ..........c.cocounesnnenernnnnnnn. oohee(put names of the conspicuous land marks site seen at

the project site) -

e N

Remark: The Pictures are inscribed on the ver

S0 page of

TESTIFYING S

the last page of this report of site visit.

IGNATURE

Signature and name o
(person wh

CONFI

f
) carried out

—

RMATORY

he Represe

Ntative of the company
the site visit)

SIGNATURES

Signature and name of Managing Director
of the company and Stamp seal

Sjgnature & name of the Company’s

Work Supervisor and stamp seal
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FORM Ne° 15
THE EVALUATION GRID

* General presentation of bids
- Table of content present...........

S L S | o e T L Yes/No
- Document is spiral bound with transparént fly-leaf op front cover............. T Yes/No

- Presence of colour Separating paperd bétween the various documents...... ... .. " Yes/No
- Orderly presentation of the documents as in the ten rs file e L0 YES/NO
- Clarity in the presentation of the docUments and pages numbered B B e semranreni YOSING
- Special Technical conditions visaed and |ast RIS ENCAGAAS. .oz o Yes/No
* Experiences of the Contractor (enterpr se) in the past three years

- Prove of capacity to have carried works f Public Contracts with ‘provisional cost of at

least that of this present project (fifty mi fion) FOFA|............; 12 N — Yes/No
- Professional experience(s) in similar donhain within the last three years present........ ... Yes/No
- Format of professional reference(s) as indicated in th tender file ......... . Yes/No
- At least two Jobbing Orders or contra ts (first & Jast pages) of similar projects

executed within the past three years ih an enclave anea as suchpresent............ ... . Yes/No
- At least two provisional acceptance minutes (first & fast pages) on similar projects

éxecuted within the past three years in ap enclave area as suchpresent ... ... . . e Yes/No
- Certified first & last pages of the provisiond| a eptance minutes of the 02 projects mentioned above ........ . Yes/No

- Proof with notified Service Order(s) for|h
mentioned above within the notified donfractual peri
- At least one final acceptance minutes (first & /ast pa
above executed within the past three

Spresent .[...... .. ... . . S v srsewin v YOSING
- Certified first & last pages of the final acceptarice minutes of the 01 pqoiect mentioned above ... ... .. .. Yes/No
* Quality and management of personnel of the company -
- Information of key personnel presented| in|the format tipulated in the tenders file...................... Yes/No
-Supervisor with level of at least Senior Civ|| Engineering Technician with at least three
years’ experience or Civil Engineering Technician with at least/five years’ experience present
(proof by certified true copy of the certjficate or dfj IOMBIBUIN. .. 5.cvivciitinss oo s Yes/No

-Supervisor's signed curriculum vitae wit Pfoof of working experience in the construction present ..Yes/No

-Supervisor's commitment form with com c.gte photocopl of NIC inscribed overleaf (verso page of
L S S ey e s siess YOSINO
-Foreman with level of at least BAC F4 (GCE ‘A’ level Tichnical),fiﬁ; construction with at
least 7 years’ experience in the domain bf construction present(proof by certified true
copy of the certificate or Ao ome) i dodootl Mol S ol T SRS Yes/No
- Foreman'’s signed curriculum vitae with prgof of at leas three experience in construction of
buildings present ... P P | e e o7 o Yes/No
-Foreman’s commitment form with compléte photocopy af NIC insgribed overleaf (verso page of
the commitment form) present.............1.|...... 0¥ . bYes/No
-Company organizational charts respecting administrative & technical hierarchy ...~ Yes/No
-Project organizational charts respecting administrative & technicathierarchy ...~ Yes/No
* Technical equipment of the company 302
-List of key equipment present ...kl 1L o I o 1 o e e s Yes/No
-List of key equipment presented in the format provided i the tenders i - H ———— Yes/No
- istofotherequipment (tools) present ... | .. BOSE | e s T R Yes/No
-Certified true copies of documents (not mpra than 3 moniths) to.prove ownership
of key equipment mentioned (like vehicles, ¢tc) present |. .. Ay R N ......Yes/No
-Documents to prove ownership of tools (like freceipts, car registration certificates, efc) present .. ... Yes/No
* Methodology for the execution of works in
- Schedule of work execution present........... O ST IV | s o L P Yes/No
- Presentation of execution schedule in same chronology as spelled:out in tenders file with tasks
well assigned (manpower deployment) in conformity with ekecution methodology having time
frames not mixed B Sienesmmnesscsmigonsissingibinll, .o AL OE ” Yes/No
- Specification of total duration of execution present ... 112 - S Yes/No
- Security measures to protect workers and third parties grespnt ...l .. ... Yes/No
- Environmental protection and security measures on site taken into-account.................. veere... Yes/No
- Site Visit report present e Tt T | | e UL | LR S W g, Yes/No
- Site Visit report in format Praserloed Inthetbrflers el .| ol o Yes/No
- Site Visit report signed by all the Authoritie prescribed in the tenders file ... cesseenneinn.. YES/INO
- Site Visit report signed and stamp sealed b} all the Authorities prescribed in the tenders file ...... ... Yes/No
- Site Visit report having pictures of Company'’s Representat, ve inscribed on the verso of the
last page of the site visit report proving him/her conspicuously present on site ... cresisieaniiianae. ... YESINO
- Appropriate technical specifications present.)..|. ... . | R et L2 T R Yes/No
93
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DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

furu awa, the

THE LORD MAYOR
To: All Potential Bidders,

Subject: Justification of prior feasibility studie

I
I
I
l Ref. N° ciciiiisiiinnmne
|
l
1

In respect to the principles binding the conception and elaboration of project proposals, a project

proposal for the Installation of Some all in one Solar Street Lights in some localities in, furu awa Sub-Division
in Menchum Division of the North West Regioh was reali
Water and Energy in Yaoundé for funding,. IL

the framework of the programmed budget of

zed and forwarded to the Minister in charge of

~

he 2024 Financial Year of the Republic of Cameroon within
¢2024 Public Investment Budget (PIB 2024), the said project
was financed as per the budget head at the c¢st|of fifty Mijllion Francs (50,000,000) CFA. After obtaining

ire that the tasks retained to be accomplished for 5
proper and complete execution of the project dre{commensulr

the financing, relevant adjustments were carried| out to enst

ate to the amount provided for the realization of

the items spelled out in the bj]] of quantities ag fdund in Dodument N° 7 of this tenders file.

To this effect, bidders are hereby given surety that prop
l out and are hence advised to read this tenders file]
l In testimony whereof, this Justification of pri

l wherever and whenever need arises.

ortionate feasibility studies were already carried

very well before preparing their bids.

—

¢r feasibility studies is established to serve the purpose

I Signed

IQ

-The Contracting Authority, Menchum
l -File/chrono
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DOCUMENT N° 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS




———

DOCUMENT Ne° 13
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUIJE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and financial
bodies autherized |to issue bonds

LISTE DES BANQUES AGREEES PAF

e

LE MINFI

1- Afrikland First Bank (First Bank);

2- Banque Internationale du Gameroun pour I'Epargne et le Crédit (BICCEC) ;

3- CITI BANK Cameroon (CITI

Q);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7

7- Société Commerciale de Barjque Cameroun (CA-SCB);

v

Sjau Cameroun (SGBC) ;

9- Standard Chartered Bank Cameroon (SCBC):
10~ City Bank Cameroon (City grolip);
11- Union Bank of Cameroon (UBE).

12- United Bank for Africa (UBA)
13-Banque Atlantique du Came"oun (BACM)
14-BGFI Bank Cameroun
15-Bank Camerounais des Petites et Moyennes Entreprises (BC-PME)
16-Standard Chattered Bank

17-BANGE Bank Cameroun

18-Crédit Communautaire d’Afrique (CCA)
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B- INSURANCE COMPANIES
1- Chanas Assurances; BP 109 Douala
2- Activa Assurances; BP 12970 Douala
3- Zenith Insurance Company; BP 1540
4- AREA Insurance; BP 15584 Douala
5- Atlantic Assurance; BP 3073 Douala
6- CPASA; BP 45 Douala

7- NSIA Assurance; BP 2759 Douala
8- PRO ASSUR; BP 5963 Douala

9- Prudential Beneficial General Insuran
10-Royal Onyx Insurance Cie; 12230 Dqg
11-SAAR; BP 1011 Douala

12- SANLAM Assurance Cameroon; BP

IDouala

Cg

ug

la

125 Doual4d

; BP 2328 Douala

X
5

=X

97




98







