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DOCUMENT N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DUDEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

¢ UNDER EMERGEN&Y jON DITIONS 4
NO_ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF { 7 t,( 2024 FOR THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING WATER SCHEME IN'AKUM VILLAGE,FURU AWA SUB-DIVISION

IN MENCHUM DIVISION OF THE NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2024 Public Investment Budget, the Contracting Authority (The Lord
Mayor Furu awa council), hereby representing the State of Cameroon, launches an Open National
Invitation to tender FOR THE CONSTRUCTION OF A NEW CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM
VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require FOR THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM

DIVISION OF THE NORTH WEST REGION.
. The works and service required are found in the derail description mentioned in the respective bills of
quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be Ninety (90) calendar days with effect from date of notification of the Service
Order to start execution. E
4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below:-

Lot Works Locality
The construction of a new water
1 catchment to the existing water Akum village, in Furu awa Sub Division, Menchum
scheme in Akum village, Furu awa | Division, North West Region
municipality.

5) COST ESTIMATE:
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table below:- ‘
Lot Works Locality Estimated Cost |
The construction of a new water Akum village, in Furu awa Sub 52.000.000
1 | catchment to the existing water scheme in | Division, Menchum Division, - ’FCF’A |
Akum village, Furu awa municipality.. North West Region |

6) PARTICIPATION AND ORIGIN:




Participation in this invitation to tender is open to all registered and qualified companies or groups of
I companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability.

l 7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
I head of the 2024 Public Investment Budget (PIB 2024 - MINDDEVEL) of the Republic of Cameroon as specified

in the table below: -
Project Expenditure
Lot Ministry o Works Provisional | Vote of charge N° authorization
wner
Amount Ne
The construction of a new water
Mayor

1 | MINDDEVEL | Furu awa catchme.nt to the ey.ustmg water 22.000,000
Council scheme in Akum village, Furu FCFA
awa municipality.

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a first
rate bank approved by the Ministry in charge of Finance and that shall respect the model in this tender file featuring on
the list in document 12 of the tender file and valid for sixty (60) days beyond the original date of the validity of the

offers.
Lot Works Locality E“é::tted Bid Bond Tender Fee
The construction of a new water | Akum village in Furu
1 catchment to the existing water awa Sub Division, 22.000,000 440.000 44.000
scheme in Akum village, Furu Menchum Division, FCFA FCFA FCFA
awa municipality. North West Region

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours at the
furu awa council premises.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Furu awa council Premises. The document shall

be obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of twenty-six
thousand (26,000) francs CFA from furu awa Council Treasury

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical documents and Envelope C: Financi scuments. It shall reach the Furu awa council in
the service in charge of contract award not later chan ‘i“‘Z" 5.t 10 am local time. The sealed external envelope

shall be free of all identification marks; with which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER

o0 | UNDER EMERGEN ‘YACZNDITIONS

NO_~__/ONIT/MINDDEVEL/FAC/FACITB/2024 OF (& [ | 2024 FOR THE CONSTRUCTION OF A NEW

CATCHMENT TO THE EXISTING WATER SCHEME IN'AKUM VILLAGE,FURU AWA SUB-DIVISION
IN MENCHUM DIVISION OF THE NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:




Under risk of being rejected, administiative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO efc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date for the

submission of tenders, that is, the tenders shall be valid for 60 (sixty) days with effect from their submission
deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): zké
t11

Bids shall be opened by the Furu awa council Tenders Board in a single phase on the A -2~
am local time in the conference hall of the furu awa council premises. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be

REJECTED.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- Administrative documents more than 3months old:

- False declaration or forged documents ;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:



CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND '"[ANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(i) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at

Wum council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this Invitation to Tender.
He shall publish the amendments and communicate same to companies that bought the tenders file. Delays
caused by such amendments shall also be considered in the period given to bidders to submit their bids.

Furu awa, the @é“f 0/ / 2 C»U{

Copies : THE LORD MAYOR FURU AWA COUNCIL
- CHAIRMAN, Furu awa council Internal Tenders Board (CONTRACTING AUTHORITY)

- Divisional Delegation of Public contracts- Wum
- ARMP Bamenda (for publication and filing)
- Furu awa council Service for the award of Contracts (for

fing) P /
- CRTV/localRadio House(s), to facilitate publicity I TS _<
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. CHRONO i S —

NCIE

)
&~




DOSSIER N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - Ti;;-\-’-;ii:-: PATRIE PEACE - Waii-l-(“—“l-?:THERLAND
MINISTERE DE LA DECENTRALIZATIONM MINISTRY OF DECENTRALIZATION
ET DUDEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION -l-);-l-\l- (;-I;l-)- OUEST NORTI-I“\;’.-E-)_S-’-I:-I:EGION
DEPARTEME-I:I-'-I‘"I-)-I-Z-—I:A MENCHUM MENC-I-{-EI\-'I“]-);;ISION
SERVICE DE PA“S;;-'I-';;;I‘;- DES MARCHES SERVICE Ol;.(-;gl:l-’;l;;—CTS AWARD
DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL
AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

fl)’ EN PROCEDURE D’ URGENCE

2

NO C /ONIT/MINDDEVEL/FAC/FACITB/2024 OF é ! | 2024 POUR LA CONSTRUCTION D’UNE

NOUVELLE SOURCE D’EAU POTABLE DANS LE VILLAGE D’AKUM, ARRONDISSEMENT DE FURU
AWA,DEPARTEMENT DE LA MENCHUM.

1- Objet de ’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2024, le Maire de la Commune de FURU AWA,
(Autorité Contractante) représentant de I’Etat du Cameroun lance un Appel d’Offres National Ouvert pour
les travaux de construction d’une nouvelle source d’eau potable dans le village d’akum, arrondissement de
Furu awa, Département de la Menchum, Région du Nord-Ouest

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront les travaux de construction d’une nouvelle
source d’eau potable dans le village d’akum, arrondissement de Furu awa, Département de la Menchum,
Région du Nord-Ouest

Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel
d’offre est de quatre-vingt-dix (90) jours continus a partir du jour de la notification de I’ordre de service
pour le démarrage.

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-aprés :-

Lot Travaux Localité

les travaux de construction d’une nouvelle source d’eau potable
1 dans le village d’akum ,arrondissement de Furu awa, Département | Akum-furu awa
de la Menchum, Région du Nord-Ouest

5- Coiit prévisionnel
Le colt prévisionnel de I’opération a I’issue des études préalables est spécifié dans le tableau ci-
dessous ;-

Lot Travaux Localité Coiit prévisionnel

les travaux de construction d’une nouvelle source d’eau
: : 22.000.000
1 potable dans le village d’akum arrondissement de Furu | Akum-Furu awa FCFA
awa, Département de la Menchum, Région du Nord-Ouest




6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou

groupes d’entreprises ayant une bonne
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :
Les travaux, objet du présent appel d’offres sont financés par la rubri

d’Investissement Public au titre de I’exercice 2024-MINDDEVEL de la Ré

spécifié dans le tableau ci-dessous:-

réputation ainsi que expertise professionnel, technique et financier

que programme dans le Budget
publique du Cameroun comme

s N° de
Lot | Ministére ’Maltre Travaux Coiit Hde l., Pautorisation
d’Ouvrage P Imputation
prévisionnel de dépense

les travaux de construction

Maire de la | d’une nouvelle source d’eau

1 | MINDDEV | commune | potable dans le village d’akum | 22.000. 000
EL de Furu | ,arrondissement de Furu awa, FCFA

awa Département de la Menchum,

Région du Nord-Ouest

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission ¢tablie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12
du ce dossier d’appel d’offres et valable pendant soixante (60) jours au-dela de la date originale de validité

des offres.
" Coiit Cautionnement Prix d’achat
Lot Travaux Localite prévisionnel provisoire du DAO —}
les travaux de construction d’une nouvelle ]
4 source d’eau potable dans le village d’akum | Akum- 22.000.000 440.000 44.000FCFA '
sarrondissement de Furu awa, Département | Furu awa FCFA FCFA '
de la Menchum, Région du Nord-Ouest =

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux services
de I’Autorité Contractant (Service communale de passation des marchés) pendant les heures ouvrables au

salle de conférence de la commune de Furu awa.

10- Acquisition du dossier d’appel d’offres :
Le dossier peut étre obtenu dés

Contractant pendant les heures ouvrables a

publication du présent avis d’appel d’offre aux services de I’ Autorité
la commune de Furu awa Le dossier sera obtenu contre

versement d’une somme non remboursable de quarante-quatre mille (44.000) francs CFA payable a la

trésorerie de Furu awa.

11- Remise des offres :
Chaque offre rédigée en francais ou
dument autorisé et présenté en sept (07)

en anglais sera signé par le soumissionnaire
exemplaires c.-a-d. Un (01) original et six (06) copies marqués

Oou son

Représentant

comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et

C : pour le dossier financier. Les offres seront remises

étant dans une envelopg

g(’externe fermée au service

de passation des marches de la commune de furu awa au plus tard = 2~ 30 heures ( heure locale).
Cette enveloppe externe devra étre adressée a I’ Autorité Contractante portant la mention:

\VIS D’APPEL D’OFFRES NATIONAL OUV
NO% /ONIT/MINDDEVEL/FAC/FACITB/2024 OF

T EN PROCEDURE D’URGENCE =
L 2024 POUR LA CONSTRUCTION D’UNE

NOUVELLE SOURCED’EAU POTABLE DANS LE VILLAGE D’AKUM, ARRONDISSEMENT DE FURU

AWA,DEPARTEMENT DE LA MENCHUM.

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou en




copies certifiées conformes par le service émetteur (Exemple : service des impéts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépdt des offres ou avoir été établies postérieurement 4 la date de signature de 1’ Avis d’Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire
délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.
Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par I’Autorité
Contractante au plus tard trente jours aprés la période de validité. A Iattributaire, le cautionnement
provisoire sera remis par I’Autorité Contractante quant il I’aura fournit le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant soixante (60) jours a partir de la date limite fixée pour la remise des offres. =
NB: Pendant I’installation de I’attributaire au - ite de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

L’ouverture des plis sera faite par la Commission de passation des marchés en une seule -phase le
A -1~ 2411 heures heure locale dans la salle conférence présidé par Président de la commission de
passation des marchés situé a Furu awa. Seul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences
techniques avérées dans le domaine concerné seront autorisés a assister a la séance de I’ouverture. Les offres

qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:

. La conformité d’une offre sera évaluée tenant compte des critéres suivants ;-

Les offies seront évaluées selon des conditions suivantes.
I A) Critéres éliminatoires

- Offres remise apres le délai

- Offres remise dans les enveloppes externes ouvertes,
l - Enveloppes externes ayant les signes d’identification des soumissionnaires,

Documents administratifs certifiés hors du délai de trois mois
Fausse déclaration ou piéce falsifiée
I Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de [ ‘entreprise
l mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres
- Note technique inférieure & 75% au niveau de 1’évaluation administrative et technique
' - Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
B) Critéres essentiels
IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
' candidats pour exécuter les taches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc, dans I’évaluation des:

I (1)  Dossier techniques, elle sera “inaire (OUI ou NON) basée sur la distribution des point

suivant:-:
CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11 N
TOTAL 40




- Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et techi.ique seront retenues pour I’étape II ;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
1S5. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre Soixante (60) jours a partir de la date
limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé a Furu awa

18- Additif a Pappel D’offres :

L’ Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout
moyen laissant trace écrite & tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il

faut pour qu’ils préparent bien leurs offres. ) / N
Furu awale 0 é !C“ [l LWL

Ampliations:
Le maire de la commune de Furu awa
- Président de la commission départementale de Autorité Contractante)
passation de marché de la commune de Furu
awa.

- le Délégué - Départemental des Marchés
Publics de la Menchum

- ARMP Bamenda (pour publication et
archivage)

-Service de passation des marches (pour
archivage)

- CRITV

-Radios locales pour faciliter la publicité =3 L ¥

- Tableau d’affichage ; o




DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER ;

CONTENTS
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAQ”) is the MAYOR OF FURU AWA COUNCIL who shall be in charge of launching the tenders file.
The name, the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company
shall have to execute and finish the tasks defined in the Special Regulations of the invitation to tender
within the deadline spelled out in the service order notifying when to start execution, except modified by
the Special Administrative conditions (“CCAP”) of the Invitation to Tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iif) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this cor.tract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all

meg;igers of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict
#



of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of
l interest and considered not eligible if he:-

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

I Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:

(i) Submit a power of attorney making the signatory of the bid bound by the bid; and

(if) Provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the invitation to tender, in

order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

Access to a line of credit or availability of other financial resources

Orders acquired and contracts awarded

Pending litigations

Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special Regulations

must indicate the information to be furnished by the group and that to be furnished by each

member of the group

- The bid and the contract must be signed in a way that is binding on all members of the group

The nature of the group (joint or several) must be specified in the Special Regulations and

justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the undertakings

vis a vis the Project Owner and Contracting Authority with regard to the execution of the

contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

Project Owner into a single account. On the other hand, each undertaking is paid into its own

account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but
only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees

~
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incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER rILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“440”)

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC= “"CCAP").

(e) Document N° 5- Special technical Conditions (STC= “CCTP™).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(I) Document N° 12- List of first rate Barks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (fo be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the

l Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Furu awa council




e—

NB: -A copy of this request must be given to the Project Owner ( Contracting Authority) is bound to
l respond to the request at least fourteen (14) days for National Invitations and at least twenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.
I -Any potential bidder whose find himself cheated in the award procedure can petition to the Minister
of Public Contracts
-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority has
five (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the tenders
file to give room for bidders to prepare their offers. The Contracting Authority may postpone the deadline
of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

I Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
l English or French. However complementary documents may be in any other language provided they are

accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, Band C labelled as follows:-

, ENVELOPE ... €.ouvviennnnne DOCUMENTS»
I NAME AND ADDRESS OF THE BIDDER

OPEN NATION.L INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __IONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A
NEW WATER CATCHMENT TO THE EXISTING ONE IN AKUMVILLAGE FURUAWA SUB-
DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bid opening session of the Tenders Board”
l Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
‘avitation to tender, duly filled and put together in three envelopes:-
l a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
l - paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;
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if) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation to
tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
l and specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc
l (iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract..
l (iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals

I c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
l prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
I (iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments.. where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE LORD MAYOR FURU AWA COUNCIL




OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM VILLAGE,FURU AWA SUB-DIVISION
IN MENCHUM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(¢) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the BOQCE
and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee Sor Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be
calculated without taxes and then with taxes according to the BQCE. The currency that
shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- 1t shall be forbidden to introduce a price revision clause by way of additional clause in the
contract awarded on the basis of a firm price.

\

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
l in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

(c) 1If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

(d)  All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

l Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
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be too short shall be considered not being in compliance (rejected) and prolongation of the validity period by
l a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be

rejected.

Remarks:

I -Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a

I corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

I -Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority

I addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification

I of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

l Article 17: BID BOND
The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other model must have been authorized by the

I Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original

date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

l (a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

I (b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the

I contract and furnished the required final bond.

(d) The bid bond may be seized:
() if the bidder withdraws his bid during the period of validity;

I (ii) if the retained bidder:

- fails in his obligation to register the contract in application of article 38 of the General

I Regulations;

- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these

I deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

I Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the

I proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has

l been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

I variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.
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Such variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the
minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic. In
case of a correction or a page overloaded with information added after, it must be visaed by the signatory
(ies) (person or persons mandated to sign for the bidder). The bid shall bear no modification, suppression or
alteration unless such corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and “COPY?”, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION” as
specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Furu awa
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.
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Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
. In English or French language,
. Using the metric system for quantities, &
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and shall be rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the

General Regulations. The modification or the corresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and

“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them
unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

l A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign for

I the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION?. The notification of the modification, replacement

I or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with
the provisions of article 21 of the General Regulations, Withdrawal may equally be notified by telex but
should in this case be confirmed by a duly signed written notification whose date, post mark being authentic,

I shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn
by bidders shall not be opened before returning to them.

I NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

I - No bid shall be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage II)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence. ‘

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment
of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of everyone and
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the new corresponding bid substituted for the precJeding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked “MODIFICATION” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the 'signatory requesting the modification and read to the
hearing of everyone. It is important to note that:- |
=> All envelopes shall be opened successxvely and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of openmg of financial
bids] and any variant (where necessary), the ex13tence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone durmg the opening of bids shall be submitted for evaluation.
Only bids which were opened and annovnced to the hearing of everyone during the opening of bids
shall then be evaluated.
=>Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluatlon
=>»Bid-opening minutes are recorded on the spot mentlomng the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the bidders at the
end of the session on their request.
=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.
=>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public

Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached e sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said prOCa,dure before the announcement of the results. Hence,
any attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting
Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarlﬁcatlons on his offer. This request for clarification and the
response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provnslons of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questlons related to their offers, between the opening of
envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shailll essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:-
i) which substantially limits the scope, quality or realisation of the works;




if)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in ;relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-

=>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

= Determine if the offer is essentially in conformit1y with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

=>Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

=> Verify offers considered essentially in conformity with the Tender File to correct the possible calculation
errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors, It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Grass Error of decimal point in the unit price in which
case the total price as presented shall be authenf[ic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in words and in figures. the amount in words
shall be considered authentic, unless the amoun;t is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him. ‘

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized. |

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central Africgn States (BEAC) under the conditions defined by the
Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

o
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a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where 111ecessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis. i

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations; ‘

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Zvaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory it may propose to the Contracting Authority to
reject the offer. ‘

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors, which exceed the requirements of the tender file,
are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE
|

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to teader unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shs‘nll award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders| present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost esti-nates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and |awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

[$9}
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* The winner shall be notified through his ofﬁcihl address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and

observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

I - In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement. |

l - Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within threp (03) days to following notification of the Service Order

I to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by

I Decree N©.2018/366/ of 20" June 2018 to institute the public contract code

|

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of ﬁ\ile (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids. |

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept. ‘

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement. ‘

(¢) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the

Tenders Board concerned. It must take place within a maximum deadline of five (5) working days
after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids sét in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit. ‘

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline oﬁ seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the

Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bcud, to% guarantee the complete execution of the works.

REMARK:




[

(a)Bid bond to be released to the Contractor upen a written request addressed to the Contracting
Authority can only take place after when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved according
to the instruments in force with the Pro;ect Owner as beneficiary or by a joint or several
guarantee.

(¢)Small and medium-sized enterprises (SMI*TJ) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force. ‘

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

I This includes the facts that:-
- Only works and services actually earmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
I unit prices to the quantities and/or volumes of the tasks executed
- Control and follow-up operations of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Water and Energy for Menchum) in collaboration with the Project
I Owner). They shall be required to give reports on the tasks executed. The Project Engineer shall
prepare payments that shall be VISAED by the Contracting Authority and transmitted for
payment into an account opened by the contractor to this effect.
l - Tasks to be executed are placed under the supervision of the Divisional Delegate of Water and
Energy for Menchum ‘
- Members of the Follow-up Committee may separately visit the site at any stage of the
I construction works and have access to the entire document pertaining to the follow-up for proper
execution of works.

THE LORD MAYOR OF FURU AWA COUNCIL
(CONTRACTING AUTHORITY)




DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER |

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.

In case of conflict, the provisions in the following articles will prevail over those of the General
Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the nroject shall consist of a number of tasks for the construction
of a new water catchment to the existing water scheme in Akum village, Furu awa municipality with the
specifications as in the Special Technical Conditions and in the Bill of quantities and cost estimates. The

Contracting Authority concerned in this invitation to tender shall be the LORD MAYOR OF FURU AWA
COUNCIL. The reference of this tenders file is |

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO__/ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM VILLAGE,FURU AWA SUB-DIVISION
IN MENCHUM DIVISION QF THE NORTH WEST REGION.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be sixty (60) calendar days, counting in function of the date
of notification of the service order to start execut;ion. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of furu awa council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shall be the 2024 Public Investment Budget of the Republic of

Cameroon imputed under the budgetary supervision of MINDDEVEL and assigned to the Lord Mayor of
Furu awa council, Furu awa Sub Division in Menchum, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C calléd internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-

(a) Has subscribed to the declarations laid down by the laws and regulations in force.

(b) Contributes to the development of the national economy.

(¢) Is not in a state of collapse or judicial liquidation

(d) Is not affected by any exclusion or situation of legislation in force

() Has bid bond established in conformity with the model

() Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated
from each other by colour separators: \

I Al The declaration of intention to tender signed and stamped by the bidder or group representative with

a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)
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|

A2 A Treasury Receipt showing the payment for the tender fee Forty-four thousand hundred (44.000)
FCFA. |

A3  An attestation of a bank account in the name jof the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bank caution/bid bond) of four hundred and
forty thousand francs (440,000) FCFA frlom a bank accredited by the Ministry of Finance and
recognised by COBAC (“Commission Bancaire pour I’ Afrique Central”) (see Model Form N° 04 for
format). |

AS. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A certified copy of current Business Licence (2024 “Patente”) with a turn over up to or above the
amount of the contract TTC (with tax regime same as ir: Tax payer’s card) (not necessary)

A7.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit)

A8  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A9. A certified copy of certificate of incorporatién

A10. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP) |

All. An original attestation of site visit signed bjy the Managing Director of the enterprise see Model
form N° 13 for format ‘

Al12. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al13. The Special Tender Regulations initialled ar{d signed on the last page.

Al4. The Special Administrative clauses initialled and signed on the last page

Al5. Power of attorney where necessary

2. ENVELOPE B-Technical Documents
Technical offer will contain:-
(a) Information on the qualification of the bidder.

l (b) Methodology bearing the constituent elementsl of the technical proposal of the bidder such as:-

(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks
(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the ci)ntract by putting visa on the administrative and technical
documents such as the Special Administrdtive conditions (“CCAP”) and the Special Technical
Conditions (“CCTP”) |

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be) .
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
It shall show clearly tfle means at the | deeds, receipts, etc.
B1 | Equipment list | disposal of the enterprise to carry out the | NB- The equipment and tools
job (See Model form N° 12 for format) must be present at the site during
| each phase of the execution
Attach for each person a CV
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works  Foreman and  other
dependent on the bids of the
candidate.
NB-All key personnel must
present commitment of
\ availability duly signed &

|

| It shall contain: \

@ Works Supervisor: At least a BSC in
Rural engineering with at least 3 years’
experience in the field of construction or
Civil Engineering Technician

B2 | Personnel list experience with at least 5 years’ in the
building sector.

@ Foreman: At least 211 Higher National
Diploma or equivalence with at least 7
years® experience in tlj‘le domain of Rural
Engineering..

27




certified by the National
Security Service (see Model
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on the technical
understanding by the entf‘:rprise of the
operations and the organisation intended for
Methodology/ [the execution of works, that is, it shall show
B3 | Organisation [clearly the organisation of the enterprise
of works methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO etc)

Date, signature and stamp of
bidder at the end of document

Date and signature of sub-
contractor (only 30% of the
contract can be subcontracted)

. w0 Lo Dated and co-signed by the
Site visit report contalning coloured Managing Director and Works
Supervisor of the company
(see Model form N° 14 for format).
Amount of works, copies of (1%
and last pages) and minutes of
reception or attestation of effective
realisation.  Include  accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model form
N° 1] for format)

l B7 Technical Initialled on every page and signed

B4 Sub- Information on  the | sub-contractor
contracting | (equipment, personnel, references, etc)

Site visit 3 L L=
BS wiellics picture(s) of the Representative of the
P company conspicuously seen on site

List of similar jobs executed in the last three
(03) years by the enterprise and/or other
civil engineering works realised.

References of
the enterprise.

specifications Piovided intender fc. and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender | Signature, date and stamp of bidder.
amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in the
price list, that is, ther price list in | Initials on every page and signed on last
C2 Unit price schedule accordance with the model and | page. All pages must be stamped with
tating prices exclusive of VAT in | enterprise official stamp.

words and in figures

Cl The tender letter

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp.

Bill of Quantities and | Detailed cost estimates of the

a3 Cost Estimates works.

Format to be completed showing
detail breakdown of prices.
Attestation ~ of | pre-financing
&) Financial capability delivered by a banking institution
recognised by MTNH[/COBAC

C4 | Sub detail of unit prices Initials and stamped on every page

Date and signature of bank Manager in
charge.

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shau be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)




Each offer written in English or French shéll be signed by the bidder or by a duly authorized
Representative and presented in seven (07) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of furu awa council, Service in charge of contracts award not later
than at 10 am local time. The sealed external envelope shall be free of all identification marks,
failing without which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO___/ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM VILLAGE,FURU AWA SUB-DIVISION

IN MENCHUM DIVISION QF THE NORTH WEST REGION.,
(To be opened only during the bids opening session of the Tenders Board)
|

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with
the Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null
and void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance. |

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once

the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date of for the

submission of tenders, that is, the tenders shall be valid for sixty (60) days with effect from their submission
deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity. ‘

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Tenders board in a sin%le phase on the at 11 am local time in the

hall at the furu awa council Premise. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid openiné session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria

Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix the

minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The

non respect of these criteria shall lead to the re section of the bidder’s bid.




- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes. ‘
- External envelopes with identification marks or inscriptions,
- Administrative documents more than 3months old;
- False declaration or forged documents ; ‘
- Absence of bid bond or bid bond not issued directlyiin bidder’s name by a first rate bank approved by the Ministry in
charge of Finance
NB: Bid bond for a group of enterprises must bear {Ilte name of mandated enterprise with the names of the other

enterprises mentioned as well.

- Execution period longer than prescribed in the Tender iﬁle

Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).
\

N.B: All documents shall be originals as requested or c?ertified true copies legalised by competent authorities or by

authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalities in the judgment oﬁ' the technical and financial capacity of candidates to execute the
tasks forming the subject of the invitation to tender. They were determined in relation to the nature and content of the tasks to be
executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the criteria based on the

following distribution of points: |

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 1 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL ‘ 40

NB: ‘
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are speciﬁ‘ed in the evaluation grid found in the Special Tender Regulations
(RPAO).

-See Model form N° 15 for evaluation grid \
The essential criteria are as in the table below:- |
- Table of content
GENERAL PRESENTATION OF - l’resentaﬂion of all documents in required order
THE BIDS - Clarity of the documents
- Availability of colour separators
- Quality of the binding (spiral binding with transparent fly-leaf on front cover
recommended)
- Special Administrative and Technical Conditions present
|

- istof contracts realised successfully in similar domain in the last 3years
- Atleast % of them in construction domain

EXPERIENCE OF THE - Copies (first and last pages) of at least 3 of the contracts (Jobbing Orders)
CONTRACTOR - Atlzast 3 copies of minutes of provisional acceptance present,
- Atleast 2 copies of minutes of final acceptance present
See Model form N° 11 for format That is, Bidder's experience with similar works.
- Company’s organizational chart
QUALITY OF PERSONNEL AND . Project’s}organizational chart
MANAGEMENT OF THE - List of personnel deployed to the project with works Supervisor being at least
COMPANY Senior Civil Engineering Technician with at least 3 years’ experience

or Civil} Engineering Technician experience with at least 5 years’ in
the field of construction

- Forcman}bcing at least BAC F4 (GCE ‘A’ level Technical) in construction or

s i equivalent with at least 7 years” experience in the domain of construction.
duly signed & certified by the - Cc::rtiﬁed copies of certit?l(cale(s) or diplomas of at least the key personnel
personnel concerned (Supervisor and Foreman) relevant to the works concerned

See Model forms N° 8 & Form N° 9 for - Curriculum Vitae (CV) of the above personnel signed and dated by the

Jormat individuals respectively (see Model form N° 10 for format).

NB-All key personnel must present
commitments  of availability




- Commitment forms of Supervisor and Foreman (see Model form N° 09 for

format).
That is, Qualification, skills and professional experience of key personnel relevant to the
works.

TECHNICAL EQUIPMENT ; ; ” "
- The list of equipment for the project

- List of tools for the project

- Proof of ownership or performance invoices that are to be hired.

- Description of equipment (giving mark, registration ,etc)

- Evidence of normal functioning of equipment

See Model form N° 12 for format - A statement of present location of equipment

That is, Compliance with technical specifications of the tender file as well as
equipments and tools vital for the execution of the works.

NB- These equipments and tools must
be present at the site before and
during each phase

- Description of the organization of worksite and methods of execution of
works with technical details

- rhe planning (schedule of the execution of works)

- Site visiﬁ} attestation (see Model form N° 13 for format).

- Site visit report (see Model form N° 14 for format).

- The duration for the execution of the works

- Environmental protection

- Security measures on site

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions as well as work
planning and schedule.

METHODOLOGY FOR THE
EXECUTION OF WORKS

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price schedule and the sub detail
of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) days from the deadline set for the submission of tenders
(offers).
ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical and financial

I requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service for Contract Award at Wum council head
office.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such amendments shall also be
considered in the period given to bidders to submit their bids.

Furu awa, the

Copies : Lord Mayor Furu awa council
- CHAIRMAN, Furu awa council tenders board (Contracting Authority)

- Divisional delegation of public contracts Menchum

- ARMP Bamenda (for publication and filing)

- Sub Divisional Service for contract Award- furu awa council
- CRTV/local community Radio House to facilitate publicity

- BILL BOARDS

- CHRONO
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Document N°04 -

THE SPECIAL ADMINﬁSTRATIVE CONDITIONS
\

ICHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO 1TENDER

The purpose of this invitation to tender is the construction of a new water catchment to the existing water
scheme in Akum village, Furu awa municipality

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3: MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree N2: 2018/366 of 20" June 2018 instituting th‘e Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender. ‘

—

Article 5: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2024 Public Investment
Budget under the supervision of MINDDEVEL.
Article 6: CONTENT OF THE JOBBING ORDER

It shall be composed of: - |

Title I : The Special Administrative Conditions,
Title II: The Special Technical Conditions, w
Title III: The Unit Price Schedule and |
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
" With general reference texts being:- |
o LawN°96/12 of 5" August 1996 on the management of environment;
e Law N°2023/012 of 19" December 2023 bearing on finance law of the Republic of Cameroon for
the 2024 Financial year |

e Decree N0.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards; |

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files; ‘

e Decree N0.2003/651/PM of 16™ April 2003 to %lay down the tax and customs regime applicable to Public
Contracts; \

Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

Circular N° 0005/LC/MINMAP/CAB of 3™ June 2018 on Transitional measures

Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

Circular N° 002/CAB/PM of 31% January ZOIP relative to the amelioration of the performance of Public

Contracts system;

e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

e  Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants; ‘

e Decree N°2012/074 of 8™ March 2012 bearing on the creation, organisation and functioning of Tenders

Boards modified and completed by Decree N° 201 3/271 of 5™ August 2013.

Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts ;




o Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the exécution
of public contracts.

e Decree N° 2013/27 of 5" August, 2013 modxfymg and completing certain dispositions of Decree N°
2012/074 of 8" March, 2012 bearing on the creatlon Organisation and functioning of Tenders Boards.

e Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & To;tal all taxes inclusive (TTC).

e Order N° 038 CAB/PM of 15" May 2014 put‘ting in force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

. Clrcular N° 00000026/C/MINFI of 29™ December 2023 bearing on instructions relating to the
execution of the budget of the state and other Public entities, for the 2024 financial year.

¢ Norms in force in the Republic of Cameroon;

e  Other texts specific to contracting fields.

e Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Lord Mayor Furu awa Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the focal
point designated to that effect.

2. The Project Owner, that is, the Lord Mayor Furu awa Council who shall take part in the award
and follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Service at the Divisional Delegatxon of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor furu awa Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager that is, the Dwnsnonal Delegate for MINDDEVEL for Menchum who
shall in collaboration with the Project Engmeer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit in
maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate for Water and Energy for Menchum who shall
be in charge of approbation of executlon documents, supervising and controlling the technical
execution of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It
shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy -two (72) hours forward to the Contracting Authority a
report of each control mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.

)
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8.2- For the execution of the present 1nv1tat10n to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of furu awa sub Division". In case of change of domiciliation without
informing the administration, all notlﬁcatlons destined to the contractor shall be addressed care of
(c/0) the Divisional officer of Furu awa Sub Division of execution of the project.

That is, within ten (10) calendar days fol]owmg notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman-on site
shall be addressed by letter to the Project ]ﬁngineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this ilfavitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and notified
to start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Qrgan.

REMARK: The Contracting Authority shall Izqve the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notlﬁcatlon of the administrative service order to commence
works, the contractor should obligatorily desxgnate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract

Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at

the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing
The contractor will address all written notlﬁcatlons or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Pl‘Q]CCt Owner/Authorizing Officer.
NB:-The contractor has ten (10) days within whlch to give observations on all Service Orders received. The
fact of giving out some reservations does n‘ot free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to be supplied, ways and means of access to the site, the necessary
facilities, and also the following:-
- The general conditions of execution of tasks and i in particular, the specific needs.
- The proper physical conditions of the project 51te (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met undergrouqd etc).
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- The local, normal and exceptional meteorologlcal and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order 0 start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Furu awa council, furu awa Sub-Division
where the project is being executed.

Conclusion-The contractor must obtain all mformat10n concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prlces To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He w111 regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen (15)

days from the date of notification of the service order to start execution be carried out by Commission

comprising of: i

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

e The Contract Manager Member

e The Contractor Member

o DD MINEPAT Menehtin.coivsnnpulonvammmsnssmvrsmassse Member

e A Staff of the Control Brigade, DD MINMAP --- --- Observer

e The village Chief or Representative ...........cooevviiiniiiiiininnnannn Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.
-If within fifteen (15) days from tae date of notification of the service order to start execution

site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of the
contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

-Attached Attendance sheet.




ICHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS
FOR MOBILIZATION

The tasks that form the subject of the present Invitation to tender consist of all works foreseen in the bill of

quantities estimated for the construction of a new water catchment to the existing water scheme in Akum
village, Furu awa municipality. |
Time-limits for execution covers:

e Transfer of networks and traffic maintenance.
Supply of materials;
e Realization of the different tasks;

Under no circumstances shall the duration f01' execution exceed sixty (60) calendar days except in
the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year
can not undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as fro;1n the date of reception of the service order to start work.

Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

Article 13:  OBLIGATION OF THE CONTMCTING AUTHORITY

|
The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (05) photocopies of
the registered contract within a maximum duration of thirty-seven (37) days as from the date of notification
of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as follow:

*  One original copy/ one photocopy to the office of the Contracting Authority

* One original copy/ one photocopy to the Project Engineer s
* One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

* One photocopy to the office of the Control Brigade

* One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engineer and in accordance
with the rules and norms in force. Hence, the contraé:tor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the| good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this
effect, the contractor shall take all measures to provide all necessary means to hire competent staff.

Hence: ‘

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays e:ter the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process of
approving the execution program submitted or who %carries out abusive rejects of the execution program; in
no circumstance shall the execution program be rejected more than two (02) times.




*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising
from this present invitation to tender, during the executlon of the tasks;

*He has the obligation to put back to its orlomal state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15:  INSURANCE AND PROTECTION OF THE SITES
[
Civil liability
The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused
to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of ex€cution
of works, the contractor shall present to the Chief of Service for the Contract for approval and reporting to
the Contractmg Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this 1nv1tat10n to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of the
contract the Contractor has not complied, the contrac‘t may be terminated.

Protection of the site

The contractor shall be bound to ensure prq%ection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
modifications to this program will only be applied after having received the project engineer'S prior




agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the state
of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from
any of his contractual obligations. The contractor shall see to it that the sub-contractor is in order with
Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-
compliance with the above provisions shall give rise to termination of the contract. Sub-contractors shall
fulfil the same technical and financial conditiens with the contractor. They shall execute the works under the
sole and full responsibility of the main contractor

Whatever the case, before the Contracting Au hority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder whodelays
from seven (07) days and above the prodess required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents neces‘ ary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually done including a clear original copy.
That is, plans of details and other necessary dfcuments for the execution of works will be established by
the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plans of works really executed (“plan de récollement”) called as-
built-plan with one clear original. Gl

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tn?nder shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

_ If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.

|
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Article 19: REPLACEMENT OF KEY F ERSONNEL

The Chief of Service of the Contract shall illl collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that of
the staff replaced in terms of qualification, experience and competence otherwise such replacement shall
attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for validation of
the new personnel. The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating from such replacement shall be born by the
contractor and shall not interrupt execution. Hence, the above penalties shall not apply for situations of force
majeur such as incapacitation of personnel due to accident and death of personnel or in a situation duly
recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as|possible suppressions of some works without financial
incidence necessary for the proper execution and suf:cessful outcome of works. However, this shall be the
subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control. ‘

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
\
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used. ;

In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.
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Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any worl. place, as well as any place where the materials, manufactured
products and tools used for works come from.

Moreover, as part of the duty of checking th‘e effectiveness of works, duly mandated representatives
of bodies in charge of payment shall have access to the site and to any information necessary for the
achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The PrOJect Engineer shall not relieve the contractor of any of
his obligations under the contract or order any tqsk that may delay the execution of works or lead to
additional payment by the Contractmg Authority or| order any significant modification to the structure to be
constructed. The Project engineer shall have the povTer to prepare and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherw1se Administrative Sanctions as per the regulations in
force shall be applied on him; =

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of prov1810nal or final acceptance to the Contracting Authority
at the request of the contractor; |

Article27:  PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site meeting shall take place every week during which the participants shall sign
the report of each meeting on the site who shall each have right to a copy. A copy of the report shall be
forwarded to the Project Owner for appraisal and intervention on points not resolved, susceptible to
perturbate the smooth running of the operations. The contractor shall be bound to attend these meetings.
Refusal to transmit the report shall attract penaltles of 1/5000™ per report, the cost of the contract of the
Project Engineer as the case may be.

Article 28: SITE RECORD ‘
A project record shall be kept by the contractOﬁ and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the executlon and settlement of the contract (notifications, trial
results, daily statements);
Weather conditions;

Receipts of materials and authorizations of a!l Sorts;
|




e Incidents or details of all sorts having sorrﬁe interest with regard to the future handling of the
structures or the actual duration of works;

Works done during the day, the personnel and material used;

Works progress; |

Required prescriptions;

Detailed quantities of works; -
Works done by sub-contractors;
Non- compliances; |
Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the project récord shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take adva;ntage of the impossibility to consult the project record.

Article29: PUTTING THE SITE AT THE DFSPOSAL OF THE CONTRACTOR

All the provisional structures necessary tlor the execution of works such as offices. garage.
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on
premises approved by the Project Engineer in agreement with the administrative and traditional authorities
of the locality. |

Within the limits of their powers, the administrative or traditional authorities of the locality shall put
at the disposal of the contractor, free of charge and for the duration of works, the State private or public

property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works. ‘

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a proper execution of works as demanded by the project Engineer
\

Article31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in the

Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management. |

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of Jfstructures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works. -

Article 33: OPERATIONS REQUIRED BEFOﬂE ACCEPTANCE

‘ . - . -
The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of wdrks provided for under the contract;
Recording the folding up of the installations and cleaning of the project site;




¢ Recording the completion of works;
¢ Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of techmcal acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the Contractmg Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance shall
be composed of:-

e The Contract Manager : Member -

e The Contract Engineer Secretary

e The Contractor Member ;
Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

e The Project Owner/CA : Chairperson
e The Project (Contract) Engineer Secretary
e The Contract Manager Member
e The Stores Accountant Furu awa Councﬂ Member
e The Contractor Member
e A Staff of the Control Brigade, DD MINMAP Observer
e DD The village Chief or Representative |.........cccoevvevenenenenne. Observer, if need be
During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following: E
= Refusal of acceptance of works;
= Acceptance of works with reserve;
* Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well. Attaclted attendance sheet.
Article 35: PERIOD OF GUARANTEE
This period shall last for twelve (12) months as| from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.
Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any
disorder that may occur to the structure, except those resulting from fair wear and tear, even those.which
have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from date of
information carry out the repairs identified by the Project Engineer and/or Project Owner. After this 3

deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s expense.

Article 37: FINAL ACCEPTANCE
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After visiting the site, the acceptance commi
and carry on the Final Acceptance if appropriate. Th
signed on the spot by all the parties.

The Acceptance Committee shall be made
acceptance

ittee shall examine the report of Provisional Acceptance
e final acceptance shall give rise to an acceptance report

up the same personalities as in case for provisional

During final acceptance, the Secretary of the committee shall draw up a report which may declare either

of the following:

» Refusal of acceptance of works because of reserves identified;

» Acceptance of works without reserve.

» In case of refusal, a time limit shall be given by the committee, during which the contractar shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new

acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project Engineer on the site and signed by all the

members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well in
its own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal

obligations in force are changed after the signature
contracting parties.

of the contract, the eventual costs will be borne by the
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[CHAPTER III- FINANCIAL CONDITIONS|

Article39: AMOUNT OF THE CONTRACT

The amount of the contract (vececeeeeeccerennennnes q‘ ....... Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature ﬂaage. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the

basis of the economic conditions prevailing in the Tepublic of Cameroon during the month preceding that of
submission.

—

The contractor shall be considered as having
execution of works and all the conditions that nay
to the site before submitting his bid, notably:

Jperfect knowledge of all the constraints relating to the
nfluence this execution, as he must have personally been

the nature and quality of the land and soiis;

transport and access conditions to the site at any period of the year;

constraints relating to the geographic situation of works;

water regime and rainfall in the area and possible risk of flood;

Presence or absence of a Development association in the village.

The amounts of the price list comprise all tPe expenses of the manpower participating directly or

indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill.
travelling expenses. |

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

Maintenance of existing structures use 1 for the execution of the contract arising from this invitation

to tender;

Prospecting for sources of materials, extraction, storing, drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or red}xcing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amm‘;nt of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciat‘ion of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS |

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
I shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The validation
of these prices shall give rise to an additional clause Shall be considered as new, any price not provided for
l in the unit price schedule or the detailed estimates of] the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2018/366 of 20™ June 2018 the
l following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Project Owner shall visa the paymept documents before any payment can be effected;
(c) The Municipal Treasurer for furu awa Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank treasfer.

(f) The contractor may obtain periodic payrpents on account. This periodic payment may be spread
out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer. |

In respect of the above: - ‘

\
* Mode of payment of works executed ‘

In view of the application of the law on coll‘}ateral prescribed in the Decree N° 2018/366 of 20" June
2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order t(j) realize this: -

l - The Project Engineer and the Con'tracto%r shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the contractor
l and entered into the job cost sheet give entitlement to payment on account (bill) may give right to
payment; o
- Not later than the fifth (5th) of the mont}} following the month when the work was carried out, the
l contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional
monthly accounts; |
- After completion of works and within fifteen (15) days following the date of acceptance, the
l contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he\ can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
I by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the final account. It shall serve for making
out the final payment to settle the contréct drawn up under the same conditions as those defined
l below relating to drawing of monthly accounts;
- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
I on how this account shall be establi_hed shall be provided by the Contracting Authority who shall
depend on how the Contractor respectedihis commitments during the guarantee period;
- The signing of the general and final account without reserve by the contractor shall definitely bind
l the parties and put an end to the contract, except for issues concerning default interests;
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- Default interests shall be paid by statement of the amounts owed,;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury. .

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (CDO FURU AWA Council) who in turn shall verify and sign
as a means to order for payment and transmit to the Authorizing Officer/ project owner. The
Project Owner after verification and concluded good for payment shall affix a VISA and
transmit to the Divisional Finance Controller who shall commit the State of Cameroon for
payment to be carried out as defined in the contract in respect to the information on the credit
card;

Each request for payment shall includei the following documents:
e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing the
visa of the authorising officer ;

o A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three|(03) months:

> An attestation of non-indebtedness;
A location plan
An attestation of localisation;‘

A Taxpayer’s card;

A clearance attesting to the payment of taxes;

>

>

>

> A Business licence;
>

> An attestation of solvency (non-bankruptcy), also called certificates of incorporation;
>

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).
> An attestation of Bank accouPt;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execut’on ﬂ)hases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5" of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-li}nit of seven (7) days approve and forward for processing
by the services of MINDDEVEL and MINFL

* Venue of payment of works executed

It shall be carried out by the Furu awa council treasury.
Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advarnce or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxes inclusiv;e) but the advance must be guarantied at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance
may be released after the notification of the Sewéce order to start the work. It’s reimbursed by deduction
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done at 50% on each payment on the account (“décompte”) made to the contract holder during execution as
from when works must have been executed more than 40% of the contract and must be totally reimbursed
not later than when the execution of the contract must have reached 80%, i.e. when the value of the basic
price of the goods & services rendered shall have reached 80% of the contract price. Following of the rate of
reimbursement of the advance, the Contracting authorlty shall authorize the payment of the corresponding
part of the contract upon written request. Whatever be the case, the reimbursement must be completed one
(01) month before the date of expiration of the contractual period. As the start-off advance is refunded, the
Contracting Authority shall release the corresponding bid bond if the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the

Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of’ the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall only
be returned to the contractor by the Contracting Authorlty once the final bond has been provided. The Bank
that issued shall refund corresponding amount upon f)rebentatlon of the original bid bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance. ‘

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank banking
institution approved by the Ministry in charge of F inance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its commiltee.

- The final bond shall be addressed to the Contractinguthority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5 000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made to
the Contractor. After provisional acceptance, the guarantee period of this project shall be one year during
which the Contractor shall be expected to carrv out period visits every three months to carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
contract (all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance. |

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority afier fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the

|
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Contractor. In the case of notification, the end of jthe commitment of the bond shall only be put into effect
by a Release Order issued by the Contracting Authority. Afier the expiry of the deadline, the bond shall
cease from having any effect even in the absence of the release.

I - If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the

period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have

the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46:  PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject to price revision.

Note should be taken that the contract amou t that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation to
tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

\
Article48: TAX AND CUSTOMS REGIME |

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:
1/2000™ of the amount of the contract per calendar day overrun, from the 1% to the 30" day;
1/1000™ of the amount of the contract per calendar day, beyond the 30" day;
e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably: -

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness;

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complied, the contract may be
terminated;

o The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty (30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays the
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process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

o The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installatién is not carried out, the Contractor shall pay penalties
of 1/5000% the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attract| penalties of 1/5000™ the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penalties shall not
apply for situations of force majeure such as incapacitation of personnel due to accident and death
of personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

e Absence of Project Site Log Book: It shall attract penalties of 1/5000" the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.
|

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transpost shall be carried out in compliance with the provisions of
international covenants and agreements at the expense of the contractor.

Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to }tender shall become valid only after it must have been
read and approved by the Contractor, visa by the Furu awa Council Treasurer, Menchum and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sampl:e models of equipments and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:
These works concern the demolition of any xisting structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where necessary. To do these, the Contractor

shall obtain all the documents necessary for the realization of the Jobbing Order from the competent services
concerned. He shall also make contacts with the water, electricity and telephone network authorities in case
their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

e The Project Owner : Chairperson

e The chief of service for the contract- Member

o The Project (Contract) Engineer | Secretary

e The Contractor —mmem Member

e DD MINEPAT Menchum....... I O D Member

e Chief of Staff of the Control Brigade, DD MINMAP --------=--=-=---- Observer

e The village Chief or Representative ...........oooviiiinnnn Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.




Article 04: PROTECTION OF STRUCTURES AND MAT ERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
l policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:
l The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of

the Contractor.

I Article 06: VERIFICATION OF DIMENSIONS:
The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
l with a scale rule from the plans. The Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project
l Engineer of any changes that he considers necessary.
NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the
l right to the final choice in case of any modification.
Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
l with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

l Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.
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DOCUMENT N° 05

THE SPECIAL TECHNICAL CONDITIONS

]

TECHNICAL S

PECIFICATIONS FOR EXECUTION

This techn
NEW CATCHMENT
MENCHUM DIVISION OF THE N
mode of execution in keeping with
Jobbing Order. Hence, this descriptive has as obj
executed in accordance with the pl
Article 01: WORKS TO BE EXECUTED:

_  Construction of a spring intake with a
Construction of a control valve ins
Construction of a washout valve ch
Construction of an air release va
Construction of a stream crossing wi
installation of washout valves.
Excavation and backfilling o
and PVC 25 NP 12.5.).
Production and implantatio
Protection of the catchment area
planting of water friendly trees.

Article 02: PRELIMINARY WORKS:

to the public discharge,
shall obtain all the docume
concerned. He shall also make contacts with the
their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE 1
Through the Project Engineer, the Contractor

ical description of estimates is intendec
TO THE EXISTING WATER SCHE

ORTH WEST REGIOI
the rules and in ¢

ans and according

f pipeline of 2300m.

n of pipeline indicators in metallic
by demarcation of its zone 0

These works concern the demolition of any existing str
the clearing and levelling
nts necessary for the re

i to define the content of the CONSTRUCTION OF A
ME IN AKUM VILLAGE, FURU AWA SUB-DIVISION IN
N It specifies the quality of materials and the
onstituent documents of the

ompliance with the ¢
ective the definition of the consistence of works to be
public projects.

' to technical norms for the execution of

2m?2 reinforced concrete collection chamber.

tone masonry. 8x80x100cm.

amber 80x80x100cm.

lve char#xber 80x80x100cm.

th GI Pipes 2, reinforced concrete

pillars of 2m high and the
(2100 with PVC 63 NP10,100m PVC 50NP 10

plates every 50m.
f influence with barbed wire and the

ucture on the site and the evacuation of the rubbish
of the site where necessary. To do these, the Contractor
§lization of the Jobbing Order from the competent services

k authorities in case

water, electricity and telephone networ

NSTALLATIONS:

shall furnish the owner of the project within the shortest

the members on the site.

Article 04: PROTECTION OF ST
The Contractor shall be responsi

be equally responsible for all tools a
policy to cover theft and fire incidence.

ble for the

nd materials present at th

l possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information
l recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:
e The Project Owner/CA - Chairperson
l e The Project (Contract) Engineer - Secretary
e The Contract Manager.............«: - Member
l e The Contractor --m-m--- Member
e A Staff of the Control Brigade, DD MINMAP - Observer
e DD MINEPAT --- Observer
I e The village Chief or Representative Observer, if need be
I Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by all

RUCTURES AND MATERIALS:

protection of the structures before final reception. He shall

e work site. He shall seek an insurance




1
f |
Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project reserves

the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the Contractor. |

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check insitu the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify %nything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.

NB: All modifications accepted by the antrac{or shall be accomplished in a specified duration and at
his cost without modification of the J’obbin‘g Order amount. The owner of the project shall have the
right to the final choice in case of any mod}lﬁcation.

Article 08: ERRORS AND OMISSIONS IN THiL‘ DOCUMENTS:

| -

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descTiptive notice, the project team shall be contacted for
examination, elaboration and conclusion. |

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be qf high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications ar}d the general requirements set out by the CSTB.

Reference of manufactured goods.

The Contractor shall be bound to -provfde all the justifications, invoices and references of
manufactured goods to be used. 1

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any justification
may be requested from the Contractor before use.

; Lol : : : :
Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general speciﬁ?ations and the general requirements set out by the CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer. |

The granulomere shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures. Sund s;hall be obtained rivers or through crushing of rocks. The
sand shall be of high quality. It shall be crunchy, stable, and clean. It shall be free of dust particles, schistose,

gypsumsor clayey debris and organic matter. It shall contain neither sulphur compounds nor substances that
can react with cement or metallic reinforcements. |

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the approval
of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

| =
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MIXING WATER
The Contractor at his expense shall supply

water may be obtained near the building site from
conditions stated below. Water may also be obtained

Mixing waters shall be clean, not salty, and

water meant for the production of concretes. In general,
water points or rivers, provided its quality meets the
from other sources (boreholes, wells, etc.)

virtually free from bodies in suspension and dissolved

mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars

force. They shall be of type CPJ 35 and shall bear
done on a dry and ventilated floor.

REINFORCEMENTS

shall meet the general conditions set out by the laws in
no trace of damp. Therefore, storing on the site shall be

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the contractor
to the approval of the Project Engineer before the start of works.

[40]0))]

The wood chosen for the construction of the

rot, hard rot, decayed knot, splits or shake.
FORMWORK

structures and formwork shall be free from any trace of

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be

tight enough so as to prevent extra water from wash
TECHNICAL SPECIFICATION FOR THE CONST

WATER SCHEME IN AKUM VILLAGE, FURU ..WA
WES

ling cement away.
RUCTION OF A NEW CATCHMENT TO THE EXISTING
SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH

T REGION

1. INTRODUCTION: This technical description concerning the, construction of a water supply

scheme in Akum in Furu awa Sub-division,

in Menchum Division of the North West Region is in

accordance with the situation plan and the bill of quantity and cost estimate. The potential contractor

is called upon to respect the norms spelled

out in this technical specification.

SITE INSTALLATION: The site shall be
worksite
installed on site.

CONSTRUCTION:

Construction of a catchment (spring intake)

cleared of all vegetable soil, the contractor shall acquire a

office and lodging place for personnel and all necessary materials and equipment shall be

with a 2m? reinforced concrete collection chamber, the

concrete shall be dosed at 400kg/m3 and the reinforcement shall be HA10.

Construction of air release valves 80x80x1

Construction of Washout valves 80x80x10

Construction of control valve chambers 80x80x100cm.
00cm.

Ocm in stone masonry
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e The construction of two washout valve chamber, three air release valve and two control valves shall
be of stone masonry of 80x80x100cm, with a reinforced concrete slab dosed at 400kg/m3 of cement.
The valve chambers shall be equipped with locking devices.

4. PIPPING NETWORK:

e The pipe line trenches shall be excavated to the depth of 70cm and backfilling shall take place
immediately after the pipes have been laid. The total distance of pipe line excavation shall be 5500m.

e PVC diameter 63 NP10 shall be laid over a distance of 2100m.

e PVC diameter 5ONP10 shall be laid over a distance of 100m.

e All stand taps shall be connected to the main line by PVC diameter 25 NP12.5 over a distance of
100m.

e Pipe line indicators shall be produced and installed along the pipeline.
PIPE SPECIFICATIONS.
Pipes should meet the physical charzcteristics presented in the table below.

1) Physical characteristics for pipes.

Internal dia Thickness (mm) Socket Nominal Length of

& external length service pipe (m)

dia (mm) minimum | Nominal | Maximum
pressure(bars)

28.8x32 1.4 1.6 1.9 32 10 6

36.2x40 1.7 1.9 2.2 40 10 6

46.8x50 1.4 1.6 1.8 50 6 6

45.2x50 22 24. | 2.7 50 10 6

59.0x63 1.8 2.0 23 63 6 6

57.0x63 2.1 23 2.6 75 6 6

67.8x75 3.4 3.6 3.9 75 10 6

84.4x75 3.4 3.6 3.9 75 10 6

81.4x90 4.1 4.3 4.5 90 10 6
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11) Thickness verification.

NO of pipes in the lot | No of pipes randomly NO of bad pipes x
selected for
verification Lot accepted if x Lot accepted if x
max= min=
100-199 10 2 )
200-299 15 3 -+
300-499 20 3 -
500-899 29 5 6
899-1300 30 6 7
1300-3200 40 8 9

The supervising engineer shall carry out thickness verification in accordance with
table II above.
. ENVIRONMENTAL MITIGATION MEASURES:

A water quality test shall be carried out before and after the construction of the scheme
including physic-chemical analyses of the sampled water. The pipe line shall also be

cleaned and disinfected.

The catchment shall be protected the demarcation of its zone of influence through the
erection of a fence made of barbed wire and planting water friendly tree.

An environmental impact assessment shall be carried out.
. PROJECT SUSTAINABILITY
Training and putting in place of a Water Management Committee (WMC) and training
of two caretakers.
Demarcation of the catchment area.
Supply of two (2) complete tool bosz and spare parts with dicing machine inclusive
and the necessary dices ranging from 3/4" to 3'.

Purchase of a metallic ladder of height 3m to provide access into and out of the

storage tank.




Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products
toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various places
of the site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, etc. in order to put back the site in its
nearest initial state. Neither equipment nor materials should be abandoned on the site or in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage in order to avoid all erosion as the case may be.

Article 33: INFORMATION TO BE POSTED

The Contractor shall put up a visible signboard (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

Article 56: INFORMATION TO BE POSTED

\
The Contractor shall put up a visible signboard (oral height=2,80meters, width=1,20meters, board
thickness=2, Scentimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - W({rk — Fatherland

CONSTRUCTION OF A NEW CATCHMENT TO THE EXISTING WATER SCHEME
IN AKUM VILLAGE, FURU AWA SUB-PIVISION IN MENCHUM DIVISION OF THE

NORTH WEST REGION.

CONTRACTING AUTHORITY: THE LORD MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE LORD MAYOR FURU AWA COUNCIL
AUTHORISING OFFICER: THE LOFD MAYOR FURU AWA COUNCIL

THE CONTRACT ENGINEER: THE}DIVISIONAL DELEGATE OF WATER
AND ENERGY EOR MENCHUM.

PROJECT MANAGER: THE DIVISIONAL DELEGATE FOR MINDDEVEL
FOR MENCHUM.

CONTRACTORIII SEN EEE SEE EEE EEE RER EEE dEE wws
FINANCING: 2024 PUBLIC INVESTMENT BUDGET (MINEE)

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS

— T
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

COIATENT
CHAPTERI GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well

as all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore,
he shall not present any complaint, except in the ¢ nditions provided for by the contract arising from this
invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price list to

the quantities actually carried out and assessed acco ding to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellanecls allowances, premiums, insurances, medical expenses,
etc..)

- Charges for the conveyance of persoanel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses

for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.
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Article 02: Definition and consistency of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A NEW CATCHMENT TO THE EXISTING WATER
SCHEME IN AKUM VILLAGE,FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH WEST
REGION.

TOTAL
ITEM DESCRIPTION UNIT o1y | UNMITPRICE | ppicEIN
INFIGURES | oonie

100: PRELIMINARY WORKS

Site installation ( Installation of project sign
board, acquisition of work office, store and
lodging places for personnel, general site
cleaning and implantation, transportation of
personnel and material to and from
site,demolision of temporal structures.

101 LS 1

Preparation of work documents LS 1
SUBTOTAL !

200: CONSTRUCTION WORKS.

201 Sprmg‘mtake with 2m3 reinforced concrete LS |
collection chamber.
202 Control valve chamber (80x80x100cm) in U )
stone masonry
Washout valve chamber (80x80x100cm) in
203 U 1
stone masonry
Air release valve chamber (80x80x100cm) in
204 U 1
stone masonry
Stream crossing with GI Pipes 2”two (2)
205 reinforced concrete pillars 2m high and U 2
installation of a washout valve
SUB TOTAL 200
300: PIPING NETWORK.
301 Excavation and backfilling of pipeline ML 2300
302 Supply of PVC 63 NP10 ML 2100 -
303 Supply of PVC SONP 10 ML 100
304 Supply of PVC 25 NP 12.5 ML 100
305 Plumbing accessories LS 1
306 Laying of pipes ML 2500
307 Production and implantation of pipeline U 4

indicators

SUBTOTAL 300.
400: ENVIRONMENTAL MITIGATION MEASURES.
Water quality test. This includes Physico-
chemical and bacteriological analyses for the
sampled water from the existing stream intake |
(before and after construction) *

Protection of the catchment area by;
demarcation of its zone of influence through

U 1

the erection of a fence made of barbed wire
and planting of water friendly tress and th::
erection of a sign board prohibiting human
activities in the area.

403 Cleaning and disinfection of the pipeline U 1
SUBTOTAL 400. "
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DOCUM

ENT N°07

THE BILL OF QUANTITI

ES AND COST ESTIMATE

|

TO THE EXISTING WATER SCHEME IN AKUM ¥

FILL OF QUANTITIES AND COST ESTIMATE

DIVISION OF THE NORTH WEST REGION.

FOR THE CONSTRUCTION OF A NEW CATCHMENT
TLLAGE,FURU AWA SUB-DIVISION IN MENCHUM

fro

DESCRIPTION

UNIT

Q'TY UNIT PRICE

TOTAL
PRICE

100: PRELIMINARY WORKS

101

Site installation ( Installation of project
sign board, acquisition of work office,
store and lodging places for personnel,
general site cleaning and implantation,
transportation of personnel and material
to and from site,demolision of temporal
structures.

LS

Preparation of work documents

i > T
SUB O

200: CONSTRUCTION WORKS.

LS
100

AT
AN L

Spring intake with 2m3 reinforced

201 ; LS 1
concrete collection chamber.
202 Control valve chamber (80x80x100cm) in U 1
stone masonry
Washout valve chamber (80x80x100cm)
203 |. U 1
in stone masonry
Air release valve chamber o
c (80x80x100cm) in stone masonry & ;
Stream crossing with GI Pipes 2”two (2)
205 | reinforced concrete pillars 2m high and U 2
installation of a washout valve
SUB TOTAL 200
f 300: PIPING NETWORK.
301 | Excavation and backfilling of pipeline ML 2300
302 | Supply of PVC 63 NP10 ML 2100
303 | Supply of PVC SONP 10 ML 100
304 | Supply of PVC 25 NP 12.5 ML 100
305 | Plumbing accessories LS 1
306 | Laying of pipes ML 2500
307 ?ro.ductlon and implantation of pipeline U 1
indicators
SUBTOTAL 300.
400: ENVIRONMENTAL MITIGATION MEASURES.

401

Water quality test. This includes Physico- l
chemical and bacteriological analyses for
the sampled water from the existing
stream intake (before and after
construction)

o —Th
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Protection of the catchment area by;
demarcation of its zone of influence

402 through the erection of a fence made of
barbed wire and planting of water friendly
tress and the erection of a sign board
prohibiting human activities in the area.

- T

403 | Cleaning and disinfection of the pipeline

SUBTOTAL 400.

TOTAL WITHOUT TAXES

VAT: (19.25% )

)

AIR (2.2% or 5.5%
FOTAL WITH TAXES INCLUSIVE (ATI)

NET TO BE PAYABLE
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[ENT N° 08

I
DOCUM
I

l FRAMEWORK OF S1

UB-DETAIL OF PRICES

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following elements;

l a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;
l c. Cost in dry price of the supplies necessary for the site;

d. Cost of local and expatriate labour;

l e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the ukxit prices;
f The precise sub-detail of lump sums for the installation of the site camp, the carting

l in and out of equipment, laboratory
(where need be), etc:

I g. The precise sub-detail of lump sums

and its equipment, development of a quarry

for the building, maintenance of premises and

supply of means put at the disposal of the Contracting Authority;

l h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
' Studies

Total C1
l B. Overheads of the head office
I - Head office overheads I
- Financial overheads | -=----
' - Risks and profits | ===
Total | C2

' Sales coefficient K = 100/ (100-C) with
C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the elements

mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN
Description:
Total Activities'
. Q . . .
Price N Daily output Unit qhantity Unit Duration
CATEGORY | NO Daily | Number | P2id man- | yroun
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
. genera] site 10% Dx10%
Xpenses
General Head Office 50, Dx5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding
P Taxes il
Unit Bid price
\Y Excluding Taxes BIQty




DOCUMENT N° 09
MODELi CONTRACT
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
MINISTERE DE LA DECENTRALIZATION ‘ MINISTRY OF DECENTRALIZATION

ET DUDEVELOPPEMENT LOCALE | ‘ AND LOCAL DEVELOPMENT

REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION

SERVICE DE PASSATION DES MARCHES SERVICE Ol-i‘-g(-)-l:l-'l.’;;.éTS AWARD
DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL
JOBBING ORDER N° __/J O/MIN‘)DEVEL/FAC/FACITB/2024 of 2024
AWARDED AFTER Open National Invitation to Tender
NO___/ONIT/MINDDEVEL/FAC/FACITB/2024 OF ___ 2024 FOR THE CONSTRUCTION OF A NEW

CATCHMENT TO THE EXISTING WATER SCHEME IN AKUM VILLAGE,FURU AWA SUB-DIVISION
IN MENCHUM DIVISION OF THE NORTH WEST REGION

PROJECT OWNER: THE LORD MAYOR FURU AWA COUNCIL
AUTHORIZING OFFICER: THE LORD MAYOR FURU AWA COUNCIL

CONTRACTOR: (HOLDER):esssssssnsssesssss PiO QOX snsanaes; L DLi vessuisninin Fax: covesenss
TRADE REGISTER N° (N° R.C.): secsasassssacsssesheshecsassasasss
TAXPAYER N° cissssnsnisasssnasssssnsnsnnsonsssassshs
BANK ACCOUNT N°: suseeesannes AT svvessssessenns (BANK)  AGENCY OF: .....
PURPOSE (SUBJECT The construction of a new water catchment to the existing water scheme in Akum
village, Furu awa municipality
PLACE: Furu awa

DURATION: NINETY (90) CALENDAR DAYS (THhEE MONTHS)
AMOUNT OF JOBBING ORDER: i |
TOTAL WITHOUT TAXES F CFA

VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on lhe regime) F CFA
TOTAL TAXES ‘ F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2024 PUBLIC INVESTMENT BUDGET MINDDEVEL-REPUBLIC OF CAMEROON
YOTE OF CHARGE N”i wousminammenvimsessissviis , .....
EXPENDITURE AUTHORIZATION N°: ....cveeedunnenn.

DATE OF ENTRY INTO THE CONTRACT: ..vvevieeeeeeeeeeeen
DATEOF SIGNATURE | { e mss s i
DATE OF NOTIFICATION: . .ouiieiieiee e e e e e
DATE OF REGISTRATION: . ..ueuenetneeeeeeeeeeiereesnssnesreesnassasnnns
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BETWEEN:

THE REPUBLIC OF CAMEROON, REFRESENTED BY THE LORD MAYOR FURU AWA

COUNCIL (Contracting  Authority), ~HEREINAFTER  REFERRED TO AS  “THE
ADMINISTRATION”
ON THE ONE HAND,

AND:
THE ENTERPRISE (Company): «seessssasssessssassne LB.O BOX »isasnnsannnis B 131 RO SR
TRADE REGISTER NO (N° RC): sasssssssssansarsnsasasssnsansass TAXPAYER N wivuranianainainnnannennnns

BANK ACCOUNT NO: lllllllllIl.lllllll.lll--ll-.;--lAT llllll SEsNGESEREEEEEEEN EEEsEEEEREEEEEERNS ane (BANK)
AGENCY OF: ISR NN SN NN SRR SRR ENENE R

REPRESENTED BY MISTER (Mr.) ssssssssasssssassranssssssnssssansss HEREINAFTER REFERRED TO AS
“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENTS

TitleI : THE SPECIAL ADMINISTRATIV]% CONDITIONS
TitleII : THE SPECIAL TECHNICAL CONDITIONS

\
TitleIII : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order M°

__/JO/MINDEVEL/FAC/FACCITB/20230f 2024 signed following an Open National Invitation
to Tender N° __ /ONIT/MINDDEVEL/FAC/FACITB/2024 of 2024 '
WITH: wucssissssivivosnanans

The construction of a new water catchment to the existing water scheme in Akum village, Furu awa
municipality

EXECUTION DURATION: NINETY (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA
NB: This Jobbing Order is signed at the sum 7f FRANCS CFA (All taxes inclusive ATI
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR FURU AWA
COUNCIL,
CONTRACTING AUTHORITY

Furu awa, the

Furu awa, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TC

) BE USED BY BIDDERS
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FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

.................

L the undersignied Mz... covcsmesssssmmmsvenes
1500

................

NaHOBALY. s ssmmimmmussavsmemmmsesmanems
FURCHON cunssnamovansi et ssmaiss s v seansasais

In my capacity as General Manager of ..........0..ccoeiuinnnnns RO BOX ..vsmnnions 5 21 I, Sepe——

Hereby acknowledge receipt of the file for Tender Notice

......................................................
...............................................................................................................

................................................................................................................

General Manager
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|
FORM N° 02
THE MODEL TENDER LETTER

LCWE ) ADR MR SESTEIMEL . cmwscomesmancs strassossssn oo smngsseliss s e N A8 S S S S SR s

.................................

Acting in the capacity of

vested in me (us), resident at

................

------------------

(ﬂ'own)
after having studied all the documents of the tender file relating to the Invitation to Tender

, telephone N°.

T olemronmnssmmmsenmsmsnema s assmmons , and after having assessed in my (our) point of view and under my (our)
responsibility the nature and dlfﬁcultles entailed with the execution of the job, I (we) do hereby tender and

commit myself (ourselves) to carry out works The ¢
scheme in Akum village, Furu awa municipality in ke
return for the sum of............ FCFA (ccoveevrennnns
calculated on the basis of the unit prices stated in th
this tender. The prices stated are tax inclusive.

I commit myself (we commit ourselves) if my
three (03) months as from the date of notification of

I hereby commit myself (we hereby commit our
period of sixty (60) days with effect from the deadli

I (we) hereby request that the amounts due by the
cutrency (FCFA) in‘account NO..c.uicuveessimnavais C
in the records of

..................................

Enclosed with this tender are:

- The price list and the detailed estimates d
- Other documents which in keeping witl
with the tender letter.

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nation

« represented by the undersigned ... ...............ccoihueieinne

For companies without a legal status, indicate:

« We, the underSigned, ... ... ... ... ... .o eviee o vt cn it hees e et et et e e e e e e e s

(For each person: name, first name, company name

« Constituted in a group of companies for the execu,
Jjointly commit ourselves

pnstruction of a new water catchment to the existing water
ceping with the terms and conditions of the tender file in
............................. Francs) Total without Tax+VAT.
e Unit Price List and the detailed estimates, appended to

(our) tender is retained, to execute the contract within
the award of contract.

selves) to maintain the amount of my (our) tender for a
ne for submission of bids.

Contracting Authority be paid to me (us) in the national
hpgiied 10 the BEe O0Fuumwsmavssinsmasmmssmesamemmms
) at.....

luly filled, dated and signed.
1 the requirements of the Tender file must be enclosed

...............

Fiscal stamp

1500

ality and registered office)

» (Name, first name and status)

»
nationality, location of the registered office)

tion of the contract arising from this invitation to tender,
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: No.. . s.cssmswsvnssmssmmvessensns snons
To the LORD MAYOR FURU AWA COUNCIL, REPUBLIC Of CAMEROON

Invitation to Tender No. ..c.ovvvivvvennnnn.

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A WATER SUPPLY
SCHEME AT SAMBARI VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF
THE NORTH WEST REGION. The Contractor qS) .............................................. hereby submits
OR ississssassvmnnssanvies to the Divisional Delegate of Public Contracts a bid relating to The construction of
a new water catchment to the existing water schemL in Akum village, Furu awa municipality To this effect,
and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor of furu
awa council acting in the capacity of Contracimg Authority, a bid bond amounting to CFA Francs

.............................................................. ol eeeeeeens (6):

By this guarantee, we the undersigned,(7).......4ccieeririiiiiiiniiniiiiienen. with our registered office in
................................ , are committed tovvards the Lord Mayor furu awa council , through the bidder
for the sum of CFA Francs ..........cccoevininnnnnn. ﬁin JTEHS) e oinis s R A S SR RS

..(in full).
By thls guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Lord Mayor furu awa council, tbe amount of the guarantee at the first written request, as
soon as the latter shall inform us in writing that the bidder does not keep the commitment he took in his
tender.

The request for payment of guarantee shall be coy nter51gned by the Lord Mayor furu awa council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case
the company shall be the successful bidder, after ?resentatxon of the performance bond which shall be kept
by the Lord Mayor furu awa council

The laws as weil as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

BOBE 8F wsinnnssmmnsmmnanenpOlbmmmmmeasmsmss
MI{(IMIESSIS). v eveneenenneneenenntnnenninnenenaenssnssnns

Sigriature(s) & SAMPS .cornsssssssemnonumneansyonssssss

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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M N° 04
BID BOND

Whereas

(Hereafter

called the “the bidder”) has submitted its tids d
called “the bid”)

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at

ated , Here in after

hereinafter called

“the Bank”, are bound onto the Lord Mayor E
Authority) in the sum of

uru awa council (hereinafter called “the Contracting

for which payment will and truly be made

to the said Contracting Authority, the bank binds its

refuses or incapable of completing the jobs as stipul

elf, its successors, and assigns by the present if our client

ated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

demand, without the Contracting Authority having

to substantiate his demand, provided that in his demand

the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence

of one or both of the two conditions, specifying the
This guarantee will remain in force up to

validity. Any demand in respect thereof should reac

Sealed with the common seal of the said bank this

SIGNATURE OF BANK AUTHORITY

occurred condition or conditions
and including () days after the period of bid

h the bank not later than the above date.

day of
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FORN N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

BANK ool kicnsmnsmummmenmns memmems sans s ames b s e i

To: THE LORD MAYOR FURU AWA C]OUNCIL, FURU AWA SUB DIVISION,
MENCHUM DIVISION, NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender No. ...oovvvveeiennnn..

PERFORMANCE BOND FOR THE EXEZUTION OF THE CONSTRUCTION OF A NEW
CATCHMENT TO THE EXISTING ONE IN AKUMVILLAGE VILLAGE, FURU AWA SUB-DIVISION IN
MENCHUM DIVISION OF THE NORTH WEST REGION. We......ooiiiiiiiiiiiiiiiiiieca
(Bank) have been informed that a contract has been signed between the Lord Mayor Furu awa council

acting in the capacity of Contracting Authority, and............. ..o , acting as contractor for the
The construction of a new water catchment to the existing water scheme in Akum village, Furu awa
municipality In compliance with the provisions of Contract N°. ............. , the contractor is bound to present

. J . : :

to the Lord Mayor Furu awa council, a performance bond for the execution of work, covering security,
commitments and other obligations incumbent on the contractor under the contract, worth 3% of the amount
of the contract all taxes inclusive, i.e. CFA Francs J....ccccviieiiiiiiiiiiiiiiiininiainiin

AV v T B I E B BB ooty (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Lord Mayor furu awa coun‘cil, at his first written request, and three (03) months the
amount of this bond, that is to say. ‘ ........................ , all the amounts that the contractor

may owe the Contracting Authority for failing to fdlﬁl one or more of his obligations under the contract

The request to partially or fully stake thi$ guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned by the Lord Mayor furu awa council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the Lord Mayor furu awa council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request. |

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Dohe at o ey PR | P

s

i {VIESSTS) cunisnsnn cawanaomomsnsvovommmsnssnnsensannase

Signature(s) & StAMPS ......cccvrreranenrenss e
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|
FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

Referenice of guarantee NO...cormerssnsmmarsnmnss nesessnssss

To: THE LORD MAYOR FURU AWA COUNCIL, FURU AWA SUB DIVISION,
MENCHUM DIVISION, NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender N°. ....ccovvvvvvennnns

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

MV cdacrno b s s R S RS g s S Aes (Bank) have been informed that a contract shall be signed
between the Lord Mayor furu awa council, acting in the capacity of Contracting Authority, and:samesns

....................... , acting as contractor for The construction of a new water catchment to the existing water
scheme in Akum village, Furu awa municipality

In compliance with the provisions of Artiple ............ of Contract N°. ............, the contractor
shall be bound to present to the Lord Mayor furu awa council, Contracting Authority, a bank guarantee
with the purpose to assure the refund of the start-off advance granted to the company and amounting to CFA
FLANCS ©vvversererersesssnennsnsensosansansasasnsss sonssshoelonsasuosasassssssosasncsnsnnsanannnns

WE s vivvsmssnsssancmesssmaentsns awess (bank) do hcireby commit ourselves, irrevocably and without arguing
to pay to Lord Mayor furu awa council, at the written request the Lord Mayor furu awa council, and
within four (04) weeks the amount of this gusrantee, that is t0 SaYy. .......ooovviiiiiiiiin all the
amounts that the contractor may owe the Contracting Authority for failing to fulfil one or more of his
obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for

his request. This letter shall be countersigned by thf;.a Lord Mayor furu awa council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Furu awa council tenders board. The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done aticr o memnsrmauss O e

MI (VIESSES). e veeervecnsuarnransusnnnnsrscescssessannases

Signature(s) & StamPS ......evveneeieiriiiaiaeane
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FORM N° 07
THE MODEL UNDERfAKING BY THE BIDDER

NEIEBE PIOJEsts. coscvmmmisvmnswssosmnsnicewses [nvitation to tender N5 camavimmasamans

on behalf of
L N SOy S | - NIUURON o RC N°% s by
virtue of the power vested in me (us), domiciled at P.O.Box................ CTOWN) sovivmsvavmnanis , telephone
NO. e , after having studied all the documents of the tender file relating to the Invitation
ti Tender NO s vnnnsmsnamsmaesvnnva , and after having assessed in my (our) point of view and under
my (our) responsibility the nature and difficulties zntailed with the execution of the job, I (we) do hereby
tender and commit myself (ourselves) to carry out works for The construction of a new water catchment to
the existing water scheme in Akum village, Furu awa municipality in keeping with the terms and conditions of
the tender file. '

PR A BN N I haE Em e
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I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
............... (cevvevrevnsevnnnenn.....) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

Doneat .ooovvvvviiiiiiiiiiiiieen, ) s
SIPOABER) o vcnmsmsmsesmmmmsmasiua e e

Biddet(8) e vmsmmnmsveims s g

For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned .....vonmvsimvadsdinmmssmes » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, .......couveeeiieiiniiniiiiint e »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name
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INFORMATION OF KEY PERSON

FORM N° 8

\NEL DEPLOYED TO THE PROJECT

DESCRIPTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF

86



FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It

May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned

a

(specify

on at

diploma or certificate) and holder of National Identity Card N°
Tel:

issued

is committed and available to

work as

company) if awarded the contract for

(specify post to be occupied) with

(name of

(indicate the name of project) in

Menchum Division of the North West

Done in

Region. This is in response to Tender N°

(indicate the tenders file reference)

the

Sign;

Certified at

.........................

REMARK. This form shall be certified by

.......................

the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on the
verso page of this commitment form
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FORM N° 10
I THE CURRICULUM VITAE
I Name & First name
l Date of birth
Nationality
I Level of education
Languages Spoken Level Very good Good Average Poor
l Written ;
ENGLISH Read
l Spoken
Written
I FRENCH Read
Spoken
I LOCAL LANGUAGE | Written
OF THE AREA OF Read
l THE PROJECT
Spoken
I Training school
Date of admission
l Date of graduation
Diploma obtained : Date
l Specific knowledge : Publication, research work
l Date of start of service
Nature of service rendered
I Number of years of service
Number of years in the company
I Date of start of service in the company : -
WORK EXPERIENCE (*)
I (*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae which
shall be signed.
I - The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
I ;




I FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY
Contactable — Execution Provisional
Project telephone N° of Pr:r\'/:j::'r:al i‘::;:anit Period | Acceptance
Project Owner notified date
l NB: For each contract named in the above list, are attached the following:
- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
I - Photocopy of final acceptance minutes (as the case may be).
DONe DA womsmimmnisaas s BE s R
I M IVIESERS) v s et s
l QIR Yo vnvooms suma s s R S s RS S R R
I 89




FORM N° 12
THE EQUIPMENT LIST
FRAME (“chassis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
1
2
3
etc
I the undersigned, holder of National
Identity Card N° issued on at being

Managing Director of this Company called
information is correct and commit myself to pr

given time requested. As well, any of them mus

testifies that the above

at any given moment required or requested by

project I am tendering for.

Remark- For equipment I will take on hire I hereby a

commitment between I and the Owner(s) of the equipment

Done on

..................

Signed

-esent any of the above equipments and tools at any
st be present at the site before and during each phase

the Authorities in charge of control/follow-up of the

ttached to this form certified attestations (lease documents) of

90




FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD O

F THE ENTERPRISE

72 ] ) o —————————— e

Subject: An attestation of site visit

new water catchment to the existing water scheme in

On this day of

-------------------------------------------

In testimony whereof, this attestation is issued t

----------------------------------------------------------

furu awa, the (7e)

ADDRESS OF THE ENTERPRISE
TO WHOM IT MAY CONCERN

.., the undersigned Representative of the company/enterprise
ereby attest having visited the site for The construction of a
Akum village, Furu awa municipality.

ve an appraisal of the strengths and weaknesses of the site.

0 serve the purpose wherever and whenever need arises.

THE MANAGING
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FORM N° 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY

(here)
l |
1
I) INTRODUCTION
l TENDER REFERENCE .......ccuuiiiiiiiiiiieesoeeeesi e
DATE OF VISIT:..........oooov...oooooooososssessssssoooons TIMB OFVISIT: ¢, sevcricsssssims e,
l II) COMMENTARY:
H=1) Nature of the PrOJSetBIEL . immummmiss i erinsi s sinnnnsn amemensmnionmnmsn e o, -
I II-2) Accessibility to the project Site: ................iouiiiiieeeeeee e
S S ) O S e
l II-3) Vegetation (trees, SHIUDS €16). ... ccvuuiiimsdiodioneumnnerrumeeernnssesnnsessmnssennnssemme s s e
l 11:4) Topography GEtHEBIE  counusimsmmmmmnadiindisismseseensensssssmssmmrsransas msamssensmssamss s s
I III) AVAILABILITY OF SERVICES (water, eleztricity, etc)
\
l IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT
l V) R BICULTIES: o vsveiessminm s s ias s atssnhn e s s mme s eSS
NB: The above commentaries can be proven by pictures of \% L) T who s
........................ of the company and land mark(s) conspicuously present on the site. The land
marks include ....vvvviiiininiininniniiiiiininninnen... f)ut names of the conspicuous land marks site seen at 4
the project site)

Remark: The pictures are inscribed on the verso bage of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the ‘Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s

of the company and stamp seal Work Supervisor and stamp seal
|

F ORM N° 15
THE EVALUATION GRID ]
\




-

General presentation of bids
= Table/of content present:. ..........cumainguss: B R s S R SRR Yes/No
- Document is spiral bound with transparent fly-leaf on front cover.............cccoovieiimo Yes/No
- Presence of colour separating papers between the various documents...... ............. .. . Yes/No
- Orderly presentation of the documents as in the tenders file .. ............. ... . o s Y OSINO
- Clarity in the presentation of the documents and pages numbered ... ... .. .. ... ...Yes/No
- Special Technical conditions visaed and last pages signed  ...........occoooeeiiiiiii SEp— -\ [o}
Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project (22.000,000) 35 SO O | Yes/No
- Professional experience(s) in similar domain within the last three years present........................ Yes/No
- Format of professional reference(s) as indicated in the tender file ......... .............. ... ... .. Yes/No
- At least two Jobbing Orders or contracts (first & last pages) of similar projects

executed within the past three years in an enclave area as such present................. ...... .......Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects

executed within the past three years in 21 enclave area as such present .............. ..........Yes/No
- Certified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above .......... Yes/No

- Proof with notified Service Order(s) for having executed to completion of any of the projects
mentioned above within the notified contrastual period(s) within the past three years present .. .Yes/No
- At least one final acceptance minutes (first & Iqst pages) of any of the projects mentioned

above executed within the past three years PIOBONL: v o i R Kinm enemenamns srmmesrmscone FOSING
- Certified first & last pages of the final acceptance miqutes of the 01 project mentioned above ... ... ..........Yes/No
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tenders file....................... Yes/No

-Supervisor with level of at least Senior Civil Engqneering Technician with at least three
years' experience or Civil Engineering Technician with at least five years’ experience present

(proof by certified true copy of the certificate or AIPIOMA):  coscovsommimi e s G i enmnns Yes/No
-Supervisor's signed curriculum vitae with proof c;»f working experience in the construction present ..Yes/No
-Supervisor's commitment form with complete photccopy of NIC inscribed overleaf (verso page of

the commitment form) present ‘Yes/No
-Foreman with level of at least BAC F4 (GCE ‘A’ level Technical) in construction with at

least 7 years’ experience in the domain of construction present (proof by certified true

copy of the certificate or diploma) ... ........... R RS SN S S Yes/No
- Foreman's signed curriculum vitae with proof of at least three experience in construction of

bulidings present s N I S NS SO Y Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present................cc... ol Yes/No
-Company organizational charts respecting administrative & technical hierarchy .......................... Yes/No
-Project organizational charts respecting administrative & technical hierarchy ........................... Yes/No

Technical equipment of the company

-List of key equipment PPESBNE cuiveieiiiiiiiiiinmeneslenae nonummnrnsnmsnnnrsonsonsssmsssnssasssonnsressnsisssasiis o YOSING
-List of key equipment presented in the format provided in the tenders file................................. Yes/No
-List of other equipment (tools) present .............l.oooveeeviiiviiniii AR ERRT—VRINIIIN, 111 \ |6
-Certified true copies of documents (not more than 3 months) to prove ownership -

of key equipment mentioned (like vehicles, efc) present . .. .. ... e v Yes/No

-Documents to prove ownership of tools (like recéipts, car registration certificates, etc) present .. ... Yes/No
Methodology for the execution of works ‘

Schedule of work execution present...................lo oo ereiiieiinee . Yes/INO
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

well assigned (manpower deployment) in conformity with execution methodology having time

frames not mixed up e T N -\ [o

Specification of total duration of execution present |, | i T e s eepemonmamenns. YESING

Security measures to protect workers and third parties present ..o Yes/No
Environmental protection and security measures on site taken into account.................... . Yes/No
Site Visit report present ............ ..o e ceeeeen.Yes/NO
Site Visit report in format prescribed in the tenders file ......... oo vevene.. Yes/No
Site Visit report signed by all the Authorities prescribed in the tenders file ... Yes/No
Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Company'’s Representative inscribed on the verso of the
last page of the site visit report proving him/her conspicuously presentonsite ... ................... Yes/No

Appropriate technical specifications present........................ccccocoi i Yes/NO

SO -



DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES
PROJECT OWNER’S LETTER HEAD
(here)
Ref. N° .ivviriernnnanes Furu awa, the
THE LORD MAYOR
To: All Potential Bidders,
Subject: Justification of prior feasibility studies -

In respect to the principles binding the con;ception and elaboration of project proposals, a project
proposal for the The construction of a new water catchment to the existing water scheme in Akum village, Furu
awa municipality was realized and forwarded to the Minister in of Decentralisation and local Development
in Yaoundé for funding. In the 2024 Financial Yea$ of the Republic of Cameroon within the framework of
the programmed budget of the 2024 Public Investment Budget (PIB 2024), the said project was financed as
per the budget head at the cost of Twenty two Million Francs (22.000,000) CFA. After obtaining the
financing, relevant adjustments were carried out t? ensure that the tasks retained to be accomplished for

proper and complete execution of the project «ie commensurate to the amount provided for the realization of

the items spelled out in the bill of quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already carried
out and are hence advised to read this tenders file very well before preparing their bids.
In testimony whereof,, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Ce

-The Contracting Authority, Menchum ‘
-File/chrono




DOCUMENT N° 12

(9

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC ~
CONTRACTS

)




DOCUMENT N° 13
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES

|
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
\

|
LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);

2- Banque Internationale du CamerQun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C); |

4- COMMERCIAL BANK CAMEROON (CBC);

5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NﬁC-BANK);

7- Société Commerciale de Banque Qameroun (CA-SCB);

8- Société Générale des Banques au Cameroun (SGBC) ;

9- Standard Chartered Bank Cameroon (SCBC);

11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA) |
13-Banqgue Atlantique du Cameroun %(BACM);
14-BGFI Bank Cameroun

15-Bank Camerounais des Petiies etiMoyennes Entreprises (BC-PME)

16-Standard Chattered Bank
17-BANGE Bank Cameroun

18-Crédit Communautaire d’Afrique (CCA)

B- INSURANCE COMPANIES
1- Chanas Assurahces; BP 109 Douala

2- Activa Assurances; BP 12970 Douala

I
I
I
I
I
l
I
1
1l
l
l 10- City Bank Cameroon (City group);
f
1
I
1
I
I
1
1
I
i
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3. Zenith Insurance Company; BP 1540 Douala

4- AREA Insurance; BP 15584 Douala
5. Atlantic Assurance; BP 3073 Douala
6- CPASA; BP 45 Douala

7. NSIA Assurance; BP 2759 Douala

8- PRO ASSUR; BP 5963 Douala

9- Prudential Beneficial General Insurance; BP 2328 Douala

10- Royal Onyx Insurance Cie; 12230 Douala
11-SAAR; BP 1011 Douala

12- SANLAM Assurance Cameroon; BP 12123

y Douala
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