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DOCUMENT N 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE - WORK ~ FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DUDEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD

COMMISSION DE PASSATION DES
MARCHES DE LA COMMUNE DE WUM

JTENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

NOTU] JONIT/MINDDEVEL/WC/WCITB2024 oF ! L 2024 FORTHEC ONSTRUCTION OF A
BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.
1)SU S INV TION TO TENDER:
Within the frame-work of the 2024 Public Investment (MINTP 2024), the Contracting Authority (The Lord
Mayor Wum council), hereby representing the State of Cameroon, launches an Open National Invitation to
tender for The Construction of a Bridge Over River Kebwen Linking Magha Palace and Magha Over side in
Wum Municipality, Menchum Division North West Region
2) CONSISTENCY/NATU sERVICE:

The works subject of this invitation to tender shall require the Construction of a Bridge Over River
Kebwen Linking Magha Palace and Magha Over side in Wum Municipality, Menchum Division North West
Region.

The works and service required are found in the detail description mentioned in the respective bills of
quantities and cost estimates.
3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the exccution of the works
subject of this tender shall be ninety (90) calendar days with effect from date of notification of the Service
Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below: -

| Lot Works

WUM COUNCIL TENDERS BOARD

|

Locality
1 Construction of a Bridge Over River Kebwen Linking Magha Palace | in Wam Sub Division,
and Magha Overside. Menchum Division.

£5)CoO STIN
The estimated cost of the operations (tasks) following feasibility studics stands as specified in the table below: -

—

| Lot l Works Locality Estimated Cost
Construction of a Bridge Over River Kcbwen Ao
W " 33 000 000
1 | Linking Magha Palace and Magha Over side. i (::'::,':“i’::;“" e

6) PARTICIPATION AND ORIGIN:




Participation in this invitation to tender is open to all registered and qualified companics or groups of
companics based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2024 Public Investment Budget (MINTP 2024) of the Republic of Cameroon as specified in the table
below: -

Sy Project ; Ex it
Lot Misktry Owner Werks Vote of charge -ub::ul:."“
, Construction of a Bridge Over NO
1| Public Works :':::““ “" | River Kebwen Linking Magha NO
Palace and Magha Overside e it o R YUJC

%) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder's name by a first
rate bank, certified bank cheque, bank guarantee approved by the Ministry in charge of Finance and that shall respect
the model in this tender file featuring on the list in document 12 of the tender file and valid for nincty (90) days
beyond the original date of the validity of the offers.

Lot Works Locality Cost Bid Boad Tender Fee
Wum in Wum Sub
Construction of a Bridge Over 2
; Division, Menchum 33 000 000 660 000 66 000
1 River Kebwen Linking Magha ; 5 FC
Palace and Magha Overside. 2:-:;“.' Qerth West o i Fra

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours at the
Wum council premises.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Wum council Premises. The document shall be
obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of Sixty-six thousand

(66 000) francs CFA from Wum Council Treasury

11) SUBMIS "FERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) photocopies labelled as such, These shall be
submitted in one scaled external envelope containing three (3) envelopes, that is, Envelope A: Administrative
Documents, Envelope B: Technical documents and Envelope C: TTW documents. It shall reach the Wum
council in the service in charge of contract award not later than&. e i 1L L5AL 10 am Jocal time, The scaled
external envelope shall be free of all identification marks; with which it shall be rejected.




The sealed external envelope addressed to the Centracting Authority shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY CONDITIONS
NOTZJONIT/MINDDEVEL/WC/WCTTB2024 DE 1) 3024 FOR THE CONSTRUCTION OF A BRIDGE
OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN WUM
MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.

Under risk of being rejected, administrative documents must be produced in originals or true copies certified
by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must

imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be

older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder's name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be relcased for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (nincty) days with cffect from their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):

Bids shall be opened by the Wum council Tenders Board in a single phase on thd_/ =/ 2t 11 am
local time in the conference hall of the Wum council premises. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
REJECTED.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

= Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- Extermal envelopes with identification marks or inscriptions.

- False declaration or forged documents;

= Absence of bid bond (certified cheque or bank cheque or bank guarantee or legal mortgage) or any of
these documents not issued directly in bidder’s name by a first rate bank approved by the Ministry in
charge of Finance.
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well

Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 78% (nan-respect of 75% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.



They were determined in relation to the nature and content of the tasks to be exccuted. Hence in the
evaluation of: -

(1) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 1
TOTAL 10
NB:

-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantitics in reference to the unit
price schedule and the sub detail of unit prices.
15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.
17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at
Wum council.

18) AN MENT TO THE INV :

The Contracting Authority may at any time, amend this Invitation to Tender.
He shall publish the amendments and communicate same to companies that bought the tenders file. Delays
caused by such amendments shall also be considered in the period given to bidders to submit their bids.

wom the2 8 JAN 202

Copies: THE LORD MAYOR WUM COUNCIL
- CHAIRMAN, Wurn council Infenal Tenders Board (CONTRACTING AUTHORITY)
- Dmisional Delegation of Public contracts- Wum i
. mammmmmmg,w - z wobdE LORD MAYOR
+ Wum counci Service for the award of Contracts (for fiing) |2+, "2 22200 e
- CRTV/ Wum Radio House{s), to faciitate publicty fs77 " NUM COUNCIL
- BILL BOARDS ¥l b, < .
- CHRONO | k S5y ol A
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DOSSIER N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX = TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DUDEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMISSION DE PASSATION DES MARCHES DE LA , . .
COMMUNE DE WUM WUM COUNCIL TENDERS BOARD
VIS D 0 ES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT
EN PROCEDURE D' URGENCE

v 0 209
NOZHONIT/MINDDEVELWCWCTTB2024 OF 1 2026POUR LA CONSTRUCTION D'UN PONT
SUR LA RIVIERE KEBWEN RELIANT MAGHAPALACE ET MAGHA OVERSIDE DANS
L'ARRONDISEMENT DE WUM, DEPARTEMENT DE LA MENCHUM.

I- Objet de Mappel d'ofTres :
Dans le cadre du Budget d'Investissement Public (BIP MINTP 2024), le Maire de la Commune de WUM,
(Autorité Contractante) représentant de I'Etat du Cameroun lance un Appel d'Offres National Ouvert pour
la construction d'un pont sur la kebwen a zongekwo overside dans I'arrondisement de wum,
department de la Menchum.
2- Consistance des travauy/ Nature du service

Les travaux objets du présent appel d'offres concerneront les pour la construction d'un pont sur la
kebwen a zongekwo overside dans I'arrondisement de wum, department de la Menchum. Les
travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail estimatif.

3. Délai d'exécution :

Le délai maximum prévu par le Maitre d'Ouvrage pour I'exécution des travaux du présent appel
d'offre est de quatre-vingt-dix (90) jours continus & partir du jour de la notification de I'ordre de service
pour le démarrage.

4- Allotissement :
Les travaux objets du présent appel d'offres sont dans un lot spécifiés dans le tableau ci-aprés : -

Lot Travaux Localité

Pour La Construction D'un Pont Sur
1 | La Riviere Kcbwen Rceliant Magha
palace et Magha Over Sidé

Dans Arrondissement de Wum |, Département de la
Menchum, Région du Nord-Ouest

S- Coilt prévisionnel
Le colit prévisionnel de I'opération & l'issue des études préalables est spécifié dans le tablcau ci-
dessous ;-

Lot Travaux Localité Coat prévisionnel

Pour lLa Construction
D'un Pont Sur La Riviére | Dans Arrondissement de Wum, e département 33 000 000
1 Kebwen Reliant Magha | de la Menchum, Région du Nord-Ouest FCFA

palace et Magha Over




Sidé

6- Participation et origine :

La participation au présent avis d’appel d'offres est ouverte & égalité de conditions aux Entreprises ou
groupes d'entreprises ayant une bonne réputation ainsi qu'expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun,

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de P'exercice BIP MINTP 2024 de la République du Cameroun comme
spéeifi¢ dans e tableau ci-dessous : -

Maitre .
Lot M‘:‘“ d'Ouvrag Travaux Vote of N* d;: autorisation
¢ Charge P
‘l\ah“ d¢ | pour La Construction D’un Pont NO
1 | MINTP T Sur La Riviére Kebwen Reliant | —— i
de Wum | Magha palace et Magha Over Sidé | soeseeeeee

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre & ses pi¢ces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12
du ce dossicr d"appel d'offres et valable pendant soixante (60) jours au-dela de la date originale de validité
des offres.

. Colit Castionne | briy d'achat
Lot Travaux Localité prévisioanel ":c::h du DAO
> x I'arrondissement de
Pour La Construction D'un Pont Sur La :
R : Wum, département de | 33 000000 | 660 000 66 000
1 :‘n: iere (l')\:chrustizékcllml Magha palace et la Menchum, Régi FCFA FCFA FCFA
g du Nord-Ouest

9- Consultation du dossier d"appel d'offres :
Le dossier d'appel d'offres peut étre consulté dés publication du présent avis d*appel d’offre aux services

de I'Autorité Contractant (Service communale de passation des marchés) pendant les heures ouvrables au
salle de conférence de la commune de Wum.

10« Acquisition du dossier dappel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d'appel d'offre aux services de 1" Autorité
Contractant pendant les heures ouvrables a la commune de Wum. Le dossicr sera obtenu contre versement
d’une somme non remboursable de Soixante-six (66,000) francs CFA payable i la trésorerie de Wum.

11- Remise des offres @

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c.-a-d.  Un (01) original et six (06) photocopies
marqués comme tels de trois enveloppes marqué A @ pour le dossier Administratif, B : pour le dossier
technique ¢t C : pour le dossier financier. Les offres seront remises étant dans unﬁ?\FPrpc externe fermée
au service de passation des marches de la commune de Wum au plus tard le a 10'heures (midi

heure locale). Cette enveloppe externe devra étre adressée a 1'Autorité Contractante portant la mention :




AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE

N¢ t'ﬂb\ IT/MINDDEVEL/WC/WCITB2024 33 JAN 26'?-‘ POUR LA CONSTRUCTION D'UN PONT SUR
LA RIVIERE KEBWEN RELIANT MAGHAPALACE ET MAGHA OVERSIDE DANS L'ARRONDISEMENT
DE WUM, DEPARTEMENT DE LA MENCHUM.

“AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT"

12 - Admissibilités des offres

Sous peine de rejet, les pidces du dossier administratif requises doivent étre produites en originaux ou en
copies certifides conformes par le service émetteur (Exemple @ service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, ete.), conformément aux stipulations du Réglement
Particulier de 1'Appel d'Offres. Elles doivent dater dz moins de trois (03) mois précédant la date originale
de dépdt des offres ou avoir été ¢tablies postéricurement a la date de signature de I'Avis d'Appel d'Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire
délivrée par une b:mquc de premier ordre agréée par le Ministére chnrgc. des Finances cautionnement.

Cautionnement provisoire scra remis au soumissionnaire qui n'a pas réussit sculement par 1"Autorité
Contractante au plus tard trente jours aprés la période de validité. A attributaire, le cautionnement
provisoire sera remis par I"Autorité Contractante quant il 1'aura foumnit le cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de 'original du cautionnement provisoire, Les soumissionnaires restent tenus par leur
offre pendant quatre-vingts-dix (90) jours & partir de la date limite fixée pour la remise des offres.

NB: Pendant I'installation de I"attributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis :

1. quy des plis sera faite par la Commission de passation des marchés en une scule phase le
21 rty 4:\ heures heure locale dans la salle conférence présidé par Président de la commission de
passation des marchés situé & Wum. Scul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences
techniques avérées dans le domaine concerné scront autorisés a assister a la séance de I'ouverture. Les offres
qui ne vont pas respecter les prescriptions du DAO scront rejetées.

14- Critéres d'évaluation :
La conformité d'une offre scra évaluée tenant compte des critéres suivants -
Les oflres scront ¢valuédes sclon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise apres le délai

Oftres remise dans les enveloppes externes ouvertes,

Enveloppes externes ayant les signes d'identification des soumissionnaires,

Documents administratifs centifiés hors du délai de trois mois

Fausse déclaration ou piéee falsifide

Absence de cautionnement provisoire (cheque de bank, garantie de bank, mort-gage Iégal, cheque
certifier) ou cautionnement provisoire non délivrée directement au nom du soumissionnaire par une
banque de premier ordre agréée par le Ministére chargé des Finances

NB : Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de 'entreprise
mandaté et les noms d'autres entreprises mentionnés dans le contenant.

- Délai d'exécution plus long que prescrit dans 1" Appel d"Offres

- Note technique inféricure a 78% au niveau de I'évaluation administrative et technique

- Omission dans le bordercau des prix ou d'un prix unitaire dans le dossier financier.

B) Critéres essenticls



IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les tiches faisant objet de 1'appel d'offres. Ils sont déterminés tenant compte de
nature ¢t contenant des tiches & exécuter. Done, dans "évaluation des :

(i) Dossier techniques, ¢lle sera binaire (OUI ou NON) basée sur la distribution des points suivant :

CRITERE POINTS
PRESENTATION GENERALE DE L'OFFRE
LES REFERENCES DE L'ENTREPRISE
LA QUALITE DU PERSONNEL D'ENCADREMENT DE L'ENTREPRISE
LE MATERIEL DE CHANTIER A MOBILISER
METHODOLOGIE ET EXECUTION DES TRAVAUX
TOTAL

Eizimele|e

Remarque :
- Scules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I'étape I ;
- Les détails de ces critéres essentiels sont précisés dans la grille d*évaluation figurant au
Réglement Particulier de I'Appel d'Offres,

(1) Offres financier, il consistera de parcourir les devis quantitatifs tenant compte de bordercau
des prix unitaires et les sous détaille de prix unitaire.
15, Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre quatre-vingt-dix (90) jours & partir de
la date limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué¢ au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renscignements Complémentaires
Les renscignements complémentaires peuvent ére obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé 3 Wum

18- Additif & Fappel D'offres:

L’ Autorité Contractante se réserve le droit a tout moment, que ce soit & son initiative ou consécutivement
& une saisie d'un soumissionnaire avant la date de remise des offres, en cas de nécessité, d'apporter toute
autre modification ultéricure utile au présent appel d’offres publiant un additif. Tout additif ainsi publi¢ fera
partic intégrante du dossier d'appel d’offres. Cet additif sera communiquer par écrit ou signifié par tout
moyen laissant trace écrite & tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu'ils préparent bien leurs offres. 2

Wum, le ¢ 3 JAN 20%

Ampliations;
Le maire de la commune de Wum
- Président de la commission départementale de (Autorité Contractante)

passation de marché de la commune de Wum. = THE LORD MAYOR

- le Délégué Départemental des  Marchés ) Cagy

Publics de la Menchum —2-y OoN

- ARMP Bamenda (pouwr publication ¢t Yo\ ‘.‘%\ WU C O U N C I L
archivage) .
Service de passation des marches  (pour
archivage) ‘
- CRTV

-Radios locales powr faciliter la publicité
- Tableau d'affichage

”\
“ C\*
.“ \ .‘\

> :g/cméry(ﬁ;/ﬂan}l e
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DOCUMENT N° 02

A-GENERALITIES
Article 01: S 0 NVITATIONTC NDE

(2) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAOT) is the
MAYOR OF WUM COUNCIL who shall be in charge of launching the tenders file. The name, the
reference number and the number of lots contained in the invitation to tenders are found in the Special
Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company shall
have to execute and finish the tasks defined in the Special Regulations of the invitation to tender within the
deadline spelled out in the service order notifying when to start execution, except modified by the Special
Administrative conditions (“CCAP ") of the Invitation to Tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear

specifications of funding as shall be spelled out in the Special Tender Regulations.
Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manocuvres™ whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) *Collusive practices™ shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices™ shall mean any form of harm against persons or their property or threats
against them in order 1o influence their action during the award or execution of a contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manocuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling. of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal procecdings that
may be brought against him,

0O COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have been
excluded from bidding for public contracts as well as managed according to commercial laws and not under
the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all
members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict
of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of
interest and considered not eligible if he: -




(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

(¢) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

05: ORIGINS & h

The origin for these resources must be in oountncs fulfilling the criteria defined in the Spcclal chulauons

of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS
(a) Asanintegral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent tumovers
Access to a line of credit or availability of other financial resources
Orders acquired and contracts awarded
Pending litigations
Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions: -
= The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be fumnished by the group and that to be fumished by each
member of the group
= The bid and the contract must be signed in a way that is binding on all members of the group
= The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form
= The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
contract
- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, cach undertaking is paid into its own
account by the Project Owner where it is joint co-contracting
(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender

.

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner shall
authorise the bidder and his employces or agents to enter the premiscs and the land for the said visit but only
on the express condition that the bidder, his employces and agents free the Project Owner, his employees and
agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from the
visit. The Project Owner may organise a visit of the project site during the preparatory meeting for the
building of offers.




B-TENDERS FILE
Article 08: CONTENT O . TENDER X

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entreprencurs and precise the conditions of the contract and conditions surrounding any modification of the
Tenders File. The principal documents that must be in the Tenders File include: -

(a) Document N° 1- Tender Notice (“A4407)

(b) Document N°® 2- General Regulations of the Invitation to Tender ("RGAO™).

(¢) Document N? 3- Special regulations of the invitation to tender ("RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(¢) Document N* 5- Special technical Conditions (STC="CCTP").

(f) Document N? 6- Schedule of Unit prices (Price Elaboration Schedule = PES).

(g) Document N° 7- Bill of quantitics and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(1) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N°® 12- List of first rate Banks and Financial Organisations approved by the Ministry in charge
of Finance to issue bid bonds (to be inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or picturcs, as the case may be

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Wum council

NB: A copy of this request must be given to the Project Owner (Contracting Authority) who is bound to
respond to the request at least fourteen (14) days for National Invitations and at least twenty-one (21)
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days for International Invitations before the day of opening, copying all the companies that purchased
the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition to the Minister of
Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory Organ
Sfor Public Contracts and the President of the Tenders Board. The Contracting Authority has five (05)
days to react with copy of the reaction sent to the Minister in charge of Public Contracts and the
Regulatory Organ of Public Contracts.

Article 10: AMENDMENT O N

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum while publishing the amendment which now constitutes the integral
part of the tenders file and must be communicated to all the companics that purchased the tenders file to give
room for bidders to prepare their offers. The Contracting Authority may postpone the deadline of submission
as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES
Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The

Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder,

Article 12: LANGUAGE OF THE BIDS

Ofters and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
English or French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13:  PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows: -

ENVELOPE .... «..... 000000 DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __/JONIT/MINDDEVEL/WC/AWCITB2024 OF 2024 FOR THE CONSTRUCTION OF A
BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.
“To be opened only during the bid opening session of the Tenders Board™
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes: -
a Envelop A: Administrative file shall include: -
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
= is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of the General Regulations of invitation to tender.
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b. Envelop B: Technical bid shall include: -
(i) Information on qualification- The Special Regulations list the documents to be fumnished by bidders
to justify the qualification criteria mentioned in the Special Regulations of the invitation to tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to
exccute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, ctc
(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract.
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals

¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation fo tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY

THE LORD MAYOR WUM COUNCIL

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
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NO __/ONIT/MINDDEVEL/WC/WCITBR024 OF 2024 FOR THE CONSTRUCTION OF A
BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board™

. Note should be taken that: -

(a) Envelopes bearing any other inscriptions shall be simply rejected

' (b) The Contracting Authority bears no responsibility for any missing document and/or premature

opening of offers if the external envelop is submitted not sealed by the bidder.
fc) During calculation of prices:

' = The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

. - The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the taxes
to the BQCE only. The prices on the PES shall have priority over those of the BQCE and

l PE. They shall serve as the bases of calculation of the bidding amount.

= The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

l = A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be

l calculated without taxes and then with taxes according to the BQCE. The currency that
shall be used for payment shall be the FCFA

= As this invitation to tender will consist of a contract whose duration of execution is not more

' than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in the

. contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described in
the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder. Hence: -

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantitics and
estimates.

(b)  Subject o contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or
on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices
and in the total amount of the bid presented by the bidder.

(c) If a price revision'updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified. This
is with the understanding that any contract of duration less than one (1) year shall not be subject to
price revision.

(d)  All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will be
too short shall be considered not being in compliance (rejected) and prolongation of the validity period by a
bidder without prior authorisation from the Contracting Authority on request from the bidder shall be rejected.
Remarks:




-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond.
A bidder who consents to an extension shall not be asked 1o modify his bid nor shall he be authorised to
do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders,

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other model must have been authorized by the Contracting
Authority before use. The bid bond will remain valid for thirty (30) days beyond the original date set for the
validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of these General Regulations. Hence: -

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;

(i1) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to fumish the required final bond in application of the. General
Regulations
= Refuses to receive notification of the Administrative Order to commence exceution,
Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be exccuted within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and fumish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.
Such variants shall be evaluated on their own menit in accordance with the provisions of the General
Regulations.

Article 19; PREPARATORY MEETING TO THE ESTABLISHMENT




Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Qpccnl Regulations. The subject of
the preparatory meeting shall be to fumish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to qucsums
received too late, In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded mmcdnatcl) to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove to
be necessary at the end of the preparatory moctmg shall be done by the Contracting Authority by pubhshxng
an addendum in accordance with the provisions of the General Regulations and not through the minutes of the
preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated “ORIGINAL™
and six (06) photocopies bearing “COPY™. The ongmal must be typed or written with indelible ink and in
case of any ambiguities or differences only the original shall be considered authentic. In case of a correction
or a page overloaded with information added after, it must be visa by the s:gmtor) (ics) (person or persons
mandated to sign for the bidder). The bid shall bear no modification, suppression or alteration unless such
corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS
Article 21: SEALING AND MARKING O
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internal envelopes) by marklng on these documents “ORIGINAL”™ and “COPY™, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION™ as
specified in the Special Regulations,
The intemal envelopes on the other hand, should equall) carry the name and address of the bidder 10
enable the Contracting Authority return the scaled bid if it is late in accordance with the General Regulations,

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above. the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Bnds bcanng the spcclf cd addrcss shall be subtnmcd to the Conlracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the extemnal envelope fenclosing emvelopes A, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplcmcmcd or modified. Hence, in the case where the envelope
shall not be secaled or without the appropriate mscnpnons on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established ctclusncl\

. In English or French language,
e  Using the metric system for quantities,
e  Expressing all costs (prices) in francs FCFA.




Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and shall be rejected.

The said notification must be sxgncd by an authorised representative in appllcauon of article 20(2) of the
General Regulations. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL®, and
“REPLACEMENT BID” or “MODIFICATION™, Hence: -

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
scaled, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.,
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them
unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign for
the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the casc may be, the envelopes must bear the inscription “*WITHDRAWAL" and
“REPLACEMENT OFFER"™ or *MODIFICATION™, The notification of the modification, replacement or
withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the
provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in
this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn by bidders
shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL" and “REPLACEMENT OFFER "™ or “MODIFICATION™ and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Bids shall be opened by the (‘ ompetent Tenders Bn.ml in one phase of two stages (Stage [/ and Stage 1) on
a date, time and at the venue specified in the Special Tenders Regulations, in the presence of Representatives
of the bidders concerned and who wish to attend. Representatives present during the opening shall sign a
register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL™ shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the comresponding bid shall be retumed to the bidder unopened.
Withdrawal shall be allowed only if the correspording notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “REPLACEMENT BID™ are opened and announced to the hearing of everyone and the
new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “MODIFICATION™ shall be opened and their contents read to the hearing of everyone
with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification




contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. It is important to note that: -
> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant (where necessary), the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.
> Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.
< Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the bidders at the end
of the session on their request.
<> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.
In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority,

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

OCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to bidders
or to any person concerned with the said procedure before the announcement of the results. Hence, any
attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting Authority in
his award decision may cause the rejection of his offer.

Article 27: C1 S AN
AUTHORITY
To case the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and the
response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questions related to their offers, between the opening of
envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms, conditions

and specifications of the Tender File, without substantial divergence or reservation. A substantial

divergence or reservation is that: -

i) which substantially limits the scope, quality or realisation of the works:

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented offers
that essentially conformed to the Tenders File.




If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not
eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall: -

<> Carry out a detailed examination of offers to determine if they are complete, if the required guarantees are

furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall: -

= Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on the
content without recourse to external elements of proof.

<> Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

<> Verify offers considered essentially in conformity with the Tender File to correct the possible calculation
crTors,

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation
sub-committee judges that it is a Gross Error of decimal point in the unit price in which case the total
price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(¢) Where there is a difference between the price indicated in words and in figures, the amount in words
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b)
above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be scized.

- NCY

In case of varation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using the
selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special
Regulations,

ATION AN A ISON 3
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for cach offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations;
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.




¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical

or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations:

f)  If nced be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot, if
this invitation to tender is launched simultancously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any clement or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory it may propose 10 the Contracting Authority to
reject the offer.

As well, the estimated effect of price revision formulac featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or rescrvation. The
modifications. differences, variants or other factors which exceed the requirements of the tender file are not
taken into account during the evaluation of offers,

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide cither to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to exccute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates, that is, in function of the provisions of the Special Regulations of the
invitation to tender, if bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot. In this case, the lowest bid shall be determined by
evaluating the offers with other lots to be awarded concurrently, by taking into account the rebates offered by
the bidders in the case of more than one lot. Hence, any award of contract shall be made to the bidder
fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting
the bid evaluated as the lowest. This is carried out by careful study on the unit prices, the bill of quantities and
cost estimates and the sub detail of prices presented to make sure the bidder did study the prices and has not
made an arithmetic efror to arrive at his final contract amount. As concem the procedure for the award, it
shall consist of: -

* The preparation, thorough verification and awarding of the contract according to the rules and procedures
defined by the legislation in force for Public contracts to enable effective exccution,

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

23




NB:

- In the case where the company does not fuliil these conditions, he/she shall be reminded of his’her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
Decree N2.2018/366/ of 20™ June 2018 to institute the public contract code

Article 35:

l The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
' Independent Observer's report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the bids.
As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
' bidders concerned who so request.
Remarks:
(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
l destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.
(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
' Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.
(¢) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
l charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. It must take place within a maximum deadline of five (5) working days after the
l publication of the results.

N OF AN AW OF CON

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to exceute the works

and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the cempetent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the
Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND
Within twenty (20) days from the date of notification of signed contract by the Contracting Authority, the
contractor shall furnish him with a final bond, to guarantee the complete execution of the works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting
Authority can only take place after when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.
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(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
l of all taxes, may be replaced by a guarantee from a banking establishment approved according to
the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.
(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
l nationals may, in licu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.
l (d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.

Article 39: ADDITIONAL INFORD N

This includes the facts that: -

- Only works and services actually carmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantitics. Payment shall be done by application of
unit prices to the quantities and/or volumes of the tasks executed

. Control and follow-up operations of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Public Works for Menchum) in collaboration with the Project Owner).
They shall be required to give reports on the tasks executed. The Project Engineer shall prepare
payments that shall be visa by the Contracting Authority and transmitted for payment into an
account opened by the contractor 1o this effect.

. Tasks to be exccuted are placed under the supervision of the Divisional Delegate of Public works
for Menchum.

. Members of the Follow-up Committee may scparately visit the site at any stage of the construction
works and have access to the entire document pertaining to the follow-up for proper execution of
works.

THE LORD MAYOR OF WUM COUNCIL
(CONTRACTING AUTHORITY)

DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER |
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The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
l Contracting Authority 10 fumish specific information corresponding 10 the clauses of the General Tender
Regulations and which must be established for in the contract(s) ansing from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
l complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the following articles will prevail over those of the General Regulations.
‘ ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks for the Construction of
a Bridge Over River Kebwen at Zongekwo overside in Wum Sub Division, Menchum Division North West
' Region. with the specifications as in the Special Technical Conditions and in the Bill of quantities and cost
cstimates. The Contracting Authority concerned in this invitation to tender shall be the LORD MAYOR OF
WUM COUNCIL. The reference of this tenders file is

' OPEN NATIONAL INVITATIONTO TENDER
UNDER EMERGENCY PROCEDURE
' NO _IO.\'ITI.\IIN DDEVEL/WC/WC 1TB2024 OF 2024 FOR THE CONSTRUCTION OF A
BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
l WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.

ARTICLE 02: EXECUTION DEADLINE

The exccution deadline for this project shall be Ninety (90) calendar days, counting in function of the date

of notification of the service order to start exceution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred

l bidder shall become the contractual execution deadline. For this reason, the provisions of this article are such
that the Mayor of Wum council expects net advantages of shorter exccution deadline.

ARTICLE 03: 50 IRCE

The source of funding for the proj
imputed under the budgetary supervision of the Ministry of Public Works and assigned to the Lord Mayor
of Wum council, Wum Sub Division in Menchum, North West Region.

»QB'"('!,[; 04: ORIG ESOU S (M MENT AND SU A
The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from where
the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: b ON AN NTENT ( S
Bids will consist of three envelops A, Band € called internal envelops put in another envelop called external
envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A- i iv
Administrative documents attest that the bidder: -
(a) Has subscribed 10 the declarations laid down by the laws and regulations in force.

1

I

0

0

i

' (b) Contributes to the development of the pational economy.
0

I

i

I

n

cct shall be the PIB MINTP 2024 of the Republic of Cameroon

(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(¢) Has bid bond cstablished in conformity with the model
(f) Has given powers 10 a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be scparated
from cach other by colour scparators.
A1, The declaration of intention to tender signed and stamped by the bidder or group representative with a
valid Fiscal stamp of 1500 FCFA. (sce Model Form N° 01 for the format)
A2 A Treasury Receipt showing the payment for the tender fee Sinty six (66,000) FCFA.
A3 Anatiestation of a bank account in the name of the company (enterprise).
A4, The original copy of a bid security in bidder's name (Bank caution/bid bond) of Six hundred and sixty
thousand (660,000) FCFA from a bank accredited by the Ministry of Finance and recognised by
COBAC (“Commission Bancaire pour I"Afrique Central”™) (see Model Form N® 04 for format).

D ——
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over up to or above the

Headquarters of the

AS. A certified copy of Tax payer's card (must bear the current fax regime of the bidder).
A6, A centified copy of current Business Licencs (2024 “Patente”) with a tum
amount of the contract TTC (with tax regime same as in Tax payer’s card) (not necessary)

A7.  An original certificate of non-bankruptey from the court of First Instance of the
I enterprise (Affidavit)

A8  An original current centificate from the Naiional Social Insurance Fund (CNPS) certifying that the

bidder has effectively paid his social contributions

' A9. A cenified copy of certificate of incorporation

Al0. An original C ertificate of non exclusion from the public contracts by the Regulatory Organ of Public

Contracts (ARMP)

Form N° 13 for format
Al2.
Ald
Ald

' AlS.

3. ENVELOPE B-Technical Documents
Technical offer will contain: -
(a) Information on the qualification of the bidder.

Power of attorney where necessary

(i) Methodological note on the analyses of the tasks involved
(iii) Planning on which the company depends to accompli

documents such as the Special Administrative
Conditions (“CCTP™)

To this effect, it shall contain the documents cited below p

All. An original attestation of site visit signed by the Managing

Director of the enterprise see Model

Certified copy cach of Attestation of localisation and sketch plan of localisation of the enterprise
The Special Tender Regulations initialled and signed on the last page.
The Special Administrative clauses initialled and signed on the last page

(b) Methodology bearing the constituent clements of the technical proposal of the bidder such as: -

(i1) Organization of the company towards the accomplishment of the tasks
sh the tasks

(¢) Prove of acceptance of the conditions of the contract by putting visa on the admini
conditions ("CCAP™)

and the Special Technical

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
laced in that order:

No | DOCUMENT SPECIFICATION

;\U'l’llEN'l'lFlCATlON

it shall show clearly the means at the
disposal of the enterprise to camry out the
job (See Model form N? 12 for format)

B1 | Equipment list

Attach certified copies of title
deeds, receipts, elc.

NB- The equipment and tools
must be present at the site during
cach phase of the execution

strative and technical

It shall contain:

» Works Supervisor: At least a Senior
Civil Engincering Technician with at
least 3 years' experience in the field of
construction or € ivil Engincering
Technician experience with at least §
years' in the building sector.

+ Foreman: At leasta BAC F4 holder or
equivalence with at least 7 years'
experience in the domain of building
construction.

Personnel list

Attach for cach person a Ccv
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each
n concerned. Key Personnel
shall include the Works Supervisor
Works  Foreman other
dependent  on the bids of the
candidate.
NB-All  Key personnel  must
present commitment of
availability duly signed &
certificd by the National
Security Service (see Model
Forms N>°8 & N° 9 for formats)

ids shall be assessed based on the technical
erstanding by the enterprise  of the
perations and the organisation intended for
the execution of wotks, that is. it shall show

Methodology/
Organisation
\ of works

B3

Date, signature and stamp of
bidder at the end of document

—
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. Plans provided with tender file should not be submitted.

capable of offering in case of an award for more than one lot.

MISSION DS S

as such. These shall be submitted in one external
Envelope Al

NS 10 am local time.
without which it shall be rejected.

———

English or French <hall be signed by
Representative and presented in seven (07) copics that is one (01) original and six (06) photocopics labelled
scaled envelope containing three (3) envelopes, that is,
Administrative Documents. Envelope B: Technical Financial
document. It shall reach the premises of Wum council, Service in charge of contracts award not later thar
The scaled external envelope shall be free of all identification marks, failing

r ] fearly the organisation of the enterprise
l methodology of execution, work schedule,
ite installation, supply of materials, works fo
be sub-contracted. 1o the use of local
l manpower, HIMO etc)
. : Date and signature of sub-
o con?:::ting ::;0‘:‘1:::?: pa;,:nncl ‘:fc-cns::::l?)rxmr contractor _ (only 30% of the
g oy contract can be subcontracted)
: 453 7 Dated and co-signed by the
hg | Sitevisit Site:_ visit ot COBMMAR coloured | \¢1asing Director and  Works
picture(s) of the Representative of the &
l vepatt company conspicuously seen on site Supervisor of the COMpeY
(see Model form N° 14 for format).
I Amount of works, copies of (1"
and last pages) and minutes of
List of similar jobs executed in the last three [ecEpuon of attestation of effective
References of ‘ : x y realisation. Include  accessible
B6 (03) years by the enterprise and/or other ;
the enterprise. | o covincering works £ Salised telephone number(s) of bencficiary
& y service(s) to enable verification
l when need arises. (see Model form
= N° 1] for format)
Technical S ALY Initialled on every page and signed
' lm specifications kPﬂ)\'\dt’d in tender file. and stamp on the last page
3. ENVELOPE C- Eina i ments
No DOCUMENT \ SPECIFICATION AU'ﬂlENTlFlCA'"ON
Format to be completed and tender | Signature, date and stamp of bidder.
Cl The tender letter 1amoum inserted. (see Model Form N° (02 for format)
Fﬁub-dcuil of prices proposed in the
'clisl.thatis.lhcpdcelistin Initials on every pagcandsignedonhst
2 Unit price schedule ¢ with the model and | page. All pages must be stamped with
ing prices exclusive of VAT in enterprise official stamp.
. words and in figures
. : X Initials on every page and signed on last
Bill of Quantities and | Detailed cost estimates of the . :
C3 Cost Estimates ks page. /.\ll pages must be stamped with
enterprise function stamp.
Format to be leted showi :
fJ Sub detail of unit prices | 00y °|, do::':‘? Sty N2 | (nitials and stamped on every page
Atestation  of pre-financing 3 ‘
cs | Financial capability | detivered by 2 banking instittion | S and signature of bank Manager i
| | recognised by MINFUCOBAC chaegs.
Note:

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

. In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is

the bidder or by a

document and Envelope C:

duly authorized
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The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __IO.\'ITAIINDD}Z\'EU\\'CA\'C 1TB2024 OF 2024 FOR THE CONSTRUCTION OF A
BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copics
certified by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, ¢tc.) or by Administrative Authorities and must imperatively be produced in accordance with the
Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall not
be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null and
void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than thirty
(30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom the
contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once the
final bond has been provided and the corresponding amount refunded by the Bank upon presentation of the
original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date of
for the submission of tenders, that is, the tenders shall be valid for nincty (90) calendar days with effect from
their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents for
strict verification of their authenticity.

ARTICLE 08: OPENIN " BIDS (OF S):

Bids shall be opened by the Tenders board in a single phase on the at 11 am local time in the
hall at the Wum council Premise. Only bidders or their authorized representatives having a perfect knowledge
of the file may attend the bid opening session. Note should be taken that in case of any ambiguities or
differences during opening. only the original shall be considered authentic, that is, any bid which shall not
comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUA I1ON CRITERIA
They include: -
(a) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be climinatory criteria. The following eliminatory criteria fix the minimum
conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non respect of
these criteria shall lead to the rejection of the bidder’s bid.
. Offers (bids) submitted after the deadline or time limit;
. Bids submitted in unscaled external envelopes.
. External envelopes with identification marks or inscriptions,
. Administrative documents more than 3months old:

. False declaration or forged documents;

¢




Absence of bid bond or bid bond not issued directly in bidder's name by a first rate bank approved by

the Ministry in charge of Finance (could be replaced by a bank checkmark guarantie check, a

monguage.a bank guarantie etc)

NB: Bid bond, certified bank cheque, bank guarantee for a group of enterprises must bear the name
of mandated enterprise with the names of the other enterprises mentioned as well.

Execution period longer than prescribed in the Tender file

Technical evaluation mark less than 75% (nen-respect of 78% of the essential criteria);

Absence of quantified unit price (omission of @ unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent

authorities or by authorities who issued the originals,

(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of: -

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% cvaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAQO).

-Sce Model Form N® 1S for evaluation grid
The essential criteria are as in the table below: -
- Table of content
GENERAL PRESENTATION - Presentation of all documents in required order

OF THE BIDS - Clarity of the documents

- Availability of colour scparators
- Quality of the binding (spiral binding with transparent fly-leaf
on front cover recommended)
Special Administrative and Technical Conditions present
- List of contracts realised successfully in similar domain in the

last 3years : ;
EXPERIENCE OF THE - At least % of them in construction domain
- Copies (first and last pages) of at Jeast 3 of the contracts
CONTRACTOR (Jobbing Orders)

- Atleast 3 copies of minutes of provisional acceptance present,
At least 2 copies of minutes of final acceptance present

See Model form N° 11 for format i
That is, Bidder's experience with similar works

- Company's organizational chart
QUALITY OF PERSONNEL - Project’s organizational chart . . .
AND MANAGEMENT OF - List of personnel deployed 10 the project with works Supery isor
THE COMPANY being at least Senior Civil Engineering Technician with at

lcast 3 years' experience or Civil Engineering Technician




NB-All Key personnel must experience with at least § years' in the field of
present  commitments  of construction

availability duly signed & - Foreman being at least BAC F4 (GCE A’ level Technical) in
certificd by the personnel construction or equivalent with at least 7 years' experience in

concerned the domain of construction,
See Model forms N® 8 & Form = Centified copies of certificate(s) or diplomas of at least the key
n\'°'9ﬁ;rfnrmul pcnmmn:’ (Supervisor and Foreman) relevant to the works

‘ cone

= Cumculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model Form N° 10 for
Jormaz).
= Commitment forms of Supervisor and Foreman (see Model
Form N* 09 for format),
That is, Quelification, skills and professional experience of key
persomnel relevant to the works.

The list of equipment for the project
List of tools for the project
Proof of ownership or performance invoices that are to be hired.
Description of equipment (giving mark, registration, ¢tc)

tools must be present at Evidence of nmnammtkmingifcquip:\gcm

the site before and during A statement of present location of equipment

cach phase That is, Compliance with technical specifications of the tender file as
See Model form N* 12 for format | well as equipments and tools vital for the execution of the works.

TECHNICAL EQUIPMENT

NB- These equipments and

= Description of the organization of worksite and methods of
exccution of works with technical details
= The planning (schedule of the execution of works)
= Site visit attestation (sce Model Form N° 13 for format).
- Site visit report (see Model Form N® 14 for format),
= The duration for the execution of the works
- Environmental protection
= Security measures on site
Apptoprwc technical specifications
Tha: is, Methodological approach and relevance of proposed solutions
as well ax work planning and schedule.

METHODOLOGY FOR THE
EXECUTION OF WORKS

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
0: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical

and financial requirements.
ARTICLE 12: COMPLEMEN
Additional information may be obtained during working hours from the service for Contract Award at
Wum council head office,

ARTICLE 13;: AMENDME
The Contracting Authority may at any time, amend this mmauon to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.

Vum, the




Copies:

- CHAIRMAN, Wum council tenders board

- Divisional delegation of public contracts Menchum

- ARMP Bamenda (for publication and filing)

- Sub Dwisional Service for contract Award- Wum
council

- CRTV/ Wum community Radio House fo faciltate
publicity

<  BILL BOARDS

- CHRONO

Lord Mayor Wum council
(Contracting Authority)
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

The purpose of this invitation to tender is for the Construction of a Bridge over River Kebwen Linking Magha
Palace and Magha On enlde inW um Mlnkipnlit). Menchum Division North West Region.

The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF CONTR/ W
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree NY: 20187366 of 20™ June 2018 instituting the Public Contracts Code.

[,n;_.h\h andor Frcnch shall be the lanbuabcs applicable in the Jobbing Order arising from this
invitation to tender.

Article 5:  FUNDING
Works referred to in the Invitation to Tender shall be funded through the PIB MINTP 2024 under the
supervision of the Ministry of Public Works

Article 6:  CONTENT OF THE JOBBING ORDER
It shall be composed of: -

Title I The Special Administrative Conditions,
Title 11: The Special Technical Conditions,
Title I11: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added tax
(VAT). income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
With general reference texts being: -
Law N 2 96/12 of 5™ August 1996 on the management of environment;
Law No 2023/019 of 19th December 2023 bearing on finance law of the Republic of Cameroon for
the 2024 Financial year;
e  Decree No. 2002/ 030 of 28" January 2002 relating to the setting-up, organisation and functioning of Public
Contracts Tenders Boards;
e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files:
e Decree No.2003/651/PM of 16® April 2003 to lay down the tax and customs regime applicable to Public
Contracts:
Decree No. 20187366 of 20™ June 2018 to lay down the Public Contracts Code;
Circular N° 0005/LC/MINMAP/CAB of 3" June 2018 on Transitional measures
Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions
Circular N* 002CAB/PM of 31* January 2011 relative to the amelioration of the performance of Public
Contracts system;
e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the changes
of the economic conditions of Public Contracts:
e  Order N° 22CABPM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
e Decree N72012/074 of 8 March 2012 bearing on the creation, organisation and functioning of Tenders
Boards modified and completed by Decree N° 20132271 of 5™ August 2013,
e Decree N22012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts;
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e Decree N°2012076 of 8" March 2012 modifying and completing certain dispositions of Decree
N?2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP);

e  Circular letter N°001/CAB/PR of 19 June 2012 relative to the award and the control of the execution of
public contracts.

e Decree N° 2013727 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8™ March, 2012 bearing on the creation, Organisation and functioning of Tenders Boards.

o Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of financial
bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

e  Order N° 038 CABPM of 15 May 2014 putting in force model tender files for the award of public
contracts,

e Circular letter N°® 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the constitution
of certain files submitted for signature and certain directives and instructing that Contracting Authorities
get copies of bids as soon as opening takes place.

e Circular N® 000080242/C/MINF1 of 30™ Dccember 2020 bearing on instructions relating to the
execution of the budget of the state and other Public entities, for the 2024 financial year.

Norms in force in the Republic of Cameroon;
Other texts specific to contracting ficlds.
Decree No. 20187366 of 20™ June 2018 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

I. The Contracting Authority is the Lord Mayor Wum Council who shall be the Signatory Authority
of the contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated to
that effect.

The Project Owner, that is, the Lord Mayor Wum Council who shall take part in the award and

follow-up of the execution of the project in collaboration with the Project Engincer and the Control

Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor Wum Council who shall address to the Divisional
Delegate of Public Contracts for Menchum, periodic reports on the partial payments made, if any.
These reports shall present the state of the advancement of works, the financial situation (payment of
the deductions) as well as the difficulties met during the execution of works.

4. The Chief of Service for the contract that is, the Council Development Officer of Wum council

who shall in collaboration with the Project Engincer approve the exccution program submitted by the

Contractor and ensure the technical specifications are respected during the execution and submit in

maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

The Project Engincer is the Divisional Delegate of Public Works for Menchum who shall be in

charge of approbation of exccution documents, supervising and controlling the technical execution of

the works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administrative

Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It
shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engincer and Project
Owner. It shall within a maximum of seventy-two (72) hours forward to the Contracting Authority a
report of cach control mission carried out.
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Article 8:  REPRESENTATIVE OF THE CON 0

8.1-Within fifteen (15) days that follow the date of notification of the service order 1o begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter to
the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.




8.2- For the execution of the present invitation to tender, the contractor "clects Residence in the Sub
Divisional Headquarters of Wum sub Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care of
(¢/0) the Divisional officer of Wum Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision 1o lead the works is permanent on site. Information on the presence of the foreman on site
shall be addressed by letter to the Project Engineer.

Article 9: SKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Exception of Service Orders patteming to wamings and remedial actions during the guarantee period, other
service orders shall be signed by the Contracting Authority in at lcast five (05) copies and notified to start
works by the Project Owner relating to the normal execution period of works. The Project Owner shall
transmit copics of the notified Service Order to the Contractor, Contracting Authority, Project Engineer
and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that are

to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence works,
the contractor should obligatorily designate on the approval of the Project engineer the works director, the
works foreman endowed with powers of representation and decision to manage the site. Any modification of
the technical bid can only take place after a written approval to the Project engineer.

Hence. Service Orders on waming notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial actions
during the guarantee period shall be signed by the Project Engineer with copies addressed to the Contracting
Authority and Project Owner. Any of such Service Order shall only take effect when the Contractor
acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer. Project Manager, etc) relating to the execution of the contract shall be exclusively by writing. They
shall be sent by mail, telegrams, telex, fax, ¢-mails submitted against acknowledgement of receipt at the
appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any communication
between the contracting authority and the contractor relating to the execution of the work which is not
confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engincer with copies
addressed to the Contracting Authority and Project Owner/Authorizing Officer,

NB: -The contractor has ten (10) days within which to give observations on all Service Orders reccived. The
fact of giving out some rescrvations does not free the company from executing the Service Orders
received.

Article 11: K

OF THE CONTRACTOR
The contractor (entreprencur) in order to make concrete performance proposals shall be expected to have

at his expense visited and acquainted himself with the project site, the effective tasks to be accomplished and
the surroundings so as to have adequate knowledge of all its features, the nature of tasks to be executed, the
type of materials to be supplicd, ways and means of access to the site, the necessary facilities, and also the
following: -

- The general conditions of exceution of tasks and in particular the specific needs.
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- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials met
on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water erosion,
the possibilities of flooding and the position of the water table),

- The local conditions, particularly those of supplying and storage of the materials,

- The means of communication, transportation, and the supply of water and clectricity.

- The possibility of sufficiently providing the qualified manpower.

= All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

= The possible presence of nearby enterpriscs also executing distinet contracts,

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and to
the stafl's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Wum council Wum Sub-Division where the
project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be able
to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration,

Ficld inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, ctc and installation of the contractor with hisvher personnel shall within fifteen (15)

days from the date of notification of the service order to start execution be carried out by Commission

comprising of:

e The Project Owner/CA Chairperson

o The Project (Contract) Engineer Secretary

o The chicf of service for the contract Member

e The Contractor Member

e A SuafY of the Control Brigade, DD MINMAP Obscrver

e The village Chicf or Representative ..ovveviiiieiiiisissisesiesisasssens Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all

commission members on site as well.

Af within fifteen (15) days from the date of notification of the service order to start execution site
installation is not carried out, the Contractor shall pay penalties of 1/5000"* the cost of the
contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation material paid for site installation be taken away by the
Contractor at the end of execution. The installation material shall become the property of the
Beneficiary Administration because the material has been paid for in the cost estimate contain
the contract.
~Attached Attendance sheet.




CHAPTER I1: EXECUTION OF THE TASKS

rtic!

The tasks that form the subject of the present Invitation to Tender consist of all works forescen in the bill of
quant ties estimated for the Construction of a Bridge over River Kebwen Linking Magha Palace and Magha
Overside in Wum Municipality, Menchum Division North West Region.

Time-limits for execution covers:
e Transfer of networks and traffic maintenance,
e Supply of materials;
e Realization of the different tasks:

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in
the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year can
not undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

Article 13: G ON OF N NG

The Contracting Authority (CA) shall take all necessary measures to facilitate the exccution by ensuring
that tae contractor submit two (02) original copies of the registered contract and three (05) photocopies of the
registered contract within a maximum duration of thirty-seven (37) days as from the date of notification of the
contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as follow: -

e One original copy/ one photocopy to the office of the Contracting Authority

e Onc original copy/ one photocopy to the Project Engineer

e One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

e One photocopy 1o the office of the Control Brigade

e One photocopy to the office of the Chief of Contracts Award (copy fo be given to the CA)

Article 14:

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
abov: and submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engincer and in accordance with
the rales and norms in force. Hence, the contractor is responsible with regard to the administration, for the
organization and the conduct of the site, the quality of the materials and supplies used by him, their perfect
adap-ation to the needs of the site and the good exccution of tasks. Tasks will be executed in accordance with
the plans and technical specifications, that is, according to the rules of the art. To this effect, the contractor
shall take all measures to provide all necessary means to hire competent stafl.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an exccution program otherwise he shall pay penaltics
amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process of
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app-oving the execution program submitted or who carries out abusive rejects of the execution program; in
no circumstance shall the execution program be rejected more than two (02) times.

*He shall fulfil his fiscal duties to the stafl deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and people
on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the site
because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising from
this present invitation to tender, during the execution of the tasks;

*He 1as the obligation to put back to its original state the surrounding environment damaged during the
exezution of the project;

N\NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site mectings shall be held at the initiative of the Project engincer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that shall
be available to the project engineer and contractor’s representatives.

“The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: \CE_AND PROT i ESITES
ivil liability

The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused to
third partics

- by his personnel,
- by the equipment used;
- Surrounding propertics.

Comina Tk "

In addition, all the works under the project shall be covered by a comprehensive risks insurance issued
to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the stant of execution of
works, the contractor shall present to the Chicl of Service for the Contract for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting 10 the full payment of premiums
and contributions relating to this invitation to terder otherwise all exccution activities will be suspended
without suspending the execution deadline. After two months from the date of notification of the contract the
Contractor has not complied, the contract may be terminated.

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He shall

make sure that the populations stay away from the site, notably by demarcating the site clearly. He shall be
held responsible for any accident that may occur on the sites and affecting the populations.

It shall be managed by the Civil Code.

Within ten days from the date of notification of the service order 10 begin works, the contractor shall
subrit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shal! constantly update the planning of works, considering the advancement on site. Any important
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modifications to this program will only be applied after having received the project engineer’s prior
agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the state
of advancement of works to be sent to the administrztion in seven copies.

The contractor may assign exccution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses to be sub contracted. All subcontracting to
a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses, This authorization shall not free the contractor from any
of his contractual obligations. The contractor shall sce to it that the sub-contractor is in order with Cameroon's
Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-compliance with
the above provisions shall give rise to termination of the contract. Sub-contractors shall fulfil the same
technical and financial conditions with the contractor. They shall execute the works under the sole and full
responsibility of the main contractor

Whatever the case, before the Contracting Authcerity, the contractor shall remain solely responsible for the
discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000* the initial contract amount shall be applied on any stakeholder who delays
Jrom seven (07) days and above the process required to validate the subcontracting.

Article 17: ONS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of any
work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them to the
Contracting Authority at least eight (07) days before the start of works. Within seven (06) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project Engineer
for designing and exccuting the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually done including a clear original copy.

That is. plans of details and other necessary documents for the execution of works will be established by
the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engincer three (03) copies of the plans of works really executed (“plan de récollement”™) called as-
built-plan with one clear original.

The contractor shall undertake to mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract,

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.
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Article 19: E CEMENT OF KEY PERSONNEI

The Chief of Service of the Contract shall in collaboration with the Project Engineer venify and be sure
that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualitics of the personnel proposed shall at least be equal to that of
the stafl replaced in terms of qualification, experiznce and competence otherwise such replacement shall
attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for validation of the
new personnel. The unit price of the new personnel shall be more by 25% that of the initial price. However, in
case of any accident or illness, the contractor shall immediately replace the personnel in question without
delay and inform the Project Engincer, Project Owner and Contracting Authority through the Chief of Service
of the contract. The charges emanating from such replacement shall be bomn by the contractor and shall not
interrupt execution. Hence, the above penalties shall not apply for situations of force majeur such as
incapacitation of personnel due to accident and death of personnel or in a situation duly recognized by the
procedure spelled out in Article 50 of these Administrative Conditions.

Article 20:  MODIFI ON TOSTRU 'RES

During exccution, the Contracting Authority shall reserve the right to bring any changes, suppressions
and additions to the structure as well as possible suppressions of some works without financial incidence
necessary for the proper execution and successful outcome of works. However, this shall be the subject of
additional clauses and shall not entitle the contractor to ¢laim compensations or indemnity whatsoever, apart
from those provided for in the Special Administrative C onditions.

icle 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
exceution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non- compliance
with the requirements of the contract, with regard to the mode of execution as well as the materials
used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23:  RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royaltics and protect the Contracting Authority against
any legal proceedings in the matter.

Article 24:  WORK PHASES
The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as to
make control easy and meet the duration stated in his work plan.
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l Article 25:  ACCESSTO THESITE
The Project Engineer and any other person authorized by him may, at any time, have access 10 works,
on the site, to workshops and any work place, as well as any place where the materials, manufactured products
I and tools used for works come from.

Morcover, as part of the duty of checking the effectiveness of works, duly mandated representatives of
l bodies in charge of payment shall have access 1o the site and to any information necessary for the
achievement of this mission.

Article 26: ;

The duty of the Project Engineer is 1o ensure that works are executed properly and in accordance with
the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of his
obligations under the contract or order any task that may delay the execution of works or lead to additional
payment by the Contracting Authority or order any significant modification to the structure to be constructed.
The Project engincer shall have the power to prepars and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

. Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

. Controlling works on the site to ensure that they arc advancing in accordance with the agreed
schedule of exceution;

. Controlling and approving exccution plans, drawings and designs;

. Cross-checking and approving the implantation of works, as cach implantation shall be subject to
an approval report signed by the Contracting Authority and the contractor;

. Controlling and approving origin of materials and compliance with the terms and conditions of the
contract;

- Making a daily statement on works and supplies presented by the contractor,

- Controlling the detailed accounts and provisional monthly statements on works submitted by the

l contractor;
n

- Proposing solutions or specifications about works underway to the foreman or contractor;
. Making proposals for preparation of provisional or final acceptance 10 the Contracting Authority
at the request of the contractor;

Aticle27:  PROJECT SITE MEETINGS

Project site meetings <hall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site mecting shall take place every week during which the report of cach meeting
shall be signed on the site by the participants who shall cach have right to a copy. A copy of the report shall
be forwarded to the Project Owner for appraisal and intervention on points not resolved, susceptible to
perturbate the smooth running of the operations. The contractor <hall be bound to attend these meetings.
Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the contract of the
Project Enginecr as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or contractor’s

representative.
On a daily basis, entering in this record it shall include the following details:
e  Administrative procedures relating to the execution and scttlement of the contract (notifications, trial
results, daily statements);
Weather conditions:
Receipts of materials and authorizations of all sorts;
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e Incidents or details of all sorts having some interest with regard to the future handling of the structures
or the actual duration of works;

Works done during the day, the personnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works:

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents or remarks that are likely to give risc to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to the
site. and visa after cach project meetings. For any claim that the contractor may make, only cvents or
documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give risc to sanctions. Whatever
the case. the contractor shall not take advantage of the impossibility to consult the project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage, workshops,
and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on premises
approved by the Project Engineer in agreement with the administrative and traditional authorities of the
locality.

Within the limits of their powers, the admiristrative or traditional authorities of the locality shall put at
the disposal of the contractor, free of charge and for the duration of works, the State private or public property

necessary for the project. State property put at the disposal of the contractor shall be cleaned at the end of
works,

Article 30:

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, sccurity,
fence and guarding device necessary for a proper execution of works as demanded by the project Engineer

Article 3: ENVIRONMEN TAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in the
Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

icle 33: OP TIONS J A N

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;
Recording the folding up of the installations and cleaning of the project site:




e Recording the completion of works;
o Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend tasks
to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the € ontracting Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance shall
be composed of: -

e The Project (Contract) Engineer-- Secretary
e The chicf of service for the contract Mcmber
¢ The Contractor Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and signed
by all commission members on site as well. Technical acceptance shall mark the end of
execution of works. Hence, if the Contractor was already within the penalty zone, counts of
calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar days
overrun. Attached attendance sheet.

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project Owner
with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project Owner by
the Project Engineer and the date for it shall be agreed upon based on confirmation from the Contractor. The
Project Owner shall then invite members of acceptance committee made up of:

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

o The chief of service for the contract Member

e The Contractor Member.

o The stores Accountant Wum council. ..o Mcmber

e A Staff of the Control Brigade, DD MINMAP Observer

o The village Chicf or Representative L....coveeirimmmmssnsmmmsmmsmii Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a report which may
declare either of the following:

»  Refusal of acceptance of works;
»  Acceptance of works with reserve;
*  Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well. Attached attendance sheet.

Article 35: PERIOD OF GUARAN TEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36:  MAINTENANC IRING PERIOD OF GUARAN

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in duc time of any disorder that may occur as a result of defects in
the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any disorder
that may occur to the structure, except those resulting from fair wear and tear, cven those which have not been
recorded by the Project Engineer. The contractor <hall within twenty (20) days from date of information carry
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out the repairs identified by the Project Engineer and/or Project Owner. After this deadline, the Project
Engincer shall have the right to have the repairs carried out at the contractor’s eXpense.

Article 37:  FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of Provisional Acceptance
and carry on the Final Acceptance if appropriate. The final acceptance shall give rise 10 an acceptance report
signed on the spot by all the partics.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare cither of
the following:

Refusal of acceptance of works because of reserves identified;

*  Acceptance of works without reserve.

s In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engincer to off-lift of the rescrves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project Engineer on the site and signed by all the
members on site as well.

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well inits
own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments,  1f in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be bomne by the
contracting parties.




CHAPTER 111- FINANCIAL CONDITIONS

Article 39: A\]!wE! OF m[;g;g!\, TRACT

.'N amoun‘ 0'. lln wnm (.......'l....‘.‘.'.'.....'..'- Fm"“ CFA. AT’) dull M mlcd in lhc dc‘nild
cost estimates, on the flylcaf and on the signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CON SISTENCY

The Contractor's prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this exccution, as he must have personally been
to the site before submitting his bid, notably:

the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood:
Presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the exccution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses,

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
Maintenance of existing structures used for the execution of the contract arising from this invitation to
tender:

Prospecting for sources of materials, extraction, storing, drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantec;

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

Remuneration for profit and unknown factors.

Prices on the price list shall include all the exccution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantitics may be
brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be zpplied.

41: SUB-D | RICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling. maintenance, dismantling, depreciation of the structures, tools and cquipment as well as
miscellancous charges, overheads, incidental expenses and profits.
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Article 42:
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applicd if the additional works are accepted. The validation
of these prices shall give rise to an additional clause. Shall be considered as new, any price not provided for in
the unit price schedule or the detailed estimates of the contract,

A [!Elg -‘}: ‘MEN

Within the meaning of the security regime laid down by decree No. 2018/366 of 20™ June 2018 the
following definitions of duties shall apply:

(2) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in the
payment documents (“decompte™);

(b) The Project Owner shall visa the payment documents before any payment can be effected:
(¢) The Municipal Treasurer for Wum Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and
(¢) Payments shall be done by bank transfer,
(f) The contractor may obtain periodic payments on account. This periodic payment may be spread
out during the term of the contract in several periodic installments
(g) Fach payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.
In respect of the above: -
* Mode of payment of works executed
In view of the application of the law on collateral prescribed in the Decree N* 2018/366 of 20™ June

2018. the contractor shall be paid through accounts drawn up by applying the prices on the unit price schedule
for tasks actually accomplished. In order to realize this: -

- The Project Engincer and the Contractor shall periodically draw a joint statement summarizing and
setting the quantitics achieved and record for cach heading. Works executed by the contractor and
entered into the job cost sheet give entitlement to payment on account (bill) may give right to
payment;

. Not later than the fifth (5th) of the month following the month when the work was carried out, the
contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional
monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can ¢laim as payment for the works exccuted. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account <hall become the final account. It shall serve for making out
the final payment to settle the contract drawn up under the same conditions as those defined below
relating to drawing of monthly accounts;

. At the end of the period of guarantee, the Project Engineer shall draw up the general and final
sccount which shall be countersigned by the contractor and the Contracting Authority. The guide on
how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period:

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end to the contract, except for issues concerning default interests;
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- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall be
paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copics including the
stamped original copy, the Project Engincer shall after verification finalize and transmit to the Chicf
of Service for the contract (CDO Wum Council) who in turn shall verify and sign as a means to
order for payment and transmit to the Authorizing Officer/ project owner. The Project Owner after
verification and concluded good for payment shall affix a VISA and transmit to the Divisional
Finance Controller who shall commit the State of Cameroon for payment to be carried out as
defined in the contract in respect to the information on the credit card:

REMARK

: Payment on account may be spread over the duration of the execution of the jobbing order

Each request for payment shall include the following documents:

Seven copies of the final account mentioned above;
Seven copies of signed Statements of work done;
Acceptance report signed by all the members of the acceptance committee:

Report of execution of work (“attachement™) signed by the Project Engineer and bearing the
visa of the authorising officer;

A copy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three (03) months:

An attestation of non-indebtedness;

A location plan

An attestation of localisation :

A Taxpayer's card ;

A Business licence |

A clearance attesting to the payment of taxes;

An attestation of solvency (non-bankruptcy), also called certificates of incorporation;

A Clearance Certificates issuad by the National Social Insurance Fund (“CNPS”).
> An attestation of Bank account;

vV V V vV VvV VvV VvV VvV

according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the valus of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5™ of every month following
the works executed transmit seven (7) copies of the partial invoices to the Project Engineer
who shall within a time-limit of seven (7) days approve and forward for processing by the
services of MINTP and MINFL

It shall be carried out by the Wum council treasury.

i 28
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The Contractor may through a simple request without any justification addressed to the Project Owner with
copy addressed to the Contracting Authority obtain a so-called “start-off™ advance or advance “for purchase
of building materials”, The Stant-Off Advance or payment of the start-ofT advance shall be at most 20% the
initial contract price (ie. all taxes inclusive) but the advance must be guarantied at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance may
be released after the notification of the Service order to start the work. It's reimbursed by deduction done at
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50 on each payment on the account (“décompte™) made to the contract holder during execution as from
when works must have been executed more than 40% of the contract and must be totally reimbursed not later
than when the execution of the contract must have reached 80%, i.c. when the value of the basic price of the
goods & services rendercd shall have reached 80% of the contract price. Following of the rate of
reimbursement of the advance, the Contracting authority shall authorize the payment of the corresponding pan
of the contract upon written request. Whatever be the case, the reimbursement must be completed one (01)
month before the date of expiration of the contractual period. As the start-off advance is refunded, the
Contracting Authority shall release the corresponding bid bond if the contractor requests i

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in casc of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution shall
be provided within twenty (20) days as from the daie of notification of the contract and in any casc before the
first payment and’or before the expiry of the bid bond. It shall be addressed to the Contracting Authority who
shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the final bond shall be
29; of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall only be returned to the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shall
refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guaraniee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guaraniee) issued by a first-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven by
technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days. he shall pay
penalties amounting up to 1/S000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made to
the Contractor. After provisional acceptance, the guarantee period of this project shall be one year during
which the Contractor shall be expected to carry out period visits every three months to carry out corrections of
imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial contract (all
taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

. The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

. The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the Contracting
Authority to the Contractor for having not honoured his obligations, the Competent Structure shall
undertake to refund the guarantee or release the bond upon a simple request from the Contractor. In the
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case of notification, the end of the commitment of the bond shall only be put into effect by a Release Order
issued by the Contracting Authority. After the expiry of the deadiine, the bond shall cease from having any
effect even in the absence of the release.

- If for any reason. the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have the
right to carry out the corrections using any other contractor who shall be paid using the amount retained
for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices shall
be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender shall
not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantitics
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION
Seven (7) original copics of cach constituent document of the contract arising from this invitation to

tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the implementation
of the tax and customs systems to Public Contracts taxes that shall be concerned with the contract arising from
this invitation to tender shall be subject to the laws in force in the Republic of Cameroon.

Article 49: PENALTIES

(a) Penaltics for lateness: In case of failure by the contractor to complete the work within the contractual
time-limits, he shall be subject to the following penalties:

e 172000 of the amount of the contract per calendar day overrun, from the 1% to the 30™ day;

e 1/1000® of the amount of the contract per calendar day, beyond the 30™ day;

e  Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor shall
be liable to the following particular penalties for the non-respect of the terms of the contract notably: -

e The late provision of the final bond: In casc where the Contractor does not provide the final bond
within the twenty (20) days from date of nctification of the contract, he shall pay penalties amounting
up to 1/5000® of the contract amount (ATT) for every calendar day of lateness:

o The late provision of the insurance policy: 1f after fificen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all exccution
activities shall be suspended without suspending the execution deadline. Hence penaltics arising from
failure to complete the work within the contractual time-limits shall be paid. After two months from
the date of notification of the contract the Contractor has not complicd, the contract may be
terminated;

e The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty (30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every calendar
day of latencss. As well, these penaltics shall be applied on any stakeholder who delays the process of
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approving the execution program submitted or who carries out abusive rejects of the execution
program;

o The late request for site installation: 1f within fifteen (15) days from the date of notification of the
service order 1o start execution site installation is not carried out, the Contractor shall pay penalties of
1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attract penalties of 1/5000™ the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penaltics shall not
apply for situations of force majeure such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

o Absence of Project Site Log Book: 1t shall attract penalties of 1/5000™ the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.




CHAPTER IV: FINAL PROVISIONS

URE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that need
to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has notificd in
writing to the Project Engincer with copies forwarded to Project Owner and Contracting Authority of his
intention of how the effect(s) on execution arising from the Force Majeure should be treated. This shall be
done before the end of the 20™ day following the event. The Project Engineer shall visit the site of the Force
Majeure, carry out his own evaluation of its gravity basing as well on the evidence given by the contractor and
decide on the nature of force majeure and if he considers that the Contractor’s preoccupation(s) should be
taken into account: -

(a) He the Project Engincer shall forward to the Project Owner a succinet report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete investigations
and decide on the way forward. In case where the Contractor solicited for suspension of exccution or
prolongation of the execution duration and that the Project Owner validates the suggestion(s) of the
Project Engincer, he shall forward his suggestion(s) in a report to the Contracting Authority.

(¢) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the partics shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to tender
shall be carried before the Cameroonian court of competent jurisdiction.

icle 52: MINATION N

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay down the
Public Contracts Code and the following special conditions:

» non-registration of the contract within the required time-limits;

Non-compliance of technical documents ;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory stafl;
replacement of more than 50% of personnel;

Non-payment of insurance charges.
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53: 8P OMM HARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor shall
reserve the amount of these charges for the Project Engincer on behalf of the Contracting Authonty.

Morcover. if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.
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In casc where the execution of the contract requires transport of materials and equipment from abroad
I to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of
international covenants and agreements at the eXpenss of the contractor.

Article §5: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been read

' and approved by the Contractor, visa by the Wum Council Treasurer, Menchum and signed by the

Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56: INFORDM IATIONTO BE POSTED

' The Contractor shall put up a visible sign board (total height=2.80meters, width=1,20meters. board
thickness =2, Scentimeters al 1.20meters above the ground level with poles embedded in concrele) At the
entrance of the siteon a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work = Fatherland

CONSTRUCTION OF A BRIDGE OVER RIVER KEBWEN LINKING MAGHA
PALACE AND MAGHA OVERSIDE IN WUM MUNICIPALITY, MENCHUM
DIVISION NORTH WEST REGION.

CONTRACTING AUTHORITY: THE LORD MAYOR WUM COUNCIL
PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORISING OFFICER: THE LORD MAYOR WUM COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: COUNCIL DEVELOPMENT
OFFICER WUM COUNCIL (CDO)

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

CONT”aOR... LA I LLA LU L ..
FINANCING: PIB MINTP 2024

DURATION OF CONTRACT: NINET 90 C ALENDAR DAYS




DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS
N S NS FOR EX ON

This technical description of estimates is intended to define the content of the Construction of a Bridge
over River Kebwen Linking Magha Palace and Magha Overside in Wum Municipality, Menchum
Division North West Region

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective the
definition of the consistence of works to be executed in accordance with the plans and according to technical
norms for the exccution of public projects

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
cstimates:

- Installations

- Enrochements

- Assainissements- Drainage

- Quvrage d’Art

- Signalisation et équipements de sécurité
- Divers

Reference documents
In the study and execution of the Jobbing Order, the successful bidder shall comply with the following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to
this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in Keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Article 01: S S AND EXECL
It is the duty of the Contractor to realize the siructures as per the execution plans that shall be approved

by the l’rojccl Engincer and sample models of equipments and furniture provided by the project owner.
Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the rubbish to
the public discharge, the clearing and lc\cllmg of the site where necessary. To do these, the Contractor shall
obtain all the documents necessary for the realization of the Jobbing Order from the competent services
concerned. He shall also make contacts with the water, electricity and telephone network authoritics in case
their network shall be tampered with,
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Article 03: IN! . T1ONS:

Through the Project Engineer, the Contractor shall fumish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site 1o avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his’her personnel shall be installed on the site by a Commission comprising of:

® The Project Owner Chairperson

e The chief of service for the contract Mcmber

e The Project (Contract) Engincer Secretary

e The Contractor Member

e Chicfof Staff of the Control Brigade, DD MINMAP —-seeeeeeeeeeeees Observer

® The village Chief or REPresentative ...uvu.evsseenerrsseecessnrenssnnsssnn Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.

Article 04: N OF ¢ S AND MATE S:
The Contractor shall be responsible for the protection of the structures before final reception. He shall be

equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the Contractor,

Article 06: VERIF S:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project Engineer
of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specificd duration and at his

cost without modification of the Jobbing Order amount. The owner of the project shall have the right
to the final choice in case of any modification.

Article 08: ERRORS AND OMISS [IONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the exccution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PRE

Every material used and supplics shall be of high quality and put up in keeping with the rules and with
great care.

They shall meet the general specifications and the general requirements set out by the CSTB,
Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

TECHNICAL SPECIFICATIONS FOR EXECUTION




This technical description of estimates is intended to define the content of the work on
the Construction of a Bridge over River Kebwen Linking Magha Palace and Magha
Overside in Wum Municipality, Menchum Division North West Region.

PROPERTIES OF MATERIALS
Every material used and supplies shall be of high quality and put up in keeping with

the rules and with great care.

They shall meet the general specifications and the general requirements set out by the
CSTB.

Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references

of manufactured goods to be used.
Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by
approved equivalent materials and supplies, the latter shall be at least of equal or higher

quality and any justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with
the rules and with great care. They shall meet the general specifications and the general

requirements set out by the CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the

approval of the Control Engineer.

The granulomere shall vary between 0.80 mm and 2.5 mm for mortars and toppings
and between 0.16 mm and 5 mm for concrete structures.
EINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to
the approval of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or

crushed materials. The films of the gravels must have been blown or washed away.




MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his
expense. In general, water may be obtained near the building site from water points or
rivers, provided its quality meets the conditions stated below. Water may also be obtained

from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension
and dissolved mineral salts, namely sulphates and chlorides. It shall be forbidden to use

water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out
by the laws in force. They shall be of type CP] 35 and shall bear no trace of damp. Therefore,

storing on the site shall be done on a dry and ventilated floor.

E

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance
with the specifications of the BAEL 91 rules. They shall be perfectly clean without any trace

of rust, paint or grease.

They shall be formed and put up in accordance with the bar bending plan submitted by

the contractor to the approval of the Project Engineer before the start of works.
woob

The wood chosen for the construction of the structures and formwork shall be free

from any trace of rot, hard rot, decayed knot, splits or shake.

EQRMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the
weight and pressure of concrete, the effects of vibration and the weight of workers during
construction. Forms shall be tight enough to prevent extra water from washing cement

away.

1) SITE PREPARATION: The sctting out will be in respect of the technical plans. The setting out
profile boards will be at least 1, 20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.
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2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out normally
using dig axes, spades and sledge hammers. The minimal depth of the excavation trenches will be of
80 ¢m, and depending on the soil bearing capacity. Where there is black cotton soil or soil with low
bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a depth as
will be approved by the control engincer. The excavations will be done manually and no concrete or
mortar shall be laid on the bottom of the trench without the acceptance of the trench bottom of
excavation by the Project Engineer. The foundation shall be excavated to obtain the hard soil where it
shall resist and to bear the foundation work.

NB: The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE:
-Ordinary concrete specifically lean concrete shall be 10em thick and laid all round the excavated
foundation trenches before the stone work is carried out and dosed at 200kg/m’.

-Reinforced concrete shall be specifically for pillars, beams and the slab, their mixture shall be in a
proportion of 400kg/m’.

NB: All concrete works should be properly cured (i.c. water three times a day for seven days)

-Rods shall be mild steel reinforcement, Tor or high vield (Haute Adherence HA) Steel in accordance with
the R'C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or
grease, The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings,

NB: All rods should preferably be imported and reinforcement rods must respect the prescriptions on the
table below: -

} | SIZES = RODS | RODS | STIRRUP . ’

) STRUCTURE Nos N Torsé Spacis DOSAGE | TYPE
1 | Base of the culvert l4dmm | 12mm 15¢m 400kg/'m3 | Fe-E-40
2 | Walls of the culvert 14mm | 12mm 15¢m 400kg'm3 | Fe-E-40
4 | Wing Walls 14mm 12mm 15¢m 400hg'm3 | Fe-E-40
5 | Wing Wall base I4mm | 12mm 15¢m 400hg'm3 | Fe-E-40
6 | Beams 12mm Smm 15¢m 400hkg'm3 | Fe-E-40

Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08
to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 to
Smm. It shall be river sand and nothirg else. The sand shall have very fine clements scttiement
of less than 4%.

Aggregate shall consist of natural and homogencous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing. The fine and coarse aggregates may
cither be from the river or quarry crushed and must be approved by the control engineer before
any use on the site. The gravels shall be clean and well graded with very fine clements settlement
of less than 2%.

Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
from impuritics, meaning potable water.

Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any trace
of uneven mixture shall be the CPA42.5 class from CIMENCAM or from an approved factory.
Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.
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- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete,
the effect of vibration and weight of workers involved in setting it up,

Article 10: TECHNICAL REQUIREMENTS
The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,

acoustical insulation and ventilation: even if provisions have not been made in the plans and written
documents.

It should be noted that all the works to be carried out or modified following amendments brought in
keeping with the rules, shall be charged to the Contrector.

Fire protection

Application of the instruments in force relating to protection against the risks of fire and panic in
Establishments open to the public (EOP)

Classification of the establishment: category S EOP;
Behaviour of building components in fire;

FR: fire resistant;

FB: fircbreak;

FC: fire check:

%: h FR components supporting the shell of the building;
1h FC Floor;

Y; FB internal partitions

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be clcared by openings having direct access to
the outside.

Emergency means
Instructions on what to do in case of fire shall be posted in the cormidor.

Article 11: OTECTION OF THE ENVIRONMEN

The entreprencur will propose to the control engineer, before the beginning of works, the place of his yard
facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance arcas and of
washing should be concreted. These maintenance arcas should have a slope toward a cesspool provided for
the purposc and toward the inside of the platform in order to avoid the out flow of the polluting products
toward the site and the neighbourhood.
At the end of the works, the entreprencur will do all necessary works to the restoration of the various places of
the site. The entreprencur should fold all his maierial, and equipment. He should demolish all stationary
installation, as foundation, support made of concretz or metallic, ctc. In order to put back the site in its ncarest
initial state, neither equipment nor materials should be abandoned on the site or in the vicinity after the
exccution of all the works. Left-over materials are to be covered with a layer of earth, and the site has 1o
reccive an adequate drainage in order to avoid all erosion as the casc may be.
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The Contractor shall be in charge of the setting up operations which shall include:

e Developing the road and inserting some drainage structures of the of the project
An identification board and a notice board of the building site;
Putting up a structure containing a storchouse and an office equipped with a table and chairs where the
project record and graphic documents shall be available on a permanent basis.
Supplying water (if possible) and guarding;
Any other measure for the proper running of the building site:
Conveyance and folding up of any material needed on the building site;
Dismantling and folding up of structures;
Their possible transfer;
Putting in place of means which are essential for the safety of personnel and users, especially putting
signals on the building site;
e Cleaning of premises after execution of work.
The plan relating to sctting up operations shall give all the details on the following points:

o In addition, setting up operations shall include the actual mobilization of supervisory stafl, the
foreman, and the charge hands among others
Signals ', mi
The Contractor shall plan to put in place temporary signals essential for the safety of users and

personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 12: CONS
- [ execution:
It shall be made up as follows:

- construction drawing and details at the appropriate scales:
- work planning:

- method and technical approach to execution;

- organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the soils.
No complaint shall be accepted in the course of work; differences in the nature of soils noticed during the
exccution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing
in the soil.

Moreover. the Contractor shall take note of the location of the eventual old networks: telephone, water,
clectricity or other that may be found in the field. Therefore, he shall not remove any existing meter or pipe
without informing the Project Engineer of their presence.

It shall be the Contractor's responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

S

Site survey
The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have

perceived all the difficultics that he may encounter and relating to the configuration of the site, the nature of
the soils, neighbouring constructions, etc...

Construction drawing
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The Contractor shall draw a complete set of designs to be exceuted (general design, formwork design,
bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by the Project
Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This approval
shall not relieve the Contractor of any of his responsibilitics.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

- Fou s:

Any fill material for the foundation and the surroundings structures shall have no particle dimension
above S0mm and with plasticity index of less than 35. Fill materials shall also be free from organic clements
and shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Reinforced concrete footings shall be built on 10 em with coarse-aggregate concrete. They shall fill the
excavation. After cleaning, blending concrete shall immediately be put in place so that earth should not fill the
excavation.

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall conform to
the laws, regulations, and norms in force at the moment of execution of work, notably:

. DTU No.30: framework and stairs in wood

. DTU No.40.42: Roofing large steel sheets and bands

. Norm Frangaise (NF) P 21.202: design ard assembling
. Rules CB 71: designs and design of wood frameworks.
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Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL
In general, the contractor is supposed to be fully aware of all the expenses relating to works as well as

all the conditions prevailing in the arca and likely to influence the execution and cost of works. Therefore, he
shall not present any complaint, except in the conditions provided for by the contract arising from this
invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price list to
the quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and charges

are as follow:

. Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellanccus allowances, premiums, insurances, medical expenses,
cic. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses

for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categorics are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words
agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the
detailed estimates.
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Article 02: Definition and consistency of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BRIDGE OVER RIVER
KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN WUM MUNICIPALITY.
WITDTH=6m, HIEGHT= 5m, LENGTH=6m
UNIT
fi| wo DESIGNATION UNITE | QTE | PRICEIN ""'&gg‘oc:'"
FIGURES
I LOT 100: INSTALLATION
101 | Installation of worksite Ls 1
102 Mobilisation and demobilisation of % 1
equipment.
103 | Project sign board m? 1
104 | Execution program and as built plan Ls
105 | Geotechnical studies Ls
LOT 200: SITE PREPARATION
201 | Site clearance m? | 280
202 Traffic flow (diversion of water| 1
course and road)
203 | Setting out of bridge Ls 1
LOT 300: GENERAL EARTH WORKS
l 301 Excavation of trenches of the 3 230
abutments
l Filling of the access of the bridge to
raise the right of way 10m wide on X
302 both sides of the bridge and molding " 6306
l of the road to 6m wide.
Resurfacing of the filled access to the
' 303 | bridge with laterite from borrowed | m’ 250.7
pit.
LOT 400: FOUNDATION - ABUTMENTS - WING WALLS - DECK
l 401 | Hard core. m' |45.78
' 402 | Blinding concrete dosed at 150kg/m*. | m’ 9.7
Reinforced concrete footings dosed at :
y X
403 | 350kg/m”. 2o
l 404 Stone masonry works for foundation, | v 11306
abutments and wing walls.
I Mass concrete 4cm thick dosed at
405 | 350kg/m3 behind the masonry wall| m’ 2.8
l to render it impermiable.
Reinforced  concrete dosed at :
l 400 400kg/m?® for the beam seat and slab 5 i
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407 Reinfoced concrete slab of 15cm thick |, 56
dosed 350kg/m’ for the bridge raft. :
Reinforced concrete rib beams dosed >

408 at 400kg/m”. m 19.65

410 Dranage materials behind the m? 4.6
abutment wall.

LOT 500: EQUIPMENT

Guard rails (RC pillars and gavanise
alid pipes of daimeter 63mm) s :
502 | Weep holes in PVC pipe 40mm Ls 1
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BRIDGE
OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN WUM

MUNICIPALITY.
WITDTH=6m, HIEGHT= 5m, LENGTH= 6m
NO. DESIGNATION UNITE | QTE P.U TOTAL
LOT 100: INSTALLATION
101 Installation of worksite Ls 1
102 Mobilisation and demobilisation of Ls 1
equipment.
103 | Project sign board m?
104 Execution program and as built plan Ls
105 Geotechnical studies Ls
SUB TOTAL LOT 100
LOT 200: SITE PREPARATION
201 Site clearance m? 280
202 Traffic flow (diversion of water course ta )
and road)
203 | Setting out of bridge Ls 1
SUB TOTAL LOT 200
LOT 300: GENERAL EARTH WORKS
301 Excavation of trenches of the abutments m? 230
Filling of the access of the bridge to
raise the right of way 10m wide on both
302 sides of the bridge and molding of the m! 16306
road to 6m wide.
Resurfacing of the filled access to the :
303 bridge with laterite from borrowed pit. i 250.7
SUB TOTAL LOT 300
LOT 400: FOUNDATION - ABUTMENTS - WING WALLS - DECK
401 Hard core. m’ |45.78
402 Blinding concrete dosed at 150kg/m”. m’ 9.7
Reinforced concrete footings dosed at -
403 | 350ke/m. m' | 125
Stone masonry works for foundation, :
W4 abutments and wing walls. m 130.6
Mass concrete 4cm thick dosed at
405 350kg/m3 behind the masonry wall to| m’ 2.8
render it impermiable.
4




Reinforced concrete dosed at 400kg/m’ 3
105 for the beam seat and slab m 876
407 Reinfoced concrete slab of 15cm thick a3 56
dosed 350kg/m” for the bridge raft. 3
Reinforced concrete rib beams dosed at
408 400kg/m”. m’ |19.65
410 aga::lage materials behind the abutment m? 46
SUB TOTAL LOT 400
LOT 500: EQUIPMENT
501 Guard rails (RC pillars and gavanise e )
pipes of daimeter 63mm)
502 Weep holes in PVC pipe 40mm Ls 1
SUB TOTAL LOT 500
TOTAL GENERAL HTVA
VAT (19.25%)
AIR (2.2% or 5.5%)
TOTALTTC
NET A MANDATER
ESTIMATE CLOSED AT:




DOCUMENT N° 08

FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

I. A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important clement for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following clements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;
¢. Cost in dry price of the supplies necessary for the site;
d Cost of local and expatriate labour;

¢. For cach price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of cquipment, laboratory and its equipment, development of a quarry
(where need be), ete:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

2. Presentation framework of the sales coefficient, also called the coefficient of over-hcads.

A. Overheads of the site
Studics

——— ————

Total 1

B. Overheads of the head office

- Head office overheads o

- Financial overheads U
- Risks and profits —
Total 2

Sales coefficient K = 100/ (100-C) with

C=CI1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the elements
mentioned in point 1 above,
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DETAIL PRICE BREAKDOWN

Description:
y Total : Activities'
NQ s J
Price ! Daily output Unit auantity Unit SRS
. ; Daily ’ Paid man-
Q0
Fepsonntl | “CATEGOR) N Satany | Number | TG0 | AMOUNT
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D otal Direct Cost A+B+C
General site 10% Dx10%
E Expenses
General Head Office 5% Dr&%
F cxpenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding G+H
P Taxes
Unit Bid price .
vV Excluding Taxes P/Qty




DOCUMENT N°09
MODEL CONTRACT
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX = TRAVAIL - PATRIE PEACE - WORK -~ FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD

COMMISSION DE PASSATION DES

MARCHES DE LA COMMUNE DE WUM WUM COUNCIL TENDERS BOARD

JOBBING ORDER N° __JJO/MINDDEVEL/WC/WCITBR2024 of 2024
AWARDED AFTER Open National Invitation to Tender
NO __/JONIT/MINDDEVEL/WC/WCITBR2024 OF 2024 FOR THE CONSTRUCTION OF A

BRIDGE OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN
WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.
PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORIZING OFFICER: THE LORD MAYOR WUM COUNCIL

CONTRACTOR (HOLDER):sassseessssncesses PiO BOX covaiisee TEL. sivnnnrnnes Fax: cooeaeen.

TRADE REGISTER N° (N® R.C.): ceesscssncacssssccsesosssesssssssssscsssssoss

TAX PAYER N®: ciscecsssciasssscescasonssosssnssncssiy

BANK ACCOUNT N7 sivsnensnnse AT civsesssscensns (BANK) AGENCY OF: casirrecsnee

PURPOSE (SUBJECT): for the Construction of a Bridge over River Kebwen Linking Magha Palace and
Magha Overside in Wum Municipality, Menchum Division North West Region.
PLACE: Wum Centre

DURATION: NINETY (90) CALENDAR DAYS (TWO MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ... FRANCS CFA (all taxes inclusive ATI)

FINANCING: PIB MINTP 2024: PUBLIC -REPUBLIC OF CAMEROON
VOTE OF CHARGE N*: ....... cassusesesssssesesssnessasne o
EXPENDITURE AUTHORIZATION N7: coiiiiiiininnane.

DATE OF ENTRY INTO THE CONTRACT: .....iiiiiiiiiimmmniiannmnnan
DATE OF SIGNATURE | $ cccicocrsosssossssiansosssssssssssssnsssssssssoss
DATE OF NOTIFICATION: c.ccicerescrssorossossasomsssscasessmesssessesses
DATE OF REGISTRATIONS ovrecreressnsirsmmaiossssmsosnsosssmivssssssossss
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BETWEEN:

THE REPUBLIC OF CAMEROON. REPRESENTED BY THE LORD MAYOR WUM COUNCIL
(Contracting Authority), HEREINAFTER REFERRED TO AS *“THE ADMINISTRATION"

ON THE ONE HAND,

AND:

TllE EI\TERPRISE ’(‘Ommﬂ_‘): ...Ol...‘.l.’..l.llll..tpoo Box .'......OIIOOOCTEL T TR RN R R R R R R L L))
-I.RI\DE REGISTER N() (t\" R(.’: uooocn.oocnuooouuonuunocoTI\pr\YER 4\.0: SENERRERRRNNRRRARER R RN
Bf\NK ACCOUNT Na: .........0.........!.'....!I.....AT It R R R L L R L) {u”x)
I\GENC\. ()!:: It R R R R R R )

REPRESENTED BY MISTER (M) ceesssecssssssesssasesssssrnesssssse HEREINAFTER REFERRED TO AS

“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENTS
Titkel : THE SPECIAL ADMINISTRATIVE CONDITIONS
Title Il  : THE SPECIAL TECHNICAL CONDITIONS
Title 11 : THE DETAILED COST ESTIMATES
Page N* and last page of Jobbing Order N° __JJO/MINDDEVEL/WC/AWCITB/2024 of 2024

signed following an Open National Invitation to Tender N° ___/ONIT/MINDDEVEL/WC/WCITB2024
of 2024

WITH: ccceoncesencnnscscnces
for the Construction of a Bndge over River Kebwen Linking Magha Palace and Magha Overside in Wum

Municipality, Menchum Division North West Region.
EXECUTION DURATION:  Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenwe =2.2% or 5.5% depending on the regine | F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA
NB: This Jobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI

READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR WUM COUNCIL,
CONTRACTING AUTHORITY
Wum, the
Wum, the
REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS




FORM N° I:

DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

B D ORI VP s s iaisarivasasrvravavuduaesovpsonnses

NRUOBRILY s iasiiisorenasssinaissssasrsssssonossanfosunsarspies

Fiscal stamp

1500

B UDCIION s cnesassoncevnspressnsssssnnitoseshicdssnsbobopsvarsstes

-----------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------

And hereby declare my intention to tender for the said contract,

General Manager

---------

------------
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FORM N° 02
THE MODEL TENDER LETTER

F(WE) the UNACETSIENEG 1.evvvrereesimmmmmssmmmeserureeiorssnsessssessssssmnassiimsstimmmissssssssssssssssnsssssnses
Acting in the capacity 0f ......ovviiviirininriinciiicii. in the name and on behalf of...............

....................................... B ciiiissisvissisnnanosilRC N fuiissssssarvessscon iy Vitus - of the: power
vested in me (us), resident at ... (TOWD) sivereesssrssusons . P.O.Box......, telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to Tender
17 S EUNENDOP— . and after having assessed in my (our) point of view and under my (our)
responsibility the nature and difficultics entailed with the execution of the job, I (we) do hereby tender and
commit myself (ourselves) to carry out works for the Construction of a Bridge over River Kebwen Linking
Magha Palace and Magha Overside in Wum Municipality, Menchum Division North West Region, in keeping
with the terms and conditions of the tender file in retumn for the sum of........... FCFA
Ceseoneopenansesanensanaansynsnnseynadssbhshons Francs) Tota! without Tax+ VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.
I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national

currency (FCFA) in account No.....ooviiiiiiiiiinnn opened in the name of.....viiiiiiiiniien. .
inthe records Of ....covieaceinnassicncnsonsasnnes (Bank) 8L:.c0iiinciiomviroin

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

Fiscal stamp
Signature(s)

Bidder(s) 1500
For companigs, indicate!

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... ... ........ v vee v svne e # (Name, first name and status)

For companies without a legal status, indicate:
« e, the undersigned... .. ... v v s vvesv von ven sos son san sas vns von wrn sus vos sss 000 a2t 20t a0 sre svse B

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
Jointly commit ourselves ... ...... »




FORM N°03
THE MODEL SURETY BOND

Reference of guarantee: NO. o..vvvviiiciirrecssneanarsonnes
To the LORD MAYOR WUM COUNCIL, REPUBLIC of CAMEROON
Invitation to Tender No. ..oovvviviennnnnnns

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BRIDGE OVER RIVER KEBWEN
AT ZONGEKWO OVERSIDE IN WUM SUB DIVISION, MENCHUM DIVISION NORTH WEST REGION.
J 00 CONEREION. s vosvivesinsnassnnmrimivanvavsespuinaioas oo hereby submits on ...ccvvviiiiiiiiiiiinnne. to the Lord
Mayor Wum, a bid relating to the for the Construction of a Bridge over River Kebwen Linking Magha Palace
and Magha Overside in Wum Municipality, Menchum Division North West Region. To this effect, and in
keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor of Wum council
acting in the capacity of Contracting Authority, a bid bond amounting to CFA

By this guarantee, we the undersigned, (7) coovieiiiiiieiiiiiinnnreresssessenens with our registered office in
................................. . are committed towards the Lord Mayor Wum council, through the bidder for
the SuUm Of CFA Francs ....ccccvecesssessossasssss (IR IEMEE) i it os s is e vuins si s b e N Ve e s e

ARL—— Y )]

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Lord Mayor Wum council, the amount of the guarantee at the first written request, as soon
as the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Lord Mayor Wum council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case
the company shall be the successful bidder, after presentation of the performance bond which shall be kept
by the Lord Mayor Wum council

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

DONE B coiissesisivasasoreonsasissivs s OB sisieinsananvassnisvansasms
M (MEESIE) e assivisseassiversnsrisannsssanassssensesanss
Signaturc(s) & SIAMPS ..oocerirnersrsnssessnsssesnsese
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank




FORM N° 04
MODEL BID BOND

Whereas (Hereafter
called the “the bidder™) has submitted its bids dated , Here in after
called “the bid™)

KNOW YE ALL PEOPLE by the presence that WE

. having our registered office at hereinafter called
“the Bank™, are bound onto the Lord Mayor Wum council (hercinafter called “the Contracting Authority)
in the sum of for which payment will and truly be made to the said

Contracting Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or
incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid
validity. Any demand in respect thercof should reach the bank not later than the above date.

Scaled with the common scal of the said bank this day of

SIGNATURE OF BANK AUTHORITY




FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: NO. .ov.veiivierssnenssserssssnnsns

To: THE LORD MAYOR WUM COUNCIL, WUM SUB DIVISION, MENCHUM DIVISION,
NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender NO. cvvvvvvvivvenennnns

PERFORMANCE BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BRIDGE
OVER RIVER KEBWEN LINKING MAGHA PALACE AND MAGHA OVERSIDE IN WUM
MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION

Weissssinisssaiasrisvarcorisssnisiosvassnssnuanie (Bank) have been informed that a contract has been
signed between the Lord Mayor Wum council acting in the capacity of Contracting Authority,
BN Cov s i aane panaboasssnennsnrtiig acting as contractor for the Construction of a Bridge over River Kebwen
Linking Magha Palace and Magha Overside in Wum Municipality, Menchum Division North West Region. In
compliance with the provisions of Contract N°. ............. . the contractor is bound to present to the Lord
Mayor Wum council, a performance bond for the exccution of work, covering security, commitments and
other obligations incumbent on the contractor under the contract, worth 3% of the amount of the contract all
taxes inclusive, i.6, CFA Francs ......covviieerenirniennicininsessssncsssssson

) { SR OO SR AR g Fo oty (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Lord Mayor Wum council, at his first written request, and three (03) months the
amount of this bond, that IS 10 SAOY. ..oiiviiiiiiinnnivierisrrassrersressss . all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil onc or more of his obligations under the contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned by the Lord Mayor Wum council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the Lord Mayor Wum council.

The guarantee shall be released within ninety (90) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon,

MR IO ) i G isicasvessaiiivinsvdiisvooshonsoebiinses

Signature(s) & SLAMPS ...oovviiiiiniinrsrriernsrsnsoene
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

L R AR G S S SOy P Y ST P PO T

Reference of guarantee Nou. .. vueiiicrreiirnencrsssienes

To: THE LORD MAYOR WUM COUNCIL, WUM SUB DIVISION, MENCHUM DIVISION,
NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation 10 Tender N° covviiiviiininnnns

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

Y R R A P S AR AT S P (Bank) have been informed that a contract shall be signed
between the Lord Mayor Wum council, acting in the capacity of Contracting Authority, and.............
......................... acting as contractor for the Construction of a Bridge over River Kebwen Linking Magha
Palace and Magha Over side in Wum Municipality, Menchum Division North West Region.

In compliance with the provisions of Article ............ of Contract N”. ............, the contractor
shall be bound to present to the Lord Mayor Wum council, Contracting Authority, a bank guarantee with
the purpose to assure the refund of the start-off advance granted to the company and amounting to CFA
L T O TR P RTRL 1. BOURIY L ey, Sl

L PR P S PO e L el (bank) do hereby commit ourselves, irrevocably and without arguing
to pay to Lord Mayor Wum council, at the written request the Lord Mayor Wum council, and within four
(04) weeks the amount of this guarantee, that IS 10 SaY. ...vvviieiviriiiiicrirneerrrneierine all the amounts
that the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract,

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for

his request. This letter shall be countersigned by the Lord Mayor Wum council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Wum council tenders board. The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

4G D0y ) R R OP Py R AR A eSS e

Signaturc(s) & SMPS .oovvverrinrerrerersrsnssisenn




FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of Project...ccecececesssans srasose Invitation to tender N ..oooviiiiiiininnnen.
Construction of two classrooms at .....vcvviiinnnnnnennens

I (We) the undersigned (8)
Acting in the capacity of (9) ..ooiriinnnns in the name and on behalfl of (10)
.......................................................... B L s R AR NS R aivasssnsdyYioe of
the power vested in me (us), domiciled at P.O. Box................ CTOWD) coviisiveavininsss , telephone No.
............................. after having studied all the documents of the tender file relating to the Invitation to
TED0ET O ssissives sinassssnrisorsnoessssanony and after having assessed in my (our) point of view and under my

(our) responsibility the nature and difficultics entailed with the execution of the job, I (we) do hereby tender
and commit myself (ourselves) to carry out works for the Construction of a Bridge over River Kebwen
Linking Magha Palace and Magha Overside in Wum Municipality, Menchum Division North West Region in
keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
............... (crrevsserensnseesssessse) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourszlves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

DODC B . isivisiiibvsitvnissiinnsarisd SO s tivesusssnonees

For companics. indicate:
The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned ..o » (name, first name and status)
For companies without a legal status, indicate:
« We, the undersigned, ..oouiuiiiirieninmimiemiiississiaiinaairsaarieissseiisan »

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ......... »

(8) Name, first name, profession, residence

(9) Position in the company
(10) Company name
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FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIFTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF




FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It Mav Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify
diploma or certificate) and holder of National Identity Card N* issued
on at Tel: is committed and available to
work as (specify post to be occupied) with (name of
company) if awarded the contract for (indicate the name of project) in

Menchum Division of the North West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign;

Certiffed a8 :iiiiviviSivasdivevonsson DN ARG oo cinsasnanissvivinnisa

REMARK: This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on the
verso page of this commitment form
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FORM N° 10

THE CURRICULUM VITAE
Name & First name
Date of birth
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Wnitten
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained : Date
Specific knowledge : Publication, research work
Date of start of service
Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company
“'0 ” » \ X .

(*) = Work attestations issued by the various employers shall be enclosed with this curriculum vitae which
shall be signed.

- The curriculum vitac shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.



FORM N° 11

THE PROFESSIONAL REFERENCES OF THE COMPANY

Contactable Execution | provisional
N*| Year Project telephone N° of P'::::::::" m‘m&t Period | Acceptance
Project Owner notified date
1
2
3
4
5
6
etc
NB: For cach contract named in the above list, are attached the following:
= Photocopy of first and last pages of the contract,
= Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).
DO OB o s avisnsvinsasasnrausds I s iiieiieasndescobanesssrnaniane
ME(MERIS) s v50is i sisivinnvsinisssuvussnsisosnsissinvsssisinissss
L R R ol e P P R AL R A
89




FORM N° 12
THE EQUIPMENT LIST
FRAME (“chassis™) | REGISTRATION STATUS
SN DESIGNATION MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
1
2
3
ele
I the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipments and tools at any
given time requested. As well, any of them must be present at the site before and during each phase
at any given moment required or requested by the Authorities in charge of control/follow-up of the
project I am tendering for.,

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease documents) of
commitment between | and the Owner(s) of the equipment(s).

DO OO0 s i s oassssssesssesedessss o B 6iosodiosibisesssanneosnoreses




FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD OF THE ENTERPRISE

Ref. N. '.........I.II.......I.......I... \"U-\" l}w (Ic)

ADDRESS OF THE ENTERPRISE
TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

RS S oAb A anansannnase chme eSO KSR ) the undersigned Representative of the company /enterprise

OV TN o0 sosrmavorersverssirs s Idsint have the honour to hereby attest having visited the site for the Construction of a
Bridge over River Kebwen Linking Magha Palace and Magha Overside in Wum Municipality, Menchum

Division North West Region on this V. SNSRI LN L S—— to have an appraisal of the strengths

and weaknesses of the site.

In testimony whercof, this attestation is issued to serve the purpose wherever and whenever need arises.

THE MANAGING

9l




FORM N° 14

THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

h INTRODUCTION

TENDER REFERENCE (it vnsiirssraniinsrmind ittty sseesras

DA T OF VT it isianiiosionsasissornorsessovosadssion L N Rl E e oo on o raos 505 MRS e e M A

1) COMMENTARY:
K] ) N O T e PO Bl i s idi s s s v e i e Ssaii

-------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------

I AVAILABILITY OF SERVICES (water, clectricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES: ....oco0nnnmeensnsnasssassasersssssssasposassssssssnsassssennsesnasessssonsssaassssasiossossssssse

NB: The above commentaries can be proven by pictures of Mr(s)eeeueeeeesrreeesseseesees
tesecsncesssseseneses «+0f the company and land mark(s) conspicuously present on the site. The land
mArks INCINAE oceccsessensencessosoeanssssossonss covenslputt names of the conspicuous land marks site seen at
the project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit,

Signature and name of the Representative of the company
(person who carried out the site visit)

N ORY SIG 'RES
Signature and name of Managing Director Signature & name of the Company's
of the company and stamp scal Work Supervisor and stamp scal



FORM N° 15

THE EVALUATION GRID

General presentation of bids
- Table of content present.... . ... O P OO o800 o e S ot e e
- Document is spiral bound with transparent fly-leaf on front cover, .. ... sses 00 sesssssrsrresrersesses Y OB/NO
-Pmenooolcolourupara:mopambornenmevarm:doamenuh 3 “eririaeeiaters sidasismenis YOE/NO
-Ordenypmsenhbonofmdmmuhmetemm.... cesseonres os an b 40 00 sa 50 45 44 ou on 40 +0s Y OS/NO
-Clantyhthepresentanonolthedoeun\entsandpagesmbem o +o0n 40 00 00 40 00 e 400 v ve ve oo. YOSINO
-SpecsalTechnalconddonsvisaedandhstpagesw PR oReuas iesaeears sasnsasanses sosien sernissnes YOBING
Experiences of the Contractor (enterprise) in the past three years
-Prmdupactytohmanbdwﬂdmutcwmmmprwmcoﬂolm
least!hatollh:’spresentprojed(‘l‘h&tythmmlmon)FCFA‘...... 104 $50 5445 44 stronbbbrremmrersssressstesss
-Professionalcxperienco(s)nmwdmmmmmxmmwmmm RO N ESBIRL O Yes/No
~Formatofprofosmlmfmnce(s)ashdicatodmthehnderﬁe ......................... cees eenr 1ee. YES/NO
-Axleas!mJobhng%nummtﬂnt&hstm)olﬂmﬂumm
exemtodwﬁhhthepasuhroeyunhanmhvemanmpresem. sss4aressetses vereee sensess Y OBING
-Atleastmprommalmptanoemmms(ﬂm&m:mn)mmpro}oca
execmdmmhmommmyeannanu\dawmumWeum 0454 42 44 20 44 o5 svere vee o0 YOBRNO
-Cmmw&wmormmwmw.so{mozmmm.. i YesNo
- Proof with notiﬂodSorvIcoOrd«(a)forhamgexeanedtompbbonounyofmoprqm

above executed within the past three YORIE PAOBOM .. .. .. . o1 cosns v sovsancarssnsersssseas s sssanss oo oo Y OO/NO
-Wwamwamwmmammmmm... cor weraenees YOR/NO
Quality and management of personnel of the company
-lnlonnabonofkeypenonnelpfauntedhthefo:mnwputhdmmetem fle.....................Yes/No
-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' expenence or Civil Engineering Technician with at least five years' experience present
(proolbycommdm:opyolthoccrdfkatoordiploma) :
-Supervisor's signed curriculum vitae with proof of working expenence in the
-Supervisor's commitment form with co 2 Dl cribe :
PIBBBIR: oo o5 esthensinissnmenst sssnospissiness ot bobiors o bhn st tes et et veseesesoossseessesse T OBIND
-Foreman with level of at least BAC F4 (GCE "A’ level Technical) in construction with at
least 7 years' experience in the domain of constructon present (proof by certified true
copy of the certificate or diploma) .. . P A s s B s e b e
- Foreman's signed curriculum vitae with proof of at least three experience in construction of
buildings present ... ... 190990049 4000000844344 74 54404505 5400004000 b4 64080 varns orernsadonss Yes/No
-Foreman's commitment form with con 5 {og] 2! (verso page
-Company organizational charts respecing administrative & technical hierarchy ... ... . Yes/No
-Pfoiedmmtwmrmmldmmmmlbchmcﬂhnnmhy s s srsarbeennpneisisid Y EINIG
Technical equipment of the company
-List of key equipment present ... . S YR AL b baetes bs A 1O s sae st eraaes aibtstasseersnsnrs sessessreses YOBNO
mmueymuwtummmmzmwmmmm.. rttiranerrrrrerarssiesessss YCS/NO
-List of other equipment (tools) present ... ... $55 004 040008 004 sss sss b0t st bsun ssssbitensorsrnsssinresces YO/NO
-Certfied true copies of documents (not more than 3 months) to prove ownership
of key equipment mentoned (like vehicies. I PIBBUIIR o &5 o doi trerssamumivadio nisssseisniaiat s YoslNo
-Documents 1o prove ownership of tools (Iike receipts, car registration certificates, etc) present . .. Yes/No
Methodology for the execution of works
Schedule of work execution present... ... ... e 4080t Nere08 09000t batsbrrnrarrarnsasacsssssesvens T ES/INO
Presombonofuecutxonschodulehsunechronologyasspenedouthtendmﬁbmmmks
well assigned (manpower oeployrnent)hoonfom.tywitnexewuonmemodologymmg tme
frames POI MBI U ..o BA05 o5 seh srvresarrsenasaiossorsarsssens ssriii YOBING
Specification of total duration of execution present . ... 900 t0nansaesarsrostrnsiesssseemerrrnsasasesses T OBINO
Sewntymasumbpmctm“lmmmpampruem SR PSR Yee 4b ek st i st N esIND
Enviromntalprotecoonandsewmymasumonm akenintoaccount. .. ... Yes/No
Site Visitreportpresent ............ ...
Stte Visit report in format prescribed in the tenders file .. ORI COROIESA PP OORNPES SR>, | . | |,
Sctovumponugnedbyuumokumonmptmrwedmmtu\dmﬂo..i......... o esssisessssninses YOMNG
Su:aVMreponmnodandstxnpsodedbyalvnmmmsaibedmmundeuue ......... Yes/No
Site Visit report having pictures of Company’s R ppresentative mscridbed on the verso of the
{ proving him/her conspicuously presentonsite ... ... Yes/No
Appropnate technical specificatons present ... ... . 980000 509 00 WNNIIIIIS SO0 IPE NS REP VI SH s sorens ios esisss Y OOIND

rreree . YES/NO
present . Yes/No

* *




DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER'’S LETTER HEAD
(here)

Ref' N‘ LA T T ) \‘.um. u’c

THE LORD MAYOR
To: All Potential Bidders,

Subject: Justification of prior feasibility studics

In respect to the principles binding the conception and claboration of project proposals, a project
proposal for the Construction of a Bridge over River Kebwen Linking Magha Palace and Magha Overside in
Wum Municipality, Menchum Division North West Region was realized and forwarded to the Minister in
charge of MINTP Yaoundé for funding. In the 2024 Financial Year of the Republic of Cameroon within the
framework of the programmed budget of the 2024 Public Investment Budget (PIB 2024), the said project
was financed as per the budget head at the cost of Thirty three Million Francs (33,000,000) CFA. Afier
obtaining the financing. relevant adjustments were carried out to ensure that the tasks retained to be
accomplished for proper and complete execution of the project are commensurate to the amount provided
for the realization of the items spelled out in the bill of quantities as found in Document N® 7 of this tenders
file.

To this cflect, bidders are hereby given surety that proportionate feasibility studies were already carried
out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose
wherever and whenever need arises.

Signed

Ce

«The Contracting Authority, Menchum
-File’chrono.




DOCUMENT 12

LIST OF BANKING ES

AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

Note relating to banking establishments and financial
bodies authorized to issue bonds

LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);
10- City Bank Cameroon (City group);
11- Union Bank of Cameroon (UBC).
12- United Bank for Africa (UBA)
13-Banque Atlantique du Cameroun (BACM);
14-BGFI Bank Cameroon
15-Bank Camerounais des Petites et Moyennes Entreprises (BC-PME)
16-Standard Chattered Bank
7-BANGE Bank Cameroun
18-Credit Communautaire d’ Afrige (CCA)
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B- INSURANCE COMPANIES

Chanas Assurances; BP 109 Douala

Activa Assurances; BP 12970 Douala
Zenith Insurance Company; BP 1540 Douala
AREA Insurance; BP 15584 Douala

Atlantic Assurance; BP 3073 Douala
CPASA; BP 45 Douala

NSIA Assurance: BP 2759 Douala

PRO ASSUR: BP 5963 Douala

Prudential Beneficial General Insurance: BP 2328 Douala

10- Royal Onyx Insurance Cic; 12230 Douala

SAAR: BP 1011 Douala

12- SANLAM Assurance Cameroon; BP 12125 Douala




DOCUMENT N° 1

PLANS AND DIAGRAMS AND/OR PICTURES
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