

ADDITIONAL CLAUSE N° 001

1. Bearing on additional days of launching for the following Tender files; No. 01/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Road Maintenance in Tubah Municipality (grading of road from door market – Tchua- Tahnobuh-Allumbieh (10km), grading of road from Three corners to Aric School, grading of road from mile 11 junction to Finge palace and grading of road from Bambili road to Mallam bridge in Bambui).
- No. 02/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Opening and grading of road from Ntah to Achi farm to market in Bambili
- No. 03/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Opening of 2.5km with a culvert to Mushongmabuh Touristic site and demarcation of the site; all in Tubah Sub Division in Mezam Division of the North West Region.

The state of Cameroon represented by the **LORD MAYOR OF TUBAH COUNCIL (CA)**, named as **"ADMINISTRATION"**

HEREBY DECIDES AS FOLLOWS:

ARTICLE 1. This Present Additional Clause has as objective the additional days of launching for the aforementioned Projects.

INSTEAD OF THE EMERGENCY PROCEDURE OF 21 DAYS READ

IT IS LAUNCHED UNDER THE NORMAL PROCEDURE OF 26 DAYS


ARTICLE 2: That all Bidders in Possession of this Tender files should Report at the Publication of this NOTE to the Mayor's Secretariat at Tubah Council for Further information.

ARTICLE 3: That the submission/opening day is changed from the 21/02/2024 to 28/02/2024 at same time.


ARTICLE 4. That this present Additional Clause is issued to serve whenever and wherever need arises:-

Cc

- ARMP
- CHAIRMAN TCITB, TUBAH
- ALL BIDDERS IN POSSESSION OF THE TF
- FILE



Tubah, the **31 JAN 2024**
THE LORD MAYOR
(The Contracting Authority)



ADDITIONAL CLAUSE N° 001

1. Bearing on additional days of launching for the following Tender files; No. 01/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Road Maintenance in Tubah Municipality (grading of road from door market – Tchua- Tahnobuh-Allumbieh (10km), grading of road from Three corners to Aric School, grading of road from mile 11 junction to Finge palace and grading of road from Bambili road to Mallam bridge in Bambui).
- No. 02/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Opening and grading of road from Ntah to Achi farm to market in Bambili
- No. 03/ ONIT/TC/TCITB/2024 of 26/01/2024 for the Opening of 2.5km with a culvert to Mushongmabuh Touristic site and demarcation of the site; all in Tubah Sub Division in Mezam Division of the North West Region.

The state of Cameroon represented by the **LORD MAYOR OF TUBAH COUNCIL (CA)**, named as **"ADMINISTRATION"**

HEREBY DECIDES AS FOLLOWS:

ARTICLE 1. This Present Additional Clause has as objective the additional days of launching for the aforementioned Projects.

INSTEAD OF THE EMERGENCY PROCEDURE OF 21 DAYS READ

IT IS LAUNCHED UNDER THE NORMAL PROCEDURE OF 26 DAYS

ARTICLE 2: That all Bidders in Possession of this Tender files should Report at the Publication of this NOTE to the Mayor's Secretariat at Tubah Council for Further information.

ARTICLE 3: That the submission/opening day is changed from the 21/02/2024 to 28/02/2024 at same time.

ARTICLE 4. That this present Additional Clause is issued to serve whenever and wherever need arises:-

Cc

- ARMP
- CHAIRMAN TCITB, TUBAH
- ALL BIDDERS IN POSSESSION OF THE TF
- FILE



Tubah, the **31 JAN 2024**
THE LORD MAYOR
(The Contracting Authority)

REPUBLIQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE

.....
MINISTERE
DE LA DECENTRALIZATION ET
LE DEVELOPPEMENT LOCALE

.....
REGION DU NORD OUEST
DEPARTEMENT DE MEZAM

.....
COMMUNE DE TUBAH

Ref:.....MINDDEVEL/NWR/TC/SG/2024



REPUBLIC OF CAMEROON
PEACE-WORK-FATHERLAND

.....
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

.....
NORTH WEST REGION
MEZAM DIVISION

.....
TUBAH COUNCIL

Date: _____

16 FEB 2024

THE MAYOR, TUBAH COUNCIL
KNIGHT OF THE CAMEROON NATIONAL ORDER OF VALOR
TO
ALL BIDDERS,

ADDENDUM NO. 2 FOR THE ROAD MAINTENANCE IN TUBAH MUNICIPALITY.

In respect to Tender file No.01/ONIT/TC/TCITB/2024 of 26/01/2024 for the **ROAD MAINTENANCE IN TUBAH MUNICIPALITY**, modifications have been made on the Technical specifications as seen below;

Instead of

LABORATORY

The contractor shall put in place a site laboratory equipped with the necessary equipment and personnel adequate to carry out the necessary tests and studies previewed in this present technical specification. In the case where more than 40% of the works in the contract do not require lab tests, then the contractor can leave from a permanent site lab and negotiate with a private lab of his choice where all his tests will be carried out.

CULVERT RINGS

Metallic Culverts used should meet the LCPC SETRA September 1981 standards;
Sheets in carbon sheets, resistant to temperature changes, meet NFA-35-556 standards on HR bolts intended for the construction structures.

Galvanised and hot asphaltting will ensure protection against corrosion. The average layer of zinc deposited should be at least 725g/m² on both sides and general mass should be more than 640g/m²

It should read

- LABORATORY (NOT APPLICABLE)
- REINFORCED CONCRETE CULVERTS



THE MAYOR
TUBAH COUNCIL

TANJONG MARTIN MESHONGONG

Cc

- ARMP
- MINMAP
- CHAIRMAN, TCITB.

REPUBLIQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE

.....
MINISTERE
DE LA DECENTRALIZATION ET
LE DEVELOPPEMENT LOCALE

.....
REGION DU NORD OUEST
DEPARTEMENT DE MEZAM

.....
COMMUNE DE TUBAH

Ref.....MINDDEVEL/NWR/TC/SG/2024



REPUBLIC OF CAMEROON
PEACE-WORK-FATHERLAND

.....
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

.....
NORTH WEST REGION
MEZAM DIVISION

.....
TUBAH COUNCIL

Date: _____

16 FEB 2024

THE MAYOR, TUBAH COUNCIL
KNIGHT OF THE CAMEROON NATIONAL ORDER OF VALOR

TO
ALL BIDDERS,

**ADDENDUM NO. 1 FOR THE CONSTRUCTION OF REINFORCED
CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI.**

In respect to Tender file No.04/ONIT/TC/TCITB/2024 of 02/02/2024 for the
**CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT
NGOPHANA AND MBIH IN BAMBILI**, modifications have been made on the
Technical specifications as seen below;

Under Abutments;

Instead of

Building of stone masonry abutments which shall be built with shaped stones and
cement mortar dosed at 400kg/m³

It should read

Building of concrete abutments which shall be built with reinforced concrete dosed at
400kg/m³



THE MAYOR
TUBAH COUNCIL

TANJONG MARTIN MESHONGONG

Cc

- ARMP
- MINMAP
- CHAIRMAN, TCITB