

REPUBLIQUE DU CAMEROUN

Paix- Travail- Patrie


.....
REGION DU NORD OUEST

.....
DEPARTEMENT DE LA MENCHUM

.....
COMMUNE DE BENAKUMA

.....
SECRETARIAT PARTICULIER

.....
REF. No **2SD**/24/NWR/MD/B.C/SG/TS



REPUBLIC OF CAMEROON

Peace- Work- Fatherland

.....
NORTH WEST REGION

.....
MENCHUM DIVISION

.....
BENAKUMA COUNCIL

.....
PRIVATE SECRETARIAT

.....
BENAKUMA, the

23 FEB 2024

THE MAYOR

BENAKUMA COUNCIL

To: The Regional Chief of Center

Public Contracts Regulatory Agency, Bamenda

ADDENDUM

With reference to your letter Ref. No.065/ARMP/NW/CCR/CSPE/AR.FPN/2024 dated 23/02/2024 on the Irregularity in the award procedure: No. 01,02,03,04,05,06,07 and 08/ONIT/MINDDEVEL/NWR/CH/BC/BCITB/2024 of 30/01/2024, with difficulties encountered to submit documents to ARMP according to the Public Contract Code due to the insecurity along the Benakuma – Bamenda road. Bearing in mind that such bulk of documents can only be transported to Bamenda with the help of the Military, so in course of waiting on the movement of the military delayed the submission of the documents to ARMP.

With effect from the date of signature of this addendum, the following additional clauses have been added to the Invitations to Tender and the Request for quotation.

1. That the dates for submission and opening of bids initially programmed for 29/02/2024 and 01/03/2024 have been rescheduled for 14/03/2024 and 15/03/2024 respectively.
2. That the other informations on the Invitations to Tender and the Tender Files remain unchanged

I deeply regrade the inconveniences this might have caused.

C.C

- DG ARMP
- SDO, Menchum
- Tenders Board President
- Notice Board
- File/Chrono



THE MAYOR

Thimbru Solomon Kudi