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“ OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No /Y% /ONIT/NWRTB/GOV-NWR OF / 7 /¢ ©+/2024” FOR COMPLEMENTARY WORKS FOR
THE CONSTRUCTION WORKS OF VGIC, BAMENDA II SUB DIVISION MEZAM DIVISION

NORTH WEST REGION.

1—-SUBJECT OF THE INVITATION TO TENDER

The GOVERNOR OF THE NORTH WEST REGION, (Delegated Contracting Authority) within the
frame-work of the 2024 BIP Budget hereby launches an open national invitation to tender FOR THE
COMPLEMENTARY WORKS FOR THE CONSTRUCTION OF VGIC, BAMENDA II SUB
DIVISION NORTH WEST REGION BY EMERGENCY PROCEDURE.

Tend Estimated
LOTS | Subject Place Bid Bond Feee’ cost of
project
COMPLEMENTARY | BAMENDA II SUB
WORKS FOR THE DIVISION, MEZAM
01 DIVISION, NORTH 400,000 | 34,000 | 19,979,000
CONSTROCTION - || o 2
WORKS OF VGIC

2 - NATURE OF SERVICE:
100: CALAGE PHASE 1.

200: CALAGE PHASE 2

3 - PARTICIPATION:

Participation in this invitation to tender is open to all registered and qualified enterprises of the Republic
of Cameroon, with the necessary financial capability, technical and professional expertise in Public works

(construction domain especially CIVIL ENGINEERING )



(To be opened only during bids opening session)

12 - ADMISSIBILITY OF BIDS:

At the risk of being rejected, all documents shall be originals or certified true copies by the authorized
issuing service or administrative authorities (Senior Divisional Officers, Divisional Officers) presented in
accordance with the Special Regulations of this invitation to tender. None of these should be more than
three (3) months old as from the date of submission of offers, without double certification and not
falsified. These shall be separated by coloured separators from each other. Any bid that shall not be in
conformity with the prescriptions of this notice and tender file shall be declared inadmissible.

NB: The successful bidder shall during site installation present the originals of the respective documents
for strict verification of their authenticity.

13- EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following

A) Eliminatory Criteria.

- Failure to produce or replace an element of the administrative file other than the bid bond within
forty eight hours in the case of absence or non-conformity of this document;

- Deadline for delivery higher than prescribed

- False declaration or falsified documents

- Absence or insufficient bid bond

- A bid with an external envelope carrying a sign or mark leading to the identification of the bidder

- Incomplete financial file

- Change of quantity or unit

- Non respect of 75% of essential criteria

- Offer above the provisional amount

- Suspension from public contracts by MINMAP 2023

- Non respect of tender model

B) Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:
General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company

Attestation and report of site visit

Technical equipment

Special Technical clauses initialed in all the pages and the last page signed stamp and dated

Special Administrative Clause completed and initialed in all the pages and the last page
signed, stamped and dated.
Methodology for the execution of works

Financial capacity and other financial bearings

14 — OPENING OF BIDS:
The offers shall be opened at the North West Regional Tenders Board in a single phase on the

o o7 /2024 at 12:00pm local time in the Governor’s Conference Hall in the presence of
bidders or their representatives who have full knowledge about the bids submitted. ONLY BIDDERS or
their duly authorised representatives with a sound knowledge of their bids shall attend the bid opening
session. Any bid that shall not comply with the requirements of the tender file shall be rejected.
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4 - FINANCEMENT:
Ce projet sera financé par le BIP MINEFOP 2024,

5- PHASES:

Les travail bien étre exécuté en différentes phases.

6 — COUT ESTIME DU PROJET

Le montant prévisionnel aprés etudes s’éléve a DIX-NEUF MILLIONS NEUF CENT ET SOIXANTE-
DIX-NEUF MILLE.(19,979.000)FCFA

7-DELAI D’EXECUTION:
Le délai d’exécution des travaux est de TROIS (3) mois a compte de la date de notification de I’ordre de
service portant information de démarrage des travaux.

8 -CONSEIL

Les document d’appel d’offres sont disponibles pour consultation au bureau du Gouveneur du Nord-
Ouest pendent les heures ouvrables. CHAMBRE 108 Tel;233361941/6525823

9-ACQUISITION DU DOSSIER D’APPEL D’OFFRES:

Le dossier peu étre obtenu auprés du bureau du Gouverneur sur présentation d’un re¢u ou le paiement de

la somme de 34,000cfa payable a un trésor public.

10 -GARANTIE DE SOUMISSIONS

Chaque soumission nair doit joinder ases piéces administrative, une causion de soumission conforme au
modéle du present dossier d’appel d’offres, delivrée par un etablissement bancaire agréé par le Ministér
- echargé des Finances d’un montant de 400,000FCFA (Quatre cent mille france). Les cautions de
soumission des soumissionnaires non retenusseront retirées au plus tard quinze (15) jour aprés
Iattribution du marché et celles des soumissionaires retenusseront conserves Jjusqu’aceque la garantie de
bonne execution exigée soit fournie. La periode de validité de la caution de soumission est de 30 jours.

11-SOUMISSION DES OFFRES
Chaque offer rédigée en anglais ou en francais doit étre signée par le soumissionaire ou par représentant

di menthabilité et présentée en sept (07) exemplaires (01 oroginal et 06 copies) marqués commestels.
Ceux-ci doivent étre remis dans un pliferme contenant trois (03) enveloppes, & savoir A: Document
administratifs, B: Dossier technique et C: Dossier financier. Les parquets cellé ne contiendra aucune
information sur I’entreprise et devrapar venir au bureau du Gouverneur, au plus tard a
@ /0% /2024 a 11h00 et il convient de noter qu’encas d’ambiguités ou de differences lors de
"ouverture, seul I’original sera considéré comme authentique.
L’emballages cell¢ (envelope extérieure) portera les inscriptions suivantes:

<<APPEL D’OFFRES NATIONALE OUVERT
NO. /ONIT/NWRTB/GOV-NWR/2024DU __ / /2024

TRAVAUX COMPLEMENTAIRES DE LA CONSTRUCTION DU CIOP DE BAMENDA.
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Methodologie d’execution des travaux

Capacité financiére et autre appuis financiers

14 -OUVERTURE DES OFFRES:

Les offers seront ouvertes a la Commission Régional des Appels d’Offres du Nord-Ouest en une seule
foisle ©9/ / 2% /20244 12h00heure local dans la salle des conférences du Gouveneur en présence
des soumissionaires ou de leurs représentants ayant pris connaissance des offers présentées.Seuls les
SOUMISSIONNAIRES ou leurs représentant dii mentmandatés ayant une bonne connaissance de leurs
offers pourront assister a la séance d’ouverture des plis. Toute offre non conforme aux exigences du
dossier d’appeld’offres sera rejetée.

15 ~ATTRIBUTION DE L’ORDRE DE JOBBING / MARCHE:

L’ordre de commande / marché est attribué au soumissionnaire dont I’offre est conforme aux dispositions
du dossier d’appel d’offres et sur la base de I’offre realiste et de qualité technique la plus basse (voir
article 33 du code des marchés publics)

16 -VALIDITE DES OFFRES:
Les soumissionnaires resteront engagés par leurs offres qui seront valables pendent une durée de
quarante-vingt-dix (90) jours a compter de la date limite de dépét.

17 -INFORMATIONS COMPLEMENTAIRES:

Des informations techniques complémentaires peuvent étre obtenues pendent les heures ouvrables auprés
du service de Gouverneur du Nord Ouest, chamber 108. mn
17 WL 10

Bamenda, le.........c.ccoveueuene. FOR THE GOVERNOD
LE GOUVERNEUR  AND .:Y DELEGATIO:,
(Autorité Contractante De’[§geBECRETARY GENERAL

ou CAMER S
\NC ¢ CAMER 2y
()0? 004

COPIES : N e
- DR/MINEFOP | &IL{OW @%24

- ARMP Bamenda(pour publication et archivage) Admmistrateur Civil Pﬂﬁélﬁal
- DR/ MINMAP NORDOUEST (pour le dépot)/NW

- PRESIDENT CPM

- TABLEAUX D’AFFICHAGE

-  CHRONO
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3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2)
years against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, fraud, corruption or production of non-genuine documents in the bid, without
prejudice to criminal proceedings that may be brought against them.

Article 4: Candidates allowed for competition.
Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(@) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii)  Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii)  The Delegated Contracting Authority or Project Owner has financial interests in the capital
in a way as to compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed according to
commercial laws and (iii) not under the direct supervisory authority of the Delegated
Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor's materials, supplies, equipment and services
forming the subject of this contract must originate from countries meeting the criteria
of origin defined in the Special Regulations of the invitation to tender and all
expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where
the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:
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7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establish the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the
addendum (addenda) published in accordance with article 10 of the General Regulations
of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender :

Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions:

Document No. 6. The Special Technical Conditions:

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references:
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund:
Model contract;

O ONOOOTDA, WN

ST@mo a0 Ty

Document No. 11. Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for public
contracts to be inserted by the Delegated Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Delegated Contracting Authority in writing or by electronic mail (fax or e-mail) at the Delegated
Contracting Authority’s address indicated in the Special Regulations of the invitation to tender
and send a copy to the Project Owner. The Contracting Authority replies in writing to any
request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids.
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a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force:

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to
tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.
c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:
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be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17
of the General Regulations shall equally be extended for a corresponding duration. A bidder
may refuse to extend the validity of his bid without losing his bid bond. A bidder who
consents to an extension shall not be asked to modify his bid nor shall he be authorised to
do so.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of
his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be
authorised subject to the prior approval of the Delegated Contracting Authority. The bid
bond will remain valid for thirty (30) days beyond the original date set for the validity of bids
or any other validity time-limit requested by the Delegated Contracting Authority and
accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award resuilt.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Delegated Contracting Authority as described
in the Tender File and furnish in addition all the information which the Delegated Contracting



D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Delegated Contracting Authority at the address indicated
in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE
BID-OPENING SESSION’ as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as
to enable the Delegated Contracting Authority return the sealed bid if it is late in accordance
with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Delegated Contracting Authority shall not be responsible if the bid is misplaced or
opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Delegated Contracting Authority at the address specified in
article 21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Delegated Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the
submission of bids in accordance with article 22 of the General Regulations shall be
declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Delegated Contracting
Authority prior to the end of the time-limit prescribed for the submission of the bids. The said
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of opening of financial bids] and any variant, where necessary, the existence of a guarantee
of the bid if it is required and any other details which the Delegated Contracting Authority
deems useful to be mentioned. Only rebates and variants of bids announced to the hearing
of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during the
bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public
contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with a copies to the body in charge of
the regulation of public contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed
by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of
the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Delegated Contracting Authority in its award decision may lead to the rejection of
his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and

the award of the contract, if a bidder wishes to enter into contact with the Delegated
Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Delegated Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so

desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the
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decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.
However prices shall be in FCFA

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the amount of
works done under State supervision where they are costed in a competitive manner as
specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and
(b) above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the award
of more than one lot, if this invitation to tender is launched simultaneously for several
lots.
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37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection
of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Delegated Contracts Authority, with
copies to the body in charge of the regulation of public contracts, the Contracting Authority and
the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.2  The Delegated Contracting Authority has a deadline of seven (7) days to sign the contract
from the date of reception of the draft contract examined by the competent Tenders Board
and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Delegated Contracting Authority, the
contractor shall furnish the Project Owner with a final bond, to guarantee the complete
execution of the works.

39.2  The bond whose rate is 2% of the amount of the contract inclusive of all taxes,may be
replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

39.3 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.
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Article 03: CONDITIONS FOR PARTICIPATION

Participation in this present invitation to tender is open to all registered and qualified enterprises of the
Republic of Cameroon, with the necessary financial capability, technical and professional expertise in
Public works (construction domain).

Article 04: FUNDING

This project shall be financed by BIP for 2024 MINEFOP,

Participation is open, under the same conditions, to all the enterprises which are based in the
Republic of Cameroon and fulfil the conditions stated in the Special regulations governing the invitation
to tender which is the document No. 2 of this tender.

The tender file shall be obtained by potential bidders against payment of an amount stated in the
notice of the invitation to tender.

Bidders shall be bound by the laws governing public contracts in the Republic of Cameroon.

Article 05: DEADLINE FOR EXECUTION OF THE CONTRACT

The bidder shall propose a deadline for execution of the works. The deadline shall serve as an evaluation
criterion and shall not exceed THREE (03) months as from the date of notification of the service order to
start executing the works.

Article 06 : CONSTITUENT DOCUMENTS OF THE TENDER FILE

This tender file shall include the following documents:

e the open national invitation to tender

e the special regulations governing the invitation to tender

the special administrative conditions

the special technical conditions

the price list

the detailed cost estimate

the model performance bond

the model bank guarantee for the refund of the start-off advance
e The model undertaking by the bidder.

Article 07:GENERAL REQUIREMENTS OF THE INVITATION TO TENDER

Bidders shall comply with the instructions listed below and shall provide the required information,
failing which they may be disqualified. They are bound to give full and accurate answers to the
information required in the documents appended hereto.

At the request of The North West Regional Tenders Board, the Delegated Contracting Authority
shall reserve the right not to respond to the Invitation to tender if he considers that it has not received an
acceptable bid. He may therefore declare the Invitation to Tender unsuccessful and launch or cancel it.

Bids presented by groups of enterprises

Bids may be presented by groups of enterprises. An enterprise may be associated to a Non
Governmental Organisation if the later offers all the guarantees and experience required and complies
with the laws in force.

In the case of groups of enterprises, any notification relating to the Invitation to Tender, and
possibly to the bidder shall be valid if addressed to either enterprise acting as the proxy for the bidder(s)
with which it is associated. The representative of a group shall be spelt out in the bid and proxy given to
1t.




< Foreman: At least a Senior Civil
Engineering Technician with at least 6
years’ experience in the field of
construction

Team Leader: At least Civil
Engineering Technician with at least 5
years’ experience in the field of
construction

original of certificate, certified copy

of the identity card.

NB-All key personnel must present
commitment of availability duly
signed& certified by the

personnel concerned (see annexes
08 & 12 for format)

Methodology/

Bids shall be assessed technically based on
the understanding by the enterprise of the
operations and the organisation intended for
the execution of works, that is, it shall show

Date, signature and stamp of bidder

B3 | Organization clearly the organisation of the enterprise atths éhd 6F document
of works (methodology of execution, work schedule, .
site installation, supply of materials, works to
be sub-contracted, relating to the use of local
manpower, elc)
Sub- Information on the sub-contractor s anc}) sighature of sub-contractor
i contractin (equipment, personnel, references, etc) (only 30% of the contract can be
aCng s > P d ’ subcontracted)
Attestation of site visit where the works are
to be carried out. It requires a site visit Dated and signed by the Contracting
B5 Attestation of | report containing coloured picture(s) of the | Authority upon presentation of the
site visit contractor conspicuously on site, signed by | Report of site Visit and site visit
the Works Supervisor or site Foreman. pictures
Amount of works, copies of (1™ and
last pages) and minutes of reception
List of similar jobs executed in the last three | or attestation of effective realisation.
References of ; .
B6 : (03) years by the enterprise and/or other Include accessible telephone
the enterprise. | . o _ " ) y :
civil engineering works realised. number(s) of beneficiary service(s)
to enable verification when need
arises. (see annex 10 for format)
. 5 Attestation of pre-financing delivered by a | Date and signature of bank Manager
Financial PRI : ; -
B7 bili banking institution recognised by in charge. (filled format of annex 03
e MINFI/COBAC of at least 55% must be attached 1o it)
B3 Tecl?mcal. Provided iftaiderEls. Initialled on every page and signed
specifications and stamp on the last page
3. ENVELOPE C- Financial Documents
No | DOCUMENT SPECIFICATION AUTHENTIFICATION
c1 | The tend Format to be completed and Signature, date and stamp of bidder.
crenaer tender amount inserted. (see annexes 02 & 07 for format)
Sub-d.e tall. o prices propo.sed ™| Initials on every page and signed on last
the price list, that is, the price list ave. Allnages mist he shied: with
C2 | Price enclosure Slip | in accordance with the model and | P28 1" P48 P

stating prices exclusive of VAT
in words and in figures

enterprise function stamp. (see annex 13
for sample)
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Article 11: COMPLIANCE OF BIDS WITH THE TENDER FILE

Shall be taken into consideration only bids received within the time-limits prescribed by the
Notice of Invitation to tender and presented pursuant to the provisions of articles 7, 8, and 9 of these
Special regulations governing the invitation to tender.

The Tenders Board shall make sure that each bid meets all the requirements, conditions and
specifications of the tender file without any restriction. Bidders are bound to strictly comply with this
measure as there can be no negotiation on the provisions of the tender file
Article 12: OPENING AND ASSESSMENT OF BIDS

Bids shall be opened on a date and at the venue specified in the Notice of invitation to tender.

Bids shall be opened and assessed in one stage:

Copies of the bids shall be assigned to an evaluation sub-committee for cross-checking of authenticity of
administrative documents and evaluation of technical documents.
NB: Any Bidder who shall not have 75% of the total score of the evaluation shall simply be eliminated.

12.1.- EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following
C) Eliminatory Criteria.

- Absence or non-conformity of an element different from bid bond in the administrative file
without replacement within 48 hrs.

- Deadline for delivery higher than prescribed

- False declaration or falsified documents

- Absence or insufficient bid bond

- A bid with an external envelope carrying a sign or mark leading to the identification of the bidder

- Incomplete financial file

- Change of quantity or unit

- Non respect of 75% of essential criteria

- Offer above the provisional amount

- MINMAP suspension

- Non respect of tender model

12.2.Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:
General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company

Attestation and report of site visit

Technical equipment

Special Technical clauses initialed in all the pages and the last page signed stamp and dated

Special Administrative Clause completed and initialed in all the pages and the last page
signed, stamped and dated.
Methodology for the execution of works

Financial capacity and other financial bearings

Evaluation of financial bids (Envelope C)
During evaluation, the final amount of the bid shall be fixed as follows:
e Ifthe amount in figures and the amount in words differ, the amount in words shall be considered
authentic.
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The Delegated Contracting Authority may, at any moment before the deadline for the submission
of bids and for any reason, on his own initiative or following a request for clarification addressed by a
bidder, modify the tender file.

The addendum shall be written or addressed by fax to all the bidders who have acquired the tender
file and shall not be opposable to them.

Article 17: NOTIFICATION OF AWARD OF THE CONTRACT
e Notification

Within five (5) days maximum as from the date of reception of the award proposal, the Delegated
Contracting Authority shall publish the results and notify the successful bidder by letter, telex or fax and
confirm the award of the contract.

e Release of the bid bond

The bid bond of unsuccessful bidders may be refunded on written request addressed to the Delegated
Contracting Authority after publication of the result of the Invitation to tender.

Evaluation grid of Technical File for the Complementary works for the Construction of the VGIC
Bamenda North West Region.

General presentation of bids Yes/no
-Presence of all documents..........cccoceeveveeiericreicceiieeceee, Yes/no
-Properly bound ........coccovieiieiiiinieiieieee e Yes/no
-Table 0f CONTENLS. ...ccveverieriiieieieieieieieeeeeeeeecee s Yes/no
- Numbered Pages .....ccccoveeeeeneiriniiieeeetecrereeereeereeresreeres e Yes/no
-Separators in colour apart from White .............c..cccevvvvevveeveeeennnnne Yes/no
HDrderpiescibed BRI A. .cnn ot R Yes/no

-Clearness of the dOCUMENTS. ....cvvveeeeeeeeeeeeeeeeeeeeeee e eeeeeee e

TOTAL 1 /7

a. The company references

References of the company in civil construction or similar works for the past three years:

-Minimum two (02) contracts registered (1% and last Yes/no
THBIE. . cecamnsms some stmsesmsssnnp et mess RSN OHESS S BRSO R RSP URSSS
-Minimum two (02) reception minutes corresponding to the attached Yes/no
CONMLACTS: ixvwssn s susssmmissssmmmmrsvssesmessssamanmmn ivessesseossaines

TOTAL 2 /2
b. Equipment
-Proof of a concrete mixer in good operating condition............... Yes/no
-Proof of a vibrator in good operating condition..................... Yes/no
-Proof of a vehicle pick up 4x4 or van) (Hired or owned).............. Yes/no
~Proof of g masonry$ools kids suunsamanssnamamsamvnis Yes/no
~Proof of a sarpentry tool Kid ..ouvsmnvmsnminanuaasnie Yes/no
-Proof of an eleetrical touls Kid.mumimmmmmnnniismmmsssosssssnses Yes/no
-Proof of a plumbing tools kid...........cccoevevrrievreririiiiie Yes/no
-Proof of a painting tools Kid...........ccceoueireieinririiciieicce Yes/no
TOTAL 3 /8
c.Qualification of site personnel
-Organizational chart of the enterprise.............c.ecveeveevveevreennnen. Yes/no
-Organizational chart of site with comments................................ Yes/no

Works Director : Senior Technician

-Diploma of work Director certified..............cocouvvvveeeveeiieenenne. Yes/no
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L’ ADMINISTRATION TERRITORIAL MINISTRY OF TERRITORIAL ADMINISTRATION
REGION DU NORD -OUEST NORTH-WEST REGION
SERVICES DE GOVERNEUR GOVERNOR’S OFFICE

JOBBING NO. /ONIT/NWRTB/GOV-NWROF __ / /2024.

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

OPEN NATIONAL INVITATION TO TENDER No . /ONIT/NWRTB/GOV-NWR OF
__/__ /2024 FOR THE COMPLEMENTATY WORKS FOR THE CONSTRUCTION OF THE VGIC
BAMENDA NORTH WEST REGION, BY EMERGENCY PROCEDURE

NP TAXPANER. ovvssnsssnsmsssovssnsisssssass
AcCoUNt NO, vivrreriiirneieennneennneanns At cosessrsssas T e
APCHCY OF svsnswvspsnssrsvsapenimsnn

SUBJECT: COMPLEMENTATY WORKS FOR THE CONSTRUCTION OF THE VGIC BAMENDA
NORTH WEST REGION, BY EMERGENCY PROCEDURE

PLACE: AT MENDANKWE BAMENDA NORTH WEST REGION
LOTS Subject Place Bid Bond

BAMENDA II SUB
COMPLEMENTARY | DIVISION.
WORKS FOR THE | MEZAM
o1 CONSTRUCTION | DIVISION, NORTH | 400,000 | 26000 19:078,000

WORKS OF VGIC WEST REGION

Tender Estimated cost of
Fee project

DURATION: THREE (03) MONTHS
AMOUNT: ......... TYC (osvovssusfrancs)
FINANCING: BIP 2024.
VOTE OF CHARGE NP wumsmvussssssnscisins
EXPENDITURE AUTHORIZATION N°: seusssicissssnnseansoses
SUBSCRIBED ONu.vnviiiiiiiiiiiieeee e,
SIGNED On...uuvnviniiiiieecceiieeee e,
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DOCUMENT N°04: THE SPECIAL ADMINISTRATIVE
CONDITIONS
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Article 30 Environmental protection

Article 31 Cleaning of the site

Article 32 Provisional acceptance

Article 33 Operations required before acceptance
Article 34 Acceptance committee

Article 35 Period of guarantee

Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance

Article 38 Laws governing labour

CHAPTER III | FINANCIAL CONDITIONS

Article 39 Amount of the contract

Article 40 Price consistency

Article 41 Sub-detailed prices

Article 42 Additional work - variation in the volume and nature of works
Article 43 Mode and venue of payment of works executed
Article 44 Start-off advance

Article 45 Final bond

Article 46 Retention bond

Article 47 Security

Article 48 Insurance and protection of the sites

Article 49 Variation of prices

Article 50 Stamp and registration

Article 51 Tax and customs regime

Article 52 Penalties

CHAPTER 1V | FINAL PROVISIONS

Article 53 Risks, reserves and force majeure

Article 54 Settlement of disputes

Article 55 Documents to be provided by the contractor
Article 56 Termination of contract

Article 57 Special commercial charges

Article 58 International transports

Article 59 Validity and entry into force of the contract
Article 60 Information to be posted

Document No.04 — THE SPECIAL ADMINISTRATIVE CONDITIONS

Article 1:PURPOSE OF THE JOBBING ORDER

EXECUTION OF COMPLEMENTATY WORKS FOR THE CONSTRUCTION OF THE VGIC
BAMENDA. BAMENDA II SUB DIVISION,MEZAM DIVISION NORTH WEST REGION, BY

EMERGENCY PROCEDURE.

Article 2:LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.
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3. The word «Contractory refers to the person(s), firm(s) or company (ies) whose bids have been
accepted.

« The Worksy refer to the execution of COMPLEMENTARY WORKS FOR THE
CONSTRUCTION OF THE VGIC BAMENDA .BAMENDA II SUB DIVISION MEZAM
DIVISION NORTH WEST REGION to be carried out under this contract.

4. The «Site» refers to the land or any other surface where works planned by the Control Engineer
shall be executed and any other land and premise provided by the Contracting Authority to serve
as work site and for any use, specifically designated under the contract as part and parcel of the
work site.

5. The word «Approved » means approved in writing, i. e. the subsequent written confirmation of a
formal verbal approval.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1- Within fifteen (15) days that follow the date of notification of the service order to begin works,
the contractor (entrepreneur) should designate the site foreman who will have the right of
representation and sufficient decision to direct the site, to do the necessary supplies and to
engage the enterprise.

8.2- For the execution of the present Jobbing Order, the contractor "elects Resident in the North
West Region". In case of change of domiciliation without informing the administration, all
notifications destined to the contractor will be addressed care of (c/0) the Bamenda II Council.

That is, within fifteen (15) calendar days following notification of the service order, the contractor
shall be bound to appoint the person in charge of the site or foreman who shall have sufficient
powers for representation and decision to lead the works. Signed by the contractor, this appointment
shall be addressed by letter to the Project Manager. Within 8 days, the appointment shall be
considered approved if the Contracting Authority does not give objection to it.

Article9:  CONTENT OF WORKS
Works which form the subject of this contract are spelt out in the Special technical conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCE
Service order

The notification shall be signed by the Delegated Contracting Authority and service order to start works
by theRD MINEFOP service relating to the normal execution period of works.

Correspondence
The contractor shall address all written correspondences to the Project Engineer with copies to the
Delegated Contracting Authority.
NB: The contractor has ten (10) days within which he has to give observations on all service orders
received. The fact of giving out some reservations does not free the enterprise from executing the
service orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF WORKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) shall visit the site at his expense to acquaint himself with the
effective work to be done and make concrete performance proposals. He is expected to have visited and
acquainted himself with the site of works and the surroundings so as to have adequate knowledge of all its
features, the nature of works to be executed, the importance of materials to be supplied, ways and means
of access to the site, the necessary facilities, and also the following:-
- The general conditions of execution of works and in particular the specific needs.
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Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Delegated Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE DELEGATED CONTRACTING AUTHORITY

The Delegated Contracting Authority shall take all the necessary measures to facilitate the work
while the contractor shall provide the Delegated Contracting Authority with fifteen (15) copies of the
contract. In case the Delegated Contracting Authority gets them by himself, the contractor shall refund
him the amounts spent. He shall not claim payment for additional works executed unless they have been
duly authorized in writing or by an additional clause.

Article 14:  ROLE AND RESPONSIBILITY OF THE ENTREPRENEUR (CONTRACTOR)
The entrepreneur has as mission to assure the execution of works under the control of a Project
engineer and in accordance with the rules and norms in force. Hence, the entrepreneur is responsible
with regard to the administration, of the organization and the conduct of the site, the quality of the
materials and supplies used by him, their perfect adaptation to the needs of the site and the good
execution of works. Works will be executed in accordance with the plans and technical
specifications, that is, according to the rules of art and the technical norms in force. To this effect, the
entrepreneur shall take all measures to provide all necessary means and to hire the competent staff.
NB: -The contractor (entrepreneur) remains responsible for the totality of the site including interventions
of his accepted Sub-Contractors. It is his responsibility to assure the coordination of the activities of
the suppliers, of the Sub-Contractors whose contribution is necessary to him for the different
working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman to site meetings will be obligatory. To this effect, the entrepreneur shall keep a site register
that shall be available to the project engineer and his representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Hence:

*The contractor is expected to have knowledge of the site and the conditions for the execution of the
works which are the subject of this present Jobbing Order.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the works and shall put in place

an installation and shall ensure the organization of the site, thereby guaranteeing the security of supplies
and people on the site.

* He shall be held responsible therefore for any usage that may occur on the material and people on the
site because of his works until the end of the period of guarantee.

*The entrepreneur is responsible with regard to the Delegated Contracting Authority for the quality of the
materials and supplies used their perfect adaptation to the needs of the site and the good execution of
works.

*The entrepreneur shall be held fully responsible for accidents and usage of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the present
contract, during the execution of the works.

*He has the obligation to put back to its original state the surrounding works usage during the execution
of the project.

Article 15:  INSURANCE AND PROTECTION OF THE SITES
Civil liability
The contractor shall prove that he has taken out an insurance policy for usages of all sorts caused
to third parties
' - by his personnel, salaried in service;
- by the equipment used;
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to the control engineer three (03) copies of the plans of works really executed (“plan de récolement™)
called as built plan with one reproducible original.

Article 18: EQUIPMENT AND PERSONNEL TO BE PUT IN PLACE

In his bid, the contractor shall undertake to mobilize the human and material resources necessary
for adequate execution of works as required by the special administrative and technical conditions.

The contract shall be awarded based on the detailed list of equipment and supervisory and
technical staff, completed, if necessary, at the request of the Project Engineer.

Any amendments to the proposals of the technical bid, even partial, shall be subject to the prior
written approval of the Project Engineer In case of amendment, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or equipment with of equal
performance in good working order.

Article 19: REPLACEMENT OF SUPERVISORY STAFF

In case of replacement of supervisory staff, the qualification of the personnel proposed shall at
least be equal to that of the staff replaced. In case the qualification of the personnel proposed is lower
than that of the staff replaced but complies with the requirements of the tender file, the contractor shall be
liable to a penalty worth five over one thousand (5/1000"™) of the amount of the contract.

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent (50%) of his personnel without being liable to the procedure for termination of the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Delegated Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works which he shall
deem necessary for the proper execution and successful outcome of works. However, this shall not entitle
the contractor to claim compensations or indemnity whatsoever, apart from those provided for in the
Special administrative conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special technical conditions. They shall be subject to the tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production sites, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES, UNAPPROVED
MATERIJALS.PENALTIES AND RESTRAINT OF DELAY
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all the materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.
In case of delay on the duration of execution of works fixed by this present jobbing order, the
entrepreneur will be liable to lateness penalties whose rate corresponds to 1 /2000™ of the amount of the




Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or his
representatives.
On a daily basis, it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
Weather conditions;
e Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and VISAED following project meetings. For any claim that the contractor may make, only
events or documents mentioned in due time in the project record shall be taken into consideration. Any
refusal to present, or any attempt to destroy all or part of this journal or to forge it, may give rise to
sanctions. Whatever the case, the contractor shall not take advantage of the impossibility to consult the
project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, accommodations for personnel, quarries, borrow pits and paths shall be constructed only on
premises approved by the Project Manager in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works or demanded by the
Control Engineer
Article31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environment
Management. He shall particularly comply with the Special technical conditions relating to environment
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance and before approval of the general and
final statement of works.
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this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE
‘After visiting the site, the acceptance committee shall examine the report of provisional

acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

Following final acceptance, the Chairperson of the committee shall draw up a report which may
declare the following:

= Acceptance of works without reserve;

= Refusal of acceptance of works;

= Acceptance of works with reserve.

Within the time specified by the committee, the contractor shall:

= cither lift the reserve made during the provisional acceptance

= or carry out a new acceptance.

All the expenses incurred for the various acceptances, including the lifting of reserves, shall be
charged to the contractor.

Article 38: LAWS GOVERNING LABOUR
The contractor shall abide by the laws governing labour in the Republic of Cameroon. As far as
possible, he shall give pride of place to Cameroonians during recruitments.

[CHAPTER III- FINANCIAL CONDITIONS

Article 49:  AMOUNT OF THE CONTRACT

The amount of this contract shall be CFA Francs............coooiiiiiiinis e (in

FIGUIES) . e+ eeeeveeerieri e (0 WOTAS).eevevvniiierenieeeies et ATI
and shall be stated in the detailed estimates, on the flyleaf and on the signature page.

Article 40:  PRICE CONSISTENCY
Contractor’s price:
The prices stated on the unit price list shall be considered as having been set on the basis of the

economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

e transport and access conditions to the site at any period of the year;

e constraints relating to the geographic situation of works;

e water regime and rainfall in the area and possible risk of flood ;

e Presence or absence of an association in the village.

The amounts of the Price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

e Maintenance of existing structures used for the execution of this contract;
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the contractor and the Contracting Authority. This account whose model shall be provided by the
Contracting Authority at his convenience shall comprise:

- The final account;

- The final payment;

- The summary of monthly accounts.

Signing of the general and final account without reserve by the contractor shall definitely bind the
parties and put an end to the contract, except for issues concerning default interests.

- Payement of works:
Payment shall be done by the treasury after receiving accounts drawn up by the Contract Engineer and
signed by the Contracting Authority upon presentation of an account drawn up by the contracting partners
in seven (07) copies including the stamped original copy.
Each request for payment shall include the following documents:
e Seven copies of the account mentioned above;

e Seven copies of signed Statements of work done;
* Acceptance report signed by all the members of the acceptance committee;

* Report of execution of work signed by the Project Engineer and bearing the visa of the
authorising officer ;

* Release of the retention guarantee signed by the Project Engineer in case of final
acceptance of work;

- Default interests
Default interests shall be paid by statement of the amounts owed.

- Currency
The currency of the tender and payment shall be the CFA Franc.

Article 44:START-OFF ADVANCE
a) Request for the start-off advance

At the express request of the contractor, a start-off advance not exceeding 20% of the contract ATI
may be granted. This advance shall be 100% guaranteed by banking institution based in Cameroon
and approved by the Ministry in charge of Finance. The bond shall be drafted according to the model
enclosed in Appendix.

b) Refund of the start-off advance

The start-off advance shall be refunded by deducting 30% of the amount of each payment on
account right from the first account of the contract. It must be entirely refunded by the time the amount of
work reaches 80% of the value of the contract. Whatever the case, refund must be over one month to the
end of the duration of the contract.

¢) Release of bond
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid
bond if the contractor requests it.

Article 45:FINAL BOND
a) Guarantee

The security to guarantee the proper execution of the contract shall be provided within twenty (20)
days as from the date of notification of the contract. It shall be kept by the Project Engineer. The bid bond
shall be refunded to the contractor once the final bond has been provided.
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[CHAPTER 1V: FINAL PROVISIONS|

Article 52:RISKS, RESERVES AND FORCE MAJEURE

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly.

In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer of his intention to put forward this force majeure. This shall be
done before the end of the 20™ day following the event.

It is up to the Project Manager to decide on the nature of force majeure and the evidence given by
the contractor.

Article 53: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall be subject to an attempt at a direct amicable
settlement. In the absence of an amicable settlement, any dispute relating to this contract shall be carried
before the Cameroonian court of competent jurisdiction.

Article 54: DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR
The contractor shall furnish to the Project Engineer fifteen (15) copies of the contract. In case the
control engineer gets them by himself, the contractor shall refund him the expenses incurred.

Article 55:TERMINATION OF CONTRACT
The contract may be terminated laying down the Public Contracts Code and the following special
conditions:
» non-registration of the contract within the required time-limits;
non-compliance of technicaldocuments;
a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;
a delay giving rise to penalties beyond 10% of the amount of the contract;
refusal to carry over works not properly done;
refusal to carry out works notified by service order;
unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;
non-payment of insurance charges.

VVVVVYY VYV

Article 56:SPECIAL COMMERCIAL CHARGES

The contractor declares that this contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under this contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article ST:INTERNATIONAL TRANSPORTS

In case the execution of this contract requires transport of materials and equipment from abroad to
Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of
international covenants and agreements at the expense of the contractor.

Article 58: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT
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DOCUMENT N°5: THE SPECIAL TECHNICAL CONDITIONS
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A.2. TRIALS AND TESTS.

In foundations and all the works of the structure are the responsibilities of the implementing company.
Studies are the responsibility of the company on the plains and calculations guaranteed by him. All
complementary studies will be submitted to the approval of the controller.

The contractor shall ensure that the geotechnical characteristics of the soil are available otherwise do any
recognition of soil with care, at the responsibility of the Contracting Authority.

All books and materials are subject to the analyses and tests provided for the documents of references
above including manufacture of concrete materials, resulting costs being borne by the company. Materials
whatsoever can be checked by the controller before use. It may perform all the tests it deems necessary at
any time. These tests will be entrusted to the National Laboratory of Civil Engineering “LABOGENINE”
or any other laboratory selected by common agreement with the Contracting Authority.

The results of these tests will have to be passed to the controller for review.

When in doubt on the quality of the materials and the concrete implementation, the controller may request
tests that it deems useful for assessment. These trials will be the responsibility of the company.

A.3. REINFORCEMENT WORK

After concreting the pillars, the company will inform the controller of finishing of the reinforcement work
for their reception. The term “Good to execute” will be specified in the site log in control after the
reception and which will allow the company to proceed with work.

A.4. MATERIALS CONSTITUTING THE CONCRETE

A.4.1 Aggregates.
All aggregate sites will be stored in compartments designed to this effect. Only aggregate authorized on
the site are the following;

- 0/5 Crushed gravel

- Crushed gravel 5/15

- Crushed gravel 15/25

- Natural sand or crushing /5 (proportion of items retained on the sieve of Smm must be less than

10%)

A.4.2. Gravel
They shall be obtained from a variety of quarries including river deposits, manual or machine crushed,
chosen by the Contractor and approved by the Supervisor. They should be clean (constituents eliminated
through settling should be less than 2%) and their grading will be 5 to 15mm and 15 to 25mm suited to
various use. If deemed necessary, it shall be washed before use. Gravel particles of less 5Smm retained in
each of the above grades should not exceed 10% by weight.
Gravel shall be free from dirt, clay or any organic, matter which should be less than 1.5% and if deemed
necessary, it should be washed before use as indicated by the supervisor.

A.4.3. Sands

Sands will have the characteristics specified in the tables relating to the type-approval tests. Sands will be
fine, granular and crunching on hand, not sticking. They will get rid of any part earthy or limestone, of
various waste, debris and wood.

The nature and origin of sand remains a subject to the controller’s approval. The sand component should be
more than 75% and the very fine constituents eliminated by settling should be less than 5%. The sand
should pass a standard sieve and must be of high quality and free from dirt, clay or any organic matter and
if deemed necessary, it should be washed before use.
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A.5.2 Manufacture of concrete and mortar.
The manufacture of concrete will be conducted by a central concrete to weight determination.
Whatever the manufacturing process used, the products obtained shall be homogeneous and perfectly

coated aggregates of binders. The duration of mixing to be sufficient to achieve the result intended; once
this is achieved, the mixing should not be extended.

The contractor will have any, realize a liquid concrete, given the decrease in resistance caused by excess
water. The implementation of dry concrete will be facilitated by the compulsory use of the vibrator.

A sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating in
the palm of the hand and detach easily from the latter without dirt. Testing the cone may be imposed.
The water/cement ratio will be determined by the moisture of aggregates.

Concrete:
Concrete works shall be of 4 types:
i.Lean concrete for foundation works where indicated shall be PC 150kg/m’ and 75mm thick.
ii. Mass concrete for floor works; All concrete in floor construction shall be 100mm thick and dosage
of PC300kg/m’
iii. Reinforced concrete for works above ground level and not submerged for beams, slabs and pillar
works shall be PC350kg/m3 with thickness as shown on the construction drawings.

iv. Reinforced concrete for underground and submerged structure works including; beams, slabs and
pillar works: All reinforced concrete work dosage in these locations shall be PC400kg/m>

Underground concrete works shall be mixed with waterproof additives (Super Zaikalite-1kg powder
imported) in recommended manufacturer’s dosage.

Mortar:

M250 mortar shall be a mixture of 250 (two hundred and fifty) kilogram’s of cement per cubic
meter of dry sand.

If the M250 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 300 (three
hundred) kilogram’s of cement whose composition shall first of all be submitted for the Supervisor’s
approval shall be used. (Use mortar mixes for various structural components works as specified in project
consulting documents available in the procurement unit of characteristics in the tender file).

A.5.3. Implementation of concrete.

Concrete will be implemented as their manufacture; storage in containers requiring an addition of
water at the time of employment is strictly prohibited concrete will be always carefully vibrated by
cylindrical needles.

Reinforcement nodes will be willing to allow a good implementation of the concrete on the height
of the considered work. The company will take all provisions to ensure an altimeter and a correct fixation
of the steel to avoid their displacement during casting. Similarly, it will add all bar mounts and ligatures
for correct maintenance of the works (sheaths, tubes, pipes, boxes, cleats, pre-frames. etc) taken by itself
or other bodies of state in concrete forms.

The implementation of concrete will be made to the right of the beams and the sails. Before
casting of a recovery, the former concrete will be carefully disposed of all gravat the jet of air
compressed, transplanted to overhang or project outboard gravels and eliminate milt, then washed if
necessary, resumption of concrete additives used according to the sheet fact of the product. No
resumption of concrete will be made in the visible parts of the works.

Stripping of the works will be carried out when the concrete will have acquired sufficient strength.

67



Cleanness: The sand must have sand equivalent (SE) higher than 75.

¢  Cement

Cement shall be of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.
The cement used should be artificial cement 215.325 P.15.302 Standard. It should be supplied to
the building site in six ply paper bags. Any humid cement shall be rejected and immediately
removed from the building site.

The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the
AFNOR P.15.301 Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the
building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 10 cm above the ground.
Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French
AFNOR 35.001 standard characteristics or similar. All reinforcements used in the construction project
must be of the Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must
be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high
adhesive rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to
avoid overheating, and on the approval of the supervisors.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval
records. Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The
metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines
that can affect tensile strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.
Reinforcements must be assembled in the workshop at the building site. They should never be assembled
inside the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation
concrete and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete
or plastic shims, whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcements from being deformed during handling and
concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would
be done at the contractor’s expense. The tests should be carried out by an approved body.

For beam frames, all measures should be taken to keep the bars raised and properly positioned around the
supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should
comply with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6 mm diameter iron rods could be used for circles with
diameters of 200mm.

The iron rods supplied must be at least 11 m long
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DOCUMENT N° 6: DETAILED COST
ESTIMATE
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m3

52

Linteaux et appuis en béton arme dose
a 350

2.5

4.185

5.3

Pouters en béton arme dose a 350
kg/m3

13.33

13.28

5.4

Dale a crope

297.69

308.18

5.5

Cheneau en beton arme dose a 350
kg/m3

5.97

6.98

5.6

Escalier rn beton arme dose a 350
kg/m3

3.08

3.12

o0

Murs en parpaings creux de
15x20x40cm

420

499.38

5.8

Murs en parpaings creux de
10x20x40cm

52.08

52.08

5.9

Enduit au mortier de ciment hydrofuge
dose a 400kg/m3 sur murs extérieurs et
intérieur, y compris toutes sujétions

846.16

998.76

5.10

Enduit au mortier de ciment hydrofuge
dose a 400kg/m3 sous dale,y compris
sujétions

297.69

308

SOUS TOTAL REZ DE CHAUSSEE ET
PLANCHER HAUT

ETAGE ET CHAINAGE

6.38

6.53

6.1

Poteaux en béton arme dose a
350kg/m3

6.2

Linteaux et appuis en béton arme dose
a 350kg/m3

2.35

2.83

6.3

Chainage en béton arme dose a
350kg/m3

M3

7.34

5.63

6.4

Chainage en béton arme dose a
350kg/m3

M3

16.97

10.31

6.5

Murs en parpaings creux 15x10x40cm

M2

620

713

6.6

Murs en parpaings creux 10x10x40cm

M2

252

34.7

6.7

Enduit au mortier de ciment hydrofuge
dose a 400kg/m3 sur murs extérieurs et
intérieur, y compris toutes sujétions

M2

1290

1,299

SOUS TOTAL ETAGE

TOITURE:CHARPENTE-
COUVERTURE

Tk

Fermes assemblée en basting de
3x15nm assemblées y compris toute
sujétion

M3

6.05

6.86

1.2

Panes en latte de 4x8cm y compris
toutes sujétions de fixations

M3

1.85

2.45

7.3

Couverture en toles BAC Alu plaque d’
épaisseur 5/10eme y compris tous les
éléments de fixation et de mise en
oeuvre

M2

330

460

7.4

Planches de rive habillage en tole lisse
lapuée y compris toutes sujétions de

ml

26

212

73




| s

TOTAL ET

VAT 19.25%

IT 2.2%o0r5 .5%

TOTAL ATI

NET TOTAL PAID

THIS PRESENT ESTIMATE IS CLOSED AT THE SUM OF: FCFA TTC
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UNIT PRICE SCHEDULE

SN

DESCRIPTION

UNIT

QTY

AMOUNT IN
FIGURE

AMOQ
W(

AO:INSTALLATION DE CHANTIER

Installation de chantier et repliement: ce prix
rémunere fortuitement, décrit tous les prix
relative a l'installation sur le site par I
entrepreneur comprenant la construction
des baraques provisoires, le mise en place
des dispositions d’ hygiéne et de sécurité
de son personnel tout au long des travaux
ainsi que le repliement et tous les frais aux
interventions

FT

Gardiennage et dispositive de sécurité

SOUS TOTAL A0

TERRASSEMENT

3

Débais : fouille en rigole et puits suivant
plans d’ exécution

3.2

Rembais compacte autour des ouvrages en
infrastructure

FOUNDATION

4.1

Béton de propreté dose a 150kg/m3
ep=5cm

4.2

Semelles isolées en béton arme hydrofuge
dose a 350kg/m3

4.3

Longrine en béton arme dose a 350kg/m3

4.4

Poteaux en beton arme dose a 350 kg/m3

4.5

Maconneries de 20x20x40cm bourrées au
béton dose a 350kg/m3

4.6

Remblais en grande masse et
soigneusement compacte sous dallage
compacte sous dallage.

4.7

Dallage d'épaisseur en beton
legérément arme dose a 300 kg/m3
comprenant: -Film polyane épaisseur en
200 microns — Armature HA 10 espace.

SOUP TOTAL AA

AB:SUPER STRUCTURE

REZ DE CHAUSSEE ET PLANCHER
HAUT
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lapuée y compris toutes sujétions de
mise en oeuvre.

7.5

Solins de protection sur faitiére centrale

ml

SOUS TOTAL TOITURE

SOUS GROS OEUVRE(A0+AA+AB)

AC:MENUISERIES

Menuiseries bois

8.1

Porte capitonnée 1.5 x2.20 hty /c
serrurerie, paumelles et toutes sujétions

8.2

Porte capitonnée 0.90 x2.20 hty /c
serrurerie, paumelles et toutes sujétions

.8.3

Porte ISOPLANE 0.90X 2.20 ht y/c
serrurerie, paumeiles et toutes sujétions

8.4

Porte ISOPLANE 0.70X 2.20 ht y/c
serrurerie, paumeiles et toutes sujétions

8.5

Faux plafond de en contre-plaque de
5mm

M2

Menuiseries métallique

9.1

Porte métallique double battant semi
vitrée compose d’une structure tubulaire
et habillage sur deux faces en tole de
3mm 1.5x2.20 ht/c serrurie de sécurité,
paumelles et toutes sujétions

9.2

Grille de securisation des fenétres
coulissantes vitrées y/c toutes sujétions

10

Menuiserie aluminium

10.1

Fenétre coulissantes. Vitrée 1.80x1.7 ht
y/c toutes sujétions

10.6

Fenétre coulissantes. Vitrée 2.80x1.7 ht
y/c toutes sujétions

SUB TOTAL

LOT B: ELECTRICITE COURANT
FORT ET COURANT FAIBLE

B1

MISE A LA TERRE

1.2

Cable de cuivre nu de section 29mm?

ml

1.4

Tuyaux PVC diam.32mm

1.5

Coude PVC de 45degrees de
diam.32mm

Sous total 01

ETAGE

3.1.3

Gaines annelees diam. 25 de legrand ou
simiaire

3.1.4

Boitiers carres de legrand ou similaire

3.1.5

Boites de derivations 160x de legrand
ou similaire

TOTAL
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CONTENT
CHAPTERI GENERAL PROVISIONS

Article 01- General
Article 02- Definition and consistency of prices

Document N°5 —THE PRICE LIST

[CHAPTER I: GENERAL PROVISIONS|

Article 01 :GENERAL

The contractor is supposed to be fully aware of all the expenses relating to works as well as all the
conditions prevailing in the area and likely to influence the execution and cost of works.

Therefore, he shall not present any complaint, except in the conditions provided for by this
contract.

Works done by the contractor shall be paid to him by applying prices of the Price list to the
quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists.

These costs and charges are the following:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances
for housing on the building site, miscellaneous allowances, premiums, insurances, medical
gxpenses; etci...)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,

registration fees and licence, as well as any other charges relating to works (and notably
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories, are also supposed to have been included in the costs for execution
of quantifiable works.

Prices shall be given in full and in figures. The contractor shall make sure that unit prices in full
agree with unit prices in figures.

Then contractor shall not put forward his good faith to shirk his commitment if the global amounts

of his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.
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DESIGNATION:
N°pri Duréeactivit
X Rendementjournalier Quantitétotale Unité é
Salairejournalie | joursfacturé
CATEGORIE Nbre r s Montant
e
>
=
8
o
c
‘©
=
TOTAL A
TYPE Nbre Tauxjournalier jsoursfacture Montant
(2]
=
=)
=
w
°
o
g
]
=
TOTAL B
) TYPE Unité Prix unitaire Quantité Montant
E
a
°
X
=
L
@
©
=
TOTALC
D TOTAL COUT DIRECTS A+B+C
E Fraisgénéraux de chantier Dx%
F Fraisgénéraux de Siége Dx%
G COUT DE REVIENT D+E+F
Risques + Bénéfices
H 10.0% Gx%
P PRIX DE VENTE TOTAL HORS TAXE G+H
Vv PRIX DE VENTE UNITAIRE HORS TAXE P/Qté
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' DOCUMENT N°09 - MODEL CONTRACT

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DR L’ADMINITRATION TERRITORIAJE MINISTRY OF TERRITORIAL ADMINISTRATION
l REGION DU NORD QUEST NORTH WEST REGION
SERVICES DE GOVERNEUR GOVERNOR’S OFFICE
CONTRACT N° /ONIT/GOV/RTB-NW /2024 AWARDED AFTER OPEN NATIONAL
INVITATION TO TENDER N° /ONIT/GOV/RTB-NW/2024 OF / 2024 FOR

THE SUPLEMENTARY WORKS OF THE CONSTRUCTION OF THE VGIC, BAMENDA II

SUB DIVISION NORTH WEST REGION, BY EMERGENCY PROCEDURE.

(60001 B 27N 04 K 0) - TR
| SO 200 2 10 ). LT 1 usonwieseseqsiosotessiaisgasassioceiase:oioseyaioisgecasosessissode;o{assse;oisiaiaioiaisioin oi85misiosmimimsmioreismerorssososoim
i 1<) (R e o I TS A SR | N W e W B - IO AR O S D

PURPOSE: THE SUPLEMENTARY WORKS OF THE CONSTRUCTION OF THE VGIC,

BAMENDA II SUB DIVISION NORTH WEST REGION, BY EMERGENCY PROCEDURE.

PLACE: BAMENDA II SUB DIVISION NORTH WEST REGION.

DEADLINE: THREE (03) MONTHS

AMOUNT
TOTAL WITHOUT TAXES CFAF
VAT = CFA F
TOTAL WITH TAXES CFAF
AIR=2.2 OR 5.5% CFAF
TOTAL TAXES CFAF
NET TO BE PAID CFAF

FUNDING: BIP2024
DATE OF APPLICATION

DATE OF SIGNATURE
DATE OF NOTIFICATION

DATE OF REGISTRATION

THE GOVERNOR OF THE NORTH WEST REGION, HEREINAFTER REFERRED TO AS THE
«CONTRACTING AUTHORITY»

f

ON THE ONE HAND,
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THE COMPLEMENTARY WORKS OF THE CONSTRUCTION OF THE VGIC BAMENDA,
NORTH WEST REGION.

EXECUTION DEADLINE : THREE (03) MONTHS

AMOUNT OF CONTRACT :

TOTAL WITHOUT TAXES CFAF

VAT =19.25% CFAF

TOTAL WITH TAXES CPATY

AIR=2.2% OR 5,5% CFA F

TOTAL TAXES CFA F

NET TO BE PAID CFAF
READ AND APPROVED BY THE SIGNED BY THE GOVERNOR
CONTRACTOR (CONTRACTING AUTHORITY)

Bamenda, the

Bamenda, the

REGISTRATION

Bl 0 BN S B B N O N D I D U B BB D B B B e =&l
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DECLARATION OF THE INTENTION TO TENDER

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
NORTH WEST REGION REGION DU NORD-OUEST
GOVERNORS OFFICE SERVICES DU GOVERNEUR

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I the thdersighed M. ... sonssvansvisiisbussimmeibsing

Natiomaliy 140

........................................................

Function

..........................................................

In my capacity as General Manager of ......:.covvimsssmminans PO, BOX....connsmmonn

Hereby acknowledge receipt of the file for Open National Invitation to Tender

..........................................................................................
................................................................................................................

................................................................................................................

..............................

General Manager
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« We, the undersigned, ... "

(For each person: name, f irst name, company name, natzonalzty, locatlon of the registered office)

« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ... ..... »
ANNEX N° 02

THE MODEL BID BOND

L R T T

Reference of guarantee:; Now cusws s s
To the DELEGATED CONTRACTING AUTHORITY
Invitation to Tender No. ...................

THE COMPLEMENTARY WORKS OF THE CONSTRUCTION OF THE VGIC, BAMENDA 11
SUB DIVISION NORTH WEST REGION, BY EMERGENCY PROCEDURE.
The Contractor (S) ...o.vvvviviiiiiiiiiiiiiieee e, hereby submits Ol «vwsssvswsmssisinnes to the

chairman of the NWRTB a bid relating to the COMPLEMENTARY WORKS FOR THE
CONSTRUCTION WORKS OF THE VGIC BAMENDA

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Delegated Contracting Authority, a bid bond amounting to CFA Francs

............................................................................... (6).

By this guarantee, we the undersigned,(7)............cccovviininiiniiennnnnn. with our registered office in
................................ , are committed towards the Delegated Contracting Authority, through the
bidder for the sum of CFA Francs ..........ccooiiiiinnis (in
b1 R R

.(in full).
By thlS guarantee we 11revocably commtt ouxselves wnthout any algument or delay, to pay into an
account indicated by the Delegated Contracting Authority, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he
took in his tender.
The request for payment of guarantee shall be countersigned by the Delegated Contracting Authority.
This guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or,
in case the enterprise shall be the successful bidder, after presentation of the performance bond which
shall be kept by the North West Regional Tenders Board.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done-at s:uerenmasmsis s S0 | R

Signature(s) & stamps

91



ANNEX N° 04
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: NO. ..........covviiiiiiiiiininn.n.

To the CONTRACTING AUTHORITY
BAMENDA, NORTH WEST REGION
Invitation to Tender No. ...................

FOR COMPLEMENTARY WORKS FOR THE CONSTRUCTION WORKS OF THE VGIC
BAMENDA
WV o R R A R T T B s (Bank) have been informed that a contract has been signed
between the Service of the Governoracting in the capacity of Contracting Authority, and.............
.......................... , acting as contractor for COMPLEMENTARY WORKS FOR THE
CONSTRUCTION WORKS OF THE VGIC BAMENDA.

In compliance with the provisions of Contract N°. ............. , the contractor is bound to present to the
service of the Governor, Delegated Contracting Authority, a performance bond for the execution of
work, covering security, commitments and other obligations incumbent on the contractor under the
contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

................................................

W B o i R B i (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the contracting authority, at his first written request, and three (03) months the amount
of-thisibond, that Istersay. . wevenwsmninnwasmaernssis , all the amounts that the contractor may owe

the Delegated Contracting Authority for failing to fulfil one or more of his obligations under the contract.
The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Delegated contracting authority.
The bank guarantee shall take effect as from the date of notification of the contract. The original of this
guarantee shall be kept by the Regional Tenders Board.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

BONEIAL cutie s Mo T ) L
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ANNEX N° 06

THE MODEL UNDERTAKING BY THE BIDDER

Nainie OF PrOJECLscusssssassssssnmmmnnnnsmssses Invitation to tender N°. :................e.e.
Construction of a cattle loading dock at ........................... and.........ocoeviiiiiinn..

...............................................................................................

Acting in the capacity of (9) ............... in the name and on behalf of

(10 et | SO 10— by
virtue of the power vested in me (us), domiciled at P.O.Box................ (Town) .coovvininnnn.n. ,
telephone No. ........oooviiiiiini, , after having studied all the documents of the tender file relating to
the Invitation'te Tender No: cusnsmsssvmvnsminssvaman , and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, I
(we) do hereby tender and commit myself (ourselves) to carry out works for THE SUPLEMENTARY
WORKS OF THE CONSTRUCTION OF THE VGIC, BAMENDA II SUB DIVISION NORTH

WEST REGION, BY EMERGENCY PROCEDURE.

in keeping with the terms and conditions of the tender file.
I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract
within .................. [ —————. )monthsas from the date of notification of award of the

contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

Doneat ......cooovviiiiiiiiiiia, 5 0) 0 LIRSt S
SIENGIITelS). ssasmsememnsmmres s sr T TR

Biddder(s)ssssmmmm sttt st
For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« Represented by the undersigned ...............cooooiiiiiiiinn., » (name, first name and status)

For companies without a legal status, indicate:

« We, the Undersigned,........cccoveeiieeienieicieeieceeeeece e eesbessaeesaesnseesns »



ANNEX N° 07

THE MODEL CURRICULUM VITAE

Name & First name
Date of birth
Nationality

Level of Language

Languages Spoken Modality Very good Good Average Poor
Written
ENGLISH Read
Speak
Written
FRENCH Read
Speak
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT Speak
Training school
Date of admission
Date of graduation
Diploma obtained Date

Specific knowledge

: Publication, research work

Date of start of service

Number of years of service
Number of years in the company

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae

which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked and

the position he actually held in the said projects.
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ANNEX N° 09
MODEL EQUIPMENT LIST

SN

DESIGNATION
(Description & frame
number)

NUMBER

AGE-STATE

ORIGIN

STATUS

etc
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ANNEX N° 11
MODEL OF SITE VISIT REPORT
[Not more than five (05) pages]

1) INTRODUCTION

TENDER N°
Cwithprojeettitle); ..svovssomsmivies

..............................................................................................................................

II) COMMENTARY:
I-1) Nature of the profect sile:....cummmmmiammimsmims i wone s samitsmmmmemmesss

I1-2) Accessibility to the ProjJect SIte: .........viuuiririeit e,
-3} Vegetation (trees, shribsete).:vmamupremmmimsssissmm e e i s St s A i smis mmams
I1-4) Topography of the site..........................

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME AS PROOF THAT I
WENT TO THE SITE AND SO JUSTIFY MY COMMENTARY ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood etc)

...................................................................................................................

SIGNATURES:

Signature of the Beneficiary
Signature of Managing Director, name and Enterprise stamp
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Note relating to banking establishments and financial bodies authorized to issue

bonds

The Contracting Authority is bound to insert, at this level, a copy of the instrument by the Minister in
charge of Finance giving the updated list of banking establishments approved by MINFI to issue bonds
for public contracts in accordance with the Public Contracts Code.

LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);

2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);

4- COMMERCIAL BANK CAMEROON (CBC);

5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);

11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)

13-Banque Atlantique du Cameroun (BACM);

14- Banque Gabonaise pour le financement International (BGFI Bank)
15-Bank Of Africa Cameroun( Boa Cameroun)

16-Credit Communautaira D’ Afrique(Cca Bank)

17-Banque Cameruonaise Des Petites Et Myennes Entreprises(Bc-Pme)

This list is available at ARMP.

B- INSURANCE COMPANIES
1- Chanas Assurances;

2- Activa Assurances

3- Zenithe Insurance

4- AREA ASSURANCE
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DOCUMENT Ne12: DRAWINGS
_ (WORK PLANS) ‘
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