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Série 400 - equipment
Série 500 - Circulation

3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is FOUR (04) calendar months

4. Estimated cost
The estimated cost after preliminary studies is 185,304,006 (One Hundred And Eighty-Five Million
Three Hundred And Four Thousand Six) CFA FRANCS.

3. Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance with
the fiscal laws.

6. Financing

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document

8. Consultation of Tender File:

The file may be consulted durin working hours at the technical service of the PREFETURE
NDOPTelephone N°i as soon as this notice is published.

9. Acquisition of tender file:
The file may be obtained from the technical service of the PREFETURE NDQP Telephone N°
(237) 672 105 868 as Soon as this notice is published against Payment of the sum of FIVE

HUNDREDTHOUSAND (500 000) CFA francs, payable at the NDOP DIV]SIONALTREASURY,
representing the cost of purchasing the tender file.

10. Submission of bids:

Each offer drafted in English or French in 06 (Six) copies including 01 (one) original and 05 (five)

copies should reach the PREFETURE NDOP premises not later than 4q _1 10712024 at 10 AM local time
and should carry the inscription:

TO THE CONTRACTING AUTHURITY

OPEN NATIONAL INVITATION TO TENDER )
N* 002 /ONIT/E31/GAS/2024 of 1 4 AQ] 2024

PROCEDURE.

“To be opened only during the bid-opening sessijon”
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11. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.

They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF THE
TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This

refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance.

12. Opening of bids:

: The bids shall be opened .in a single phase. The ?pening of the administrative documents, the

/2 10512024 at 11 Noon local time, at the.
Conference hall of PREFETURE NDOP by the Ngoketunjia ‘D—ivisional Tenders’ Board. Only bidders may

attend or be represented by duly mandated persons of their choice.

13. 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
¢ Outright elimination during the opening session of the bids
1. Absence of the bid bond

2. must have exeuted projects in crises zone

e Elimination during the evaluation of bids by the adhoc commitee
. Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of -
the bidder:

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

- Non respect of 80%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or

(2

CON ooan

. General presentation of the tender files;

Financial capacity:

References of the company in similar achievements:

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialed in all the pages; :
10. Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special

Regulations of the invitation to tender

14. Award

This evaluation will be done in a purely a purely binary method with a positive (Yes) or .
negative (No) with an acceptable minimum of 80% of the essential criteria taken into account.
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» Unconvincing abnormally low costing will not be accepted spelled out in
the Special Regulations of the invitation to tender of this consultation.

15. Validity of bids
Bidders will remain committed to their offers for NINETY (90) days from the deadline set for the
submission of tenders.

16. 1Complementary information
Complementary technical information may be obtained during working hours at the Technical
Service of the Prefecture Telephone *

Done at Ndop on the, 1 4 AUU] 2024

(Delegated Contracting Authority)
THE SDO FOR NGOKIE'TQNJIA

|

MINMAP

ARMP
Contracting Entity
Chairperson of TB
Notice Boards
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N° 0pZ/ONIT/E.31/GAS/2024 DU 14 10512024
POUR 'EXECUTTION DES TRAVAUX DE CONSTRUCTION DU PONT SUR LA ROUTE NATIONALE (RNT11
PK41+305) DE NDOP- BABUNGO; DEPARTEMENT DE NGOKETUNJIA REGION DU NORD OUEST,
de la procédure d’urgence.

Financement : MINPTPUBLIC (BIP MINPT) - EXERCICE 2024

I Objet de I'Appel d'Offres

Dans le cadre de I'exercice budgétaire 2024, Monsieur le Préfet de Ngoketunjia autorité contractante
lance un Appel d'Offres National Ouvert POUR I'EXECUTTION DES TRAVAUX DE CONSTRUCTION DU PONT SUR
LA ROUTE NATIONALE (RN11 PK41+305) DE NDOP- BABUNGO ; DEPARTEMENT DE NGOKETUNJIA REGION DU
NORD OUEST, de la procédure d'urgence,

2. Consistance des travaux

Les travaux a réaliser dans le cadre du contrat portent sur les opérations-Apres:
Série 100 - Travaux préliminaires
Série 200 - Terrassements généraux
Série 300 Fondaﬁons-Culées-Tubliers-Berges
Série 400 - Equipements
Série 500 — Circulation
3. Délais d’exécution
Le délai maximum prévu le Maitre d'Ouvrage pour la réalisation des travaux objet du présent appel
d'offres est de Cent Vingt (04) mois calendaires et court @ compter de Ia date de notification de
ordre de service de démarrage des travaux.

4. Codt prévisionnel
Le colt prévisionnel de I'opération & lissue des études préalables est de soixante - cing million
vingt (185,304,006) de Francs CFA

5. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounaise ayant une
expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires et qui sont en
régle fiscal.

6. Financement
Les travaux objet du présent appel d'offres sont finances par le budget d'investissement public
du Ministre des Travaux Publics (MINPT)
7 Cautionnement de soumission
Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de Soumission établie par

une banque de premier ordre agreee par le Ministére chargé des finances et dont la liste figure dans la
piece12 du DAO, d’'un montant d’un TROIS MILLIONS SEPT CENT NEUF MILLE QUATRE VINGT FRANCS
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CFA (3,709,080) FCFA et valable pendant trente (30) jours au-dela de Ia date de validité des offres.
Conformément 3 article 90 (9) du code des Marchés Publics (Décret No. 2018/366 du 20 Juin

2018), des chéques certifiés et cheques-banques sont admis 3 la place du cautionnement de
soumission.

8. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables 3 Ig Section
Service Technique Préfecture Tél. 1 N°+237 672105868, dés publication du présent avis.

9. Acquisition du Dossier d'Appel d'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables 3 la Service Technique de
la Préfecture Tél. : N°+237 672105868 des publication du présent avis, sous présentation d’'une
quittance de versement 3 la recette municipale de la commune de NDOP de la somme non
remboursable de 200,000 F CFA de frais d’acquisition du Dossier
10. Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (06) exemplaires dont un (01) original
et (05) copies marquées comme telles, devra parvenir contre récépissé a la commune de BABESS| ay
plustard le 42 £ 712024 3 10 heure locale et devra porter la mention suivante :

A MO!\}SIEUR LE MAITRE D'OUVRAGE
« APPEL D’OFFRES NATIONAL

N° ¢ » 7 /ONIT/E.31 /GAS/2024 DU /4 12512024

POUR IPEXECUTTION DES TRAVAUX DE CONSTRUCTION DU PONT SUR LA ROUTE NATIONALE
(RN11 PK41 +305) DE NDOP- BABUNGO ; DEPARTEMENT DE LA NGOKETUNJIA REGION DU NORD
OUEST. PAR DES PROCEDURES D’URGENCE.

« A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »
131 Recevabilité des offres

12. Ouverture des plis

L’ouverture des plis se fera en un seul temps. L'ouverture des pieces administratives et des
offres techniques et financieres aura lieu le /% 10< /1 2024 a 11 heures précises, dans Ia salle de
conférences de la Préfecture de NGOKETUNJIA, par la Commission interne de Passation des
Marchés du Préfet siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance de leurs offres.

13. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires

Il s'agit notamment de :

PENDANT LA SEANCE D’OUVERTURE DES OFFRES
1- Absence de la caution de soumission :
2- Doit avoir execute des projets en zone de crise.

PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES
1. Absence ou non-conformité du dossier administratif
2. Délai d’exécution supérieur a celui prescrit (supérieur 2 trois mois) ;
3. Fausses déclarations ou piéces falsifiées :




Offre dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire :

Offres financiére incompléte,

Le changement d’une unité ou d’une quantité du DAO dans I'offre financiére ;

Le non-respect de 80% des criteres essentiels ;

.B. En cas d’absence ou de non-conformité d’une piece du dossier administratif lors de
I'ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires
concernés pour remplacer la piéce en question. Passé ce délai, la piéce ne sera plus acceptée
et I'offre ne sera éliminée que lors de I’évaluation des of en Sous-commission d’analyse.

B - Critéres essentiels
Les critéres relatifs a Ia qualification des candidats porteront a titre indicatif sur :
1- Présentation générale de loffre ;
2-  Capacité financiére ;
3- Références de F'entreprise dans les travaux similaires ;
4- Qualité des ressources humaines ;
5- Méthodologie d’exécution des travaux ;
6- Mesures de sécurité envisagées pour I'exécution des travaux ;
7- Moyens matériels de I'entreprise ;
8- Attestation et rapport de visite du site ;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé a la derniére page ;
10- Cahier des Clauses Administratives Particuliéres paraphé a chaque page signé a la derniére page ;
Les criteres essentiels sont soumis 3 des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d’Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui) ou négatifs (non) et
dont le minimum des « oui » acceptable est d’au moins 80% de I'ensemble des critéres essentiels pris en
compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 80% des critéres essentiels.

< Noo »

15. Durée de validité des offres

Les soumissionnaires restent engageés par leur offre pendant 90 jours & partir de la date limite
fixée pour la remise des offres.
16. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres de la
Service Technique de la Préfecture Tél. : N°+237 672 105 868 1 A AOUT ?02 4

Fait a NDOP, le

(Autorité contractante)
Le Préfet de NGOKETUNJIA

= MINMAP o

= ARMP;

= Maitre d’Ouvrage
- Président CPM ;
= Affichage.
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Maitre d’'Ouvrage
Président CPM ;
Affichage.

S ' DOCUMENT NO. 2:/ S
GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an
invitation fo tender for the construction of the works described in the Tender File and briefly described in the
Special Regulations.

2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption

. 1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

s a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a public official during the award or execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty
of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him.
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Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not
be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of
conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this invitation to tender; or

i) presents more than one bid within the context of invitation to tender, except authorised variants
according fo article 17, where need be; meanwhile, this does not prevent the participation of sub-

contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations
of the invitation to tender and all expenditure done within the context of the contract shall be limited

to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to

execute the contract.

Where necessary, bidders should provide information relating to the following points:

14



(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis & vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner

intfo a single account. On the other hand, each undertaking is paid into its own account by the Project
Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to

prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to
tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that

they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

15



Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

T@>0 0000

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister
in charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting
Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It
is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said
file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority
in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special
Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in
writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission
of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening
of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the
Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and
the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File
by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable
means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,

the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.
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C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the
passages conceming the bid is included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume I: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- s not winding up or bankrupt;

- s not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of
the invitation to tender;

i) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article (1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the
bidders especially: a methodological statement on an analysis of the works and specifying the organisation
and programme which the bidder intends to put in place or use to execute the works (installations, schedule,
Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
contract, namely:
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1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

oRwN

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in
article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and
the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total
amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with
the understanding that any contract of duration less than one (1) year shall not be subject to price
revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit

expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the
percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without
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b)

exceeding the maximum of the three currencies of member countries of the funding institution of the
confract.
The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear
any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:

) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of
an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in @ way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid
for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract
or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids,

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount

specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject

to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of
the General Regulations.
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17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required final bond.

17.6 The bid bond may be seized:
) if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:
fails in his obligation to register the contract in application of article 38 of the General Regulations;

.
-~

ii)  fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;

iii)  refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess
the basic solution of the Contracting Authority as described in the Tender File and fumish in addition all the
information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the
plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other
useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder
whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants
for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants
shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set
in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any
modification of documents of the Tender File listed in article 8 of the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not
through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required
in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as
authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed
in another envelope which will equally be sealed but which will not give any indication regarding the identity
of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised representative
in application of article 20(2) of the General Regulations. The modification or the corresponding replacement
bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission
of bids.
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24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes
marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding
bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of
the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification
of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced
to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to
the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of
the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to bidders
or to any person not concerned with the said procedure as long as the preferred bidder has not been made

22



I

public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in
the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter info contact with the Contracting Authority for reasons having to with his
bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except
it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and
the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

i) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender
File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following

manner:

(@) where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
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committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(c) where there is a difference between the price indicated in lefters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject fo paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed fo
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where
they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectfifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised
by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own
merit and independently of the fact that the bidder offered or not a price for the technical solution
specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates
of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-
details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Avuthority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.
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Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2  If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Coniracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the

Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an

invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being

entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the
preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This
letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-
limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed
to it within @ maximum deadline of five (5) days after publication of the award results, the Independent Observer’s
report as well as the minutes of the award session of the related contract to which shall be attached the evaluation
report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation
shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.
38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five {5) days of its date of signature.
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Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project
Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may
be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate
financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents
References of General
the General
| regulations

1.1 Definition of works:
FOR THE CONSTRUCTION OF BRIDGE ON NR11AT PK 41+305 IN
NDOP — BABUNGO IN NGOKETUNJIA DIVISION OF THE NORTH
WEST REGION. THROUGH EMERGENCY PROCEDURE.
(MINTP 2024 BUDGET)
Reference of Invitation to tender: N° /ONIT/E.31 /GAS /2024 OF
_/ /2024

1.2 Execution deadline: FOUR (04) calendar months

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by MINTP
2024- BUDGET

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
e Outright elimination during the opening session of the bids

1.

Absence of the bid bond

o Elimination during the evaluation of bids by the Adhoc commitee

2. Absence or non-conformity of an element in the administrative file;
3. Deadline for delivery higher than prescribed;
4. False declaration or falsified documents;

5. A Dbid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

6.

Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;
8. Non respect of 80%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty eight (48) hours to produce or replace said

document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

Essential criteria
1. General presentation of the tender files;
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2. Financial capacity;

3. References of the company in similar achievements;

4. Quality of the personnel:

5. Technical organization of the works;

6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (Yes) or negative
(No) with an acceptable minimum of 80% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to

100% of the eliminatory criteria and at least 80%of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the printed
papers form provided by the Bidder can be written in another language in condition of being accompanied by a
precise translation in French or English; in which case and for purposes of interpretation of the offer, the translation
will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in six (06) copies with one (01) original and five (05) copies
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be
written.

TO THE CONTRACTING AUTHORITY

« OPEN NATIONAL INVITATION TO TENDER

N° /ONIT/E.31/GAS/2024 OF

FOR THE CONSTRUCTION OF BRIDGE ON NR11AT PK 41+305 IN NDOP — BABUNGO

IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. THROUGH EMERGENCY
PROCEDURE.

“To be opened only during the bid-opening session”
N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.
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ADMINISTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by NDOP DIVISIONAL TREASURY
A bid bond of 3,709,080 CFA (three million seven hundred and nine thousand eighty)
Ab CFA Francscertified cheque or bank cheque issued by a first rate-bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
i Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
5 obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation :
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
- months). .
ATl Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
Al3 An Attestation of site visit signed by the avthorizing officer
Al4 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the following:

B.1 General presentation of the fender files

-Document slotted or spirally bound
-Table of content page

-Colour sheets separation YES s
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE
B.2.1 LIST OF PROJECTS EXECUTED BY THE ENTERPRISE IN SIMILAR JOBS
List of projects executed by the enterprise in similar jobs justified by signed contracts within
B.2.1.1 the past five years (first and last Pages) and minutes of reception or attestation of

clearances of works executed including sign estimate of an executed bridge.

1+t Reference

2nd Reference

B.2.2 LIST OF PROJECTS EXECUTED BY THE ENTERPRISE WITHIN THE CRISIS
&z zZone
List of projects executed by the enterprise’s jobs justified by signed contracts within the past
B.2.2.1 five years in the crisis (first and last pages) and minutes of reception or attestation of

clearances of works executed including sign estimate.

1¢t Reference

2nd Reference
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B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.] 01 works supervisor (at least DIGREE or equivalent cerfificate and member of the
ey national order of civil engineers )
Qualification of the works supervisor: (WORKS ENGINEERWITH
MASTER’S IN STRUCTURAL ANALYSIS AND GEOTECHNICS in Civil
Engineering (BAC +5)
Professional experience of the project engineer > 03 years (signed CV)
> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate
> Attestation of membership of national order of Civil
Engineers
B.3.2 01 Site foreman (Civil Engineering)
Qualification of the Site foreman: (civil engineer (BAC + 3 or equivalent
certificate)
Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of
» CV signed by the condidate,
> A certified copy of the fechnicol diploma
> An atfestation of availability signed by the candidate
Attestation of membership of national order of Civil Engineers
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a truck
B.5.2 Proof of ownership or rental of a pick-up
B.5.3 Proof of ownership or rental of An Excavator
B.5.4 Proof of ownership or rental of a front end loader
B.5.5 Proof of ownership or rental of a Concrete Mixer
B.5.6 Proof of ownership or rental of a Vibrator
B.5.7 Proof of ownership or rental of o Compactor
B.6 PRE FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
a Ist class bank located in any area in Cameroon and approved by the
B.6.1 Ministry of Finance and respect COBAC conditions. =ONE HUNDRED
THIRTY-EIGHT MILLION SEVEN HUNDRED AND FIFTY THOUSAND
(138,750,000) FCFA
B.7 Attestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed
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B.8 Comprehensive report of site visit signed by the company administrator

B.9 Special Technical Clauses initialed in all the pages and last page signed

B.10 Special Administrative Clauses completed and initialed in all the pages
= and last page signed

ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Gl A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed frame work of unit prices.
€3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

® The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject
to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

® The various parts of the same file must be separated with colour guides from as well in the original as in
the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and
non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis
of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at1,300,000 CFAF.As per article 90 (9)
of the Public contract Code (Decree No. 201 8/366 OF 20 June 2018), certified cheques or bank cheques are
acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the contract.
The corresponding sum will be paid or the released guarantee, one year after provisional reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If ot the end of this period, the contract was not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: r of i fi r which m
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including one (01)
original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
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In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency (ARMP) must have
examined the unconvincing justification(s) and given his opinion in seven (07) working days from the
date of receipt of these justifications from the project. (The Tenders Board requests for justifications,
bidder replies by writing, board examines and if not convincing, proposes reject to contracting
Authority who decides after consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the elements
of maturity of the project especially the limits of the roads shown to him by the project owner during the
site visit. An update of quantities will be carried before the star of works
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DOCUMENT No. 5:
SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General
Article 1: Subject of contract

The subject of this contract shall be FOR THE CONSTRUCTION OF BRIDGE ON NR11AT PK
41+305 IN NDOP - BABUNGO IN NGOKETUNIJIA DIVISION OF THE NORTH WEST REGION.
THROUGH EMERGENCY PROCED ’

MINTP 2024 BUDGET”

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender
N° /ONIT/E.31/GAS/2024 OF /__/2024

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the SENIOR DIVISIONAL OFFICER FOR NGOKETUNJIA
He awards the contract, ensures the preservation of originals of said contract documents
and the transmission of copies to Ministry in charge of Public Contracts and to the body in
charge of Public Contracts regulation.

= The Contract Manager shall be the Divisional Delegate of Public Works for
NGOKETUNJIA who shall represent the Project Owner in all the levels of the project
notably by ensuring the respect of the administrative, technical and financial conditions
and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for
NGOKETUNJIA hereinafter referred to as the Engineer.

- The Project Owner is the Divisional Delegate of Public Works for NGOKETUNJIA. He
represents the beneficiary administration of the works.

- The Project Manager shall be af the: Ingenieur D’etude of Public Works for Ngoketunijia.
He ensures respect of the administrative, technical and financial conditions and contractual
deadlines. He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works shall be the
Divisional Delegate of Public Contracts for NGOKETUNJIA.

- The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be theDIVISIONAL DELEGATE MINEPAT
- The authority in charge of the clearance of expenditures shall be DIVISIONAL TREASURER
NDOP

- The body or official in charge of payment shall be the DIVISIONAL TREASURER NDOP.
- The official competent to furnish information within the context of execution of this contract

shall be the Project Owner (DIVISIONAL DELEGATE MINEPAT).
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3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract
Code(Decree No. 201 8/366 OF 20 June 201 8), the Contract Manager, the Contract Engineer
as well as the other persons in charge of the control and follow up of the project shall perceive
indemnities as well as logistics support for the realisation of the project from that shall be fixed
by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party.

Article 5: Constituent documents of the contract (Article 4 of GACQ)

The constituent contractual documents of this contract are in order of priority: (fo be adapted fo the nature

of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert ond indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert
and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 reloting to the setting up, organization and functioning
of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable fo public contracts;

6. Decree No. 2018/366 OF 20 June 201 8, to institute the Public Contracts Code;
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7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2013 /271 of 5 August 201 3;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circulor No. 001/ CAB/PR of 19 June 2012 relating to the award and conirol of execution of Public
Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

budget of the State, Public Administrotive Estoblishments and Regional and Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to
the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where
applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of o technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.
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8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and nofified to the contractor by
the Contract Engineer.

8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out
the said notification.

Article 9: Contracts with conditional phases (Article 9 of GACQ)
9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
aftestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [fo be specified where need bel.

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.
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11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes guaranteed
at 100%) ond conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures)
cfa(in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and /or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GACQ)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;
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- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor’s
unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and oll-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

21.2 Monthly detailed account

Every month of during a periodic sequence established by confractor and representative of the project owner,
the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in
seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
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Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT sholl be paid to the contractor as follows:

- [100-2.2 and/or - (5.5 or 15%)] paid directly into the account of the contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the confractor.

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has o maximum time-limit of twenty-one (21 ) days to forward the detailed accounts he
approved such that they are in his possession not lafer than the twelfth of the month,
The Contract Manager hos o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer BABESSI Council within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000%) of the initial contract amount all taxes inclusive per calendar
day of delay from the first to the 30t day beyond the contractual time-limit;

b) One thousandth (1/1000™M of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30t day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for
the following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1  [Indicate the time-limit available to the contractor fo forward the droft o the Project Manager, ofter
the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within o maximum time-limit of fourteen (1 4) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
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account of works executed and which detailed account summarises the total sums to which the contractor
may be entitled as a result of the execution of the whole contract.

25.2  The Confract Manager has up fo thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward fo the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments,

26.2The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
O Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter llI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
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The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contfractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

31.2  This time-limit shall run from the date of nofification of the Administrative Order to commence
execution of the works [or thot fixed in this Administrative Order- fo be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (o be adapted):
- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where opplicable.
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) doys] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager ofter the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
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v" 304 Lean concrete floor dosed at 150kg/m3
v' 305 Reinforced concrete dosed at 400kg/m3 for the
footings beam and decking and other parts of the
bridge
v" 306 Reinforced concrete 20cm thick dosed at 350kg/m3
for raft
307 Archor of rods HA25 to a rock
308 Drainage material behind the abutment
Series 400-Equipment
401 Mixt guard rails (RC+iron tubes 60)
402 Weep holes
403 Drainage pipes
404 Sign posts

NN
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1 - GENERALITIES: These present special technical specifications concern the FOR THE
CONSTRUCTION OF BRIDGE ON NR11AT PK 41+305 IN NDOP — BABUNGO IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. THROUGH EMERGENCY
PROCEDURE.

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved
by the competent authority and sample models of equipment and furniture provided by the project owner.
Through the Project Engineer, the contractor shall furnish the owner of the project and other project team
members within the shortest possible time with an execution plan showing clearly how he intends to run the
work site. A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity with
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy
to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

2 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and evacuation
of the rubbles to the public discharge, the clearing and leveling of the site where necessary. The setting
out will be in respect to the technical plans.
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4 Bridge raft 4 20mm 20mm 20cm 350kg/m® | Fe-E-400
5 Beams 5 20mm 20mm 20cm 350kg/m® | Fe-E-400
6 Kerb 16mm 16mm 20cm 350kg/m® | Fe-E-400

NB: All rods should preferably be imported

Aggregate
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from vary
from 0.16 — 5mm. It shall be a mix of river and crushed sand mixed to the proportion as designed.

- Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust)
shall be removed by sieving, blowing or washing. It shall a mix of 5/15 and 15/25

Water:

- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
impurities; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down
by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven
mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be
perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of
vibration and weight of workers involved in setting it up.

MASONRY:

Stones-shall be as specified above

Wood = Material:

The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall
be locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation
Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical
and technical studies for the project as well as the performance program and final report, the
construction of a hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works (bridge) so as to furnish the populations with all
information concerning the project.
The boards will carry the following information:
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North-West Region
sokskkoRk

Republic of Cameroon

Peace-Work-Fatherland
sekdokokk

Project name

Be FOR THE CONSTRUCTION OF BRIDGE ON NR11AT
PK 41+305 IN NDOP — BABUNGO IN NGOKETUNJIA
DIVISION OF THE NORTH WEST REGION. THROUGH
EMERGENCY PROCEDURE.

Owner of the project

DIVISIONAL DELEGATE MINEPAT

Funding body IMINTP 2024 BUDGET
Chief of service DD MINEPAT
Project Engineer Div. Del. P. Works-Ngoketunjia

Project Manager

Div. chief of Technical Service P. Works Ngoketunjia

Duration of the contract | Four (04) months
Contractor To precise

3) TMO002 - Mobilization and folding up of equipment
Description of works
This task consists of the mobilization of equipment to the site through a loader and at the end of the works
the folding up of the equipment by same means and the realization of all the works necessary to re-
establish the lieu to their initial state.

4) 101 - BUSH CLEARING
Description of works
These works consist of removing vegetation and cleaning the edges of the road as well as on its immediate
surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works

This consists of clearing all vegetation at a width of two meters form the outer edge of the gutter and
scraping and discarding vegetative soil from the road surface. These are labour intensive works carried
out by groups of workers recruited from the community and equipped with the necessary tools to carry out
the job.

5) 103 - Setting out of the structure
Description of works
This consists of carrying out activities geared at positioning the bridge at the coordinates such that the its
axis will aligned with that of the access road from the both sides. Also the characteristics of the structure
as designed should be respected.

Mode of execution of works

This consists of using pegs and lines and with the help of a levels position the bridge such it should be at
right angle relative to the road with the wing walls at 45 degrees relative to the road or front walls of
the bridge. Equally, the position of the areas to be excavated for the abutment including the working
space should be materialized. As such the length and span of the bridge as well as the wing walls, the
front wall and the abutment as a whole will be positioned. After the excavation these parameters will be
verified firs before the bridge works proper starts

So done, the following data will be verified before the excavation

S/N ltem to verify Expected result Person Person to
responsible approve
1 Setting out Respect of specifications
2 Alignment of axis aligned
3 Distance in to in between the 2
footings 8.6m
4 Distance in to in between the 2 front
walls of the abutments 9m
5 Footings (front wall and wing walls)
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5.1 Width 2.00m
5.2 Thickness 60cm
6 Length of the wing walls Works Project
6.1 Upstream 5,0m Manager Manager -
6.2 Downstream 5.0m enterprise DDMINTP-
NGOKETUNJIA
7 Stone masonry (front wall and
wing walls)
S/N ltem to verify Expected result Person Person to
responsible approve
7.1 Big base of stone masonry part of
the abutment and wings ( down 1.6m
i.e.in contact with footing)
7.2 Small base of stone masonry part
of the abutment and wings (top i.e.
beam seating support) 1.1m
7.3 Height of the stone masonry 500 m
abutment + wings (same height) No
difference in the heigts of the front wall
and wing walls will be tolerated
8 Deck of the bridge
Beam seating in L form (RC) =
8.1 horizontal part
8.1.1 Thickness of the base of the beam
seating 40cm
8.1.2 Thickness shock absorbers on base
beam seating 05¢cm i
8.1.3 Height of the vertical part of the Works Project
beam seating 5+50+25=80cm Manager Manager ~
8.14 Thickness slab 25cm e DDMINTP-
8.2 Beams NGOKETUNIJIA
9 Fittings _
9.1 Kerb base=20cm height=10cm 20x10cm
9.2 Guard rails
9.2.1 RC pillars spaced at Tm 10cmx10cm
9.2.2 Iron tubes Diam. 60mm
10 Expected height of the bridge from 4.00+0.4+0.05+0.5+0.25
the footing =5.15m
11 Expected span of the bridge 10m
12 Expected length of the bridge
(span+thickness vertical parts of
the beam seafings 10+.5x2=11.00m
13 Expected carriage way of the
bridge (width slab-widths of kerbs)
07m
14 Width of slab of the bridge 7.4m

NB: These works, and this, at every stage must be received by the Contract Engineer before the next
phase can continue

6) 203.1 - Excavation in ordinary terrain for the abutments and for the deviation of the existing river
bed

Description of works

This consists of digging to free the space set for the construction of the bridge. The various parameters set
out will be respected in the excavation. Also, the depth of the foundation as per the results of geotechnical
studies should be respected i.e., 1.6m from the bed of the river

Mode of execution of works
This consists of excavating in ordinary terrain for the abutments and for the deviation of the existing river
bed and also for the creation of a bed off stream to deviate the existing stream fo join the main bed
Length=50m, width=1m depth=1m.
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NB: The excavation must be received by the Project Manager before the next phase can continue

7) 205 - 207 Backfilling of the bridge and filling and resurfacing of the accesses to the bridge
Description of works
This involves realization of the technical bloc and the linking to the existing carriage way (road)

These works shall be executed mechanically and manually with material extracted from a borrow pit
approved by the project manager. The soil used for the fill shall present the following characteristics:

e CBR at 95% of OPM after four days of immersion > 40

® Maximum dry density at 95% OPM (T/M3) >1,8

e Plasticity index (IP) <25

® Percentage of fine grains<0.08mm F 5<F<30

® Module of plasticity F.IP <500

e Linear inflation % <]

®* Maximum diameter of grains mm 40

® % passing through a sieve of 10mm <10 35-90
® % passing through a sieve of 5mm <5 20 - 60
® Residue at a sieve of 2mm >2 10-40

The selected material from the borrow pit shall be laid on a trench and plat form previously shaped and
compacted at a dry density of at least 90% OPM. The material shall be laid in horizontal layers of 20cm
thick and having a water content equal to that of OPM before compaction (£2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall be
verified in -situ with a membrane densitometer at every 1000m2. A sample compaction test shall be carried
out to determine of passes necessary to obtain the required compaction rate.

8) 305 - Stone masonry

Description of works
This consists of realizing the parts of the bridge with well shaped and assembled stones according to the

esthetic and type of the structure (form, dimension of stones, joints, Etc...) while respecting the works of
arts

The mortar will be dosed at three hundred and fifty (350) kg of cement per m3 of sand.

The visible faces of the stone’s masonry should be regular. The minimum height of the shaped stones should
not be less than fifteen (15) cm.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works

This consists of

Mode of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation, bonding,

pointing)
9) 309a, 309b, 309¢ and 309d - Lean concrete dosed at 150Kg/m3, Mass concrete
dosed at 350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and Reinforced
concrete dosed at 350Kg/m2 for the bridge's raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete, at

350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete.
The concretes A.400 for the reinforced concrete must have a minimum compression resistance of 270 bars

at 28 days.

This task comprises notably the:
® supply including the transport to the site of materials (cement, sand, gravel etc) and the tools necessary
for the precast of the slabs;
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. form works with planed planks;
* ftransport and the putting in place of the stones including all contingencies;.
* execution of all contingencies related to traffic flow and to the respect of environmental prescriptions;
* And all other contingencies.

Coffrages - Form work

Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant bétonnage.
Les parties d’ouvrage nécessitant un coffrage seront approuvées par le Maitre d’ceuvre. Les coffrages
seront de construction robuste car ils sont appelés & supporter, selon le cas, la poussée du béton frais ou
le poids de la construction jusqu’au décintrage de 'ouvrage.

Les différentes piéces seront assemblées de fagon simple pour permetire de procéder au décoffrage sans
épaufrer le béton. Cette simplicité n’autorisera toutefois aucune négligence dans la distribution des joints.
Les panneaux déja employés, seront voilés et les bords écaillent.

Il sera utilisé pour certaines catégories de coffrages des produits de démoulage gras ou plastique. Ces
produits devront étre agrés par le Maitre d’ceuvre.

La construction des coffrages sera aussi précisée qu'il est prescrit par le CCTP, selon la catégorie, afin de
préserver, entre autres, 'enrobage homogéne des armatures et les démentions finales des ouvrages.

Les fixations du coffrage intérieur au béton devront &tre uniquement celles qui figurent sur les dessins
d’exécution visés par le maftre d’ceuvre.

Pour maintenir les armatures & distance fixe des coffrages, on pourra employer des cales en béton (ou en
tout autre matériau agrée par le Maitre d’ceuvre, matiére plastique par exemple) dans lesquelles on aura
préalablement noyé des ligatures en fil de fer. En aucune cas, aucun élément métallique ne se trouvera &
une distance inferieure a I'enrobage minimal prévu pour les armatures.

504b - Putting in place of metallic | beam 500 including the bracing
Description of works
Poutrelles en acier: IPE - Metallic | beam 500 and 280 including the bracing
Ces travaux consistent & poser des poutres IPE. Avant tout commencement des travaux, le maitre d’ceuvre
devra définir ou approuvé la poutre IPE & pose. Les nouvelles poutres IPE seront directement protégées

contre la rouille par une couche de peinture anti-corrosive.

Les aciers utilisés sont des laminés marchands, en acier doux soudable, dont la nuance est soumise & 'agrément du Maitre
d'Oeuvre. lIs doivent répondre aux prescriptions du chapitre Il du fascicule 4 du CCTG frangais. En particulier, les
caractéristiques mécaniques de ces profilés doivent satisfaire aux normes NF A 35-501 ou NF A 36-201.

10) 601a and 601b - Anti-rust paint and Oil Paint

Paints

Les peinfures de profection & metire en ceuvre sur les profilés métalliques préalablement brossés & blanc, sont de type
glycérophtalique, et doivent &tre soumises & I'agrément préalable du Maitre d'Guvre Délégus.

Dans tous les cas une sous-couche antiroville d'une couleur différente sera mise en place préalablement.

11) 901 ¢ - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur ouvrage. Ces
travaux seront définis lors de I'établissement des schémas d’aménagement. Les éléments des garde corps
seront posés et réglés en alignement et en altitude. Il sera vérifié que les montants seront bien verticaux.
Les scellements des montant sera réalise en béton dose a 400kg/m3 et devra étre conforme au plan type.
Le scellement de montants n’interviendra qu’@pres vérification par le Maitre d’ceuvre du parfait alignement
du garde-corps. Le surfacage du béton de scellement sera soigné de telle sorte que I'eau ne puisse
séjourner a I’encastrement des montants.

Selon leur état, et Gpres agréments du Maitre d’ceuvre, les gardes corps pourront recevoir une peinture
anti-corrosive de protection.

12) 902a - Triangular sign posts type A ou AB
Panneau triangulaire - Triangular sign posts type A ou AB
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Les panneaux de danger seront placés & 150m du point au début de la zone & signaliser en rase
campagne et a 50m dans I'agglomération.

Les panneaux de prescription, sauf pour certains panneaux notamment d’obligation qui doivent étre
implanté comme panneaux de danger.

Les panneaux de direction seront placés & 100m du point au début de la zone a signaler dans le cas de
rase campagne et a 40m dans I'agglomération.

La signalisation verticale comprend les panneaux en tdle galvanisée retro fléchissant de signalisation, de
pré signalisation, de localisation ou directionnel. La localisation des différents panneaux est désignée du
Maitre d’ceuvre Délégue. Les fravaux consistent a placer le long de lo chassée dans I’accotement, aux endroits
prévus par maitre d’ ceuvre, des panneaux de signalisation, de pré-signalisation, de localisation ou directionnel.
Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

13) 905b - Wooden post markers

Balises - Wooden post markers

Les balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de hauteur 80 ¢m par rapport au
niveau de I'accotement. Les balises sont en fibro-ciment, en téle émaillée ou galvanisée, en matiere plastique, en béton B 300,
ou en bois.

Parmi les essences de bois camerounais possédant ces caractéristiques requises, I'on peut citer : le Doussie, le Moabi, le Tali,
I’Azobé, I'lroko et le Bibinga. (voir le § 11.13 ci dessus)

Elles sont implantées sur I'accotement extérieur du virage, I'axe & un metre du bord extérieur de la couche de roulement.
L'espacement entre deux balises consécutives est égal & 10 metres, sauf dérogation accordée par le Mditre d'Euvre Délégué.
Les balises portent un dispositif rétro réfléchissant constitué par une bande de 100 mm de hauteur placée & 150 mm de la téte
de la balise.

14) 909 - Weep holes
Barbacanes- Weep holes

Cette opération consiste a mettre en place des barbacanes en tuyau PVC ¢ 40 pour drainage des
matériaux situes derriére les culées ou les murs de souténement. Les travaux consistent a placer,
conformément aux prescriptions techniques et aux plans du dossier technique, des barbacanes en tuyau
PVC ¢ 40

15) 910 - Drainage pipes
Gargouille- Drainage pipes
Cette opération consiste a mettre en place des gargouille en tuyau PVC ¢ 100 pour I'évacuation des eaux
du tablier. Les travaux consistant a placer, conformément aux prescriptions techniques et aux plans du
dossier technique, des gargouilles en tuyau PVC ¢ 100

16) 1001 - Deviation- pedestrians crossing of the bridge

Maintien de la circulation - Deviation- pedestrians crossing of the bridge
Cette tache s’envisage au cas ou il serait nécessaire a la construction et entretien des ouvrages provisoires
et d’une piste pour déviation éventuelle nécessaire au maintien de la circulation.

17)  SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first
aid box shall be provided on the site to render first aid services in case of any accident. Before the start
of each task, workers shall be reminded of the potential hazards associated to that task and the safety
measures to be taken to avoid possible accidents. Working points shall be well signalized to road users
using sign boards placed at adequate positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job
to facilitate the growth of vegetation and to avoid erosion.
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Document No. 7:
Schedule of unit prices
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Document No. 8:
FORMAT Bill of quantities and
estimates
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MODEL BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF BRIDGE ON NR11AT PK 414305
IN NDOP — BABUNGO IN NGOKETUNIJIA DIVISION OF THE NORTH WEST REGION. THROUGH EMERGENCY
PROCEDURE. (HEIGHT: 7ML, WDTH: 10ML AND SPAN 10M)

DEVIS ESTIMATIF ET QUANTITATIF

4 PRIX PRIX
N°PRIX DESIGNATION DES TRAVAUX UNITE | QUANTITE UNIT TOTAL
Série 100 — Travaux préliminaires
101 Installation de chantier FF 1
102 Amenée et repli de matériel FF 1
105 E’tudes d§ dimensionnement et Etudes FF 1
geotechniques
106 Projet d’exécution et plan de récolement FF 1
Sous-total 100
Série 200 — Terrassements généraux
201 Eoy\illes en terrains ordinaires et en lit de M3 480
riviére
202 Remblais contigus aux ouvrages M3 400
203 Remblais d’accés M3 1200
Sous-total 200
Série 300 Fondations-Culées-Tabliers-
Berges
301 Béton de propreté M3 30
302 Béton armé pour culées M3 160
304 Béton armé pour chevétre,poutre, tablier et M3 184.7
semelle
305 enrochement en fondation M3 400
306 Coffrages ordinaires M3 980
307 Gargouilles U 12
308 Barbacanes U 280
309 Echaffaudage U 1
Sous-total
Sous-total 400
Série 400 — Equipements
401 Garde — corps mixte ML 24
402 Panneaux de signalisation U -+
403 Basiles en Béton armé y compris peinture U 8
404 Balises en bois dur y compris peinture U 8
Sous-total 500
Série 500 — Circulation
501 Maintien de la circulation FFT 1
502 Perrés Magonnés et Création de Fossés M2 0
130cmx65cm
Sous-total 500
MONTANT TOTAL HT
TVA (19,25%)
AIR (2,2%)
NET A MANDATER
MONTANT TTC

i)
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Document No. 9:
Schedule of sub-detail of prices
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Format Schedule of sub-detail of prices

DESIGNATION
- Total s Duration of
No Daily out put avanliby Unit acliviy
N
Category = Daily wage :,:Z,sk - Amount
&
I
v
r4
<
=
L4
o
= TOTAL A
: Days
E Type No Daily rate braak up Amount
x
O
534
=
=y
4
1£8
=
[
=
C | TOTALB
3 Type Unit Unit cost Quantity | Amount
(o)
Z
<
=
LS
2
=
(=]
4
<
-l
<
o
g
-
S [ToTALc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/QTY
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Document No. 10:
Model contract
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NORTH WEST REGION REPUBLIC OF CAMEROON
Peace — Work — Fatherland

be NGOKETUNJIA DIVISION

PREFECTURE NDOP

JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°
OF /___12024 FOR THE

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at
Taxpayer’s No.
L. SUBJECT : Execution of WOrKs;

Lot No. ; Network

PLACE : Region

EXECUTION DEADLINE: ( ) months

AMOUNT IN CFAF:

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
5 REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter

referred to the “Contracting Authority”

On the one hand,

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M

“Contractor”

On the other hand,

Agree on the following:

, its General Manager, hereinafter referred to as the
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Summary

Partl: Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°

FOR THE
With )
For the execution of Works
EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)

Net to be paid

OF

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 11:
Forms and models to be used by
bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond
Model No. 4: Model of start-off advance bond

Model No. 5: Model retention fund
Annex No. 6: Framework of schedule

Annex No. 7: Evaluation grid
Annex No. 8: Attestation of site visit

71




Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]
e After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out:
* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of

the tender for lot No. at [in figures and words] CFA francs exclusive
of VAT and at CFA francs Inclusive of all Taxes. [In figures and words].

e | pledge to execute the works within a deadlineof ............... months.
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e | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

o Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account NO...........oovveenreens
opened iN.......ccoevvemmmmmmneen BanK......coevmmeeemrrnneanean Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between
us.

ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted
his bid on for [recall the subject of the invitation to tender], hereinafter referred to
as “the bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA
francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the Contracting
Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to
pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:
= Fails or refuses to sign the contract, even though required to do so;
« Fails or refuses to furnish the final bond for the contract (final bond) as provided for by
the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Contracting Authority
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We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contract,
without being able to defer the payment nor raise any contests for whatever reason, any sum
up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us
of any obligation incumbent on us by virtue of this final bond and we hereby incline to any
notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance
of the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,

s declaring that ~ [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of

relating to works [indicate the subject of the works, the
E references of the invitation to tender and the lot, if possible] of the total sum corresponding to
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to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No.
, payable upon notification of the corresponding Administrative Order that is,

CFA francs.
This bond shall enter into force and shall take effect upon reception of the respective parts of
this advance into the accounts of [the holder] opened in the
bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the
SAC. However, the amount of the bond shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”,
pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Project Owner within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total

amount of the works featuring in the final detailed account, without the Project Owner having to prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

77



Document No. 13:

List of banking establishments and financial bodies
authorised to issue bonds for public contracts

I- BANKS
Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

© ° NGO O

Societe Camerounaise de Banque au Cameroun

-
=

Société Générale de Banque au Cameroun
Standard Chartered Bank Cameroon
Union Bank of Cameroon

United Bank for Africa.

o SRS <
o

Il- Insurancecompanies

14.  Chanas Insurance ;
15.  Activa Insurance

16.  Zenith insurance

17.  Benéeficial life Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptey established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issved by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by NDOP Municipal treasury
A bid bond 3,709,080 CFA (three million seven hundred and nine thousand eighty)
A6 CFA Francs cheque or bank cheque issued by a first rate-bank approved by the Ministry
in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
: Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
: obligations vis-a-vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
: months).
Al Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A13 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the following:

General presentation of the tender files

-Document slotted or spirally bound
~Table of content page

-Colour sheets separation e NO
~_Presentation of documents in the order given in this tender
B.2 LIST OF RPROJECTS OF THE ENTERPRISE
B.2.1 LIST OF PROJECTS EXECUTED BY THE ENTERPRISE IN SIMILAR JOBS
List of projcts executed by the enterprise in similar jobs justified by signed contracts within the
B.2.1.1 past five years (first and last pages) and minutes of reception or attestation of clearances of

works executed including sign estimate of an executed bridge.

1¢ Reference

2nd Reference

B.2.2 LIST OF PROJECTS EXECUTED BY THE ENTERPRISE WITHIN THE
% CRISIS ZONE.
List of projects executed by the enterprise justified by signed contracts within the past five
B.2.2.1 years in the crisis (first and last pages) and minutes of reception or attestation of clearances

of works executed including signed estimate.
1¢* Reference
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List of references of the enterprise’s jobs justified by signed contracts within the past five
B.2.2.1 years in the crisis (first and last pages) and minutes of reception or attestation of clearances
of works executed including sign estimate in Ngoketunjia.

15t Reference

2nd Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.31 01 works supervisor (at least DIGREE or equivalent certificate and member of the
i national order of civil engineers )

Qualification of the works supervisor: (WORKS ENGINEERWITH

MASTER'S IN STRUCTURAL ANALYSIS AND GEOTECHNICS in Civil
Engineering (BAC +5)

Professional experience of the project engineer > 03 years (signed CV)

» CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

> Attestation of membership of national order of Civil
Engineers

B.3.2 01 Site foreman (Civil Engineering)

Qualification of the Site foreman: (civil engineer (BAC + 3 or equivalent
certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

> CV signed by the candidate,
» A certified copy of the technical diploma
> An attestation of availability signed by the candidate
Attestation of membership of national order of Civil Engineers

B.4 TECHNICAL PROPOSALS

B.4.2 Organigram of the project

B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a truck
B.5.2 Proof of ownership or rental of a pick-up
B.5.3 Proof of ownership or rental of An Excavator
B.5.4 Proof of ownership or rental of a front end loader
B.5.5 Proof of ownership or rental of a Concrete Mixer
B.5.6 Proof of ownership or rental of a Vibrator
B.5.7 Proof of ownership or rental of a Compactor
B.6 PRE FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by
a Ist class bank located in any area in Cameroon and approved by the
B.6.1 Ministry of Finance and respect COBAC conditions. =ONE HUNDRED
THIRTY-EIGHT MILLION SEVEN HUNDRED AND FIFTY THOUSAND
(138,750,000) FCFA

B.7 Attestation of site visit signed by the bidder
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