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DOCUMENT N° 1
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX - 'l:i{;;/-;l-l-,-:PATRIE PEACE - W-(-)-l-l-l-("-;;'-l‘HERLAND
MINISTERE DE LA-l-)-;:-(-:-E-Il-\J-'-I:l-I-ALlZATlON ET DU MINISTRY OF I).;S-(-I-l;.;\-l'-l:;;LlZATION AND

DEVELOPPEMENT LOCALE LOCAL DEVELOPMENT

REGION-I-)-G-I:I-(.)-EI-)- OUEST NORT;;\-A-I-I:Z.S-'-I: -};EGION

DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
SERVICE DE P.l;-s-;;l:ia\-l-DEs MARCHES SERVICE OF CONTRACTS AWARD

COMMISSION DE PASSATION DES MARCHES DE

LA COMMUNE DE WUM WUM COUNCIL TENDERS BOARD

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGEI?CY CONDITIONS

NO_/ONIT/MINDDEVEL/WC/WCITB/2025 OF /| 2025 FOR THE REHABILITATION OF ROAD FROM
WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA JUNCTION - MAGHA
PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE (2.00KM) IN WUM MUNICIPALITY.,

MENCHUM DIVISION NORTH WEST REGION.
1) SUBJECT OF THE INVITATION TO TENDER:
Within the frame-work of the 2025 Public Investment (MINTP 2025), the Contracting Authority (The
Lord Mayor Wum council), hereby representing the State of Cameroon, launches an Open National
Invitation to tender for The Rehabilitation of Road from Wum Urban IHC. - Kesu Round About, Naikom
Juction - Nghotebuh, Magha Junction - Magha Palace and from Zonghokwo Junction - Zonghokwo Palace
(2.00km) in Wum Municipality., Menchum Division North West Region

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require the Rehabilitation of Road from
Wum Urban IHC. - Kesu Round About, Naikom Juction - Nghotebuh, Magha Junction - Magha Palace and
from Zonghokwo Junction - Zonghokwo Palace (2.00km) in Wum Municipality, Menchum Division North
West Region.
The works and service required are found in the detail description mentioned in the respective bills
of quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the
works subject of this tender shall be ninety (90) calendar days with effect from date of notification
of the Service Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in
the table below: -

Lot Works Locality
Rehabilitation of Road from Wum Urban IHC. - Kesu Round
1 About, Naikom Juction - Nghotebuh, Magha Junction - Magha in Wum Sub Division,
Palace and from Zonghokwo Junction - Zonghokwo Palace Menchum Division.
(2.00km)




5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table below: -
Lot Works Locality Estimated Cost

Rehabilitation of Road from Wum Urban IHC. -
Kesu Round About, Naikom Juction - Nghotebuh,
1 | Magha Junction - Magha Palace and from
Zonghokwo Junction - Zonghokwo Palace
(2.00km).

in Wum Sub Division, 15,000,000
Menchum Division. FCFA

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2025 Public Investment Budget (MINTP 2025) of the Republic of Cameroon as specified
in the table below: -

i iture
Mot Mintstry I(’)lx:‘eec: Works Vote of charge auEtz(P;:?z:tion N°
Rehabilitation of Road from Wum Urban
—— IHC. - Kesu Round About, Naikom Juction -
1 | PublicWorks | " o Nghotebuh, Magha Junction - Magha
Palace and from Zonghokwo Junction -
Zonghokwo Palace (2.00km)

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s
name by a first rate bank, certified bank cheque, bank guarantee approved by the Ministry in charge of
Finance and that shall respect the model in this tender file featuring on the list in document 12 of the tender file
and valid for ninety (90) days beyond the original date of the validity of the offers.

Lot Works Locality Es%‘:::tted Bid Bond Tender Fee
Rehabilitation of Road from Wum
Urban IHC. - Kesu Round About, in Wum Sub
1 Naikom Juction - Nghotebuh, Division, Menchum 15,000,000 300,000 30,000
Magha Junction - Magha Palace and | Division, North West FCFA FCFA FCFA
from Zonghokwo Junction - Region
Zonghokwo Palace (2.00km)

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from
the Services of the Contracting Authority (Service in charge of the contracts award) during working hours
at the Wum council Office.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from
the Services of the Contracting Authority during working hours at the Wum council Library. The document
shall be obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of
Thirty thousand (30,000) francs CFA from Wum Council Treasury

11) SUBMISSION OF BIDS (OFFERS):
Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative

and presented in seven (7) copies that is one (01) original and six (06) photocopies labelled as such. These
shall be submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A:
Administrative Documents, Envelope B: Technical documents and Envelope C: Financial documents. It
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shall reach the Wum council in the service in charge of contract award not later than ..., At 10 am
local time. The sealed external envelope shall be free of all identification marks; with which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY C NDITIONS
NO fﬂ/ /ONlT/MlNDDEVEL/WC/WClTB/Z025 OF A Y« I 2025 FOR THE REHABILITATION OF
ROAD FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAl OM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE (2.00KM) IN
WUM MUNICIPALITY., MENCHUM DIVISION NORTH WEST REGION.

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation
Officials, Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO
etc) and must imperatively be produced in accordance with the Special Tender Regulations. They
must obligatorily not be older than three (03) months or must not be produced after the submission
of the tender file. Double certification shall not be accepted. Any bid that shall not be in conformity
with the prescriptions of this notice and tender file shall be declared null and void, especially bids
containing a bid bond not issued directly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for
unsuccessful bidders not later than thirty (30) days after the period of bid validity. For the successful
bidder to whom the contract will be awarded, the bid bond shall be returned to the contractor by the
Contracting Authority once the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date
for the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict
verification of their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):

Bids shall be opened by the Wum council Tenders Board in a single phase on the ‘
11 am local time in the conference hall of the Wum council premises. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session.
Note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic, that is, any bid which shall not comply with the requirements of the
tender file shall be REJECTED.

14) EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following:

‘E\ )

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions.

- False declaration or forged documents;

- Absence of bid bond (certified cheque or bank cheque or bank guarantee or legal
mortgage) or any of these documents not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance.

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with

the names of the other enterprises mentioned as well
Execution period longer than prescribed in the Tender file
Technical evaluation markless than 75% (non-respect of 75% of the essential criteria);




- Absence of quantified unit price (omission of a unit price in the financial bid).

B)

NB:

Essential Criteria They are primordial or key modalities in the judgment of the
technical and financial capacity of candidates to execute the tasks forming the subject of the
invitation to tender. They were determined in relation to the nature and content of the tasks
to be executed. Hence in the evaluation of: -
(i) Technical documents, it shall be the binary method (YES or NO) based on the following

distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be

rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the

Special Tender Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the
unit price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts
Award at Wum council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this Invitation to Tender.
He shall publish the amendments and communicate same to companies that bought the tenders file.
Delays caused by such amendments shall also be considered in the period given to bidders to submit

their bids.
Wum, the 1¢ / Ol / 50 25
Copies: THE LORD MAYOR WUM COUNCIL

- CHAIRMAN, Wum council Internal Tenders Board

- Divisional Delegation of Public contracts- Wum

- ARMP Bamenda (for publication and filing)

- Wum council Service for the award of Contracts (for

- CRTV/ Wum Radio House(s), to facilitate publicity
BILL BOARDS
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DOSSIERN°® 1

DUDDIILA 2 =

REPUBLIQUE DU CAMEROUN

MINISTERE DE LA DECENTRALIZATION ET DU
DEVELOPPEMENT LOCALE

--------------

SERVICE DE PASSATION DES MARCHES
COMMISSION DE PASSATION DES MARCHES DE LA
COMMUNE DE WUM

REPUBLIC OF CAMEROON

MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT

SERVICE OF CONTRACTS AWARD
WUM COUNCIL TENDERS BOARD

AVIS D'APPEL D’OFFRES

AVIS D’APPEL D’OF

FRES NATIONAL OUVERT

EN PROCEDURE D’ URGENCE

NO _ﬂf/’ONlT/MlNDDEVEL/WC/waTB/z025 or Y

ROUTE DE WUM URBAN IHC. - KESU ROUND

© ]__ 2025 POUR LA REHABILITATION DE LA

T

ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA

JUNCTION - MAGHA PALACE ET FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE (2.00KM) DANS
L’ARRONDISEMENT DE WUM, DEPARTEMENT DE LA MENCHUM.

1- Objet de 'appel d’offres :

Dans le cadre du Budget d'Investissement Public (BIP MINTP 2025), le Maire de la Commun€ de
WUM, (Autorité Contractante) représentant de I'Etat du Cameroun lance un Appel d'Offres National
Ouvert pour la Réhabilitation De La Route De Wum Urban Ihc. - Kesu Round About, Naikom
Juction - Nghotebuh, Magha Junction - Magha Palace et From Zonghokwo Junction - Zonghokwo
palace (2.00km) Dans L’arrondisement De Wum, Département De La Menchum.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d'offres ¢

oncerneront les pour la Réhabilitation De La Route

De Wum Urban Ihc. - Kesu Round About, Naikom Juction - Nghotebuh, Magha Junction - Magha
Palace et From Zonghokwo Junction - Zonghokwo palace (2.00km) Dans L’arrondisement De
Wum, Département De La Menchum. Les travaux et le service requis sont détails des descriptions

mentionnées dans le cadre du détail estimatif.
3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I'exécution des travaux du présent appel
d’offre est de quatre-vingt-dix (90) jours continus 2 partir du jour de la notification de I'ordre de

service pour le démarrage.

4- Allotissement :
Les travaux objets du présenta el d’offres

Travaux

sont dans un lots écifiés dans le tableau ci-apres: -

Localité

About, Naikom Juction -

Palace ets From Zonghokwo Junction

Réhabilitation De La Route De Wum Urban Thc. -
Nghotebuh, Magha Junction -

Kesu Round
ey legllla Dans Arrondissement de Wum ,
Département de la Menchum
Z kw ’
onghokwo  Palace Région du Nord-Ouest

5- Colit prévisionnel

Le cofit prévisionnel de l'opération a l'issue des études préalables est spécifié dans le tableau ci-

dessous ;-

Lot Travaux

Localité

Cout C
syrévisionnel




|

Réhabilitation De La Route De Wum Urban Ihc. - [ Dans Arrondissement de Wum, ] l

Kesu Round About, Naikom Juction - Nghotebuh, | e département de Ia 15,000,000
Magha Junction - Magha Palace ets From | Menchum, Région du Nord- FCFA

Zonghokwo unction - Zonghokwo Palace (2.00km Ouest

6- Participation et origine :

La participation ay présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises II
Ou groupes d’entreprises ayant une bonne réputation ainsi qu'expertise professionnel, technique et
financier dans |a construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du prés
Budget d’Investissement Public au titre de I'exercice BIP MINTP 2025 de la République du

ent appel d'offres sont financés par la rubrique programmé dans le .
Cameroun comme spécifié dans le tableay ci-dessous ; -

Vote of
Charge

N°de l'autorisation
Travaux ! de dépense _l .
Réhabilitation De L5 Route De Wum Urban
Maire de Ia | Ihc. - Kesy Round About, Naikom Juction -
commune | Nghotebuh, Magha Junction - Magha Palace
ets  From Zonghokwo Junction -

Zonghokwo Palace (2.00km)

Chaque Soumissionnaire doit joindre a ses pigces administratives, une caution de soumission établie
par une banque de premier ordre agréée par e Ministére chargé des finances et dont Ia liste figure
dans la piéce 12 dy ce dossier d’appel d'offres et valable pendant soixante (60) jours au-dela de Ia
date originale de validit

Coiit
prévisionn
el

Localité ment du DAO

Cautionne ] Prix d’achat

Provisoire

Réhabilitation De 4 Route De Wum
Urban Ihc. - Kesy Round About,
Naikom Juction - Nghotebuh, Magha
Junction - Magha Palace ets From
Zonghokwo Junction - Zonghokwo
Palace (2.00km

l'arrondissement de
Wum, département
dela Menchum,
Région du Nord-
Ouest

15,000,00 | 300,000 30,000
0 FCFA FCFA FCFA

Le dossier d'appel d’offres peut étre consulté des publication du présent avis d’'appel d’offre aux
services de I'Autorité Contractant (Service communale de passation des marchés) pendant les heures
ouvrables au salle de conférence de la commune de Wum.

10- Acquisition du dossier d’appel d’offres :
Le dossier beut étre obtenu des publication dy présent avis d'appel d’offre aux services de

Administratif, B : pour le dossier technique et C: pour Je dossier financier. Les offres seront remises
étant dans une enveloppe extern fermée au service de Passation des marches de la commune de
Wum au plus tard le ~ 7\2702 T?G‘z 5 2 10 heures (midi heure locale). Cette enveloppe externe
devra étre adressée a I'’Autorité Cbntractante portant la mention :

9- Consultation dy dossier d’appel d’offres : l
B
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT
2 EN PROCEDURE D'U GE?CE
v

NO _7/ONIT/MINDDEVEL/WC/WCITB/2025 OF _ /14" 19(] 2025 POUR LA REHABILITATION DE LA
ROUTE DE WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE ET FROM 7ONGHOKWO JUNCTION - ZONGHOKWO PALACE (2.00KM) DANS
L’ ARRONDISEMENT DE WUM, DEPARTEMENT DE LA MENCHUM.

“A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.)
ou une autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du
Réglement Particulier de '’Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la
date originale de dépdt des offres ou avoir été établies postérieurement A la date de signature de
I'Avis d’Appel d'Offres. La double certification ne sera pas acceptée. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable, notamment
I'absence de cautionnement provisoire délivrée par une banque de premier ordre agréée par le
Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n'a pas réussit seulement par
I'Autorité Contractante au plus tard trente jours apres la période de validité. A l'attributaire, le
cautionnement provisoire sera remis par l'Autorité Contractante quant il l'aura fournit le
cautionnement provisoire. Le montant correspondant a chaque cautionnement provisoire sera regu
par le soumissionnaire de la banque sous présentation de V'original du cautionnement provisoire. Les
soumissionnaires restent tenus par leur offre pendant quatre-vingts-dix (90) jours a partir de la date
limite fixée pour la remise des offres.

NB: Pendant l'installation de l'attributaire au site de la construction, il sera oblige de présenter les
originaux des documents respectifs pour une vérification stricte de leurs authenticités

13- Quverture des plis:

L'puverture d)es plis sera faite par la Commission de passation des marchés en une seule phase le
; O 0 | /411 heures heure locale dans la salle conférence présidé par Président de la commission
de passation des marchés situé 3 Wum. Seul les soumissionnaires ou leurs représentants qui ont une
bonne maitrise des procédures et de la réglementation des marchés publics et disposent des
compétences techniques avérées dans le domaine concerné seront autorisés 2 assister 2 la séance de
I'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Criteres d’évaluation :
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires

- Offres remise apres le délai

- Offres remise dans les enveloppes externes ouvertes,

- Enveloppes externes ayant les signes d'identification des soumissionnaires,

- Documents administratifs certifiés hors du délai de trois mois

- Fausse déclaration ou piéce falsifiée

- Absence de cautionnement provisoire (cheque de bank, garantie de bank, mort-gage légal,
cheque certifier) ou cautionnement provisoire non délivrée directement au nom du
soumissionnaire par une banque de premier ordre agréée parle Ministere chargé des Finances

NB : Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de

I'entreprise mandaté et les noms d’autres entreprises mentionnés dans le contenant.

- Délai d’exécution plus long que prescrit dans I’Appel d’'Offres

- Note technique inférieure a 75% au niveau de I'évaluation administrative et technique

- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.




- B) Critéres essentiels
' IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiere
des candidats pour exécuter les taches faisant objet de I'appel d’offres. Ils sont déterminés tenant
compte de nature et contenant des tiches 3 exécuter. Donc, dans I'évaluation des :

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des points

suivant:
CRITERE POINTS

PRESENTATION GENERALE DE L'OFFRE 6
LES REFERENCES DE L'ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11

TOTAL 40

Remarque :

- Seules les entreprises ayant obtenu au moins 75% de la notation sur la
Secondaire des dossiers administratif et technique seront retenues pour I'étape
II;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation
figurant au Réglement Particulier de I’Appel d’Offres.

(i) Offres financier, il consistera de parcourir les devis quantitatifs tenant compte de
bordereau des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre quatre-vingt-dix (90) jours &
partir de la date limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé 3 Wum

18- Additif a I'appel D’offres:
L’Autorité Contractante se réserve le droit a tout moment, que ce soit & son initiative ou

consécutivement a une saisie d'un soumissionnaire avant la date de remise des offres, en cas de
nécessité, d'apporter toute autre modification ultérieure utile au présent appel d’offres publiant un

communiquer par écrit ou signifié par tout moyen laissant trace écrite 3 tout les soumissionnaires
ayant acheté le DAO en tenant compte du temps il faut pour qu'ils pré afent bfen leurs offres.

Wum, le //' 1O /I.Q/leéb
Ampliations:
- Président de la commission départementale Le maire de la commune de Wum

de passation de marché de la commune de
Wum.

- le Délégué Départemental des Marchés
Publics de la Menchum

- ARMP Bamenda (pour publication et
archivage)

-Service de passation des marches (pour
archivage)

-CRTV

-Radios locales pour faciliter la publicité

- Tableau d’affichage

Autorité Contractante)
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DOCUMENT N° 02
\ GENERAL REGULATIONS OF THE INVITATION TO TENDER

l CONTENTS

A. General
Article 1: Scope of the tender
Article 2: Financing
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAQ") is the
MAYOR OF WUM COUNCIL who shal] be in charge of launching the tenders file, The name, the
reference number and the number of lots contained in the invitation to tenders are found in the
Special Regulations of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial do’cuments and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of the contract to be established. By virtue of this
principle:

a)  The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it s proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against
any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.




Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to beina situation of conflict of interest and considered not eligible if he: -

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where
the resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) Asan integral part of their bid, bidders must:
(i) Submitapower of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions: -

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

. The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SIT SI

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project
Owner shall authorise the bidder and his employees or agents to enter the premises and the land for
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he said visit but only on the express condition that the bidder, his employees and agents free the

t
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if

B-TENDERS FILE
Article 08: CONTENT OF TENDER FILE

(a) Document N° 1- Tender Notice ("AA0”)

(b) Document N° 2- General Regulations of the Invitation to Tender (“"RGAO").

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(e) Document N° 5- Special technical Conditions (STC="CCTP”).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES ).

(g) Document N° 7- Bill of quantities and cost estimate (BQCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Wum council
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NB: -A copy of this request must be given to the Project Owner (Contracting Authority) who is
bound to respond to the request at least fourteen (14) days for National Invitations and at
least twenty-one (21) days for International Invitations before the day of opening, copying all
the companies that purchased the tenders file.
-Any potential pidder whose find himself cheated in the award procedure can petition to the
Minister of Public Contracts
-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative OT in reply toa request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file to give room for bidders to prepare their offers. The Contracting Authority
may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers.
The Contracting Authority and the Project Owner shall in no way be responsible for these charges or try
to regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be
written in English or French. However complementary documents may be in any other language
provided they are accompanied by précised translation into English or French, in which case at the end
of the interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows: -

ENVELOPE it €evvvernreens DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO ___/ONIT /MINDDEVEL/WC/WCITB/ZOZS OF 2025 FOR THE REHABILITATION OF
ROAD FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE
(2.00KM) IN WUM MUNICIPALITY., MENCHUM DIVISION NORTH WEST REGION.
«To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes: -
a.Envelop A: Administrative file shall include: -
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
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ii) The bid bond established in

accordance with the Provisions of the Genera] Regulations of the
invitation to tender;
iii) The written confi i

The bidder shall submj

t duly initialled copies
C) and Special Techni
relating to the contract,

cal Conditions (STC) .
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals

¢. Envelop c: Financial big:
The Special Re i

(i) The signed and dateq original bid Prepared accordin
prevailing rate,

(ii) The duly filled Unit Price schedule

(iii) The duly filled detajleq estimates

(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of Payments, where need be

In this regard, the bidders will use the documents and models

the provisions of the General Regulations of the invitation

forms of guarantees,

Remark: Ifin accordance with the provisjon

provided in the Tender File, subject to
to tender concerning the other possible

C) shall be sealeq in a large anonymous external envelope addressed to the l
Contracting Authority a5 follows:

THE CONTRACTING AUTHORITY l
THE LORD MAYOR WUM COUNCIL
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OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

NO___/ ONlT/MlNDDEVEL/WC/WCITB/2025 OF_ = 2025 FOR THE REHABILITATION OF
ROAD FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE
(Z.OOKM) IN WUM MUNICIPALITY., MENCHUM DIVISION NORTH WEST REGION.
“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that: -
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or
premature opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:

. The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are
to be multiplied by the quantities given in order to obtain the amount of his offer for
each item.

. The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

_ The eventual calculation errors shall be corrected by the Committee for Analysis and
the amount altered if necessary without any complaints from the bidder.

_ A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated

in Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

_  As this invitation to tender will consist of a contract whose duration of execution is
not more than one (01) year, it shall not be subject to price revision.

_ It shall be forbidden to introduce a price revision clause by way of additional clause
in the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks

described in the General Regulations of the invitation to tender, on the basis of the price schedule and
the detailed bill of quantities and estimates presented by the bidder. Hence: -

(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) Ifa price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.
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Article 16: VALIDITY OF BIp 1

Offers shall be valid within the period specified in the Special Tender Regulation and shal] pe fixed by
the Contracting Authority, counting from the date of submission of offers, Offers whose period of
validity will be too short shall be considered not being in compliance (rejected) and prolongation of the

validity period by a bidder without prior authorisation from the Contracting Authority on request from
the bidder shall he rejected.
Remarks: I

shall he be authorised to do so,
-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated l

by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders,

Article 17: BID BOND

The amount of the bjq bond shall be a5 specified in these Genera] Tender Regulations and must be of

not be taken into account for purposes of evaluation of bids, '
the model presented in the tender file or otherwise any other model must have been authorized by the .

publication of the award result,
(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General

- Refuses to receive notification of the Administrative Order to commence execution,

Article 18: VARYING PROPOSALS By BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline
Proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shal] be considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and 3] other useful information, If necessary, the Contracting
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Authority will examine only the technical variants of the bidder whose bid is in compliance with the

basic solution has been evaluated as the lowest bid.
When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of

the General Regulations.

Article 19: MQ&L@MM

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of the General
Regulations and not through the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated
«“QRIGINAL” and six (06) photocopies bearing “COPY". The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered
authentic. In case of a currection or a page overloaded with information added after, it must be visa by
the signatory (ies) (person or persons mandated to sign for the bidder). The bid shall bear no
modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of

the bid
D-SUBMISSION OF BIDS

MMEMM

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may be.
The envelopes shail then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder
to enable the Contracting Authority return the sealed bid if it is late in accordance with the General

Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
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Article 22: DAT DT IT FOR SUBMISSION 0 IDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure,
ensure that the external envelope (enclosing envelopes A, B and C) is stamped and dated. After
submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the
administration shall decline all responsibilities for misdirection or premature opening. Any bid opened
prematurely shall be rejected and returned to the bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
o In English or French language,
o Using the metric system for quantities,
° Expressing all costs (prices) in francs FCFA.

Article 23: oUT OF TIME-LIMIT BIDS

After the specified deadline, any bid shall be declared late and shall be rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to

the written notification. Ag the case may be, the envelopes must bear the inscription “WITHDRAWAL”,

and “REPLACEMENT BID” or “MODIFICATION". Hence: -

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids,

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to

them unopened,

A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the end
of the time-limit prescribed for the submission of the bids, The notification must be signed by the

be attached to the written notification. As the case may be, the envelopes must bear the inscription

“WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION”. The notification of the

modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked

and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written

Notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the

submission of bids. Bids being requested to be withdrawn by bidders shall not be opened before

returning to them.

NB: - Offers bearing “WITHDRAWAL" and “REPLACEMENT OFFER” or “MODIFICATION” and which
shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond,
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E- OPENING AND EVALUATION OF BIDS

MW&M
Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
II) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.
Firstly, envelopes marked «WITHDRAWAL" shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “REPLACEMENT BID" are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Itis important to note that: -
> All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.
= Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.
= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the bidders at the end of the session on their request.

At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

= In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts

and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

Article 26: CONFI IAL NATU F THE PROCEDU

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders
Board may, if he desires, request any bidder to give clarifications on his offer. This request for
clarification and the response given are formulated in writing but no change in the amount or content
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of the offer is allowed, offered or authorised, except it is necessary to confirm the correction of
calculation errors discovered by the committee in charge of evaluation during the evaluation in
accordance with the provisions of the General Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BID

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that: -

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or

iif)  Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

During evaluation, the committee concerned shall: -
Carry out a detailed €Xamination of offers to determine if they are complete, if the required

proper order.,
Hence, the committee in charge of evaluation shall: -
> Determine if the offer js essentially in conformity with the conditions fixed in the Tender File based

essential to avoid any arbitrariness in determining qualification,
> Verify offers considered essentially in conformity with the Tender File to correct the possible

calculation errors,
Article 29: QUALIFICATIO F IDD

The committee in charge of evaluation shal] ensure that the successful bidder retained for having

submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification
Article 30: CORRECTION 0 RO

The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to corr the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the




If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY
In case of variation in currencies, the committee in charge of evaluation shall convert the prices of

bids expressed in various currencies into those in which the bid is payable. The conversion shall be
done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions
defined by the Special Regulations.

Article 32: MW_____MBAM‘E—MM

Only offers considered as being in conformity as per the provisions of the General Regulations, shall
be evaluated and compared by the committee in charge of evaluation. During the evaluation of offers,
the committee in charge of evaluation shall determine for each offer the evaluated amount of the offer
by rectifying the amountas follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)

above, in accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they

are authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated
according to their own merit and independently of the fact that the bidder offered or not a price
for the technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details
of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the tasks stipulated and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory it may propose to the
Contracting Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements
of the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
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Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the
lowest by including, where necessary, proposed rebates, that is, in function of the provisions of the
Special Regulations of the invitation to tender, if bidders present bids for several lots of the same
invitation to tender, they could indicate rebates offered in case of award of more than one lot. In this
case, the lowest bid shall be determined by evaluating the offers with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.
Hence, any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. This is

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board
for study and observations in order for the final version to be established, into which the winner
shall enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of
his/her chance which shall later on be simply annulled without further notice and the next
bidder in the ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible
for the beginning of execution of works within three (03) days to following notification of the
Service Order to start work by the Project Owner. Failure to respect the duration shall be
considered withdrawal and eventual cancellation of contract. The contract may be cancelled
outright in the cases provided for by Decree N2.2018/366/ of 20th June 2018 to institute the
public contract code

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
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his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
As well, the Contracting Authority must be notified the successful bidder of the signed contract within
five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven
with attestation for having furnished the Project Owner with a final bond and/or after the
start-off advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment
approved according to the instruments in force with the Project Owner as beneficiary or by
a joint or several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

AU L AN AL A N e —

This includes the facts that: -

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

. Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner). They shall be required to give reports on the tasks executed. The Project
Engineer shall prepare payments that shall be visa by the Contracting Authority and
transmitted for payment into an account opened by the contractor to this effect.

- Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works for Menchum.

. Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

THE LORD MAYOR OF WUM COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER ’

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General
Tender Regulations and which must be established for in the contract(s) arising from this invitation to
tender. The following provisions which are specific to the works forming the subject of the invitation
to tender should complete or where necessary, specify the provisions of the General Regulations of the
invitation to tender. In case of conflict, the provisions in the following articles will prevail over those
of the General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for the
Rehabilitation of Road from Wum Urban Ihc. - Kesu Round About, Naikom Juction - Nghotebuh, Magha
Junction - Magha Palace and from Zonghokwo Junction - Zonghokwo Palace (2.00km) In Wum
Municipality, Menchum Division North. with the specifications as in the Special Technical Conditions
and in the Bill of quantities and cost estimates. The Contracting Authority concerned in this invitation to
tender shall be the LORD MAYOR OF WUM COUNCIL. The reference of this tenders file is

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO _/ONIT/MINDDEVEL/WC/WCITB/Z025 OF __ 2025 FOR THE REHABILITATION OF ROAD
FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE
(2.00KM) IN WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be Ninety (90) calendar days, counting in function of
the date of notification of the service order to start execution. Hence, bids shall be evaluated on the
basis of an execution deadline of the tasks involved between a minimum and maximum ninety calendar
days. The evaluation method features in the General Regulations. The execution deadline proposed by
the preferred bidder shall become the contractual execution deadline. For this reason, the provisions of
this article are such that the Mayor of Wum council expects net advantages of shorter execution
deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the PIB MINTP 2025 of the Republic of Cameroon
imputed under the budgetary supervision of the Ministry of Public Works and assigned to the Lord
Mayor of Wum council, Wum Sub Division in Menchum, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATE ALS, EQUIPMENT AND SUPPLIES

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder: -
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
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(f) Has given powers to a signatory that engages the whole company.

To this effect, the bid submitted by a bidder shall comprise the following documents that shall be

separated from each other by colour separators:

A1,  The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payment for the tender fee Thirty (30,000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bank caution/bid bond) of Three hundred
thousand (300,000) FCFA from a bank accredited by the Ministry of Finance and recognised by
COBAC (“Commission Bancaire pour I'Afrique Central”) (see Model Form N° 04 for format).

A5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A certified copy of current Business Licence (2025 “Patente”) with a turn over up to or above the
amount of the contract TTC (with tax regime same as in Tax payer’s card) (not necessary)

A7. An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit)

A8  Anoriginal current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A9. A certified copy of certificate of incorporation

A10. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP)

A11. An original attestation of site visit signed by the Managing Director of the enterprise see
Model Form N° 13 for format

A12. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

A13. The Special Tender Regulations initialled and signed on the last page.
Al4. The Special Administrative clauses initialled and signed on the last page
A15. Power of attorney where necessary

2. ENVELOPE B-Technical Documents
Technical offer will contain: -

(a) Information on the qualification of the bidder.

(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as: -
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks
(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP")

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)

To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title

deeds, receipts, etc.

NB- The equipment and tools

must be present at the site

during each phase of the

execution

It shall contain: Attach for each person a CV

@ Works Supervisor: At least a Senior (signed and dated by the
Civil Engineering Technician with at | individual) as well as a certified
least 3 years’ experience in the field | copy of highest diploma of each
of construction or Civil Engineering | person concerned. Key
Technician experience with at least 5 | Personnel _shall include the

It shall show clearly the means at the
disposal of the enterprise to carry out the
job (See Model form N° 12 for format)

Equipment

B1 list

B2 | Personnel list
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years' in the building sector.

@ Foreman: At least a BAC F4 holder or
equivalence with at least 7 years’
experience in the domain of building
construction.

Works Supervisor Works
Foreman and other dependent
on the bids of the candidate.
NB-All key personnel must
present commitment of
availability duly signed &
certified by the National
Security Service (see Model
Forms N°8 & N° 9 for formats)

Bids shall be assessed based on the
technical understanding by the enterprise
of the operations and the organisation

company conspicuously seen on site

MethO(-iolo.gy/ ?ntgnded for the execution of wc.)rks., that Date, sighature . and stamp of
B3 | Organisation s, it shall show clearly the organisation of bidder atthe end of documerit
of works [the enterprise (methodology of execution,
work schedule, site installation, supply of
materials, works to be sub-contracted, to
the use of local manpower, HIMO etc)
: Date and signature of sub-
B4 conf;l::ﬁn Infor.matlortl on thle fsub-contr:c)tor contractor (only 30% of the
g | (equipment, personnel, references, etc contract can be subcontracted)
Dated and co-signed by the
e Site visit report containing coloured | Managing Director and Works
Site visit - . :
B5 report picture(s) of the Representative of the Supervisor of the company

(see Model form N° 14 for
Jformat).

References of

List of similar jobs executed in the last

Amount of works, copies of (1st
and last pages) and minutes of
reception or attestation of
effective realisation. Include

B6 the three (03) years by the enterprise and/or | accessible telephone number(s)
enterprise. | other civil engineering works realised. of beneficiary service(s) to
enable verification when need
arises. (see Model form N° 11 for

format)
. Initialled on every page and
B7 sp'::‘iicflil(::tciilns Provided in tender file. signed and stamp on the last

page

3. ENVELOPE C- Financial Documents

No

DOCUMENT

SPECIFICATION

AUTHENTIFICATION

C1

The tender letter

Format to be completed and
tender amount inserted.

Signature, date and stamp of bidder.
(see Model Form N° 02 for format)

C2

Unit price schedule

Sub-detail of prices proposed in
the price list, that is, the price list
in accordance with the model and
tating prices exclusive of VAT in
ords and in figures

Initials on every page and signed on last
page. All pages must be stamped with
enterprise official stamp.

C3

Bill of Quantities and
Cost Estimates

Detailed cost estimates of the
works.

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp.

C4

Sub detail of unit

prices

Format to be completed showing
detail breakdown of prices.

Initials and stamped on every page
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Attestation of  pre-financing
delivered by a  banking | Date and signature of bank Manager in

C5 | Financial capability institution recognised by | charge.

MINFI/COBAC

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender

file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in seven (07) copies that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3)
envelopes, that is, Envelope A: Administrative Documents, Envelope B: Technical document and
Envelope C: Financial document. It shall reach the premises of Wum council, Service in charge of
contracts award not later than at 10 am local time. The sealed external envelope shall
be free of all identification marks, failing without which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __/ONIT/ MINDDEVEL/WC/WCITB/2025 OF _ 2025 FOR THE REHABILITATION OF ROAD
FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA
JUNCTION - MAGHA PALACE AND FROM ZONGHOKWO JUNCTION - ZONGHOKWO PALACE
(2.00KM) IN WUM MUNICIPALITY, MENCHUM DIVISION NORTH.
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

AUMIDOIDALE &

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or
must not be produced after the signing of the tender file. Double certification shall not be accepted. Any
bid that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last
date of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days
with effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Tenders board in a single phase on the at 11 am local time in

the hall at the Wum council Premise. Only bidders or their authorized representatives having a perfect
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knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA

They include: -

(2) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria
fix the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential
criteria. The non respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- Administrative documents more than 3months old;

- False declaration or forged documents;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance (could be replaced by a bank checkmark
guarantie check, a mortguage, a bank guarantie etc)

NB: Bid bond, certified bank cheque, bank guarantee Jor a group of enterprises must bear the
hame of mandated enterprise with the names of the other enterprises mentioned as
well.

- Execution period longer than prescribed in the Tender file

- Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria )

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by

competent authorities or by authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of: -
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
| TOTAL 40
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NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be

rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the

Special Tender Regulations (RPAO).

.See Model Form N° 15 for evaluation grid

The essential criteria are as in the table below: -

- Table of content

GENERAL PRESENTATION . Presentation of all documents in required order

OF THE BIDS - Clarity of the documents

. Availability of colour separators

- Quality of the binding (spiral binding with transparent fly-
leaf on front cover recommended)

- Special Administrative and Technical Conditions present J

_ List of contracts realised successfully in similar domain in
the last 3years

EXPERIENCE OF THE - Atleast % of them in construction domain
CONTRACTOR - Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)

- At least 3 copies of minutes of provisional acceptance
present,

- Atleast 2 copies of minutes of final acceptance present

That is, Bidder’s experience with similar works.

- Company’s organizational chart

QUALITY OF PERSONNEL - Project’s organizational chart
AND MANAGEMENT OF THE - List of personnel deployed to the project with works
COMPANY Supervisor being at least Senior Civil Engineering

l Technician with at least 3 years’ experience or Civil

See Model form N° 11 for
format

NB-All key personnel must Engineering Technician experience with at least 5
present commitments of years' in the field of construction

. Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 7 years’ experience
in the domain of construction.

availability duly signed &
certified by the

personnel concerned - Certified copies of certificate(s) or diplomas of at least the
See Model forms N°8 & Form key personnel (Supervisor and Foreman) relevant to the
N° 9 for format works concerned
- Curriculum Vitae (CV) of the above personnel signed and
dated by the individuals respectively (see Model Form N° 10
for format).
. Commitment forms of Supervisor and Foreman (see Model
Form N° 09 for format).
That is, Qualification, skills and professional experience of key
personnel relevant to the works.

- The list of equipment for the project
TECHNICAL EQUIPMENT - List of tools for the project
. Proof of ownership or performance invoices that are to be
NB- These equipments and hired.
tools must be present at - Description of equipment (giving mark, registration, etc)
the site before and . Evidence of normal functioning of equipment
during each phase . A statement of present location of equipment
See Model form N° 12 for That is, Compliance with technical specifications of the tender file as

format well as equipments and tools vital for the execution of the works.

- Description of the organization of worksite and methods of
execution of works with technical details

- The planning (schedule of the execution of works)

. Site visit attestation (see Model Form N° 13 for format).

L . Site visit report (see Model Form N° 14 for format). J
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- The duration for the execution of the works
METHODOLOGY FOR THE - Environmental protection

EXECUTION OF WORKS - Security measures on site
- Appropriate technical specifications

That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWA D OF THE CON CT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY IN ORMATION:
Additional information may be obtained during working hours from the service for Contract Award
at Wum council head office.

ARTICLE 13: AMEND ENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender- Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the
Copies: Lord Mayor Wum council 7
- CHAIRMAN, Wum council tenders board (Contracting Authority)
- Divisional delegation of public contracts
Menchum

- ARMP Bamenda (for publication and filing)

- Sub Divisional Service for contract Award-
Wum council

- CRTV/ Wum community Radio House to
facilitate publicity

- BILL BOARDS

- CHRONO
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER Il EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
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Document N°04

PoCcut A —

THE SPECIAL ADMINISTRATIVE CONDITIONS

‘CHAPTER I: GENERAL PROVISIO@
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is for the Rehabilitation of Road from Wum Urban Ihc. - Kesu
Round About, Naikom Juction - Nghotebuh, Magha Junction - Magha Palace and from Zonghokwo Junction
- Zonghokwo Palace (2.00km) In Wum Municipality, Menchum Division North.
Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF C NTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance
with Decree N&: 2018/366 of 20t June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this

invitation to tender.

Article5: E NDING
Works referred to in the Invitation to Tender shall be funded through the PIB MINTP 2025

under the supervision of the Ministry of Public Works
Article 6: CONTENT OF THE JOBBING ORDER
It shall be composed of: -

Title I : The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title 111: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor's bid) which must bear total without taxes, value
added tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being: -
o Law N °96/12 of 5t August 1996 on the management of environment;
¢ LawNo 2024/016 of 23th December 2024 bearing on finance law of the Republic of
Cameroon for the 2025 Financial year;
e Decree No.2002/ 030 of 28t January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
e Order N° 093 /CAB/PM of 5th November 2002 to fix the amount of the bid bond and the purchase of
tender files;
o Decree N0.2003/651 /PM of 16th April 2003 to lay down the tax and customs regime applicable to
Public Contracts;
e Decree No.2018/ 366 of 20th June 2018 to lay down the Public Contracts Code;
e Circular N° 0005/ LC/MINMAP /CAB of 3rd June 2018 on Transitional measures
o Order N° 033/CAB/ PM of the 13t February 2007 bearing the general administrative conditions
o Circular N° 002/CAB /PM of 315t January 2011 relative to the amelioration of the performance of
Public Contracts system;
e Circular N° 003 /CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
o Order N° 22/CAB/PM of 2nd February 2011 to lay down conditions for the recruitment Individual
consultants;
e Decree N°2012/074 of 8th March 2012 bearing on the creation, organisation and functioning of
Tenders Boards modified and completed by Decree N° 2013/271 of 5% August 2013.
35




Contracts Regulatory Agency (ARMP);

Circular letter N°001/CAB/PR of 19tn June 2012 relative to the award and the control of the

execution of public contracts,

Decree N° 2013/27 of 5th August, 2013 modifying and completing certain dispositions of Decree N°
of 8% March, 201 i ' i

Letter N° 0005193/L/PR/MINMAP/CAB of 24t QOctober 2013 bearing method of evaluation of
financial bids; Tota] without taxes (THT) & Total al] taxes inclusive (TTC).

Order N° 038 CAB/PM of 15t May 2014 putting in force model tender files for the award of public
contracts,

Circular letter Ne OOOO4077/LC/MINMAP/CAB of 23rd July 2014 bearing modalities for the

Contracting Authorities get copies of bids as soon as opening takes place.

Circular N° 00013995 /C/MINFI of 31th December 2024 bearing on instructions relating to
the execution of the budget of the state and other Public entities, for the 2025 financial year.
Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Decree No. 2018/366 of 20th June 2018 to lay down the Public Contracts Code;

Article 7: DEFINITIONS OF DUTIES

For the implementation of the Provisions of this invitation to tender:

3. The Authorizing Officer, that is, the Lord Mayor Wum Council who shall address to the

Divisional Delegate of Publijc Contracts for Menchum, periodic reports on the partial payments
made, if any, These reports shall present the State of the advancement of works, the financial
Situation (payment of the deductions) as well as the difficulties met during the execution of

through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be

in charge of approbation of eXecution documents, Supervising and controlling the technical

th
6. The Contro] Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum,

It shall] carry out routine contro] of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It sha]] within a maximum of Seéventy-two (72) hours forward to the Contracting
Authority a report of each contro] mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
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sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,

the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

g8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the

Sub Divisional Headquarters of Wum sub Division". In case of change of domiciliation without

informing the administration, all notifications destined to the contractor shall be addressed
care of (c/o) the Divisional officer of Wum Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the
presence of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED
The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/ SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee
period, other service orders shall be signed by the Contracting Authority in at least five (05) copies
and notified to start works by the Project Owner relating to the normal execution period of works.
The Project Owner shall transmit copies of the notified Service order to the Contractor, Contracting
Authority, Project Engineer and the Public Contracts Regulatory Organ.
REMARK: The Contracting Authority shall have the right to notify service orders signed by him
that are to be notified by the project owner in case this is not done within 30days.
Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site.
Any modification of the technical bid can only take place after a written approval to the Project
engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to
the Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the

Contractor acknowledges having received.

orrespondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor,
Contract Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited
any communication between the contracting authority and the contractor relating to the execution of
the work which is not confirmed in writing
The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.
NB: -The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND RESIDENCE OF THE
ONT

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected

to have at his expense visited and acquainted himself with the project site, the effective tasks to be
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accomplished and the surroundings so as to have adequate knowledge of a]] its features, the nature of l
tasks to be ex cuted, the type of materials to be supplied, Ways and means of access to the site, the
necessary facilities, and also the following: - I

- The possible presence of nearby enterprises also executing distinct contracts,
- The obligation to conform himself to the hygienic and Security plans as well as to the yard regulation
and to the staff's security and discipline,

The contractor sha]] within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to
his company shall be validly done in the office of the Mayor of Wum council Wum Sub-Division where
the project is being executed.

Conclusion-The contractor must obtain aj| information concerning the risks and the circumstances
likely to influence the conditions of execution of works or thejr prices. To this effect, he
shall not be able to take advantage of any mistake, omission or imprecision contained in the
clauses of the Jobbing Order at hjs own cost. He will regularize if the case arises, the
damages withoyt intervention of the administration,

Field inspection of the installations of preliminary works like the information to be posted on

site, fencing of the site, etc and installation of the contractor with his/her personnel shall within

fifteen (15) days from the date of notification of the service order to start execution be carried
out by Commission comprising of: :

® The Project O Ol docnsititge o i Chairperson

® The Project (Contract) Engineer-—ss—om-corcee Secretary
® The chief of service for LU o R G Member
B Al Ny Member
* AStaff of the Contro] Brigade, DD MINMAP «-ecmomeee Observer
e IS S i S S Observer
[ ]

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract,

~In no circumstance shall the installation material paid for site installation be taken away
by the Contractor at the end of execution. The installation Mmaterial shall become the
property of the Beneficiary Administration because the material has been paid Jor in the
cost estimate contain the contract.
-Attached Attendance sheet.
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ICHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR

OBILIZATION

The tasks that form the subject of the present Invitation to Tender consist of all works foreseen in the
bill of quantities estimated for the Rehabilitation of Road from Wum Urban Ihc. - Kesu Round About,
Naikom Juction - Nghotebuh, Magha Junction - Magha Palace and from Zonghokwo Junction - Zonghokwo
Palace (2.00km) In Wum Municipality, Menchum Division North,

Time-limits for execution covers:
® Transfer of networks and traffic maintenance.
* Supply of materials;
* Realization of the different tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days
except in the situation of Force Majeure. Since a contract whose execution duration is maximum
one (01) year can not undergo price revision, price revision shall not be tolerated during the
execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (05)
photocopies of the registered contract within a maximum duration of thirty-seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will
be distributed as follow: -

* One original copy/ one photocopy to the office of the Contracting Authority

* One original copy/ one photocopy to the Project Engineer

* One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

® One photocopy to the office of the Control Brigade

* One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)

Article lﬂ;:- OLE AND RESPONSIBILI THE CO CTOR (ENTREPRENEUR

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article
13 above and submit a copy each of an original copy to the Project Engineer and Project Owner. The

competent staff.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit
to the Chief of Service of the Contract for approval an execution program otherwise he shall pay
penalties amounting up to 1/5000t of the contract amount (ATI) for every calendar day of lateness.

39




These penalties shall equally be applied in case of delays after the deadline attributed for corrections
to be made on the execution program. As well, these penalties shall be applied on any stakeholder
who delays the process of approving the execution program submitted or who carries out abusive
rejects of the execution program; in no circumstance shall the execution program be rejected more
than two (02) times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies
and people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on
the site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during
the execution of the project;

NB:
_The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.
-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register
that shall be available to the project engineer and contractor’s representatives.
-The contractor shall put in place all human and material resources necessary for the execution of
works within the prescribed time-limits.

Article 15: INSURANCE AND PRO TECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken outan Insurance Policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chief of Service for the Contract for approval and
reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.




Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor
shall submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project
engineer's prior agreement. It shall be established every month end at the contractor’s diligence and at
his expenses, the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors
provided he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor
envisaged and percentage of the initial contract amount and its additional clauses to be sub contracted.
All subcontracting to a third party for the execution of a part of the works foreseen in the contract
arising from this invitation to tender shall be subordinated to the prior authorization of the Contracting
Authority at a maximum of 30% of the initial contract amount and its additional clauses. This
authorization shall not free the contractor from any of his contractual obligations. The contractor shall
see to it that the sub-contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil
the same conditions as the main contractor. Non-compliance with the above provisions shall give rise to
termination of the contract. Sub-contractors shall fulfil the same technical and financial conditions with
the contractor. They shall execute the works under the sole and full responsibility of the main
contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible
for the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000 the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the
subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by
the contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then
give them to the Contracting Authority at least eight (07) days before the start of works. Within seven
(06) days, the Contracting Authority shall make his remarks and observations known to the contractor.
After this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03)
copies of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récollement”)
called as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FO THE PROJE

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment,
with of equal performance and in good working condition.
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Whatever the case and except in case of force majeure, the contractor shall not replace
more than fifty percent (50%) of his personnel without being liable to the procedure for
termination of the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of
the contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal
to that of the staff replaced in terms of qualification, experience and competence otherwise such
replacement shall attract penalties of 1/5000t the cost of the contract (ATI) independently of the
procedure for validation of the new personnel. The unit price of the new personnel shall be more by
25% that of the initial price. However, in case of any accident or illness, the contractor shall
immediately replace the personnel in question without delay and inform the Project Engineer, Project
Owner and Contracting Authority through the Chief of Service of the contract. The charges emanating
from such replacement shall be born by the contractor and shall not interrupt execution. Hence, the
above penalties shall not apply for situations of force majeur such as incapacitation of personnel due
to accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well
as the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he
has applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority

against any legal proceedings in the matter.
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Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid
so as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in
accordance with the terms and conditions of the contract. The Project Engineer shall not relieve the
contractor of any of his obligations under the contract or order any task that may delay the execution of
works or lead to additional payment by the Contracting Authority or order any significant modification
to the structure to be constructed. The Project engineer shall have the power to prepare and sign orders
for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of
execution documents within seven (07) days otherwise Administrative Sanctions as per the
regulations in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the
agreed schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted
by the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of
each meeting shall be signed on the site by the participants who shall each have right to a copy. A copy
of the report shall be forwarded to the Project Owner for appraisal and intervention on points not
resolved, susceptible to perturbate the smooth running of the operations. The contractor shall be bound
to attend these meetings. Refusal to transmit the report shall attract penalties of 1/5000 per report,
the cost of the contract of the Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or

contractor’s representative.
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On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract
(notifications, trial results, daily statements);
e Weather conditions;
e Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
¢ Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit
to the site, and visa after each project meetings. For any claim that the contractor may make, only
events or documents mentioned in due time in the project record shall be taken into consideration. Any
refusal to present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to
sanctions. Whatever the case, the contractor shall not take advantage of the impossibility to consult the
project record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed
only on premises approved by the Project Engineer in agreement with the administrative and
traditional authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the
project Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection
in the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

icle 33: OP TIO EQUI BEFOR CEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical
visit (pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

44



* Controlling the quality and quantity of the structures constructed;

* (Carrying out trials provided for by the Special technical conditions;

* Recording the possible non-execution of works provided for under the contract;
* Recording the folding up of the installations and cleaning of the project site;

* Recording the completion of works;

* Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and
recommend tasks to be accomplished before the date of technical acceptance. The Contractor shall
request for technical acceptance by writing to the Project Engineer with copy to the Contracting
Authority. The agreed date shall be communicated to the other technical committee members. The
commission for technical acceptance shall be composed of: -

* The Project (Contract) Engineer----------emee Secretary
* The chief of service for the contract-----==mmeeeeemee . e — Member
o The Contratttr -aemermmusssmms Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site
and signed by all commission members on site as well. Technical acceptance shall mark
the end of execution of works. Hence, if the Contractor was already within the penalty
zone, counts of calendar days overrun shall stop on the day of technical acceptance. In
case of delay of technical acceptance caused by one or more members of the commission,
the date that was agreed upon and communicated to all members shall mark the end of
counts of calendar days overrun. Attached attendance sheet,

Article 34: _ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the

®. .The Project OWiner/ QA vmewsssesssssmiazas --- -- Chairperson

* The Project (Contract) Engineer---------eemeeev-.... - - Secretary

* The chief of service for the contract L. Member

¢ The Contractor - - Member.

* The stores Accountant Wum council............oooomooo Member

e A Staff of the Control Brigade, DD MINMAP -- - Observer

e The village Chief or Representative .............vooeeeemmsvnssosooooos oo Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

* Refusal of acceptance of works;
" Acceptance of works with reserve;
* Acceptance of works without reserve,
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well, Attached attendance sheet.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his €xpense repairs in due time of any disorder that may occur as a result
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d
of defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible .
for any disorder that may occur to the structure, except those resulting from fair wear and tear, even
those which have not been recorded by the Project Engineer. The contractor shall within twenty (20)
days from date of information carry out the repairs identified by the Project Engineer and/or Project
Owner. After this deadline, the Project Engineer shall have the right to have the repairs carried out at
the contractor’s expense.

Article 37: FINAL ACCEPT ANCE

After visiting the site, the acceptance committee shall examine the report of Provisional
Acceptance and carry on the Final Acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

= Refusal of acceptance of works because of reserves identified;
= Acceptance of works without reserve.
=« In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.
Remark: An acceptance report shall be prepared by the Project Engineer on the site and signed by
all the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be

borne by the contracting parties. l

CHAPTER 11I- FINANCIAL CONDITIONS

Article 39: AMOUNT OF THE CONTRACT

The amount of the CONtIaCt (wwumsssmssmssmssusassssesens Francs CFA, ATI) shall be stated in the detailed cost
estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on
the basis of the economic conditions prevailing in the Republic of Cameroon during the month
preceding that of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

o the nature and quality of the land and soils;
e transportand access conditions to the site at any period of the year;
e constraints relating to the geographic situation of works;
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* water regime and rainfall in the area and possible risk of flood;

* Presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

» Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

¢ Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

Maintenance of existing structures used for the execution of the contract arising from this

invitation to tender;

Prospecting for sources of materials, extraction, storing, drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil liability;

Insurance charges for the project;

* Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for

in the Special administrative conditions or the Special technical conditions. A modification of quantities

may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the

works actually executed; unit prices of the unit price list shall be applied.

rticle 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well
as the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as
well as miscellaneous charges, overheads, incidental expenses and profits.

Article 42: = ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price
not provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2018/366 of 20t June 2018
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted
in the payment documents (“decompte”);

(b) The Project Owner shall visa the payment documents before any payment can be effected;
(c) The Municipal Treasurer for Wum Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payment may be
spread out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
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payment on account cannot be taken away from the site without a written authorization of
the Project Owner or the Project Engineer.

In respect of the above: -

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20th

June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this: -

The Project Engineer and the Contractor shall periodically draw a joint statement
summarizing and setting the quantities achieved and record for each heading. Works
executed by the contractor and entered into the job cost sheet give entitlement to payment on
account (bill) may give right to payment;
Not later than the fifth (5th) of the month following the month when the work was carried
out, the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It
shall serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;
At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;
The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CFA Franc.
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and
1.1% shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including
the stamped original copy, the Project Engineer shall after verification finalize and transmit to
the Chief of Service for the contract (CDO Wum Council) who in turn shall verify and sign as a
means to order for payment and transmit to the Authorizing Officer/ project owner. The
Project Owner after verification and concluded good for payment shall affix a VISA and
transmit to the Divisional Finance Controller who shall commit the State of Cameroon for
payment to be carried out as defined in the contract in respect to the information on the
credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing
the visa of the authorising officer;

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:
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An attestation of non-indebtedness;
A location plan

An attestation of localisation ;

A Taxpayer’s card ;

A Business licence ;

A clearance attesting to the payment of taxes;

VvV V V VvV V VvV V

An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such
a case, for payment to be effected the contractor shall before the 5% of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINTP and MINFL

* Venue of payment of works executed
It shall be carried out by the Wum council treasury.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project
Owner with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or
advance “for purchase of building materials”. The Start-Off Advance or payment of the start-off advance
shall be at most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be
guarantied at 100% by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate
financial institution. This advance may be released after the notification of the Service order to start the
work. It's reimbursed by deduction done at 50% on each payment on the account (“décompte”) made to
the contract holder during execution as from when works must have been executed more than 40% of
the contract and must be totally reimbursed not later than when the execution of the contract must
have reached 80%, i.e. when the value of the basic price of the goods & services rendered shall have
reached 80% of the contract price. Following of the rate of reimbursement of the advance, the
Contracting authority shall authorize the payment of the corresponding part of the contract upon
written request. Whatever be the case, the reimbursement must be completed one (01) month before
the date of expiration of the contractual period. As the start-off advance is refunded, the Contracting
Authority shall release the corresponding bid bond if the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete
execution shall be provided within twenty (20) days as from the date of notification of the contract and
in any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to
the Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it.
The amount of the final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI).
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The bid bond shall only be returned to the contractor by the Contracting Authority once the final bond
has been provided. The Bank that issued shall refund corresponding amount upon presentation of the
original bid bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000% of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three
months to carry out corrections of imperfections or defects. The amount of the retention bond shall be
10% of the value of the initial contract (all taxes inclusive), increased if need may be, by the value of the
additional clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond
shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the
prices shall be concluded firm and so shall be final and unchangeable. As well the contract arising from
this tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum.
Hence, possible differences noticed for each type of structure or each element of the structure between
the quantities in the cost estimates and the quantities effectively executed shall not lead to the
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modification of the said contract amount. This applies to errors that the cost estimates may include. The
contract shall be paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this
invitation to tender shall be stamped and registered by at the expense of the contractor, in accordance
with the laws in force; within thirty (30) days as from the date of notification of the contract by the
Contracting Authority.

Article48: TAXAND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with
the contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000% of the amount of the contract per calendar day overrun, from the 15t to the 30th day;

e 1/1000% of the amount of the contract per calendar day, beyond the 30th day;

* Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the
Contractor shall be liable to the following particular penalties for the non-respect of the terms of
the contract notably: -

* The late provision of the final bond: In case where the Contractor does not provide the final
bond within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000% of the contract amount (ATI) for every calendar day of lateness;

* The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all
execution activities shall be suspended without suspending the execution deadline. Hence
penalties arising from failure to complete the work within the contractual time-limits shall be
paid. After two months from the date of notification of the contract the Contractor has not
complied, the contract may be terminated;

* The late provision of the execution program: In case where the Contractor does not provide
the execution program within the thirty (30) days from date of notification of the service order
to start work, he shall pay penalties amounting up to 1/5000t of the contract amount (ATI) for
every calendar day of lateness. As well, these penalties shall be applied on any stakeholder who
delays the process of approving the execution program submitted or who carries out abusive
rejects of the execution program;

* The late request for site installation: If within fifteen (15) days from the date of notification of
the service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000t the cost of the contract (ATI) for every calendar day of lateness.

* The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1 /5000t the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeure such as incapacitation of personnel due
to accident and death of personnel or in a situation duly recognized by the procedure spelled out
in Article 50 of these Administrative Conditions.
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o Absence of Project Site Log Book: It shall attract penalties of 1 /5000t the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in

concerned otherwise the contract will be terminated.

[CHAPTER 1V: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not
only costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20t day following the event. The Project Engineer
shall visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account: -

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal
and suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the
Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

rticle 52: NAT OF CONT g &

The contract may be terminated as per article 100 of decree N0.2004/275 of 24/09/2004 to lay
down the Public Contracts Code and the following special conditions:

non-registration of the contract within the required time-limits;

Non-compliance of technical documents ;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt
of works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel;

Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGE

The contractor shall declare that the contract agreement has not given and shall not give rise to
the collection of special commercial charges.

YV VV
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In case special commercial charges are provided for under the contract agreement, the
contractor shall reserve the amount of these charges for the Project Engineer on behalf of the
Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he
shall be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the
provisions of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have
been read and approved by the Contractor, visa by the Wum Council Treasurer, Menchum and signed
by the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by
the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

REHABILITATION OF ROAD FROM WUM URBAN IHC. - KESU ROUND ABOUT, NAIKOM
JUCTION - NGHOTEBUH, MAGHA JUNCTION - MAGHA PALACE AND FROM
ZONGHOKWO JUNCTION - ZONGHOKWO PALACE (2.00KM) IN WUM MUNICIPALITY,
MENCHUM DIVISION NORTH.

CONTRACTING AUTHORITY: THE LORD MAYOR WUM COUNCIL
PROJECT OWNER: THE LORD MAYOR WUM COUNCIL

AUTHORISING OFFICER: THE LORD MAYOR WUM COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: COUNCIL DEVELOPMENT OFFICER
WUM COUNCIL (CDO)

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS FOR
MENCHUM

EONTRACTOR::: vis s iss s s icivssizonsivng
FINANCING: PIB MINTP 2025

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Rehabilitation of
Road from Wum Urban Ihc. - Kesu Round About, Naikom Juction - Nghotebuh, Magha Junction -
Magha Palace and from Zonghokwo Junction - Zonghokwo Palace (2.00km) In Wum
Municipality, Menchum Division North

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as
objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

- Installations

- Enrochements

- Assainissements- Drainage

- QOuvrage d’Art

- Signalisation et équipements de sécurité
- Divers

Reference documents

In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved
in the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution
of the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Article 01: STRUCTURE AND EXECUTION PLANS:
It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.
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Article 03: INSPECTICN OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the
shortest possible time with an installation plan showing clearly how he intends to run the work site. A
fence in local materials enclosing the whole work site to avoid trespassing and site sign board bearing
information recommended to be posted shall be in place during this inspection mission. To install, the
contractor with his/her personnel shall be installed on the site by a Commission comprising of:

e The Project Owner--- Chairperson

e The Project (Contract) Engineer Secretary
e The chief of service for the contract Member

e The Contractor -------- - Member

e Chief of Staff of the Control Brigade, DD MINMAP ------=-=-=------ Observer

e The village Chief or Representative ........ccccecviiieerinnnensessnennns Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed
by all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and
at his cost without modification of the Jobbing Order amount. The owner of the project shall
have the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules
and with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies
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TECHNICAL SPECIFICATIONS FOR EXECUTICN
This technical description of estimates is intended to define the content of the work on the Rehabilitation of

Road from Wum Urban Ihc. - Kesu Round About, Naikom Juction - Nghotebuh, Magha Junction - Magha Palace
and from Zonghokwo Junction - Zonghokwo Palace (2.00km) In Wum Municipality, Menchum Division North

PROPERTIES OF MATERIALS

It specifies the quality of materials and the mode of execution in keeping with the rules and in compliance with
the constituent documents of the Tender file. Hence, this descriptive has as objective the definition of the
consistence of works to be executed in accordance with the plans and according to technical norms for the
construction of public infrastructure.

Description of tasks
The main tasks to be carried out shall be the following:
- Preliminary works
- Cleaning of site
- Excavation
- Supply of materials and construction of structures
- Grading and widening of road
- Creation of side ditches
- Backfilling with laterite
- Cambering and compaction
Reference documents
In the study and execution of the Jobbing Order, the successful bidder shall comply with the following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)
- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to this
invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

ARTICLE B101 - DESCRIPTION OF WORK

The work to be carried out includes the following operations:
a) Preparatory work -

Installation of the site

- Execution project

b) Preliminary work
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Brush clearing Layout of tracks, Cleaning of the land including removal of debris if necessary, Felling of trees
including stump removal

Geotechnical studies, Demolitions.

c) Earthworks

The shaping of the platform including the creation of ditches and outlets;

The implementation of the foundation layer and the base layer.

d) Pavement and sidewalk coatings

e) Sanitation of rainwater

Construction of BA gutters, masonry ditches, gutters, if necessary. Construction of manholes

Manufacture and installation of cover slabs,

f) Relocations (or re-establishment of connections) of the concessionaire networks (ENEO, CAMTEL and
CAMWATER), if applicable.

Article B 200 - Qualities and Preparation of Materials Used

General

The control tests and execution studies prescribed in this CCTP will be the responsibility of the Co-contractor,
who is required to submit the results to the Contracting Authority for approval. Samples of materials and
equipment which have been retained by the Project Manager will be kept in the premises of the project manager
on the site.

Article B201 - Aggregates for Mortars and Concrete

The aggregates for mortars and concretes must meet the requirements of the French standards cited in the CCTG
fascicles 65. The aggregates will be of uniform quality and without excess of flat or elongated pieces, dust or
impurities.

In addition, it is specified that the size of the gravels for concrete will be at most equal to 25 mm. This maximum
size will be reduced to 15 mm in the rubbed areas.

However, in massive structures and with the express agreement of the Project Manager, the maximum size may
be increased to 40 mm.

Concrete 0/25 will consist of at least three classes of aggregates, the particle size curves being taken from the
following series of strainer dimensions, expressed in millimetres: 2 - 4-6.3-10-20 0or3-5-8 - 12.5-15- 25.
The sands will be of good quality, stable, clean and free of dust, shale, clay or organic debris. They should not
contain more than 5% of fine elements passing through the 80 micron sieve.

No grain should be larger than 6.3 mm. The equivalent of sand must be greater than 70.

The aggregates are stored in such a way that the different classes cannot mix. Mud and dust contamination
should be avoided. Good drainage of stocks should be ensured.

The quality and granulometry of the aggregates must be subject to the approval of the Project Manager. This
approval will only be acquired after the resistance tests on concrete test pieces carried out with the proposed
aggregates have proved satisfactory.

Article B202- Hydraulic Binders

The cement used in the composition of ordinary or reinforced concrete and mortars will be of the class

CPA 325 or CP] 35. The us~ of aluminium cement will not be authorized as well as the cement mixture.

The cement should be stored in dry, well ventilated and effectively protected from the weather. The floor of the
wooden or concrete premises will be at least 20 cm above the ground to avoid any rise in humidity. Each supply
should be stored separately so that it can be easily identified and checked.

The cement must be used in the delivery order or as indicated by the Project Manager. The piling of the cement in
bags will be done on a maximum height of 2 meters.

The tonnage of cement stored must be sufficient to ensure a consumption of at least one month during the site's
activity. Any cement showing traces of humidity or setting will be compulsorily removed from the site.

Article B203 - Admixtures

The possible use of admixtures for making concrete will be subject to the approval of the control engineer. The
adjuvants must be used in accordance with the prescriptions of Fascicle 65 of the CCTG, in particular with regard
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to the maximum dosage, the precautions to be taken and the contraindications. Chlorine additives are prohibited,
air entrains must be approved by the Project Manager.

The implementation of the adjuvant must be such that it is guaranteed against any abnormal
concentration, for this purpose, the mixing of the adjuvant and the mixing water will take place in the tank or in
an auxiliary tank which will be fitted with a sufficiently powerful autonomous stirring device in constant
movement.

Any additives used by the other party and supplied by him on the site must give rise to the presentation of a
certificate of origin, indicating the deadline beyond which these products must be discarded.

Article B204 - Cure Products

Any curing products used for concrete will be subject to the prior agreement of the Project Manager and will
comply with the prescriptions of Fascicle 65 of the CCTG

Article B205 - Composition of Concrete and Mortar

B205.1 Concrete

The concrete used for the construction of the works will meet the following specifications:

Designation dosage Destination Resistance to 28days | Report W / C
in cement - Compression maximum
per m3 -Mini traction

Common concrete | 200kg Concrete of cleanliness 0.70

(BO)

Quality concrete 1 | 250kg Concrete form 18 Pa 0.60

(BQ1) 1.8 MPa

Quality concrete 2 | 300kg For the parts of works not | 23 MPa 0.55

(BQ2) armed or lightly armed 2.05 MPa

Quality concrete 3 | 350kg For works or parts of | 27 MPa 0.55

(BQ3) reinforced concrete | 2.32

structures

The cement dose indicated in the table cannot be reduced even if the resistance of the tests exceeds the
prescribed values.

a) Consistency

The consistency of BQ2 and BQ3 quality concretes will be measured with the AGTM cone, the subsidence will be
less than 5cm. The other party must in all cases have the necessary equipment to ensure satisfactory vibration of
the concrete.

b) Composition
The study of the composition of concrete is the responsibility of the other party.

The Co-contracting party must present its proposals to the Project Manager and submit the particle size
composition and the volumes of water to be incorporated per cubic meter for its approval, in good time to
comply with the contractual execution deadline.

The other party has a period of fifteen (15) working days from the notification of the market to present the
composition of the concrete.

The Project Manager will formulate his observations or give his approval within a period of seven (07) working
days from the date of receipt of the Co-contractor's proposals.

Following approval by the Project Manager of the proposed concrete compositions, the Co-contractor will carry
out mixing tests for each quality of concrete indicated. The tests must correspond to the manufacturing
conditions on site.

The other party will only apply mixtures approved by the prime contractor.

B205.2. mortars
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Depending on their destination, the mortars will have the following compositions:

M400: Mortar with 400 kg of cement per cubic meter of sand. It will be used to produce coatings for facings seen
from structures (manhole cover slabs, superstructure structure).

M500: Mortar with 500 kg of cement per cubic meter of sand supplemented with Sika N1 product according to
dosage prescribed by the manufacturer and subject to the approval of the Project Manager. This mortar will be
used for interior plastering waterproofed works.

M600: Mortar dosed with 600 kg of cement per cubic meter of sand. It will be used for all seals (metal profile
descending steps, etc.) and for repointing masonry

Mortars will be made mechanically or, exceptionally, manually for very small quantities. The manufacturing
equipment must provide the same dosing guarantees as for concrete.

Any mortar that has started to set or is dried will be rejected and should not be mixed with fresh mortar.
B205.3 Checking concrete

The Co-contracting party is responsible for carrying out the study tests and the convenience tests in good time to
comply with its contractual obligations relating to execution times whatever the results of the said tests.

The test pieces will be produced in approved molds. Transport to the control laboratory of the convenience and
information control test pieces will be carried out by the other party.

The concrete checks will be carried out according to the services in the table below:

Concrete class | Number of test pieces | Compression Frequency of trials | Fresh concrete
to collect Traction consistency
Per day of concreting 2 trials at 7 days | 2 trials at 7 days 1 per % day
BQ2 300 kg - cylinders concreting
6 prisms 4 tests at 28 days 4 tests at 28 days
Per day of concreting 3 trials at 3 days 3 trials at 3 days 1 per % day
BQ3 350 kg 10 cylinders 2 trials at 7 days 2 trials at 7 days concreting
10 pristas (at the request | 5 trials at 7 days 5 trials at 7 days
of the engineer)

Works or parts of works, for which the tests thus carried out would show resistances lower by 15% than the
required resistances, will be refused.

Article B207 - Compaction and Mixing Water

The supply of water is the responsibility of the other party. The proportion of materials in solution or in
suspension in the compaction water must be low enough so that it does not cause a reduction in the qualities of
the earthworks on the road.

The water used for both mixing and compaction must have the physical and chemical properties fixed by the
standard defined in the specifications of Fascicle 65 of the CCTG It must not exceed a temperature of 30 ° C and
must not contain more than 2 g of dissolved salt per liter.

Doubtful waters will be subjected to chemical analysis by the care and expense of the other party.
Article B207 - Steels for Reinforced Concrete
The steels used for reinforced concrete will be the following:

Steels with high adhesion Fe400 conforming to the standards mentioned in the booklet 4 under title 1 of the
CCTG Minimum elastic limit: 400 MPa
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For each supply of steels intended for works, the Co-contracting party will provide certificates indicating the
results of tests undergone by the materials. If test results are not available, the Project Manager may refuse its
use. The steels will be securely attached in bundles. The bundles must be clearly marked with the supplier,
quality, delivery date and length, diameter and number of bars.

Reinforced concrete steels will be stored on supports above the ground and will be protected against rust, oil and
other harmful influences.

Article B208 - Formwork

The formwork will consist of metallic elements, wood or any other equivalent material. They will be subject to
the approval of the Project Manager.

The formwork for slabs, rafts and walls that remain in view will be smooth, ensuring smooth and regular
surfaces. They will comply with the prescriptions of Fascicle 65 of the CCTG

ARTICLE B209 - SHAPING OF REINFORCED CONCRETE REINFORCEMENTS

The conditions of use of the reinforcements must comply with the prescriptions of booklet 4, title 1 of the CCTG
Article 21 of Fascicle 65 of the CLC is supplemented as follows:

When it is necessary to constitute reinforcement with several bars, the joints are distributed over a certain
length so that, in a section, there are at least 2/3 of the continuous bars being admitted that the overlap of the
reinforcements to improved adhesion will comply with the requirements of the reinforced concrete rules in
force.

Immediately before installation, the steels will be clean and rust free. The reinforcements will be well fixed so
that there is no risk of displacement during the pouring of the concrete. Are forbidden: deliberate folding and
unfolding of reinforcements, assembly of reinforcements by welding.

Article B210 - Backfill Materials
B210.1 - General information

The materials used in embankments must have the following characteristics: Content of plant elements less than
1%;

Grain size: no elements greater than 100 mm; Plasticity index: less than or equal to 40;

Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for compaction to 95% of
OPM The index bearing CBR is measured after 04 days of imbibition; Linear swelling: less than 3%.

It is the Contractor's responsibility to do all geotechnical studies at its expense on the soil in place and on the
borrow places whose sites it will have searched for. The geotechnical studies which may be made available to the
other party by the project manager are only given for information.

With regard to soils whose water content, at the time of use is too high to allow the minimum admissible
compactness to be obtained, the other party will take all the necessary measures to aerate and reduce the water
content to a value close to the optimum.

In addition, in floodplains, the base of embankments will be executed up to the height of the highest water with
sand or any other equivalent material in order to accelerate the consolidation of the soil in place and to
constitute a draining layer allowing the water circulation. The draining material should not contain more than
10% of fine elements. This provision is not valid for embankments serving as a dike for which the materials must
be submitted to the approval of the Control Engineer.

B211 - Materials for embankment bodies

The embankment bodies will be made with the materials coming from the excavated material (vegetable and
micaceous soil excluded). In case of poor quality or insufficiency, materials from the best loans approved by the
Project Manager will be used, in accordance with articles B212.1, B325 and B326 of this document.
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Article B212 - Materials for Foundation and Base Layer

The definition of the road body structures will be finalized in agreement with the Project Manager before the
start of works.
The foundation layer will be executed:

In lateritic gravel with a PI lower than 30 and a CBR higher than 35

In natural grave reconstructed according to proposals allowing to obtain an IP lower than 30 and a CBR
higher than 35.

The base layer will be executed:

Lateritic gravelly reconstituted according to the characteristics defined above

The materials for the foundation and base layer must meet the specifications indicated in the table below,

0250 90 50

0125 100 85

0063 100 96
Article B 214.1 Gravel

The gravel used in the filters must be clean, healthy and durable. The particle size depends on the sand used for
the filter and must comply with the following characteristics:

(D 50 gravel / D 50 sand) included 12 and 58

(D 15 gravel / D 85 sand) included 5 and 10

(D 50 gravel D 15 sand) included 12 and 40.

The Contractor will present to the Project Manager a sample of the gravel + which he proposes to use for the

filter.

B215- Water drainage

FOUNDATIONS BASED TESTS
CBR after 4 days of imbibition and one
dry density corresponding to 95% OPM >30 > 60 1/1000 m?
Percentage of fines (elements at 235 230 1/1000 m?
0.08mm)
Plasticity index <30 <25 1/500 m?
Swelling <2% <2% 1/1000 m?
Proctor density 219 219 1/1000 m?
Organic content <2% <1% 1/2000 m?
Simple compression resistance T1 | T2 | T3 | T4
- Rc (3 days of air cleaning, 4 days of c c 5 - 1/2000 m?
soaking

- Rc (7 days of air cleaning)

5 15 (20 |20

Tensile strength (7 days of air cleaning) / 1 1 15 | 15 1/1000 m?

Granulometry 0.08mm (see LADN 1987)

Sieve -% passing 35% max 0.08mm 1/1000 m?
35% max

Shape - Angularity% elements such as / ok 1/2000 m?

G/E<1.58

Sand equivalent f of 1/1000 m?

Article B213 - Materials for Backfills under the Foundation

The materials for embankments under foundation of works or channels must come from a loan approved by the
Control Engineer. The materials must be clean and healthy and meet the following characteristics:
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Content of plant elements less than 1%. Grain size: no elements greater than 100 mm.
Plasticity index: less than or equal to 40.

Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for compaction to 95% of
the OPM Linear swelling less than 3%.

Article B 214 Sand

The sands making up the filter must be clean, healthy and durable and must not contain any appreciable quantity
of platelets or needles. Their grain size curve should correspond to the following table:

SIEVE (mm) - PASSING

- Maxi Mini
4000 8 0
2000 10 0
1000 20 3
0500 50 10
The Co-contractor must, under his responsibility, organize his site so as to get rid of all kinds of water, maintain
the flows and take all necessary measures so that they are not detrimental to the temporary works necessary for
the evacuation runoff or infiltration water.

The other party is required to have sufficient and effective suction pumps on site.

Article B216 - Discharges

All products and materials to be removed from the site may be deposited at the expense of the other party:

At the public dump in agreement with the Project Manager and the Contracting Authority,

In a place specified by the Project Manager on the municipal territory,

In a place proposed by the Contracting Party with the agreement of the Project Manager

The cuttings put in permanent deposit will be equalized and leveled according to the indications of the Project
Manager

Article B217 - Stripping of Vegetable Land '

The contracting partner will strip the topsoil in the uncovered terraced areas, including the following operations:
Extraction and loading

Transport and storage in places approved by the Project Manager for reuse for planting operations

Article B218 - Land Movements

The Co-contractor will submit to the approval of the Project Manager within fifteen (15) days from the date of
commencement of work, a land movement project.

This project must indicate in particular the deposit zones, the transport distances, the volumes of earth
transported and the quality of the materials, defined by geotechnical tests at the expense of the other party.
B219.1 - Method of carrying out cuttings Excavation in loose ground

Excavation in soft ground corresponding to the first four categories designated above will be carried out using
mechanical equipment. They will be sorted and placed in storage near their place of reuse or evacuated to the
landfill if they are not reusable. Compaction of the form must be carried out so as to obtain a density equal to
95% of OPM over a thickness of 30 cm.

If the purges are necessary, the excavations will be carried out to the depth set by the Project Manager. The
theoretical dimension of the cuttings will be made up by adding good soil which will be set up.

B 220. - Different categories of embankments

Embankments are classified into four categories:

- Category 1: Compacted embankments (IP <40 and CBR> 10)

- Category 2: Embankments in flood zones or swamps (IP <40 and CBR> 10) with interposition of a draining layer
- Category 3: Embankments for form layer (IP <40 and CBR> 15)

- Category 4: Embankments deposited (IP> 40 and CBR <5).

B 220.1 - Origin of materials

The materials used in the construction of the embankments will come either from the excavated material or from
the quarries or borrow areas proposed by the Co-contractor and approved by the Project Manager.

B220.2- Method of carrying out embankments
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Embankments on ordinary terrain must comply with the specifications of article B210. They will be leveled over
their entire width for the execution of the slopes (or by half if necessary), in layers having a slope of 2%, on
which earthmoving and transport equipment having been assigned to their execution will circulate so as to exert
on them a compression distributed as uniformly as possible.

The materials will be used in layers of maximum thickness, measured after compaction, of 20 cm over the entire
width of the backfill up to the coasts provided by the plans and profiles.

The slope profile will be obtained by the excess backfill method, the training should be treated so that no hocks
or irregularities appear. The slopes must be compacted to 90% of OPN (Optimum Proctor Normal).

The work must be carried out in such a way that after compaction or compression, the profiles indicated are
produced to the tolerances.

It is expressly specified that the earthworks will be restarted each time the degree of compaction required. The
materials will be used with a water content 1% higher than the optimal content and with a tolerance of more or
less 3%.

The slopes will be protected against erosion until they are received.

Article B 221 - Compaction

Unless a specific exemption has been granted or prescribed by the Project Manager, the embankments will be
methodically compacted with layers of maximum thickness, measured after compacting, 25 cm thick.

Each layer will be received before the next one is executed. The method of compacting will be subject to the
approval of the Project Manager.

All the equipment that the Co-contractor proposes to use will appear on the list of equipment which will be
attached to the offer. This list will mention the technical characteristics of the machines. Before any start of
execution, the other party will calibrate its compaction equipment, the Project Manager will check the results of
this operation.

The water content of the soil before implementation on the site must be able to be recognized regularly,
continuously and safely. The compaction will be checked daily and at all requests from the Project Manager.

The approved materials which constitute the layers treated on unloading must be homogenized and scarified. If
necessary, motor grader and harrow. The materials will be brought back within the range of water content
necessary to obtain the prescribed dry density taking into account the necessary compaction energy (site test
diagram), if they are too dry, the materials will be watered with regularly before and during compaction
operations. On the contrary, if the materials prove to be too wet, the other party may reduce them to an
acceptable content by prior desiccation activated by mechanical ventilation, harrowing or plowing. Otherwise,
the site will be halted if the company does not accept the obligation to open a new loan deemed satisfactory. In
any event, these soils will only be implemented with the agreement of the Project Manager, who may prescribe
their evaluation outside the site and who remains the sole judge of the duration of the site's stoppage. This will
be extended until the soils to be used are in the conditions necessary to obtain satisfactory compaction without
the other party being able to consider that it is justified in claiming any compensation whatsoever for fixed
assets.

It is expressly specified that the earthworks will be interrupted each time the degree of compaction required in
this article cannot be ensured. The materials will be used at a water content close to the optimal water content to
within + 2%. Account should be taken of the evaporation which in the dry season is significant.

The different minimum degrees of compaction to be carried out will, for 90% of measurements, be greater than
the following values:

Mini Tolerance (10% measurement)
- Soil receiving the embankments 90% OPM 88% OPM
- Embankment body 90% OPM 88% OPM
- Last layer of embankment (thick form | 95% OPM 92% OPM
layer. 30cm)
- Foundation layer 90% OPM 95% OPM
- Basecoat 95% OPM 96% OPM
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In the event of deterioration due to the compaction of the embankments or the insufficiency of their
characteristics, the Co-contracting party cannot in any way turn against the Client and must take back at its
expense the deteriorated areas.

All measures will be taken to ensure the evacuation of runoff water without gullying and without harming
riparian properties.

Article B343 - Control of Profiling and Thicknesses

These controls will be carried out in the presence of the Contracting Party and the representative of the

Project Manager. These points will be materialized by metal points leveled at the level of the roadway and
indicated by a circular mark of white paint of 0.10 m in diameter with profile number corresponding to the
project.

a) Longitudinal profile

No point of the axis of the finished roadway must deviate more than 1cm more or less from the longitudinal
profile of the project approved. These checks will be made every 200 m. The frequency can be increased at the
request of the Project Manager.

b) Cross section

For streets where the width does not exceed 7 m, a circle with the theoretical profile of the roadway, applied in a
plane perpendicular to the axis, should not highlight points located more than 2 cm below the edge of the hoop.

It is specified that this control will be carried out only once over the entire width of the roadway by means of a
full circle and not by means of a semicircle applied successively on the right part and the left part.

When the width of the roadway no longer allows the use of the template, the control will be done using a level. As
a general rule, no point on the road should be more or less 2 cm from the theoretical coast.

c) Thickness

This check will be carried out by three holes in the different layers on the same cross section, a hole in the axis of
the road 1 m from the edge of the sidewalk.

The profiles will be spaced 100 m from each other, unless otherwise directed by the Project Manager. In any case,
the thickness achieved may not be less than the thickness prescribed or defined by the Project Manager.

If the average thickness of the section is more than 0.25 cm and less than 1 cm less, a price reduction will be
applied.

Beyond this, the other party must use an additional layer, at least compensating, the thickness of which cannot be
less than 3 cm.
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Document N° 6

THE SCHEDULE OF UNIT PRICES
Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of
the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account
in the costs for execution of quantifiable works and shall be included in the various Price lists. The costs
and charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances
for housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fces and licence as well as any other charges relating to works (and notably
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution
of quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.
The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.
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Article 02: Definition and consistency of unit prices

BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF ROAD FROM WUM
URBAN IHC. - KESU ROUND ABOUT, NAIKOM JUCTION - NGHOTEBUH, MAGHA JUCTION - MAGHA
PALACE AND FROM ZONGHOKWO JUCTION - ZONGHOKWO PALACE (2.00km) IN WUM
MUNICIPALITY MENCHUM DIVISION NORTH WEST REGION CAMEROON.

UNIT
IT PRICE IN
NO DESCRISPTION UNIT | QTY | PRICEIN UNWORDS
FIGURE

100 | PRELEMINARY WORKS

Site Installation/ demobilisation

101 | /preparation of documents and soils Is 1.00
test

102 | Clearing of road side (Manual) m? | 4000.00

103 | Felling of trees along the road. m? 8.00

200 | EARTH WORKS

203 | Fill obtained from borrow pit m> | 1768.00
Profiling and compaction of roads with

20 gutters/off-shoots Km o8l

Opening of V-shaped gutters and

205 | reation of off-shoots ml | 800.00

300 | R.C WORKS AND STRUCTURES

Provide and install metallic culverts dia.
301 | 800mm on a 20cm thick RC. bed dosed ml 6.40
at 350kg/m?

302 | Construction of R.C outlets @350kg/m® | m? 1.00

303 | Construction of R.C inlets @350kg/m? m? 1.00

305 Construction of RC U-shaped crossing

with the slabs dosed at 350kg/m? ml | 15.00
Cleaning of masonry side drain V-
306 | chaped (1300x650)mm ml | 100.00
307 Repair of broken masonry side drain V- 1 £0.00

shaped (1300x650)mm

66




