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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

- UNDER EMERGENCY FROCEDURE
NO Q/bNIT/MINDDEVEL/WC/WCITBIZOZS OF _11_5_ L2025 INSTALLATION OF TWELVE (12)
ALL IN ONE SOLAR STREET LIGHTS FROM GTHS NCTION TOWARDS KETCHA WUM
MUNICIPALITY MENCHUM DIVISION OF THE N ORTH WEST REGION.
1) SUBJECT OF THE INVITATION TO TENDER:
Within the frame-work of the 2025 Public Investment Budget, the Contracting Authority (The Lord

JUNCTION TOWARDS KETCHA WUM MUNICIPALITY MENCHUM DIVISION OF THE NORTH
WEST REGION.

2) CONSISTENCY/NATURE OF SERVICE:

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Pro ject Owner for the execution of the works
subject of this tender shall be sixty (60) calendar days with effect from date of notification of the Service
Order to start execution,

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below:-

Lot Works Locality

Installation of Twelve (12) all in
1 | one Solar Street Lights from
GTHS Junction towards Ketcha
5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table
below:-

Wum in Wum Sub Division, Menchum Division, North
West Region

Lot Works Locality Estimated Cost
The Installation of Twelve (12)
allin one Solar Street Lights Wum in Wum Sub Division, Menchum 10,000,000
s from GTHS Junction towards | Division, North West Region FCFA
Ketcha
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6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability.

7) FINANCING:

u
Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2025 Public Investment Budget (PIB 2025 - MINDDEVEL) of the Republic of Cameroon as specified I

in the table below:-

Vote of charge
NO

Project

Expenditure authorization N°
Owner

Works Provisional
Amount

Lot Ministry

The Installation of

izati Twelve (12) all in one
Decentralizati Mayor Wum ( )

10,000,000
FCFA

1 onand Local | oo o Solar Street Lights from
Development i

p GTHS Junction towards
Ketcha

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a first
rate bank, certified bank cheque, bank guarantee approved by the Ministry in charge of Finance and that shall respect
the model in this tender file featuring on the list in document 12 of the tender file and valid for sixty (60) days beyond
the original date of the validity of the offers.

Lot Works Locality Est(i:n;:tt s Bid Bond Tender Fee
The Installation of Twelve y e
1 (12) all in one Solar Street KIIV:m l:n W;;fn.s.ub ];}‘llsrtl;n’ 10,000,000 200,000 30,000
Lights from GTHS Junction nchum Division, o FCFA FCFA FCFA
West Region |
towards Ketcha

9) CONSULTATION OF TENDER FILE:

~ The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours at the

Wum council premises.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Wum council Premises. The document shall be
obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of Thirty thousand
(30,000) francs CFA from Wum Council Treasury

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) photocopies labelled as such. These shall be
submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative
Documents, Envelope B: Technical documents and Envelope C: Financial documents. It shall reach the Wum
council in the service in charge of contract award not later than ALk 4. At 10 am local time. The sealed

external envelope shall be free of all identification marks, with which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following inscriptions:




OPEN NATIONAL INVITATION TO TENDER
= UNDER EMERGENCY PROCEDURE
NO C"‘/ONIT/MINDDEVEL/WC/WCTB/ZOZS OF ] 5/-12025 THE INSTALLATION OF TWELVE (12) ALL
IN ONE SOLAR STREET LIGHTS FROM GTHS JUNCTION TOWARDS KETCHA WUM
MUNICIPALITY MENCHUM DIVISION OF THE NORTH WEST REGION.
(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 60 (sixty) days with effect from their submission
deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): y
Bids shall be opened by the Wum council Tenders Board in a single phase on the /¢ ;/ 04 ) at 11 am

representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
REJECTED.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.
- External envelopes with identification marks or inscriptions,
- Administrative documents more than 3months old;
- False declaration or forged documents 3
- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
~ " by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well

- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

Absence of quantified unit price (omission of a unit price in the Jinancial bid).

B)  Essential Criteria They are primordial or key modalities in the Judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
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They were determined in relation to the nature and content of the tasks to be executed. Hence in the

evaluation of:- .
(i) Technical documents, it shall be the binary method (YES or NO) based on the following

distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
_Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) calendar days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT: s
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.
17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at
Wum council.
18) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this Invitation to Tender.

He shall publish the amendments and communicate same to companies that bought the tenders file. Delays
caused by such amendments shall also be considered in the period given to bidders to submit their bids.

>
Wum, the A 54{’“

2oy
Copies : THE LORD MAYOR WUM COUNCIL
_ CHAIRMAN, Wum council Internal Tenders Board (CONTRACTING AUTHORITY)

- Divisional Delegation of Public contracts- Wum

- ARMP Bamenda (for publication and filing)

- Wum council Service for the award of Contracts (for filing)
- CRTV/ Wum Radio House(s), to facilitate publicity

- BILL BOARDS

- CHRONO
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AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
EN PROCEDURE D’ URGENCE

42
N2 L{’/ONIT/MINDDEVEL/WC/WCITB/ZOZS DU /35 (D] 2025 POUR LES TRAVAUX DE
L’INSTALLATION DE 12 LAMPADAIRES SOLAIRES TOUT-EN-UN DE LA JUNTION GTHS VERS
KETCHA DANS LA MIUNICIPALITE DE WUM, DEPARTEMENT DE LA MENCHUM, REGION DU

NORD OUEST
1- Objet de ’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2025, le Maire de Ia Commune de WUM,
(Autorité Contractante) représentant de I’Etat du Cameroun lance un Appel d’Offres National Ouvert pour
TRAVAUX DE L’INSTALLATION DE 12 LAMPADAIRES SOLAIRES TOUT-EN-UN DE LA JUNTION

GTHS VERS KETCHA DANS LA MIUNICIPALITE DE WUM, DEPARTEMENT DE LA MENCHUM,
REGION DU NORD-OUEST.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront les travaux de TRAVAUX DE
L’INSTALLATION DE 12 LAMPADAIRES SOLAIRES TOUT-EN-UN DE LA JUNTION GTHS VERS

KETCHA DANS LA MIUNICIPALITE, DE WUM, DEPARTEMENT DE LA MENCHUM, REGION DU
NORD OUEST.

Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :

4- Allotissement:
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Travaux Localité

TRAVAUX DE L’INSTALLATION DE 12 LAMPADAIRES
SOLAIRES TOUT-EN-UN DE LA JUNTION GTHS VERS
1 |KETCHA DANS LA MIUNICIPALITE DE WUM, | WUM
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-
OUEST

5- Coiit prévisionnel
Le colit prévisionnel de I'opération a I’issue des études préalables est spécifié dans le tableau ci-
dessous ;-




rLot Travaux Localité Coiit prévisionnel
TRAVAUX DE L’ INSTALLATION DE 12
LAMPADAIRES SOLAIRES TOUT-EN-UN DE LA 10.000.000
1 JUNTION GTI:IS VERS K'ETCHA DANS LA | WUM FCFA
MIUNICIPALITE DE WUM, DEPARTEMENT DE LA
MENCHUM, REGION DU NORD-OUEST

6- Participation et origine:
La participation au présent avis d’appel d’offres est ouverte

groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professi

a égalité de

dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

conditions aux Entreprises ou
onnel, technique et financier

Les travaux, objet du présent appel d’offres sont financés par la rubrique programm¢ dans le Budget

d’Investissement Public au titre de ’exercice 2025-MINDDEVEL de la République du Cameroun comme

spécifié dans le tableau ci-dessous: -

L Minist Maitre T Coit Nedel’ 1 ?o .det.
ot inistere ravaux oil : >autorisation
d’Ouvrage prévisionnel Imputation de dépense
TRAVAUX DE
L’INSTALLATION DE 12
LAMPADAIRES SOLAIRES
TOUT-EN-UN DE LA
Maire de la | JUNTION GTHS VERS
1 MINé)llD EY commune | KETCHA DANS LA lo’é)gg /200
de Wum MIUNICIPALITE DE WUM,
DEPARTEMENT DE LA
MENCHUM, REGION DU
NORD-OUEST

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses piéces administratives,
banque de premier ordre agréée par le Ministére chargé des finances €
du ce dossier d’appel d’offres et valable pendant soixante (60) jours au-

une caution de soumission établie par une
¢ dont ia liste figure dans la piece 12
dela de la date originale de validité

des offres.
: Coiit Cautionneme | Prix d’achat
e Feavaux Localité prévisionnel | nt provisoire du DAO

TRAVAUX DE L’ INSTALLATION DE 12
LAMPADAIRES SOLAIRES TOUT-EN-UN
DE LA JUNTION GTHS VERS KETCHA 10,000,000 300,000

i 2nid < 0,000FCFA

1 | DANS LA MIUNICIPALITE DE WUM, WUM | ECFA FCFA |

DF;ZPARTEMENT DE LA MENCHUM,
REGION DU NORD-OUEST

9. Consultation du dossier d’appel d’offres :
Le dossier d’appel d’offres peut étre consulté

salle de conférence de la commune de Wum.

10- Acquisition du dossier d’appel d’offres :
Le dossier peut étre obtenu des publication

dés publication du pr
de 1’ Autorité Contractant (Service communale de passation des marc

du présent avis d’appel d’offre a

ésent avis d’appel d’offre aux services
hés) pendant les heures ouvrables au

ux services de 1’ Autorité

Contractant pendant les heures ouvrables 4 la commune de Wum. Le dossier sera obtenu contre versement
CFA payable a la trésorerie de Wum.

d’une somme non remboursable de Trente mille (30,000) francs

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumiss
dument autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) origina

ionnaire ou son Représentant
1 et six (06) copies marqués
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comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et

C: pour le dossier financier. Les offres seront remises étant dans une enveloppe externe fermée ay service

de passation des marches de la commune de Wum au plus tard e /fft €7 4 10 heures (midi

heure locale). Cette enveloppe externe devra étre adressée 4 I’Autorité Contractante portant la mention:
/AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE

NQ’QVONIT/MINDDEVEL/NWR/MCH/WC/WCITB/2025 DU 4Jc| 2025 POUR LES TRAVAUX
DE L’INSTALLATION DE 12 LAMPADAIRES SOLAIRES TO T-EN-UN DE LA JUNTION
GTHS VERS KETCHA DANS LA MIUNICIPALITE DE WUM, DEPARTEMENT DE LA
MENCHUM, REGION DU NORD OUEST

“AN’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?”

12 - Admissibilités des offres

Sous peine de rejet, les picces du dossier administratif requises doivent atre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impots, banques, etc.) ou une
autorité¢ administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I’ Appel d’Offtes. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies postérieurement a la date de signature de I’ Avis d’Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire

NB: Pendant I'installation de I’attributaire au site de la construction, il sera oblige de présenter les originaux

bl

des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis:
L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le
AY{02]/7°511 heures heure locale dans la salle conférence présidé par Président de la commission de

passation des marchés situé &4 Wum. Seul les soumissionnaires ou leurs représentants qui ont une bonne

qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise aprés le délai
- Offres remise dans les enveloppes externes ouvertes,
- Enveloppes externes ayant les signes d’identification des soumissionnaires,
- Documents administratifs certifiés hors du délaj de trois mois
- Fausse déclaration ou piéce falsifiée
- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de | ’entreprise
- mandaté et les noms d ‘autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’Appel d’Offres
- Note technique inférieure a 75% au niveau de I’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
B) Critéres essentiels




Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les taches faisant objet de 1’appel d’offres. Ils sont déterminés tenant compte de

nature et contenant des taches a exécuter. Donc, dans I’évaluation des:
(i)  Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point

suivant:-:
(i1)
CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Remarque :
- Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des

dossiers administratif et technique seront retenues pour I’étape I ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’ Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre Soixante (60) jours a partir de la date
limite fixée pour la remise des offres.
16- Attribution:
Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent gtre obtenus aux heures ouvrables au Service

communale de Passation des Marchés situé 8 Wum

18- Additif a ’appel D’offres:

L’ Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement
3 une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publi¢ fera

partie intégrante du dossier d’appel d’offres. Cet additif sera communiquer par écrit ou signifié par tout
moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il

faut pour qu’ils préparent bien leurs offres. A( ¢ -
Wum, le A5 19| \ oINS

Ampliations:
Le maire de la commune de Wum

- Président de la commission départementale de (Autorité Contractante)
passation de marché de la commune de Wum.

- le Délégué Départemental des Marchés
Publics de la Menchum

- ARMP Bamenda (pour publication el
archivage)

_Service de passation des marches (pour
archivage)

- CRTV

-Radios locales pour faciliter la publicité

- Tableau d’affichage
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender

(“RPAO”) is the MAYOR OF WUM COUNCIL who shall be in charge of launching the tenders file.

The name, the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company

shall have to execute and finish the tasks defined in the Special Regulations of the invitation to tender
within the deadline spelled out in the service order notifying when to start execution, except modified by
the Special Administrative conditions (“CCAP”) of the Invitation to Tender.

(c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of «corruption” whoever offers, gives, requests Or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two Or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons oOr their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all
members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict
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of interest, subject to disqualification. A potential bidder shall be Jjudged to be in a situation of conflict of
interest and considered not eligible if he:-

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

(¢) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(i) Provide all information (complete or update information included in their request for pre-

qualification) requested of bidders in the Special Regulations of the invitation to tender. in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources
- Orders acquired and contracts awarded
- Pending litigations
Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
member of the group

- The bid and the contract must be signed in a way that is binding on all members of the group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a Joint venture agreement in due form

- The member of the group designated as the representative will represent all the undertakings
vis a vis the Project Owner and Contracting Authority with regard to the execution of the
contract

- In case of jnint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting

(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but
only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees

-
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incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“440")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC= “CCAPY);

(e) Document N° 5- Special technical Conditions (STC=“CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Wum council
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NB: -A copy of this request must be given to the Project Owner ( Contracting Authority) is bound to

respond to the request at least fourteen (14) days for National Invitations and at least twenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority has
Jive (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the tenders
file to give room for bidders to prepare their offers. The Contracting Authority may postpone the deadline
of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
English or French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ... Govnosvesas DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __ /ONIT/MINDDEVEL/NWR/MCH/WC/W CITB/2025 OF 2025 FOR THE
INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM GTHS JUNCTION
TOWARDS KETCHA WUM MUNICIPALITY MENCHUM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
a.Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder-
- has subscribed io all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;



ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;

iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.

b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by

bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation to
tender
(i) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, €tc
(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract..
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals

¢. Envelop C: Financial bid:
The Special Regulations specify the clements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(i) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE LORD MAYOR WUM COUNCIL
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OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO _/ONIT/MINDDEVEL/NWR/MCH/WC/WCITB/ZOZ5 OF 2025 FOR THE

INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM GTHS JUNCTION
TOWARDS KETCHA WUM MUNICIPALITY MENCHUM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external en velop is submitted not sealed by the bidder.
(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall Sill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities ond cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOQCE only. The prices on the PES shall haye priority over those of the BOCE
and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee Jor Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be
calculated without taxes and then with taxes according to the BOCE. The currency that
shall be used for payment shall be the F CFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce price revision clause by way of additional clause in the
contract awarded on the basis of a JSirm price.

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to tender. on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-
(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.
(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the

(d)  All unit prices must be Justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
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be too short shall be considered not being in compliance (rejected) and prolongation of the validity period by
a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be

rejected.

Remarks:
-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend

the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents t0 an extension shall not be asked to modify his bid nor shall he be
authorised to do so.
Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) calendar days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained

bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken
into account for purposes of evaluation of bids.

Article 17: BID BOND
The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-
(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.
(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.
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Such variants shall be evaluated on thejr own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT
' Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage.

As much as possible, the bidder is requested to submit any question in a Wway as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove

minutes of the preparatory meeting.
The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic. In
case of a correction or a page overloaded with information added after, it must be visaed by the signatory
(ies) (person or persons mandated to sign for the bidder). The bid shall bear no modification, suppression or
alteration unless such corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and “COPY™, as the case may be. The
envelopes shall then be pui in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION" as
specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above. the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.




Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
o In English or French language,
e  Using the metric system for quantities,
e  Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and shall be rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the

General Regulations. The modification or the corresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and

“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them

unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the

General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign for
the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or «MODIFICATION”. The notification of the modification, replacement
or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with
the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but
should in this case be confirmed by a duly si gned written notification whose date, post mark being authentic,
shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn
by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRA WAL” and “REPLACEMENT OFFER’ or “MODIFICATION” and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage 1)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked «“WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment
of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of everyone and
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the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked “MODIFICATION” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. It is important to note that:-

> All envelopes shall be opened successively and the name of the bidder announced aloud as wel] as the

>Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

> Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee, A
copy of the said minutes to which is attached the attendance sheet is handed over to all the bidders at the
end of the session on their request.

=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.

=1In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY

committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questions related to their offers, between the opening of
envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:-
i) which substantially limits the scope, quality or realisation of the works;
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ii)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-

= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

= Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

= Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

> Verify offers considered essentially in conformity with the Tender File to correct the possible calculation
errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in words and in figures, the amount in words
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the
Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
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a) By correcting any possible error in accordance with the provisions of the General Regulations:

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory it may propose to the Contracting Authority to
reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors, which exceed the requirements of the tender file,
are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offcred by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.




* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be

signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
Decree N2.2018/366/ of 20" June 2018 to institute the public contract code

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

(¢) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working days
after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the
Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bond, to guarantee the complete execution of the works.

REMARK:
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(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting
Authority can only take place after when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved according
to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Public Works for Menchum) in collaboration with the Project
Owner). They shall be required to give reports on the tasks executed. The Project Engineer shall
prepare payments that shall be VISAED by the Contracting Authority and transmitted for
payment into an account opened by the contractor to this effect.

- Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works Menchum

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for proper
execution of works.

THE LORD MAYOR OF WUM COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the following articles will prevail over those of the General
Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for the
INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM GTHS JUNCTION
TOWARDS KETCHA WUM MUNICIPALITY, WUM CENTRAL SUB-DIVISION IN MENCHUM
DIVISION of the North West Region with the specifications as in the Special Technical Conditions and in the
Bill of quantities and cost estimates. The Contracting Authority concerned in this invitation to tender shall
be the LORD MAYOR OF WUM COUNCIL. The reference of this tenders file is

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __/ONIT/MINDDEVEL/WC/WCITB/2025 OF 2025 FOR THE INSTALLATION OF
TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM GTHS JUNCTION TOWARDS
KETCHA WUM MUNICIPALITY MENCHUM DIVISION OF THE NORTH WEST REGION.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be sixty (60) calendar days, couniing in function of the date
of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of Wum council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2025 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Decentralization and Local
Development and assigned to the Lord Mayor of Wum council, Wum Sub Division in Menchum, North
West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
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To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated

from each other by colour separators:

Al.  The declaration of intention to tender signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payment for the tender fee thirty six thousand (36,000) FCFA.

A3 Anattestation of a bank account in the name of the company (enterprise).

A4.  The original copy of a bid security in bidder’s name (Bank caution/bid bond) of three hundred and
sixty thousand (360,000) FCFA from a bank accredited by the Ministry of Finance and recognised
by COBAC (“Commission Bancaire pour I’Afrique Central™) (see Model Form N° 04 for format).

AS. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A certified copy of current Business Licence (2025 “Patente™) with a turn over up to or above the
amount of the contract TTC (with tax regime same as in Tax payer’s card) (not necessary)

A7.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit)

A8  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A9. A certified copy of certificate of incorporation

Al10.

An original Certificate of non exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP)

All. An original attestation of site visit signed by the Managing Director of the enterprise see Model
JSorm N° 13 for format

Al2. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
Al3. The Special Tender Regulations initialled and signed on the last page.

Al4. The Special Administrative clauses initialled and signed on the last page

Al5.  Power of attorney where necessary

2. ENVELOPE B-Technical Documents

Technical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks
(iii) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP")
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
deeds, receipts, etc.

NB- The equipment and tools
must be present at the site during
each phase of the execution
Attach for each person a CV
(signed and  dated by the

It shall show clearly the means at the
disposal of the enterprise to carry out the
job (See Model form N° 12 for format)

Bl | Equipment list

It shall contain:
“ Works Supervisor: At least a Senior

B2

Personnel list

Civil Engineering Technician with at
least 3 years’ experience in the field of
construction or Civil Engineering
Technician experience with at least 5
years’ in the building sector.

Foreman: At least a BAC F4 holder or
equivalence with at least 7 years’
experience in the domain of building

individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works  Foreman and  other
dependent on the bids of the
candidate.
NB-All

key personnel must
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construction.

present commitment of
availability duly signed &
certified by the National

Security Service (see Model
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for

Methodology/ [he execution of works, that is, it shall show .
Zon 5 @ > | Date, signature and stamp of
B3 | Organisation [learly the organisation of the enterprise bidderatthe end-of doenment
of works  |(methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO elc)
Sub- Information on  the  sub-contractor Dee. eud isign atureo of s
B4 St ol e ; L. ref tc) contractor (only 30% of the
cting | (equipment, personnel, references, etc Al e B
: s - Dated and co-signed by the
Site visit S}te i eolanred Managing Director and Works
BS picture(s) of the Representative of the ;
MEpore company conspicuously seen on site SHEEHVIsO OF WBiooupany
e P y (see Model form N° 14 for format).
Amount of works, copies of (1*
and last pages) and minutes of
List of similar jobs executed in the last three e L attestation of effecgve
References of : realisation. Include accessible
B6 : (03) years by the enterprise and/or other :
the enterprise. | . . SR . telephone number(s) of beneficiary
civil engineering works realised. : ; :
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
B7 Technical Pitvidid i terider fils Initialled on every page and signed
specifications : and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender | Signature, date and stamp of bidder.

€

: The fonderictie amount inserted. (see Model Form N° 02 for format)

Sub-detail of prices proposed in the
price list, that is, the price list in | Initials on every page and signed on last

C2 Unit price schedule  pccordance with the model and | page. All pages must be stamped with
stating prices exclusive of VAT in | enterprise official stamp.
words and in figures

Bill of Quantities and | Detailed cost estimates of the Initials on every page and signed on k.m
C3 : : page. All pages must be stamped with
Cost Estimates works. . :
enterprise function stamp.
3 JpEre] Format to be completed showing | ..
C4
Sub detail of unit prices detil breakdown:of prices: Initials and stamped on every page

Attestation ~ of  pre-financing : A

(€3 Financial capability | delivered by a banking institution gla: :nd signature; of banks Mabager. MM
recognised by MINFI/COBAC ge

Note:

- Plans provided with tender file should not be submitted.
- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is

capable of offering in case of an award for more than one lot.
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ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (07) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of Wum council, Service in charge of contracts award not later than

at 10 am local time. The sealed external envelope shall be free of all identification marks, failing
without which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO __/ONIT/MINDDEVEL/NWR/MCH/WC/WCITB/2025 OF 2025 FOR THE
INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM GTHS
JUNCTION TOWARDS KETCHA WUM MUNICIPALITY MENCHUM DIVISION OF THE
NORTH WEST REGION.
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with
the Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null
and void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their offers for a period of sixty (60) calendar days from the last date
of for the submission of tenders, that is, the tenders shall be valid for sixty (60) calendar days with effect
from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Tenders board in a single phase on the at 11 am local time in the
hall at the Wum council Library. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and financial

documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix the



minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The
non respect of these criteria shall lead to the rejection of the bidder’s bid.
- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.
- External envelopes with identification marks or inscriptions,
- Administrative documents more than 3months old;
- False declaration or forged documents ;
. Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well.

Execution period longer than prescribed in the Tender file

Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent

authorities or by authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
_Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-
- Table of content
GENERAL PRESENTATION - Presentation of all documents in required order

OF THE BIDS - Clarity of the documents
- Availability of colour separators

- Quality of the binding (spiral binding with transparent Sfly-leaf
on front cover recommended)

- Special Administrative and Technical Conditions present

- List of contracts realised successfully in similar domain in the
last 3years

EXPERIENCE OF THE - At least % of them in construction domain
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CONTRACTOR - Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)
See Model form N° 11 for format - Atleast 3 copies of minutes of provisional acceptance present,

- Atleast 2 copies of minutes of final acceptance present
That is, Bidder's experience with similar works.
- Company’s organizational chart

QUALITY OF PERSONNEL - Project’s organizational chart
AND MANAGEMENT OF - List of personnel deployed to the project with works Supervisor
THE COMPANY being at least Senior Civil Engineering Technician with at
least 3 years™ experience or Civil Engineering Technician
NB-All key personnel must experienc.e with at least 5 years’ in the field of
present commitments of construction o
availability duly signed & - Foreman being at least BAC F4 (GCE ‘A’ level Technical) in

construction or equivalent with at least 7 years’ experience in
the domain of construction.

- Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the works
concerned

- Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model Jorm N° 10 for
Jormat).

- Commitment forms of Supervisor and Foreman (see Model
Sorm N° 09 for format).

That is, Qualification, skills and professional - experience of key
personnel relevant to the works.

certified by the personnel
concerned
See Model forms N° & & Form
N° 9 for format

TECHNICAL EQUIPMENT - The list of equipment for the project
- List of tools for the project

. - Proof of ownership or performance invoices that are to be hired.
NB- These equipments and - Description of equipment (giving mark, registration ,etc)

tools must be present ar - Evidence of normal functioning of equipment

the site before and during - A statement of present location of equipment

each phase That is, Compliance with technical specifications of the tender file as
See Model form N° 12 for format | well as equipments and tools vital for the execution of the works.

- Description of the organization of worksite and methods of
execution of works with technical details

- The planning (schedule of the execution of works)

- Site visit attestation (see Model form N° 13 Jor format).

- Site visit report (see Model form N° 14 Jor format).

METHODOLOGY FOR THE - The duration for the execution of the works

- Environmental protection
EXECUTION OF WORKS - Security measures on site

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) calendar days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.
ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service for Contract Award at
Wum council head office.




ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the

Copies :

- CHAIRMAN, Wum council tenders board

- Divisional delegation of public contracts Menchum

- ARMP Bamenda (for publication and filing)

- Sub Divisional Service for contract Award- Wum
council

- CRTV/ Wum community Radio House to facilitate
publicity

- BILL BOARDS

- CHRONO

Lord Mayor Wum council
(Contracting Authority)
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER 11 EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
Article 27 Project site meetings
Article 28 Project record
Article 29 Putting the site at the disposal of the Contractor
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the INSTALLATION OF TWELVE (12) ALL IN ONE
SOLAR STREET LIGHTS FROM GTHS JUNCTION TOWARDS KETCHA WUM
MUNICIPALITY MENCHUM DIVISION OF THE NORTH WEST REGION.
Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

Article3: MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree N 2018/366 of 20" June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2025 Public Investment
Budget under the supervision of the Decentralization and Local Development
Article 6: CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title I11: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
With general reference texts being:-
o LawN°96/12 of 5" August 1996 on the management of environment;
e Law No 2024/016 of 23rd December 2024 bearing on finance law of the Republic of Cameroon for
the 2025 Financial year;
e Decree N0.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
e Order N° 093/CAB/PM of 5™ November 2002 to fix the amount of the bid bond and the purchase of
tender files;
e Decree No0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to Public
Contracts;
Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;
Circular N° 0005/LC/MINMAP/CAB of 3 June 2018 on Transitional measures
Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions
Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of Public
Contracts system;
e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
e Decree N°2012/074 of 8™ March 2012 bearing on the creation, organisation and functioning of Tenders
Boards modified and completed by Decree N° 2013/271 of 5™ August 2013.
Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts :




Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23™ February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the execution
of public contracts.

Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8" March, 2012 bearing on the creation, Organisation and functioning of Tenders Boards.
Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain direciives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

Circular N° 00013995/C/MINFTI of 31st December 2024 bearing on instructions relating to the
execution of the budget of the state and other Public entities, for the 2024 financial year.

Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

. The Contracting Authority is the Lord Mayor Wum Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the focal
point designated to that effect.

2. The Project Owner, that is, the Lord Mayor Wum Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the Control
Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor Wum Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager that is, the Divisional Delegate of Decentralization and Local
Development for Menchum who shall in collaboration with the Project Engineer approve the
execution program submitted by the Contractor and ensure the technical specifications are respected
during the execution and submit in maximum every two weeks, reports to the Contracting Authority
through the Project Engineer.

S. The Project Engineer is the Divisional Delegate for Water and Energy for Menchum who shall
be in charge of approbation of execution documents, supervising and controlling the technical
execution of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It
shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting Authority a
report of each control mission carried out.

Article8:  REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.
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8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of Wum sub Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care of
(c/0) the Divisional officer of Wum Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound fo ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman on site
shall be addressed by letter to the Project Engineer.

Article9:  CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: ~ NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and notified
to start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right fo notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing,
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to be supplied, ways and means of access to the site. the necessary
facilities, and also the following:-

- The general conditions of execution of tasks and in particular, the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).




- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Wum council Wum Sub-Division where the
project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen (15)

days from the date of notification of the service order to start execution be carried out by Commission

comprising of:

o The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

e The Contract Manager Member

e The Contractor Member

o A Staff of the Control Brigade, DD MINMAP Observer

e Council Development Officer Member

o The village Chief or Representative .............couue roeeevesssseeeeeObserver, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of the
contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.
_In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.
-Attached Attendance sheet.
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[CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS
FOR MOBILIZATION

The tasks that form the subject of the present Invitation to tender consist of all works foreseen in the bill of
quantities estimated for the INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET
LIGHTS FROM GTHS JUNCTION TOWARDS KETCHA WUM MUNICIPALITY MENCHUM
DIVISION OF THE NORTH WEST REGION.

Time-limits for execution covers:
e Transfer of networks and traffic maintenance.
e Supply of materials;
e Realization of the different tasks:

Under no circumstances shall the duration for execution exceed sixty (60) calendar days except in
the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year
can not undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (05) photocopies of
the registered contract within a maximum duration of thirty seven (37) days as from the date of notification
of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as
follow:-

e One original copy/ one photocopy to the office of the Contracting Authority

e One original copy/ one photocopy to the Project Engineer

e One photocopy to the office of the Regulatory Organ (copy o be given to the CA)

e One photocopy to the office of the Control Brigade

e One photocopy to the office of the Chief of Contracts Award (copy fo be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engineer and in accordance
with the rules and norms in force. Hence, the contractor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this
effect, the contractor shall take all measures to provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process of
approving the execution program submitted or who carries out abusive rejects of the execution program in
no circumstance shall the execution program be rejected more than two (02) times.
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*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising
from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15:  INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused
to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Chief of Service for the Contract for approval and reporting to
the Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of the
contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
modifications to this program will only be applied after having received the project engineer's prior
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agreement. It shall be established every month end at the contractor’s diligence and at his expenses. the state
of advancement of works t0 be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to on¢ Ot several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the nitial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from
any of his contractual ob'igations. The contractor shall see to it that the sub-contractor is in order with
Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-
compliance with the above provisions shall give rise to termination of the contract. Sub-contractors shall
fulfil the same technical and financial conditions with the contractor. They shall execute the works under the
sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder who delays
from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by
the contractor on the basic of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plans of works really executed (“plan de récollement”) called as-

built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments 0 this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.
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Article 19: REPLACEMENT OF KEY PERSONNEL

majeur such as incapacitation of personnel due to accident and death of personnel or in a situation duly
recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

Article 20:  MODIF ICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper execution and successful outcome of works. However, this shall be the
subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of al] materials considered non-compliant vx.fith
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.
In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents wh-ose processes he .has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter.,

Article 24: WORK PHASES

to make control easy and meet the duration stated in his work plan.
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Article 25: ACCESS TO THE SITE

' The Project Engineer and any other person authorized by him may, at any time, have access 10
works, on the site, to workshops and any work place, as well as any place where the materials. manufactured
l products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall have access to the site and to any information necessary for the
‘ achievement of this mission.

l Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of
l his obligations under the contract or order any task that may delay the execution of works or lead to

additional payment by the Contracting Authority or order any significant modification to the structure to be
constructed. The Project engineer shall have the power to prepare and sign orders for technical services.

l At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

he Project Engineer shall have the following duties:

. Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

- Controlling wcrks on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

_ Controlling and approving execution plans, drawings and designs:

. Cross-checking and approving the implantation of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

. Making a daily statement on works and supplies presented by the contractor;

. Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor:

. Making proposals for preparation of provisional or final acceptance to the Contracting Authority
at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site meeting shall take place every week during which the participants shall sign
the report of each meeting on the site who shall each have right to a copy-. A copy of the report shall be
forwarded to the Project Owner for appraisal and intervention on points not resolved, susceptible to
perturbate the smooth running of the operations. The contractor shall be bound to attend these meetings.
Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the contract of the
Project Engineer as the case may be.

Article 28: SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:

e Administrative procedures relating to the execution and settlement of the contract (notifications, trial
results, daily statements);
Weather conditions;
Receipts of materials and authorizations of all sorts;
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* Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works; '

*  Works done during the day, the personnel and materia] used;

* Works progress; '

® Required prescriptions;

* Detailed quantities of works;

*  Works done by sub-contractors; '

L ]

' U

Non- compliances;
Official visits.

Within the limits of their powers, the administrative or traditional authorities of the locality shall put
at the disposal of the contractor, free of charge and for the duration of works, the State private or public
property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works,

Article 30: SECURITY MEASURES

Article 31: ENVIRONMENTAL PROTECTION

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32; CLEANING OF THE SITE
ncludes disposal of structures, equipment, materials and debris. It shall be '
[ ]

Cleaning of the site j
performed within thirty (30) calendar days as from the date of acceptance, that is, before signing the
payment documents (“décompte™) or latest before approval of the general and final statement of works,

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical dcceplance) before technical acceptance. The visit shall include, among others, the following
operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;
Recording the folding up of the installations and cleaning of the project site;
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e Recording the completion of works;
e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance shall
be composed of:-

e The Contract Manager Member

e The Contract Engineer Secretary
e Council Development Officer (CDO) Member
e The Contractor Member

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing t0 the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

e The Contract Manager Member

e The Stores Accountant Wum Council Member

e Council Development Officer (CDO) Member

e The Contractor Member

o A Staff of the Control Brigade, DD MINMAP Observer

e The village Chief or Representative ...................................... Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works:;
= Acceptance of works with reserve:
= Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission mcmbers on site as well. Attached attendance sheet.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any
disorder that may occur 10 the structure, except those resulting from fair wear and tear, even those which
have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from date of
information carry out the repairs identified by the Project Engineer and/or Project Owner. After this

deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s expense.
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Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of Provisional Acceptance
and carry on the Final Acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

" Refusal of acceptance of works because of reserves identified;
" Acceptance of works without reserve.
" In case of refusal, a time limit shall be given by the committee, during which the contractor shall

acceptance to be carried out.

Remark: An acceptance report shall pe prepared by the Project Engineer on the site and signed by all the
members on site as well,

Article 38: LAWS GOVERNING LABOUR

its own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments. [f in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.
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EEHAPTER T11- FINANCIAL CONDITIONS]

Article39: AMOUNT OF THE CONTRACT

' The amount of the contract (snensssssssissssosansnanasanses Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
| taxes, Value Added Tax (VAT). Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net

payable.
Article 40:  PRICE CONSISTENCY
l The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the

basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
' submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally been
l to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

e transport and access conditions to the site at any period of the year:
e constraints relating to the geographic situation of works;
L ]
]

water regime and rainfall in the area and possible risk of flood :
Presence or absence of Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
l travelling expenses.

They also comprise the following headings:

¢ Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc:

e Conveyance, supply. storing and transport of all the materials, ingredient, fuel, lubricant, etc;

Maintenance of existing structures used for the execution of the contract arising from this invitation

to tender;

e Prospecting for sources of materials, extraction, storing , drainage of deposits;

e Measures aimed at reducing direct environmental impacts;

e Maintenance of structures during the period of guarantee;

e Insurance including civil liability;

[ ]

°

[ ]

l Insurance charges for the project;
Financial charges and overheads for the project;
I Remuneration for profit and unknown factors.
Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
| brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
]|

executed; unit prices of the unit price list shall be applied.

Article 41: SUB _DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra bill
shall be accepted on additional works executed by the contractor unless a Service Order issued.
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Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2018/366 of 20™ June 2018 the
following definitions of duties shall apply:

(a) The Contracting Authority shall make sure a]] taxes appear on the contract and are deducted in
the payment documents (“decompte™):

(d) Security shall be subject to the rules governing public contracts and
(¢) Payments shall be done by bank transfer.

Project Engineer.
In respect of the above:-

* Mode of bayment of works executed

In view of the application of the law on collateral prescribed in the Decree N© 2018/366 of 20" June
2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the contractor
and entered into the Jjob cost sheet give entitlement to payment on account (bill) may give right to
bayment;

- Not later than the fifih (5th) of the month following the month when the work was carried out,
the contractor sha] furnish to the Project Engineer seven (07) copies of three draft (03)

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out

- The bill of taxes will be paid into the state coffers, Only amount without taxes wil] be paid to the
contractor in such a way that 98,99 shall be paid in the account of the contractor and 1.1% shall

Project Engineer the draft final account sha] become the final account. It shall serve for making '
1
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- Upon presentation of an account drawn up by the contractor in seven (07) copies including the

stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (DD MINDDEVEL) who in turn shall verify and sign as a
means to order for payment and transmit to the Authorizing Officer/ project owner. The Project
Owner after verification and concluded good for payment shall affix a VISA and transmit to the
Divisional Finance Controller who shall commit the State of Cameroon for payment to be
carried out as defined in the contract in respect t0 the information on the credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing the
visa of the cuthorising officer ;

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness:
A location plan
An attestation of localisation;

A Taxpayer’s card;

A clearance attesting to the payment of taxes:

>

>

>

> A Business licence;
>

> An attestation of solvency (non-bankruptcy), also called certificates of incorporation;
>

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS™).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order

according to technical execution phases as defined in the jobbing order. The amount of

payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be offected the contractor shall before the 5™ of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-limit of seven (7) days approve and forward for processing
by the services of MINDDEVEL and MINFL

* Venue of payment of works executed

It shall be carried out by the Wum council treasury.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance
may be released after the notification of the Service order to start the work. It's reimbursed by deduction
done at 50% on each payment on the account (“décompte™) made to the contract holder during execution as
from when works must have been executed more than 40% of the contract and must be totally reimbursed
not later than when the execution of the contract must have reached 80%, i.e. when the value of the basic
price of the goods & services rendered shall have reached 80% of the contract price. Following of the rate of
reimbursement of the advance, the Contracting authority shall authorize the payment of the corresponding
part of the contract upon written request. Whatever be the case, the reimbursement must be completed one
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Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

shall be provided within twenty (20) days as from the date of notification of th- contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the l
final bond shall be 29 of the value of the initia] contract, all taxes inclusive (ATI). The bid bond shall only
be returned to the contractor by the Contracting Authority once the final bond has been provided. The Bank
that issued shall refund corresponding amount upon presentation of the original bid bond by the Contractor, l

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, {he l
Jinal bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shaj] be released upon written request of the contractor after completion of works proven
by technical acceplance minutes duly signed by all the members of its committee.

- The final bond shaj] pe addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made. to
the Contractor. A fier provisional acceptance, the guarantee period of this project shall be one year during

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

Contracting 4 uthority after Julfilment of the contractual obligations by the Contractor proven by final
acceplance minutes duly signed by all the mempers of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, Jollowing the Jinal acceptance of works otherwise if there is no notification Jrom the

- If for any reason, the Contractor refuses 10 carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the '
[
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the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46:  PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject t0 price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation to
tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

Article 48:  TAX AND CUSTOMS REGIME

In respect to Decree Ne 2003/651/PM  of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In casc of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:
e 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30™ day;
o 1/1000" of the amount of the contract per calendar day. peyond the 30" day:
e Penalties for lateness shall not exceed ten percent (1 0%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor

shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final pond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/ 5000™ of the contract amount (ATT) for every calendar day of lateness:

o The late provision of the insurance policy: 1f after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complied, the contract may be
terminated;

o The late provision of the execution program. In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work., he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays the
process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

e The late request for site installation: 1f within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.
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* The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are | i

competence, such replacement shall attract penalties of 1/5000% the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penalties shall not
apply for situations of force majeure such as incapacitation of personnel due to accident and death
of personnel or in 2 situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

* Absence of Project Site Log Book: 1t shall attract penalties of 1/5000 the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated,

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried oyt in compliance with the provisions of
international covenants and agreements at the €xpense of the contractor,

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner,

Article 02: PRELIMINARY WORKS:
These works concern the demolition of any existing structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where nhecessary. To do these, the Contractor

® The Project Owner Chairperson

® The chief of service for the contract Member

* The Project ( Contract) Engineer Secretary

® The Contractor Member

* Chief of Staff of the Control Brigade, DD MINMAP - cvicsscsscisisz: Observer

*  Council Development officer (CDO) Member

* The village Chief or PO oiluviionss, oot - Observer, if need be

Remark: 4 report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall pe responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.,
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l Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project reserves

the right to intervenc in case of any emergency without necessary interfering with the responsibilities of
l the Contractor.

Article 06: VERIFICATION OF DIMENSIORS:
l The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall cefer to the Project Engineer in case of
| any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.
NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
l his cost without modification of the Jobbing Order amount. The owner of the project shall have the

right to the final choice in case of any modification.

Article 08: AND OMISSIONS IN THE DOCUMENTS:

ERRORS

The descriptive notice completes oOr confirms the indications on the execution plans. In the case of

contradictions between the plans and the descriptive notice, the project team shall be contacted for

l examination, elaboration and conclusion.
Article 09: QUALITY AND PREPARATION OF MATERIALS
' Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

l Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods t0 be used.

TECHNICAL CHARACTERISTICS OF WORKS

The supply and installation of some solar street lamps in Wum town shall be made-up of the Supply
and installation of 350kg/m3 reinforced concrete pillar structures, Supply and installation solar lamps (LED
5000 Lm,40w,12v), supply and installation of panels mono-crystal (120w, 12v), supply and installation of
steel galvanized steel pole (6m, O 115mm) . supply and installation of battery(12v. 120AH), Supply and
installation of solar accessories with all suggestions, Labelling and numbering plate on solar poles, sundry
services, socio-environmental mitigation measures.
V-1-1- Synthesis of specific test results

- Climatic Conditions

Work will be completed in the whole of the territory and the climatic conditions to take into
account are as follows:

> average Temperature 30°C

> minimal Temperature 10°C

> maximum Temperature 50°C

> Average relative humidity 98% at 27 °C

> Exceptional speed of the winds 180 km/h

> Normal speed of the wind 5 to 25 km/h
- design Assumptions:
Administrative assumption

»  Temperature 25%

> Blast pressure on:

- Plane surface of the supports 120 daN/m ?




ﬁ

- Cylindrical Surfaces of the supports 72 daN/m?
> Safety coefficient for

- Drivers, insulators
- Supports and armaments 1.8
> Factor of stability of the solid masses of the foundations: 1.5

Assumption Low temperature

AN

> Temperature 10%

N

> Blast pressure on:

- Plane surface of the supports 30 daN/m 2
- Cylindrical Surfaces of the supports 18 daN/m?
- Drivers 18 daN/m?

> Safety coefficient for

- Cable, insulators
- Supports and armaments 1.8
: Factor of stability of the solid masses of the foundations

Assumntion Vibration of the drivers
Temperature 25%

>
> Blast pressure on:
- Plane surface of the supports 0 daN/m 2
- Cylindrical surfaces of the supports 0 daN/m?
- Cable 0 daN/m?
> Safety coefficient for drivers = 189 Breaking load cables
Extreme assumption Wind
»  Temperature DE
> Blast pressure on:
- Plane surface of the supports 2050 daN/m 2
- Cylindrical Surfaces of the supports 820 daN/m?

> Safety coefficient for

- Cable, insulators
- Supports and clamps L1
» Factor of stability of the solid masses of the foundations L4

Assumption of rupture of a cable
This assumption defines for all the Supports a minimal resistance to torsion necessary to resist the

only retained.
» Safety coefficient for

- Cable, insulators 2

- Supports and clamps 1.1

The assumptions of extreme wind and rupture of a driver will be taken into account only for the
calculation of the lines average tensions defined in the particular technical specifications as being in
character of transport
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y-1-2- Synthesis of collection results

' All equipment and materials to be used in the installation must be measured and tested with the
l required testing instrument before installing in the presence of, MINEE and the Council technician.

After installation of panels, battery, charge controller and lamps, contractor will test the functioning
of the entire system.

| Summary Presentation of calculations

Table 10: Summary of Calculation
| Locality : Wum Town Sub Division : Wum Central
Region : NORTH WEST Place : Wum COUNCIL
Division : Menchum Number of lamps : 30

I PHOTOVOLTAIC GENERATOR

Type Mono crystal

Power 120W

H 0,
Solar Panel Efficiency 20%

Norminal voltage 12V

R-umber 1

Dimension 1076x610x35mm
Type LiFeP04
Capacity 120AH

Voltage 12

Nber of cycles at 80%
discharge 2000

Nber of cycles at 30%
discharge 8000

Battery

o

Efficiency 90%

Current 15A

Charge controller Auto-consumption 15mA

Automatic
disconnection yes

MPPT Localisation yes

!——Exploitation Temperature -40° to 60°C

Protection index 1P65

Pole

rMaterial Galvanized Steel

Height 6m

Implantation Fixed of concrete pillar

Interval 50m

LUMINARY

Type LED

l Voltage 12V/24V
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Power 40W

Maximum power of luminus flux 4000Im
Luminousefﬁciency 150Im
Duration of Authonomy with battery
charged to maximum, 40h
Temperature of the colour (K) 4500k
Life span of the luminary (h) 50000h
Head (form/orientation) Half a circle
Commande dispositive (precise) Remote
CYCLE OF MAINTENANCE AND GUARRANTEE
Recommended Replacement of Battery

M‘ter (precise the number of years) 10 years
Recommended Replacement of lamps after
(precise the number of years) 20 years
Guarantee of solar 2 years 98%
production after installation 5 0
(precise the percentage of A 95%
production guarantee) 10years 85%

FIXATURES AND STREETLAMPS

Composition 350Kg/m?

Reinforced concrete
Dimensions 50x50x100cm

Material steel

Metal plate
u)imensions 29x29¢m
Material steel
Foundation rods Number 4

Dimensions 120cm
Energy demand ( Wh/d) 312
Solar Irradiation (kWh/m¥/d) 4
Nominal voltage (V) 12
Lighting efficiency 1
GENERAL DATA Efficiency of the Py generator 14.1%
Battery efficiency 2.85
Inverter efficiency n/a
Charge controller efficiency 0.90
Depth of discharge of battery 0.90
Factor of correction 65%
PHOTOVOLTAIC
GENERATOR Peak Power (kW) 0.12
Modules | Power 130
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——————___——-——1 Voltage 12
Number of series modules 1
Number of branches 1
Total power (W) 120
Autonomy
Storage capacity (Ah) 114.7
Capacity 120
BATTERY T Voltage 12
Number of series 1
Number of branches 1
Total capacity (Ah) 120
Input current (A) 10.8
C OﬁﬁﬁgﬁﬁER __Output current (A) 33
current characteristics (A) 15

V-1-3- Dimensions of Project

The project covers the main roundabouts of Wum Council V-1-4- Situation plan of project
60 street lamps will be installed at the following junctions:

y-1-5- Equipment, materials for the exgloitation of the project

Individual protection equipment (05), Camera, GPS, A toolbox supplements electric genius, 01
multimeter and 01 ammeter, a set of screwdriver and play of grip, Escarbot and scale . Safety straps , The
ribbon of safety, 02 grimpettes, Tir fort and Tri vit, Apparatus of geophysics (resistimeter), Thermographic
apparatus , Shovels, pickaxes, machetes, diggers, Forks of self-supporting quality. The megger of 5000 V.
stone, drill, torch and portable lamp, Slings, motor pump, The power generator, Electric probe, 01 four

wheel drive vehicle, 01 truck and a yap.
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TECHNICAL SPECIFICATION S OF WORKS '
Article 1: Subject .

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has tie sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and persons. It l
has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.
Contracting authority: The Mayor of Wum '
Project Owner: The Mayor of Wum
Project engineer: MINEE
Contract manager: Sponsor Ministry (MIN DDEVEL) .
Contractor: To be selected.
Article 2: Extent of works .

A solar streetlight is a dispositive for public lighting that functions through the use of solar photovoltaic energy. Within the
framework of this STC, it consists of:

= Apole : this describes the arm and the stalk;

= A luminary or the head of the streetlights: The sum of the mechanical, optical, and electrical parts carries one or more
lamps. It permits on the one hand to distribute and control the luminous flux and on the other hand protects the lamps, the
electric circuit and the mechanical dispositive from atmospheric effects

= One or photovoltaic modules;
= One or more batteries for storage;

- Acharge controller;

= Asetof control dispositive, cables and earth;

- A flat plate for fixture,

The project comprises the following:

Preliminary works

- Preparation of working document

- setting out structures

- Site Installation

- Pegging and digging of holes

- Supply and installation of reinforced concrete pillar structure
v Supply and installation of solar lamps (LED 4000 Lm);

supply and installation of steel galvanized stee] pole (6m, @ 1 15mm); '
supply and installation of battery(12y, 120AH);
supply and installation charge controller(120w, 12v); '

supply and installation of panels mono-crystal (120w, 12v);

v
v
v
v
v" Supply and installation of solar accessories with all suggestions;
v Labelling and numbering plate on solar poles

¥' Transportation and personnel;

" Erection and commissioning ;

v

Communication,

V' Sensitization of the population on the use of solar street lighting

Article 3: Description of projects/works

CIVIL ENGINEERING WORKS . .

The process involved pegging and digging holes and Supply and installation of 350kg/m3 reinforced
S.

concrete pillar structure
INSTALLATION

In this task, it is expected to installed major accessories such as batteries, solar panels, charge controllers,
poles and other accessories,
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Supply and installation of solar lamps (LED 4000 Lm);
supply and installation of panels mono-crystal (100w, 12v);

v
v
v supply and installation of steel galvanized steel pole (6m, @ 1 15mm);
v supply and installation of battery(12V, 120AH);

v supply and installation charge controller(120w, 12v);

v Supply and installation of solar accessories with all suggestions;

v Labelling and numbering plate on solar poles.

SUNDRY SERVICES
l In this task it takes of sub task such as:

v Transportation and personnel;

v Erection and commissioning ;

l v Communication..
SOCIO-ENVIRONMENTAL MITIGATION MEASURES
l This task takes care of the aspect of the ecological system which dwell on the sensitization on the used

and maintenance of solar lamps.
CHAPTER II: ORIGIN AND QUALITY OF MATERIALS
I Article 4: Origin of materials

The metallic poles, batteries, charge controller and other accessories may be imported or gotten in our
l Cameroon market and must meet the international norms.
Article 5: Quality of materials:

All materials will be received by the technical commission to certify the quality.
Article 6: Quality control

MINEE and Wum Council to ensure a total quality and functioning of the project shall systematically

control the materials and major accessories.
CHAPTER III: EXECUTION OF WORKS
Article 7: Generalities.

For all construction, supply and installation of solar lamps and its accessories, and security
| measures and environmental protection 10 be observed, they must conform to the requirements, laws,
decrees, orders, standardse, norms and Publications in force in Cameroon and for management of the
electricity sector. In default the texts will be applied in this order:

' - The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN):

- The French AFNOR standards;

I - The decision of 2 April 1991 laying down the Technical Conditions t0 be satisfied by the distribution of

electricity, published in the Official Gazette of the French Republic on May 4, 1991;

_ Circular No. 78-79 of 6t July 1978 on the implementation of the Decree of May 26, 1978’

I - Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;

' -C10-101;

-C 10 -200;

- Any other norms recognized in the system (1SO).

' The installation of solar photovoltaic of this present tender file must be in conformity to prescriptions, laws,
decrees, arretes, standards, norms and publications in force in Cameroon, and relating to renewable energy

l and low voltage electric installation:

-

- UTEC57-300: descriptive parameters for a photovoltaic system ;
. UTE C 57-310 : direct transformation from solar energy to electrical energy:

- NFENG61727: photovoltaic system(PV) — Characteristics and grid connected interface;

59

L —————————————————



D —

- NFEN61173: High voltage protection in solar photovoltaic Systems and energy protection.

- CEI 61724 : surveillance of quality functioning of the solar photovoltaic system— Recommendations
for data Mmeasurement, transmission and analyses

- NF EN 60904-3 (C57-323) photovoltaic Disposition — Part: Measuring  the photovoltaic l
characteristics Current-voltage - Part 3: Principle of measuring the solar photovoltaic dispositive
(PV) to be used on the ground including spectral lighting which is reference. '

- NFEN 61215 Silicon mono-crystalline of poly-crystalline photovoltaic modules (PV) : Qualification
of the conception and homologation,

- NF EN 61730-1 (C 57-111-1) Qualification for the certainty of functioning of photovoltaic modules
Part 1: Demands for the construction.

- NFEN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of photovoltaic modules .
Part 3: Demands for Testing.

street lighting. By default of these texts, the following recommendations will apply:

- NF EN 60598 on the safety of luminaries; .
- UTE C 17-205 applicable to the characteristics of street lighting installations;
- NF C 17-200 Relating to installations destined for public street lighting; '
- NF C 17-202 applicable to illumination installations and lighting purposes;
= NFEN 13201 concerning public lighting parts 1, 2, 3 and 4. l
- NF EN 40 concerning poles of public lighting.
Article 8: Studies '
Feasibility study is carried out by the external consultant and wil] be executed by the contractor
Article 9: Execution document: .
One will have to find in this volume the documents quoted and placed in the order hereafter:
Y _Table 13: document of technical offer l
N__|DOCUMENTS OPERATION TO BE REALIZED AUTHENTIFICATION
Bl |STC The Book of the Special Technical initialled on each page, and with, at
specifications (STC) as mentioned the end of the document, the date, the '
within the STC. signature and the seal of the bidder;
B2 | List materia] It will have to emphasize the average | To join certified copies of the
materials which wil] be mobilized (list Invoices, certificates of sale or l
of the equipment, of the materials and purchase, lease agreement
tools to be used)
B3 | List of the The supervisory staff will have to To join for each one, one CV signed .
personnel include (minimum acceptable): and dated, as well as g certified copy
- a foreman, Higher Electrical or Rural | of the diploma.
Engineering Technician with 05 years .
of experience in similar work;
- a electrician experienced in work of
rural electriﬁcation, minimum level '
senior electrical technician
B4 | Technical In accordance with the tables of the Date, signature and seal of the bidder
proposal and evaluations of the offers, it will at the end of the document l
planning of include:
execution - a brief Summary of the analysis of
the project and techniques of '
]_ ___|implementation - Organization of
6o B
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NB: The personnel suggested
documents not less than three (03) months and referring

the Administration reserve

One will have to find in this volume the

work in teams Or workshops - Quality
l control (Organization of the quality
control interns) - Provisions planned
for the Environmental protection -
I Measurements of hygiene and safety
B5 | Certificate of Certificate of site visit Date, signature and seal of the
site visit Delegated Contracting Authority and
‘ visa of the Contract Engineer.
B6 |References of |Listthe similar work already carried Value of the works, copies of the
the company out in the three last years Contracts (1% and last pages) and
l Minutes of reception and/or
certificates of good completion of
l work
B7 |Sales turnover Extract of the assessment and or Letter Extract of the certified Assessment
of Order and statement of reception of of a sworn in accountant.
‘ Work
FS Approval of the Certificate of representation of the Document of the manufacturer of the
l supplier manufacturer of the solar pump pump

documents quoted and

will be considered in the evaluation only if the necessary supporting
themselves
s the right to come into contact with the personnel mentioned the offer.

to the personnel are versed in the File,

placed in the order hereafter:

B Table 14: document of financial offer
‘N DOCUMENE OPERATION TO BE REALIZED AUTHENTIFICATION
S NAME
C1 |Tender model joint duly supplemented with Date, signature, name and seal
V indication of the amount of the proposal of the bidder - Stamped with
1000 F CFA
C2 | Unit Price original of the framework of the price Initials on each page. signature
schedule schedule duly supplemented by the prices and seal of the bidder on the
of the bidder in letters and figures last page
C3 |Details of the original of the framework of the details of |Initials on each page. signature
estimate the estimate duly supplemented by the and seal of the bidder on the
bidder last page
\C4 Sub detail of tally of the sub-detail in conformity with Initials on each page J
the unit Prices_|the model of the CAD

other than the white.

Article 10: Mobilization, site installation an

Before the beginning of

the materi

The Contractor will be held to replace

The materials to be mobilized for the project must consider
The team of completion of the work will include at least:
(1.1) A work director, level Electrical engineer
experience in similar work
1.2)a technician electrician experienced in work of
of electrical Engineering;

The parts will have to be in order and to be separated above from/to each o

work, the Project Manager will start with
materials and the personnel with the specifications of the Contract (offers technical).
als and the personnel non
of the sanctions envisaged in case of the non-observance of the completion periods.

(electrical Engine

rural electrification,

ther by guides of colour

Note: The plans provided with the Tender Documents are not to turn over with the tender.
d implantation of projects

the checking of the conformity of the
—conform without damage
the nature of the grounds in the zone
ering or equivalent) with 05 years of

minimum level senior technician
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Article 11; Preparatory works

Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.
Article 12: Debris

The excavation of hole have the respect the ENEO norm who stay that for the digging is 1/10 of the total length the pole plus 0.5
meter (D=]/] 0+0.5)

Article 13: Earth and lightening discharge protection

Article 14; Concrete
The concrete of the base of the transformer wi]) respect the dose of 350 kg/m?
Article 15: The pole

Of galvanised steel, it has to be sized to withstand or carry the set of the street lighting dispositive. Te
height should be 6m.

The arm should horizontally oriented to the reflector ensuring an appreciable dispersion of the luminous
flux across the road with reduced losses

Article 16: The luminary

The modules of photovoltaic cells must resist the ambient climatic conditions described below:
- Temperature: 19° a+85°Cc

- Relative Humidity: up till 100%

- Wind speed: weak constraints in the Centre and south Regions of Cameroon,

- Precipitations. continues severe rains

- Particulay conditions (tropical climate of the equatorial type, erc.)

The photovoltaic Les modules muyst respect the standard CEJ 61215 for crystalline modules. The maximum operational voltage
should be clearly specified on the datasheet and on the nameplate of the module, It must be corpatible with the voltage put in
place for the normal Junctioning of the lamps.
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The module should have:

- A junction box where appropriate connectors of IP54 at least are used;

All precautions must be taken in a manner t0 avoid every risk link to corrosion by electrolytic coupling
between the photovoltaic module and the frames or racks.

' - A bypass diode (diode for derivation).

Article 18: Finishes and protection of embankments

l Not applicable with rural electrification
Article 19: Charge controller

' The charge controller protects the battery against overcharging from the modules and deep
discharges by the load. For the purpose of this jobbing order, the following charge controller of the series
model will be used for the following criteria:

. an eventual reverse biased diode of type « schottky » 3

- quality contacts with easy access;

- aminimum internal consumption (few mA maximum) :
- aload thermal compensation (T >30°C and T <0°C) ;

- an output manual faulty breaker;

- full charge indicators and output cut;

- an output protection (fuses).

Article 20: The maintenance of projects

Contractor will take care of the project during one year guaranty and after the project will be
maintained by the Council.
Article 21: Sensitization meetings

This meeting is at the charge of contractor who have obligation to hold it before the beginning of the
project and make sure that all the population is aware about all the risk of the project.
O Table 15: Socio-environmental Management Plan
W° Activities Objective Period Responsible | Follow up Indica | Cost

| authority tor
"™

1| Sensitization of Raise Before Contractor MINEPDED | Report 200.000
the population of awareness | extension MINEE frs

the area of the risk COUNCIL
2 Provide PPE Curb noise, During contractor MINEPDED report =
accident and installation COUNCIL
injuries
3 Provide first aid, Ensure social During contractor MINEPDED report =
medical equipment security installation COUNCIL
and insurance for DMO
workers

Article 22: Control of the streetlamps

A control dispositive for the streetlamps must allow the lamps to be controlled in lighting and turning off
during appropriate hours by the help of usual dispositive (contactors, switches, etc.). This dispositive can
eventually be integrated into the charge controller. A dispositive to vary the power will permit us reduce the
energy consumption in the middle of the night.

Article 23: The circulation of machines on site

Machines will circulate on the site only during the day period
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Article 24: Health and disease

The contractor shall take out a third party risk assurance concerning persons, property or liabilities
from an insurance company governed by the CIMA insurance code.

The insurance wil] be submitted to the contracting authority for approval and will have to cover total
period of execution. No payment, except for the start off payment will be made without the presentation of
the insurance certificate.

Article 25: Fixtures and civil works

the weight of the solar lamps.
Article 26: Program for the execution of environmental projects

D" Table 16: program for the execution of environmental projects

W Activities Objective Period Responsible Follow up Indicator
authority
1 Sensitization of the Raise awareness Before extension Contractor MINEPDED Report
population of the of the risk MINEE
area Wum Council
2 Provide PPE Curb noise, During contractor MINEPDED report
accident and installation MINEE
injuries Wum Council
3 Provide first aid, Ensure social During contractor MINEPDED report
medical equipment security installation MINEE
and insurance for Wum Council
‘_ workers

Article 27: Definition of projects

The supply and INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM
GTHS JUNCTION TOWARDS KETCHA WUM MUNICIPALITY shall be made-up 350kg/m3 reinforced
concrete pillar footings and installation of solar lamps (LED 4000 Lm,40w,12v), supply and installation of
panels mono-crystal (100w, 12v), supply and installation of steel galvanized steel pole (6m, @ 90mm),
Supply and installation of solar accessories with al] suggestions, Labelling and numbering plate on solar
poles, sundry services, socio-environmental mitigation measures,

Article 28: Description of sensitive HIMO prices (for HIMO micro-projects)
Article 29 Consistence of prices

The company wil] provide the consistence of prices with all details,
Article 30 Definition of prices and evaluation of works

The company wil] provide his definition of prices and evaluation of works with all details which show
how he will proceed.
Article 31 File for the Summary of all works put together (As-Built plan)

After execution of al| work of the project, the company will provide a conformity plan of work
validated by MINEE/MINDDEVEL Delegations
CHAPTER IX: PROT, ECTION OF THE EN VIRONMENT

Article 32 Sanctions and penalties _
Failure to complete work within the deadline by the contractor will lead to the following penalties for
lateness.
- 1/2000" of the mount of the contract per day from the 1% to the 30t day of lateness.
- 1/1000"f the Amount of the contract per day after 30" day of lateness.
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Penalties will be applied automatically without notice and for every single day after the appointed
I team except to legally defined circumstances of major impediments. It is specified that no bonus is foreseen
in case of anticipated delivery.
The calculated amount of penalties for day shall be limited to ten percent (10%) of the initial contract
l inclusive of all taxes.
CHAPTER X: LABELING
It is a succession of characters making it possible to identify the project. The character would respect
I the format below:
METALLIC PROJECT NOTICE BOARD FORuucceusensecesse
l Article 33: INFORMATION TO BE POSTED

The Contractor shall put up 2 visible signboard (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1.20meters above the ground level with poles embedded in concrete) at the
l entrance of the site on a place approved by the Project Engineer, bearing the following text:

Article 56: INFORMATION TO BE POSTED

' The Contractor shall put up a visible signboard (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters al 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site ona place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS
FROM GTHS JUNCTION TOWARDS KETCHA WUM MUNICIPALITY
MENCHUM DIVISION OF THE NORTH WEST REGION.

CONTRACTING AUTHORITY: THE LORD MAYOR WUM COUNCIL
PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORISING OFFICER: THE LORD MAYOR WUM COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: THE DIVISIONAL DELEGATE OF
DECENTRALIZATION AND LOCAL DEVELOPMENT FOR
MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF WATER RESOURCES
AND ENERGY FOR MENCHUM

CONTRACTOR e sas wrx ne s wex ane 22e 20 207
FINANCING: 2025 PUBLIC INVESTMENT BUDGET (MINDDEVEL)

DURATION OF CONTRACT: SIXTY (60) CALENDAR DAYS
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DOCUMENT N° 06

EHE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP) |

CONTENT

CHAPTER I GENERAL PROVISIONS
Article 01- Genera]

Atrticle 02- Definition and consistency of prices

Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for

housing on the building site, miscellaneous allowances, premiums, insurances, medical expenses,

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,

registration fees and licence as well as any other charges relating to works (and notably expenses

quantifiable works,

Prices shall be given in figures and in words, The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.
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Article 02: Definition and ¢

onsistency of unit prices

UNIT PRICE SCHEDULE FOR THE INSTALLATION OF TWELVE (12) ALL IN ONE SOLAR STREET LIGHTS FROM
l GTHS JUNCTION TOWARDS KETCHA WUM MUNICIPALITY.
\ UNIT PRICE | UNIT PRICE
ITEM DESCRIPTION UNIT Q'TY IN FIGURE IN WORDS
l 100: PRELIMINARY WORKS
101 | Preparation of working documents LS 1
l 102 | Site Installation LS 1.00
200: INST ALLATION OF TWELVE SOLAR STREET LIGHTS
' 201 | Pegging and digging of holes U 12.00
Reinforced concrete pillar footing
202 dosed at 350kg/m3. - 5.39
I Supply and installation ALL-IN-
ONE (Single) solar lamps (LED
I 203 5000 Lm, 60w) galvanized steel U
pole (6m of @100mm with a 12.00
thickness of 5mm) and other solar
I accessories with all suggestions.
204 Labelling and numbering plate on U 12.00
solar poles
' 300: SUNDRY SERVICES
301 Transportation and Personnel LS 1.0
| 302 Erection and commissioning LS 1.00
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

BILL OF QUANTITY AND COST ESTIMATE F OR THE INSTALLATION OF TWELVE (12) ALL IN ONE
SOLAR STREET LIGHTS FROM GTHS JUNCTION TOWARDS KETCHA WUM MUNICIPALITY.
UNIT PRICE TONAL,
ITEM DESCRIPTION UNIT Q'TY (FCFA) (l;lélﬁg
100: PRELIMINARY WORKS
101 | Preparation of working documents LS 1
102 | Site Installation LS 1.00 :
SUB'TOTALI00F BT o
200: INST ALLATION OF TWELVE SOLAR STREET LIGHTS
201 Pegging and digging of holes U 12.00
202 Reinforced concrete pillar footing M3
dosed at 350kg/m3. 5.39
203 Supply and installation ALL-IN-
ONE (Single) solar lamps (LED
5000 Lm, 60w) galvanized steel U
pole (6m of @100mm with a 12.00
thickness of 5mm) and other solar
accessories with all suggestions.
204 Labelling and numbering plate on U 12.00
solar poles
_ SUBTOTAL 200
300: SUNDRY SERVICES
301 Transportation and Personnel LS 1.0
302 Erection and commissioning LS 1.00
SUB TOTAL 300
TOTAL WITHOUT TAXES
VAT: (19.25% )
AIR (2.2%)
TOTAL WITH TAXES INCLUSIVE (ATI)
NET TO BE PAYABLE

ESTIMATE CLOSED AT:

............................... CFA




