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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N°02/ONIT/BATIBOCOUNCIL/BCITB/2025 OF 31/012025
FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME, BATIBO
SUBDIVISION, MOMO DIVISION OF THE NORTH-WEST REGION.

FUNDING: MINDDEVEL - PUBLIC INVESTMENT BUDGET
Exercise 2025

1. Subject of the invitation to tender

Within the framework of the 2025 Public Investment Budget, the Mayor of Batibo Council, Contracting
Authority, on behalf of the Republic of Cameroon, hereby launches an Open National Invitation to tender,

for the rehabilitation of the Ogen potable water supply scheme, Batibo Subdivision, Momo Division of the
North-West Region. It is a single lot.

2. Work consistency

The works include the following:
Lot 100: Preparatory works;

Lot 200: Rehabilitation works ;
- Reconstruction of spring catchment intake 2 and 3 as well as their collection chambers
- Reconstruction of spring catchment intake 1 with a collection chamber to supply Ogen 1
- Rehabilitation of the existing storage tank at Kurubei
- Rehabilitation of existing of washout/air release /control valve chambers
- Rehabilitation of four existing standpipes with their soak-away pit
- Supply and laying of PVC pipe @100 NP10 (30m) and pipe @63 NP10 (49m).
Lot 300: Construction works
- Construction of washout (01)/air release (02)/control valve chambers (01) to supply
Ogen 1 and 2;
- Construction of a 4m3 storage tank in reinforced concrete to supply Ogen 2 (up);
- Construction of one standpipe with soak-away pit and valve chambers
Lot 400: Piping Network
- construction of a 1,212m new piping network with pipe 50, 32 and 25 to supply Ogen 1
and 2
Lot 500: Environmental mitigation measures with the water quality test after construction;

Lot 600: Project sustainability with the supply of a complete tool box and spare parts.
3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is one hundred and twenty (120) days.




4. Lot

The work is in unique lot: the rehabilitation of the Ogen potable water supply scheme.

5. Estimated cost
The estimated cost after preliminary studies is nineteen million (19,000,000) FCFA.

6. Participation
Participation is open under the same conditions to all Cameroonian companies and business
concerned that are in compliance with the Cameroon laws.

7. Financing
The works, subject of this invitation to tender, are financed by the Public Investment Budget
MINDDEVEL 2025 budget head N°
8. Consultation of the tender file

The tender file may be consulted at the Batibo Council Office Secretariat, during working hours, as
soon as this tender notice is published.

9. Acquisition of the tender file
The tender file may be acquired from the Batibo Council Office Secretariat, upon presentation of

a non-refundable treasury receipt of thirty two thousand (32,000) FCFA payable at the Batibo Council
Treasury representing the cost of the tender file. Such a receipt shall identify the payer as representing
the company that wants to participate in the tender.

10. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Batibo Council Office Secretariat not later than 21/02/2025 at
10:00am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER
N°02/ONIT/BATIBOCOUNCIL/BCITB/2025 OF 21/02/2025
FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME, BATIBO SUB
DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION.>>

“To be opened only during the bid-opening session

11. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service
or administrative authorities (Senior Divisioncal Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

12.Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 21/02/2025 at 11:00 am local time, in the conference hall of
the Batibo Council, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

13. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. Absence of bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
3. Incomplete financial file;



4. Change of quantity or unit;
5. Non respect of 75% of essential criteria;
6. Suspended by MINMAP.

.

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation of site visit duly signed by the mayor.
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

14. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 37/43
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

15. Validity of bids
Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

16. Complementary information
Complementary technical information may be obtained during working hours from the Batibo
Council. :

Copies:
- ARMP BAMENDA
- DD MINMAP MOMO \$ e
- DD MINDDEVEL Momo \ ST AD o
- Chairperson of TB %?(y“ TR W
- The project owner o, i g@‘v‘é '
- Notice Board
- File/archive
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TENDER NOTICE

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N°O2/AONO/COMMUNEBATIBO/CIPMCB/2025 DU 31/02/2025
LA REHABILITATION DU SYSTEME D’ADDUCTION D’EAU POTABLE DE OGEN,
ARRONDISSEMENT DE BATIBO, DEPARTEMENT DE LA MOMO, REGION DU NORD-OUEST.

FUNDING: BUDGET D’INVESTIMENT PUBLIC MINDDEVEL
Exercise 2025

1.- Objet de I'Appel d'Offres

Le Maire de la commune de Batibo, Autorité Contractante, lance pour le compte de la République
du Cameroun, un appel d'offre national ouvert pour les travaux de rehabilitation du systéme d’adduction
d’eau potable de OGEN, Arrodissement de Batibo, Département de la Momo, Région du Nord-Ouest.

2. Consistance des travaux
Les prestations comprennent les opérations suivantes :
Lot 100: Travaux preparatoires;
Lot 200: Travaux de construction ;
Lot 300: Canalisation et remblais de tuyauteries;
Lot 400: Mesures mitigation environmentale;
Lot 500: tests de qualité d’eau (physico-chimique et bactériologique-avant et aprés les travaux

3. Délais d’exécution
Le délai maximum prévu par le Maitre d’Ouvrage pour la réalisation des travaux objet du présent
appel d’offres est de cent vingt (120) jours.

4. Co0t prévisionnel : dix neuf million (19.000.000) franc CFA
5. Participation
La participation est ouverte & I'égalité de conditions & toutes les sociétés et entreprises de droits
camerounais.

6.- Financement

Les travaux, objet du présent Appel d'Offres, sont financés par Budget D’investissement Public
MINDDEVEL, Exercice 2025, sur la ligne d’imputation bugetaire N°

7.- Consultation du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables auprés de Secretariat de la
Commune de Batibo, dés publication du présent avis.




7. Acquisition du dossier d'Appel d'Cffres

Le dossier d'appel d'offres peut &tre obtenu aux heures ouvrables auprés de Secretariat de la
Commune de Batibo, sur présentation d'une quittance de versement d'une somme non remboursable de
trente deux mille (32.000) francs CFA au Trésorerie municipale de Batibo. Cette quittance devra
identifier le payeur comme représentant I'entreprise désireuse de participer & I'Appel d’'Offres.

8. Remise des offres

— p—,

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un (01) original
et six (06) copies' marquées comme telles, devra parvenir contre récépissé & la Secrétariat de la

Commune de Batibo au plus tard e 21/02/2025 & 10h00, heure locale et devra porter la mention
suivante :

<< AVIS D’APPEL D'OFFRES NATIONAL OUVERT N° 02/AONO/COMMUNE DE
BATIBO/CPMICB/2025 DU 31/01/2025 POUR LES TRAVAUX DE REHABILITATION DU SYSTEME
D’ADDUCTION D’EAU POTABLE DE OGEN, ARRONDISSEMENT DE BATIBO, DEPARTEMENT DE LA
MOMO, REGION DU NORD-OUEST.
«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?
9. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
Ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet...), conformément aux stipulations du Reéglement Particulier de I'’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances.

10.  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 21/02/2025 & 11h00, heure locale, dans la salle de conférence de
la Commune de Batibo, siégeant en présence des soumissionnaires ou de leurs représentants dOment
mandatés et ayant une parfaite connaissance du dossier.

11.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment :

1- Absence de la caution provisoire de soumission ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou piéces falsifides ;

4- Offres financiére incompléte,

5- Le changement d’une unité ou d'une quantité dans I'offre financiére ;
6- Le non-respect de 75% des critéres essentiels ;

7- Suspendu par le MINMAP . ~

B - Critéres essentiels

Les criteéres relatifs & la qualification des candidats porteront a titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite du site signée par I'autorité de soumissionnaire.
9- Cahier des Clauses Techniques Particulieres paraphé & chaque page ;



10-Cahier des Clauses Administratives Particulieres complété et paraphé a chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'’Appel d'Offres (RPAQ).
12.  Atiribution

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’'Appel d’Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.
13.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 180 jours & partir de la date limite
fixée pour la remise des offres. '
14.  Renseignements complémentaires

Les renseignements complémentaires- d
Commune de Batibo. /

ique peuvent étre obtenus auprés de ;Ld
d{:\\(‘! Bcﬁbo, le 31 02{(20)25 PR Sl L eOIN
Le'Maire de la Comymune de Batibo

0O
(]

ARMP ;
DD MINMAP MOMO
DD MINDDEVEL MOMO

p (¢
Maitre d'Ouvrage ' A . %
Présidents CPM ; - &w é'
Affichage.
Chrono/archive

\\\\\\\k
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PART 02
GENERAL REGULATIONS FOR THE INVITATION TO
TENDER (GRIT)
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GENERAL REGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1als The Lord Mayor Batibo hereinafter referred to as the Contracting Authority, launches an open
national invitation to tender for the execution of the work described in the special clauses of this
call for tenders (RFP). It is referred as "the rehabilitation of the Ogen potable water supply

scheme ".

1.2, The successful bidder or contractor must complete the work within the period indicated in the RFP,
and which runs from the date of nofification of the service order (SO) to start the work.

1.3." In this present invitation to tender (LPO), the term "day" refers to a calendar day.

Article 2: Funding

The above works, subject of the present invitation to tender, are financed by the Public
Investment Budget MINDDEVEL, Exercise 2025.

Article 3: Fraud and corruption

3.1. The Contracting Authority requires that bidders and contractors respect strictly the rules of
professional ethics during the procurement process and execution of this contract. Under this principle:

a. The following definitions are applicable:

. Is guilty of "corruption" anyone who offers, gives, solicits or accepts any benefit to influence the
action of a public official in the allocation or the execution of a contract.

Il. Is engaged in "fraudulent practices" anyone who distorts or misrepresents facts in order to
influence the award or execution of contract.

lll. "Collusive practices" are any form of agreement between two or more bidders (with the
knowledge of the confracting Authority or not) to artificially maintain prices of the offers at a
level not corresponding to those that would result from the competition.

IV. "Coercive practices" are any form of damage to persons or their property or threats against
them to influence their action in the attribution or the execution of a Contract.

b. Shall reject any award proposal if it is proven that the proposed contractor is, directly or through
an agent, convicted of corruption or engaged in fraudulent, collusive or coercive practices for the
award of the said contract.

3.2. The Minister of Public Contracts, Authority in charge of public contracts may on a provisional basis,
take a decision to band or suspend any bidder for a period not exceeding two (2) years, that is found
guilty of influence, conflicts of interest, fraud, corruption or production of no-authentic documents in the bid
submission, without prejudice to the criminal prosecution that could be engaged against him.

Article 4: Qualification of bidders

4.1. Bidders shall, as part of their bid:

a. Submit a power of attorney.

b. Submit all information (complete or update the information attached to their application for pre-
qualification may have change, to the case where the candidates were the subject of a pre-
qualification) requested from bidders, in the OMPP, to establish their qualification to run the
contract.

12




The following information is required if applicable:
i. The production of certified balance sheets and a recent turnover figure.
ii. Access to a credit line or provision of other resources;
iii. Previous jobbing orders and ongoing contracts attributed;
iv. On-going disputes;
v. The availability of the necessary equipment.

4.2. The bids submitted by two or more grouped entrepreneurs (co-contracting) must meet the
following conditions:

a. The offer must include for each of the bidders in the co-contracting, all the information listed in
section 4.1 above. The special regulation of the Call for Tender (SRCT) must specify the information to
be provided by each Member of the Group;

b. The nature of the group must be specified and justified by the production of a group agreement in
good and due form;

¢. The Member of the Group designated to lead, shall represent all the enterprises engaged in the
consortium in front of the contracting Authority for the execution of the contract;

d. In case of co-contracting, co-contractors share the amounts that are paid by the contracting

authority in a single account; however, each company is paid by the contracting authority in a
unique account, when it comes to a joint group.

4.3. Bidders must also submit detailed proposals to show that they conform to the technical
specifications and the time frames specified in the special regulation of the Call for Tender.

4.4. Bidders requesting for a preferenticl margin, must provide all the information necessary to prove
that they meet the eligibility criteria described in the special regulation of the Call for Tender.

4.5 The bidder must not have been excluded from bidding for public contracts.

Article 5: The site visit

5.1 Each bidder shall visit and inspect the site of the work and its surroundings and by himself, and
under his own responsibility, gather all the information as may be necessary for the preparation of the bid
and the performance of the work. An attestation of site visit shall be signed by the bidder. The
observations of the bidder will be recorded in the site visit report annexed to the technical offer.

5.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit, but only on the express condition that the bidder, his employees
and agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident,
loss or material damages, costs and fees incurred from this visit.

Article 6: Building materials, materials, supplies, equipment and authorised services

6.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall be
limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

13



B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the consultation
procedures of the contractors and special contract conditions. In addition to the amendment(s) published in
conformity to article 8 of the General regulations of the invitation to tender (RGAO), it includes the
following documents:

1) The invitation to tender written in French and English (AAO);

2) General Regulation of the invitation to tender (RGAO);

3) Special Regulation of the invitation tender (SRIT);

4) Specification of the Special administrative Clauses (CCAP);

5) Specifications of the special Technical Clauses (CCTP);

6) Unit price schedule;

7) Bill of Estimates and Quantities;

8) Format of Sub-Detail of unit prices;

9) Drawings and other elements of the technical file;

10) Model engagement letter by bidder;

11)  Model bid submission letter;

12)  Model bid bond;

13) Model performance guarantee;

14)  Model bank guarantee for the refund of start-up advance;

15) Model of draft contract;

16)  Lists of banks of 15 order approved by the Ministry in charge of finance;

17) Table of references of the bidder;

18) Table of key materials and equipment of the contractor;

19) Model of qualification and experience of the key personnel responsible for enforcement of the

contract.

7.2. The bidder must consider all of the regulations, forms, conditions and specifications contained in
the Tender File. He is invited to provide all the information requested and to prepare a compliant offer in
all aspects. Any deficiency can lead to the rejection of its offer.

Article 8: Clarification made to the tender file

8.1. Any bidder seeking clarification on the Tender File can apply to the Contracting authority in
writing at the address of the Contracting authority indicated in the tender notice. The Contracting authority
will respond in writing to any request for clarification received at least fourteen (14) days before the date
of depositing of bids.

A copy of the response of the Contracting authority, indicating the question but not mentioning its
author, is addressed to all bidders who purchased the Tender File.

8.2. Between the publication notice including the phase for the pre-qualification of candidates and
the opening of the bids, any bidder who is aggrieved in the public contracts award procedure may
petition to the Minister in charge of Public Contracts.

8.3. The appeal must be addressed to the contracting authority with copies transmitted to the
Chairperson of the Tender Board and to the organ in charge of the regulation.

It must reach the contracting authority not later than fourteen (14) days before the date of opening
of the bids.

8.4. The contracting authority has five (5) days to respond. The response is transmitted to MINMAP
and to the organ in charge of the regulation.

Article 9: Modification of the tender file
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9.1. The Contracting authority can, at any time before the deadline of depositing of bids and for
any reason, whether on its own initiative or in response fo a request for clarification by « bidder, modify
the tender file by publishing the amendment.

9.2. Any amendment so published will be an integral part of the tender file as presented in Article
6.1 of the RGAO and will be communicated in writing to all bidders who purchased the Tender File.

9.3. To give bidders sufficient time to take account of the amendment in the preparation of their
bids, the Contracting authority could extend the deadline of submission of bids, as much as necessary, the
deadline for offers, in conformity with the provisions of section 1 9 of the RGAO.

C. PREPARATION OF BIDS

Article 10: Costs of submission
The candidate will bear all the costs associated with the preparation and presentation of his bids,

and the Contracting authority and the project owner are not responsible for any of these costs, or to settle
them, regardless of the conduct or outcome of the tender procedure.

Article 11: Language of bid

The bid, all correspondences and all documents exchanged between the bidder and the
Contracting authority will be written in English or French.

Article 12: Composition of bid

12.1. The bidder's bid will include documents detailed in the Special Regulations of the invitation to
tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documents
It includes:
I. All documents stating that the bidder:
V" Has complied with all declarations provided for by the laws and regulations in force;
V' Is current with his taxes, contributions, fees or levies of any kind whatsoever;
v' Isnot in a State of liquidation or bankruptcy;
v s not caught by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

Il. Bid bond(s) issued is in conformity with the provisions of article 15 of the present RGAQ;
lll. A written confirmation authorizing the signatory of the bid to engage the bidder
IV.The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concerned.
b. Volume II: Technical File

It includes:
. Attestation of site visit and the site visit report;

ll.Personnel: the contractor will present the competent technical staff and workers he intends to hire
before the beginning of the work (attach to each staff CV signed by the candidate, certified copy
of technical diploma, attestation of presentation of original and the attestation of availability
signed by the candidate);

lll. Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices and
certificates of technical visit of rolling equipment);
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IV. References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as relatecd minutes of reception);

V. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the planning of intervention, the expected output, provision of materials or site

materials, the potential advantages in terms of safety of the environment and the Organization
of the company;

VL. The CCTP duly initialed on each page and signed on the last page;
VIl.  Attestation of solvency of the contractor.

VIIl.  Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial File

It includes:

I The tender specimen form, in original drafted according to the model attached, stamped at the
rate in force, signed and dated;

Il.  The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;

lll. Bill of estimates and quantities completed;
IV, .Sub-details of the different prices according to the model attached;

Bidders will therefore use the parts and models provided in the Tender File, subject to the provisions of
section 16.2 of the RGAO on the other possible forms of bid security.

12.2. If, in conformity to the provisions of the RPAO, bidders bidding for several lots of the same
invitation to tender, they can indicate the discount or rebates in case of allocation of more than one lot.

Article 13: Amount of bid

13.1. Unless otherwise indicated in the Tender File, the amount of the contract will cover all of the
work described in section 1.1 of the RGAO, on the basis of the bill of quantity and cost estimates
presented by the bidder.

13.2. The bidder will fill the unit and total price of all the items as well as the detail estimated
quantities.

13.3. Subject to contrary provisions in the RPAO and CCAP, all the taxes and fees payable by the
contractor in respect of the future contract, where otherwise, thirty (30) days before the deadline for
submission of bids will be included in the bid prices and in the total amount of its offers.

13.4. If the terms of revision and/or updating of prices are provided in the contract, the date of
establishment of the initial price and methods of review and/or discount price must be specified. Provided
that any contract whose execution time is at most equal to one (1) year may not be the subject of price
revision.

13.5. All unit prices shall be justified by sub-details established in accordance with the format
proposed in section of sub detail for prices.

Article 14: Bid Currency and settlement

14.1. The amount of the contract is written entirely in CFA FRANCS. The amount of the bid, the unit
price of the prices schedule and quantitative and estimated detail prices are labeled entirely in CFA
FRANCS in the following manner:
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(a) Prices will be entirely denominated in CFA FRANCS. The bidder willing to spend money in other
currencies for the execution of the work, will indicate in annex to the submission, the percentage of
the amount of the offer required to cover needs in foreign currencies, without exceeding o
maximum of three currencies of Member country of the institution financing the contract.

(b) The exchange rates used by the bidder to convert its offer in national currency will be specified by
the bidder in the annex of the submission. They will be applied for any payment in respect of the
contract, so that no foreign exchange risk is supported by the winning bidder.

Article 15: Validity of bids
15.1. The bids shall remain valid for Ninety (90) days. Any offer with validity less than this period
will be rejected by the Contracting authority.

15.2. In exceptional circumstances, the Contracting authority may seek the consent of the bidder
for an extension of the period of validity. The application and responses to be made will be in writing.
The validity of the submission guaranty under article 15 of the RGAO will be similarly extended for a
corresponding period. A bidder may refuse to extend the validity of the offer without losing its bid bond.
A bidder who agrees for an extension will not be asked to modify its offer, or will be allowed to do so.

15.3. When there is no article in the contract for the revision of prices and the period of bid
validity is extended over sixty (60) days to the date of notification of the contract award or of the service
order to start work to the successful bidder, as provided in the CCAP, the effect of actualization is not
taken into account for the purposes of the assessment.

Aricle 16: Guarantee of submission
16.1. In application of article 10 of the RGAO, the bidder will provide a bid bond of the amount

specified in the OMPP, which will be an integral part of its bid.
16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the tenders’ board
as no-compliant. The bid bond of a group must be established in the name of the agent mandated to
submit the bid and each member of the grouping must be mentioned.

16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a period of fifteen
(15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has signed
the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:
a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
v Fails to fulfill its obligation to accept the contract pursuant to the results of award of the
contract, or
v’ Fails to provide the performance guarantee pursuant to section 30 of the RGAO.

Article 17: Form and signature of the bid

17.1. The bidder will prepare an original of the constituent documents of the bid described in
section 11 of the RGAOQ, in a volume bearing clearly the indication "ORIGINAL". In addition, the bidder
shall submit the number of copies required by the OMPP, bearing the indication "COPY". In case of
discrepancy between the original and the copies, the original will be taken.
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17.2. The original and all copies of the offer must be typed or written in eligible ink and will be
signed by the person duly empowered to sign on behalf of the bidder. All pages of the bid including
overleaf will be initialed by the person (s) mandated to sign the offer.

17.3. In the offer there shall be no amendment, deletion or overloading, unless such corrections are
initialed by the signatories of the bid.

D. SUBMISSION OF BIDS

Article 18: Sealing and marking of bids
18.1. The bidder will place the original and copies of the constituent documents of the bids in two
separate and sealed envelopes marked "Original” and "Copy", as the case may be. These envelopes will

then be placed in an outer envelope which will also have to be sealed, but that should give no indication
of the identity of the bidder.

18.2. The inner and outer envelopes

a. Will be addressed to the Contracting authority as indicated in the OMPP;

b. Will bear the name of the project, the number of the invitation to tender in the OMPP, and the
mention "To be opened only during the bid opening session” and also specify the lots.

18.3. The inner envelopes shall bear the name and address of the bidder to enable the
Contracting authority to return the offer sealed if it was submitted after the date and time limit under the
provisions of article 19 of the RGAO or to satisfy the provisions of article 20 of the RGAO.

18.4. If the outer envelope is not sealed and marked as specified in sections 17.1 and 17.2 above,
the Contracting authority will not be responsible if the offer is lost or open prematurely.

Atticle 19: Date and time limits to deposit bids

19.1. Bids must be received at the Batibo Council at the specific date and time indicated in the
Special Regulation for the Invitation to Tender.

19.2. The contracting authority may at its discretion, extend the deadline fixed for the deposition
of bids by publishing another date in accordance with the provisions of section 7 of the RGAO. In this
case, all the rights and obligations of the bidders and the Contracting authority previously governed by
the initial date limit shall be governed by the new date limit.

Article 20: Bids out of time
Any bid coming in after the date and time limit for the submission of bids under article 19 of the
RGAO will be declared out of time and, therefore, not receivable.

Article 21: Modification, Substitution and withdrawal of bids
*—"\*

21.1. A bidder may modify, replace or withdraw his bid after submission, provided a written
notification for the modification or withdrawal is received by the Contracting authority before the
expiration of the period prescribed for the submission of bids. Such notification must be signed by a
mandated representative. Modification or the corresponding bid to be replaced shall be attached to the
written notification. The envelopes should be clearly marked depending on the situation, the mention
"Withdrawal" and "Offer of replacement” or "Modification.”

21.2. The notification of the modification, replacement or the withdrawal of the bid by the bidder
shall be prepared, sealed, marked and sent in accordance with the provisions of section 15 of the RGAO.
Withdrawal may also be notified by fax, but must in this case be confirmed by a duly signed written
notice, with the date, the postmark being authentic, and must not be after the deadline set for the
submission of tenders.

21.3. The bids which the bidders asked for the withdrawal pursuant to section 21.1 will be
returned to them without having been opened.
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21.4. Bid cannot be withdrawn within the interval between the deadline for the submission of bids
and the expiration period of validity of the bid as on the bid form. The withdrawal of bid by any bidder

during this interval leads to the bid bond being forfeited pursuant to the provisions of article 16.6 of the
RGAO.

C. OPENING AND EVALUATION OF BIDS

Article 22: Opening of Bids

The tender’s board shall proceed to open the bids in the presence of the bidders or their duly
mandated representatives having a perfect knowledge of the bid.

Article 23: Confidential nature of the procedure

23.1. No information on the examination, evaluation, comparison of the bids, the verification of the
qualification of bidders, and the recommendation of award of the contract shall be given to bidders or to
any other person not concerned in this process until the award of the contract shall be made public by the
Contracting authority.

23.2. Any attempt by a bidder to influence the Tender’s board or the Sub-Committee for analysis
in the evaluation of bids or the Contracting authority in the award decision may lead to rejection of his
bid.

23.3. Notwithstanding the provisions of paragraph 19.2, between the opening of bids and the
award of the contract, if a bidder wishes to enter in contact with the Contracting authority for reasons
related to his bid, he must do so in writing.

Article 24: Clarification on the bids and contact with the Delegated Contracting authority

24.1. To facilitate the examination and comparison of bids, the Chairman of the Council Internal
Tender’s board may, at his discretion, ask any bidder for clarification on the bidder's bid. The request for
clarification and the response shall be in writing, but no change in the amount or the content of the
submission is sought, offered or permitted, unless it is necessary to confirm the correction of arithmetic
errors discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allow to have contact with
any member of the tender’s board and that of the Sub-committee for analysis for issues related to their
bids, between the opening of bids and the award of the contract.

Article 25: Determining the conformity of bids
25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to

determine if they are complete, if the required guarantees have been provided, if the documents were
properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the requirements
of the Tender File based on its content without recourse to extrinsic evidence.

Article 26: Correction of etrors
26.1. The Sub-Commission shall check the bids found substantially responsive with the requirements
of the Tender File for any correction of arithmetic errors. The Sub-Commission for analysis will correct the
errors in the following ways:
a. If there is a contradiction between the unit price and the total price obtained by multiplying the

price by the amount, the unit price will govern and the total price will be corrected, unless, in the
opinion of the Sub-Commission for analysis, the comma of the decimal digits of the unit price is
obviously poorly placed, in which case the total price indicated will prevail and the unit price will
be corrected.

b. If the total obtained by addition or subtraction of the subtotals is not correct, the subtotal as
indicated will govern and total will be corrected.
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c. If there is a contradiction between the price indicated in words and figures, the amount in words
will govern, unless this amount is related to an arithmetic error confirmed by the sub detail of the
said price, in which case the amount in figures will prevail subject to paragraphs (a) and (b) above.

d. If there is a contradiction between the amount in the unit price in the bill of quantities and
estimates, and the unit price breakdown (sub-detail), the amount in the unit price break down shall
govern.

26.2. The bid amount will be corrected by the Sub-Commission for analysis, in accordance with the

procedure of correction of errors mentioned above and with the confirmation of the bidder, such amounts
will be deemed to hire him.

26.3. If the bidder having presented the lowest evaluated bid price does not accept the corrections on
his bids, his offer will be rejected and ‘the bid bond forfeited.

Article 27: Evaluation and comparison of the financial bid (offer)

Only offers accepted, in conformity according to the provisions of section 24 of the RGAO, will be
evaluated and compared by the Sub-Commission for analysis.

By evaluating the bids, Sub-Commission for analysis will determine for each bid the evaluated amount by
correcting the amount as follows:

v By correcting any possible error in accordance with the provisions of article 25 of the RGAO.
v Excluding provisional sums and, the provisions if any, for contingencies in the detail bill of quantities

and summary, but by adding the amount of day work, when they are competitively priced as
specified in the OMPP.

F. ATTRIBUTION OF CONTRACT

Article 28: Award
The contracting authority will award the contract to the bidder whose bid has been recognized
substantial responsive to the requirement of the Tender File and which has the technical and financial

capacity required to carry out the contract in satisfactory way and in which the bid has been evaluated
the lowest.

Article 29: Right of the Contracting authority to declare an invitation to tender unfruitful (unsuccessful)
or cancel a procedure

The Contracting authority reserves ihe right to cancel a tender procedure only after approval from
the Minister Delegate in charge of Public Contracts when the bids have opened or declare a tender
unsuccessful following the opinion of the competent tender’s board, without thereby incurring any claims
from the affected bidders.

Article 30: Notification of the award of the contract
gl
Before the expiry of the bid validity period fixed by the Special Regulation for Invitation to

Tender, the contracting authority shall notify the award of the contract to the successful contractor
confirmed by fax, by registered letter or by any other means available to do it. This notification letter will
indicate the amount HT that the contracting authority shall pay to the contractor in respect of execution of
works and the duration.

Article 31: Publication of the award decision and redress

The award of a contract shall be materialised by a decision of the Contracting Authority and
notified to the successful bidder.

Any decision by the Delegated Contracting Authority to award a public contract shall be
published; including the price and deadline, in the Journal of Public Contracts (JDM) published by the
organ in charge of the regulation of public contracts or in any other publication authorised to do so.
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Once the results awarding a contract are published by the Contracting Authority, bidders whose
bids were not retained shall be informed of the rejection of their bids and invited to withdraw them within
fifteen (15) days, except the copy meant for the organ in charge of the regulation of public contracts.

Tenders that are not withdrawn within this deadline shall be destroyed without any claims being lodged
by the bidder.

After publication of the results of the award, the Independent Observer's report, as well as the
minutes of the award session to which is attached the report of the evaluation of bids, shall be
communicated to any bidder or administration concerned upon request addressed to the Contracting
Authority.

In case of any petition, it must be cddressed to the Minister in charge of Public Contracts, with
copies to the organ in charge of the regulation of public contracts, the Contracting Authority as well as the
chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within a maximum of five (5)
working days after the publication of result.

Article 32: Signature of the Contract

The award of a contract shall be materialised by a decision of the Delegated Contracting
Authority and notified to the successful bidder.

32.1. After the publication of the award decision, the draft contract subscribed by the successful
bidder is transmitted to the competent tenders’ board for examination and adoption.

32.2. The Contracting Authority has a time-limit of seven (07) days from the date of reception of
the approved draft contract from the competent’s tenders’ board and subscribed by the successful bidder
to sign the contract.

32.3. The contract is notified to the contractor within five (05) days of signature.

Article 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the notification of the
contract by the Contracting Authority guaranteeing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (05%) of
the initial value of the contract. It may be replaced by a bank caution issued by a banking establishment
or first rate financial institution authorized in accordance with the instruments in force.

33.3. Small and medium-sized enterprises (SME) constituted of National capital and managed by
nationals may, in lieu of the final bond, provide a stator lien or a bond issued by a banking establishment
or first rate financial institution authorized in accordance with the instruments in force.

33.3. The absence of the final bond within the prescribed time-frame, the Contracting Authority
may decide to cancel or terminate the contract at the fault, expense and risk of the said contractor
according to the conditions provided in the General Administrative Clauses (CCAG).
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PART 03
SPECIAL REGULATION FOR THE INVITATION TO
TENDER (SRIT)
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Special reguiations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

The Construction of the rehabilitation of the Ogen potable water supply scheme in
1 Batibo Subdivision, Momo Division of the North-West Region.

Name and address of the Contracting Authority: The Lord Mayor of Batibo Council
Reference of Invitation to Tender: No ___/ONIT/BATIBOCOUNCIL/BCITB /2025

of /i /2025

2 Execution deadline: one hundred and twenty (120) days

Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2025 Public Investment Budget of the Ministry of MINDDEVEL

4 List of pre-qualified candidates, not applicable

5 Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1. Absence of bid bond in the administrative file;

2. Deadline for delivery higher than prescribed;

3. False declaration or falsified documents;

4. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

3. Incomplete financial file;

6. Change of quantity or unit;

7. Non respect of 30/40 (75%) of essential criteria;

8. Suspended by MINMAP in 2025

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Bidder in his honour.

9- Special Technical Clauses initiated in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 30/40 (75%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 30/40 (75%) of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Biclder can be written in another language in condition of being

accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPEN NATIONAL INVITATION TO TENDER
N°_/ONIT/BATIBOCOUNCIL/BCITB/2025 OF __/ /2025
FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME, BATIBO SUB
DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION.>>,
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of

the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
5 Declaration of intention to tender stamped with the tariff in force (written by the bidder)
- with a fiscal stamp.
Certificate of non-bankruptcey established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
Purchase receipt of Tender File of thirty-two thousand (32,000) CFAF issued by public
e treasury
A bid bond of three hundred and eighty thousand (380,000) CFAF issued by a first rate-
A.b financial institution approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
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Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his

obligations vis a vis the Fund; the attestation valid within

the given time.

A.9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

should be less than three months old.

the statutory declarations in issues of taxes in the current financial year; this certificate

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

Al Plan and attestation of location of the Company signed by the Chief of Taxation

A.12 Power of attorney if necessary

A.13 Special Technical Clauses initialed in all the pages and signed at the last page

ey ISp'recicul Administrative Clauses completed and initialed in all the pages and signed at the
ast page

In the absence or non conformity of one of these documents,
provide the correct document, failure of which it will result to th

The

the bidder shall be given 48hours to
e elimination of the offer.

second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

MARKING GRID

NO

CRITERIA

CONFORMITY

OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

1 |Properly bind
2 |Table of content
3 |Page separators in colour apart from white
4 Order prescribed respected
5 [Clearness of the documents
6 |Presence of all the documents
REFERENCES OF THE COMPANY IN THE DOMAIN OF POTABLE WATER SUPPLY
Minimum two (02) registered contract (1st and last pages)
7 g :
certified by a competent authority
8 Minimum two (02) Minutes of reception corresponding to the-joint
contracts certified by a competent authority
PERMANENT OR MOBILIZABLE MATERIAL MEANS
9 |Proof of a vibrator in good operating condition
10 | Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)
r Proof of a, head pans, rubber buckets, spades, shovels, dig axes,
hammers
QUALIFICATION OF SITE PERSONNEL
12 | Organizational Chart of the company
13 | Organizational Chart of site with comments
14 Works Director (Civil or Rural Engineer with at least 05 years of
experience in similar works)
15 Certified copy of National identity card not more than three
months old
16 Certified copy of the Diploma of Work Director not more than
three months old and signed by an administrative authority
17 | CV signed and dated by the works Director
18 | Attestation of availability
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70 Site foreman (af least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in similar works)

20 | Certified copy of certificate of Foreman

27 Certified copy of National identity card signed not more than three
months old

22 | CV signed and dated by the site foreman

24 | certificate of availability signed times by the owner

25 Assistant site foreman (at least o technician in civil or Rural
Engineering with at least three 03 years of experience

26 | Certified copy of certificate of Foreman

27 Certified copy of National identity card not more than three
months old

28 | CV signed and dated by the site foreman

29 | certificate of availability signed times by the owner

METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS

30 | Attestation of site Visit

31 |Site Visit report

32 Detailed technical note concerning the organisation and the
execution of works

33 | Planning of execution of works

34 | Respect of the duration of work

35 | Description of safety measures at the building site

36 Description of socio - environmental measures for the protection
the site

37 | Coherence in the execution of works

38 | Coherence in the organisation of the site

30 CCTP dully initialled on each page and signed and dated on the
last page

CAPACITY OF SELF-FINANCING

40 lAHesfafion of credibility Minimum 75% of the bid price in FCFA , ,

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl1 A submission letter, signed, dated and stamped. (see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

® The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

o 'wsubiec’r to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

® The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to

Tender.
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The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at three hundred and eighty
thousand (380,000) CFAF.

The time of validity of this guarantee is ninety (90) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract.
The corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
<< OPEN NATIONAL INVITATION TC TENDER
N°02/0NIT/BATIBOCOUNCII./BCITB/2025 OF 31/01//2025
FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME, BATIBO

SUBDIVISION, MOMO DIVISION OF THE NORTH-WEST REGION.>>,
“TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 21/02/2025 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE SECRETARIAT OF THE BATIBO COUNCIL

Beyond this time no offer will be received nor accepted.
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ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Batibo Council on 21/02/2025
as from 11:00am, by the Batibo Council Tender Board sitting in the presence of the duly elected bidders
or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence of
these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:
% The Authorizing Officer or his representative, MAYOR BATIBO COUNCIL;
The Contract Engineer, DD MINEE - MOMO;
The DD MINMAP MOMO or his representative;
The project Manager is the CDO of Batibo council;
Representative of the beneficiary communities;
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PART 04
SPECIAL ADMINISTRATIVE CLAUSES (C.C.A.P)
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CHAPTER I: GENERALITIES

ARTICLE 1: Subject of the Jobbing order

The jobbing order has as subject the rehabilitation of the Ogen potable water supply scheme, Batibo
SubDivision, of the Momo Division, North-West Region.

ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following

procedures laid down for the award of public contracts in Cameroon.

ARTICLE 3: Definitions and attributions (CCAG article 2).

1- General definitions

2-

The Contracting authority is the Lord Mayor Batibo. He is responsible for the conservation of the

originals of the jobbing order and the transmission of copies to ARMP through the focal point
designated to that effect.

The Project owner is the Mayor »f Batibo Council responsible for the general administrative,
financial and technical assistance at the definition, preparation, execution and acceptance stages
of the services forming the subject of the jobbing order.

The contract engineer is the Divisional Delegate of MINDDEVEL for Momo and is responsible for
the follow-up of the execution of the contract.

The project manager is the Council Development Officer for Batibo council and is responsible the
defense of interest at definition, preparation, execution and acceptance stages of the services
forming the subject of the jobbing order

The beneficiary is the company.

Security

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of

20" June 2018, the following are designated:

The authority in charge of ordering payment shall be the Mayor of Batibo Council.
The body or official in charge of payment shall be the Municipal Treasury of Batibo Council;

The authority in charge of the clearance of expenditures shall be the Divisional Controller of
finance-Momo;

The official competent to furnish information within the context of execution of this jobbing order
shall be the Project owner, DDMINMAP and the contract engineer.

ARTICLE 4: Language, law, and regulation

4.1. The language used during the submission is either English or French,
4.2. The laws and regulations are the laws and regulations in force in Cameroon;

4.3. The Contractor undertakes to observe laws, regulations, and order in force in the Republic of

Cameroon, and as well in its own organization in the implementation of the contract.

If in Cameroon, these laws, regulations, administrative and fiscal obligations in force are changed

after the signature of the contract, the eventual costs will be borne by the contracting parties.

ARTICLE 5: Constituent Parts of the Jobbing order (CCAG article 4).

The constituent parts of this contract are in order of priority:

The letter of undertaking;
The letter of submission corrected eventually;
The special administrative Clauses (CCAP);
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- The special Technical Clauses (CCTP);

- The unit price schedule;

- The bill of estimates and quantities;

- The unit price break down;

- The duly approved work plans;

- The Planning of the work (the work schedule).
- The bids of the contractor;

- The tender file;

ARTICLE 6: General applicable texts

This jobbing order is subject to the following General texts of law;

1. Framework Law N°. 96/12 of 5™ August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

Decree N°. 2018/366 of 20™ June 2018 to institute the Public Contracts Code;

Decree N°. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

Letter N°. 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;

9. Circular Ne 00013995/C/MINFI of 31s December 2024 bearing instructions relating to the
implementation of the Finance laws, the monitoring and control of the execution of the Budgets of
the State and other entities for the 2025 fiscal year;

10. Unified Technical Documents (DTU) for building works;

11.Applicable standards;

12.Order N°o 212/A/MINMAP of 28" September 2021 organizing the functioning of SIGAMP;

13.Other instruments specific to the domain concerned with the Contract.

00 N ies

ARTICLE 7: Communication (CCAG article 2 and 10).

7.1. All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known fo the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the region in which the work

was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract

Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

¢) In the case where the Delegating Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engineer and Project Manager, where applicable

7.2. The contractor shall address all written notifications or correspondences to the Project Manger with a
copy to the Contract Manager and the contract Engineer.

ARTICLE 8: Service Order (CCAG article 8).

8.1. The different service orders will be established and notified. The administrative service order to start
work will be signed by the Contracting Authority and nofified to the contractor by the project owner with
copies to the Contracting Authority, the Contract Manager, and the Contract Engineer.

e~
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8.2. On the proposal of the project owner, service orders having an incidence on the subject, the amount
ou delay in the execution of the contract will be signed by the Contracting Authority and notified by the
project owner to the contractor with copies to the contract manager and the contract engineer.

8.3. Technical service orders on technical issues concerning the execution of the contract will be signed by

the contract manager and notified to the contractor by the contract engineer with copies to the Contracting
Authority.

8.4. Service orders on warning notices will be signed by the project owner and notified by his services to
the contractor with copies to the Contracting Authority and the Contract Engineer.

8.5. Service orders on suspension and restart of works because of unforeseen circumstances will be signed

by the Contracting Authority and noftified by his services to the contractor with copies to the Contract
Manager and the Contract Engineer.

8.6. Service orders concerning remedial actions during the guarantee period will be signed by the
Contract Manager on the proposal of the Contract Engineer and notified to the contractor by the
Contract Engineer.

8.7. The contractor has fifteen (15) days to issue reservations on any service order received. The fact of
issuing reservations does not prevent the contractor to execute the service orders received.

8.8. The Contracting Authority has the right to notify service orders signed by him that are to be notified
by the project owner in case this is done within 30days.

ARTICLE 9: Contractor’s Equipment and Personnel (CCAG article 15).

9.1. Personnel: In his bid the contractor engaged to mobilize human and material resources necessary for
the proper execution of the works in conformity with the standards and norms in force in Cameroon, and
according to the stipulations of the CCAP/CCTP. All these personnel should be effectively present on site
up to the end of works. The contract was awarded on the basis of an elaborated list of equipment and
personnel requested by the contracting authority.

Within fifteen (15) days following the notification of the administrative service order to commence works,
the contractor should obligatorily designate on the approval of the contract engineer the works director,
the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the contract engineer.

In case of any modification, the contractor shall replace any personnel with one having the same
qualification, experience and competence or with appropriate performant equipment.

9.2. Replacement of a senior staff: The contractor’s representative and the site foreman shall be approved
by the contract manager. Their workers can be replaced or excluded from the site without a prior accord
by the contract manager.

Any partial and total changes on the technical bid, shall take place only after a written approval by the
contract manager. In case of any changes, the contractor shall replace any personnel with one having the
same qualification, experience and competence. The list of personnel to be replaced will be transmitted to
the project manager for approval.

The contract manager has the right to order for the replacement of any worker or labourer for reasons of
misconduct, insubordination and incapacity. The contractor is responsible for all crimes and disorders
committed by his workers. Any replacement of any senior staff shall have a lumpsum fine of Two hundred
thousand (200 000) FCFA per person except for unforeseen circumstances. Any such replacement shall not
interrupt the execution of the contract. The charges shall be born by the contractor. In case of any accident
or illness, the contractor shall replace the worker in question without delay.

9.3. Any one-sided ‘decision to effect change of personnel of the technical bid before and during the
execution of the contract constitute a justified reason for the cancellation or termination of the
contract.

CHAPTER Ii: FINANCIAL PROVISIONS

ARTICLE 10: Guarantees (CCAG articles 29 and41).
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10.1. The performance bond:

Within twenty (20) days from the date of nofification of the contract, the contractor shall produce a
performance bond of three percent (3%) of the amount of the contract TTC, to guarantee the complete
and proper execution of the contract. Beyond this time-limit, the Contracting Authority has he right to
terminate or cancel the contract to the detriment of the contractor.

The contractor may replace the performance bond with a bank guarantee of corresponding or same
amount, from financial or banking institution approved by the Minister in charge of finance which must be
furnished prior to each payment on account. The bond or the security will be released simultaneously with
each monthly payment, proportionately to the amount of work done.

The performance bond or the bank guarantee shall be released within thirty (30) days after the

provisional acceptance of works by a waiver issued by the Contracting Authority after a written
application from the contractor.

10.2. The retention guarantee:

A 10%, taxes inclusive, retention guarantee on the amount of the work actually carried out or executed
shall be retained. It is obtained through successive deductions on all the instalimental payment. It will be
restituted at the final reception.

The retention guarantee shall be released within thirty (30) days after the final acceptance of works by a
waiver issued by the Contracting Authority after a written application from the contractor.

If, for any reason, the contractor refuses to comply with the service orders on corrections of imperfections
or defects after the provisional acceptance and in the extra time allocated after the period of twelve (12)
months, the amount of the holdback the Project Owner, the Contract Engineer and the Contracting
Authority shall have the right to have the repairs carried out by their own workers or another contractor
and to collect the money at the expense of the contractor through deductions on all sums due the latter by
virtue of the contract.

10.3. The start of advance guarantee:

A startup advance that is at most equal to twenty percent (20%) of the amount of the contract all taxes
inclusive(ATI) may be granted to the contractor on express request and without justification on his part. This
advance must be guaranteed at one hundred percent (100%) by a first-class Bank approved by the
Ministry in charge of finance. This advance may be released after the notification of the Service order to
start the work.

It shall be reimbursed by deductions done on the payments on account made to the contract holder during
the execution of the contract and in accordance with the terms and conditions laid down in the said
contract. The advance must be completely reimbursed not later than when the value of the basic price of
the goods and services rendered shall have reached eighty percent (80%) of the price of the contract.
Following of the rate of reimbursement of the advance, the Contracting authority will authorize the
payment of the corresponding part of the contractor upon written request.

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19).
The amount of this contract, from the detailed quantitative cost estimates here attached stands at the sum

of ( ) FCFA. i.e.
- Amount (EVAT): ( ) francs CFA;

- Amount VAT : (__) francs CFA;

- Amount net to be paid: ( ) francs CFA;

The amount of the contract is calculated using conditions stipulated in article 19 of the General
Administrative Clauses (CCAG),

ARTICLE 12: Payment Modalities

The contractor may obtain periodic payments on account. These periodic payments may be spread out
during the term of the contract in several periodic installments. The contractor shall be bound to submit to
the project owner, before the sixth day of ecich month, a detailed account, accompanied by a justificatory
calculations and job cost sheet establishing the total amount spent at the end of the period under
consideration, sums he may be entitled approved by the contract engineer and the contracting authority.
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The bills must correspond to the amount of work done, obtained from the amount of work actually
executed under the conditions of the contract and the unit price, as contained in the schedule of unit price,
quantity and estimated specifications and the unit price Sub-Details and the amount of deductions.

The payment of an account to the contractor shall be determined from the corresponding provisional
detailed account established simultaneously, from which is deducted the amount of the balance due.
Payments on account are nof considered to be the final payment. The contractor is debited with such
payments until the final settlement of the coniract.

Works executed by the contractor and entered into the job cost sheet give entitlement to payment on
account.

At the end of the work, a final account of the work is established.

ARTICLE 13: Mode of Payment

The payment of an account to the contractor shall be effected in accordance with the conditions specified
in this contract and made base on justifying documentation required to credit of account:

] . Open: Ggen¢y;
2. Account number:

ARTICLE 14: Price variation
The prices are definite (fixed) and not to be changed. The contractor before submitting his bids or signing

his contract must have had perfect knowledge about the local conditions under which he has to execute the
contract.

ARTICLE 15: Price revision
The prices are not to be revised. Hence there is no price revision formula.

ARTICLE 16: Work using local direct labour (CCAG article 22)

Not required or necessary.

ARTICLE 17: Valorisation of works executed (CCAG atticle 23)
This contract is lump sum. The contract shall be paid on the basis of approved plans by the contracting
parties. Possible differences noticed, for each type of structure or each element of the structure, between
the quantities effectively executed and the quantities in the cost estimates shall not lead to the modification
of the said price. This applies to errors that the cost estimates may include.

ARTICLE 18: Valorisation of supplies (CCAG article 24)

If need be, each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account cannot
be taken away from the site without a written authorization of the project owner or the contract engineer.

ARTICLE 19: Advances (CCAG article 28)

The contractor may, upon simple request addressed to the project owner and without any justification, and

. . ”
after providing the guarantees required in the Public Contracts Code, obtain a so-called “start-off
advance or advance “for purchase of building materials”.

This advance whose amount shall not exceed twenty percent (20%), all taxes inclusive, of the initial
contract price shall be guaranteed at one hundred percent (100%) by a banking establishment governed
by Cameroon law or a first-rate financial institution authorized according to the instruments in force.

It shall be reimbursed by deductions done on the payments on account made to the contract holder during
the execution of the contract and in accordance with the terms and conditions laid down in the said
contract.

The advance must be completely reimbursed not later than when the value of the basic price of the goods
and services rendered shall have reached eighty percent (80%) of the price of the contract.
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ARTICLE 20: Payment of works executed (CCAG articles 26, 27 and 30)

Works assessment: Before the 30th of each month, the contractor and the control engineer shall jointly
establish a job cost sheet which summarises and fixes the quantities executed and established for each item
on the schedule during the month and capable of giving entitlement to payment.

No later than the fifth (5%) of the month following the month of the services, the contractor shall hand over
to the conirol engineer two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the total amount of the sums to which he may lay claim as a result of the execution of the contract since the
start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100 -2.2 % paid directly into the account of the contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.

The contract engineer has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has @ maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

ARTICLE 21: Interests on overdue payments (CCAG article 31)

Where the delay in payment fixed in the special administrative clauses is attributed to the Contracting
Authority or accounting officer, the contract holder shall be fully entitled to interest on overdue payments
calculated from the day following the expiry of the said deadline up to the day of issue of the payment
voucher by the accounting officer.

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree N°. 2018/366 of 20t June 2018 to institute the Public Contracts Code.

ARTICLE 22: Penalties (CCAG article 32)

A. Penalties for lateness.
In case of overrun of the contractual deadlines set in the contract, the contractor shall be liable to penailties
after a formal prior notice.
In the event of force majeure, the contractor must file a comprehensive request for an extension of time.
The Contracting authority after consideration of the relevance of the request shall notify a new time frame.
After this new time frame, the penalties for delay will be applied entirely without further notification.
Except by waivers provided for in the contract, the amount of penalties for time-limit overrun shall be set
as follows:

a. One two thousandth (1/2000") of the amount ATl of the contract per calendar day overrun from

the first to the thirtieth (30) day beyond the contractual fime-limit provided for in the contract;

(b). One thousandth (1 /1000%™) of the amount ATl of the contract, per calendar day overrun beyond
the thirtieth day;

(c). The cumulative amount of penalties is limited to ten per cent (10%) of the amount ATI of the
contract under pain of termination.

B. Specific penalties.

36



23.1Apart from penalfies of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the the lateness is caused by the
contractor.

ARTICLE 23: Final detailed acount (CCAG article 34)

23.1. After completion of the works, and within fifteen (15) days after the provisional acceptance, the
contractor shall draw up the draft final detailed account from the joint sheets to which he may be entitled
as a result of the integral execution of the contract.

23.2 The Contract Engineer has twenty (20) days to notify the corrected final detailed account.

23.3 The Contractor must within fen (10) days following the date of this notification, send back the final

detailed account with his signature, with or without reservations, or make known the reasons for which he
refuses fo sign it.

ARTICLE 24: Final detailed General Payment (CCAG article 35)
24.1 Within a deadline of one (01) month after the final acceptance, the Contract Engineer shall draw up
the detailed final payment.
At the end of the guarantee period leading to the final acceptance, the Contract Engineer shall draw up
the detailed final payment sign by the contractor and the Contracting authority, which includes:

- The final detailed account;

- The balance;

- The summary of the monthly payments on account.
The amount of the general payment is equal to the result of this last summary.
24.2 The general detailed account signed by the Contfracting Authority must be notified to the contractor
by an administrative service order. The contractor then has one (01) month from the date of this
notification to return this general detailed account, with or without reservations, to make known the reasons
for his refusal to sign the general detailed account.
24.3 If the final detailed account is signed without reservations, this acceptance definitely binds the two
(02) parties, except in the case of interests on overdue payments; if there are any. The detailed account
thus becomes the final general detailed account of the contract.
24.4 |f the contractor does nof return the general payment within the deadline referred fo above, this
general detailed account shall be considered as having been accepted by him and thus become final.
The detailed account shall become final once it is signed without reservations by the contracior, except in
the case provided for the proceding paragragh. The acceptance of a claim from the contractor shall be
regularized by a rider to the general detailed account.

ARTICLE 25: Tax and customs regulations (CCAG article 36)
Decree Ne. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable fo public contracis. The taxes applicable to this contract
include notably:
- Taxes and dues relating fo industrial anc commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached fo ihe cxecution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

ARTICLE 26: Stamp duty and registration (CCAG article 37)
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Seven (07) original copies of the contract shall be stamped and registered by the contractor in the
competent taxation unit within in accordance with the applicable regulations.

CHAPTER Ili: EXECUTION OF WORKS

ARTICLE 27: Work consistency
The works include the following:
Lot 100: Preparciory works;

Lot 200: Rehabilitation works ;
- Reconstruction of spring catchment intake 2 and 3 as well as their collection chambers
- Reconstruction of spring catchment intake 1 with a collection chamber to supply Ogen 1
- Rehabilitation of the existing storage tank at Kurubei
- Rehabilitation of existing of washout/air release/control valve chambers
- Rehabilitation of four existing standpipes with their soak-away pit
- Supply and laying of PVC pipe @100 NP10 (30m) and pipe @63 NP10 (49m).
Lot 300: Construction works
. Construction of washout (01)/air release (02)/control valve chambers (01) to supply
Ogen 1 and 2;
- Construction of a 4m3 storage tank in reinforced concrete to supply Ogen 2 (up);
- Construction of one standpipe with soak-away pit and valve chambers
Lot 400: Piping Network
. construction of a 1,212m new piping network with pipe 50, 32 and 25 to supply Ogen 1
and 2
Lot 500: Environmental mitigation measures with the water quality test after construction;

Lot 600: Project sustainability with the supply of a complete tool box and spare parts.

ARTICLE 28: The obligations of the Project owner
28.1 The Project Owner shall be bound fo furnish the contractor with information necessary for the
execution of his contract and to guarantee, at the cost of the contractor, access to sites of projects.

28.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 29: Execution Time Frame (CCAG article 38)

29.1 The execution time frame for the execution of this contract shall be four (04) months. This shall include
the completion of the works provided incumbent on the contractor, the folding up of installations and
restoring the sites and lands.

29.2 The execution time frame for the execution of this contract shall run from the date of notification of
the administrative service order to start execution. It shall end upon provisional acceptance of the works.

RTICLE 30: Roles and responsibilities of the contractor (CCAG article 40)

The contractor shall have as mission to ensure the proper execution of the works that he has been selected
to carry out. For that reason, the works shall be executed under the supervision of the contract engineer
and in accordance to the applicable rules and standards. Hence the works shall be executed according fo
the noftified drawings, technical specifications and service orders from the competent authorities.

The contractor shall submit for the prior approval of the contract engineer, the local organization of the
work, the work planning schedule, all structural calculations, trials and soil tests, list of skilled and unskilled
workers.

The contractor shall be responsible for the implantation of the structures in relation to the original
reference landmarks, lines and levels furnished by the project owner.

The contractor is responsible for the entire site, including interventions of certified subcontractors. He shall
therefore:

- Put in place all the necessary conditions to enable his suppliers and sub-contractors, who are
working with him to intervene in a timely manner and in accordance with the schedule of execution
and under his leadership, and

- Ensure the proper execution of the service orders from competent authorities.
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The contractor shall constantly keep a general and updated detailed schedule of the progress of the
works and make available four (4) copies to the contract engineer at the beginning of each month.

To this end, the contractor shall take all measures and provide all necessary means, determine, choose and
purchase all materials, equipment and supplies and hire any specialized staff if necessary.

ARTICLE 31: Provision of documents and site (CCAG article 42)

Within twenty (20) days after the notification of the contract, a reproducible copy of plans featuring in
the tender file of the contract will be made available to the contractor by the project owner as well as the
work site and its access

The contractor shall preserve in good state the site plan put at his disposal during the execution of the
contract. He shall hand it back,at the request of the project owner in their initial state after the execution
of the contract,with due consideration of its normal wear and tear.

ARTICLE 32: Insurance of structures and civil liability (CCAG article 45)

The following insurance policies are necessary for the execution of this contract within fifteen (15) days
after the notification of the contract, and before the commencement of work guaranteeing against any loss
or damage occurring on the structures and third parties up till the provisional acceptance:

Civil liability insurance and all construction risk.

The Contractor shall justify that he holds an insurance policy of civil liability for damage caused to third
parties of all kinds:

(a) By its current salarized personnels.
(b) By the equipment in use.
(c) As @ result of the work.

Comprehensive insurance coverage

The working site must be covered for all the works by a construction site comprehensive insurance
coverage issued by a company approved by the competent authority. The cost of this insurance is the
responsibility of the contractor.

No settlement except the startup advance will be made without presentation of a certificate from
an insurance company proving that the contractor has fully addressed the premiums or contributions for the
work for this contract.

The contracior has a period of 15 (fifteen) days from the date of notification of the Service order
to start the work to present a certificate of insurance proving the premiums or contributions for the work
for this contract was fully settled. After that the contract may be terminated.

ARTICLE 33: Documents to be submitted by the coniractor (CCAG article 49)

Within @ maximum period of fifteen (15) days from the date of notification of the service order to start
work, the contractor shall submit to the contract engineer, the programme of execution, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan in six (6) copies. A duly
signed copy of the execution programme must be deposited at the DD of MINEE latest fifteen (15) days
from the date of notification of the Administrative Order to commence execution. This working document
shall include the following:

- General site installation;

- Company localization plan;

- Execution plans, drawings, calculations, detailed studies, quality control plan and work planning,

- Exhaustive list of personnel with their certified true copies of their diplomas

- Bill of estimate and quantities;

- Detailed list of materials and equipment available on the site;

- Detailed execution planning updated forecasts on the work progress in view of comparing the
actual progress to the forecasts;

- The annexes files if the contractor deems it necessary.

- The site sign board
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Two (2) copies of these documents will be returned to him within a deadline of fifteen (

date of reception with:

- Either the indication “GOOD FOR EXECUTION”;

- Or the indication of their rejection including the reason

s for the said rejection.

15) days from the

The coniractor has eight (8) days to present a new draft. The Contract Engineer then has @ deadline of

five (5) days to give his approval or possibly make comments.
schedule shall stay the execution deadline.

Delay in approving the draft execution

The approval given by the Contract Engineer does not in any way release the contractor of his

responsibilities. Meanwhile, works executed before the approval of the
ascertained nor paid for. The updated and approved schedule will become t
The contractor shall constantly update on site, a schedule that will take accou
Significant modifications may only be made on the contractual programme upon receiving t
the contract engineer. After approval of the execution schedule by the Contract Engineer,
transmit it within five (5) days to the Contracting Authority without st
important modifications alter the obijective of the contract or the natur
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (

days of the date of reception.

programme shall neither be
he contractual schedule.

nt of real progress of the site.
he approval of
the latter shall
aying its execution. However, if
e of the works, the Contracting
15)

- The Environment Management Plan should bring out notably the choice technical conditions of the

site and basic life, conditions of the backfill of the extraction sites and conditions for r

works and installation sites.

_ The contractor shall indicate in this schedule the equipment

well as the personnel he intends to employ.

- The approval granted by the Contract Manager or Project Man
responsibility of the contractor with regard to the harmful consequ
may cause both towards third parties and the respect of clauses of the contract.

ARTICLE 34: Organisation and security of the construction sites (CCAG article 50)

34.1 The sign boards:

The contractor will be responsible to ensure day and night signaling
in accordance with instructions given by the control engineer. Two (2)
construction site and should be in conformity with the regulatory provisions such as:

- The title of the project;

- The Project Owner;

- The Contracting Authority;
- The Contract Engineer;

- The project manager;

- The Contractor;

- The funding;

- The execution time-frame;

- The date of notification of the Service order fo siart work.

The signboard shall have the dimensions of 2,00 x 3,00 m.

34.2 The site installation plan:
The site installation plan shall be done considering the following:

- Particular access roads;
- Vegetation to be protected;

- Temporal fence of the site;

einstating the

and methods which he intends to use as

ager shall in no way diminish the
ences which their implementation

of working site close to the main road
signs board are required per
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34.2 The fencing of the construction site:
The construction site shall have a fence of 2m high.

34.3 The building site installation:

The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (if it does not exist)
- Storehouse for materials

- Removal of temporary work (fences, field office, sheds, signs, efc.).
34.4 The site logbook:

A site log book shall be kept by the contractor at the construction site before site installation.

It is a unique non contradictory document. lts pages are numbered and sign. No page should be removed.
Strikeout or rescinded parts are reported in the margin for validation.

The following informations are recorded in it:

- Atmospheric conditions;

- -The daily executed tasks, personnel and equipment used;

- The progress of the work;

- The requirements imposed;

- The detailed work quantities;

- The work carried out by subcontractors;

- The receptions of building materials;

- The incidents, accidents or events on the construction site;

- Nonconformities;

- The official visits;

- The administrative operations;
The site logbook shall be counter signed by the contract engineer and the person in charge of technical or
administrative work at each site visit and systematically sign the minutes of site meetings.

Any refusal of presentation or any attempt of tota! or partial destruction or falsification of this log book
may give rise to administrative sanctions.

34.5 The site meetings:

- Site meetings shall hold regularly at the behest of the Project Owner.The presence of the contractor
or his representative in these meetings is obligatoryor mandatory.

- Periodic meetings shall hold in the presence of the Contracting Authority, the Contract Engineer and
the Project Owner or their representatives.

- Minutes of these meetings shall be entered in the site logbook. The contractor or his representative
shall at the beginning of the meeting present the level of physical execution of the work and the
difficulties faced.

34.6 Sub-contracting:
The ceiling of the percentage of the works to be sub-contracted shall be set at thirty (30) % of the total
amount of the contract.

34.6 Site laboratory:

The contractor shall have his own laborator, on the site to enable him carry out all tests and studies on
building materials defined in the Special Technica! Clauses. The personnel and the equipment must be
approved by the Contract Engineer.

34.7 Security Measures:

The contractor shall provide and maintain at his expense all lighting, protection, closing and guarding
devices that will be necessary for the proper execution of the work or that will be required by the
engineer. )

The contractor shall be responsible for all the consequences directly or indirectly of deficiency of signaling
during the work.
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The Contracting authority reserves the right, at the request of the engineer, without prior notice and at the
expense of the contractor, o take all necessary measures engaging the responsibility of the contractor.

CHAPTER IV: ACCEPTANCE OF WORKS
ARTICLE 35: Provisional acceptance (CCAG article 67)

Before the provisional acceptance, the confractor shall apply to the Project Owner with copies to the
Contracting Authority and the Contract Engineer for a pre-technical acceptance. This pre-technical
acceptance shall notably involve a proper evcluation of the works executed as per stipulation of the

contract. The minutes of this evaluation is drawn on the spot by the contract engineer and signed by the
contractor or his representative.

The provisional acceptance commission shall be composed of the following members:

= The Project OWNEK ceeuceeeusrruasrrassens mmenrsasunssesasennnmaessssesnrssnseses President,

- The contracting QUINOTITY weeueeereriniiiuriiiinrenesesnmnnnnneseecesserees Member,

= The contraict @NGINEET cereercorsrosesssasssasassetsssrsosnensorasncasnsosansocsss Member,

= The Project MONGQET «eveverrrrrrrrrrerersrnrinnnsereesssrnrnnnsnsrsssssssseseees Rapporteur,

- The Stores Acountant Batibo Council.......ouoiiiieeiiuemnaeseersrnnnnnecncennes Member,

- The Representative of the beneficiary community «.ocoeeeeiesecersnrmeeene Member

- The contractor or his representative........coeeeiiieienaaesuensnnanneneensnees Observer.
In the presence of the DD MINMAP or his representative coeeeeeeeeeeananeneeseeennns Observer,

The contractor is convened at the reception as observer. He is required to attend or to be
represented.

The Commission after site visit, reviews the minutes of the pre-technical acceptance and proceed to
the provisional acceptance.

The provisional acceptance site visit will be concluded with minufes of provisional acceptance
signed on the field by all members of the Commission. Minutes of provisional acceptance shall precise or
specify the date of completion of the work from which the guarantee period shall run.

ARTICLE 36: Documents to be submitted after execuiion (CCAG article 68)

During the execution of the works the contractor shall update all the modifications on the contractual plans.
At the end of the works he shall then reproduce the modified, updated and validated drawings and
submit them to the coniract engineer, the contracting authority and the project owner.

The non-submission shall attract a penalty of 20% from the retention guaratee.

ARTICLE 37: The guarantee period (CCAG article 70)

The guarantee period is twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptance (CCAG article 72)
Final acceptance shall take place fifteen (15) days from the date of the expiry of the guarantee period.

The final ccceptance commission shall be the same s that of provisional acceptance and shall meet in the
presence of the contractor.

The final acceptance procedure shall be the same as that of provisional acceptance and under the same
conditions. Before pronouncing the final acceptance, the commission shall verify by all means put af their
disposal that all the contractual provisions were fully respected by the contractor during the guarantee
period.

The minutes of the final acceptance shall be drawn on the spot and signed by all the members.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 39: Termination of the contract (CCAG article 74)
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The contract may be terminated as provided! for in Article 100 of the Decree 2018/366 of 20/06/2018
of the Public Contracts code and equally under conditions stipulated in articles 74, 75 and 76 of the
CCAG, notably:

- Delay for more than fifteen (15) calendar days in the execution of a Service order or unjustified

stoppage of work for more than seven (7) calendar days;

- Delay in the execution of work resulting to penalties above 10% of the amount of the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No party to the contract shall be considered as having coniravened his contractual obligations if he is
prevented from doing so by a force majeure.

40.2 No claims shall be made against the contractor if he fails or delays in the execution of his contract
due to cases of force majeur such as:
- Rains : 200 millimetres in 24 hours ;

- Winds : 40 metres per second ;
- Floods: frequent flood:s.

ARTICLE 41: Disagreements and disputes (CCAG article 75)

Disagreements and disputes during the execution of the contract shall be the subject of an attempt of
amicable settlement, where need be, through mediation, in accordance with the provisions of the SAC and
subject to the provisions of the Public Contracts Code.

Where the disagreements and disputes cannot be settled amicably, the matter shall be brought before the
competent Cameroon jurisdiction, subject to the provisions of the SAC.

ARTICLE 42: Production and dissemination of this present contract.
Ten (10) copies of this present contract shall be produced and multiplied at the expense of the contractor.

ARTICLE 43 and last: Entry into Force of the Jobbing order

This contract shall be valid only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the contractor by the Contracting Authority.
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PART 05
SPECIAL TECHNICAL CONDITION (C.C.T.P)

INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for cchieving the proposed work has the sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

SPECIAL TECHNICAL CONDITIONS (STC)

CHAPTER | - GENERAL INFORMATION

Article 1: EQUIVALENCY OF STANDARDS AND CODES

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes are national, or relate to a particular country or region,
other authoritative standards that ensure o substantially equal of higher quality than the standards and
codes specified will be accepted subjsct to the Project Manager’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor anc submitted to the Project Manager at least 28 days prior to
the date when the Contractor proposed daviations do not ensure substantially equal or higher quality,
the Contractor shall comply with the standards specified in the documents.

In case of conflicts of terms or issues in these technical specifications with the GCC and / or Contract Data
the terms or issues in the GCC and / or Contract Data shall prevail.

Article 2: LOCATION OF WORKS AND VOLUME OF WORK
Works will involve the construction / rehabilitation of water supply schemes.

Their location is defined on the locations and communities in various Divisions of the Northwest Region
The various works to be executed are detailed in the bill of quantities and the execution drawings conform
to the typical drawings for model plans in the consultation dossier.

Article 3 : GENERAL INSTRUCTIONS

It should be taken into consideration that these specifications complete the plans and the plans complete
the specifications. The Supervisor shall give modifications to plans provided or technical specifications in
writing. For this purpose, a numbered page book shcil be on site in which the instructions are written. Both
the contractor and the Supervisor shall initial the book pages. Therefore, the site contractor must execute
the works in conjunction with the document. The contractor shall take note of any omissions or discrepancies
that may exist in the document and call the attention of the Supervisor who is at his disposal for necessary
information and inquires. Any works carried out in negation of these instructions or provisions shall be
demolished at the expense of the contractor.

CHAPTER Il — ORIGIN, QUALITY AND PREPARATION OF MATERIALS
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Article 4: QUALITY AND SUPPLY OF MATERIALS

The contractor shall be responsible for the supply of sand, stones and gravel. He shall also be responsible
for the excavation and backfilling of the pipeline under the supervision of the engineer. In making his bids
the contractor shall visit the sites at his own expense. He shall make any reservations concerning materials
in his bid. He shall be required to include transport cost of these material to the various locations of the
structures in the community.

Article 5: SAND

The nature and origin of sand remains subject to the Supervisor’s approval. It shall be obtained from rivers
or through crushing. The sand component should be more that 80% and the very fine constituents
eliminated by settling should be less than 4%. The sand should be of high quality and must be free from
dirt, clay or any organic matter and if deemed necessary, it should be washed before being used.

Article 6: GRAVEL

They shall be obtained from deposits or quarries chosen by the Contractor, and approved by the
Supervisor. They should be clean (constituents eliminated through settling should be less than 2%) and their
grading suited to their use. If deemed necessary, it shall be washed before being used.

Article 7: STONES

They shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller
that 20cm. basalt stones commonly called black stone are recommended for the project or stones of other
quality duly tested and approved by the supervising engineer.

Article 8: CIMENT
They should be of CPA 325 class and be obtained from an approved factory.

Article 9: CONCRETE WORKS
Concrete Works shall be of 4 kinds:

® Lean concrete for foundation works where indicated shall be of PC 150kg/m3 and 10cm thick.
® Mass concrete for foundations shall be PC 250kg/m?® and thickness as shown on the plans
e Reinforced concrete for floor and roof slabs, covers foundations shall PC 350kg/m? and thickness

as shown on the plans

® Mass concrete for catchment works: All concrete in catchment construction shall be PC400KG /m3

Article 10: PIPES AND FITTINGS

Generally pipes used in water supply must meet any of the standards mentioned below or their
equivalence: the American Water Works Association (AWWA) or the American National Standards
Institute (ANSI) or the American Society for Testing and Materials (ASTM) standards N°. D1785 and D
2241 or ISO standards N°527 and 845.

Table A: NFT 54 = 016 Physical Characteristics of Pipes

. Thick Service Test Pressure | Tensile test 10h
Extarial Dianieter A Pressure | 1h at 20°C MPa | at 60°C MPa
0 Tolerance Average Nominal Max.
1.9 2.3 1.6 6.5
25 0.5 0.3 2.8 3.3 2.5 10.3 13.7
2.4 2.9 1.6 6.5
= e — 3.6 4.2 2.5 10.3 e
3 3.5 1.6 6.5 1
o S 0-3 A5 5.2 2.5 10.3 37
3.7 4.3 1.6 6.5
50 03 0.3 5.6 6.4 2.5 : 10.3 d
63 0.8 | 03 3 3.5 10 | 4 13.7
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65
10.3
75 0.9 0.3 : ; e 187
5:5 6.3 6.3 6.5 ’
4.3 5 10 4.1
Q0 A 0.3 6.6 7.5 6.3 6.5 13.7
3.2 3.8 16.7 0.6
110 1.4 0.4 53 6.1 10 1 13.7
8.1 9.2 6.3 1.6
3.7 4.3 16.7 0.6
125 1.5 0.4 6 6.8 10 1 137
0.2 10.4 6.3 1.6
3.7 4.3 0.6 2.57
140 1.7 0.5 6.1 7 1 3.75 137
9.3 10.5 1.6 5.86
3.8 4.4 0.6 1.95
160 2 0:5 6.2 7 1 3.3 13.7
9.5 10.7 1.6 5:2 |
Tolerances
Ovalization : T 1 mm
Length of pipe : £ 1% -----=--- + b6cm

Socket length : + 0.6 mm

10.1  Control tests for pipes
a) Length
the tolerance for pipe lengths shall be + 1% (+ 6cm) for every 100 pipes, if the number of pipes not respecting this
tolerance is less than 3 i.e 3%, then the whole lot is considered okay, otherwise the supervisor could request that as
many pipes be tested in the lot as possible.
b) External diameter
The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm for pipes
above 63mm diameters. Before reception, the supervisor shall verify the external diameters of 15 pipes for every
300 pipes. If 6 or more pipes do not meet the tolerance prescribed above, he reserves the rejected.
¢) Thickness

Thickness verification should adhere to the specifications presented on table B.

Table B: Thickness verification

) g 5 .
N° of pipes in the lot sr:le:tfesl?:rs\:::i‘;:::il:n VlﬁLoi accepted if X :a: f=b°d plpf:t):eiecied if Xmin =
100 - 199 10 ‘ 2 3
200 - 299 15 3 4
300 — 499 20 3 4
500 - 899 25 5 6
899 — 1300 30 6 7
1300 — 3200 40 8 9

The supervisor shall carry out thickness verification in accordance with table B.

d) Socket length

The socket length has to be verified according fo agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The folerance shall be 0.6mm.

e) Shrinkage cracks

Shrinkage crack tests should be carried out cccording fo agree methods by the supervisor on ¢ 15 = 30cm
long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for
15 samples representing a lot of 100 pipes, the lot shall be rejected.

f) internal pressure

Pipe sample shall be subjected to 1.5 times the service pressure for a duration of one hour. If one ouf of
every five samples ruptures, another set of five is selected for a retest. If the second set respects the
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specified relation with the service pressure, the set is considered satisfactory. Otherwise, necessary
adjustments are carried out to meet the required sp=cification, or the lot is rejected.

g) Impact
This test is carried out on three samples, cne from each extremities and the third from the centre, all three,

one meter long. Perpendicular masses are dropped from a height of one meter onto the samples as in
table C.

Table C: Impact test schedule

Pipe diameter Mass (kg)
25 . 1
32 B 1
40 _ 1
50 3.5
63 5
o] PEs)
90 75

The pipes are accepted if the percentage of broken pipes in the tested samples does not exceed 20%
The contractor is requested to furnish the supzrvisor with all information (name, address, phone etc) on the
factory being used to procure pipes for his project.

When the pipes are checked and tested the contractor shall present to the supervisor a quality certificate
from the manufacturer ascertaining that the pipes meet the required standards as described in the sections
above. The contractor shall arrange for free access to the factory for the supervisor to enable him request
as required for all factory tests described in the sections above to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, handling and workmanship.

10.2 Fittings specifications

Contractors are required to stricily respect standards and specifications.

All fittings for these constructions must resist a pressure of above 16 Bars

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those

standards and specifications shall be rejected. The performance guarantee of works shall cover all defects
on fittings, their handling and workmanship.

CHAPTER Il = METHOD OF EXECUTION

Article 11 GENERAL INFORMATION

11.1  Safety Measures

The Contractor shall be required to place at the entrance to the works site and in its vicinity, signboards
indicating that works is underwvay and he shall be responsible for any accident that occurs on the works
site and / or suffered by a third party, his staff and employees and officials of the Administration as a
result of their presence on the works site. Organisation of work and security on the works site shall be the
responsibility of the Contractor.

11.2  Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
works site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be
allowed for more than two hours. Mainienance of traffic flow shall be the responsibility and at the
expense of the Contractor and in case of any breach of contract by the latter, the Supervisor may bring in
a third party to correct any faults. All related expenses shall be borne by the Contractor. Where
interference with traffic is inevitable, the opinion of local administrative authorities shall be required for
any obstruction for a given period.

Article 12 STONE MASONRY

All stone masonry works must comply to the following standards DTU N° 20 — 12; NFP 13:304 and
14:301 The stone masonry required for the construction of structures should be aesthetical and according
to structure type (shape, size of stones, joints etfc...) in accordance with Engineering rules.
Binding mortar shall contain 300 (three hundred) kg of cement per m3 of sand with the biggest sand grain
being4mm.
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The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than
15 (fifteen) cm

M 450 mortar shall be used for the finishing of the external joints.

Article 13 MORTARS AND CONCRETE
13.1 Mortar

All mortar and plastering must meet the DTU standard N° 26 — 1. M450 moriar shall be a mixture of 450
(four hundred and fifty) kilogrammes of cement per cubic metre of dry sand.
If the M450 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 400 (four
hundred) kilogrammes of cement whose composition shall first of all be submitted for the Supervisor’s
approval shall be used.
13.2 Concrete
Reinforced concrete in elevation shall contain 350kilogrammes of ciment per cubic metre and shall be
vibrated during laying. The reinforcement rods must meet the BAEL standards of 1991 or the AFNOR 35 -
001 standards.
C350 concrete for reinforced concrete structures should have a minimal compressive strength of 270 bars
in 28 days.  Depending on the volume of concrete to be made, the Supervisor may carry out quality
control tests at his expense or, if he deems it necessary, ask an approved laboratory to collect samples
and carry out compression tests to check the quality of the concrete.

If the required minimum strength is not aitained, the Contractor shall bear the cost of tests and the
Supervisor shall decide on the measure to take in respect of the structure concerned. The volume of
average and big size aggregates in the C150 concrete should double that of the volume of sand.

Article 14 POINTING AND PLASTERING
14.1 Pointing

The joints of all external walls of stone masonry, which are visible, shall be pointed carefully such that the
works have and aesthetic look. M625 mortar shall be used for pointing, with a cement paste (1:0) finish.
14.2 Plastering

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by Tem
thick of spatter dash 1:2 M625. The wall is then finished with cement paste. Plastering of surfaces not in
contact with water as chambers for air valves, valves and washouts shall be 1 coat of plaster 1em thick and a mix

of 1:3 (M400)

Article 15 PLUMBING WORKS
Description

This item shall consist of the provision and installation of all pipes including the installation of accessories like
coupling, tees, reducers, efc.. to entirely complete this item as per these specifications and plans.

Construction methods

The soil in the bottom of the trench shall be lightly scarified before placing the pipe or other elements.

During transport, storage, and assembling of piping elements care shail be taken to avoid soil and other
contamination from entering the system.

Laying of the pipes, assembling of pipes and call other works, directly related to the piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the separate
elements.

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, efc. shall be connected in conformity with the manufacture’s prescriptions.

Method of measurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be made for each
class of pipe and each diameter of pipe separately.

Basis of payment

Payments shall be made af the contract’s unit price. This unit price shall be full compensation for the provision,
transportation, installation and testing of all piping material including the installation of all accessories like coupling,
tees, reducers, etc. efc.

Article 16 : EXCAVATIONS OF TRENCHES
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The trench for pipes up to 110mm shall be excavated to a depth of at least 80cm deep and 40cm wide or other
such depths and widths as directed by the supervisor and shown on the plan.
The trench for pipes above 110mm shall be excavated to o depth of at least 100cm deep and 40cm wide or other
such depths and widths as directed by the supervisor and shown on the plan.

Article 17: NOMENCLATURE OF WORK

17.1  Setting out of works

The contractor shall be responsible for the setting out of all pertinent lines, works, grades and levels as required for

the proper and accurate positioning of the structures on the site.

17.2  Earth Works

17.2.1 Description

This item shall consist of all excavation and backfill works in accordance with these specifications and in conformity

with the lines shown on the plans or as indicated by the supervisor.

17.2.2 Construction methods
Excavation

Excavation works for the piping system shall be performed by the contractor. The bottom of the trench shall be free

of any stones or other materials which could incur damage to the pipes. Excavations for intakes, reservoir tanks,

wash — out chambers, valve boxes, break — pressure tanks and public tap — stand shall be performed by the contractor
Backfill

Backfill of the pipeline shall be performed by the contractor. No backfill operations shall be allowed before the

approval from the supervisor has been granted.

The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
Maintenance of excavations.

The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions, the

nature of the precautions shall be entirely at his own discretion.

No water shall be allowed to accumulate in any portion of the excavations.

The excavations shall be protected against flooding, and any water entering them whether by any
means.

49



INVENTORY SHEET FOR WATER POINT
Identification of Inspector:

Name

Surname Date of Collection

Address

Siructure_Code:I||||||li"|||||
IFAEPcode | ¢ | [« [~ [ef7Q 1] [ § | | [ | ]

PROJECT FINANCING

Poject owner: N A I O A
Funder: S T N O O

Construction Year : | | | | | Construction Year| | | | |

Entreprise name:

—

Entreprise for

rehab. :

GEOGRAPHICAL LOCATION

Region: 0 S S O | S A ) [
Division:
S Bt 0 O Pl Y S O o 1 | 0 G S O O O O
Coundil |||ll|\l|||l|l|||l||:
| |
Locality : !
Quarter : lii
Place : ‘
COORDINATES
Code Waypoint : |
X- Coordinates: [T T LT T T {tkm  tongitude: || || [[[[]]]]
Y- Coordinates: | \ ‘ [L!'l L| |(km) Laftode s ll‘l\lllarl_ke:: A N TN TN N N M|
2 : School
SITE : 3: Hosp.it?.l -
Precise the name and /or Place. ... cveiininiiniiiicimiiisacssaeneeeanans 4 : Administration
5 : Stop point on highway
................................................................................. | 6 : Household
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CHARACTERISTICS OF WATER POI

TYPE OF WATER POINT :

NT

Other Information ......... sl ]

.NATURE WATER POINT 0 : Others

NATURE OF WATER POINT:

Other Information ..............ccc..o .

STATE OF STRUCTURE :

Observation:

NATURE OF BREAKDOWN

EQUIPEMENT

e

: Others
: Generator
: submerge Pump or surface (solar)

0
GRAVITY: [ |
2
3 :submerge Pump or surface (wind)
4
3

other information

PMH

0 : Others
1 : Wells
2 :Borehole

3 :Tower AEP
4 . Standpipe
5 :Source

1 : Modern well

2 : Equipped well(PMH)
3 : Equipped borehole
PMH 4 : AEPG

5 : AEPP

6 : AEP Mixte

7 : Source

8 : Source Rehab

1 : Fonctional

2 : Partially functional 3 :
Non fonctional

.............................................................................................

: no fuel for the pump
: pump damaged

: broken tab

: broken pipes

: NO spare parts

S\ BN

: other information : ..........................

0 : Other

1 : Vergnet

2 : Indian mark 11

ou III 3 : Rope

4 other information....................

Pump mark :

MANAGEMENT OF HYDRAULIC STRUCTURE /WATER POINT

FUNDING MODE :

: others

: Comitee water point
: Private management
: Council 4 : None

2D = O

-

FUNDING :

: others

: Payable (flat-rate/family)
: Volumetric

: none payable

W —o




MAINTENANCE

NOMBER OF CONSUMMERS

PRINCIPAL USAGES

Enough water quantity 2

Observation :

(U, ~SR VS I S i ]

: others

. Artisan repairer

: Réparateur villager
: Private operator

: Administration

(10 200
201 350
351 500

More than 701

Imprecise

O
O
L] 501_700
O
U

OoooOodano

Domestic
AnimaLS
Irrigation
Institutions (schools, hospital etc)
Industries

1031115 ¢ TP

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

WATER QUALITY

Physico-chemical parameters

CONDUCTIVITY

Organoleptic Parameter

Color
[] bright
[l Disorder

Ph

(] Acidic
[] Basic

Taste

[l Acceptable

[ bad
L dirty

U] OthBES . ... s brwsnasnasanns

Odeur
[] Acceptable
[J Bad




(] Ammonium
Pollutant indicators Parameter ] Nitrogen kjeldahl
(] Total Nitrogen
[l Nitrates
(] Arsenic
Toxic Parameters ) pui
O Cyanides
[J Lead
Ll Chromium
PHYSICAL CHARACTERISTICS:
Water height: L[l '] Jtm Drawndown: LLI L] fm
Static level: l l | [ l # ‘ I(m) Exploitation flowrate: LI | ] | , | |(m3/h)
Top strainer level: ! l | ‘ | ,,l J__l (m) Specific flowrate : l I l | I , I I |(m3/h/m)
Diametre: ] | | | :,! lL ‘(mm) Network length : I_l | | | |,| | I(m)
Depth: L L L L L] |m) Nomber of subscibers: AEERREN
Storage capacity: L L L L .l | | @m3/1) Nomber standtaps: LI
Storage Coefficient: LL L] 1 | Piping distribution: L]
Piping distance: L L L P LIl ] Jm  Nomberstandtaps: ANEREN
ENVIRONNEMENT
Less than 35 m:
e Non public sanitation available : U yes 0 no
Less than 50 m :
e . Available drainage network : [l yes [ no
e . Residence : L yes [l no
e . Livestocks : U yes U no
e |If yes, Nature livestock: .
e .spreading plan : [ yes [ no
e . industrial activity, waste, etc ...

Less than 500 m:
@  Proximity water source available U yes O no

@ |f yes, indicate the name:

® présence of wet zone or swamp 0 yes O no

® |f yes, indicate the council area:




In a radius of 3 km :

® presence water supp'y point yes U no

e if yes, indicate the nome :
Registered/Declaration of collected samples :

® availability of carnet management samples u [J yes no

® s water collected deciared annually at:

O Council water service d [] yes no
o Other organs O [] yes no

Are they refugies areound the struciures?é 0 ] Yes no
Development

[ Submerged pump/ surface

[] with arope
BRI CIUT G vermessanssssidbsisiipssisiississssssssass 2 [] Taps

[] Generator pumping

[l Solar
Base 2 [] Reinforced concrete

[l None reinforced concrete

[] Reinforced concrete
Margelle. .l
[] None reinforced concrete
2 .
Covars: ’ [] Reinforced concrete
] None reinforced concrete
Water outlet 2 [] Enrochechement
Supply.eee. )
SPAIe ParTSummcusessrsssssssssssseusessssaseasasaes 2 yes [ no
Name and signature of Name and signature of Name and signature of
constractor beneficiary Project engineer
Afvveeeeneeathe cooveiiiienen
Aleeinosnisiins the Rp—
AXosivians T
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PART 06

SCHEDULE OF UNIT PRICES




UNIT PRICE SCHEDULE FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME
|

N° | WORK DESCRIPTION UNIT | QTY U.P (FCFA) T.P (FCFA)
100 PREPARATORY WORKS
Site installation (Installation of project signboard, acquisition of worksite
. 101 | office, store and lodging places for personnel, general site cleaning LS 1
and implantation, demolition of femporary structures).
102 | Preparation of working documents (before and after construction) LS 1
200 REHABILITATION WORKS
Reconstruction of spring catchment intake 2 and 3 as well as their
201 ; ( LS 2
collection chambers
Reconstruction of spring catchment intake 1 and collection chamber to
201 LS 1
supply Ogen 1
Rehabilitation of existing of washout valve chambers and installation of
202 : s ‘ u 2
locking devices
203 Rehabilitation of control valve chamber (50x50x50cm) in stone U 5
masonry 1
204 Construction of air release valve chamber (50x50x50cm) in stone U 5
masonry
205 | Rehabilitation of the existing storage tank at Kurubei u
206 | Rehabilitation of existing standpipe with soak-away pit U 4
207 | Supply and laying of PVC pipe @100 NP10 LM 30
208 | Supply and lcying of PVC pipe @63 NP10 LM 49
209 | Supply and installation of plumbing accessories LS 1
210 | Labelling and numbering of standtaps . LS 1
300 CONSTRUCTION WORKS
301 | Construction of washout valve chamber (50x50x50cm) in stone masonry U 1
302 | Construction of control valve chamber (50x50x50cm) in stone masonry u 1
303 Construction of cir release valve chamber (50x50x50cm) in stone U 5
masonry
Construction of « 4m® reinforced concrete storage tank with internal
control room equipped with a metallic door, float valve 214", plumbing
304 accessories (float valve 212", PVC valves dia. 63mm and 86mm, PVC U 1
and Gi elbows, adaptor, tees, strainer 3" etc.) as well as purchase and
installation of a 1m height metallic ladder for access in and out to
supply Ogen 2
305 | Supply and installation of plumbing accessories LS 1
400 CONSTRUCTION OF A NEW PIPING NETWORK TO SUPPLY OGEN 1 AND 2
401 | Pipeline excavation and backfilling LM 15212
402 | Supply and laying of PE100 pipes @50 NP10 LM 50
403 | Supply and laying of PE100 pipes @32 NP10 LM 674
404 | Supply and laying of PE100 pipes @25 NP12.5 LM 488
405 Production and implantation of pipeline indicators in reinforced U 24
concrete every 50m.
406 | Supply and installation of plumbing accessories LS 1
500 ENVIRONMENTAL MITIGATION MEASURES
501 Water quality test after construction. These include physico-chemical U 1
and bacteriological analyses of the sampled water
502 | Cleaning and disinfection of pipeline LS 1
500 PROJECT SUSTAINABILITY
Supply of a complete tool box and spare parts (List of tools and spare
501 parts fo be obtained at the Divisional Delegation of MINEE MOMO). U 1
5 Equipment to be officially handed to the Chairman of the WMC by the
Divisional Delegate of MINEE during the provisional reception.
- COMPANY:
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BILL OF QUANTITIES FOR THE REHABILITATION OF THE OGEN POTABLE WATER SUPPLY SCHEME

N° | WORK DESCRIPTION UNIT | QTY U.P (FCFA) T.P (FCFA)
100 PREPARATORY WORKS
Site installation (Installation of project signboard, acquisition of worksite
101 | office, store and lodging places for personnel, general site cleaning LS 1
and implantation, demolition of temporary structures).
102 | Preparation of working documents (before and after construction) LS 1
Sub Total 100
200 REHABILITATION WORKS
Reconstruction of spring catchment intake 2 and 3 as well as their
201 . LS 2
collection chambers
Reconstruction of spring catchment intake 1 and collection chamber to
201 LS 1
supply Ogen 1
Rehabilitation of existing of washout valve chambers and installation of
202 ; . U 2
locking devices
203 Rehabilitation of control valve chamber (50x50x50cm) in stone U 2
masonry
204 Construction of cir release valve chamber (50x50x50cm) in stone U 5
masonry
205 | Rehabilitation of the existing storage tank at Kurubei U 1
206 | Rehabilitation of existing standpipe with soak-away pit U 4
207 | Supply and laying of PVC pipe @100 NP10 LM 30
208 | Supply and laying of PVC pipe @63 NP10 LM 49
209 | Supply and installation of plumbing accessories LS 1
210 | Labelling and numbering of standtaps LS 1
SUB TOTAL 200
300 CONSTRUCTION WORKS
301 | Construction of washout valve chamber (50x50x50cm) in stone masonry U 1
302 | Construction of control valve chamber (50x50x50cm) in stone masonry u 1
303 Construction of air release valve chamber (50x50x50cm) in stone U 2
masonry
Construction of a 4m3 reinforced concrete storage tank with internal
control room equipped with a metallic door, float valve 214", plumbing
304 accessories (float valve 24", PVC valves dia. 63mm and 36mm, PVC U 1
and Gl elbows, adaptor, tees, strainer 3" etc.) as well as purchase and
installation of a 1m height metallic ladder for access in and out to
supply Ogen 2
305 | Supply and installation of plumbing accessories LS 1
SUB TOTAL 300
400 CONSTRUCTION OF A NEW PIPING NETWORK TO SUPPLY CGEN 1 AND 2
401 | Pipeline excavation and backfilling LM 1,212
402 | Supply and laying of PE100 pipes @50 NP10 LM 50
403 | Supply and laying of PE100 pipes @32 NP10 LM 674
404 | Supply and laying of PE100 pipes @25 NP12.5 LM 488
405 Production and implantation of pipeline indicators in reinforced U 24
concrete every 50m.
406 | Supply and installation of plumbing accessories LS 1
SUB TOTAL 400
500 ENVIRONMENTAL MITIGATION MEASURES
501 Water quality test after construction. These include physico-chemicai U 1
5 and bacteriological analyses of the sampled water
502 | Cleaning and disinfection of pipeline LS 1
SUB TOTAL 500
© | 500 PROJECT SUSTAINABILITY
501 Supply of a complete tool box and spare parts (List of tools and spare U 1
parts to be obtained at the Divisional Delegation of MINEE MOMO).
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S

Equipment to be officially handed to the Chairman of the WMC by the
Divisional Delegate of MINEE during the provisional reception.

SUB TOTAL 500

TOTAL EXCLUDING TAXES
VAT (19.25%)

AIR (2.2%)

TOTAL INCLUDING TAXES

NET TO BE PAID

The present bill is fixed af the sum all Taxes inclusive of
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