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1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2025 Public Investment Budget, the Delegated Contracting Authority
(THE SENIOR DIVISIONAL OFFICER FOR DONGA MANTUNG), hereby representing the State of
Cameroon, launches an Open National Invitation to tender FOR THE DEMARCATION AND
CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR DONGA
MANTUNG, NORTH WEST REGION.

2) CONSISTENCY / NATURE OF SERVICE:

The works subject of this invitation to tender shall require THE DEMARCATION AND
CONSTRUCTION of the Divisional Delegation of Basic Education for Donga Mantung, North West
Region. The works required are found in the detail description mentioned in the bill of quantities and cost
estimates.

3) EXECUTION DURATION:

The maximum execution duration provided for by the Project Owner for the execution of the works
subject of this tender shall be 120 calendar days (4 months) with effect from date of notification of the
Service Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below:-

Lot Works Locality

Demarcation and Construction of the

1 | Divisional Delegation of Basic

Education for Donga Mantung

Nkambe, DONGA MANTUNG Division, North
West Region

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table
below:-

Lot Works Locality Estimated Cost




Demarcation and
Construction of the

1 | Divisional Delegation of
Basic Education for Donga
Mantung

Nkambe, DONGA MANTUNG Division, 52,000,000
North West Region FCFA

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
construction accompanied by the necessary financial capability. The company should not have any record of
abandonment of a project.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2025 Public Investment Budget (PIB 2025- MINEDUB) of the Republic of Cameroon as specified in
the table below:-

Project . Vote of charge

Lot Ministry : Works Provisional | Expenditure authorization N°
Owner Ne
Amount
Seiifor Demarcation and 59 15104 04

|| Ministryor Disisionsi Construction of the 52000000 | 1A01733 451615 523112

Basic for | Divisional Delegation FCFA
Education ‘\)l““g“ of Basic Education 423 ’
Hanmug for Donga Mantung —

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a
first-rate bank approved by the Ministry in charge of Finance and that shall respect the model in this tender file
featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the original date of the
validity of the offers.

Lot Works Locality hs‘ci,':)‘:‘“'" Bid Bond Tender Fee
Demarcation and
Letuction of fire Maunbe, DONGA 52,000,000 1,040,000 104,000
WL e : . 52,000, ,040, ,
1 Dl\lSl(?n‘ll Dcleg‘ltlon MANTUI\.G Division, North FCFA FCFA FCFA
of Basic Education for | West Region
Donga Mantung

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Delegated Contracting Authority (Service in charge of the contracts award) at the Senior
Divisional Officer’s Office premises, at the Divisional Delegation of Public Contracts Donga Mantung and at
the Regional Office of the Public Contracts Regulatory Board (ARMP) North West Bamenda during working
hours.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Senior Divisional Officer’s Office premises. The
document shall be obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of
one hundred and four thousand (104,000) francs CFA from Divisional treasury Nkambe.

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is. Envelope A: Administrative Documents,
Enveiope B: Technical documents and Envelope C: Financial documents. It shall reach the Divisional Contracts
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Award not later than 04/03/2025 At 10am local time. The sealed external envelope shall be free of all identification
marks, failing with this, the file shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following inscriptions:
OPEN NATIONAL INVITATION TO TENDER

N2 001/ONIT/NWR/DMD/DMDTB/2025 OF 07/02/2025 FOR THE DEMARCATION AND
CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR DONGA
MANTUNG, NORTH WEST REGION

(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months as at the date of submission of the bids or must not have been established
before the signing of the tender notice. Double certification shall not be accepted. Any bid that shall not be
in conformity with the prescriptions of this notice and tender file shall be declared null and void, especially
bids containing a bid bond not issued directly in the bidder’s name by a first-rate bank approved by the
Ministry in charge of Finance.

The bid bond which shallronly be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

13) OPENING OF BIDS (OFFERS):
Bids shall be opened by the Donga Mantung Divisional Tenders Board in a single phase on the

04/03/2025 at 11:00 am local time in the conference hall of the Senior Divisional Office. Only bidders or
their authorized representatives having a perfect knowledge of the file may attend the bid opening session.
Note should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- Absence of a document in the administrative file and not submitted within 48 hours upon request

- Administrative documents more than 3months old;

- Absence of attestation of site visit signed by the Project Owner;

- Absence of original or properly certified administrative document or documents certified more than
one time,

- False declaration or forged documents:

- Proof of having abandoned a project in the previous financial years

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first-rate bank approved
by the Ministry in charge of Finance
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NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well
- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 80% (non-respect of 80% of the essential criteria),
- Absence of quantified unit price (omission of a unit price in the financial bid).

B) Essential Criteria
*  General presentation of the tender bid,
*  Financial Capacity
*  References of the company in the similar domain,
*  Quality of the personnel,
*  Technical Organisation of Works,
*  Report of site visit,
*  Logistics,

*  Special technical clauses initialled on all the pages and signed on the last page,

*  Special administrative clauses initialled on all the pages and signed on the last page.
NB:
-Any Bid that shall not obtain a minimum of 80% evaluation in the technical documents shall
simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special
, Tender Regulations (RPAO). "

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at

the Senior Divisional Office for Donga Mantung.

18) AMENDMENT TO THE INVITATION TO TENDER:
The Delegated Contracting Authority may at any time, amend this invitation to
such amendments shall also be considered in the period given to bidders to submi
The Contracting Authority may at any time, amend this invitation to the
amendments and communicate same to companies that bought the tenderd file. Delays caused by/ such
amendments shall also be considered in the period given to bidders to submg their bids.
07 FEv/ ou8

der. Delays caused by

Nkambe, the

Copies : THE SENIOR DIVISIONAL OFFICER

- CHAIRMAN, Donga Mantung Divisional Tenders Board (DELEGATED CONTRACTING AUTHOR ITY)
ZZRUBLIC gF SN ;
VE[D, orges
‘?*\)g\,\O Oy 044 g 8 JCOIREC

- Divisional Delegate of MINEDUB -DM

- Divisional Delegation of Public contracts- DM

- ARMP Bamenda (for publication and filing)

- Divisional Service for the award of Contracts (for filing)
- CRTV/DMCR Radio House(s), to facilitate publicity

- BILL BOARDS

- CHRONO




DOSSIER N° 1

REPUBLIC OF CAMEROON

PEACE - WORK - FATHERLAND

REPUBLIQUE DU CAMEROUN

PAIX - TRAVAIL - PATRIE

REGION DU NORD- OUEST NORTH WEST REGION

DEPARTEMENT DU DONGA MANTUNG DONGA MANTUNG DIVISION
PREFECTURE DIVISIONAL OFFICE
SERVICE DES CONTRATS SERVICE OF CONTRACTS AWARD

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N2 001/ONIT/NWR/DMD/DMDTB/2025 DU 07/02/2025 POUR LES TRAVAUX DE DEMARCATION
ET DEMARCATION ET CONSTRUCTION DE LA DELEGATION DEPARTEMENTALE DU
MINEDUB, DEPARTEMENT DU DONGA MANT UNG, REGION DU NORD OUEST
1- Objet de ’appel d’offres : ’ '

Dans le cadre du Budget d’Investissement Public (BIP) 2025, LE PREFET DU DEPARTEMENT DU
DONGA MANTUNG, (Autorité Contractante Délégué) représentant de I’Etat du Cameroun lance un Appel
d’Offres National Ouvert pour les travaux de démarcation et Démarcation et Construction de LA
DELEGATION DEPARTEMENTALE DU MINEDUB, dans le Département du DONGA MANTUNG,
Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront les fravaux de démarcation et Démarcation et
Construction de LA DELEGATION DEPARTEMENTALE DU MINEDUB, dans Nkambe, département
de la Donga Mantung, Région du Nord-Ouest. Les travaux sont détalés dans les descriptions mentionnées
dans le cadre du détail quantitatif et estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I'exécution des travaux du présent appel
d’offre est de (120) jours continus (4 mois) a partir du jour de la notification de I’ordre de service pour le
démarrage des travaux.

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifié dans le tableau ci-aprés : -

Lot Travaux Localité

Démarcation et Construction de LA
1 DELEGATION  DEPARTEMENTALE DU
MINEDUB,

Nkambe, Département du DONGA
MANTUNG, Région du Nord-Ouest

5- Coiit prévisionnel
Le colit prévisionnel de I'opération a I'issue des études préalables est spécifié dans le tableau ci-
dessous ; -

Lot Travaux Localité Coiit prévisionnel
1 Démarcation et Nkambe, Département du DONGA 52,000,000
Construction de LA MANTUNG, Région du Nord-Ouest FCFA
7




DELEGATION
DEPARTEMENTALE
DU MINEDUB,

6- Participation et origine :

La participation au présent avis d’appel d’offres est ouverte a ¢galité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun. L’entreprise ne doit pas avoir
abandonné un projet.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de Iexercice 2025-MINEDUB de la République du Cameroun comme
spécifié¢ dans le tableau ci-dessous : -

Maitre N° de N° de
Lot | Ministére ] Travaux Coiit i PPautorisation de
d’Ouvrage p T PImputation ;
prévisionnel dépense
Démarcation et
PREFET Construction de LA - 5 JALN
I | MINEDUB | DONGA | DELEGATION 3 zé)ggf O o Il
MANTUNG | DEPARTEMENTAL P
E DU MINEDUB,

+ t
8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses picces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12
du ce dossier d’appel d’offres et valable pendant quatre-vingt-dix (90) jours au-dela de la date originale de
validité des offres.

Lot Tvaviiix Lo caite Coiit Cautionnement Prix d’achat
prévisionnel provisoire du DAO
Démarcation et
Construction de LA Nkambe, Département du L
1 | DELEGATION DONGA MKNTUNG, = o i
DEPARTEMENTALE | Région du Nord-Ouest
DU MINEDUB,

9- Consultation du dossier d’appel d’offres : Le dossier d’appel d’offres peut étre consulté dés publication
du présent avis d’appel d’offre aux services de I'Autorité Contractant (Service de passation des marchés
aupres du Préfet du Donga Mantung), i la Délégation Départementale des Marchés Publics du Donga
Mantung et au Bureau Régional de I’Agence de Régularisation des Marches Publics (ARMP) Nord-Ouest
pendant les heures ouvrables.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’Autorité
Contractant Délégué pendant les heures ouvrables a la Préfecture de Donga Mantung. Le dossier sera
obtenu contre versement d’une somme non remboursable de cent quatre mille (104,000) francs CFA
payable a la trésorerie départementale du Donga Mantung.

11- Remise des offres :

Chaque offre rédigée en francais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c’est-a-dire, Un (01) original et six (06) copies
marqués comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier
technique et C: pour le dossier financier. Les offres seront remises ¢tant dans une enveloppe externe
fermée au service de passation des marches de la Préfecture du Donga Mantung au plus tard le
04/03/20254 10 heures. Cette enveloppe externe devra étre adressée a I’ Autorité Contractante portant la
mention :




AVIS D’APPEL D’OFFRES NATIONAL OUVERT

NQ,OOI/ONI/NWR/DM D/DMDTB/2025 DU 07/02/2025 POUR LES TRA VAUX DE DEMARCATION ET
DEMARCATION ET CONSTRUCTION DE LA DELEGATION DEPARTEMENTALE DU MINEDUB,
DEPARTEMENT DE LA DONGA MANTUNG, REGION DU NORD OUEST

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service éndeur (Exemple : service des impdts, banques, etc.) ou une
autorité administative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies postérieurement a la date de signature de I’Avis d’Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du Dossier
d'Appel d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire délivrée par
une banque de premier ordre agréée par le Ministere chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussi seulement par I’ Autorité
Contractante au plus tard trente Jours aprés la période de validité. A I"attributaire, le cautionnement
provisoire sera remis par I’Autorité Contractante quant-il I'aura fourni le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I'original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant quatre-vingt-dix (90) Jours a partir de la date limite fixée pour la remise des offres.

' '

13- Ouverture des plis :

L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le
04/03/2025 a 11 heures heure locale dans la salle conférence présidé par Président de la commission de
passation des marchés auprés de la Préfecture du Donga Mantung. Seuls les soumissionnaires ou leurs
représentants qui ont une bonne maitrise des procédures et de la réglementation des marchés publics et
disposent des compétences techniques avérées dans le domaine concerné seront autorisés a assister a la
séance de I'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Criteéres d’évaluation :
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise aprés le délai
- Offres remise dans les enveloppes externes ouvertes,
- Enveloppes externes ayant les signes d’identification des soumissionnaires,
- Absence de I"attestation de la visite du site signé par le Maitre d’Ouvrage ;
- Absence d’un document dans le dossier Administratif et qui n’est pas soumis dans 48 heures sous
demande
- Documents administratifs certifiés hors du délai de trois mois
- Absence de I’original ou des documents bien certifiés ou documents certifiés plus qu’une fois
- Fausse déclaration ou picce falsifice
- Montre d*avoir abandonné un projet au cour des années antérieurs
- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de | ‘entreprise
mandaté et les noms d’autres entreprises mentionnds dans le contenant.
- Délai d’exécution plus long que prescrit dans I’Appel d’Offres
- Note technique inférieure a 80% au niveau de I’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.




B) Critéres essentiels
*  Présentation général de dossier de soumission,
*  Capacité financiére,
*  Références de I’entreprise dans le domaine similaires,
*  Qualité du personnel,
*  Organisation technique des travaux,
*  Rapport de visite de lieu,
*  Moyen logistiques,
*  Clauses technique spéciales visé sur tous les pages et signé sur la derniére page,
*  Clauses administratif spéciales visé sur tous les pages et signé sur la derniére page

Remarque :
- Seules les entreprises ayant obtenu au moins 80% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour P’étape II ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitatifs tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours a partir de la date
limite fixée pour la remise des offres.
16- Attribution : ¢
Le marché sera attribué au soumissionnaire présentant I’offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent €tre obtenus aux heures ouvrables ervice de
Passation des Marchés aupres de la Préfecture du Donga Mantung

18- Additif a Pappel D’offres

L’Autorité Contractante Délégué se réserve le droit & tout moment, que ¢&’soit a son initiative fou
consécutivement & une saisie d’un soumissionnaire avant la date de remise des’offres. en cas de nécesgité,
d*apporter toute autre modification ultéricure utile au présent appel d’offres pdbliant un additif. Tout additif
ainsi publié fera partie intégrante du dossier d’appel d’offres. Cet additif/sera communiqué par €¢fit ou
signifié par tout moyen laissant trace écrite i tous les soumissionnaires’ayant acheté le DAO e tenant
compte du temps il faut pour qu’ils préparent bien leurs offres.

Nkambe, 1§ 07 FEV 9o

LE PREFET DU DONGA MANTUNG

Ampliations:

- Président de la commission de passation de marché. (Antorité Contradfante Délégué)
- le Délégué Départemental de MINEDURB Donga Mantung o
- le Délégué Départemental des Marchés Publics Donga Mantung ‘?\)BUEODF C/,,;/(:‘\ /[
- ARMP Bamenda (pour publication et archivage) Q%)Q,\«\O Yeq #; ’?0( N\
-Service Départemental de passation des marches (pour archivage) —_— "04337’
- CRTV ERA
-DMCR/Radios locales pour faciliter la publicité Py ; 3 \ j
- Tableau d’affichage \"'-é eaii j
<& ¥ i
REFET 5K




DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS
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I Article 11: Tender fees
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¢ Article 13: Constituent documents of the bid R
l Article 14: Amount of bid
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Article 16: Validity of bids
I Article 17: Bid bond
Article 18: Varying proposals by bidders
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l Article 20: Form and signature of bids
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I Article 22: Date and time-limit for submission of bids
Article 23: Out of time-limit bids
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E. Opening and evaluation of bids
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Article 26: Confidential nature of the procedure
Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance
Article 29: Qualification of the bidder
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Article 37: Signature of the contract
Article 38: Final bond
Article 39: Additional information
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GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) DELEGATED CONTRACTING AUTHORITY as defined in the Special Regulations of the
invitation to tender (“RPAO”) is the SENIOR DIVISIONAL OFFICER FOR DONGA
MANTUNG who shall be in charge of launching the tender file. The name, the reference number and
the number of lots contained in the invitation to tenders are found in the Special Regulations of the
invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative Conditions (“CCAP ") of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract:

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition:

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
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commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
Judged to be in a situation of conflict of interest and considered not eligible if he: -

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(¢) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) Asan integral part of their bid, bidders must: ;
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions: -

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender
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Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDER FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include: -

(a) Document N° 1- Tender Notice (“440")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(¢) Document N° 3- Special regulations of the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="“CCAP”).

(e) Document N° 5- Special technical Conditions (STC="“CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(I) Document N° 12- List of first-rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (7o be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (tele-copier or email) or fax to the
Delegated Contracting Authority at the following address:

THE DELEGATED CONTRACTING AUTHORITY
THE SENIOR DIVISIONL OFFICER FOR DONGA MANTUNG

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenty-
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tender file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Delegated Contracting Authority copying the
Regulatory Organ for Public Contracts and the President of the Tenders Board. The Contracting
Authority has five (05) days to react with a copy of the reaction sent to the Minister in charge of
Public Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formu_!aled by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that

14



purchased the tender file. Hence to give room for bidders to prepare their offers the Delegated
Contracting Authority may postponed the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Delegated Contracting Authority shall
be written in English or French. However complementary documents may be in any other language
provided they are accompanied by précised translation into English or French, in which case at the end of

the interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A. B and C labelled as follows: -

ENVELOPE ..o ®.coiuniib b DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
N2 001/ONIT/NWR/DMD/DMDTB/2025 OF 07/02/2025 FOR THE DEMARCATION AND
CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR
DONGA MANTUNG, NORTH WEST REGION

“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes: -
a.Envelop A: Administrative file shall include: -
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt:
- is not the subject of an exclusion order or forfeiture provided for by the law in force:
ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include: -

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract.
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(iv) Commentaries (optional) - commentary on the technical choices of the project and possible
proposals

c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of

guarantees.

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows: '

THE DELEGATED CONTRACTING AUTHORITY
THE SENIOR DIVISIONAL OFFICER FOR DONGA MANTUNG

OPEN NATIONAL INVITATION TO TENDER

N2 001/ONIT/NWR/DMD/DMDTB/2025 OF 07/02/2025 FOR THE DEMARCATION AND
CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR

DONGA MANTUNG, NORTH WEST REGION

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(¢) During calculation of prices:

The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the
BOQCE and PE. They shall serve as the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BOCE.
The currency that shall be used for payment shall be the FCFA

As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.
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- It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder. Hence: -

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file. '

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Delegated Contracting Authority is

based otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in the General Regulations shall equally
be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid
without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND
The amount of the bid bond shall be as specified in these General Tender Regulations and must be of

the model presented in the tender file or otherwise any other model must have been authorized by the

Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Delegated Contracting
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Authority and accepted by the bidder, in accordance with the provisions of these General Regulations.
Hence: -

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) Ifthe bidder withdraws his bid during the period of validity:
(ii) If the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
that has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the

General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Delegated Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be

a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS
Each offer shall be presented in seven (07) copies that is. one (01) original clearly indicated

“ORIGINAL” and six (06) photocopies bearing “COPY”. The original must be typed or written with
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indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to sign for the bidder). The bid shall be bearing no
modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the

bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY?, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and

internal envelopes:
a) Should be addressed to the Delegated Contracting Authority at the address indicated in the

Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to

enable the Contracting Authority return the sealed bid if it is late in accordance with the General

Regulations. '

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Delegated Contracting Authority or
Senior Divisional Officer’s Office, Service for contracts award against a duly signed receipt bearing
the date and time specified in the Special Tender Regulations. Each bidder after submission shall before
departure, ensure that the external envelope (enclosing envelopes A, B and C) is stamped and dated.

l After submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in

the case where the envelope shall not be sealed or without the appropriate inscriptions on it, the
administration shall decline all responsibilities for misdirection or premature opening. Any bid opened
prematurely shall be rejected and returned to the bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to

tender, must be established exclusively:
o In English or French language.

o Using the metric system for quantities,
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declaring late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by an authorised representative in application of article 20(2) of
the General Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID” or “MODIFICATION”. Hence: -

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to

them unopened.
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(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval

may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be. the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or «“MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing * WITHDRAWAL” and «REPLACEMENT OFFER” or “MODIFICATION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS
Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
1) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of

I Representatives of the bidders concerned and who wish to attend. Representatives present during the

opening shall sign a register or a paper to attest their presence.
Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID™ are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that: -

S All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids) and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

> Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

> Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
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sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to

all the participants at the end of the session.

> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

= 1In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts

and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results.
Hence. any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and

the response given are formulated in writing but no change in the amount or content of the offer is

allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors

discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders

Board and the committee in charge of evaluation for questions related to their offers, between the

opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that: -

i) which substantially limits the scope, quality or realisation of the works:

i) which substantially limits and is not in conformity with the Tender File, the rights of the

Contracting Authority or the obligations of the bidder in relation to the contract; or
iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented

offers that essentially conformed to the Tender File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered inconformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall: -
= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall: -
S Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on

the content without recourse to external elements of proof.
SEnsure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is

essential to avoid any arbitrariness in determining qualification.
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=» Verity offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations;
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.
¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of the General Regulations;
d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;
f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.
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g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender LlﬂSUCCCSSfLII after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of: -

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB: ;

- In the case where the company does not fulfil these conditions. he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Contract Engineer as soon as possible
for the beginning of execution of works within three (03) days to following notification of the
Service Order to start work by the Project Owner. Failure to respect the duration shall be
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considered withdrawal and eventual cancellation of contract. The contract may be cancelled
outright in the cases provided for by Decree N2.:2018/366 of 20™ June 2018 to institute the Public
Contracts Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results. '

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As
well, the Contracting Authority must be notified the successful bidder of the signed contract within five
(5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or

several guarantee.
(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
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establishment or first rate financial institution approved in accordance with the instruments
in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that: -

Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

Control and follow-up operations of the project site shall be carried out by the Contract
Engineer (Divisional Delegate of Public Works for DONGA MANTUNG) in collaboration
with the Project Owner). They shall be required to give reports on the tasks executed. The
Contract Engineer shall prepare payments that shall be VISAED by the Contracting Authority
and transmitted for payment into an account opened by the contractor to this effect.

Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works DONGA MANTUNG

Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.




DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Project Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks for the

Demarcation and Construction of the Divisional Delegation of Basic Education for Donga
Mantung, DONGA MANTUNG Division North West Region with the specifications as in the Special
Technical Conditions and in the Bill of quantities and cost estimates. The Delegated Contracting
Authority concerned in this invitation to tender shall be THE SENIOR DIVISIONAL OFFICER FOR
DONGA MANTUNG
. T'he reference of this tenders file is

N2 001/ONIT/NWR/DMD/DMDTB/2025 OF 07/02/2025 FOR THE DEMARCATION AND

CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR
DONGA MANTUNG, NORTH WEST REGION

ARTICLE 02: EXECUTION DURATION

The execution duration for this project shall be one hundred and twenty (120) calendar days,
counting in function of the date of notification of the service order to start execution. Hence, bids shall be
evaluated on the basis of execution duration of the tasks involved between a minimum and maximum
ninety calendar days. The evaluation method features in the General Regulations. The execution duration

proposed by the preferred bidder shall become the contractual execution duration. For this reason, the
provisions of this article are such that THE SENIOR DIVISIONAL OFFICER FOR DONGA

MANTUNG expects net advantages of shorter execution duration.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2025 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Basic Education and assigned to

the Divisional Delegate of MINEDUB for DONGA MANTUNG, North West Region.

ARTICLE _04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.
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ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called external
envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder: -

(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.

(c) Is not in a state of collapse or judicial liquidation

(d) Is not affected by any exclusion or situation of legislation in force

(e) Has bid bond established in conformity with the model

(H

Has given powers to a signatory that engages the whole company.

To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated from
each other by colour separators:

Al.
A2

A3

A4.
AS.
A6.
AT

A8

A9

Al0.

Certified Copy of the Business Registration, not more than three (03) months old

Declaration of Intention to tender stamped with the tariff in force (written by the bidder)

Certificate of non-bankruptcy established by the Court of 1™ instance or the Chamber of Commerce, Industry

and Trade of the place of residence of the bidder, not more than three (03) months old

Attestation of the bank account of the bidder, issued by a first-rate bank approved by the Ministry in charge

of Finance or by a foreign bank of the first order not more than three (03) months old

Purchase receipt of the tender file issued by the public treasury of one hundred and four thousand

(104,000) F CFA
A bid bond of 1,040,000 (one million and forty thousand) F CFA issued by a first-rate bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions )
An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory Board
(ARMP)
An attestation of the National Social Insurance Fund stating the bidder has met all his obligations vis a vis the
Fund. The attestation should be less than three (03) months old
Attestation of fiscal conformity (photocopy certified by the Chief of Centre of Taxes, not more than three (03)
months old
Certified copy of valid Taxpayers card, delivered by the Chief of Centre of Taxes

Model form N° 13 for format

Al4.
Al5.
Al6.
Al7.
Al8.

Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
The Special Tender Regulations initialled and signed on the last page.
The Special Administrative clauses initialled and signed on the last page
Power of attorney where necessary
Group agreement as the case may be, that is, the agreement of association must be drawn up by a notary in
case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents

Technical offer will contain: -

(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-

(©)

(i) Methodological note on the analyses of the tasks involved

(i) Organization of the company towards the accomplishment of the tasks

(iii) Planning on which the company depends to accomplish the tasks

Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP”)

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)

To this effect, it shall contain the documents cited below placed in that order
No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
It shall show clearly the means at the | deeds, receipts, etc.
B1 | Equipment list | disposal of the enterprise to carry out the | NB- The equipments and tools

job (See Model form N° 12 for format) must be present at the site during
: each phase of the execution
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It shall contain:

< Works Supervisor: At least a Senior
Civil Engineering Technician with at
least 3 years’ experience in the field of
construction or Civil Engineering

Attach for each person a CV
(signed and  dated by the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel

B2 | Personnel list Technician experience with at least 5 ; g
by g shall include the Works Supervisor
years’ in the building sector.
A ] Works  Foreman and  other
% Foreman: At least a BAC F4 holder or :
i . . | dependent on the bids of the
equivalence with at least 7 years :
: 3 : o candidate.
experience in the domain of building
construction.
Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
Methodology/ fthe execution of works, that is, it shall show .
et 3t o e . Date, signature and stamp of
B3 | Organisation clearly the organisation of the enterprise | .
y " ! bidder at the end of document
of works (methodology  of execution, work schedule,
site installation, supply of materials, works to
bhe sub-contracted, to the use of local
nanpower, HIMO etc)
Sub- Information on the sub-contractor Date  and SIgnatLLreo of sib-
4 contracting | (equipment, personnel, references, etc) Soniacie- (only U@ o 6
2 D i 5 ? contract can be subcontracted)
; - e Dated and co-signed by the
G Site visit report containing coloured " . =
. Site visit : i " Managing Director and Works
B3 picture(s) of the Representative of the :
rEpart company conspicuously seen on site SHpsVISOroLiie sampiny
P Y (see Model form N° 14 for format).
Amount of works, copies of (1%
and last pages) and minutes of
: o y reception or attestation of effective
) List of similar jobs executed in the last three | Do , i
References of 4 realisation.  Include  accessible
B6 . (03) years by the enterprise and/or other ) s
the enterprise. | *. ! s : telephone number(s) of beneficiary
civil engineering works realised. . S
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
R7 Tthnlc_gl | Brovitied i iender fils: 'lmtlal'led on every page and signed
specifications and stamp on the last page
Financial Attes.tatlon o‘f Qre-.ﬁnancmg dell\fered by & Date and signature of bank Manager
B8 canabilit banking institution recognised by o ehage. ©
pabiity | MINFI/COBAC o
3. ENVELOPE C- Financial Documents
No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and tender | Signature, date and stamp of bidder.
Cl The tender letter amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in the
price list, that is, the price list in | Initials on every page and signed on last
c2 Unit price schedule faccordance with the model and | page. All pages must be stamped with
stating prices exclusive of VAT in | enterprise official stamp.
vords and in figures
. _ - F. Initials on every page and signed on last
C3 Bill onu.m.utus and | Detailed cost estimates of the page. All pages must be stamped with
Cost Estimates works. . .
enterprise function stamp.
ca Sub detail of unite Format to be completed showing Initials and stamped on every page

prices

detail breakdown of prices.

28




Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of the Senior Divisional Officer for Donga Mantung, Service in
charge of contracts award not later than 04/03/2025 at 10 am local time. The sealed external envelope
shall be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
N2 001/ONIT/NWR/DMD/DMDTB/2025 OF 07/02/2025 FOR THE DEMARCATION AND
CONSTRUCTION OF THE DIVISIONAL DELEGATION OF BASIC EDUCATION FOR
DONGA MANTUNG, NORTH WEST REGION

(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced before the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first-rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than

thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded). the bid bond shall be returned to the contractor by the Contracting

Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Donga Mantung Divisional tenders board in a single phase on the

04/03/2025 at 11am local time in the conference hall of the Senior Divisional Officer’s office. Only
bidders or their authorized representatives having a perfect knowledge of the file may attend the bid
opening session. Note should be taken that in case of any ambiguities or differences during opening. only
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the original shall be considered authentic, that is, any bid which shall not comply with the requirements of
the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA

They include: -

(a) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix
the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria.
The non respect of these criteria shall lead to the rejection of the bidder’s bid.

N.B:

Offers (bids) submitted after the deadline or time limit;
Bids submitted in unsealed external envelopes.
External envelopes with identification marks or inscriptions,
Absence of a document in the administrative file and not submitted within 48 hours on request,
Administrative documents more than 3months old;
Absence of original or properly certified administrative document or documents certified more
than one time,
False declaration or forged documents:
Absence of bid bond or bid bond not issued directly in bidder’s name by a first-rate bank approved
by the Ministry in charge of Finance
+ NB: Bid bond for a group of enterprises must bear the.name of mandated enterprise with the
names of the other enterprises mentioned as well.
Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 80% (non-respect of 80% of the essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria

General presentation of the tender bid,

Financial Capacity

References of the company in the similar domain,

Quality of the personnel,

Technical Organisation of Works,

Attestation and report of site visit,

Logistics,

Special technical clauses initialled on all the pages and signed on the last page,
Special administrative clauses initialled on all the pages and signed on the last page.

-Any Bid that shall not obtain 80% evaluation in the technical documents shall simply be
rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid

The essential criteria are as in the table below: -

DOCUMENT N° DESCRIPTION YES | NO
A.l Certified Copy of the Business Registration, not more than three (03)
months old
A2 Declaration of Intention to tender stamped with the tariff in force (written
by the bidder)
A3 Certificate of non-bankruptcy established by the Court of 1 instance or
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the Chamber of Commerce, Industry and Trade of the place of residence
of the bidder, not more than three (03) months old

A4

Attestation of the bank account of the bidder, issued by a first-rate bank
approved by the Ministry in charge of Finance or by a foreign bank of
the first order not more than three (03) months old

AS

Purchase receipt of the tender file issued by the public treasury of
104,000 (one hundred and four thousand) F CFA

A.6

A bid bond of 1,040,000 (one million and forty thousand) F CFA issued
by a first-rate bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

A7

An attestation of non-exclusion from Public Contracts issued by the
Public Contracts Regulatory Board (ARMP)

A8

An attestation of the National Social Insurance Fund stating the bidder
has met all his obligations vis a vis the Fund. The attestation should be
less than three (03) months old

A9

Attestation of fiscal conformity (photocopy certified by the Chief of
Centre of Taxes, not more than three (03) months old

A.10 Certified copy of valid Taxpayers card, delivered by the Chief of Centre

of Taxes

B.1

General presentation of the bids

YES

NO

Document is spiral bound

Table of content page

Colour Page separation

Presentation of document in the order given in the tender file

B.2 List of references of the enterprise in similar jobs
B.2.1 List of references of the enterprise in similar jobs (at least 40 000 000 F CFA) justified by
signed contracts (first and last pages) and minutes of acceptance or attestation of works
executed. (Minutes of final acceptance for up to 2022 projects. Minimum acceptance :02 of
Contracts realised in the domain of building construction over the past five (05) years
1* Reference
2" Reference
B.3 Qualification and experience of the technical staff
B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the work supervisor (Senior Technician Certificate in Civil
Engineering (BAC+2)

Professional experience in the project engineer >3 years (signed CV)
e CV signed by the supervisor,

o A certified copy of the technical diploma,

e An attestation of Presentation of the technical diploma,

e An attestation of availability signed by the supervisor,

e Certified copy of ID card
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B.3.2 01 Site foreman (Civil Engineering Technician)
Qualification of the site foreman (Technician Certificate in Civil Engineering
(BAC F4) or equivalent certificate
Professional experience of the site foreman>3 years (signed CV)
e (CV signed by the foreman,
e A certified copy of the technical diploma,
e An attestation of Presentation of the technical diploma,
e An attestation of availability signed by the foreman,
e Certified copy of ID card
B.3 Technical proposals
B.3.1 | Organisation of the project (specify names of the personnel handling the various
functions)
B.3.2 | Logical sequence for the execution of the task
B.3.3 | Quality control method
B.3.4 | Environmental protection measures
B.3.5 | Security and safety at the site '
B.3.6 | Duration of execution with respect to the tender file
B.4 Logistics (Equipment put aside for this project)
B.4.1 | Proof of ownership or rental of a pick-up or other vans
B.4.2 | Proof of ownership or rental of a dump truck
B.4.3 | Proof of ownership or rental of a concrete mixer
B.4.4 | Proof of ownership or rental of a hand compactor
B.4.5 | Masonry kit: wheel barrows, masonry clamps, harmer 300g, shovels, dig axes,
building level, masonry buckets, trowels, spades, etc.
B.5 Financial capacity
B.5.1 | An attestation of financial capacity (solvency) of the enterprise issued by a I*
class bank located in any area in Cameroon and approved by the Ministry in
charge of Finance and respect COBAC conditions
B.6 Attestation of site visit signed in your honour
B.7 Comprehensive report of site visit signed by the company engineer and justified
by photos
B.8 Special technical clauses initialled on all the pages and last page signed and
stamped
B.9 Special administrative clauses completed and initialled on all the pages and last
page signed and stamped
C Financial Offer
G.1 A submission letter, signed, dated and stamped
C.2 Completed and signed frame work of unit prices
3 Signed bill of quantities and cost estimate indicating the total amount without

taxes (HT) and with taxes (TTC)
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C4 Sub detail of unit prices

(i) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION: \
Additional information may be obtained during working hours from the service for €ontract Award at
Senior Divisional Office Donga Mantung.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to teffder. Delays caused by such
amendments shall also be considered in the period given to bidders to subipit their bids.

Nkambe, the © | "tA 2005
Copies : THE SENIOR DIVISIONAL OFF}CER
- CHAIRMAN, Donga Mantung Divisional tenders board ' DONGA MANTUNG

- Divisional Delegate of MINEDUB Donga Mantung

- Divisional delegation of public contracts Donga Mantung
- ARMP Bamenda (for publication and filing)

- Donga Mantung Divisional tenders board

- CRTV/DMCR Radio House to facilitate publicity
- BILL BOARDS

- CHRONO

33



W

DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER 1 GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
Article 10 Service order and correspor'ldence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER I EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key personnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Contract Engineer
Article 27 Project site meetings
Article 28 Project record
Article 29 Putting the site at the disposal of the Contractor

Article 30

Security measures
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l Article 31 Environmental protection
Article 32 Cleaning of the site
I Article 33 Operations required before acceptance
Article 34 Provisional acceptance
I Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
I Article 37 Final acceptance
Article 38 Laws governing labour
l CHAPTER 111 FINANCIAL CONDITIONS
Article 20 Amount of the Contract (Jobbing Order)
l Article 40 Price consistency
Article 41 Sub-detailed prices
l Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
' Article 44 Start-off advance
Article 45 Guarantees
l Article 46 Price Revision
Article 47 Stamp duty and registration
l Article 48 Tax and customs regime
Article 49 Penalties
l CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
I Article 51 Settlement of disputes
Article 52 Termination of Contract
I Article 53 Special commercial charges
Article 54 International transports
l Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted
f
I
I
I |
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THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Demarcation and Construction of the Divisional
Delegation of Basic Education for Donga Mantung, North West Region.

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3:  MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree N2: 2018/366 of 20™ June 2018 instituting the Public Contracts Code,

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5:  FUNDING :
Works referred to in the Invitation to Tender shall be funded through the 2025 Public Investment
Budget under the supervision of the Ministry of Basic Education.

Article 6:  CONTENT OF THE JOBBING ORDER
It shall be composed of? -

Title I : The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title I1I: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being: -

e Law N °96/12 of 5" August 1996 on the management of environment;

e Decree No.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files:

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts:

e Decree NO. 2018/366 of 20th June 2018 to lay down the Public Contracts Code:

e Circular N° 00013995/C/MINFI of 315 December 2024 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State and other
public entities for 2025 fiscal year.

e Circular N° 004/CAB/PM of 30™ December 2005 relating to the application of the Public Contracts
code;

e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of

Public Contracts system:

e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the

changes of the economic conditions of Public Contracts:

e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
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Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts;
Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP);

Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.

Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8™ March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards.

Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Delegated Contracting Authority is The Senior Divisional Officer for Donga Mantung
who shall be the Signatory Authority of the contract arising from this invitation to tender. He shall
be responsible for the conservation of the originals of the Jobbing Order and the transmission of copies to
ARMP through the focal point designated to that effect.

2. The Project Owner, that is, the Divisional Delegate of MINEDUB Donga Mantung who shall
take part in the award and follow-up of the execution of the project in collaboration with the
Contract Engineer and the Control Service at the Divisional Delegation of Public Contracts for
DONGA MANTUNG.

The Authorizing Officer, that is, the DD MINEDUB Donga Mantung who shall address to the

Divisional Delegate of Public Contracts for DONGA MANTUNG, periodic reports on the partial

payments made, if any. These reports shall present the state of the advancement of works, the

financial situation (payment of the deductions) as well as the difficulties met during the execution
of works.

4. The Contract Manager is the Chief of Service Administration and Finance at the Divisionl
Delegation MINEDUB for DONGA MANTUNG who shall in collaboration with the Contract
Engineer ensure the technical specifications are respected during the execution and submit in
maximum every two weeks, reports to the Contracting Authority.

5. The Contract Engineer is the Divisional Delegate of Public Works for DONGA MANTUNG
who shall be in charge of approbation of execution documents, supervising and controlling the
technical execution of the works. He shall as well ensure he plays his roles spelled out in Article
26 of these Administrative Conditions and prepare documents for payments.

6. The Project Manager is the Chief of Technical Service at the Divisional Delegation of Public
Works for DONGA MANTUNG who shall be in charge of the technical supervision of the
execution of the works. He shall work in strict direct collaboration with the Contract Engineer
informing him of all technical issues on the site on a daily basis.

7. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for DONGA
MANTUNG. It shall carry out routine control of the execution of the specifications of the
contract(s) as per its attributions and channel technical advices to the contractor through the

Contract Engineer and Project Owner. It shall within a maximum of seventy-two (72) hours
forward to the Contracting Authority a report of each control mission carried out.

(U8}
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Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Contract Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority in consultation with
the Contract Engineer does not give objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in
Nkambe". In case of change of domiciliation without informing the administration, all
notifications destined to the contractor shall be addressed care of (/o) the Senior Divisional
Officer for Donga Mantung for the execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Contract Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10:  NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period.
other service orders shall be signed by the Contracting Authority in at least five (05) copies and
notified to start works by the Project Owner relating to the normal execution period of works. The
Project Owner shall transmit copies of the notified Service Order to the Contractor, Contracting
Authority, Contract Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the Project Owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Contract Engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project Owner
following the advice of the Contract Engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Contract Engineer while those on remedial
actions during the guarantee period shall be signed by the Contract Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor,
Contract Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex, fax. e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Contract Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.
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NB: -The contractor has ten (10) days within which to give observations on all Service Orders
received. The fact of giving out some reservations does not free the company from executing the
Service Orders received.

Article 11: KNOWLEDGE OF THE SITE. GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following: -
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or like]y to be met underground, etc).
- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).
- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.
- The possibility of sufficiently providing the qualified manpower.
- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinct contracts.
- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Contract Engineer, any notification addressed to
his company shall be validly done in the office of the Senior Divisional Officer, where the project is
being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen
(15) days from the date of notification of the service order to start execution be carried out by
Commission comprising of:

e The Delegated Contracting Authority (DCA) or his Representative -- Chairperson

e The Authorizing Officer Member
e The Contract Manager Member
e The Contract Engineer----=--===ssmemmmm oo Secretary
e The Divisional Delegate MINMAP/DM Member
e A Staff of the Control Brigade, DD MINMAP ----------nomemcmmaeee Member
e The Project Manager (CST/DD/MINTP) --------e-eemmmmmmmmmomeem e Member
e The Divisional Delegate MINEPAT/DM --- Member
e The Divisional Delegate MINDDEVEL Member

e The Divisional Delegate of Environment -- Member
e The Chief of Local Development at the SDO’s Office ----------------- Member
e The Fon/Chief of the locality or his representative --------------------- Member
e The Contractor Member

39



Remark:

Article 12:

all commission members on site as well.

-An installation report shall be prepared by the Contract Engineer on the site and signed by

-If within fifteen (15) days from the date of notification of the service order to start execution

site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of

the contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial

contract.

-In no circumstance shall the installation material paid for site installation be taken away by

the Contractor at the end of execution. The installation material shall become the property

of the Beneficiary Administration because the material has been paid for in the cost

estimate contain the contract.

[CHAPTER II: EXECUTION OF THE TASKS|

CONSISTENCY_OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-

LIMITS FOR MOBILIZATION

The tasks that form the subject of the present invitation to tender consist of all works foreseen in the bill
of quantities estimated FOR THE DEMARCATION AND CONSTRUCTION OF THE DIVISIONAL

DELEGATION OF BASIC EDUCATION FOR'DONGA MANTUNG, NORTH WEST REGION.

situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year

Time-limits for execution covers:

Transfer of networks and traffic maintenance.
Supply of materials;

Realization of the different tasks:

Under no circumstances shall the duration for execution exceed four (04) months except in the

cannot undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start

work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and five (05)

photocopies of the registered contract within a maximum duration of thirty (30) days as from the date of

notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow: -

One original copy to the office of the Contracting Authority

One photocopy to the office of the Contract Manager

One original copy to the Contract Engineer

One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

One photocopy to the office of the Control Brigade

One photocopy to the office of the Project Manager

One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)
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Article 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and five (05) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Contract Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Contract Engineer and
Project Manager in accordance with the rules and norms in force. Hence, the contractor is responsible
with regard to the administration, for the organization and the conduct at the site, the quality of the
materials and supplies used by him, their perfect adaptation to the needs of the site and the good
execution of tasks. Tasks will be executed in accordance with the plans and technical specifications, that
is, according to the rules of the art. To this effect, the contractor shall take all measures to provide all
necessary means to hire competent staff.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution programme otherwise he shall pay
penalties amounting up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness.
These penalties shall equally be applied in case of delays after the deadline attributed for corrections to
be made on the execution programme. As well, these penalties shall be applied on any stakeholder who
delays the process of approving the execution programme submitted or who carries out abusive rejects
of the execution programme; in no circumstance shall the execution programme be rejected more than
two (02) times. ‘

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Contract Engineer, Project Manager and his material for the
realization of the contract arising from this present invitation to tender, during the execution of the
tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Contract Engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the Contract Engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15:  INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance
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In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Contract Manager for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting t0 the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract, if the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Contract Engineer the programme of works (planning inclusive) in five copies for approval.
The contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this programme will only be applied after having received the Contract
Engineer's prior agreement. It shall be established every month end at the contractor’s diligence and at his
expenses. the state of advancement of works 1o be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged

l and percentage of the initial contract amount and its additional clauses 10 be sub contracted. All
"

subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise 10 termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to yalidate the sub-contracting.
Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Contract
Engineer for designing and executing the works.
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Before the provisional acceptance, the contractor shall furnish to the Contract Engineer three (03)
copies of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the Contract Engineer three (03) copies of the plans of works really executed (“plan de récolement”)
called as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Contract Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Contract Manager of the Contract shall in collaboration with the Contract Engineer verify and
be sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of
the contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to
that of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be less by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Contract Engineer, Project Owner and Contracting
Authority through the Contract Manager of the contract. The charges emanating from such replacement
shall be born by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20:  MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Contract Engineer may prescribe in accordance with the specifications of the contract.
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The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Contract Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

t +

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Contract Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26: DUTIES OF THE CONTRACT ENGINEER

The duty of the Contract Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Contract Engineer shall not relieve the contractor of
any of his obligations under the contract or order any task that may delay the execution of works or lead
to additional payment by the Contracting Authority or order any significant modification to the structure
to be constructed. The Contract Engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Contract Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Contract Engineer shall have the following duties:

- Ensure in collaboration with the Contract Manager of the contract, the approbation of
execution documents within seven (07) days otherwise Administrative Sanctions as per the
regulations in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;
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- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor; '

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27:  PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Contract Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the
contract of the Contract Engineer as the case may be.

Article 28: SITE RECORD 3
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A project record shall be kept by the contractor and put at the disposal of the Contract Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
e Weather conditions;
e Receipts of materials and authorizations of all sorts;
e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
e  Works done during the day, the personnel and material used:
e Works progress;
e Required prescriptions;
¢ Detailed quantities of works;
e Works done by sub-contractors:
e Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Contract Engineer and the foreman following each visit
to the site, and visaed after each project meetings. For any claim that the contractor may make, only
events or documents mentioned in due time in the project record shall be taken into consideration. Any
refusal to present, or any attempt to destroy all or part of this journal or to forge it. shall give rise to
sanctions. Whatever the case, the contractor shall not take advantage of the impossibility to consult the
project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Contract Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall

put at the disposal of the contractor, free of charge and for the duration of works, the State private or
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public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the
Contract Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

t

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Contract Engineer, the organization of a technical
visit (pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

e Controlling the quality and quantity of the structures constructed;
e Carrying out trials provided for by the Special technical conditions;

e Recording the possible non-execution of works provided for under the contract;
e Recording the folding up of the installations and cleaning of the project site;

e Recording the completion of works;

e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Contract Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Contract Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of: -

- The Project Owner or his representative...............c........ Chairperson
- The Contract Manager .........coceeeevuenennenenenniiunennnans Member

5 . TS ottt BRgINeer swssismasbssmimsssmssisfgsmvisan, Secretary

- The DD/MINMAP or his representative of .................. Observer

5 The Project Manager. .. .uwswusvvsnvammmissobmwyeriases Member

= The COMTABIOL ...cssesmsmessnsanansonessmmnmnansassdobmsnsmnnnsns Member

Remark: The technical acceptance report shall be prepared by the Contract Engineer on the site and
signed by all commission members on site as well. Technical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within the penalty zone, counts
of calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun.
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Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Contract Engineer and Contracting Authority. It shall be recommended to the
Project Owner by the Contract Engineer and the date for it shall be agreed upon based on confirmation
from the Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- Delegated Contracting authority or his representative........... Chairperson
- The Project Owner or his representative........................ Member

- The Contract Manager ............cc.cecuveiuiineenininennn.. Member

= The Contract EHEINEET  urssovsiiesosemmmansnntbbonssssnsis Secretary

- The DD/MINMAP or his representative of ................. Observer

- Control Brigade MINMAP.........ccccoeviiviiiiiiininnn.n. Observer

- The Project Manager..........ccceeueinieniniiniiniieeneannnn. Member

v THECOMPACION s sminnsss inmmmnansnntmnsmmmssmodbhs s e Member

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

* Refusal of acceptance of works;
= Acceptance of works.

Remark: A reception report shall be prepared by the Contract Engineer on the site and signed by all

commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This guarantee period shall last for twelve (12) months as from the date of provisional acceptance.
The period of guarantee concerns works relating to the structure and exhaust equipment that may be
installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Contract Engineer. The contractor shall within twenty (20) days
from date of information carry out the repairs identified by the Contract Engineer and/or Project Owner.
After this deadline, the Contract Engineer shall have the right to have the repairs carried out at the
contractor’s expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

= Refusal of acceptance of works because of reserves identified;
= Acceptance of works;
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* In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Contract Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Contract Engineer on the site and signed by
all the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

ICHAPTER I11I- FINANCIAL CONDITIONS

Article 39: AMOUNT OF THE CONTRACT

The amount of the contract (52,000,000 Francs CFA, ATI) shall be stated in the detailed cost
estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

e transport and access conditions to the site at any period of the year;

e constraints relating to the geographic situation of works:

e water regime and rainfall in the area and possible risk of flood:;

e Presence or absence of a development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

» Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

o Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc:

* Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender;

» Prospecting for sources of materials, extraction, storing, drainage of deposits;

* Measures aimed at reducing direct environmental impacts;

e Maintenance of structures during the period of guarantee:

e Insurance including civil liability;

e Insurance charges for the project;
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¢ Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree NO. 2018/366 of 20" June 2018,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Project owner shall visa the payment documents before any payment can be effected;
(¢) The Divisional Controller of Finance shall be charged with the clearance of expenditure,

(d) The Divisional Treasurer for Donga Mantung shall be in charge of payments;

(e) Security shall be subject to the rules governing public contracts and

(f) Payments shall be done by bank transfer.

() The contractor may obtain periodic payments on account. This periodic payment may be
spread out during the term of the contract in several periodic installments

(h) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Contract Engineer.

In respect of the above: -

* Mode of pavment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20"
June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this: -

- The Contract Engineer and the Contractor shall periodically draw a joint statement
summarizing and setting the quantities achieved and record for each heading. Works executed
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by the contractor and entered into the job cost sheet give entitlement to payment on account
(bill) may give right to payment;
Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Contract Engineer, eleven (11) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Contract Engineer and once
approved by the Contract Engineer the draft final account shall become the final account. It
shall serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;
At the end of the period of guarantee, the Contract Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;
The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests:
Default interests shall be paid by statement of the amounts owed:
The currency of the tender and payment shall be the CFA Franc. !
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in eleven (11) copies including the
stamped original copy, the Contract Engineer shall after verification finalize and transmit to the
Contract Manager for the contract (The Chief of Service of Administration and Finance
Divisional at the Delegation of MINEDUB for Donga Mantung) who in turn shall verify and
sign as a means to order for payment and transmit to the Authorizing Officer/ Project Owner.
The Project owner afier verification and concluded good for payment shall affix a VISA and
transmit to the Divisional Treasurer for Donga Mantung who shall commit the State of
Cameroon for payment to be carried out as defined in the contract in respect to the information
on the credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above:
e Seven copies of signed Statements of work done:
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement™) signed by the Contract Engineer and bearing
the visa of the authorising officer;

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
A location plan
An attestation of localisation ;

>

>

> A Taxpayer’s card;
> A Business licence ;
>

A clearance attesting to the payment of taxes;
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> An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificate issued by the National Social Insurance Fund (“NSIF”).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5" of every month
following the works executed transmit eleven (11) copies of the partial invoices to the
Contract Engineer who shall within a time-limit of seven (7) days approve and forward for
processing.

* Venue of payment of works executed

[t shall be carried out by the Divisional Treasury for Nkambe.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It is reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed at 40% of the contract and must be totally
reimbursed not later than when the execution of the contract must have reached 80%, i.e. when the value
of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case. the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake 1o pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

n
—




t

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor afier completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000" of the contract amount (AT 1)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance. ¢

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority afier fulfilment of the coniractual obligations by the Contractor proven by final
acceplance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the
bond shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the period of guarantee, the Contracting Authority, Project Owner and the Contract Engineer, they
shall have the right to carry out the corrections using any other contractor who shall be paid using the
amount retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of four months defined in the tender. the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence.
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within thirty (30) days as from the date of notification of the contract by the Contracting
Authority.
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Article48:  TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the

implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the

contractual time-limits, he shall be subject to the following penalties:

1/2000™ of the amount of the contract per calendar day overrun, from the 1% to the 30™ day:;
1/1000™ of the amount of the contract per calendar day, beyond the 30" day;

Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;

A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits. the Contractor

shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably: -

The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness;

The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

The late provision of the execution programme: In case where the Contractor does not provide
the execution programme within the thirty (30) days from date of notification of the service order
to start work. he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for
every calendar day of lateness. As well, these penalties shall be applied on any stakeholder who
delays the process of approving the execution program submitted or who carries out abusive
rejects of the execution programme;

The late request for site installation: If within fifteen (15) days from the date of notification of
the service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

The replacement of Key Personnel: 1f in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000" the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeure such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.
Absence of Project Site Log Book: 1t shall attract penalties of 1/5000™ the cost of the contract
(ATI) of the main Contractor and that of the Contract Manager of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated,



ICHAPTER IV: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Contract Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Contract Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Contract Engineer
shall visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account: -

(a) He the Contract Engineer shall forward to the Project Owner a succinct report bearing his appraisal
and suggestion(s);

(b) The Project Owner shall cross examine the report of the Contract Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of ‘execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Contract Engineer, he shall forward his suggestion(s) in a report to the
Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No. 2018/366 of 20" June 2018 to lay
down the Public Contracts Code and the following special conditions:

» non-registration of the contract within the required time-limits;

» Non-compliance of technical documents ;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel;

Non-payment of insurance charges.
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Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Contract Engineer on behalf of the Contracting
Authority.
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Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the law in force.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Divisional Controller of Finance, DONGA
MANTUNG and signed by the Contracting Authority. Its execution shall enter into force upon
notification of the Contractor by the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2, 5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Contract Engineer, bearing the following text:

r t

REPUBLIC OF CAMEROON

Peace - Work — Fatherland

DEMARCATION AND CONSTRUCTION OF THE DIVISIONAL DELEGATION
OF BASIC EDUCATION FOR DONGA MANTUNG, NORTH WEST REGION

PROJECT OWNER: THE DIVISIONAL DELEGATE MINEDUB

DELEGATED CONTRACTING AUTHORITY: THE SENIOR DIVISIONAL
OFFICER FOR DONGA MANTUNG

AUTHORISING OFFICER: THE DIVISIONAL DELEGATE MINEDUB DONGA
MANTUNG

CONTRACT MANAGER: THE CHIEF OF SERVICE ADMINISTRATION AND
FINANCE AT THE DIVISIONAL DELGATION OF
MINEDUB FOR DONGA MANTUNG

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR DONGA MANTUNG
PROJECT MANAGER: THE CHIEF OF TECHNICAL SERVICE DD/MINTP/DM

CONTRACTOR... 1t tes e vee ven vee vas eee an
FINANCING: 2025 PUBLIC INVESTMENT BUDGET OF MINEDUB

DURATION OF CONTRACT: 120 CALENDAR DAYS (04 MONTHYS)
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description is intended to define the content of the Demarcation and Construction of
the Divisional Delegation of Basic Education for Donga Mantung, North West Region

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

LOT 100 PRELIMINARY WORKS

LOT 200 EARTH MOVEMENT

LOT 300 FOUNDATION

LOT 400 BLOCK WORK - ELEVATION
LOT 500 ROOF WORKS

LOT 600 METAL WORKS

LOT 700 WOOD WORKS

LOT 800 PLUMBING WORKS

LOT 900 ELECTRIAL WORKS

LOT 1000 TILING, PAINTING AND GLASS WORKS
LOT 1100 V.R.D

Reference documents
In the study and execution of the contract, the successful bidder shall comply with the following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating
to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Contract Engineer and the other administrations involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for: -
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Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Contract Engineer and sample models of equipment and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Contract Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

e The Project Owner Chairperson
* The Contract Manager Member

e The Contract Engineer--- Secretary

* A Staff of the Control Brigade, DD MINMAP -- Member

* The Project Manager (CST/DD/MINTP/DM) ---- Member

* The DD/MINEPAT or his representative of =-------c--ememmmwv- Member

e The Divisional Delegate of Environment Member

* The Chief of Local Development at the SDO’s Office ----nnnmmmmw- Member

¢ The Fon/Chief of the locality or his representative Member

e The Contractor --  Member

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Contract
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Contract Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have
the right to the final choice in case of any modification.
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Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods

The Contractor shall be bound to provide all the Justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
Justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the
CSTB

SAND

All the sand supplied by the Contractor or put at his disposal shall be subject to the approval of the
Contract Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Contract Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films on the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall
be done on a dry and ventilated floor.

58



REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Contract Engineer before the start of works.

WooD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words: -

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1, 20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the
Contract Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 cm, and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue
excavation up to a depth as will be approved by the Contract Engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom of excavation by the Contract Engineer. The foundation shall be
excavated to obtain the hard soil where it shall resist and to bear the foundation work.

NB: The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE:

-Ordinary concrete specifically lean concrete shall be Scm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at

150kg/m°.
- Oversite concrete shall be 10cm thick laid over the entire floors and paved area between walls and
autters at 250kg/m’.

NB: The external veranda shall be Scm below the level of the internal floor with 2% slope outwards
the gutter.

-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and
ring beams and their mixture shall be in a proportion of 350kg/m”.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

-Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.

NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

table below:- :
9
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Ne| STRUCTURE | PieES | RODS | RODS | STIRRUP [\ cp [ romr
Nos [0) Torsd Spacing
1 | Damp proof course 4 10mm 6mm 20cm 350kg/m3 | Fe-E-40
2 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40
Bl e et g e M | gem | ssokesl| Roman
4 | Wall pillars 15x15 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
5 | Wall plate 15x20 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40
6 | Beams 15x20 4 10mm 6mm 20cm 350kg/m3 | Fe-E-40

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 to Smm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%.

- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be approved by the
Contract Engineer before any use on the site. The gravels shall be clean and well graded
with very fine elements settlement of less than 2%.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA325 class from an approved factory. Storage on the
building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04)
days.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) ¢cm for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

Note
-All blocks shall be cured for at least 28 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed
above and level solidity

-Plastering: Cement mortar mix in a proportion of 400kg/m® will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
which is recommended to remove any unevenness. The final thickness of the plastering shall
not be less than three (03¢m).

Note -The external walls shall receive a coat of spata-dash before plastering is done on it.

-Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 2cm thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.
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Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

It should be noted that all the works to be carried out or modified following amendments brought
in keeping with the rules, shall be charged to the Contractor.

Fire protection

Application of the instruments in force relating to protection against the risks of fire and panic
in Establishments open to the public (EOP) :

Classification of the establishment: category 5 EOP;

Behaviour of building components in fire:

FR: fire resistant;

FB: firebreak;

FC: fire check;

Y2 h FR components supporting the shell of the building;:

1h FC Floor; ' '
Y2 FB internal partitions. '

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct
access to the outside.

Emergency means

Instructions on what to do in case of fire shall be posted in the corridor.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the Contract Engineer, before the beginning of works, the place of
his yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be. The
environmental impact notice/assessment shall be issued by the Service of environmental protection
(MINEPDED/DM).
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MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE BUILDING SITE

The Contractor shall be in charge of the setting up operations which shall include:

* Development of access roads and platforms for the structures of the building site (raising of

buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;

* An identification board and a notice board of the building site;

» Putting up a structure containing a storehouse and an office equipped with a table and chairs

where the project record and graphic documents shall be available on a permanent basis.

Supplying water (if possible) and guarding;

Any other measure for the proper running of the building site;

Conveyance and folding up of any material needed on the building site;

Dismantling and folding up of structures;

e Their possible transfer;

* Development and maintenance of premises for setting up and execution of work;

e Putting in place of means which are essential for the safety of personnel and users, especially
putting signals on the building site;

* Cleaning of premises after execution of work.
The plan relating to'setting up operations shall give all the details on the following points:

 In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals. safety. miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

[- Plan of execution:

It shall be made up as follows:

- construction drawing and details at the appropriate scales;
- work planning:

- method and technical approach to execution:

- organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work: differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids
existing in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing
meter or pipe without informing the Contract Engineer of their presence.
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It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

Before any excavation onto an existing building and before underpinning any work, the Contractor
shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature
of the soils, neighbouring constructions, etc...

Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Contact Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

11- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should
not fill back the excavation.

NB:
- Any blinding concrete will be of thickness Secm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DPC layer or ground beams of 20 x 20cm in
reinforced concrete as specified in the working drawings.

-Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits with dimension sizes of not less than 20cm.

-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30cm. An over site concrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage of 250 kg/m3.

[11- Block Work and other Elevations

|- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
cood crushing resistance as indicated in the designs. The mixing for block moulding should give at most
30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the
Contract Engineer. They should be kept dry for at least 21days before laying on the elevation walls. The
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reinforced concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted as the
agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The characteristic
strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be
5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,20 m above
the level of the finished foundation. The average height under the ceiling is about 3,00m. A chaining
beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of the
agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

Any stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Contract Engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand screed
and coated to finish with cement paste trowel to finish. Hence: -

- The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking out or bush-hammering.

- The bearing surface shall be watered to makerit deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in, coating shall start only on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats.

o Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated.

o Second coat

It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close
and even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 cm thick.

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:
Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

It shall be 4 ¢cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid metal protectors made of metallic square tube 23mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of 30mm-+steel
plate 10/10 on both faces + 3 pairs of size hinges and a canon lock (“VACHETTE” or
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“PACO”) and iron staple bolts and panel design for all doors. All window shall be aluminium
glazed fitted in the inside. Door shutters shall open to the outside.

ELECTRICITY

The interior facilities (sheaths, VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from SONEL network should respect the
regulation in force. Accessories and luminous elements (sockets. switches etc...) will be of good model.
The set of facilities will be joined to a general earth hold.

1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm embedded into

the Block work..

2- Cable: They shall be of 2.5 mm? (of type TH) single will be run inside 11mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule,
the following sections shall be taken, that is, 1.5 mm? for lighting circuits and 2.5 mm? for
outlets circuits.

3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the
rear ends of the building to act as security lamps. Model of lamps shall be Philip or

Mazda
4-Interuptors: A two-way gang fuse box has to be provided at the supply inlet for connection to the
existing network. A master’s switch shall be put above the main black board to control
the sockets. The entire building shall be properly earthed.
NB: Generally, electrical installation will be carried out in conformity with the rules and regulations of

ENEO

PAINTING:
Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of

all grinning and sanding equipment and for: -
-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be

given two coats of water resistant based cream paint for external walls and water based cream
paint on internal walls on a priming coat of ordinary paint. That is, the colour of the paint for the
walls shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window

level inside and 1.5meters outside.
NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and

150cm at the external in appropriate colour.
- Metal works, a primary coat of antirust will be applied on them before final painting. All metal

works shall be painted with oil paint (chassis red) in two coats.
-Ceiling, it will receive two coats of white glue paint (crystal white).

In summary:
1- Primer:
-Walls: pantex 800
-Ceilings: pantex 800

2- Finishing:
Walls and ceilings:
° Ceilings: White glue paint (crystal white): Two (02) coats

=2
n




" External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

* Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats
NB: At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above

Regulations to observe

- DTU No.59: paint works and cleaning
- DTU No.81: resurfacing
- DTU No.39.4: mirror work and glazing with thick panes
- Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing
Order shall be taken into consideration.
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER1 GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the

contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
i k
expenses, etc. . )
- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties.
registration fees and licence as well as any other charges relating to works (and notably

expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly. running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in

words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of

the detailed estimates.
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Article 02: Definition and consistency of unit prices

THE PRICE LIST

PRICE ENCLOSURE

UNIT PRICE SCHEDULE FOR THE DEMARCATION AND CONSTRUCTION OF THE DIVISIONAL
DELEGATION OF BASIC EDUCATION FOR DONGA MANTUNG, NORTH WEST REGION.

treated hard wood of

AMOUNT IN AMOUNT IN

No DESCRIPTION UNIT FIGURE WORDS

100 | PRELIMINARY WORKS

101 | Demarcation of site LS
Site installation, bringing and

102 folding up of equipment, LS
Environmental Impact Notice,
Building permit (1%)

103 | site clearance m?

104 | Setting out of structure LS

105 Work execution programme

: and As-Built plan LS

200 | EARTH WORKS

201 | Leveling of the site m2

202 Excavation of foundation 3
trenches and footings

203 Back'flyllng.vmth selected m3
lateritic soil

300 | FOUNDATION WORKS
Blinding concrete dosed at g

301 150ke/m3 I
Stone Masonry Foundation

302 (30x60cm Section) with m2
Cement mortar dosed at
350kg/m3
Reinforced concrete for
footings, foundation pillars and .

S0 ground beam dosed at i
350kg/m3

304 ME.ISS concrete on floors of 8cm o
thick

400 | WALL MASONRY WORKS

401 Sand screed block work of m2
15x20x40 for wall elevation
Sand screed block work of

H02 10x20x40 for wall elevation L
Plastering with cement mortar 5

03 | dosed at 350kg/m3 -
Reinforced concrete for pillars,

404 | lintels, chain beam and beams m3
dosed at 350kg/m3

500 | ROOF WORKS

501 Assembled roof trusses in m3
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(5x15x400)cm
Purlins/framing members in
502 | treated hard wood of m3
(5x15x400)cm
Ceiling in hard plywood (4mm
503 | thick and red on both sides) m?
including noggings
Fascia board (Tole Bac
504 | 4/10mm of 30cm height) ml
including lining
Aluminium roofing sheets(tole
505 | bac 6/10mm) and its m2
accessories
506 | Aluridge cap of 50cm large ml
600 | METAL WORKS
601 | Window protectors m?2
602 | Aluminium glazed windows m?2
Double metal doors
el (2mx2.20m) Y
Single metal door
6l (0.8gSmx2,20m) .
700 | WOOD WORKS
701 Double panel wooden door in "
hard wood (2mx2.20m
Single panel wooden door
AU (O.égSmI;(Z,ZOm) .
Single panel wooden door
703 | (0.70me220m) .
800 PLUMBING WORKS
Canalization with PVC 100 for
801 : ml
evacuation
Canalization with PVC 63 for
802 . ml
evacuation
803 | Septic tank for 25 users u
804 | Soak away pit u
805 | General piping including taps ml
806 | English toilet pots u
807 | Toilet tissue holder u
808 | Wash hand basin u
809 | Inspection chamber u
900 | ELECTRICAL WORKS
901 | 13mm PVC conduit pipe Roll
902 Ca_b.les V:G.V.l.SmmZ for Roll
ceiling/lighting
903 | Cables TH 2.5mm?2 for sockets Roll
904 | Energy saving bulbs u
905 | Complete sockets built-in u
906 | Switches built-in u
907 Master switch for sockets, joint Ls

boxes, Electric meter, any other




suggestion and linking to the

existing network
TILING AND PAINTING
1000 1 works
Tiling
1001 | Toilet floor tiles m2
1002 | Ceramic tiles m?2
Painting
Application of two (02) coats of
1008 Pantex 800 on ceiling m2
Application of two (02) coats of
L0 Pantex 1300 on external walls 2
1005 Application of two (02) coats of
Pantex 800 on internal walls
0Oil paint/Vanish on
1006 metallic/wooden works ma
1100 | V.R.D. "
Concrete gutters of (30x40)cm
T round the building ml
Concreting between walls and
1102 gutter round the building m2
1103 | Access ramp u
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

BILL OF QUANTITIES AND COST ESTIMATES FOR THE DEMARCATION AND CONSTRUCTION OF THE

DIVISIONAL DELEGATION OF BASIC EDUCATION FOR DONGA MANTUNG, NORTH WEST REGION.

BILL OF QUANTITIES AND COST ESTIMATE

No | DESCRIPTION UNIT QUANTITY U.PRICE AMOUNT

100 | PRELIMINARY WORKS

101 | Demarcation of site LS 1
Site installation, bringing and ‘

102 fold}ng up of equipment, . LS 1.00
Environmental Impact Notice,
Building permit (1%)

103 | site clearance m> 1,519

104 | Setting out of structure LS 1.00
Work execution programme

10 and As-Built plan LS 1.80
SUB-TOTAL 100

200 | EARTH WORKS

201 | Leveling of the site m?2 900

202 Excavation offoupdatlon - 894
trenches and footings

203 Back.ﬁ%lmg.wmh selected m3 92 1
lateritic soil
SUB-TOTAL 200

300 | FOUNDATION WORKS
Blinding concrete dosed at 3

301 150ke/m3 m 5.42
Stone Masonry Foundation
(30x60cm Section) with

202 Cement mortar dosed at 2 b
350kg/m3
Reinforced concrete for

3203 footings, foundation pillars and 3 8.35
ground beam dosed at
350kg/m3

304 Mrflss concrete on floors of 8cm m2 286
thick
SUB TOTAL 300

400 | WALL MASONRY WORKS
Sand screed block work of 5

i 15x20x40 for wall elevation . Shad
Sand screed block work of

.- 10x20x40 for wall elevation g2 o

403 Plastering with cement mortar - 1,188

dosed at 350kg/m3
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Reinforced concrete for pillars,

404 | lintels, chain beam and beams
dosed at 350kg/m3
SUB-TOTAL 400

500 | ROOF WORKS
Assembled roof trusses in

501 | treated hard wood of
(5x15x400)cm
Purlins/framing members in

502 | treated hard wood of
(5x15x400)cm
Ceiling in hard plywood (4mm

503 | thick and red on both sides)
including noggings
Fascia board (Tole Bac

504 | 4/10mm of 30cm height)
including lining
Aluminium roofing sheets(tdle

505 | bac 6/10mm) and its
accessories

506 | Aluridge cap of 50cm large
SUB-TOTAL 500

600 | METAL WORKS

601 | Window protectors

602 | Aluminium glazed windows
Double metal doors

608 (2mx2.20m)

Single metal door

604 (O.SgSmXZ,ZOm)
SUB-TOTAL 600

700 | WOOD WORKS

701 Double panel wooden door in
hard wood (2mx2.20m

702 Single panel wooden door
(0.85mx2,20m)

703 Single panel wpoden door
(0.70mx2,20m)

SUB-TOTAL 700

800 | PLUMBING WORKS
Canalization with PVC 100 for

801 L
evacuation

802 Cana]iza}tion with PVC 63 for
evacuation

803 | Septic tank for 25 users

804 | Soak away pit

805 | General piping including taps

806 | English toilet pots

807 | Toilet tissue holder

808 | Wash hand basin

809 | Inspection chamber




SUB-TOTAL 800
900 | ELECTRICAL WORKS
901 | 13mm PVC conduit pipe Roll
902 Ca.b.les V:G.an.SmmZ for Roll
ceiling/lighting
903 | Cables TH 2.5mm2 for sockets Roll
904 | Energy saving bulbs u
905 | Complete sockets built-in u
906 | Switches built-in u
Master switch for sockets, joint
907 boxes, Electric meter, any other L
suggestion and linking to the .
existing network
SUB-TOTAL 900
TILING AND PAINTING
TRy WORKS
Tiling
1001 | Toilet floor tiles m?2 25
1002 | Ceramic tiles m2 321
Painting
1003 Application oftw'o.(OZ) coats of D 37¢
Pantex 800 on ceiling
Application of two (02) coats of
1004 Pantex 1300 on external walls s 2he
Application of two (02) coats of
o Pantex 800 on internal walls w2l
Oil paint/Vanish on
1006 metallic/wooden works m2 263
SUB TOTAL 1000
1100 | V.R.D.
Concrete gutters of (30x40)cm
1101 round the building b 0
Concreting between walls and
1102 gutter round the building m2 68
1103 | Access ramp u 1
Sub-total 800
SUMMARY
100 PRELIMINARY WORKS
200 EARTH WORKS
300 FOUNDATION WORKS
400 WALL MASONRY WORKS
500 | ROOF WORKS
600 | METAL WORKS
700 | WOOD WORKS
800 | PLUMBING WORKS




900

ELECTRICAL WORKS

1000

TILING AND PAINTING
WORKS

1100

V.R.D.

TOTAL WORKS WITHOUT
TAXES

VAT (19,25%)

AIR(2.2% or 5.5%)

TOTAL INCLUDING TAXES
(TTC)

NET PAYABLE

This estimate is closed at the sum of:

Director




