

PART 06

UNIT PRICE LIST

**UPS FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 - PHASE II , WIDIKUM SUB
DIVISION, MOMO DIVISION, NORTH WEST REGION**

LOT 100	PREPARATORY WORKS AND STUDIES			U.P (in figures)	U.P (in words)
101	Site installation	LS	1		
102	Demolisation of existing structure	LS	1		
103	Production of working documents(plan de recollement and projet d'exécution)	LS	1		
104	Setting out	LS	1		
	Sub Total Lot 100				
LOT 200	EARTHWORKS				
202	Digging of foundation footings	M3	48.96		
203	Digging of foundation trenches	M3	53.2		
204	Backfilling	M3	68		
	Sub Total Lot 200				
LOT 300	FOUNDATION				
301	Blinding concrete dosed at 150kg/m3	M3	2.7		
302	Masonry stone foundation OR filled blocks	M2	134		
301	Reinforced concrete footings dosed at 350kg/m3	M1	6.8		
302	Reinforced concrete pillars dosed at 350kg/m3	M2	2.65		
303	Reinforced concrete beams dosed at 350kg/m3	M3	10.1		
304	Mass concrete floor of thickness 8cm	M2	232.5		
	Sub total Lot 300				
LOT 400	GROUND FLOOR				
401	Sand screed blocks 15x20x40	M2	411.24		
402	Plaster	M2	1062		
403	Reinforced Concrete for lintel dosed at 350kg/m3	M3	2.77		
404	Reinforced Concrete for pillars dosed at 350kg/m3	M3	6.12		
405	Reinforced Concrete for beams dosed at 350kg/m3	M3	9		
406	Reinforced Concrete for floor slab with R.C ribs(decking) dosed at 350kg/m3	M2	232.5		
407	Reinforced Concrete for staircase dosed at 350kg/m3	M2	0		
408	Tiling of floors+ skirting	M2	251.2		
409	Tiling of walls	M2	107		
	Sub Total Lot 400				
LOT 500	DECK DRAINAGE				
501	Provision on deck for drainage by building a wall round (40cm) + discharged pipes	LS	1		
	Sub Total Lot 500				
LOT 600	METALLIC/WOOD/ALUM WORKS				
601	Metallic doors 1.2X210 and 90cm complete	U	6		
602	Wooden doors 70X210 and 90cm complete	U	12		

603	Aluminum windows 150X130 complete	U	7		
604	Aluminum windows 150X65 complete	U	2		
605	Fitting of existing metallic grillage and protectors	LS	1		
606	Rolling grillage gate at entrance	LS	1		
607	Angle bar on edges of varanda	ML	29		
	Sub Total lot 600				
LOT 700	ELECTRICITY				
701	Conduit pipes (flexible orange pipes)	ROLL	8		
702	VGV 1,5mm2 cable	ROLL	6		
703	TH 2,5mm2	ROLL	8		
704	Flourescent lamps (60) mark MAZDA	U	12		
705	Lamps + holders	U	12		
706	Switches + Sockets	U	22		
707	Connection to existing electricity networks in that institution + 4 junction boxes	LS	1		
	Sub Total Lot 700				
LOT 800	PLUMBING				
801	Piping+accessories	LS	1		
802	Wash hand basin	U	4		
803	WC complet (french)	U	8		
804	Urinating pots(male)	U	2		
805	Urinating pots(female)	U	6		
	Sub Total Lot 700				
LOT 900	PAINTING				
901	Ceiling and walls	M2	0		
902	Metallic/alum members	M2	0		
	Sub Total Lot 800				
LOT 1000	V.R.D.				
901	R.Concrete gutters of 40X30cm	ML	0		
902	Pavement of the edges of the building	m2	145		
	Sub Total Lot 900				
LOT 1100	ENVIRONMENTAL MITIGATIONS				
1001	Provision of 2 rakes, 1 wheelbarrows, 04 industrial gloves and 2 round spades	LS	1		
1002	Provision of trash cans	u	2		
	Sub Total Lot 1000				

PART 07
DETAILED BILL OF QUANTITIES

**BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF CTG WIDIKUM
R+1 - PHASE II , WIDIKUM SUB DIVISION, MOMO DIVISION, NORTH WEST REGION**

LOT 100	PREPARATORY WORKS AND STUDIES				
101	Site installation	LS	1		
102	Demolisation of existing structure	LS	1		
103	Production of working documents(plan de recollement and projet d'exécution)	LS	1		
104	Setting out	LS	1		
	Sub Total Lot 100				
LOT 200	EARTHWORKS				
202	Digging of foundation footings	M3	48.96		
203	Digging of foundation trenches	M3	53.2		
204	Backfilling	M3	68		
	Sub Total Lot 200				
LOT 300	FOUNDATION				
301	Blinding concrete dosed at 150kg/m3	M3	2.7		
302	Masonry stone foundation OR filled blocks	M2	134		
301	Reinforced concrete footings dosed at 350kg/m3	M1	6.8		
302	Reinforced concrete pillars dosed at 350kg/m3	M2	2.65		
303	Reinforced concrete beams dosed at 350kg/m3	M3	10.1		
304	Mass concrete floor of thickness 8cm	M2	232.5		
	Sub total Lot 300				
LOT 400	GROUND FLOOR				
401	Sand screed blocks 15x20x40	M2	411.24		
402	Plaster	M2	1062		
403	Reinforced Concrete for lintel dosed at 350kg/m3	M3	2.77		
404	Reinforced Concrete for pillars dosed at 350kg/m3	M3	6.12		
405	Reinforced Concrete for beams dosed at 350kg/m3	M3	9		
406	Reinforced Concrete for floor slab with R.C ribs(decking) dosed at 350kg/m3	M2	232.5		
407	Reinforced Concrete for staircase dosed at 350kg/m3	M2	0		
408	Tiling of floors+ skirting	M2	251.2		
409	Tiling of walls	M2	107		
	Sub Total Lot 400				
LOT 500	DECK DRAINAGE				
501	Provision on deck for drainage by building a wall round (40cm) + discharged pipes	LS	1		
	Sub Total Lot 500				
LOT 600	METALLIC WORKS				
601	Metallic doors 1.2X210 and 90cm complete	U	6		
602	Wooden doors 70X210 and 90cm complete	U	12		
603	Aluminuim windows 150X130 complete	U	7		

604	Aluminum windows 150X65 complete	U	2		
605	Fitting of existing metallic grillage and protectors	LS	1		
606	Rolling grillage gate at entrance	LS	1		
607	Angle bar on edges of varanda	ML	29		
Sub Total lot 600					
LOT 700	ELECTRICITY				
701	Conduit pipes (flexible orange pipes)	ROLL	8		
702	VGV 1,5mm2 cable	ROLL	6		
703	TH 2,5mm2	ROLL	8		
704	Flourescent lamps (60) mark MAZDA	U	12		
705	Lamps + holders	U	12		
706	Switches + Sockets	U	22		
707	Connection to existing electricity networks in that institution + 4 junction boxes	LS	1		
Sub Total Lot 700					
LOT 800	PLUMBING				
801	Piping+accessories	LS	1		
802	Wash hand basin	U	4		
803	WC complet (french)	U	8		
804	Urinating pots(male)	U	2		
805	Urinating pots(female)	U	6		
Sub Total Lot 700					
LOT 900	PAINTING				
901	Ceiling and walls	M2	0		
902	Metallic/alum members	M2	0		
Sub Total Lot 800					
LOT 1000	V.R.D.				
901	R.Concrete gutters of 40X30cm	ML	0		
902	Pavement of the edges of the building	m2	145		
Sub Total Lot 900					
LOT 1100	ENVIRONMENTAL MITIGATIONS				
1001	Provision of 2 rakes, 1 wheelbarrows, 04 industrial gloves and 2 round spades	LS	1		
1002	Provision of trash cans	u	2		
Sub Total Lot 1000					
SUMMARY					
TOTAL HT					
TVA(19.25%)					
AIR(2.2%)					
TOTAL TTC					
NET PAYMENT					

THE PRESENT ESTIMATE STANDS AT:.

PART 08

UNIT PRICE BREAKDOWN

Lot :					
SUB-DETAIL OF PRICE N°:					101
DESCRIPTION OF ACTIVITY ON					
Prix N°:	Daily output		Total Quantity:	Unit:	Duration of activity (Days):
	CATEGORY	NUMBER	Daily Salary	Paid Man-day	Amount
A - PERSONNEL					
	TOTAL A				
	TYPE	NOMBER	Daily rate	Days billed	Amount
B - EQUIPMENT					
	TOTAL B				
	TYPE	UNIT	Unit price	Consumption	Amount
C - MATÉRIALS					
	TOTAL C				
D	TOTAL DIRECT COST		A+B+C		
E	GENERAL SITE RISK		10%	D x 10%	
F	GENERAL HEAD OFFICE EXPENSES		5%	D x 5%	
G	COST PRICE		(D+E+F)		
H	RISK + PROFIT		10%	G x 10%	
I	BID PRICE EXCLUDING TAXES		(G+H)		
J	UNIT PRICE EXCLUDING TAXES		(I/Qty)		

PART 09
ANNEXES

MODEL OF UNDERTAKING

Undertaking by the Bidder

I the undersigned (name and first name of the signatory)
_____ acting as

_____ (quality of the signatory with respect to the
company), of Nationality _____, and residence in _____.

After having read and taken note of all the parts of the Open National Invitation to Tender in
emergency procedure N°02.../ONIT/WBCITB/2025 OF 06/03/2025

FOR THE CONSTRUCTION OF CTG WIDIKUM R+1, MOMO DIVISION, NORTH
WEST REGION.

I submit and commit myself to carry out the aforementioned Contract in accordance with the
conditions of the Special regulations of the Invitation to tender, the special Technical specifications
and the special Administrative Clauses, in particular the quantitative and qualitative confirmation of
work, the respect of the deadlines, the guarantees and the insurance.

I commit myself moreover to ensure the registration and paying the forwarding costs of the
contractual parts.

I declare to have perfect knowledge of the decree n° 44/CAB/PM of February 14 2007 putting
the general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft contract)
and attached the initialed copy of the aforesaid document to my offer.

I declare moreover that I remain committed by the present tender during a ninety (90) days
deadline as from the date of opening of the bids.

Done in.....on the

The CONTRACTOR (Signature and seal)

MODEL BID BOND

BID BOND

Reference of the guarantee: N° _____

Invitation to tender N° _____

We understand that _____ (hereinafter called "the bidder"), has submitted his bid on _____ for the construction of CTG WIDIKUM R+1, Momo Division, North West Region Lot....

We, _____ (Bank) of _____ (country), with our head quarter in _____ hereby declare to guarantee payment to the contracting authority of the sum of _____ (in letters and in figures), that the Bank is committed to pay completely to the contracting authority, bidding itself, its successors and assignees.

Signed and authenticated by the aforementioned Bank this (day) of (month), and (year).

The conditions of this commitment are as follows:

1. If after the opening of the bids, the bidder withdraws his Offer during the validity period specified by himself in his tender, or
2. If the bidder, having been notified of the award of the contract by the contracting authority during the period of bid validity:
 - Fails or refuses to sign the contract even though required to do so:
 - Fails or refuses to furnish the final bond for the contract as provided for by the contract.

We undertake to pay the contracting authority an amount up to the maximum of the sum referred to above upon receipt of his written demand, without the contracting authority having to substantiate his demand, provided that in its demand the contracting authority shall note that the amount claimed by him is due, because on or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the contracting authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders. Any request by the contracting authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.

Signature and stamp of the Guarantors

Date _____

Address _____

MODEL PERFORMANCE GUARANTEE

PERFORMANCE GUARANTEE

JOBGING ORDER N° ____/JO/AC/ACITB/2025

We understand that _____ (hereinafter called "the contractor"), has engaged pursuant to contract N° JOBBING ORDER N° ____/JO/WBCITB/2025 awarded after an open national invitation to tender in emergency procedure No02/ONIT/WBC/ITB/2025 OF 06/03/2025

FOR THE CONSTRUCTION OF CTG WIDIKUM R+1, MOMO Division, North-West Region.
Lot.....

And that you stipulated in the aforementioned contract that the Contractor will give you a banking guarantee emanating from a bank installed in Cameroun and approved by the Minister in charge of

Finances, of the amount stipulated hereafter, like guarantee of the good execution of his obligations, in accordance with the contract,

And that we agree to give a guarantee to the Contractor,

As of the time, we affirm by the present ones that we go guaranteeing and persons in charge in your connection, in the name of the Contractor, for a maximum amount of (*amounts of the guarantee in figures and letters*),

And that we commit ourselves paying you, as of reception of your first written request informing us that the Contractor does not conform to the stipulations of the contract, and without quarrel or discussion, all the amount, within the limits of (*amounts of the guarantee, stipulated above*), without you having to prove or give the reasons or the reason of your request of the amount indicated above.

The present guarantee is valid until the provisional acceptance of work object of the contract.

Signature and seals of the Guarantors

Date _____

Address _____

MODEL GUARANTEE FOR ADVANCE PAYMENT

Guarantee Advance Payment

Bank _____

Reference of the guarantee: N° _____

Contract N ° _____

To the **(Contracting Authority)**,

Company _____

We, Bank _____ were informed that the Mayor
WIDIKUM Council acting as the contracting authority and
acting as a Contractor, have concluded a contract

FOR THE CONSTRUCTION OF CTG WIDIKUM R+1, MOMO Division, North-West Region.
Lot.....

In conformity with the provisions of article 29 of Contract N° _____, the
Contractor is obliged to submit to the contracting authority, a bank caution to guarantee the advance
payment granted to the company for an amounts equal to
_____ francs CFA.

We, Bank _____ we engage
irrevocably and without benefit of discussion, by the present one, to pay in favor of the contracting
authority, at his first written request and within 4 (four) week maximum , the amount of this
guarantee, that is to say _____ due by the Contractor to the
contracting authority owing to the fact that the Contractor could not fulfill one or more of his
obligations envisaged with the contract.

The request for partial or total mobilization of this guarantee will be the subject of a justifying letter
recommended with acknowledgement of delivery with a copy to the Contractor starting clearly and
the completely the reasons of its request.

The present bank guarantee will come into effect on the date of the payment of the advance to start
work.

The original of this guarantee will be preserved by the contracting authority.

This guarantee will be released when the amount of the advance is completely reimbursed.

After this date, the guarantee will become null and void and will have to be returned to us without
any express request of our share.

The law as well as the jurisdiction applicable to the guarantee is those of Cameroun.

Signature and seals of the Guarantors

Date _____

Address _____

TENDER SPECIMEN FORM

TENDER SPECIMEN FORM

I undersigned _____ acting as _____, of Nationality CAMEROONIAN, and residence in _____.

After having read and taken note of all the parts of the Open National Invitation to Tender in emergency procedure No ...02/ONIT/WBCITB/2025 OF06/03/2025.....
FOR THE CONSTRUCTION OF CTG WIDIKUM R+1, MOMO Division, North-West Region.
Lot.....

. In the case where our offer would be accepted, I subject myself and engaged to:

- Carry out the aforementioned contract in accordance with the conditions of the Special regulations of the Invitation to tender, the special Technical specifications and the special Administrative Clauses, at the prices indicated in the schedule of Unit Prices, quantitative estimate, for the total amounts of the bid in francs CFA :

- In Letter and figure (including all taxes): _____
- In Letter and figure (VAT 19, 25%): _____
- In Letter and figure (HT): _____

To pay the forwarding costs of the contractual parts;

- Begin work in seven (7) days maximum and to carry out the contract in six (6) months as from the date of notification of service order to start work.

The contracting authority shall pay the sums due for this contract by crediting account n° _____ opened in _____ branch.

I declare to have perfect knowledge of the decree n° 44/CAB/PM of February 14 2007 putting the general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft contract) and attached the initialled copy of the aforesaid document to my offer.

I declare moreover that I remained committed by the present tender during a ninety (90) days deadline as from the date of opening of the bids.

Done in.....on the

The CONTRACTOR (Signature and seal)

MODEL OF PLANNING OF WORK EXECUTION

PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION TO TENDER, IN EMERGENCY PROCEDURE:

NoONIT/WBCITB/2025 of

N°	DESCRIPTION	Duration	FIRST MONTH					SECOND MONTH					THIRD MONTH			
			1	2	4	4	5	6	7	8	9	10	11	12	14	14
Lot 100	PRELIMINARY WORKS															
101																
102																
Lot 200	SURFACE DRESSING/ EARTH WORKS															
201																
202																
204																

OTHER DOCUMENTS

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
A	WORKS DIRECTOR			
1	Certified true copy of National Identity Card if not no notation of N°A			
2	Certified true copy of diploma, C V dated and signed and Attestation of availability dated and signed			
B	SITE FOREMAN			
1	Certified true copy of National Identity Card if not no notation of N°B			
2	Certified true copy of diplôme, C V dated and signed and Attestation of availability dated and signed			
C	TEAM LEADER : Building			
1	Certified true copy of National Identity Card.			
2	Certified true copy of diplôme			
4	C V dated and signed and Attestation of availability dated and signed			
D	TEAM LEADER : Wood works			
1	Certified true copy of National Identity Card.			
2	Certified true copy of diplôme			
4	C V dated and signed and Attestation of availability dated and signed			
	TOTAL		/04 YES	

EVALUATION SHEET

GRADING SCHEME – TECHNICAL FILE

ENTERPRISE: _____

I – PERSONNEL

NB: one item lacking or irregular means NO to the point in question.

II - REFERENCES

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
A	02 References in the road or public works with justification (amount at least 45 000 000 all taxes inclusive) for the past 04 years.			
1	First project			
2	Second project			
	TOTAL		/ 02YES	

III -EQUIPMENT

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	Proof of ownership or rental of a vehicle (Pick up 4 x 4 or van) in good operating condition			
2	Proof of ownership of a concrete mixer and vibrator in good operating condition, and of Hand tools (building, electricity, carpentry) ¹ in good operating condition.			
	TOTAL		/ 02 YES	

NB: one item lacking or irregular means NO to the point in question.

¹Poor set of hand tool will not be accepted and must reflect the nature of work to be carried out.

IV – METHODOLOGY OF INTERVENTION AND WORK EXECUTION

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1-	ACKNOWLEDGEMENT OF SITE AND PRESENTATION OF THE COMPANY			
	Attestation of site visit and site visit report with relevant images			

	Project site layout plan with comments ²			
	Illustration of the map of the area with key ⁴			
	Organizational chart of the enterprise with comments			
	Organizational chart of the building construction site with comments ⁴			
2-	ACKNOWLEDGEMENT OF TECHNICAL SPECIFICATIONS AND PLANNING OF WORKS AND EXECUTION DATE LINE			
	A copy of CCTP (Special Technical Specification).duly initialed on each page, signed by the enterprise and dated on the last page.			
	Planning of work execution with comments ⁵			
	Installation: Origin of materials			
	Description of deployment of team			
4-	BUILDING CONSTRUCTION MATERIAL TESTS & METHODOLOGY OF EXECUTION OF WORKS			
	Description of tests on sand, gravel, cement and reinforcement. (steel rods)			
	Description of tests on mortar, blind concrete and reinforced concrete			
	Proper description of the methodology of execution of works ⁶			
	Description of health /safety /socio-economic and environmental measures at the building site			
	Description of the application of the HIMO approach			
	Description of maintenance measures during the guarantee period			
4	BUILDING CONSTRUCTION FINISHES			
	Electricity: Description of inspection and tests, protection of cables, installation of conduits and cables, installation of accessories. ⁷			
	Plastering: General guidelines for plastering and finishing interior and exterior surfaces			
	Painting: General guidelines for painting and finishing interior, exterior, metallic and wooden surfaces.			
	TOTAL		/ 4YES	

NB: one item lacking or irregular means NO to the point in question.

2-According to the existing site proposed during site visit and must carried the project's name.

4-Here is the existing elements on the spot and some other ones all round including roads and must be well materialized.

4-According to the project to be carried out

5-See the model of planning of work execution attached.

6-It must be accepted only if it takes into consideration all the aspect of the work to carry out and the relationship between them for a better analyzing and understanding of the project (according to the estimates).

7-A clear and proper description in the domain of wiring of dwelling, including the quality of materials to be used are needed.

V- SELF FINANCING CAPACITY

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the contract.) The available amount must be at least equal to 25% of the projected amount of the project.			
	TOTAL		/ 0 1YES	

VI- GENERAL PRESENTATION OF THE BIDS

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	Presence, clearness of all documents, presentation of document in the order given in ths tender and properly bound, Table of contents, pages numbered and separators in a colour apart from white, quality of document.			
	TOTAL		/ 1 YES	

N°	CRITERIA	CONFORMITY		OBSERVATIONS
		YES	NO	
	B.1- GENERAL PRESENTATION OF THE BIDS			
1	Presence, clearness of all documents, presentation of document in the order given in the tender and properly bound, Table of contents, pages numbered and separators in a colour apart from white, quality of document.			
2	The declaration of honor certifying that the tenderer has not abandoned a contract during the last three years, and that he does not appear on the list of failing companies established by the Ministry of Public Procurement			
TOTAL B.1			/02 Yes	
TOTAL : GENERAL GLOBAL TECHNICAL NOTE		/16 YES		

VERIFICATION OF THE ADMINISTRATIVE DOCUMENTS

	ENTREPRISE :	YES	NO
01	Undertaking by bidder stamped, signed and dated in conformity with the model attached		
02	Certified Copy of the Business Registration, not more than three months old.		
03	Attestation of non-bankruptcy dating less than 3 months, issued by the Competent jurisdiction		
04	Attestation of domiciliation of Bank account of the bidder issued by a bank or any other first-order credit institution approved by the Ministry in charge of finance.		
05	Bank guarantee (of the same bank) on the list of banking institutions of first order approved by the Ministry in charge of finance, for an amount in francs CFA of 1 000 000 FCFA .		
06	Treasury Receipt of purchase of the tender file, as stipulated in the notice of call for tender.		
07	Attestation of C.N.P.S, valid and for the tender concern		
08	A non-exclusion certificate attesting that the bidder is not the subject of a temporary or permanent exclusion from public contracts, dated at most 3 months and issued by ARMP		
09	An attestation of non-indebtedness signed by the Director or the head of the tax centre.		
10	A Certified copy of taxpayer card valid, dated at most 3 months		
11	Power of attorney signed by the legal Manager/Director/Director General of the Enterprise or legalized articles of Association		
12	The group agreement if necessary		
13	Plan and attestation of localization signed by the taxation authorities.		
	General observation		

MODEL ATTESTATION SITE VISIT

COMPANY LETTER HEAD

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
JO N°...../ONIT/WBCITB/2025 OF
FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE II), MOMO DIVISION,
NORTH-WEST REGION.

ATTESTATION OF SITE VISIT

I _____ undersigned _____ acting
as _____, of Nationality CAMEROONIAN, and residence in
_____, bearer of NIC N° _____,

After having read and taken note of all the parts of the Open National Invitation to Tender in emergency
procedure N°...../ONIT/WBCITB/2025 OF
FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE II), MOMO Division, North-
West Region.

I visited, inspected and gathered all relevant information concerning the project site, declare to
have appreciated and under my responsibility, the project site configuration, the various difficulties
related to the execution of the works.

I undertake and engage to execute the works on the site indicated/inspected without any claims
as concern the site configuration in conformity to contractual clauses and construction norms/techniques
and further technical instructions that shall be given for the quality physical execution of the works of
which I present my offer.

En foi de quoi, la présente attestation de visite de site est établi pour valoir et servir ce que de
droit.

IN TESTIMONY WHEREOF, this present site visit attestation is established by the enterprise to serve
wherever and whenever necessary.

Date

Signature

PERSONNEL FORM

POST	Nunber	NAMES SURNAMES	AGE	FORMATION	DATE OF RECRUITEMENT	EXPERIENCE IN THE BUILDING SECTOR (AT LEAST 5 YEARS)	OBSERVATIONS
Works Director							
Site foreman							
Team leaders							

EQUIPMENT

N°	Designation	Marque	Capacity	Age	Present state	Proprietor	Localisation
1							
2							
4							
4							
5							
6							
7							
8							
9							

Annexe photocopies d'immatriculation

REFERENCES

(Join copies of PV of reception)

N°	INFORMATION ON	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE
1	Contracting Authority					
2	Subject of the project					
4	Localisation of the project					
4	SERVICES					
5	Amount of the contract					
6	Execution dead line					
7	Date of provisional reception					
8	Date of final reception					
9	Certificat de bonne fin (Annexe N°)					
10	Number of technical staff					
11	Number of workers					
12	Equipment used					

References of the enterprise/Annual turnover

Enterprise :
Registre de commerce :

Siège social :

N° statistique :

	Building	hydraulics	roads	Divers	TOTAL
TURN OVER 2012	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
principal works					
TURN OVER 2014	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
Principal Works					
TURN OVER 2014	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
principal works					

République du Cameroun
Paix – Travail – Patrie

Ministère De La Décentralisation
Et Développement Locale

Région du Nord-Ouest

Département MOMO

Commune Widikum Boffe

République du Cameroun
Paix – Travail – Patrie

Ministère De La Décentralisation
Et Développement Locale

Région du Nord-Ouest

Département MOMO

Commune Widikum Boffe

JOBGING ORDER N° _____/JO/WBCITB/2025
AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY
PROCEDURE
N°.....02...../ONIT/ACITB/2025 OF06/03/2025.....
FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE II), MOMO DIVISION,
NORTH-WEST REGION.

CONTRACTOR:.....

BP.....

Tel.

Fax.

TAX PAYER'S N°.....

BANK ACCOUNT N°.....

:

SUBJECT: FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE II), MOMO DIVISION,
NORTH-WEST REGION.

PLACE OF EXECUTION: CTG WIDIKUM R+1

EXECUTION DEADLINE: SIX (05) Months

AMOUNT:

AMOUNT FCFA	TOTAL AMOUNT
ALL TAXES INCLUSIVE	
HTVA	
VAT (19, 25%)	
A.I.R (5,5% or 2,2%)	
NET TO BE PAID	

FUNDING: PUBLIC INVESTMENT BUDGET
Exercice 2025

SUBSCRIBED ON : _____

SIGNED ON : _____

NOTIFIED ON : _____

REGISTERED ON : _____

BETWEEN:

The Government of the Republic of Cameroon, represented by the MAYOR OF WIDIKUM Council, hereinafter referred to as the "The Contracting Authority"

ON THE ONE PART

AND :

CONTRACTOR:

BP.....

Tel.

Fax.

TAX PAYER'S N°.....

BANK ACCOUNT N°.....:

Represented by so Hereinafter referred to as the "Contractor"

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

Page And the last of the jobbing order

JOBGING ORDER N° _____/JO/WBC/ITB/2025
AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER IN
EMERGENCY PROCEDURE
N°.....02...../ONIT/WBCITB/2025 OF06/03/2025.....
FOR THE CONSTRUCTION CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE
II), MOMO DIVISION, NORTH-WEST REGION. LOT...

CONTRACTOR:.....

EXECUTION DEADLINE: four (05) Months

AMOUNT:

MONTANT FCFA	MONTANT TOTAL
TTC	
HTVA	
TVA (19,25%)	
A.I.R (5,5%)	
Net payment	

Read and approved by the contractor

Widikum, the _____

Signed by the Mayor WIDIKUM Council,
Contracting Authority

Widikum, the _____

REGISTRATION

**LISTE DES ETABLISSEMENTS BANCAIRES ET ORGANISMES FINANCIERS DEFINITIF AUTORISES
A EMETTRE DES CAUTIONS DANS LE CADRE DES LETTRE COMMANDES PUBLICS.**

BANKS

1. Afriland First Bank (AFB)
2. Banque Atlantique Cameroun (BACM)
3. Banque International du Cameroun pour l'Epargne et le Crédit (BICEC)
4. CITI Bank N.A. CAMEROON
5. Commercial Bank of Cameroon (CBC)
6. Ecobank Cameroon (EBC)
7. National Financial Credit Bank (NFC BANK)
8. Société Commercial de Banques Cameroun (CA-SCB)
9. Société Générale de Banque au Cameroun (SGBC)
10. Standard Chartered Bank Cameroon (SCBC)
11. Union Bank of Cameroon PLC (SCBC)
12. United Bank for Africa (UBA)

II- Insurance companies

1. Chanas Assurances S.A. BP 109/Douala;
2. Activa Assurances S.A. BP 12970/Douala ;
3. Zenithe Insurance S.A. BP 1540/Doual.

N.B: la liste ci-dessus est également disponible sur le site web :www.arnp.cm

République du Cameroun

Paix – Travail – Patrie

**Ministère De La Décentralisation
Et Développement Locale**

Région du Nord-Ouest

Département MOMO

Commune Widikum Boffe



Republic of Cameroon

Peace – Work - Fatherland

**Ministry Of Decentralization And
Local Development**

North West Region

MOMO Division

Widikum Boffe Council

WIDIKUM BOFFE COUNCIL INTERNAL TENDERS BOARD

**OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
N°...../ONIT/WBCITB/2025 OF
FOR THE CONSTRUCTION OF CTG WIDIKUM R+1 (PHASE II) IN
WIDIKUM SUB DIVISION, MOMO DIVISION, NORTH-WEST REGION.**

PROJECT OWNER: THE MAYOR OF WIDIKUM COUNCIL

**FUNDING: PUBLIC INVESTMENT BUDGET
Exercice 2025**

AUTHORIZATION N°:

IMPUTATION:

**PART10
GRAPHIC PLANS**