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MINISTERE DE | "ADMINISTRATION TERRITORIALE

DOCUMENT N°1

REPUBLIQUE DU CAMEROUN TRAVAIL REPUBLIC OF CAMEROON

PAIX- TRAVAIL- PATRIE I PEACE- WORK-FAHERLAND

MINISTRY OF TERRITORIAI ADMINISTRATION

REGION DU NORD OUEST NORTH WEST REGION

BOYO DIVISION

DEPARTEMENT DU BOYO

SENIOR DIVISIONAL OFFICE FUNDONG

SERVICE DE PASSATION DES SERVICE OF AWARD OF PUBLIC
MARCHES PUBLICS CONTRACTS

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. 002 /ONlT/MIN.—\T/SDO/FUNDONG/DTB/ZOZS OF 04/03/2025, FOR THE CONSTRUCTION OF ON-CALL
ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO.
1) SUBJECT OF THE INVITATION TO TENDER: :
Within the frame-work of the 2025 Public Investment Budget. the Contracting Authority (The Senior
Divisional Officer) for Boyo. hereby representing the. State of Cameroon. launches an Open National

Invitation to tender by Emergency Procedure: fo_ﬁ ;tﬁé'_’;COr;,gtrtiction of On-Call accommodation at the
Divisional Delegation of MINEPAT Boyo. e O3,
2) CONSISTENCY/NATURE OF SERVICE:

s

Y

P e RV R A
& C
R

o« '.-\

t"f' I'.‘,‘: &' .
The works subject of this invitation té‘@der, shall require the Construction of On-Call
N Vx S\ Iy &=y} 7} N p
accommodation at the Divisional Delegat}rg)p\"‘eg WH@'EPA’F Boyd; The works and service required are found

i1 the detail description mentioned in the respedive bills of (quantities and cost estimates.
K N Rl
3) EXECUTION DEADLINE: N0, 0081

N TR A P TERS
The maximum execution deadline pr \\fd‘eﬂ#él*b\ﬁ: Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start execution.
4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below: -

% |

| Lot I Works Locality

| | The Construction of On-Call

| [ accommodation at the Divisional

| 1 Delegation of MINEPAT Boyo. Fundong sub division
|

L1

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below: -

VISIONAL DELEGATION OF MINEPAT BOYO - SENIOR

TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODATION AT THE DI
DIVISIONAL OFFICE FUNDONG 2025. Page 3




-

. .
Locality f Estimated CostJ U
e e | B

' 35.000.000

The Construction of On-Call «
Fundong sub division | FCFA | “
|

accommodation at the
Divisional Delegation  of
MINEPAT Boyo.

6) PARTICIPATION AND ORIGIN:

I

i
Participation in this invitation to tender is open to all registered and qualified companies or groups O{H
companies based in the Republic of Cameroon with the required technical and professional expertise in the _
domain of construction accompanied by the necessary financial capability, u

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the program budgetﬂ
head of the 2025 Public Investment Budget (PIB 2025) of the Republic of Cameroon as specified in the table
below: -

Project Provisional Expenditure
Ministry " Works Vote of charge N° authorization
> Owner Amount

NO

— e

The Construction of
On-Call
accommodation  at 35,000,000 9922 024 04 451605

the Divisional FCFA 523212 351
Delegation of

S MINEPAT Boyo.

s LI

IVISIONA .G{E;} NTEE):

Gy s a e - "Ity ey v « . i . . . 3
Each biddérshalf ’ez@%. i his a_umstratwe documents a bid bond issued directly in the bidder’s name
by a first rafe ‘bank Approtde 1% 4 inistry in charge of Finance and that shall respect the model in this

DD
MINEPAT

JA02007

MINEPAT

8) BID BONDS (RO

by the
tender file Paturing an sf:ﬁt{ogq nent 12 of the tender file and valid for ninety (90) days beyond the.
original date &E‘ﬂlelvamﬁty ofthe'of gk '

\ %7 N CNIAES Estimated
t - oF "J‘.-Q'/ ity i F
\\0\’?"{91‘ P'\‘/ Lincalisy Cost Bid Bond TP hes 3

The Consuttion \eE 0. :
700,000 70,000
FCFA FCFA u

Call accommodation at the
Divisional Delegation of
MINEPAT Boyo.

The Tender documents may be consulted immediately after publication of this invitation to tendelﬁ
from the Services of the Contracting Authority (Service Jor economic and financial affairs) during working
hours at the Divisional Office Fundong,

10) ACQUISITION OF TENDER FILE: ‘H

The Tender documents shall be obtained immediately after publication of this invitation to tende
from the Service of the Contracting Authority during working hours at the Divisional Office Fundong
(Service for economic and financial affairs). The document shall be obtained upon presentation of a Publjck
Treasury receipt showing the payment of a non-refundable sum of seventy thousand (70,000) francs CFA. u
11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled asu
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shal] reach the office of the Senior Divisional Officer for Boyo, not later than 25/03/2025, atu

=

=

35, 000,000
FCFA

Fundong sub division

9) CONSULTATION OF TENDER FILE:




10:00 am local time. The sealed external envelope shall be free of all identification marks. failing which it
shall be rejected.

The sealed external envelope shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. 002 JONIT/MINAT/SDO/FUN DONG/DTB/2025 OF 04/03/2025, FOR THE CONSTRUCTION OF ON-CALL
ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO.

(TO BE OPENED ONLY DURING THE BIDS OPE NING SESSION OF THE TENDERS BOARD)
12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected. administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Olfficials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO elc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months. Double certification shall not be accepted. Any bid that shall not be in
conformity with the prescriptions of this notice and tender file shall be declared null and void. especially
bids containing a bid bond not issued directly in the bidder’s name by a first-rate bank or financial institution
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded. the bid bond shall be returned to the contractor by the C ontracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders. that is. the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

13) OPENING OF BIDS (OFFERS): s 590N
Bids shall be opened by the Divisional '[l‘,egag;s‘ Bo‘a’rd*'\f_(;?_r‘Boy'_*g_a‘ in a single phase on the 25/03/2025, at
11:00 am local time in the hall of the/Bi igionﬁl,;’Q{?tjg'ég_Fgm,‘dqng. Only bidders or their authorized
representatives having a perfect knmvledgé} of the fil Jﬁq« étt,eﬁdf-t‘?e bid opening session. Note should be
taken that in case of any ambiguities or dlttgrenE‘és ‘gl\ri“ng': qunh <. only the original shall be considered
authentic. that is. any bid which shall not copnzl\‘i«,ltgptheﬁequn:gyents of the tender file shall be rejected.
14) EVALUATION CRITERIA: R4
Tender conformity shall be evaluated asf)' Fiﬁéz,ﬁﬂﬂ\%g:
A) Eliminatory Criteria.

N

- Offers (bids) submitted after the deadline or time limit:
- Bids submitted in unsealed external envelopes.
. External envelopes with identification marks or inscriptions which may lead to the identification of
the said company
- Anirregular administrative document not submitted within 48 hours.
- TFalse declaration or forged documents:
. Absence of bid bond or bid bond not issued directly in bidder's name by a first-rate bank or financial
institution approved by the Ministry in charge of Finance.
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well.
. Execution period longer than prescribed in the Tender file
. Technical evaluation mark less than 70 % (non-respect of 70 % of the essential criteria);
. Absence of quantified unit price (omission of a unit price in the financial bid).
B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of: -

TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BO YO - SENIO
DIVISIONAL OFFICE FUNDONG 2025. Page 5




1

(i) Technical documents. it shall be the binary method (YES or NO) based on the following”
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS f 6 i
EXPERIENCE OF THE COMPANY ( 4 u
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 1 9
TECHNICAL EQUIPMENT ( 10 | :
METHODOLOGY FOR THE EXECUTION OF WORKS { 11 ;! “
TOTAL 40

NB:
-Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be rejected. '
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unitﬂ
price schedule and the sub detail of unit prices.
15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for.
the submission of tenders (offers).
16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have qualified administratively.'
technically and financially. .
17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for economic and ﬁnancial'
affairs at the Divisional Office Fundong,

18) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by suchl

amendments shall also be considered in the period given to biddeys tessubinitthairebi j
He shall publish the amendments and communicate same to LEn o Itender$ file.
4

Fundong, the 0¢ WARS M5

2—0- THE SENIOR DIVISIONAL OFFICER BOYO
‘f\_;B':, e 11 i
/K\?\)*- ontracting Authority)
o Y _\\)
/ 1/7 &
.
\‘\_: (?\"/ =

/

Copies: M @Mu

r }
ARMP/B, DA, (for publication and filing); “ A’ mte'ur CN" )

Dbb/miNmAP/BOYO, (for info);
" CHAIRPERSON OF DTB/BOYO;
- DD/MINEPAT/BOYO:
- NOTICE BOARD:
~ FILE/CHRONO/ARCHIVES.
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DOSSIER N° 1

REPUBLIQUE DU CAMEROUN TRAVAIL = REPUBLIC OF CAMEROON
PAIX- TRAVAIL- PATRIE D PEACE- WORK-FAHERLAND

MINISTERE DE L"ADMINISTRATION TERRI TORIALE

REGION DU NORD OUEST NORTH WEST REGION

BOYO DIVISION

DEPARTEMENT DU BOYO

MINISTRY OF TERRITORIAL ADMINISTRATION

SENIOR DIVISIONAL OFFICE FUNDONG

SERVICE DE PASSATION DES SERVICE OF AWARD OF PUBLIC
MARCHES PUBLICS CONTRACTS

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE
NO. 002 /AONO/M!I\'AT/PREFECTURE/FUNDONG/CDPM B/2025 DU 04/03/2025, POUR LLES TRAVAUX DE
CONSTRUCTION D'UN LODGEMENT D’ASTREINTE A LA DELEGATION DEPARTEMENTALE DE MINEPAT

1- Objet d’appel d’offres :

f v B

Dans le cadre du Budget d’Investi eme/lﬁ cl}):;/l;e@(@'?ﬁaé\ le Préfet de Départementale du Boyo.
(Autorité Contractante) représentant de l‘;lE,raf c[u gzu ;ﬁanéé? Appel d’Offres National Ouvert en
Procédure d”Urgence pour les travaux deko@tiu)c}foﬁ d@né;bdgg ent d"astreinte a la Délégation
Départementale de MINEPAT du Boyo. k¢ ') ,;, ',’°‘\\EI\,°;<'~2

2- Consistance des travaux/ Nature du service\""‘-~'-“~v~""'4

Les travaux objets du présent appel d’offres concerneront les travaux de Construction d’un
Lodgement d’astreinte a la Délégation Départementale de MINEPAT du Boyo. Les travaux et le service requis
sont détails des descriptions mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d*Ouvrage pour I’exécution des travaux du présent appel d offre
est de quatre- vingt dix jours (90) continus (trois mois) a partir du jour de la notification de I’ordre de service
pour le démarrage.

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifi¢ dans le tableau ci-apres : -

Lot \ Travaux Localité

Les travaux de Construction d’un
1 Lodgement d’astreinte a la Délégation Arrondissement de Fundong
Départementale de MINEPAT du Boyo

5- Coiit prévisionnel

=DER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO - SENIO
DIVISIONAL OFFICE FUNDONG 2025. Page 7




Le colt prévisionnel de Iopération a I'issue des Ctudes préalables est spécifié dans le tableay ci-U
dessous ;-

Localité Coiit prévisionnel

Les travaux de
Construction d’un
Lodgement d’astreinte a |a
Délégation
Départementale de
MINEPAT du Boyo

35, 000,000

Arrondissement de F undong FCFA

|

6- Participation et origine : u

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ot }
groupes d’entreprises ayant une bonne réputation ainsi que Iexpertise professionnel. technique et ﬁnanciel{'
dans la construction des infrastructures publics basées au Cameroun.

7- Financement : :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public ay titre de I'exercice 2025 de |a République du Cameroun comme spécifié dans le
tableau ci-dessous : -

N° de
Travaux Coiit N°de I' Imputation I'autorisation

prévisionnel de dépense
— ]
Les travaux de F

Maitre
d’Ouvrage

Ministére

Délégué
Départeme
ntal de
MINEPAT

Construction d’un
Lodgement 9922 024 04 451605 |  JA02007
923212 351

AINEP i i
MINEPAT d’astreinte ala ..

|

- . . 7 ’:_, D g .r_' T ij(.. 3 “: = :\
8- Cautionnement provisoire (Gar(mtp He'soufnlr 1} cle e
v K adk gtV O | S L 7 8,0 F S
Chaque soumissionnaire doit joindre a esipieces, 4 sirativ =SJune caution de soumission établie par une
banque de premier ordre agréée par le gg;@}%;g chergé dg&_@ﬁ es et dont la liste figure dans la piéce 12

de ce dossier d"appel d’offres et valab
originale de validité des offres.

Pendan guativing;

\’\“.:"%GL CERRVT G T

\“ . !.::\_( 7 = ~
Locmf?n / Coiit Cautionnement

prévisionnel | provisoire

Prix d’achat
du DAO

Les travaux de
Construction d'un

Lodgement
e . 5 35,000,000 700,000 70,000
d’astreinte a la Arrondissement de Fundong FCFA FCFA FCFA

Délégation u
|

|

Départementale de
MINEPAT du Boyo | | ]

9- Consultation du dossier d’appel d’offres : ﬂ
Le dossier d*appel d’offres peut étre consulté des publication du présent avis d’appel d’offre aux service

de I'Autorité Contractante (Service des affaires économiques et financiéres) pendant les heures ouvrables

dans la Préfecture de Fundong. ﬂ

10- Acquisition du dossier d’appel d’offres :
Le dossier peut étre obtenu dés publication du présent avis d appel d’offre aux services de I'Autorité
Contractante pendant les heures ouvrables dans |a Préfecture de Fundong. Le dossier sera obtenu contrﬂ

versement d’une somme non remboursable de soixante-dix milles (70,000) francs CFA payable dans ur
TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO - SENJO, ;
DIVISIONAL OFFICE FUNDONG 2025, Page 8 ”
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trésor départementale public.

11- Remise des offres :
Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c.-a-d. un (01) original et six (06) copies marquées
comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. Les offres seront remises dans une enveloppe externe fermée dans la Préfecture de
Fundong au plus tard le 25/03/2025, a 10 heures. Cette enveloppe externe devra stre adressée A I"Autorité
Contractante portant la mention :
AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
NO. 002/:\0.\'0/MINAT/PREFE(?TURE/FUL\'DONG/CDPMB/2025 DU 04/03/2025, POUR LES TRAVAUX DE
CONSTRUCTION D*UN LODGEMENT D’ASTREINTE A LA DELEGATION DEPARTEMENTALE DE MINEPAT
DU BOYO.
A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT”
12 - Admissibilités des offres

Sous peine de rejet. les pieces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetieur (Exemple @ service des impots. banques. etc.) ou une
autorité administative (Exemple : Préfet. Sous-préfet. etc.). conformément aux stipulations du Réglement
Particulier de I"Appel d°Offres. Elles doivent dater de moins de trois (03) mois. La double certification ne
sera pas acceptée. Toute offre incompléte conformément aux prescriptons du Dossier d'Appel d'Offres sera
déclarée irrecevable. notamment I'absence de cautionnement provisoire délivrée par une banque de premier
ordre ou établissement financier agréée par le Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par |" Autorité
Contractante au plus tard trente (30) jours apres la période de validité. A I'attributaire, le cautionnement
provisoire sera remis par I"Autorité Contractante quant il aura fourni le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I"original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre-vingt-dix (90) jours a partir de la date limite fixée pour la remise des offres.

13- Ouverture des plis :
L ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

25/03/2025, 4 11 heures, heure locale dans une salle allou¢e au Président de la commission de passation des
marchés dans la Préfecture de Fundong. Seuls le$ SO(llﬁi§SiOl_ilﬁif@éf'dﬁ,ilé].ll‘S représentants qui ont une bonne

. ¢ ’ . Ny )y P RCeYorT ) i ' -\ P .
maitrise des procédures et de la réglementation des’ marghe»sép_u,blhcs\et\d-lsposent des compétences techniques
= i i d ' \

avérées dans le domaine concerne seront autorisés a assnétgj’}% fa séance de I"ouverture. Les offres qui ne
8\ 5 . - . s -~ ‘
{)

vont pas respecter les prescriptions du DAO seroit’rejgtées. 5 0 O : ok

W2 BN ¢ 1/
A\ KETN o %y )
14- Critéres d’évaluation : N s AL OFF /4
: R . ) ) N AT Tt P A .
La conformité d’une offre sera évaluée tenant compte des € resSuivants -

Les offres seront évaluées selon des conditions suivantes.
A) Criteres éliminatoires

- Offres remise aprés le délai

- Offres remise dans les enveloppes externes ouvertes.

- Enveloppes externes ayant les signes d’identification des soumissionnaires.

- Irrégulier ou absent document Administrative non soumis apres 48 heurs

- Fausse déclaration ou piece falsifiée

- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre ou établissement financier agréée par le
Ministére chargé des Finances

TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BO YO - SENIO
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gl

i

NB : Cautionnement provisoire pour un groupe d’entreprises doit ére adressé au nom de | ’entreprice“
mandaté et les noms d’autres entreprises mentionnées dans Je contenant,

- Délai d’exécution plus long que prescrit dans I’'Appel d*Offres

- Note technique inférieure 3 70 % au niveau de I’évaluation administrative et technique ”

= Omission dans le bordereay des prix ou d’un prix unitaire dans le dossjer financier.

B) Critéres essentiels
IIs sont les modalités clés ou primordiales pour le Jugement de Ia capacité technique et financiere dcsﬂ
candidats pour exécuter les taches faisant objet de I'appel d’offyes, Ils sont déterminés tenant compte des

nature et contenant des tiches 3 exécuter. Done, dans | “évaluation des :
(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur Ia distribution des point suivant :

I CRITERE
PRESENTATION GENERALE DE L’OFFRE

| LES REFERENCES DE L’ENTREPRISE
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE

i
]
I

LE MATERIEL DE CHANTIER A MOBILISER B 10
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Remarque :
- Seules les entreprises ayant obtenu ay moins 70 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour Pétape II ;
- Les détails de ces critéres essentiels sont précisés dans lIa grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres. -
(ii) Offres financier, i| consistera de parcourir les devis quantitatifs tenant compte de bordereauﬂ
des prix unitaires et les sous détaille de prix unitajre.
I5. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) continus jours a partiru
de la date limite fixée pour la remise des offres.

16- Attribution : R
Le marché sera attribug ay soumiSsionnaire présentant I'offre le moins disant et remplissant les capacité
administratives et techniques requises,

17. Les Renseignements Complémentaires H
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des
affaires ¢conomiques et financieres dans la Préfecture de Fundong.

18- Additif a Pappel D’offres [M
L’ Autorité Contractante se réserve le droit a tout moment. que ce soit a son initiatjve oy consécutivemen

a une saisie d’un soumissionnaire avant |a date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif, Tout additif ainsi publié feraﬁ
' t

partie intégrante du dossjer d’appel d’offres. Cet additif sera compmupiguéapar écri ignifié ;jar tou
moyen laissant trace écrite 3 tous les soumissionnaires ayant achetéEE\mE lte du temps il
‘ﬂ

. 4
%5, Kundong, le 0 " MAR5

‘.'J-"—m.' &
, ? \\;o M8 g~ (\ C DEPARTEMENT DU BOYO :
/'Qt/v e Wy | (Autokité Contractante) 7 u

%y QQ% < EEL eSS
Ampliations: -(3; @ >0 £ 'EEL :
© ARMP/Bamenda, (pour publication etarchivage)\z =5\ % THE 8 Q,:;‘f.g\ .<_"\. u

Z
DD/ MINMAP/ BOYO (pour archivage); ¥ '{:% s "4- ﬁ\w,‘(}é Qg' W,
PRESIDENTS DTB/B0YO: S 2N s10paL O PRY e
DD/MINEPAT/BOYO; NGOk T
AFFICHAGE C oy ERRITOTACS 4
CHRONO JgmisTRES
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS

A. General
Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption
Article 4: Candidates admitted to compete
Article 5: Building materials. materials. supplies, equipment and authorised services
Article 6: Qualification of the bidder
Article 7: Visit of site of works
B. Tender File
Article 8: Content of Tender File
Article 9: Clarifications on Tender File and complaints
Article 10: Modification of the Tender File
C. Preparation of Bids
Article 11: Tender fees
Article 12: Language of bid
Article 13: Constituent documents of the bid
Article 14: Amount of bid
Article 15: Currency of bid and payment
Article 16: Validity of bids s
Article 17: Bid bond A
Article 18: Varying proposals by bidders A SR Sy, \
Article 19: Preparatory meeting t0 the establiS‘h'xﬁéﬁ'l ofbids» 7
Article 20: Form and signature of bids ; WY& ‘9‘@3 Ny “'\“;._
D. Submission of bids Less Lt
Article 21: Sealing and marking of bids \ 154 THE §DO g"fr‘/
Article 22: Date and time-limit for Slelllisgildﬁ¢o}9% . 0?‘N§Q/’$§§“
Article 23: Out of time-limit bids *‘Q’Zf;ﬂﬁﬁ,;&x\f«“‘ﬁ
Article 24: Modification, substitution and withdra®aL:
E. Opening and evaluation of bids
Article 25: Opening of bids and petitions
Article 26: Confidential nature of the procedure
Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance
Article 29: Qualification of the bidder
Article 30: Correction of errors
Article 31: Conversion into a single currency
Article 32: Evaluation of financial bids
F. Award of the contract
Article 33: Right of the C ontracting Authority to declare an invitation to tender unsuccessful or to

cancel a procedure
Article 34: Award
Article 35: Publication of results of award and petition
Article 36: Notification of the award of the contract
Article 37: Signature of the contract
Article 38: Final bond

Article 39: Additional information
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R
DOCUMENT N° (2

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

-_— E=

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAQ") is the Senior Divisional Officer for Boyo who shall be in charge of launching the tenders
file. The name, the reference number and the number of lots contained in the invitation to tenders are
found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions ("CCAP”) of the invitation to tender.

B

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING ”
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

==

ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers. gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a

— Ex

| =

contract; .=

i) Is invoh;.ed" ini,“fnﬁudu!enf-manoeuvres” whoever deforms or distorts facts in order to
influence _the@Ward orexeelition of a contract;

iii) “Collgl':sivé' pl"acti:(‘:,es_”""',shall"xhéan any form of agreement between two or among several
bidders * ('V\"heﬂ:iet{gie Contrac ing Authority is aware or not) aimed at artificially
nnaint‘gjqi_x_lgie_ the }ﬁffé'qs.) Qf\,bic’igv at levels not corresponding to those resulting from
competition;s *F °° o %

iv) “Coer '\”g,‘i}‘;’;ﬁlﬁiﬁgs’_yfsl_lgaﬂ{i] an any form of harm against persons or their property or
threats agallist. fhiem it ‘order to influence their action during the award or execution of g
contract, &= U

b)Any proposed award shall be rejected if it s proved that the proposed preferred bidder s directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract. U
Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, =
take a decision of exclusion from bidding for a period not exceeding two (2) years against any

bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, U

corruption or production of non-genuine documents in the bid, without prejudice to criminal

proceedings that may be brought against him.
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Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises. group of
enterprises and Sub-Contractors of the Republic of Cameroon. with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according 10
commercial laws and not under the direct supervisory authority of the C ontracting Authority or Project
Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be ina situation of conflict of interest and considered not eligible if he: -

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender. except authorised variants.
where need be: meanwhile. this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES I

The origin for these resources must be in gglj‘}itg,i‘es;l[ﬁ}ﬁ‘l}jhng the criteria defined in the Special

Regulations of the invitation to tender. OriginAn thils_"?ﬁs"'i‘trgﬁi\dn»fo’ tender means the place from where the

resource is extracted. cultivated. produced or/‘raﬁrfi'cated’ajjd ff’rQﬁleiqe comes the services.
P Ko ’ % ; “hasy _’ "-.\ g} -, .‘ﬁ

P LY TR A
Article 06: QUALIFICATION OF BIDDERS f 135 ]
(a) Asan integral part of their bid. bidd s S00 &

(i) Submit a power of attorney ni"akiﬁgiiﬁ‘glsj,gguagefxgéﬁ" bid bound by the bid: and
(i) Provide all information (comple %, 'l‘i/ﬁh% ‘on included in their request for pre-
qualification which may have chan?‘ ‘“a¢e where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender. in
order to establish their qualification to execute the contract.
Where necessary. bidders should provide information relating to the following points:

_ Access to a line of credit or availability of other financial resources:

- Orders acquired and contracts awarded:

- Pending litigations:

- Availability of indispensable equipment:

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions: -

. The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

. The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the contract

CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BO YO -

TENDER FILE FOR THE CONSTRUCTION OF ON-
SENIOR DIVISIONAL OFFICE FUNDONG 2025. Page 13




1

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by U
the Project Owner into a single account. On the other hand. each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting ‘
(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with U
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

U
Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner u
shall authorise the bidder and his employees or agents to enter the premises and the Jand for the said visit
but only on the express condition that the bidder. his employees and agents free the Project Owner. his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they “
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit, The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers. H
§

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders F ile. The principal documents that must be in the Tenders F ile include: -
(a) Document N° - Tender Notice (“440")
(b) Document N° 2- General Regulations of the Invitation To Tender ("RGAO"). ”
(¢) Document N° 3- Special regulations of the invitation to tender /“RpP4 %)
(d) Document N° 4- Special Adl}]jnfst'g-ag-{\(E-G@ditions (SAC="CCAP").
(€) Document N° 5- Special teehnical ConditionsyS7C="CCTP ); U
(f) Document N° 6- Schedulé ‘of_,_Uhjt-‘pr_i(':e&,(f’ﬁiféé‘/E/abomlion Schedule=PES),
(2) Document N° 7- Bi]| off(iuahtitiqsfandl‘t:oSt estimate (BOCE). )
(h) Document N° 8- Sub detail Ofmﬁt_'ﬁl%bfi;s.; o \ U
i

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of ﬁ

(i) Document N° 9- ModeliC'thract. ) B
(1) Document N© |- Mode’-l,j.f_o’rm's.t_b'be used by bidders.
(K) Document N° [1- Justi fication of p_x:ion:~féasibiijt§ studies (written by the Project Owner).
(I) Document N° 12- List of first:rate Banks and' Financial Organisations approved by the Ministry in
g NS . = ; 5
charge of Finanee.to.issué bid bonds (70 inserted by the C ontracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be H

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (Telecopier or email) or fax to the U
Contracting Authority at the following address:

THE SENIOR DIVISIONAL OFFICER,
BOYO-FUNDONG

NB: -4 copy of this request must pe given to the Project Owner and the C ontracting Authority is bound
10 respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies j
that purchased the tenders file.

TENDER FILE FOR THE CONSTRUCTION OF o, CALL ACCOMMODATION AT THE DIVISIONAL DELECg TION OF MINEPAT BOYO -
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-Any potential pidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts (ARMP) and the President of the Tenders Board. The Contracting
Authority has five (05) days to react with copy of the reaction sent 10 the Minister in charge of
Public Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason. be it at his initiative or in reply to a request for clarification formulated by a bidder.
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence 10 give room for bidders to prepare their offers the Contracting
Authority may postpon¢ the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try 10
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between theBidder-and C ontracting Authority shall be written

X gL i Upe

in English or French. However complementary_doa-,lﬁi)énls.n‘)ay\,-\&,'m any other language provided they
. 5 : T e e e i & T 3
are accompanied by précised translation int¢” Engtish” 0r .Exengh‘\sn which case at the end of the
| SN P4 A A\

interpretation the translation is valid. T : 05 % &3“0
RS B

o
)
]
{
A

|

Article 13:  PRESENTATION AND CONTENT Ol

NTENT OFEWD2 * /)
Each bid shall include three envelops. A. B a’rxd C k}bsliéﬁ%sgfq\gi‘g}{sjs;/b
Hence. bid presented by the bidder shall includé -tﬁ?f-’d;bf:’}ﬁi\i\éﬁ@p
the invitation to tender. duly filled and put together i_'r_l-tl'lfl‘iééf"e‘;;li, opes: -
a. Envelop A: Administrative file shall include: - oo
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
paid all taxes, duties. contributions. fees or deductions of whatever nature;
is not winding up or bankrupt:
is not the subject of an exclusion order or forfeiture provided for by the law in force:
ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender:
iii) the written confirmation empowering the signatory of the bid to commit the bidder. in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include: -

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the

works and specifying the organisation and programme which the bidder intends to put in place

==DER FILE FOR THE CONSTRUCTION OF ON-CALL A e ONVODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO -
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or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site. where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrat]
relating to the contract.

(iv) Commentaries (optional)- commentary on the technic

proposals
¢. Envelop C: Financial bid:
The Special Regulations specify the ele
(i) The signed and dated original
prevailing rate.

|

ve Conditions (SAC) and Special Technical Conditions (STC) | ?

ments that will help in Justifying the cost of the works, namely:
bid prepared accord ing to the attached model. stamped at the

(ii) The duly filled Unit Price schedule

(iii) The duly filled detailed estim

ates

(iv) The sub-details of prices and/or breakdown of all-in prices

In this regard, the bidders will use the
provisions of the General Regulations
guarantees.

The three envelops (A, B & C) shall be sealed in a large anonymous extern

Contracting Authority as follows:

documents

al choices of the project and possible

and models provided in the Tender File. subject to the

=

U
U
]

of the invitation to tender concerning the other possible forms of i

THE CONTRACTING AUTHORITY
SENIOR DIVISIONAL OFFICER FOR BOYO

OPEN NATIONAL INV]

TATION TO TENDER BY EMERGENCY PROCEDURE

N2 002 /ONIT/MlNAT/SDO/FUNDONG/DTB/ZOZS OF 04/03/2025 , FOR THE
CONSTRUCTION OF ON-CALL ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT

BOYO.

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD"

Note should be taken that: -
(@) Envelopes bearing any other iy

(b) The Contracting Authority bears no responsibility for any missing

iscriptions shall be simply rejected

opening of offers ifthe external en velop is submitted not sealed by the bidder.

(¢) During calculation of prices:

al envelope addressed to the

document and/or premature

¢

7

f
i
|
I

= The amount shall be calculated on the bases of variable prices. The bidder shall Sill, in U

letters and in figures, th

item.

= The bidder shall express the pri 1

quantities and cost estimates (BQC‘ % ,;ﬁ‘l{r}gp}g"'C_’F/}!/Z).\‘clmling taxes before adding the
n-the- shall have priority over those of the
v shall serve as the bases of calculation of the bidding amount.

laxes to the BOCE only,

BQCE and PE. The

= The eventual calculation errors shall be corrected by the Committee Jor Analysis and the

e unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order-to obtain the amount of his offer for each

S

The prices o

amount altered if necessary, without any complaints from the bidder.

= A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
words without taxes, while the total

amount shall be calculated without taxes and then with taxes according to the BOCE,

The currency that shall

= As this invitation to tender will consist of a contract

be used for payment shall be the FCFA

more than one (01) year, it shall not be subject to price revision,

=t shall be forbidden to

introduce a price revision clause by way of additional clause in

the contract awarded on the basis of a Jirm price,

TENDER FILE FOR THE CONSTRUCTION oF ON-CALL Accommopa TION AT THE DI VISIONAL DELEGATION OF MINEPAT BOYO -
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Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File. the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender. on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder. Hence: -

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all dues. taxes and fees payable by the bidder on grounds of the
contract or on any other ground. thirty (30) days prior to the submission of the bids. shall be
‘ncluded in the prices and in the total amount of the bid presented by the bidder.

(c) Ifa price revision/updating clause is provided for in the contract, the date of establishment of the
initial price. as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority. counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected. it
Remarks: o, g e
_Under exceptional circumstances. the Qét1t_fac,ti|ig Authority. may seek the approval of bidders to
extend the validity time-limit. The requf;st"a'hc{i‘""the,.‘:'f"esi'é@jj;segfh_at- will be given shall be in writing (or
by fax). The validity of the bid bond'provided forstn the General Regulations shall equally be
extended for a corresponding duration.
losing his bid bond. A bidder who cons 15fn}ép(exteh§¥gﬁ
shall he be authorised to do so. Tertmy s SR L8
-Where the contract does not include a price ind that the period of validity of bids is
extended by more than sixty (60) days. the amoun able to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder. as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

~

\bidder 'ﬁ]d_\;ﬁ'é&tée o extend the validity of his bid without
et - o iy A o . .
shalL’not be asked to modify his bid nor

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder. in accordance with the provisions of these General Regulations. Hence: -

TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BOYO -
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(@) Any bid without an acceptable bid bond shal] be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after U
publication of the award result.

(¢c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond. U

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder: ;
- fails in his obligation to register the contract in application of article 38 of the General U
Regulations:
- fails in his obligation to furnish the required final bond in application of the. General L
Regulations M
- refuses to receive notification of the Administrative Order o commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS m

Where the tasks can be executed within variable deadlines. the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications. sub-details of prices and
proposed construction methods and all other useful information, If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks. these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations, ' 3

S |
I

N

£ 2%
Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the-Special Regulations, a bidder may be invited to take part in a
Préparatory meeting which wil|. hold "r'at%ﬂie;-‘date and place indicated in the Special Regulations. The
subject of the preparatory meeting shalf be to furnish' clarifications and answer any questions which may
be raised at this stage. NGy

As much as possible, tli‘eﬂbiadgn)i"s'. 'xf,eg'ipé)s d to submit any question in a way as to reach the
Contracting Authority at least on > week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below,

The minutes of the meeting. including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification,

Article 20: FORM AND SIGNATURE OF BIDS l
TENDER FILE FOR THE CONSTRUCTION OF ON.CaLL ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO -
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Each offer shall be presented in seven (7) copies. that is. one (01) original clearly indicated
“ORIGINAL". and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after. it must be visaed by the
signatory (ies) (person or persons mandated to signed for the bidder). The bid shall bear no modification.
suppression or alteration unless such corrections are initialled by the signatory(ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Fach bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL™ and “COPY". as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special

Regulations:

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION as specified in the Special Regulations.

The internal envelopes on the other hand. should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is nol sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to,the Contracting Authority. Divisional Office
Fundong. against a duly signed receipt bearing the dﬁfé*;an’_di.i.ti.lﬁe‘\spec.iﬁed in the Special Tender
Regulations. Each bidder after submission shall bef(’)i'é"‘»d'eﬁm'ture::»é});sij‘{';ej;t~hal the external envelope
(enclosing envelopes A, B and C) is stamped and d’?e&r Afteﬂsubm{sslonnq bid (regularly submitted)
shall be withdrawn. supplemented or modified. Hengey fivihe casewfigte the gt{.velope shall not be sealed
or without the appropriate inscriptions on it. the 8}%@5@8&'@%&& ).d'ejc;‘_li,fﬁe all responsibilities for
misdirection or premature opening. Any bid opene

@%tureﬁc siall '
bidder. \eRe

1| be r¢jected and returned to the
Bas e ls e
Hence all documents submitted by a bidder in any ca c\ni),ﬁlmlto\%}n
: s I8 TERAN
tender. must be established exclusively: =S

|

o,

“ i e Tilaead
is open national invitation to

o In English or French language,
o Using the metric system for quantities.

o Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline. any bid shall be declared late and rejected.

Article 24: MODIFICATION. SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of
the General Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription «“WITHDRAWAL".
and “REPLACEMENT BID™ or “MODIFICATION”. Hence: -
(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared.
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
gulations. W ithdrawal may equally be notified by telex but should in this case be confirmed by a

Re
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duly signed written notification whose date, post mark being authentic, shall not be posterior to the U
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to
them unopened. J

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations,

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification _
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time- J
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder, The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and J

“REPLACEMENT OFFER" or “MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed. marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date.
post mark being authentic, shal] not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them,

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER " or “MODIFICATION”
and which shall not pe handed back to the bidders shall be Transmitted alongside the other offers
on the day of opening. '

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of _
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond,

E- OPENING AND EVALUAATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
1) on a date, time and at the venue specified i the Special Tenders Regulations, in the presence of _
Representatives of the bidders concerned-and who wish to-attend. Representatives present during the
opening shall sign a register or a paper to/attest their presence., ",

£

Firstly. envelopes marked “WITHI RAWAL"-l's,haII.' be o‘péged and the contents announced to the

hearing of everyone, while the envelop’e_fcontairﬁn‘gftja?‘corres_ponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only “if> the corresponding notification contains a valid
empowerment of the signatory to requese th'is,_}\"ifhdra\\v'al\.a'p_d;if,fhis notification is read to the hearing of
everyone. Then the envelopes marke NREI’BACEM]\ZNTB’ID are opened and announced to the J
hearing of everyone and the new correspondifag b substitiited for the preceding one which will be sent to
the bidder concerned unopened. The replacéime; ‘0f the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the j
hearing of everyone, Lastly. the envelopes marked "MODIFICATION" shall be opened and theijr
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory U

=

requesting the modification and read to the hearing of everyone. It is important to note that:-

= All envelopes shal] be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered. including any rebates [in case of opening of
Jinancial bids) and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of ceveryone during the opening of bids shall be

J,
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submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.
> Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason. shall not be submitted for evaluation.
= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers. their
administrative regularity. prices. rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.
> At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
1n case of petition as provided for by the Public Contracts Code. it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification. evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said progedure before the announcement of the results.
Hence. any attempt by a bidder to influence th/géifﬁi}:lt?‘? pir-gharge of evaluation of bids or the
Contracting Authority in his award decision may/Cause /tHé ré‘]¢,<;"ngnf< f\l{is offer.

- /

Article 27: CLARIFICATIONS ON THE 3IDS AND/CONTACT. WITH THE CONTRACTING
AUTHORITY (7700~ LM/57 50
To ease the examination. evaluation and‘c‘émp&;is'(‘)‘ll\ st the (hairperson of the Tenders Board

& . . « LT Oy . X g . 3 oo .
may. if he desires, request any bidder to give Lw;'ﬁgb;1011§ Qn hrlslqﬁe}'fr his request for clarification and
the response given are formulated in writing &g{‘\;ﬁéfdﬁt&ﬁgé‘;:@i?qb/e /Amount or content of the offer is
allowed, offered or authorised. except it is necéssﬁt‘yﬁ,\téf;'.gﬁi’r@(:i the correction of calculation errors
. . . ~ ™ R —— . . .
discovered by the committee In charge of evaluation=durmg the evaluation in accordance with the
provisions of the General Regulations.
Subject to the provisions of paragraph 1 above. bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers. between the

opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
An offer that conforms to the Tender File shall essentially be an offer that respects all the terms.
conditions and specifications of the Tender File. without substantial divergence Or reservation. A
substantial divergence or reservation is that:-
i) which substantially limits the scope. quality or realisation of the works:
ii)  which substantially limits and is not in conformity with the Tender File. the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or
iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially con formed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.

- EGATION OF MINEPAT BOYO -
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The Contracting Authority reserves the right to accept or reject any modification. divergence or
reservation. Modifications, divergences. variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:- 'J

=>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence. the committee in charge of evaluation shall:- J

= Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

2Ensure that the successful bidder. because having an offer substantially in conformity with the
provisions of the Tender File. fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

S Verify offers considered essentially in conformity with the Tender File o correct the possible
calculation errors.

R |
!

u

==

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It js essential to avoid any arbitrariness in determining
qualification,

Atficle 30: CORRECTION OF ERRORS
The committee in charge of eva uation shall verify bidg. considered essentially in compliance with the
Tender File to correct the possiblq{c’alcﬁlfatjoxl errors. It sha[kcorrect the errors in the following manner:

S

(a) Where there is an incohereljbqi"ﬁgti\feéh1t'h'c",;_‘;'hi~t '-pri‘ce Qnd the total obtained by multiplying the unit
price by the quantity, the L"Eil }itfv_i:cq_;be_inﬁ «authentic, ; the total price shall be corrected, unless the
Evaluation sub-committee judges that it is.a Gross-Error of decimal point in the unit price in which
case the total price as presentégl’s'ha!f‘be‘a{gtlgen"tic_:'gin'dr"the unit price corrected.

(b) If the total obtained by additfo.;}ff‘c';fj"_s’ubﬁac't'i:o',ﬁ‘9.»'ihe totals is not exact, the sub totals shall be

considered authentic and the total Corretted. —.

(¢) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price. in which case the amount in figures shall prevail subject to paragraphs

(a) and (b) above. u

| S

[

;

The amount featuring in the offer sha] be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

=

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Centra] African States (BEAC) under the conditions defined by
the Special Regulations.

e

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
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committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amountas follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations:

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above.

in accordance with the provisions of the General Regulations:

d) By appropriately adjusting any other modification, divergence OF quantifiable reservation on

technical or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders. it they are

authorised by the Special Regulations:

f)  1f need be. in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot. if this invitation to tender is launched simultaneously for several lots.

g) If need be. in accordance with the provisions of the Special Regulations and the Technical
Specifications. the proposed technical variants, if they are permitted. shall be evaluated according
to their own merit and independently of t gr_{act».that the bidder offered or not a price for the
technical solution specified by the Conp%étig‘};éﬂu’]ﬁhqriyy in the Special Regulations.

If the offer judged the lowest bid is cogé_i@@;‘@&a‘bnéﬁlﬁ;ﬂl:}i low or strongly unbalanced in relation to
the estimates of the C ontracting Authori *ﬂh‘(&::;qu%Lmti@p 'sbﬁ,—:committee may. from the sub-details of
prices furnished by the bidder for any elﬁﬁéﬁ@br all thezelemients of the bill of quantities and estimates.

verify if these prices are compatible wi ' |

the justifications presented by the bi
\‘./'.’)\C;’.‘:’U

Py E S = e M
ﬁe\tf"% &) xt{éd agd‘fp}roposed calendar. In the case where
“are ndk; satigfactory gt may propose to the Contracting
b o R ¢

N7,

7B

Authority to reject the offer. SO 4 Y

As well. the estimated effect of price ‘s°fi,s‘(d|}},,m}jm1‘z§1é“/ aturing in the GAC and SAC applied
: : y SON S A : .

during the period of execution of the contrac \HERGL: Zonsidered during the evaluation of offers.
Hence. the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications. differences. variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

R S

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of ‘vitation to tender afier the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board. without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal. the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including. where necessary. proposed rebates. that is. in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender. they could indicate rebates offered in case of award of more than one lot. In this case. the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence. any award of contract
TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BOYO -
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shall be made to the bidder fulfilling the technical and financial capacities required resulting from the J
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bjl] of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount, J
As concerns the procedure for the award, it shall consist of:-
* The preparation. thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution. J
* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (03) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for H
study and observations in order for the final version to be established. into which the winner shall
cnter and be signed by the Contracting Authority after the finance visa.

NB:
- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her ”

ranking shall be called in for replacement. -

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be m
notified. The contractor shal] ensure that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service .
Order to start work by the Project Owner. Failure to respect the duration shall be considered U
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by Decree N2.:2004/275 of 24" September 2004 modified by Decree NC.
2018/366 of 20™ June 2018 to institute the Public Contracts Code. u

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS
- ——

The Contracting Authority shall communicate tofaﬁjﬁ bidder or administratjon concerned, upon request
addressed to it within a maximum deadline of ﬁ\{é:f(;j);-;dqys Aftet” publication of the award results. the
Independent Observer’s report as well as the minuté\sfbf the dward session of the related contract to which
shall be attached the evaluation reportofthe bids, Wil ° L

As well, the Contracting Authority is bound to commuhicate the t’e;%ijséﬁ&f%he rejection of bids of the
bidders concerned who so request. \x\"ﬁ TR
Remarks: R
(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shal] be kept. H
(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Publjc
Contracts for prior endorsement. U
(¢) In case of petition. it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results, U

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority U
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner wil pay the contractor to execute
the works and the execution time-limit. U

%N ) £ 4

I
U

Article 37: SIGNING OF THE CONTRACT
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The Contracting Authority has a deadline of five (5) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable. the endorsement of the Minister in charge of Public Contracts. As
well. the Contracting Authority must notify the successful bidder of the signed contract within five (3)
days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority. the contractor shall furnish him with a final bond. to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting Authority can only
take place after when the contractor must have proven with attestation for having furnished the Project Owner
with a final bond and/or after the start-off advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may
be replaced by a guarantee from a banking establishment approved according to the instruments in force with
the Project Owner as beneficiary or by a joint or several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
place of the guarantee, provide a statutory link or a bond issued by a banking establishment or first-rate
financial institution approved in accordance with the instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:- a’/ T
. s PO o .
- Only works and services actually earmarked andéxécyted. onder the contract shall be paid to

e iy

the contractor without exceeding t?é{ﬁﬁtégc’riﬁed L:dﬁalﬁtiﬁiéé Payment shall be done by

application of unit prices to the quanti ié%ﬁ;%@_ﬂ'/orf:("é‘ll'ﬁm,e\sf’gfﬁll_‘é}tasks executed

- Control and follow-up operations f“thé-’pl;() 5 sﬁaHjbé carried out by the Project

Engineer (Divisional Delegate of Pt 'Béffvgorésx ‘ 1‘*’_8{6?’0);}:3{'éollaboration with the Project

Owner and the Delegation of Public aj@&s}(ﬁﬁﬁo[ the 'jqri;?rol Brigade and other staff as
the case may be). They shall be requifs &:@,gfw_mﬁ?g&;\/ow’fhe tasks executed. The Project
Engineer shall prepare payments that sha BAV(S{SE[:)TQPAﬁal Bills) by the Senior Divisional
Officer for Boyo and transmitted for pa)"ment'm?é'-?ri"cfc’coum opened by the contractor to this
effect.

- Tasks to be executed are placed under the supervision of the Boyo Project Follow-up
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access 10 the entire document pertaining to the follow-up for
proper execution of works.

THE SENIOR DIVISIONAL OFFICER FOR BOYO
(CONTRACTING AUTHORITY)
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Project Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender J

il
DOCUMENT N° 03 ,J
/

Regulations and which must be established for in the contraci(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary. specify the provisions of the General Regulations of the invitation
to tender. In case of conflict. the provisions in the following articles will prevail over those of the U
General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks in the construction J
of On-Call accommodation at the Divisional Delegation of MINEPAT Boyo with the specifications as in
the Special Technical Conditions and in the Bill of quantities and cost estimates. The Contracting |
Authority concerned in this invitation to tender shall be the Senior Divisional Officer for Boyo. The J
reference of this tenders file is N° 002 /ONlT/MINAT/SDO/FUNDONG/DTB/Z025, OF 04/03/2025 , FOR
THE CONSTRUCTION OF ON-CALL ACCOMMODATION AT THE DIVISIONAL DELEGATION OF
MINEPAT BOYO.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence. bids shall be evaluated on the basis of U
an execution deadline of the tasks involved between a minimum and maximum of ninety (90) calendar
days. The evaluation method features in the General Regulations. The execution deadline proposed by the u

preferred bidder shall become the contractual execution deadline. For this'reason, the provisions of this
article are such that the Divisional Delegate expects net-adyantages of shorter execution deadline.

e g S 3
ARTICLE 03: SOURCE OF FINANCING f132.

5 PR e % [
. e : Pl s gr N 3 . ; J
The source of funding for the project shall be thel 2025, Publi¢_hvestment Budget of the Republic of
Cameroon imputed under the budgetary supervisio 1. of th,le Min_i.—s,try‘(,)f MINEPAT and assigned to the
Divisional Delegate for Boyo Division. N, e

ARTICLE 04: ORIGIN OF RESOURCES (MATERTALS; EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Camereon angd other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted. cultivated. produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A-Administrative documents J

Administrative documents attest that the bidder: -

(a) Has subscribed to the declarations laid down by the laws and regulations in force,

(b) Contributes to the development of the national economy.

(¢) Is not in a state of collapse or judicial liquidation

(d) Is not affected by any exclusion or situation of legislation in force

(e) Has bid bond established in conformity with the model

() Has given powers to a sj gnatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:

—
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Al.  The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payment for the tender fee of seventy thousand (70,000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4.  The original copy of a bid security in bidder’s name (Bank caution/bid bond) of seven hundred
thousand (700,000) FCFA from a bank accredited by the Ministry of Finance and recognised by
COBAC (*Commission Bancaire pour I"Afrique C entral™) (see Model Form N° 04 for format).

AS. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. An original certificate of non-bankruptey from the court of First Instance of the Headquarters of
the enterprise (Affidavit).

A7  Tax compliance certificate.

A8  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

A9. A certified copy of certificate of incorporation

A10. An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).

All. An original attestation of site visit signed by the Managing Director of the company/enterprise see
Model form N° 13 for format

Al2. Copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al13. The Special Tender Regulations initialled and signed on the last page.

Ald. The Special Administrative clauses initialled and signed on the last page

Al5. Power of attorney where necessary ,,;/ e

Al16. Group agreement as the case may be. that is. the "é\"gr“g‘cx,’i}émi‘;gf association must be drawn up by a

notary in case the bidder is representinufepjgrb,uﬁ of enterprise
5 ENVELOPE B-Technical Documents /- S F N
Technical offer will contain: - Bt
(a) Information on the qualification of the b ddens, O H# ']
(b) Methodology bearing the constituent elel 'éi*}'gs\onfﬁ.{)}g%g@r}jggl' p) posal of the bidder such as:-
(i) Methodological note on the analyses 0 évi?;;ﬂ\g,m\'@mﬂv #
(ii) Organization of the company towards the RCCON] Fg}:gm?t of the tasks.
(iii) Planning on which the company depends to accoﬁ?ﬁlish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP™) and the Special
Technical Conditions GCCIPC
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect. it shall contain the documents cited below placed in that order:

DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
It shall show clearly the means at the deeds. receipts, efc.
disposal of the enterprise to carry out the | NB- The equipment’s and tools
job (See Model form N° 12 for format) must be present at the site during
| each phase of the execution
It shall contain: Attach for each person a CV
~ Works Supervisor: At least a Senior | (signed — and dated by  the
Civil Engineering Technician with at individual) as well as a certified
least 3 years™ experience in the field of | copy of highest diploma of each
construction or  Civil Engineering | person concerned. Key Personnel
Technician experience with at least 5 | shall include the Works Supervisor
years™ in the building sector. Works  Foreman  and other
At least a BAC F4 holder or dependent _on _the bids of the

= Foreman:
COMMODATION A T THE DI VISIONAL DELEGATION OF MINEPAT BOYO -
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equivalence with at least 3 years’ | candidate. U
experience in the domain of building | NB- All key personnel must*~
construction. present  commitments  of
- availability duly signed &
certified by the personnel
concerned (see Model Forms N°
“ S&N°Y for formats) u
Bids shall be assessed based on the technical |
understanding by the enterprise  of the ]J ’
operations and the organisation intended for M

|

Methodology/ the execution of works. that is, it shal] show
Organisation clearly the organisation of the enterprise .
2 ) , - . ' bidder at the end of document

of works (methodology of execution, work schedule,

site installation, supply of materials, works 1o

e sub-contracted 1o the use of local

nanpower, HIMO etc) ;

; : Date and signature  of sub-
Sub- Information on the sub-contractor =

contracting | (equipment ersonnel, references etc) “ifmctor (Giily 30% iof fhe
S quip + P 2 ’ contract can be subcontracted) F

ate.  signature and stamp of

ov]
(OS]

: : & 3.3 Dated and co-signed bv the
Site  visit report  containing  coloured . y

Site visit picture(s) of the Representative of the .
Supervisor of the company ?

report

Managing Director and Works

company conspicuously seen on site (see Model form N° 14 for format).

e ‘Amount of works, copies of (I#
' 75 2 sand last pages) and minutes of
List of similar jobs ex,@’éut_?d‘_in'.the last 't‘hr.eé”' "¥rption or attestation of effectweu
{
B7

References of (03) years by the enterprise andfog. oger | !egllsatlon Include  accessible

the enterprise. | ‘.- ; ; et i sl telephone number(s) of beneficiary
Sl civil engineering worl'.gs;rea_[;se,cj. 8 r FP (s) =

9

o

.. | sc{vice(s) to enable verification!
b r‘ X S I

: o X en need arises. (see Model form
.‘_'\__ " Use ¢ ‘:" Aro ]1f0, ﬁ)’.m(”) .
Te.chmc.al Provided in tender file, -'ﬁ-"f;-'.."',:‘_ :,..'.' " | Initialled on every page and signed |
Specifications and stamp on the last page
3. ENVELOPE C- Financial Documents
No DOCUMENT SPECIFICATION AUTHENTIFICATION (
Format to be completed and Signature, date and stamp of bidder,
Cl The tender letter

Sub-detail of prices proposed in
the price list, that is, the price list | Initials on every page and signed on .
Unit price schedule |in accordance with the model and last page. All pages must be stamped?

tender amount inserted. (see Model Form N° (2 Jor format) w

)
S}

stating prices exclusive of VAT | with enterprise official stamp.
in words and in figures

Initials on every page and signed on
last page. All Pages must be stamped
with enterprise function stamp.

3 | Bill of Quantities and Detailed cost estimates of the
G3 :
Cost Estimates works,

Sub detail of unit Format to bpe completed

e showing detail breakdown of | Initials and stamped on every page
P prices.
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Attestation of  pre-financing

delivered by a  banking | Date and signature of bank Manager in
institution  recognised by | charge.

MINEI/COBAC (at least 75%)

Financial capability

- e e e ol

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes.
that is. Envelope A: Administrative Documents. Envelope B: Technical document and Envelope C:
Financial document. It shall reach the Office of the Senior Divisional Officer for Boyo. Service in charge

of economic and financial affairs not later than 25/03/2025, at 10:00 am local time. The sealed external
envelope shall be free of all identification marks. failing which it shall be rejected.

The sealed external envelope addressed to the gpntrzgcting Authority shall bear the following
inscriptions: T TR

Lo - .‘:""'.";f"fli 3 %,
OPEN NATIONAL INVITATION "5‘0 TET\DE%’Q\:EM-ERGE\\'C\ PROCEDURE
N2 002 IOI\'lT/)‘llNAT/SDO/FU?\"BGNG/D'I: i'Q;’i'\,O_F'/_O-ﬂGSY“ZOZS ,FOR THE
iy g N A

CONSTRUCTION OF ON-CALL ACCOMMODATION. “;T’%ngEEQELEGATlON OF MINEPAT
A ‘9\\) ({'l‘ R i
% = / H
Qo

)
o

BOYO. :

3

'.('I)I;'RS BOARD)

5 ‘
(TO BE OPENED ONLY DURING rll;}’lmi;’ag}s&t,\'(; SESSIONOF THE T
S ,P\.\'! ) UN\‘-‘ / v/

g " e
ARTICLE 07: ADMISSIBILTY OF BIDS: Yoy dmstés s /

Under pain of rejection. administrative docume be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void). especially offers containing a bid bond not issued by a first-rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded). the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last
date of the submission of tenders. that is, the tenders shall be valid for ninety (90) calendar days with
effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Divisional Tenders Board for Boyo in a single phase on the 25/03/2025, at
11: 00 am local time in the hall of the Divisional Office Fundong. Only bidders or their authorized
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representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening. only the original shall be considered
authentic. that is. any bid which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include: -

(a) Eliminatory criteria j
Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix ‘}

the minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria.
The non-respect of these criteria shall lead to the rejection of the bidder’s bid.
- Offers (bids) submitted after the deadline or time limit:
- Bids submitted in unsealed external envelopes.
- External envelopes with identification marks or inscriptions which will lead to the identification of
the said company
- Absence of a document in the administrative file
- Administrative documents more than 3months old;
- Absence of original or properly certified administrative document or documents certified more
than one time, ﬂ
- False declaration or forged documents:
- Absence of bid bond or bid bond not issued directly in bidder’s name by a first-rate bank approved
by the Ministry in charge of Finance U
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the _
names of the other enterprises mentioned as well, —=="""",
- Execution period longer than prescribed in the Tender file. - SN ¥
- Technical evaluation mark less than 70 % (non-respect of. 70 % of the.essential criteria); U

- Absence of quantified unit price (omission of a ¢ n[£?p1~(c-e i_n-‘_ihe;ﬁn.(fnc;ial bid).

authorities or by authorities who issued the originals; < §
. 5 . R\ L0 D AR /
(b) Essential criteria N g e e .
They are primordial or key modalities in the judgm‘e’Qt ofthe technicaland financial capacity of “

(o & 02 N e el e g : .
N.B: All documents shall be originals as requested f)r certified triie copies legalised by competent U

candidates to execute the tasks forming the subject of the in"\"/itatigr_]“;_.t(_);t’;cfndéi'. They were determined in
relation to the nature and content of the tasks to be executed. Hence in'the evaluation of: -
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the H

criteria based on the following distribution of points:
CRITERA

POINTS

GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4

METHODOLOGY FOR THE EXECUTION OF WORKS
| TOTAL |40 |
NB:
-Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be
rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
TENDER FILE FOR THE CONSTRUCTION OF ON-CALL Accommopa TION AT THE DI VISIONAL DELEGATION OF MINEPAT BOYO -
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as in the table below:-

- Table of content

. Presentation of all documents in required order

- Clarity of the documents

- Availability of colour separators

- Quality of the binding (spiral binding or slotting with
Iransparenlﬂy-leqf'onﬁ'ont cover recommended)

. Special Administrative and Technical Conditions present

~ List of contracts realised successfully in similar domain in the
last 3years

- Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)

- Atleast 3 copies of minutes of provisional acceptance present,

- At least 2 copies of minutes of final acceptance present

That is, Bidder's experience with similar works.

- Company’s organizational chart

- Project’s organizational chart

- List of personnel deployed to the project with works Supervisor
being at least Senior C ivil Engineering Technician with at
least 3 years™ experience or Civil Engineering Technician
experience with at least 5 years’ in the field of
constructien== ===

) Forem/{gbeiﬁ}z _ﬁl’g{&ijé{.ﬂB:AC F4 (GCE A’ level Technical) in
consfryetion orequi‘({_@lﬂjﬁ}ﬁth at least 5 years’ experience in
the' doniain of ganstpuction:, ¢\

- Céfﬁf@@bﬂpi’éwgiﬁi:.é_té;(‘sQ or diplomas of at least the key

eI

The essential criteria are

GENERAL PRESENTATION
OF THE BIDS

EXPERIENCE OF THE
CONTRACTOR

See Model form N° 11 for format

QUALITY OF PERSONNEL
AND MANAGEMENT OF
THE COMPANY

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel
concerned

See Model forms N° 8 & Form

N° 9 for format

o |

p ;s',bﬁla% su s (-;smcfu Foreman) relevant 0 the works
SVSAD, o B P

2

,“r%?. 4 e IS 3 ,‘/:
- Gl 'i’éj}lyim)/itafé (CV).of ght;ébove personnel signed and dated
o TN N g pﬁ‘g"

espectively (see Model form N° 10 for

oV
- C0|n111itlllem"i'ﬁmﬁf Supervisor and Foreman (see Model
form N° 09 for format).
That is, Qualification, skills and professional experience of key
sersonnel relevant to the works.

- The list of equipment for the project

- List of tools for the project

. Proof of ownership or performance invoices that are to be hired.
- Description of equipment (giving mark. registration. etc)

JA02007

That is, Compliance with technical specifications of the tender file as
well as equipments and tools vital for the execution of the works.

TECHNICAL EQUIPMENT

NB- These equipments and
tools must be present at
the site before and during
each phase

See Model form N° 12 for format

Description of the organization of worksite and methods of
execution of works with technical details
- The planning (schedule of the execution of works)
. Site visit attestation (see Model form N° 1 3 for format).
. Site visit report (see Model form N° 14 for format).
- The duration for the execution of the works
. Environmental protection
- Security measures on site
- Appropriate technical specifications
That is, Methodological a sroach and relevance

METHODOLOGY FOR THE
EXECUTION OF WORKS

of proposed solutions
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aswell asyvork lanning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detai] of unit prices.
ARTICLE 10: VALIDITY OF OFFERS: ﬂ
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set
for the submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, u

technical and financial requirements,

ARTICLE 12: COMPLEMENTARY INF ORMATION: l
Additional informatjon may be obtained during working hours from the service of economic and

financial affairs at the Divisional Office Fundong.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER: '
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to_bidders t ii their bids. He shall publish
the amendments and communicate same to 00t11panii§.Et Pﬁgﬁ file. i '

.

7 U
() O D
Nay og‘/g‘t;y

RITOmM "X
Fsraarion

Copies:
© ARMP/B,DA, (for publication and filing);
bo/miINmAP/BOYO, (for filing);
CHAIRPERSON OF DTB/B0OYO0:
DD/MINEPAT/BOYO:
- NOTICE BOARD;
©  FILE/CHRONO/ARCHIVES.
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DOCUMENT N° 04

| THE SPECIAL ADMINISTRATIVE CONDITIONS |

1 CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS ]

CHAPTER 1 GENERAL PROVISIONS
Amcle 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Amcle 4 Language applicable to the Invitation to tender
Amcle 5 Funding
Article 6 Constituent documents of the Invitation to tender

Fnicle 7

Definition and duties

mecle 8

Representative of the Contractor (Entrepreneur)

Article 9

Content of works

Article 10
Article 11

Service order and correspondence

s vy

Knowledge of the site. general Qorrd;tlons “of tasks and residence of the Contractor

Article 12

Consistency of tasks, Time- [ fdke'\ecuﬁan/ time-limits for mobilization

CHAPTER 11

Article 13 JObhO'mon of the ConuacimgAiltbor&‘;(B 243

7k XECUTION OF TASKS

32
B 5

Article 14

Article 15

Role and responsibility of ‘tht: enhepn’é@em{Con{mtt r)

Insurance and protection of the §1t€\ T :U'“’ e
N l[M' 0gTe (‘ 7

Article 16

Planning of work and Sub-contr attm&“ LU=

Article 17
Article 18

Construction drawings and documents

Equipment and personnel to be put in place

Article 19

Replacement of key personnel

Article 20 Modification to structures and temporal suspension of execution
Frticle 21 Materials
m'ticle 22 Demolition of faulty structures and unapproved materials

Article 23

Article 24

Rights and patents

Work phases

Article 25 Access to the site
Article 26 Duties of the Project Engineer
Frticle 27 Project site meetings J
Article 28 Project record
/'——” 
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[Article 29

Putting the site at the disposal of the Contractor

Article 30 Security measures
Article 31 Environmental protection
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER I11 FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment —*
Article 44 Start- off advance T %
Article 45 Gurantees Bur -7.3,*’ S \\
Atrticle 46 Prlcei RGVISIGn i ffi); o 3 7 i)
Atrticle 47 StamR u,y ’and«r&mstra,(t_}on ‘4: /
Atticle 48 Tax anWom,s:r% ‘7
Atticle 49 Penalties \'\“*f'“...f’/’
CHAPTER [V FINAL PROVISIONS
Atrticle 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted
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Document N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Construction of On-Call accommodation at the Divisional
Delegation of MINEPAT Boyo.

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3:  MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National [nvitation to Tender in accordance with
Decree N2, 2018/366 of 20" June 2018 instituting the Public Contracts Code.

Article 4@ LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.
Article 5:  FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2022 Public Investment

Budget under the supervision of the Ministry of Economy. Planning and Territorial Development
(MINEPAT).

Article 6:  CONTENT OF THE JOBBING ORDER
It shall be composed of:- ey

‘‘‘‘‘

Title 1: The Special Administrative Conditions, i
Title 1I: The Special Technical Conditions, .
Title I11: The Unit Price Schedule and s U AT 5
Title IV: The Detailed Cost Estimates (e ontr'éi@‘c)nr;s‘-bid)ﬁ;hgél1 must bear total without taxes. value added
tax (VAT). income tax (AIR). total taxes; total with:taxes inclusive (ATI) and net to be
payable. N »13?*39_@‘9 5%
with general reference legal text being: - g Mff‘w\;{( “

o LawN°96/12 of 5" August 1996 relating to the framework law on environmental management:

e Order N° 093/CAB/PM of 5t November 2002 to fix the amount of the bid bond and the purchase of

tender files:

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts:

e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of
Public Contracts system:

e Circular N° 003/CAB/PM of January 31. 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts:

e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants:

e Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts:

e Decree N°2012/076 of g™ March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23 February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) :

e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.
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® Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation ofu
financial bids: Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15 May 2014 putting in force mode] tender files for the award of public

contracts.

Order No. 111333/O/MINMAP/CAB of 27 December 2024 to set Up the schedule for migration to the

exclusive Award of Public Contracts electronically;

°  Circular No 0001 3995/C/MINFI of 31+ December 2024 bearing instrument relating to the implementation of
the finance laws, the monitoring and control of the execution of the budgets of the state and other public
entities for the 2025 fiscal year.

*  Norms in force in the Republic of Cameroon:

*  Other texts specific to contracting fields.

Article 7:  DEFINITIONS OF DUTIES

o

(OS]

:JI

7

For the implementation of the provisions of this invitation to tender:

The Contracting Authority is the Senior Divisional Officer for Boyo who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP and other stake
holders through the focal point designated to that effect.

The Project Owner, that is. the Divisional Delegate of MINEPAT Boyo who shall take part in
the award and follow-up of the execution of the project in collaboration with the Project Engineer
and the Control Service at the Divisional Delegation of Public Contracts for Boyo.

The Authorizing Officer, that is, Divisional Delegate of MINEPAT Boyo who shall address to
the Senior Divisional Officer for Boyo, periodic reports on the partial payments made, if any.
These reports shall present the state of the advancement of works, the financial situation (payment
of the deductions) as well as the difficulties met during the execution of works.

The Chief of Service for t'he'-',_c'()ntract that is, staff of the Divisional Delegation for MINEPAT
who shall in collaboratio Avith the Project Engineer approve the execution program submitted by
the Contractor and ensy ¢S the technical specifications are respected during the execution and
submit in maximum ev?ty 1wo iv'éél_\’?'s;,‘ reports to éhe Contracting Authority through the Project
Engineer. fins? AR ta

The Project Engineer i5-the Divisivfal Delegate of Public Works for Boyo who shall be in
charge of approbation of eg'\je‘cmid’h;dpg‘umems, supervising and controlling the technical execution

Sy
=)

of the works. He shall as\"«x;\fd_l’,;fgnm_:c he ‘plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

The Control Brigade MINMAP Boyo shall be that of the Divisional Delegation of Public
Contracts for Boyo. It shall carry out routine control of the execution of the specifications of the
contract(s) as per its attributions and channel technical advices to the contractor through the
Project Engineer and Project Owner. It shall within a maximum of seventy-two (72) hours forward
to the Contracting Authority a report of each contro| mission carried out.

The service in charge of clearing expenses is the Divisional Finance Controller for Boyo

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,

the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site, Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the
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administration. all notifications destined to the contractor shall be addressed care of (c/o) the
Senior Divisional Office for Boyo of execution of the project.

That is. within ten (10) calendar days following otification of the service order. the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article9:  CONTENT OF TASKS TO BE EXECUTED
The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period.
other services shall be signed by the Contracting Authority in at least five (03) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor. Contracting Authority., Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works. the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence. Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

o
-

Correspondences G

S

Kuthr

All communication between the parties ':o'n't'r'acﬁﬁ'é »AProject Owner, Contractor. Contract

. . . ST N ) % e X : Lot

Engineer. Project Manager. etc) relating t .(he/e‘x‘e,cgt,(m’&i;ﬁle.comract shall be exclusively by writing.
WO : A

They shall be sent by mail. telegrams. teley: fac.e-n % mitted against acknowledgement of receipt at
the appropriate addresses indicated by t 'é!\,@‘é\i{iejsH Q is” eﬁﬁ‘cfz‘t;?lt shall hence be prohibited any
communication between the contracting au \drﬁ}«?a!)ld tﬁe%&nﬁaétéi'/i'elating to the execution of the work
which is not confirmed in writing e o T 4
The contractor will address all written noti "'ﬁlﬁgii,é,?gj,‘t{;hﬁ\fﬁdsﬁondences to the Project Engineer with
copies addressed to the Contracting Authority and TOj e@wner/Authorizing Officer.
NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service

Orders received.

Article 11: KNOWLEDGE OF THE SITE. GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site. the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features. the nature of
tasks to be executed. the type of materials to be supplied, ways and means of access to the site, the
necessary facilities. and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.

EGATION OF MINEPAT BOYO -
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- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials U
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions. particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower. U

- All constraints resulting from the socijal legislation. the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the vard regulation U
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or |
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his U
company shall be validly done in the office of the Divisional Delegate for Basic Education where the
project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of J
the Jobbing Order at his own cost. He will regularize if the case arises. the damages without
intervention of the administration. i
Field inspection of the installations of preliminary works like the information to be posted on site, J
fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen
(15) days from the date of h‘otiﬁéation_ of the service order to start execution be carried out by -J

s

Commission comprising of: -
4

* The Project Owner or his Representative Chairperson

e The C‘j:)ntrqctipg Av;l.(tvhpl'il)" (CA)'or his Representative---mm--eeeeo___ Member i‘
* The Project,(C ontract) Engineer or his Representative----s---eeee---.. Secretary U
e The D\i‘f'fs{ijoi_l,al Delegate of MINMAP or his Representative --------- Observer

® The Dfﬁiﬁjén}ﬁl‘w{)gleggg&fM INEPAT Boyo or Representative. ... .. Member :
®  The ConBgEtsT s mmmsszm eerl Member u

Remark: -4n instullatiorhi‘Q{)"ﬂ's_li‘(zZE'ﬂ'c: prepared by the Project Engineer on the site and signed by
2/3 of the commission members on site as well. :
~If within fifteen (1 5) days from the date of notification of the service order to start execution U’
site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of
the contract (AT 1).
-In no circumstance shall the cost of installation be more than | 0% the cost of the initial U
contract.
-In no circumstance shall the installation material paid for site installation be taken away by )
the Contractor at the end of execution. The installation material shall become the property |
of the Beneficiary Administration because the material has been paid Jor in the cost
estimates contained in the contract.

[CHAPTER I1: EXECUTION OF THE TASKS| J

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION
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The tasks that form the subject of the present invitation to tender. consist of all works foreseen in the
bill of quantities estimated for the Construction of On-Call accommodation at the Divisional Delegation of
MINEPAT Boyo.

Time-limits for execution covers:
e Transfer of networks and traffic maintenance.
o Supply of materials:
e Realization of tasks:

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year cannot undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time. the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the C ontracting Authority. signatory of the contract.

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor cubmit three (03) original copies of the registered contract and two (02)
photocopies of the registered contract within a maximum duration of twenty two (22) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow: -

e One original copy to the office of the Contracting/A-uth‘\';Q‘J_ith:y“

e One original copy to the office of the Regulat iy Organ (copy 10 be: given by the CA)

‘MINMAVP’BG\O (copy 1o be given by the
sy AR

e One original to the office of the Control gadéDD

! -

CA Exie Wi R

) |55 i EL: u;“‘%

e One photocopy to the Divisional Delegatio \MI\&E’MK Boyo (uzp}}/ 0 be given by the CA) and
SR & Ke3/

e One photocopy to the office of the Chief of G ?‘ab&ﬂmva;gl?{@;ﬁ" ) be given by the CA)

G
Article 14: ROLE AND RESPONSIBILITY OF T CON CTOR(ENTREPRENEUL()

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration. for the organization and the conduct of the site. the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is. according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff. Hence:

#He shall within the thirty(30) days from date of notification of the service order to start work. submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well. these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
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execution program: In no circumstance shall the execution program be rejected more than two (02) L
times.

*He shall fulfil his fiscal dutjes to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and |
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee: ﬁ;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to &
his staff, third parties, agents of the Project engineer. his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks:

*He has the obligation to put back to jts original state the surrounding environment damaged during the
execution of the project:

NB: J

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of _
the Sub-Contractors whose contribution is necessary to him for the different working groups on site. H

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives. u,'

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall proy;thét he has taken out an insurance policy for damages of all sorts
caused to third parties e ; .

- by his personnel, /" P \ ﬂ

. I % 7 ¢ ;
- by the equipment tised: BIFE A )
- Surrounding propé;‘rge_,?g'," v R i

\‘. i/l"',! s T

Qr:

Comprehensive risks insurance™ ., 5.,

x4

SR -
.Gt s Ay

Mg s 2 i, .“/ . . . s
In addition, all the \\’ox'k§<13_ndgr;;ithe“‘ﬁiqjgct»’shall be covered by a comprehensive risks” insurance

~

issued to the contractor by a company-appreved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chief of Service for the Contract for approval and _
reporting to the Contracting Authority an attestation from an insurance company attesting to the full 1
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site
frotection of the site

The contractor shall be bound Lo ensure protection and safe-guarding of his construction site. He J
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-vear guarantee J

It shall be managed by the Civil Code.

B |



Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works. the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works. considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses.
the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications. references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case. before the C ontracting Authority. the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder who
delays from seven ( 07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND I?QCUM,F.NTS
he "

e
oF :

Detailed drawings and other documents necessay T ér)iécflitj‘o’fhip_f works shall be drawn up by the
contractor based on the documents of the tender fi S DL PRI AN

/
! >

RH P e a5,

These drawings shall be submitted to the Co .tg}ggt}’/r\gigéiligig;ﬁ'i)ﬁbﬁt feast ten (10) days before the start
of any work. Designs shall be checked and compléteds if negts aty, by the contractor who shall then give
them to the Contracting Authority at least eigh \(@S):d’a?ﬁ;tg:' ore the starf of works. Within seven (07)
days. the Contracting Authority shall make his r \j’z;ﬂi*é“ nd obs(éw‘ii‘ti'cil}'s,-known to the contractor. After
this deadline. the Contracting Authority shall be co%sidénﬂ%lﬁ{hﬁjlngg}%n his approval.

©~

N Pey
Tlaran e
AvA N~

The approval of the Contracting Authority shall i
Engineer for designing and executing the works.

{ce the responsibility of the Project

Before the provisional acceptance. the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is. plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement™) called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments 10 this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel. the contractor shall replace personnel

ON OF MINEPAT BOYO -
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with personnel of at least equal competence (qualifications and experience) or in case of equipment, with U
of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of U
the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly U
recorded by both parties. the contractor shall immediately replace the said worker at his own expense.

Article 19:  REPLACEMENT OF KEY PERSONNEL u

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the _
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that L
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the l
initial price. However. in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer., Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement |
shall be born by the contractor and shall not interrupt execution, Hence, the above penalties shall not &
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a sjtuation duly recognized by the procedure spelled out in Article 50 of these L
Administrative Conditions.

Article 20: - MODIFICATION TO STRUCTURES u

During execution, the” Contracting ‘Author‘i(y shall reserve the right to bring any changes,
suppressions and additions to the structureas wellyas possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this m
shall be the subject of additional clauses:and’ sh’alifﬁ‘ entitle the contractor to clajm compensations or
the Special Administrative Conditions.

indemnity Wwhatsoever, apart from thosesprovided forii

NS g a0 g H
Article 21: MATERIALS it g
The contractor shall, at his own expense, look for extraction sites of materials necessary for the U

execution of works if it is incumbent on him to supply materials.

"

The materials shal] comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract. U

The contractor’s means of control, put in place by him at his Own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant. regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

I) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.
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2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract. with regard to the mode of execution as well as
the materials used.
In case of non-compliance. expenses shall be charged to the contractor.

Article 23:  RIGHTS AND PATENTS

The contractor shall. if necessary., agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may. at any time. have access to
works. on the site. to workshops and any work place. as well as any place where the materials.
manufactured products and tools used for works come from.

Moreover. as part of the duty of checking the effectiveness of works. duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26:  DUTIES OF THE PROJECT ENGINEER: 77 =0z~

The duty of the Project Engineer is to ensure tlmgft.'é'\\*b'l‘k'S;,féZL‘e %}E@Q@E};‘Properly and in accordance
with the terms and conditions of the contract. The PrQ’_[e_ct/Engi!):e_c;;.sl(éi[-ﬂhf%‘)t?;ijé“liieve the contractor of any
of his obligations under the contract or order any ta’kfthap may: ¢ él@y fﬂlfe\\é”:a\"'e. ition of works or lead to
additional payment by the Contracting Authority or E}‘aé@' ‘_';m}r""s' ﬂ%qm ’mc‘)di cation to the structure to
be constructed. The Project engineer shall have tﬁﬁ;'lp“o\fzgi-“ﬁ)s;zsecp'aré@}d

Y PENY, \,xfj“\g,ve /

services. N ¢

C2, 23N

\ SIEY ‘\4‘\ QFF\U* /\‘.7‘5."(0/
- ; o e e
At the request of the Contractor and Project E|1g~|11,‘e‘§:r};@'g‘g’t§. fegbrds may be drawn up 1o fix
quantities for some structures. Such records shall be needed-# se4 structure may not be measured
again.

The Project Engineer shall have the following duties:

_ Ensure in collaboration with the C hief of Service of the contract. the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations
in force shall be applied on him:

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution:

- Controlling and approving execution plans. drawings and designs:

. Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the C ontracting Authority and the contractor:

. Controlling and approving origin of materials and compliance with the terms and conditions
of the contract:

- Making a daily statement on works and supplies presented by the contractor:

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor:

TENDER FILE FOR THE CONSTRUCTION OF ON-CALL ACCOMMODA TION AT THE DIVISIONAL DELEGA TION OF MINEPAT BOYO -
SENIOR DIVISIONAL OFFICE FUNDONG 2025. Page 43




]

- Proposing solutions or specifications about works underway to the foreman or contractor; U
- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor:

Article 27:  PROJECT SITFE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it U
shall be a works contract. project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved.
susceptible to perturb the smooth running of the operations. The contractor shall be bound to attend these M
meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the
contract of the Project Engineer as the case may be. ﬂ

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
* Administrative procedures relating to the execution and settlement of the contract (notifications, ”
trial results, daily statements);
*  Weather conditions:
® Receipts of materials and authorizations of all SOrts: U
Incidents or details of all sorts having some interest with regard to the future handling of the

°
structures or the actual duration of works;

*  Works done during the day, the personnel and material used: ”

*  Works progress: A iy :

* Required prescriptionsy - 2 “:,_\

* Detailed quantities of works; - i S ”

*  Works done by sub-'contractors;_' A '

e Non- compliances; '« . ARREN

¢ Official visits. AR Ry
The contractor may also recdlfd_.-iﬁcidents,Qr;‘:(éiﬁa‘(‘l{s' hat are likely to give rise to complaint on his part.

This record shall be coumtersigried by the Bfoject Engineer and the foreman following each visit to

the site, and visaed after each projee iﬁf{aﬁh}g{‘For any claim that the contractor may make, only events H
or documents mentioned in due tim in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this Jjournal or to forge it. shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project U
record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR U

All the provisional structures necessary for the execution of works such as offices, garage, [
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only u
on premises approved by the Project Engineer in agreement with the administrative and traditional &
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall U
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be

cleaned at the end of works. u
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Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain. at his own expense. any lighting.
security. fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures. equipment. materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance. that is. before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others. the
following operations: e

Controlling the quality and quantity of the structures»{t/’ "V"i}s_trué_té‘d" n T
Carrying out trials provided for by the Special tecQ)' icﬁl/,é_ond‘i‘t‘ign'h' Ty
Recording the possible non-execution of works provided f‘Q%’ff’l'%\,Qig‘bgé'C,@!“-"?C“
Recording the folding up of the installations and {c éam”ng of }&5@?0_}%& sitc‘r,%
Recording the completion of works: IVEEATRIL el T

N

1E‘qo ('V/SJ
0o /8

RN ~
Recording the quantities of works actually executedl. "o, E@“f@{g/
5 : . s N 3 PR VL
During this pre-technical acceptance. the Project Engiacer. may, ideifyfeserves and recommend

tasks to be accomplished before the date of technical acceptdﬁ;@i— @ntractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

- Project Owner or REPIESENMALIVE  wovvesrsnsssrsussssssssssssssssssss sy Chairperson
- A Representative of the Contracting AUthOTty . ...oooemerrrrremrrmnmnaremsneenserrrerreess Member

- The Project Engineer or REPIESENMALIVE. . .oveesveensennessmmsnnssnsssnssseesss st s 2 e Secretary

- The Divisional Control Brigade of MINMAP --ensmmmmmmmmmmmmmsmmommnssonsmsssonnmmmmmme Member
e v I Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3of the commission members on site as well. Technical acceptance shall mark
the end of execution of works. Hence, if the Contractor was already within the penalty zone,
counts of calendar days overrun shall stop on the day of technical acceptance. In case of
delay of technical acceptance caused by one or more members of the commission, the date
that was agreed upon and communicated to all members shall mark the end of counts of
calendar days overrun.

Article 34: ACCEPTANCE (Provisional acceptance)
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After technical acceptance, the Contractor shall re
Owner with copies to Project Engineer and Contracting At
Owner by the Project Engineer

Contractor. The Project Owner

and the date for it shall be a
shall then invite members of

quest for accept U
ithority. It shall

ance by writing to the Project
be recommended to the Project
greed upon based on confirmation from the
acceptance committee made up of:

The Project Owner or Representative
The Contracting Authority or Representative
The Project Engineer or Representative
The Chief of Service for the C ontract
The Divisional Delegate of MINMA
The Contractor
During accept
acceptances and carry on the acceptan
areport which may declare either of t}
* Refusal of acceptance of works;
Acceptance of works with reserve;
Acceptance of works without reserve
Remark: A reception report shall be
the commission members

ce if appropriate.
he following:

on site as well.,
Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as fi
of guarantee concerns works relating to the structure ar

‘om

Article 36: MAINTEN

P or Representative

examine the reports of the pre-te

prepared by the Project E. ng

1d exhaust equipment that may be installed.

ANCE DURING THE PERIOD OF GUARANTEE

Chairperson

Member

Secretary
............................ Member

Observer
................................ Member

chnical and technical
mmittee shall draw up

i

...............................

-

The Secretary of the co

ineer on the site and signed by 2/30f

the date of provisional acceptance. The period

During the period .6f°
three months) and carry out-at
defects in the structure. / Hen
any disorder that may dccur
which have not been recorde

date of information carry. out. the rep

his expense repairs'in due ti;
ce. before the Contracting At
t -

d by the Pi
' airs,.idé‘nﬂﬁ/é’d by the

this deadline, the Project En‘gin@eer»ES?ial_ljhgj}ej/'tMe right to
expense. N T
Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance commit
acceptance and carry on the final accept
acceptance report signed on the spot by al

The Accept
acceptance

I the parties.

ance Committee shall be made up the

During final accep
either of the following:

. ause of reserves

veE.

Refusal of acceptance of works bec
Acceptance of works without reser
In case of refusal, a time limit sh
accomplish the reserves and req
acceptance to be carried out,
Remark: An acceptance report shall be
the members on site as well,

Guarantee, the Contractor sh

to the structiire; exdept those
'zoj-ect-;"Eﬁgir'feer. The

ance if appropriate. The final

tance, the Secretary of the committee shall draw up

all be given by the committee, during which the contr
uest the Project Engineer to off-lift of the reserves

prepared by the Project engineer on the

all carry out periodic visits (maximum every
ne of any disorder that may occur as a result of
ithority. the contractor shall be responsible for
resulting from fair wear and tear, even those
contractor shall within twenty (20) days from
Project Engineer and/or Project Owner. After
have the repairs carried out at the contractor’s

J
|
j
:
]
!

ee shall examine the report of provisional

acceptance shall give rise to an
]

»

a report which may declare J

!

v
actor shall

for a new U

site and signed by all

same personalities as in case for provisional

identified;
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Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to C ameroonians during recruitments. If in Cameroon. these laws. regulations, administrative and

fiscal obligations in force are changed after the signature of the contract. the eventual costs will be borne
by the contracting parties.

CHAPTER I1II- FINANCIAL CONDITIOI‘@

Article 39:  AMOUNT OF THE CONTRACT

The amount of the contract (Forty-two million Francs CFA, ATI) shall be stated in the detailed cost
estimates. on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT). Income tax (AIR). total taxes. total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid. notably:

e the nature and quality of the land and soils:
e transport and access conditions to the site at any period
°

constraints relating to the geographic situation ofpWorks: e 3 -

o water regime and rainfall in the area and possiblé.risk of fload:-. 5% 2V
~ Y PRI Y AN FN
e presence orabsence of a Development associa d;qulyﬁl\euﬁ'ﬂ}%x a8’ o |\ \‘4
The amounts of the price list comprise all the e ""_"iéés of &y ?hg&pg\\’e‘r' articipating directly or
indirectly in the execution of works. including salar g,aj@xd%wmxseséw@? nce charges. wage bill.
, : e » N o
travelling expenses. \NE "*‘\‘Af’ﬁ_b;“‘l‘ii-;\*‘\?’()}/
, s ; s ) IR A
They also comprise the following headings: i -;‘E/

gt

N =

e Conveyance. assembling. maintenance. dismantling and %Tding up of all the structures including
offices. laboratories. possible quarry material, workshops. accommodation etc;

e Conveyance. supply. storing and transport of all the materials. ingredient. fuel, lubricant. etc:

Maintenance of existing structures used for the execution of the contract arising from this

invitation to tender:

e Prospecting for sources of materials, extraction, storing. drainage of deposits:

o Measures aimed at reducing direct environmental impacts:

e Maintenance of structures during the period of guarantee:

e Insurance including civil liability:

L

°

Insurance charges for the project:
Financial charges and overheads for the project:

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works. increasing or reducing it, irrespective of the volume of the works
actually executed: unit prices of the unit price list shall be applied.

‘
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Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid. the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges. allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as U
miscellaneous charges. overheads, incidental expenses and profits,

/
Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF LJ
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra J
bill shall be accepted on additional works executed by the contractor unless a Service Order issued. .

validation of these prices shall give rise to an additional clause. Shall be considered as new. any price not

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The j
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004 modified by Decree N2, 201 8/366 of 20" June 2018. the following definitions of duties shall apply: U

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™):

(b) The Senior Divisional Officer shall visa the payment documents before any payment can be “
effected (FINAL BILLS):

(¢) The Divisional Treasurer Boyo shall be.in charge of payments; U

(d) Security shall be subject to the rlllesfi'gOVenling»pub’]ic contracts and

(¢) Payments shall be done by bank transfer, © - A

(f) The contractor may obtain peri_f)d'ic pay‘nentlf.f on' account. This periodic payment may be
spread out during the term of the%éOnIt'gct'iil several- periodic installments

(¢) Each payment on account shall ihélude.awpart_-—corres;SOﬁdi;ig to building materials bought for
the execution of the works and are:on site. Tl]_e\\a;no_ﬁnffor these materials is obtained by j
taking into account the prices from:the ,s't,i‘B}d'eIaiI§;~‘:Materials having been the subject of
payment on account cannot be taken én"‘wa@_;ﬁ‘om ‘the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

(=

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24 “
September 2004 modified by Decree N2 2018/366 of 20" June 2018, the contractor shall be paid through
accounts drawn up by applying the prices on the unit price schedule for tasks actually accomplished. In
order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out, g .
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) &
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance. the
contractor shall, from the joint records, draw the draft final account of works actually carried

-
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out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts:
At the end of the period of guarantee. the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period:
The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests:
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CFA Franc.
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy. the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (Divisional Delegate for Basic Education for Boyo) who in turn shall
verify and sign as a means 10 order for payment and transmit to the Senior Divisional Officer
for Boyo. The Senior Divisional Officer after verification and concluded good for payment
shall affix a VISA and transmit to the Divisional Treasurer- Boyo who shall commit the State
of Cameroon for payment to be carried out as defined in the contract in respect 10 the
information on the credit card:
Each request for payment shall i

e Seven copies of the final account mentioned above?

e Seven copies of signed Statements of work done;:

i A o \
y R R = g .11 A
e Acceptance report signed by all the members of the ac ptap‘ésggmﬂm;tce; }

- . O e /8wy
~ . ~ o o L TN Q < -y .
e Report of execution of work (“attachement™) signed b ?@sl]t;olzpr\%e@agggr eer and bearing
the visa of the authorising officer : R ST KON/

S e
e A copy of the following documents making up the tax -
Authorities and dated less than three (03) months:

> Tax compliance certificate

A location plan

An attestation of localisation;
A Taxpayer’s card:

A Business licence:

v VvV V VvV V

An attestation of solvency (non-bankruptey). also called certificate of
incorporation:

\"4

An attestation of Bank account;
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REMARK: Payment on account may be spread over the duration of the execution of the jobbing order U
according to technical execution phases as defined in the Jjobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case. for payment to be effected the contractor shall before the 5" of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINAT and MINFI.

* Venue of payment of works executed

It shall be carried out by the Divisional Treasurer of Boyo.

Article 44: START-OFF ADVANCE
The Contractor may through a simple request without any justification addressed to the Project Owner u

with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials™, The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taves inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on cach payment on the account (“décompte™) made to the contract holder J
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price. J
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period. J

As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if

Article 45: GUARANTEES Pk e
f;' g 2 e (. \
Any Structure having issued a guarantee :tQ___‘a‘Contraqthr‘ must undertake to pay on the order of the
Contracting Authority, the amount corresponding to- the Guarantee in case of default on the side of the
{20 pef? i

Contractor, BEEN 02 a

b Y

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution v
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The
amount of the final bond shall be 2% of the value of the initjal contract, all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.
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- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Link bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its commitiee.

- The final bond shall he addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) calendar days. he
shall pay penalties amounting up to 1/3 000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made t0 the Contractor. After provisional acceptance. the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive). increased if need may be. by the value of the additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded 10 the Contractor upon d Release Order issued by the
Contracting Authority afier fulfilment of the conlraclzqu_,,oj)_‘ﬁgﬁ_{mn.s\Q\' the Contractor proven by final
acceptance minutes duly signed by all the members f/"il.'s‘;ﬁb}ﬁ;l}iliﬁégﬂte\Release Order must be issued
within thirty (30) days from expiration of the gua',’an;e,‘é; le c'*"t'i'tl’lih@,/‘(ﬁ;:}'{\ﬂquz' the contract has no such
deadline, following the final acceptance of wgrks. o/t/ui;;v;jf.é : ﬂ)é?ve’;):i no notification from the
Contracting Authority 10 the Contractor for liuv}'fig";}"i1(ﬂ,7"h : _r'gtlllﬁﬁ" hligations, the Competent
Structure shall undertake to refund the gual'anléc{ or Felegst Nbﬁnél}zﬁ)b a simple request from the
Contractor. In the case of notification. the end of I_hgf_’ci'plﬁnﬁmlont\@ﬁ{?h& hond shall only be put info
effect by a Release Order issued by the Contracting Azf?’h\obﬂ)tnff:/\(g?‘gﬂ expiry of the deadline, the

' 3

hond shall cease from having any effect even in the (‘zl)'selicf:g’pﬁ'tﬁé't};eya.ﬁe.

- If for any reason, the Contractor refuses to carry oul correetions of imperfections or defects during
the period of guarantee, the Contracting Authority, Project Owner and the Project Engineer shall
have the right to carry oul the corrections using any other contracitor who shall be paid using the
amount retained for the retention bond at the expense of the main by virtue of the contract.

Article 46:  PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender. the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or cach element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be

paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION
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Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within fifteen (I5) calendar days as from the date of notification of the contract by the
Contracting Authority.

Article 48:  TAX AND CUSTOMS REGIME

In respect (o Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

*  1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30" day;

° 1/1000™ of the amount of the contract per calendar day, beyond the 30™ day:

® Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

*  The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract. he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness:

* The late provision of the insurance policy: 1f after fifteen ( I5) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site. all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within tb_c‘f\cbnt;ractua‘l tine-limits shall be paid. After two
months from the date of notification of the vc'b’n:rr‘aévt the Contractorhas not complied, the contract
may be terminated: f‘; S i % ' [‘\}

*  The late provision of the execution progz"*‘c‘lm:' In case f“}ﬁéare} the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work. he shall pay penalties amounting up ‘to. 1/5000™ 5f* the contract amount (ATI) for every
calendar day of lateness. As well, these peha]_"tij':'svs"hall,.be,z-ab‘giijed n any stakeholder who delays
the process of approving the execution progrefimsiyl?'iﬁ_itte:dfc'irl.w,h.d carries out abusive rejects of the
execution program: N

*  The late request for site installation: 1f within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

* The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence. such replacement shall attract penalties of 1/5000™ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

* Adbsence of Project Site Log Book: It shall attract penalties of 1/5000"™ the cost of the contract
(ATTI) of the main Contractor and that of the Chief of Service of the Contract as the case may be of

complicity.
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Remark: The total of penalties shall not be more than 10% the amount of the contract concerned
otherwise the contract will be terminated.

CHAPTER IV: FINAL PROVISIONS,

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided. and which make works impossible and not only
costly. In case of force majeure. the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure. carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s):

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer. he shall forward his suggestion(s) in a report to the Contracting
Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51:  SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement. q1}3f3§§$‘|,ii_t§'qjelating to this invitation to
tender shall be carried before the C ameroonian court of compe }Tt_}(ll\lSdinlél\i

Article 52: TERMINATION OF CONTRACT R AN
The contract may be terminated as per articles 180-183 ﬁgegre@f}}l‘.—}’f

lay down the Public Contracts Code and the following speci l{:?nrdmon ¢

328 i g
A 0o 7

» non-registration of the contract within the required ti ‘-13;_
' ¥

v

non-compliance of technical documents: ey o TGS
> a delay exceeding fifteen (15) calendar days in the exécwtion -Qf.g,gei*_g‘ rder or an unjustified

AN 1 E

S

halt of works exceeding seven (07) calendar days: il
» adelay giving rise to penalties beyond 10% of the amount of the contract;
» refusal to carry over works declared not properly done:
> refusal to carry out works notified by service order:
> unilateral modification to provisions of the tender file relating to materials and supervisory staff:
» replacement of more than 50% of personnel :
» Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover. if it is established that the contractor has received special commercial charges. he shall
be subject to the sanctions provided for by the laws.
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Article 54: INTERNATIONAL TRANSPORTS U
In case where the execution of the contract requires transport of materials and equipment from

abroad to Cameroon and vice versa. this transport shall be carried out in compliance with the provisions

of international covenants and agreements at the expense of the contractor. U

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been U
read and approved by the Contractor. visaed by the Divisional Treasurer Boyo and signed by the
Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority. U

Article 56:  INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (rotal height=2,80meters, width=1,20meters, board
thickness=2 5centimeters ar | 20meters above the ground level with poles embedded in concrete) at the |
entrance of the site on a place approved by the Project Engineer, bearing the following text: u

:
REPUBLIC OF CAMEROON

Peace - Work — Fatherland

CONSTRUCTION OF ON-CALL ACCOMMODATION AT THE DIVISIONAL
DELEGATION OF MINEPAT BOYO.

CONTRACTING AUTHORITY: THE SENIOR DIVISIONAL OFFICER FOR BOYO
PROJECT OWNER: DIVISIONAL DELEGATE FOR MINEPAT BOYO
AUTHORISING OFFICER: DIVISIONAL DELEGATE FOR MINEPAT BOYO

CHIEF OF SERVICE OF THE CONTRACT: A STAFF OF DIVISIONAL DELEGATION
FOR MINEPAT BOYO

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS FOR
BOYO

CONTRACTOR:.............cooovevr S I
FINANCING: 2025 PUBLIC INVESTMENT BUDQET (MINEPAT)- :

DURATION OF CONTRACT: NINETY (90 CALENDAR DAYS (03 MONTHS)
] , LY t

]
|
I
'M
|
U

i ’,%— -
| o)l W {T¢ 8 1 55 | 1
:- ¢ o
: . J- :
e J




DOCUMENT N° 05
1__ THE SPECIAL TECHNICAL CONDITIONS ]

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Construction of the on-
Call Accommodation at the Divisional Delegation of MINEPAT for Boyo Division, North West Region
It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence. this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the construction of public buildings

Description of tasks
The main tasks to be carried out shall be the following:

- Installations:

- earthworks

- foundations

- elevation

- roofing and ceiling works
- wood and metal works

- electricity

- Plumbering

- plastering and finishing/painting e

- Drainage system (VRD) - 4 w3
!

L

Reference documents

In the study and execution of the Jobbip; ”Qr’_éle
following: Crli

3 SD I: .
. ,'V 0 A, L /
- Statutory and regulatory instruments (lavs: Qld’;ﬁgp%gcs\bﬁclgc\@,ee&;,( rders)

- Unified technical documents (requirements. specialicn 'g'_t@

- French norms approved by ARNOR s ‘__:_“:"‘fff/

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating
to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works. the Project Engineer and the other administrations involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU. the ARNOR norm.

Hence for:-
Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipments and furniture provided by the

project owner.
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Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer. the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of?

® The Project Owner or Representative -- Chairperson
® The Contracting Authority (CA) or his Representative------—-zeeeeo_ Member

® The Project (C ontract) Engineer or Representative---eeeeeeeee-...._. Secretary
* The Divisional Delegate of MINMAP or Representative --eeee---.... Observer
® The Divisional Delegate of MINEPAT or Representative ------cce-- Member
® The Contractor -- - Observer

Remark: A4 report on the site installation shall be prepared by the Secretary on the site and signed by
2/3 the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shal] be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence,

Article 05: PRECAUTION AGAINST ACCIDENTS: .

The Contractor shall take all preventive measures against.accidents. The owner of the project |

reserves the right to intervene in case of anyemergency. witholt necessary interfering with the
responsibilities of the Contractor. . e A
Article 06: VERIFICATION OF DIMENSIONS: [ oSan 8 ;

The Contractor shall verify all dimensions “on the plans. For ‘exgcution no dimension shall be
measured with a scale rule from the plans. “The Contradtor shall check in-situ the possibility of
translating the dimensions on plans to the stni;c‘t(xrjq befare work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not oh:his own ‘modify anything on the structure and shall
inform the Project Engineer of any changes that hé“egdéjgég'kneCéssal‘)'.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have
the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice. the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods
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The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are 10 be replaced by approved
equivalent materials and supplies. the latter shall be at least of equal or higher quality and any
justification may be requested from the Contractor betore use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the
CSTB
SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS
All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Project Engineer.

Meant for the production of concretes. fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.
MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean. not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp Or peat bogs.
BINDERS ;7‘75;","}'1‘-'7',‘.":':\
e T D e
The cements used for concretes and mortars shall mex mq\g)eaerajl\gmmms set out by the laws
in force. They shall be of type CPJ 42.5 and shall bear ng/trace of dampThete ore. storing on the site

L ’_.‘;;.: ".___‘;' '.\'
‘ t'-’? e "“ § \\\;}. 2\
o f s ¢
. e V] 1R

U
1

shall be done on a dry and ventilated floor.
s Pl

REINFORCEMENTS

3 " Wk ” .QD (; !'f,.
Reinforcements for reinforced concrete shall be high-bond mil&gfg\é}(j '

specifications of the BAEL 91 rules. They shall be perfectly: c‘leaiﬁfiﬁ*}'{&@ﬁf\k&{
gl‘ease. P il qu‘;‘{jZ/

ligre

compliance with the
/ trace of rust, paint or

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

WoobD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot. hard rot. decayed knot. splits or shake.
FORMWORK

Forms shall be simple and solid. They shall bear. without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words:-

DELEGATION OF MINEPAT BOYO -
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1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out U
profile boards will be at least . 20 m from the outside axes. this to facilitate terracing (trench and

other earthworks) and a good circulation, No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the buyj Iding. u

—

2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out J
normally using dig axes. spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 ¢m. and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench. the contractor shall continue |
¢Xcavation up to a depth as will be approved by the control engineer. The excavations will be u
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom of excavation by the Project Engineer. The foundation shall be L]

|

€xcavated to obtain the hard soi] where it shall resist and to bear the foundation work.

NB: The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE: =

-Ordinary concrete specifically lean concrete shall be Scm thick and laid all-round the excavated
foundation trenches before the stone/block work js carried out and dosed at
150kg/m”’,

- Over=site concrete shall be 10cm thick laid over the entire floors and paved area between walls and
gutters at 250kg/m’,

J

NB: The external veranda shall be 5cm below the leve] of the internal floor with 2% slope outwards,

-Reinforced concrete shal] be specifically for pillars, beams damp proof course (DPC), lintels and ‘L
ring beams and their mixture shall be in a proportion of 350kg/m°.

NB: All concrete works should be properly cured (i.e. we}/tc;rfﬁr_’ee: tiﬁié“s“a\‘ga,\f for seven days) m

-Rods shall be mild steel reinforcement, Tor or high _\';'jéfl'c,t"(chzllc) A(//ié:iit);7é;"‘HA) Steel in accordance

with the R/C & 3 rules. The steel shall be perfectl,\Zcf]ean, \\’ithQ}l‘t;aﬁ)’ trace of rust, non-adhesive to

paint or grease. The reinforcement steel for reinforged "concr{ét'_e‘*'sﬁg\illf}be‘of type HA FeE400 for the |

table below: - ) N b, e 20 ..,,
f | SIZES | RODS [ RODS ‘| STIRRUP |~ r ’
% Torsp | -Spacing” DOSAGE ] TYPE i
4 10mm 6mm 20cm 350kg/m3 | Fe-E-40 "
B 8mm | 6mm 20cm | 350kg/m3 | Fe-E-40
I) lv;ra“da Pillars 30x 6 [0mm | 6mm 20cm 350kg/mj Fe-E-40
—
| Wall pillars 15x15 4 | 10mm | 6mm 20cm
| Wall plate 15x20 4 | 8mm 6mm 20cm
Beams 15x20 | 4 10mm ’ 6mm | 350kg/m3 | Fe-E-40 i
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from $

0.16 to Smm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%,

’
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- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving. blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be approved by the
control engineer before any usc on the site. The gravels shall be clean and well graded with
very fine elements settlement of less than 2%.

 Water: To be used for the mixture mortar. concrete and washing of aggregates. Shall be clean and
free from impurities. meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures. they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA325 class from C EMENCAM or from an approved
factory. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within
four (04) days.

- Shuttering: hard wood. to bear without any noticeable distortion. the load and pressure of
concrete. the effect of vibration and weight of workers involved in setting it up.

. Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for

load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

Note
_All blocks shall be cured for at least 28 days before being used.

-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed
above and level solidity

_Plastering: Cement mortar mix in a proportion of 400kg/m’ will be used to plaster all previously

rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge

which is recommended to remove any unevenness. The final thickness of the plastering shall

not be less than three (03cm). P
Note -The external walls shall receive a coat of spata-dash e%orEplastermgn 1;%}?&)“6 on it.
(8, e TR
_Screed: A smooth layer of ordinary cement screed 400 cén}S(I :Qgiﬁ?f \1) ‘-l:\l;_"é‘spread on the 8cm
concrete floor and the screed shall be 2cm thick.;‘%l; bgi‘ 3 will frax} ed at the edges of
the veranda to prevent cracking. i\ '»i-c?';‘;:;;{,.'_;/ﬁ? T f"c‘;’ 7
\. N - ioic}j’;(f‘/

o s
JI0RIM AL e~

Article 10: TECHNICAL REQUIREMENTS s
o RATION

///
The Contractor shall comply with the laws in force concerning

Giection, thermal insulation.
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

It should be noted that all the works to be carried out or modified following amendments brought
in keeping with the rules. shall be charged to the Contractor.

Fire protection

Application of the instruments in force relating to protection against the risks of fire and panic
in Establishments open to the public (EOP).

Classification of the establishment: category 5 EOP;

Behaviour of building components in fire:
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FR: fire resistant: J
FB: firebreak:

FC: fire check: J
72 h FR components supporting the shell of the building:

Ih FC Floor: J
72 FB internal partitions. -

Highly inflammable materials shall be avoided.
Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct _
access to the outside. u

Emergency means

Instructions on what to do in case of fire shall be posted in the corridor.

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the sjte clearing, the extraction
of bushes, the setting out of the building and general circulation,
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided d
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the cntrepreneur will do all necessary works to the restoration of the various [
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation. as foundation, Support made of concrete or metallic. etc. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to be Féfﬁove_d from site, and the site
has to receive an adequate drainage in order to avoid all erosion-as the-c_as'e““may be:.

Article 11: PROTECTION OF THE ENVIRONMENT 1

MODE OF EXECUTIONfb/F WORKS \ [

ez © 42 ;
Article 12: STRUCTURES OF THE BUILDING SITE \E5% e 5 |
—

The Contractor shall be in charge of the setting up operations‘%}\”ﬁ},@h shat} in"}c‘l‘.udé:'

* Development of access roads and platforms for the stﬁi@&iﬂ‘éﬁ‘-"df"_the building site (raising of
buildings, etc.), premises for the storing of materials and pﬁi:]\\"i“r'ig of equipment and vehicles, |
including the necessary coatings and their maintenance;

* An identification board and a notice board of the building site:

® Putting up a structure containing a storehouse and an office equipped with a table and chairs
where the project record and graphic documents shall be available on a permanent basis.

® Supplying water (if possible) and guarding;

* Any other measure for the proper running of the building site:

* Conveyance and folding up of any material needed on the building site;

* Dismantling and folding up of structures;

| -

[




e Their possible transfer:

o Development and maintenance of premises for setting up and execution of work:

e Putting in place of means which are essential for the safety of personnel and users. especially
putting signals on the building site:

e Cleaning of premises after execution of work.
The plan relating to setting up operations shall give all the details on the following points:

e In addition. setting up operations shall include the actual mobilization of supervisory staff, the
foreman. and the charge hands among others.
Sienals. safety. miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 13: CONSTRUCTION WORKS

[- Plan of execution:

It shall be made up as follows:

. construction drawing and details at the appropriate scales:
- work planning:

- method and technical approach to execution:

- organization of the building site:

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work: differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all,/dfié.'d'ifﬁ,'c‘fu!‘tj;éis‘fgbﬂat he may encounter and
relating to the configuration of the sites. the nature of th ,§§)ils;~ tlic,,-.stog‘;ai“,nd—brick works. and solids
existing in the soil. . s \

A

W e
R

N 20 8 'l/":' § '.',;A \& _‘1
Moreover. the Contractor shall take note of the ldcatioft of.ﬁ ,l)nbuql‘ %Iq ?1etworks: telephone.
. o . Vs S ~ ] AS Ros i
water. electricity or other that may be found in the field. Thereforts all not remove any existing
meter or pipe without informing the Project Engineer of their p‘re‘sgnce? Lo 4
3! * il ~ ; \-'_. :'\.y'l-l = \“C‘(\?: A ’/::‘ . ~ .
It shall be the Contractor s responsibility to follow ﬁq‘ssrcq\uljgif-"lérgcg’dm/é‘s to obtain from public
. . . A VAR L A S
services the authorization to remove these networks. S TP ATIoN ;’-“?//'

e

Party walls survey

Before any excavation onto an existing building and before underpinning any work, the Contractor
shall make sure that the existing structures are solid and put all the necessary mortar patches.

It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature
of the soils. neighbouring constructions, etc...

OF MINEPAT BOYO -
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Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design. bar bending design. form of pitch. partition, ete...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the C ontractor shall give to the Delegated C ontracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

II- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have 2 good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning. blending concrete shall immediately be put in place so that earth should
not fill back the excavation,

NB:

- Any blinding concrete will be of thickness Scm dosed at 150 kg/m3 of firm consistence and wil] be
laid on the bottom of the excavationg;wheré necessary. On it will be laid on the footings of the
ground half pillars until the leve] of ¢ finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral wal{¢-will be of, masonry stoes or filled frog Blocks of (20x20x40)
cm laid on cement mortar and ilnished,Wv’,itb"_,;i\;DPC la_vef;- or ground beams of 20 x 20cm in
reinforced concrete as specified ini_ftlgg}w‘rorki'ng’a?a-}vings.f o

-Stones for masonry works shall “\éf"f{.)f;'basal'tf gneiss or'_gx;éinite type. be esthetical and should be
gotten from the quarry or deposits W 'ﬁh;aix_ﬁe’nsi@n\'s‘i‘z‘es‘o‘f_hot less than 20cm.

-The foundation will be filled with earth. of good Guality in successive compacted layers of 20 ¢m

where the fill depth exceeds 30cm. An over site-concrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage of 250 kg/m3.

- Floor slab

Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be
drained and well beaten down,

Insulation from moisture shall be done with a polyane leaf placed directly beneath the concrete
under-coat and raised on the periphery building of a concrete under-coat reinforced with a middle welded
wire fabric. The thickness of this under-coat shall vary according to the load to be born, A slab with
ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

l1- Block Work and other Elevations

I- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at most
30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved by the
Project Engineer. They should be kept dry for at least 21days before laying on the elevation walls. The

TENDER FILE FOR THE CONSTRUCTION OF ON.CALL ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINERG & BOYO -
SENIOR DIVISIONAL OFFICE FUNDONG 2025, Page 62

L_..i

== B

I

]
i
I
i

[




reinforced concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted as the
agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The characteristic
strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be
5.00 m of span. The lintels 15 X 70 in reinforced concrete at 350 kg/m3 will be levelled to + 2.20 m above
the level of the finished foundation. The average height under the ceiling is about 3.00m. A chaining
beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of the
agglomerated hollow blocks walls with fixing plates so as 10 receive the wooden roof truss.

Any stones for masonry works shall be of basalt. gneiss or granite type. be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less than
20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1. 5 ¢m. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand screed
and coated to finish with cement paste trowel to finish. Hence: -

- The bearing surface shall be clean. free from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly: otherwise it shall be treated by wire brushing.
staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in. coating shall start only on Block works that have been completed for at least two
weeks. e n Y T

- Plastering shall comprise three coats. / B

o Bond coat or dash bond coat g i PPN |

: i
E i F Al 5
Batching of the dash bond coat shall be 350 kg/m3: th m’Qh_al;_s}l) bhtqlwﬁ 3¢) as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall {éﬁl}i"@pv5r~‘ﬂm(su§§}g§;fo’be coated.
\‘-, “‘ .\, 9 (:‘y 7.8 ’Sé f

< ,‘./:\':o/"q. . 3
o Second coat N eS
It shall be put on the bond coat three days after. The capabﬂ"‘&@%@}sﬁall be obtained by close

and even tightening of mortar with a steel float. The surface shal ofi and obtained by applying a
ruler to it. It shall be 1.0 cm thick.

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:

Whenever Block works are astride an expansion joint. a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING

Materials to be used should follow the characteristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work, the
contractor should present the sample of the tiles to the Project Engineer for approval.

Mortars for the laying of tiles (350kg,/m3 of CPJ 3235

:
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Before laying there shall be:-

-Cleaning of the Supports: Before the start of the work. the contractor will do the cleaning of the support
by scrapping, brushing and sweeping with broom. This is in order to have a clean surface exempted of
any particle that can disturb the application of the tiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood. pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts,
Cuts for tiling are done under the skirting. Any cut near the pipe. taps should be well adjusted. When
tiles get broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join J
will be filled before the collection of extra mortar to ensure the good adherence.,

The tiling on reinforced structure will be done with a thin coat of adhesive on the support well cleaned.
During the application of the adhesive. it is not allowed to €0 2/3 high the thickness. The Jjoin will be u
filled with the binder floor or special binder for tiling done with gum. For tiling on walls, plasters should L
be well dressed and sand screed. Tiling is done on adhesive, Same measures are applicable for other tiling
as concerned the join and cleaning. All tile works include the screed in cement mortar of 3-4cm thick.

FRAMEWORK - ROOFING
Content of works

1- Framework: J

*  Mortars for binding flow of join of tiles 500kg/m’ J

E=

The timber for the roof work will be of good quality, with the straight grain and free of any defect.
Trusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of Semx15cm
and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbonyl
section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These should
be well assembled before setting them up to form the shape of the roof. The truss shall be of rafters of [[]
5x15 solidly attached to the wall plate with the help of standby beam iron rods spaced at 1.50m maximum
spacing. The tie beam and principal rafter shall be doubkd,}@ﬁnfs shall be nailed.

f"-.' 25 g "‘. *
Note —~Examples of hardwood include eucalyptus, mahogany, iroko, mouvinga etc, m
|l TR R i
Ridge poles/Purlins: !’ - b WA ft
Ridge poles made of solid wood shall be raised, treafed.with “carbonyl section 8x8 and fixed to the ]

trusses by steel staples diameter 6 and they shall befixed to the gables and partition walls by steel

diameter 6. As well it shall be covered with ridge sheet J\O{Em,;"[h,e purlins shall consist of 5x8 cm or6x
™ \.5_;1,.\ S TE A e

8 timbers at a spacing of 0,90m to 1,20m maximum. <t e J
NB : All structural timber shall be treated with carbonyl.

2- Roofing sheets: They shall be in high rib (Téle BAC) aluminum sheets of type 5/10th (5/10mm). The J‘
sheets shall be fixed onto the purlins using screw nails at least 3.5 inches (8.7cm) long equipped with
aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):

Shall be 30cm wide and of high rib aluminum sheets (tole bac) of 0.35mm thickness.
4- Ceiling

The noggins for the ceiling will be in wood of 4x4 or 5X3 treated with carbonyl or xylamon covered

with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tole lisse). Will
be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4em thick by 8cm wide
and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of 5 mm.

- Peripheral over strips, inside and outside

- Cellar flap to be put in easily accessible places U
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. Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each
of the classrooms. For external ceiling, “TOLE LISSE™ shall be used at the eaves
Regulations to observe
In the construction of the structures referred to in the specifications, the Contractor shall conform
to the laws, regulations. and norms in force at the moment of execution of work. notably:
_ DTU No.30: framework and stairs in wood
. DTU No.40.42: Roofing large steel sheets and bands
- Norm Frangaise (NF) P 21.202: design and assembling
_ Rules CB 71: designs and design of wood frameworks.

METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor.
window frames having solid metal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of 30mm-+steel
plate 10/10 on both faces + 3 pairs of size hinges and a canon lock (“VACHETTE" or
“PACO™) and iron staple bolts and panel design for all doors. All window shutters shall be
fabricated out of metallic square tube 30mm framing having lampensen fitted on them. each
provided with two hinges to permit average ventilgtiogg%:}jght. Both door and window

shutters shall open to the outside. et N

ELECTRICITY Cip

The interior facilities (sheaths, VGV cables. TH etc...) W lllbee\éﬁ@ ~'1f';:lvr|'?1"g"\i‘io the norms and the
rules concerning electrical installations at the time of the versite con Q?] as thé '!igglomerated hollow
blocks walls are being raised. Any necessary branching " from, SONEL néts@'orl{." should respect the
regulation in force. Accessories and luminous elements (sd'xke't‘s,'__s’\‘xsitgb_%-;efq “pwill be of good model.
The set of facilities will be joined to a general earthhold. ™% "“Ihel u‘(mj

|- Cable sleeves: They will consist of orange insulation tubés-:,ﬂjé'\ﬂiétél' of 16 mm embedded into
the Block work.

2- Cable: They shall be of 2.5 mm” (of type TH ) single will be run inside 1 lmm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule,
the following sections shall be taken. that is. 1.5 mm? for lighting circuits and 2.5 mm? for
outlets circuits.

v

3-Lichting equipment: It will consist of four (04) fluorescent Jamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the
rear ends of the building to act as security lamps. Model of lamps shall be Philip or
Mazda

4-Interuptors: A two-way two gang fuse box has to be provided at the supply inlet for connection
to the existing network. A master’s switch shall be put above the main black board to

control the sockets. The entire building shall be properly earthed.
NB: Generally. electrical installation will be carried out in conformity with the rules and regulations of

ENEO
SANITATION AND PLUMBING

water shall be provided to the On-Call accommodation at the Divisional Delegation of MINEPAT Boyo

through the borehole equipped with solar..
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PAINTING:

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect ofL‘%'
all grinning and sanding equipment and for:-

-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime. they will be U
given two coats of water-resistant based cream paint for external walls and water based cream
paint on internal walls on priming coat of ordinary paint. That is. the colour of the paint for the _
walls shall be cream skirted with chassis red oil paint. SKirting on the walls shall be up to window iJ
level inside and 1.5meters outside.

NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and _
[50cm at the external in appropriate colour. :

- Metal works, a primary coat of antirust wijll be applied on them before final painting. All metal
works shall be painted with oj I paint (chassis red) in two coats.

-Ceiling. it will receive two coats of white glue paint (crystal white).

In summary: ,
I- Primer: H

-Walls: pantex 800
-Ceilings: pantex 800 |

2- Finishing: _ M
Walls and ceilings: ,‘j‘/{’; nee i a5 \

" Ceilings: White glue paint (crystal white): T)‘]‘\,o (02)Coats x

" External walls: KM Professional (Cream E\tT _(‘)’i;i.,acrylié'%egliifQIGSs ;‘namel) or PANTEX 1300: lﬁ

Two (02) coats Wi,

" Internal walls: KEL-PRO (Cream Interior Iate\B*QLPé'rl\ldIl‘_i‘}(jsoofTwa (02) coats ‘j
NB: At the wall base two coats of 15cm high ofalkyd paint s hatt-be-applied before applying the above
Regulations to observe “

- DTU No.59 : paint works and cleaning

- DTU No.81 : resurfacing )
- DTU No.39.4 : mirror work and glazing with thick panes LZ’
- Specifications of paint products and UNP testing method.

NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing
Order shall be taken into consideration. |

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and oversite concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level

surfaces.
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Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at
right angles.

Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs or otherwise.

DOCUMENT N°06

" THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP) |

CONTENT

CHAPTER1 GENERAL PROVISIONS

Article 01- General

Article 02- Definition and cons/i,ste,aqyﬁgﬁprices
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Document N° 6 }
THE SCHEDULE OF UNIT PRICES ¥

Article 01: GENERAL
-

In general, the contractor is supposed to be fully aware of all the expenses relating to works as

well as all the conditions prevailing in the area and likely to influence the execution and cost of works. J
Therefore. he shall not present any complaint, except in the conditions provided for by the contract .
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying g
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the
contract. m
]
Costs and various charges not giving rise to any payment are suppose to be taken into account in

the costs for execution of quantifiable works and shal] be included in the various Price lists. The costs and u

charges are as follow:

- Personnel charges (salaries. travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical

expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes. duties.

registration fees and licence as well as any other charges relating to works (and notably H
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly. running charges. write-off and maiptenance costs of building equipment and rolling
equipment, vehicles of all categories are also suppg{ﬁ to have been included in the costs for execution of H
quantifiable works. {/' AR O i
Jrig . i §

. A R
Prices shall be given in figures and in \V(Xtéf . The contractor shall make sure that unit prices in M

words agree with unit prices in figures.

The contractor shall not put forward his good faith taﬁhgi\ his commitment if the global amounts of IK
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates. Iﬂ
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Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE IN WORDS AND IN FIGURES FOR THE CONSTRUCTION OF ON-CALL
ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO, NORTH
WEST REGION.

No \
Prix | Désignation des ouvrages Unité | Prix en Chiffre | Prix En mot
T ) INSTALLATION DE CHANTIER \ ﬂ
1.1 "Mobilisation et demobilisation ff |
1.2 | Aménagement de la base m? [ l
| Sous - total | | _—
11 | TRAVAUX PREPARATOIRES l {
.1 | Terrassement ff [
1.2 | Implantation des ouvrages it | ﬁ
113 | Fouille en rigole et en puit m? \
114 | Remblais de terre compactée sous dallage m? \ _l
—], Sous - total 11 ( __I
111 \ FONDATIONS \ J
11I.1 | Béton de propreté Sem minimum dosé a 150kg/m? m? \ ]
| Soubassement des foundations en agglos de 20x20x40 \
1.2 ‘ bourrés.Hauteur 60cm m? _\
Béton armé pour semelles et Amorce des poteaux dos¢ &
1113 350kg/m* m’ l
1.4 ‘ Longrine en Béton armé dosé a 350kg/m? m? l
Dallage de sol en Béton arm¢ dos¢ a 350kg/m® pour dallage sol \
111.5 apres hérissonne (épaisseur 10cm) m?
| Sous - total 111 |
IV ) MACONNERIE - ELEVATION
IV.1 | Mursen ¢lévation en agglos de 15x20x40cm
IV.2 | Linteau en Béton armé dosé & 350kg/m?
IV.3 | Chainage et poutre haut en Beéton armé dosé & 350kg/m’?
V.4 ( Poteau en Béton armé dos¢ & 350kg/m?
Enduits au mortier de ciment CPJ 35 dosée a 400kg/m? sur
IV.5 tous les murs / 2
| Sous - total IV :
v | CHARPENTE - COUVERTURE ; ;
V.1 ] Fourniture et assemblage de bois pour fermes 5x135cm traité % [° » ,,
Furnilure ol assemblage de bois pour pannes  8x8cm et V% iz, | "_"9,5\‘;‘,’\‘,3.—‘;_1( ‘,:’,"
V.2 4x6¢m pour solives des plafonds traité RO P R/
Fourniture et pose de plafond en contreplaqué en sapelli dans RS '.\?,:‘\'N’A'—“\':.:?/ J
V.3 le salon. S.A.M. et véranda R Pl
Fourniture et pose de plafond en contreplaqué blanc dans le
V.4 reste du batiment m? \
Fourniture et assemblage de planche de rive de 30cm en bois
V.5 trait de premier choix ml
V.6 l Fourniture et assemblage de rive de 50cm en toles bac Alu ml
Fourniture et pose de toles bac Alu Zinc 5/10éme y compris L
V.7 tout aménagement de protection et d'évacuation des eaux m?
V.8 | Fourniture et pose de plafond l'extérieure avec tdles lisse m? l J
V.9 | Fourniture et pose de faiticres de 50cm de large ml I
Fourniture ct pose des gouttiéres préfabriquées en toles _j
V.10 | aluminium avec PVC pour décente cau ml \
\ Sous - total V \ _}
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b’l [MENU!SERIE BOIS ' f m
Porte en bois massif 80x220cm pour chambres, magasin.
VL1 cuisine et SAM  y/c serrurerie m?
VI.2 Porte en bois massif pour salle d'eau de 70x220 y/c serrurerie m? [ ﬂ
VI3 Fourniture et pose placard en sapeli dans les chambres m? ’
Fourniture et pose placard en sapeli similaire sous paillasse
V1.4 cuisine m?
| Sous - total VI | —l l
VII | MENUISERIE METALLIQUE ET ALUMINIUM l
Porte Métallique semi vitrée de 120x220 sur principale y/c
VILI | serrurerie m?
| Porte Métallique pleine de 90x220 sur l'extérieure y/c “
VIL2 | serrurerie m?
Fenétre de 140%120cm en chassis ALU coulissante y compris
VIL3 | toutes sujétions m? '
Fenétre de 210*120cm en chassis ALU coulissante ¥ compris
VIL4 | toutes sujétions m?
Fenétre de 75*65cm en chassis ALU coulissante y compris ‘!
VIL5 | toutes sujétions m? l
VIL6 | Grilles antivol métalliques sur fenétres de tube de 30x30mm m? o
VIL7 | Grilles antivol métalliques a I'entrée en tube de 30x30mm ff
VIL8 | Porte rideaux en fors ff
| Sous - total VII ‘ '
VIII__|ELECTRICITE
VIIL.1 | Raccordement au réseau eneo ff
VIIL2 | Fourniture ot pose rouleau de tube flexible orange O 13 rou '
VIIL3 | mise a la terre ff
VIIL4 | Fourniture et pose de rouleau de fils TH I.5mm? u
VIIL5 | Fourniture et pose de rouleau de fils TH 2.5mm? u
VIIL6 | Fourniture et pose de réglette compléte de 120cm l'intérieur u W
VIIL7 | Fourniture et pose de réglette compléte de 60cm extérieurs u
VIIL8 | Fourniture et pose des hublots etanche u
VIL.9 | Fourniture ¢t pose des interrupteurs va et vient u l'
VIL10 | Fourniture et pose des interrupteurs u
VIIL11 | Fourniture et pose des appliques murales u
VIILI2 | Fourniture et pose des prises de courant encastrées u
VIIL13 | Disjoncteur u |'
VIIL.14 | Tableau de distribution u
Sous - total VIII :
IX PLOMBERIE SANITAIRE
IX.1 Raccordement au réseau CAMWATER - Ii
1X.2 Fourniture et pose tuyauteric d'alimentation en attente '
IX.3 Fourniture et pose porte savon en porcelaine .
IX.4 Fourniture et pose porte papier hygiénique en porcelaine . I
1X.5 F/P WC a I'anglaise complet avec chasse basse 3 .
IX.6 Fourniture et pose lavabo avec pi¢destal complet i ]
1X.7 Fourniture et pose porte serviette
IX.8 _|Fourniture et pose glace de lavabo de 50x80cm S .
Construction d'une fosse septique 50 sagers de: hi= 1.8m s 1= e
IX.LJ 1.5m et L= 6m u g L E e
IX.10 | Construction d'un puisard correspondant de: diam Im. ht= 12m u R IR l
fourniture et pose des tuyaux PVC pour évacuation des eaux
IX.11 | usées fr
IX.12 | Construction des regards de visite de 0.60 x0.60 x 0.40 u
IX-13 | Accessoires de montage+ colonne de douche ff l
IX.14 | Chaux cau 50litres u
Fourniture et pose de évier de cuisine en inox Y compris toutes
'Q(. 15 | sujetions u l
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IX.16 | Fourniture et pose des siphons des sols

u

IX.17 | Fourniture et pose robinet de prise en charge

u

l Sous - total IX

X | REVETEMENTS

X112 | Dallage des alentours du batiment sur unc largeur de G607~ =

l 4
l l
l |
X1 | Chape au morticr de ciment touts de sols m? | ]
Fourniture et pose des carreaux en faience de 15x13¢cm sur
murs de toilette a une hauteur de 1.80m et mur paillasse \ _l
X.2 cuisine m?
Fourniture et pose de carreaux erés cérame 10x10 au sol des
X.3 toilettes m? ﬁ _J
X.4 | Fourniture et pose des plinthes de 10cm ml ] =
Fourniture et pose des carreaux gres cérames de 30x30 sur le l
X.5  |sol dureste du batiment m> l
{ Sous - total X \ |
X1 PEINTURE l |
Impression & la chaux sur masionaire et beton apres egrenage
XI.1 des surfaces a peindre m? » J
X1.2 | Peinture type pantex 1300 sur murs extérieurs m? ] j\
XI.3 | Peinture type pantex 800 sur murs intérieurs m? \
Peinture a huile sur menuiserie bois et métallique + planche +
X1.4  |plinthe m? \ _\
Vernis sur plafond sapelli dans le salon. SAM. couloirs et s
X1.5 | verandas m?
X1.6 | Peinture type pantex 800 sur le reste des plafonds intérieurs m*
| Sous - total X1 _“
XIl__|VRD
XII.1 | Caniveaux de 30x40 autour du batiment en béton ml |
|

\Sous-total)\'ll A 8 % O\
] 7, #5800

NO | DESIGNATION EBETEK % PR A MONTANT
1 | INSTALLATION DE CHANTIER & o AR 1Al
I | TRAVAUX PREPARATOIRES % @ A g 8
Il | FONDATIONS L Y/
IV | MACONNERIE - ELEVATION TR nEE Sy
V| CHARPENTE - COUVERTURE S R
V1| MENUISERIE BOIS e

V1l | MENUISERIE METALLIQUE ET ALUMINIUM

V1Il | ELECTRICITE

IX | PLOMBERIE SANITAIRE

X | REVETEMENTS

XI | PEINTURE

XII | VRD

) GRAND TOTAL

VAT (19.25%)

TOTAL TOUTES TAXES COMPRIS

1 AIR (5.5\2.2%)
l

NET A MANDATER

T THE DIVISIONAL DELEGA TION OF MINEPAT BOYO -
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‘ THE BILL OF QUANTITIES AND COST ESTIMATE "

DOCUMENT N°07 I
i

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF ON-CALL
/ ACCOMMODATION AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO, NORTH
WEST REGION. ﬁ
N Prix Prix T.
‘ Prix Désignation des ouvrages Unité | Quantité Unitaire HTVA
JL INSTALLATION DE CHANTIER ’
}Ll Mobilisation et demobilisation i 1.00 !
@2 Aménagement de la base m? 1.00 '
Sous - total | ’
11 TRAVAUX PRE PARATOIRES l
Terrassement ft 1.00 }
Implantation des ouvrages ff 1.00 J
Fouille en rigole et en puit m? 50.00 ,
Remblais de terre compactée sous dallage m? 50.00
Sous - total 11
FONDATIONS
Béton de propreté Sem minimum dosé a 150kg/m? m’ 6.00
Soubassement des foundations en agglos de
111.2 20x20x40 bourrés. Hauteur 60cm m? 64.00
Béton armé pour semelles ot Amorce des poteaux
111.3 dosé a 350kg/m? m? 50

Longrine ¢n Béton armé dose 3 350kg/m? m?

Dallage de sol en Béton armé dosé a 350kg/m?
pour dallage sol aprés hérissonne (€paisseur 10cm) m? 4.00

Sous - total 111
MACONNERIE - ELEVATION

IV.1 Murs en élévation en agelos de 15x20x40cm m? 300.00 |-
1v.2 Linteau en Béton armé dos¢ a 350ke/m? m? 4.00 " -
Chainage et poutre haut en Béton armé dosé a / 3 b, 28 IR
IV.3 | 350kg/m? m? 5000 - =S g i X
IV.4 _ [Poteauen Béton armé dosé & 350kg/m? m? 2.00 s, s 3
Enduits au mortier de ciment CPJ 35 dosce 3 25 i o 1§
IV.5 400kg/m’ sur tous les murs m? ;

Sous - total IV

CHARPENTE - COUVERTURE
Fourniture et assemblage de bois pour fermes

=T ]

2 |

Sx15cm traité m?
Fourniture et assemblage de bois pour pannes
&2 8x8ecm et 4x6¢m pour solives des plafonds traité m? 3.20
L Fourniture et pose de plafond en contreplaqué en
V.3 sapelli dans le salon, S.A.M. et véranda m? 60.75
L Fourniture et pose de plafond en contreplaqué
V.4

blanc dans le reste du batiment m? 90.75

Fourniture et assemblage de planche de rive de
50cm en bois trait de premier choix

57.20

S (9%

n

(=)
-u“é==ﬁ-==-
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Fourniture et assemblage de rive de 50cm en tdles

V.6 bac Alu ml 57.20
Fourniture et pose de toles bac Alu Zinc 5/10éme y
compris tout aménagement de protection et

V.7 d'évacuation des eaux m? 165
Fourniture et pose de plafond l'extérieure avec toles

V.8 lisse m? 46.40

V.9 Fourniture et pose de_faitidres de S0cm de large ml 57.20
Fourniture et pose des gouttiéres préfabriquées en

V.10 | toles aluminium avec PVC pour décente cau ml 57.20 |
Sous - total V

Vi MENUISERIE BOIS
Porte en bois massif 80x220cm pour chambres.

VL1 magasin. cuisine et SAM  y/c serrurerie m? 10.80
Porte en bois massif pour salle d'eau de 70x220 y/c

V1.2 serrurerie m? 7.20
Fourniture et pose placard en sapeli dans les

VI3 chambres m? 34.25
Fourniture et pose placard en sapeli similaire sous

VI.4 paillasse cuisine m* 2.60
Sous - total VI
MENUISERIE METALLIQUE ET

VIl ALUMINIUM
Porte Métallique semi vitrée de 120x220 sur

VII.1 | principale y/c serrurerie m? 5.64
Porte Métallique pleine de 90x220 sur I'extérieure

VIL.2 | v/c serrurerie m? 2.78
Fenétre de 140%120cm en chassis ALU coulissante

VIL3 |y compris toutes sujétions
Fenétre de 210%120c¢m en chassis ALU coulissante

VIL4 |y compris toutes sujétions
Fendtre de 75%65cm en chassis ALU coulissante ¥

VIL5 | compris toutes sujétions
Grilles antivol métalliques sur fenétres de tube de

VIL6 | 30x30mm
Grilles antivol métalliques a I'entrée en tube de

VIL7 | 30x30mm

VI8 | Porte rideaux en fers
Sous - total VII

VIII ELECTRICITE

VIII.1 | Raccordement au réscau enco ft 1.00
Fourniture et pose rouleau de tube flexible orange

VIIL.2 [0 13 rou 8.00

VI3 | mise ala terre {1 1.00

VIIL4 | Fourniture et pose de rouleau de fils TH 1.5mm? u 10.00

VIIL5 | Fourniture et pose de rouleau de fils TH 2.5mm?* u 11.00
Fourniture et pose de réglette compléte de 120cm

VIILG6 | l'intérieur u 10.00
Fourniture et pose de réglette compléte de 60cm

VIIL7 | extérieurs u 7.00

VIILY | Fourniture et pose des hublots etanche u 8.00

VIIL9 | Fourniture et pose des interrupteurs va et vient u 6.00

VIIL10 | Fourniture et pose des interrupteurs u 20.00

M
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VIIL11 | Fourniture et pose des appliques murales u 7.00
VIIL12 | Fourniture et pose des prises de courant encastrées u 14.00
VIIL13 | Disjoncteur u 2.00
VIIL.14 | Tableau de distribution u 1.00
Sous - total VIII
IX PLOMBERIE SANITAIRE
IX.1 Raccordement au réscau CAMWATER u 1.00
Fourniture et pose tuyvauterie d'alimentation en
IX.2  |attente ff 1.00
IX.3 Fourniture et pose porte savon en porcelaine u 6.00
Fourniture et pose porte papier hygiénique en
IX.4 porcelaine u 5.00
1X.5 F/P WC a I'anglaise complet avec chasse basse u 4.00
1X.6 Fourniture et pose lavabo avec piédestal complet u 5.00
IX.7 Fourniture et pose porte serviette u 4.00
IX.8 Fourniture et pose glace de lavabo de 50x80cm u 4.00
Construction d'une fosse septique 50 sagers de: ht=
1X.9 1.8m . I= 1.5m et L= 6m u 2.00
Construction d'un puisard correspondant de: diam
IX.10 | Im. ht= 12m u 2.00
fourniture et pose des tuyaux PVC pour évacuation
IX.11 | des eaux usées ff 1.00
Construction des regards de visite de 0.60 x0.60 X
IX.12 [0.40 u 4.00
IX.13 | Accessoires de montage+ colonne de douche fr 4.00
IX.14 | Chaux eau 30litres u 1.00
Fourniture et pose de évier de cuisine en inox y
IX.15 | compris toutes sujetions u 2.00
IX.16 | Fourniture et pose des siphons des sols u 4.00
IX.17 | Fourniture et pose robinet de prise en charge u 1.00
Sous - total IX
X REVETEMENTS
X.1 Chape au mortier de ciment touts de sols m? 148.65
Fourniture et pose des carreaux en faience de
I5x15cm sur murs de toilette a une hauteur de
X.2 1.80m et mur paillasse cuisine m? 62.00
Fourniture et pose de carreaux gres cérame 10x10 |
X.3 au sol des toilettes m? 1790 .
X.4 Fourniture et pose des plinthes de 10cm ml 118,10 /[ s .
T A\
Fourniture et pose des carreaux grés cérames de 4/ %
X.5 30x30 sur le sol du reste du batiment m? | l&'f,ﬁ ol !
L . ?
Sous - total X B |
3
X1 PEINTURE i
F- 4
Impression  la chaux sur masionaire et beton apres
XL1 cgrenage des surfaces a peindre m?
X1.2 Peinture type pantex 1300 sur murs extérieurs m? 171.20
XL.3 Peinture type pantex 800 sur murs intérieurs m? 400.00
Peinture a huile sur menuiserie bois et métallique +
X4 planche + plinthe m? 45.45
Vernis sur plafond sapelli dans le salon. SAM.
XL3 couloirs et verandas m? 84.55
Peinture type pantex 800 sur le reste des plafonds

SENIOR DIVISIONAL OFFICE FUNDONG 2025,
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Sous - total X1

IXIl__|VRD
XII.1 | Caniveaux de 30x40 autour du batiment en béton ml 60.00
Dallage des alentours du batiment sur une largeur
XI1.2 [ de 0.60 m? 60.00
[- Sous - total X1I
NO DESIGNATION MONTANT
1 INSTALLATION DE CHANTIER
11 TRAVAUX PREPARATOIRES
111 FONDATIONS
v MACONNERIE - ELEVATION
V CHARPENTE - COUVERTURE
Vi MENUISERIE BOIS
VIl MENUISERIE METALLIQUE ET ALUMINIUM
VIl | ELECTRICITE
IX PLOMBERIE SANITAIRE
X REVETEMENTS
X1 PEINTURE
XII VRD
GRAND TOTAL
VAT (19.25%)
AIR (5.5\2.2%)

TOTAL TOUTES TAXES COMPRIS

NET A MANDATER

JON OF MINEPAT BOYO -
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DOCUMENT N° 08

L FRAMEWORK OF SUB-DETAIL OF PRICES ‘l

Note relating to the presentation of the sub-detail of prices and taxes

I, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.,

It is not necessary to impose a model of presentation on all bidders. taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand. they must

include the following elements:

a. Detail of the sales coefficient according to the model presented after this note; '
b- Cost in dry price of the materials provided for the site;

¢. Costindry price of the supplies necessary for the site:

d. Cost of local and expatriate labour;

¢. For each price on the Schedule of prices. a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f. The precise sub-detail of lump sums for the installation of the site. camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

= ~—

g The precise sub-detail of lump sums for the building. maintenance of premises and
supply of means put at the disposal of the Contracting Authority; ﬂ
h. The sub-detail of dues and taxes.
2- Presentation framework of the sales coefficient, also called the coefficient of over-heads. m
A. Overheads of the site
Studies M
i
Total Cl1 3
; an : .\\
B. Overheads of the head office -k ‘\\

- Head office overheads =~ —-eeee

- Financial overheads =~ ... L7 / H

- Risks and profits — o apgs £
2 e ) _ \ /
Total C2 NGl
3 i ™

Sales coefficient K = 100/ (100-C) with i
C=Cl1+C2 M
3. The Contracting Authority may propose a framework of sub-detail of unit prices including the
elements mentioned in point 1 above. d]
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