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DOCUMENT,

TENDER NOTICE 5
OPENNATIONAL INVITATION TO TENDER BY. WRMAL PROCEDURE
NO &V /ONIT/MINDDEVEL/FAC/FACITB2025 OF ..., 2025 FOR THE
CONSTRUCTION OF BLOCK OF TWO (02) CLASSROOMS AND A REGULAR OFFICE
AT GOVERNMENT INCLUSIVE NURSERY SCHOOL BADJI,FURU AWA SUB DIVISION
MENCHUM DIVISION, NORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER :

Within the Framework of the 2025 Public Investment Budget. the Contracting Authority (The Mayor
of Furu Awa Council), hereby: representing the State of Cameroon. launches an Open National

Invitation to tender by NORMAL PROCEDURE ror THE CONSTRUCTION OF BLOCK OF TWO (02)

CLASSROOMS AND A REGULAR OFFICE AT GOVE RNMENT INCLUSIVE NURSERY SCHOOL, FURU AW A, FURU
AWA SUB DIVISION MENCHUM DIVISION, NORTI W EST REGION

The works subject of this invitation to tender shall require for the construction of block of two classrooms and a
regular office at government inclusive nursery school, Bd(ljl, Furu Awa sub Division Menchum Division, north west

region. The works and service required are found in the detail description mentioned in the respective bills of
qu‘mums and cost estimates.
3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start exccution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below: - B
Lot Works

, I The constr uction of block of two (02) classr ooms and a IU’lll ar’

\ ] Bad]n FFuru Awa Council area in
1 | office at government inclusive nursery school, Badji, Furu Awa M | Di { North W
“ sub division Menchum Division i enchum Division of North West

Region

— | e 0 e
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5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below: - .

L()t j ' Works Locality Lstmmtul Coet
N ' ' | BADIL Furu Awa AT
. ,2'::.::."::,'f:::‘i::';zi Cmen o oot Councilareain | 25.000,00
' Menchum Division of FCFA

' BADH Furu Awa sub DivisionMenchum Division.

| North West Region |

I 2) CONSISTENCY/NATURE OF SERVICE:




6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the program budget
head of the 2025 Public Investment Budget (P13 2025) of the Republic of Cameroon as specified in the table
below:- :

—_— _— e

l it 1 Ministry l’ro.jccf Wil ‘ Provisional Y(Tu.‘ u‘l" ) Expenditure ;‘Luthorizati()n
| - Ownel B | "\,!',!E’“Lt N ':h‘“gl N ] 7 I\,iw__,__«
The construction of [
block of two !
classrooms and a
Mayor Furu regul.ar ofhcf- at N 25.000.000
1 MINEDURB Awa government inclusive .
Council nursery school, Badji, FCFA
Furu Awa sub .
divisionMenchum ,
3

CHN; = 1 S N e i z " /)

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond. or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued dircetly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance and that shall respect the model in this tender [ile. featuring on the list in
document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers.

Lot Works Locality LS‘(l,':::]t(C(I : Bid Bond Tender Fee
T | The construction of block of 1 I
two classrooms and a regular | BADIJL Furu Awa 1’
1 office at government inclusive | Council area in 25.000.000 | 500,000 50,000
nursery school, Badji, Furu Menchum Division of FCFA f FCFA FCFA
Awa sub divisionMenchum North West Region ' ’ ‘ | _J
L B I - N NP S S

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulied immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Furu Avwa Council office) during working hours.

10) ACQUISITION OF TENDER FILE: :

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Service of the Contracting Authority during working hours at the Furu Awa Council office. The
document shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-
refundable sum of Fifty thousand (50,000) francs CFA.

1T) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) cnvelopes, that is.
Envelope A: Administrative Documents. Fnvelope B: Technical documents dn%ii‘ll\(’zkmc ~Financial
documents. It shall reach the office of the Furu Awa Council office. not later than . 2., ve oS M 10:00 am
local time. The sealed external envelope shail be free of all identification marks. lailing which it shall be
rejected.

Lo




The sealed external envelope addresscd 1o the Contracting Authority shall bear the following
inscriptions:

"EN'NATIONAL INVITATION TO TENDER BY IAL PROCEDURE

NOLU/Y /ONIT/MINDDEVEL/FAC/FACITB/2025 OF ........ .--2025 FOR THE CONSTRUCTION

OF A BLOCK OF TWO (02) CLASSROOMS AND A REGRYAR OFFICE AT GOVERNMENT
INCLUSIVE NURSERY SCHOOL.BADJIFURU sz\&m DIVISION MENCHUM DIVISION,
NORTH WEST REGION b

(TO BE OPENED ONLY DURING T11I: BIDS OPENING SESSION OF THE TENDERS BOARD)
12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected. administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Olfficials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO ete) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void. especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after (he period of bid validity. For the successful bidder to whom the
contract will be awarded. the bid bond shall be returned (o the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their olters for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline. o

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation. '

13) OPENING OF BIDS (OFFERS): Cam o)
Bids shall be opened by the Furu Awa Council Internal Tenders Board in a'single phase on the 75

at 11:00 am local time in the conference hall of the Furu Awa Council Office. Only bidders or their

authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences-during opening. ohl)' the original shall be
considered authentic. that is. any bid which shall not comply with the requirements of the tender file shall be
rejected.

14) EVALUATION CRITERIA:

Tender conformity shall be evaluated s per the following:

- Offers (bids) submitted after the deadline or time limit shall be rejected:

- Bids submitted in unsealed external cnvelopes shall be rejected. ;

- External envelopes with identification marks or inscriptions which may lead to the identification of
the said company shall be rejected. ‘

- Absence of original or properly certificd administrative document or documents certified more than
one time shall be given 48 hours to replace it.

- lalse declaration or forged documents shall be given 48 hours to replace them:

- Absence of bid bond, or Certified cheque. Bank cheque. Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder's name by a first rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejected. v -

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.




A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to cxccute the tasks for ming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:- o
(i) Technical documents. it shall be the binary method (YES or NO) based on the following
dlslnbulmn of points:

_ CRITERA POINTS
'GENERAL PRESENTATION OF T1iE BIDS 6
EXPERIENCE OF THE COMPANY - e ]
QUALITY OF PERSONNEL AND MANAGEMENT NT OF THE COMPANY 9 |
TECHNICAL EQUIPMENT . s ]
METHODOLOGY FOR THE EXECUTION OF WORKS s AFC
TOTAL : B |40 ]

NB:
-Any Bid that shall not obtain 75 % cvaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quanllms in ulemnce to the unit
price schedule and the sub detail ol unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for
the submission of tenders (offers).
16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative.
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service of award of contracts at
Furu Awa Council.

18) AMENDMENT TO THE INVITATION TO TE NDER:

The Contracting Authority may at any time. amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

He shall publish the amendments and communicate same to companies that bow’hl the tenders file.

Furu Awa the 12 8 JAN 2025

Ma\dl Furu Awa _T
(C()ntmumu Author lly)

s HE MAYOR
ok Ul L Awa ouncy_|

Copies :
- CHAIRMAN, ITB Furu Awa Council

- ARMP Bamenda (for publication and filing)
Divisional Delegate of Public Contracts (for fil ling)
- CRTV

- Local Radio House(s), to facilitate publicity

- BILL BOARDS
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COMMUNE DE FURU AWA

AVIS D’APPEL D’OFFRES

¢ _AVIS D’APPEL D’OFFRES NATIONAL OUVERT I‘B&ROCRI)URE NORMALE
NQ&/AONO/MINDDEVEL/FAC/F./\('l’l'B/Z()ZS DU %\\‘ ..... 2025 POUR LES TRAVAUX DE
CONSTRUCTION D’UN BLOC DFE, DEUX (02) SKLLES DE CLASSES ET UN BUREAU
I REGULIER A L’ECOLE MARTENELIL.IY PUBLIQUE DE BADJI, COMMUNE DE FURU AWA,
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
l 1- Objet d’appel d’offres : : s

l DOCUMENT N° 1

Dans le cadre du Budget d’Investissement Public (BIP) 2025. le Maire de la Commune de Furu Awa
(Autorit¢ Contractante) représentant I'Etat du Cameroun lance un Appel d’Offres National Ouvert en
l Procédure Normale pour Les Travaux de Construction d’un Bloc de deux salles des classes et un bureau
régulier a I’école publique maternelle de Badji, dans la Commune de Furu Awa, Département de la
Menchum, Région du Nord-Ouest.
2- Consistance des travaux/ Nature du scrvice

Les travaux objets du présent appel d offres concerneront la Construction d’un Bloc de deux salles
des classes et un bureau régulier a ’école publique maternelle de Badji, dans la Commune de Furu
Awa, Département de la Menchum, Région du Nord-Oucst.

- Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail
estimatif’
3- Délai d’exécution :

Le délai maximum prévu par le Maitre d'( Juvrage pour I'exéeution des travaux du présent appel d offre
est de quatre-vingt-dix jours (90) continus (irois mois) a partir du jour de la notificatjon.de I’ordre de service
pour le démarrage. | '

__Les travaux objets du présent appel d"offics sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Travaux Localité

Construction d’un Bloc de deux salles des classes S i ¢
et un bureau régulier a I¢cole publique | = % = o
maternelle de Badji. dans la Commune de Furu
Awa. Département de la Menchum. Région du

Nord-Ouest.

BADIL. Commune de Furu Awa dans le
Département de la Menchum a la Région du
Nord-Ouest

S : SR

R

O

l 4- Allotissement:




S- Codit prévisionnel
Le colt prévisionnel de I'opération & I'issue des études préalables est spécifié dans le tableau ci-
dessous :-

- N e o = ] ) - .
( Lot | Travaux Localité I Colit prévisionnel

De Construction d’un Bloc de deux salles
des classes et un bureau régulicr a 1'école Badji. Commune de Furu

1 publique maternelle de Badji. dans la Commune | Awa dans le Département 25.000,000
de Furu Awa, Département de la Menchum. | de la Menchum & la FCFA
Région du Nord-Ouest. Région du Nord-Ouest

| S - AP s

- N

6- Participation et origine:

La participation au présent avis d’appel d offres est ouverte a ¢galité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que I'expertise professionnel. technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d"olfres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de I'exercice 2025 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

——— . : seeeoeer o | B e ot onsa
I Maitre i - Nede I N de "autorisation de
Lot Ministere < Travaux Couat 3 ) e
d’Ouvrage l ZoE Imputation dépense
- S | prévisionnel | . _—
g Construction d un Bloc de I
‘ Maire. feux salles des classes ¢ ’ J
‘ . Taire deux sal es des classes et \ 35.000.000 |
I | MINEDUB | Commune de | un burcau régulicra ™ ¢eole | FCEA ;
‘ Furu Awa [ publique maternclle de | ‘ ;
’ Badji-Iuri Awa ? -] ;

8- Cautionnement provisoire (Garanties e soumission) , :

Chaque soumissionnaire doit joindre a ses picces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministere charg¢ des finances et dont la liste figure dans la piece 12
de ce dossier d’appel d’offres et valable pendant quatre-vingt-dix (90) continus jours au-dela de la date
originale de validité des offres.

- gz . _V“M(i'oﬁt 1 (';lll[i(_)-ll_lil(‘Illil;Iilrtr | Prix d*achat du
Lot I'ravaux Localité g7t AT

‘ . : | prévisionnel | provisoire | DAO

Construction d’un Bloc

de deux salles des . . :
o e e e BADIJL. Communc de Furu Awa dans e < = .
classes et un bureau ; : . 25.000.000 500.000 50.000
1 o 5 Département de la Menchum a la Réeion du s : s e

| régulier a ™ éeole ) : FCFA IFCFA FCFA
[ ; Nord-Ouest
| publique maternelle de
' B BADII-Furu Awa. B

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulié des publication du présent avis d*appel d offre aux services
de I"Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables a la Commune
de Furu Awa.

10- Acquisition du dossier d’appel d’offres -

Le dossier peut étre obtenu dés publication du présent avis d'appel d offre aux services de 1" Autorité
Contractante pendant les heures ouvrables dans la Commune de Fury Awa. Le dossier sera obtenu contre
versement d’une somme non remboursable de¢ cinquante milles (50,000) francs CFA payable dans un trésor
public.

11- Remise des offres :




Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) excmplaires ¢.-a-d. un (01) original et six (06) copies marqués
' comme tels de trois enveloppes marqué A : pour le dossier Administratif. B pour le dossier technique et C :
pour le dossier financier. Les-offres sefont remises dans une enveloppe externe fermée dans la Commune de
Furu awa. au plus tard le Z)’l’w 10 heures. Cette enveloppe cxlcg;c devra étre adressée a I’ Autorité
' Contractante portant la mention : @. oo
AVIS D’APPEL D’OFFRES NATIONAL OUVERT @\PROC[CI)URE NORMALE

l NQ‘@ /AONO/MINDDEVEL/FAC/FACITB/2025 DU 'L% 2025 POUR LES TRAVAUX DE
CONSTRUCTION D’UN BLOC DE DEUX (02) SALLES DE CLASSES ET UN BUREAU
REGULIER A L’ECOLE MARTENELI.E PUBLIQUE DE BADJI, COMMUNE DE FURU AWA,
l DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
“AN’OUVRIR QU'EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres
Sous peine de rejet. les pieces du dossicr administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service e (Exemple @ service des impots. banques, ete.) ou une

l autorit¢ administrative (Exemple : Préfet. Sous-prefet. ete.). conformément aux stipulations du Reglement
Particulier de I'Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies posicricurement a la date de signature de 1" Avis d"Appel d’Offres.

l La double certification ne sera pas acceptéc. Toute offie incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrccevable. notamment l'absence de- cautionnement provisoire
délivrée par une banque de premier ordre agrece par le Ministére chargé des Finances cautionnement.

l Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par I’ Autorité
Contractante au plus tard trente (30) jours apres la période de validité. A Pattributaire. le cautionnement
provisoire sera remis par I’Autorité Contractante quant il I"aura fournit le cautionneément provisoire. Le

I montant correspondant a chaque cautionnement provisoire sera recu par le soumissionnaire de la banque
sous présentation de "original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours & partir de la date limite fixée pour la remise des offres.

l NB: Pendant I'installation de I"attributaire au site de la construction, il sera.oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

I 13- Ouverture des plis:
L ouverture Ades plis sera faite par la Commission de passation des marchés en une seule phase le
l N S e &P heures heure locale dans unc salle allouée au Président de la commission de passation des
marchés dans la Commune de Furu awa. Scul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences techniques
l avérées dans le domaine concerné seront autorisés a assister a la séance de Pouverture. Les offres qui ne
vont pas respecter les prescriptions du DAO scront rejetées.

I 14- Criteres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants -
l Les offres seront évaluées selon des conditions suivantes.
- Offres remise apres le délai seront rejoié
- Offres remise dans les enveloppes externes ouvertes. seront rejeté
l - Enveloppes externes ayant les signes d"identification des soumissionnaires. seront rejeté
- Absence d’un document dans le dossicr Administratif 48 heures
- Documents administratifs certifiés hors du délai de trois mois 48 heures ,
I Absence de I'original ou des documents bien certifiés ou documents certifiés plus qu'une fois48
heures
- Fausse déclaration ou piéce falsifiée 48 heures
' - Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au

nom du soumissionnaire par une hanque de premier ordre agréée par le Ministere chargé des
Finances




’----_--_--—---

NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de entreprise
mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai dexécution plus long que prescrit dans I"Appel d’Offres
- Note technique inférieure & 75% au niveau de I"évaluation administrative et technique
- Omission dans le bordereau des prix ou d"un prix unitaire dans le dossier financier,
A) Criteres essentiels I
[ls sont les modalités clés ou primordiales pour le Jugement de la capacité technique et financiére des
candidats pour exécuter les tiches faisant objet de I"appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc. dans 1"évaluation des:
(1) Dossier techniques. elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE | POINTS |

PRESENTATION GENERALE DE L'OFI'RE - 6 ‘
LES REFERENCES DE L' ENTREPRISI ' - 9]
LA QUALITE DU PERSONNEL D'ENCADREMENT DE L'ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBII ISER R D
METHODOLOGIE ET EXECUTION DIS TRAVAUX T
ToraL L 40

Remarque :

- Seule les entreprises ayant obtenu au moins 75 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I’étape I ;

- Les détails de ces criteres essentiels sont précisés dans la grille d’évaluation figurant au
Reéglement Particulier de I' Appel d’Offres. '

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de borderecau
des prix unitaires et les sous dc¢taille de prix unitaire.

15. Durce de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) continus jours a partir
de la date limite fixée pour la remise des offrcs.

16- Attribution: v

Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les capacités
administratives et techniques requises. '

17. Lies Renseignements Complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des
affaires économiques et financiéres dans la Commune de Furu Awa.

18- Additif a 'appel D’offres: _

L”Autorité Contractante se réserve le droit a tout moment. que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres. en cas de-nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d offres publiant un additif. Tout additif ainsi publi¢ fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout
moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER
A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAQOY) is the Mayor Furu awa Council who shall be in charge of launching the tenders file. The
name. the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation (o tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start exccution, except
modified by the Special Administrative conditions (“*CCAP ") of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
cthics during the award and execution of the contract o be established. By virtue of this principle:
a) 'he following definitions shall be admitied:

1) Shall be guilty of “corruption”™ whoever offers. gives. requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract:

i) Is involved in “fraudulent manocuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract:

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition:

iv) “Coercive practices” shall mcan any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if'it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres. collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may. as a precaution.
lake a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influcnce peddling. of conflicts of interest. insider trading. fraud.
corruption or production of non-cenuine documents in the bid. without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and  Sub-Contractors of the Republic of Cameroon. with the required technical and
professional expertise in construction accompanicd by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members ol o aroup of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of intcrest. subject to disqualification. A potential bidder shall be

Judged to be in a situation of conflict of intcrest and considered not eligible if he:-

(a) Is or was associated in the past with an cnterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception. preparation of specifications and other documents used
within the scope of contracts awarded (or this Invitation to- Tender.

(b) Presents more than one bid within the context of Invitation to Tender. except authorised variants.
where need be: meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(¢) And the Contracting Authority or Projcct Owner has financial interests in the capital in a way as (o
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES ~
The origin for these resources must be in countrics fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted. cultivated. produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDIERS

(a)  Asanintegral part of their bid. bidders must:
(1) Submit a power of attorncy making the signatory of the bid bound by the bid: and
(i1) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender. in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access 10 a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensablc cquipment

(b) Bids presented by two or more uassociated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract niust be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production ol a joint venture agreement in due form
- The member of the group designated as the representative will represent all the
undertakings vis a vis the roject Owner and Contracting Authority with regard to the
execution of the contract
- In case of joint co-contracting. the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand. cach undertaking is paid into
its own account by the Project Owner where it is joint co-contracting
(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and cxccution time-limits set in the Special Regulations of the
ivitation to tender

Article 07: SITE VISIT

[t is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information aboul the site before preparation of their offers. The Project Owner
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shall authorise the bidder and his employces or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder. his employees and agents free the Project Owner. his
employcees and agents of any responsibility that may ensuc and indemnify them il necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages. costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDIR FILE

The Tenders File describes the tasks to be accomplished in the contract. fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-
(a) Document N° 1- Tender Notice (“A.1() ")
(b) Document N° 2- General Regulations of the Invitation to Tender ("RGAO").
(¢) Document N° 3- Special regulations ol the invitation to tender (“RPAO ™).
(d) Document N° 4- Special Administratisve Conditions (SAC="CCAP").
(¢) Document N° 5- Special technical Conditions (STC="CCTP").
(1) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule ~PES).
) Document N° 7- Bill of quantities and cost estimate (BOCE).
h) Document N¢ 8- Sub detail of unit prices.
1) Document N° 9- Model Contract.
1) Document N° 10- Model forms to be used by bidders.
k) Document N° 11- Justification of prior fcasibility studies (written by the Project Owner).
) Document N® 12- List of first rate Bunks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds(ro inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and or pictures. as the case may he

Article 09: CLARIFICATIONS ON TH I TENDER FILE

(
(
(
(
(
(

Request for clarifications may be addressed by letter. electronic mail (telecopier or email) or fax to the
Contracting Authority at the following addrcss:

Mayor ['uru awa Council.

NB: -A copy of this request must be given (o the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least tbwenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment. prior to the deadline for the submission of bids
and for any reason. be it at his initiative or in reply o a request for clarification formulated by a bidder.
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated 1o all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
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Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting. Authority shall be written
in English or French. However complementary documents may be in any other language provided they
arc accompanied by précised translation into English or French. in which case at the end of the
interpretation the translation is valid.

Article 13:  PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A. I3 and C labelled as follows:-

ENVELOPE .oi%s 555000000 DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2025 OF .v.......... 2025 FOR THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A REGULAR OFFICE AT
GOVERNMENT INCLUSIVE NURSERY SCHOOI, BADJI-FURU AWA COUNCIL AREA OF
MENCHUM DIVISION, NORTH WEST REGION
“TO BE OPENED ONLY DURING T1il: BID OPENING SESSION OF THE TENDERS BOARD”
Hence. bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
1) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions. fees or deductions of whatever nature:
- is not winding up or bankrupt:
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
i) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
i) the written confirmation empowering the signatory of the bid to commit the bidder. in
accordance with the provisions of the General Regulations of invitation to tender.
b.Envelop B: Technical bid shall include:-

() Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(i) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations. schedule. Quality Assurance Plan (QAP). sub-
contracting, attestation of visit of the site. where necessary. etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid prepared according to the attached model. stamped at the
prevailing rate.

(ii) The duly filled Unit Price schedulc¢




(iii) The duly filled detailed estimates

(iv) The sub-details of prices and/or breakdown of all-in prices

(v) The projected schedule of payments. where need be
In this regard. the bidders will use the documents and models provided in the Tender File. subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of

guarantees.

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be scaled in a large anonymous external env clope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY NORMAIL PROCEDURE
NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2025 OF ..v.vn....... 2025 FOR THE CONSTRUCTION OF A
BLOCK OF TWO (02) CLASSROOMS AND A REGULAR OFFICE AT GOVERNMENT INVLUSIVE
NURSERY SCHOOL BADJI, IN THE FURU AWA COUNCIL ARFA OF MENCHUM DIVISION,

NORTH WEST REGION

“TO BE OPENED ONLY DURING T11E BID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:-
(@) Envelopes bearing any other inscriptions shall be simply rejected
(h) The Contracting Authority bears no responsibility Jor any missing (/()uunenl and/or prematuie
opening of offers if the external envelop is submitted not sealed I)l the bidder.
(¢) During calculation of prices:

The amount shall be calculated on the bases of variable prices. The bidder shall JSill, in
letters and in figures, the unit prices in the price enclosure stip and the unit prices are to
be multiplied by the quantitics given in order to obtain the amount (1/ Iis offer for each
item.

The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of whiclh are estimates in the contract shall be calculated in
Francs CFA and furnished in Jigures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BOCE,
The currency that shall be used for payment shall be the FCEFA

As this invitation to tender vwill consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the hasis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File. the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.
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(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all ducs. taxes and fees payable by the bidder on grounds of the
contract or on any other ground. thirty (30) days prior to the submission of the bids. shall be
included in the prices and in the total amount of the bid presented by the bidder.

(¢) Ifa price revision/updating clausc is provided for in the contract. the date of establishment of the
initial price. as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority. counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.
Remarks:
-Under exceptional circumstances. the Contracting Authority may seck the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who conscnts o an extension shall not be asked to modily his bid nor
shall he be authorised to do so.
-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days. the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed 1o bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder. as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as ~pecified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder. in accordance with the provisions of these General Regulations. Hence:-

(@) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who arc not retained shall be returned within fifteen (15) days alter
publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required Iin:a! bond.

(d) The bid bond may be seized:

(i) It the bidder withdraws his bid during the period ol validity:
(11) I the retained bidder:
- Fails in his obligation to rcuister the contract in application of article 38 of the General
Regulations:
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- Fails in his obligation to fumish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution,

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlincs. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below. bidders wishing (o offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant. including the plans. calculations. technical specifications. sub-details of prices and
proposcd construction methods and all other useful information. If necessary. the Contracting Authority
will examine only the technical variants ol the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks. these parts of the tasks must be described in the technical

specilications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited (o take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested 1o submit any question in a way as to reach the
Contracting Authority at least one week belore the meeting. The € ontracting Authority may not reply to
questions received too late. In this case. the questions and answers shall be lmn\mnllul according to the
methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given. including
questions prepared after the meeting. shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove Lo be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
areason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

llach offer shall be presented in seven (7) copies. that is. one (01) original clearly indicated
"ORIGINAL™, and six (06) photocopics bearing “COPY™. The original must be typed or written with
indelible ink and in case of any ambiguitics or differences only the original shall be considered authentic.
In casc of a correction or a page overloaded with information added after. it must be visaed by the
signatory (ies) (person or persons mandated (o sign for the bidder). The bid shall bear no modification.
suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

ach bidder shall seal each original and the correspondent copics ol the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL™ and “COPY™. as the case may
be. The envelopes shall then be put in another envelope (called external um/u/n) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
mternal envelopes:




a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations:

b) Should bear the name and identilication number of the project as indicated in the Special
Regulations and bear the inscription 70 BE OPENED. ONLY DURING THE BIDS-OPENING
SESSION™ as specified in the Special Regulations.

The internal envelopes on the other hand. should equally carry the name and address of the bidder to

cnable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not scaled and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority. Mayor Furu awa
council. against a duly signed receipt bearing the date and time specified in the Special Tender
Regulations. Lach bidder after submission shall before departure. ensure that the external envelope
(enclosing envelopes A, B and C) is stamped and dated. After submission no bid (regularly submitted)
shall be withdrawn. supplemented or modilicd. Hence. in the case where the envelope shall not be sealed
or without the appropriate inscriptions on it. the administration shall decline all responsibilities for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the
bidder.

Hence all documents submitted by a bidder in any capacity. following this open national invitation to
tender. must be established exclusively:

0 [n English or French lunguage.
o Using the metric system for quantities.
o Expressing all costs (prices) in (rancs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAIL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

writlen notification. As the case may be. the envelopes must bear the inscription “WITHDRAWAL,™.
and "REPLACEMENT BID" or “MODIFICATION". Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared.
scaled. marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whosc date. post mark being authentic. shall not be posterior to the
time-limit set for the submission of bids

(b) In application of paragraph 1. bids being requested to be withdrawn by bidders shall be returned to
them unopened.

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid after submitting it. on condition that the written notification
of" the modification or withdrawal is reccived by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be. the cnvelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER™ or “MODIFICATION”. The notification of the modification.
replacement or withdrawal of the bid by the bidder should be prepared. sealed. marked and forwarded in
accordance with the provisions of articlc 21 of the General Regulations. Withdrawal may equally be
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notified by telex but should in this case be confirmed by a duly signed written notification whose date.

post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids

being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL" and “REPLACEMENT OFFER™ or “MODIFICATION”
and which shall not be handed back io the bidders shall be transmitted alongside the other offers
on the day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage 1 and Stage
1) on a date. time and at the venue specilied in the Special Tenders Regulations. in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly. envelopes marked “WITHDRAWAL™ shall be opened and the contents announced to the
hearing of everyone. while the envelope containing the corresponding bid shall be returned to the bidder
unopened.  Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
cveryone. Then the envelopes marked “REPLACEMENT BID™ arc opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment ol the signatory requesting the replacement and read to the
hearing of everyone. Lastly. the envelopes marked "MODIFICATION™ shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important o note that:-
=> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned. the price offered. including any rebates [in case of opening of

Jinancial bids] and any variant (where necessary). the existence ol a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned. Only

rebates and variants of bids announced 1o the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.
=»Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and rcad to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submittcd for evaluation.
= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity. prices. rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.
> At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
=>In case of petition as provided for by the Public Contracts Code. it should be addressed to the Public
Contracts Authority with copies being scit to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE
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No information relating to the examination. clarification. evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.
Hence. any attempt by a bidder to influcnce the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON Tl BIDS AND CONTACT WITH THE CONTRACTING

AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may. if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed. offered or authorised. except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions ol the General Regulations. _
Subject to the provisions of paragraph 1 above. bidders shall not contact members of the Tenders
Board and the committee in charge of cvaluation for questions related to their offers. between the
opening of envelopes and the award of the contract. '

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender Iile shall cssentially be an offer that respects all the terms.

conditions and specifications of the Tender File. without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i) which substantially limits the scope. quality or realisation of the works:

i) which substantially limits and is not in conformity with the Tender File. the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract: or

ii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

['an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.

The Contracting Authority reserves the right o accept or reject any modification. divergence or
reservation. Modifications. divergences. variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers

During evaluation. the committee concerned shall:-
= Carry out a detailed examination of offcrs to determine if they are complete. if the required guarantees
are furnished. if the documents were correctly signed and if generally the offers are in proper order.
FHence. the committee in charge of evaluation shall:-

=> Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external clements ol proof,

Lnsure that the successful bidder. becuuse having an offer substantially in conformity with the
provisions of the Tender File. fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

> Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File. fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verifly bids considered essentially in compliance with the
Tender File to correct the possible calculation crrors. It shall correct the errors in the following manner:
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(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic. the total price shall be corrected. unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) IT" the total obtained by addition or subtraction of the totals is not exact. the sub totals shall be
considered authentic and the total correctied.

(¢) Where there is a difference between the price indicated in letters and in figures. the amount in letters
shall be considered authentic. unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price. in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation. in
accordance with the error correction procedure above and with confirmation by the bidder. the said
amount shall be deemed to commit him.

[I" the bidder who presented the lowest bid refuses the correction thus carried out. his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies. the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of ¢ cntral African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be

cvaluated and compared by the committee in charge of evaluation. During the evaluation of offers. the

committee in charge of evaluation shall dcicrmine for cach offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions ol the General Regulations:
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they arc costed in a competitive manner as specified in the Special
Regulations.
¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
i accordance with the provisions of the General Regulations:
d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.
¢) By taking into consideration the various execution time-limits proposed by the bidders. if they are
authorised by the Special Regulations:

f)  If need be. in accordance with the provisions of the General Regulations (GAC) and the Special

Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot. il this invitation to tender is launched simultancously for several lots.
II" need be. in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants. if they are permitted. shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

IF the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to

the estimates of the Contracting Authority. the Fvaluation sub-committee may. from the sub-details of

prices furnished by the bidder for any clenent or all the elements of the bill of quantities and estimates.
verify il these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting

Authority to reject the offer.

As well. the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence. the Contracting Authority reseryes the right to accept or reject any modification. difference or
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reservation. The modifications, differcnces. variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THIE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board. without any claims being entertaincd.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal. the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including. where necessary. proposcd rebates. that is. in function of the provisions of the Special
Regulations of the invitation to tender. il bidders present bids for several lots of the same invitation to
tender. they could indicate rebates offered in case of award of more than one lot. In this case. the lowest
bid shall be determined by evaluating the otiers with other lots to be awarded concurrently. by taking into
account the rebates offered by the bidders 1 the case of more than one lot. Hencee. any award of contract
shall be made to the bidder fulfilling the icchnical and financial capacitics required resulting from the
evaluation criteria and presenting the bid cvaluated as the lowest. This is carried out by careful study on
the unit prices. the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award. it shall consist of:-

* The preparation. thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

The winner shall be notified through his official address or public media. He/she shall in two (02)

days fulfil the formalities related to the awards. especially to submit at least five (05) copies of the

proposed contract to the office of the Contracting Authority for transmission o the tenders Board for
study and observations in order for the final version to be established. into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company docs not fulfil these conditions. he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replaccment.

- Once the Contracting Authority has signed the contract (Jobbing Order). the contractor shall be
notified. The contractor shall ensurc that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by Decree N 2018/366 of 20" June 2018 (o institute the Public Contracts
Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned. upon request
addressed to it within a maximum deadlinc of five (5) days after publication of the award results. the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the hids.

As well. the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:
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(a) After publication of the award results. bids that are not withdrawn within fifteen (15) days shall be
destroyed. without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept. '

(b) After publication of the results. the dralt contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable. to the Minister in charge of Public
Contracts for prior endorsement. _

(¢) In case of petition. it should be addressed to the Public Contracts Authority. with copies to the body
in charge of the regulation of public contracts. the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations. the Contracting Authority
shall notily the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a dcadline of five (5) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable. the endorsement of the Minister in charge of Public Contracts. As
well. the Contracting Authority must notify the successful bidder of the signed contract within five (35)
days of'its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority. the contractor shall furnish him with a final bond. to guarantee the complete execution of the
works.

REMARK:

(2)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(¢)Small and medium-sized enterpriscs (SME) constituted of national capital and managed by
nationals may, in place of the guarantee, provide a statutory link or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

(d)Failure to produce the final bond within the preseribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-
- Only works and services actually carmarked and executed under the contract shall be paid o
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed




Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate ol Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be). They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED (Final Bills) by the Mayor Furu
awa Council and transmitted [or payment into an account opened by the contractor to this
effect.

Tasks to be executed are placcd under the supervision of the Menchum Project Follow-up
Committee.

Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)




DOCUMENT N° 03

 SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established [or in the contract(s) arising from this invitation to tender.
The Tollowing provisions which are specilic (o the works forming the subject of the invitation to tender
should complete or where necessary. specily the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks in the
Construction of a block of two Classrooms and a regular office at Inclusive nursery school. Furu awa in
Furu awa Council arca of Menchum Division. North West Region with the specifications as in the Special
Technical Conditions and in the Bill of quantitics and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Mayor Furu awa Council. The reference of this tenders
file is
NO /ONIT/MINDDEVEL/FAC/FACI'TB/2025 OF ........ «..2025 FOR THE CONSTRUCTION OF A

BLOCK OF TWO CLASSROOMS AND A REGULAR OFFICE AT GOVERNMENT INCLUSIVE
NURSERY SCHOOL BADJI, IN THE FURU AWA COUNCIL AREA OF MENCHUM DIVISION,
NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLINI

The execution deadline for this project shall be ninety (90) calendar days. counting in function of the
date of notification of the service order to ~tart exccution. Hence. bids shall be evaluated on the basis of
an exceution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days.
The evaluation method features in the General Regulations. The exccution deadline proposed by the
preferred bidder shall become the contractual execution deadline. For this reason. the provisions of this
article are such that the Divisional Delegatc expects net advantages of shorter execution deadline.
ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2025 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of BASIC EDUCATION, for funding
and assigned to Furu awa Council.
ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Camcroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated. produced or fabricated and from where comes the services.
ARTICLE 05: PRESENTATION AND C ONTENT OF BIDS

Bids will consist of three envelops A. B and (" called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-
I. ENVELOPE A-Administrative documecnts
Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laict down by the laws and regulations in foree.
(b) Contributes to the development of the national economy.

(¢) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in foree
(¢) Has (Bid bond. or Certified cheque. Biunk cheque. Iegal mortgage or Bank Guarantee) established in
conformity with the model
() Has given powers to a signatory that cnoages the whole company.
To this effect. the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separutors:



Al. The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 I'C AL (see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payviment for the tender fee of fifty thousand (50,000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4, The original copy of a bid security in bidder’s name (Bid bond. or Certified cheque. Bank cheque.
Legal mortgage or Bank Guarantee) of five hundred thousand (500,000) FCFA from a bank
accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire pour
I"Afrique Central™) (see Model Form N° 04 for format).

AS. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6.  An original certificate of non-bankruptey from the court of First Instance of the Headquarters of
the enterprise (Affidavit).

A7 An original certificate of tax asscssment certifving that the bidder owes no taxes.

A8 An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

A9. A certified copy of certificate of incorporation

A10.  An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).
ATT. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Vodel form N°© 13 for formai
A12. Certified copy cach of Attestation ol localisation and sketch plan of localisation of the enterprise
A13. The Special Tender Regulations initialled and signed on the last page.
Al4. The Special Administrative clauses iitialled and signed on the last page
A15. Power of attorney where necessary |
2. ENVELOPE B-Technical Documents
echnical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Mcthodology bearing the constituent clements of the technical proposal of the bidder such as:-
(1) Methodological note on the analyscs of the tasks involved
(i1) Organization of the company towards the accomplishment of the tasks.
(ii1) Planning on which the company depends to accomplish the tasks
(¢) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions ("CCAP™) and the Special
Technical Conditions (“CCTP™)
(d) Commentary on the technical choice ol the project and eventual proposal (as the case may be)
To this effect. it shall contain the documents cited below placed in that order:

No | DOCUMENT | AUTHENTIFICATION
Z - Attach  certified  copies  of title
It shall show  clearly the means at the | deeds. receipts. etc.
- BT | Equipment list | disposal of the caterprise (o carry out the | NB- The equipments and tools
job (See Model foro N° 12 for formati) Cmust be present at the site during
each phase of the execution
i . Attach  for each person a CV
- It shall contain: :
‘ | ; ’ : « . (siened  and  dated by the
‘ “ Works Supervisor: At least a Senior | 7 s
v : g6 I ol C o i : individual) as well as a certified
Civil Engincering Technician with at oyl ; "
5 . ; ; - . copy ol highest diploma of cach
least 3 years™ cyperience in the field of * , 5
S . i ; person concerned. Key Personnel
‘ | construction  or  Civil  Engineerinoe . o )
| asiill . o . . = T | shall include the Works Supervisor
B2 | Personnel list Technician experience with at least S : :
Works  Foreman  and  other

dependent on the bids of the

s 1

SPECIFICATION

# Foreman: At lcast a BAC I'4 holder or

|
| 5 % oy
; years™ in the building sector.
. , » . | candidate.
\ equivalence with at least 5 years | ||
‘ qu o 2T UNB-AL key  personnel  must
experience in the domain of building : . .
‘ | i A present commitment of
| 1 B . 1 . 3 . »
| N ) _ - availability  duly signed & |
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B6

37

Methodology/
Organisation
of works

Sub-
contracting

Site visit
report

References of
the enterprise.

Technical

specifications

Bids shall be assessed based on the technical
understanding by the enterprise  of the
operations and the organisation intended for

clearly the organisation of the enterprisce
(methodology of cyecution, work schedule,
site installation, supphy of materials, works to

he  sub-contracted. 1o the use of local
Amanpower, HIMO cic)
[nformation ~ on  the  sub-contractor

(equipment, personnel. references. ete)
Site  visit  report  containing

picture(s) of the Representative
company conspictiously seen on site

coloured
of the

List of similar jobs cxecuted in the last three
(03) years by the enterprise and/or other
civil engineering works realised.

Provided in tendcer tile.

3. ENVELOPE C- Financial Documents

| C4

|
[

| C5
[

Note:

DOCUMENT

The tender letter

~ SPECIFICATION
Format to be completed and
tender amount inserted.

Unit price schedule

Bill of Quantities and
Cost Estimates

Sub detail of unit

prices

Financial capability

works.

Format 10 be  completed
showing dctail breakdown of
| prices.

| Attestation  of pre-financing
delivered by a  banking

Sub-detail of prices pmpos:ca__ii;_
the price list. that is. the price list
in accordance with the model and
stating prices exclusive of VAT

Detailed cost estimates of the

institution recognised

MINFI/COBAC

by

- Plans provided with tender file should not be submitted.
- The constituent documents of each envelope shall be numbered according to the order of the tender file.
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the execution of works. that is. it shall show |

the National

certified by
Security  Service (see  Model
Forms N8 & N°9 for formats)

' Date. signature  and  stamp - of
bidder at the end of document

Date  and  signature  of  sub-
contractor  (only  30% of the
contract can be subcontracted)

Dated and  co-signed by the
Managing Director and  Works

Supervisor of the company

(see Model form N°© 14 for format).
Amount of works. copies of (1
and last pages) and minutes of
reception or attestation of effective
realisation.  Include  accessible
telephone number(s) of beneficiary
service(s) to enable vertfication
when need arises. (see Model form

N1l for format)

| Initialled on every page and signed
Cand stamp on the last page

AUTHENTIFICATION

Signature. date and stamp of bidder.
(see Model Form N° 2 for format)

Initials on every page and signed on
last page. All pages must be stamped
with enterprise official stamp.

[nitials on cvery page and signed on
last page. All pages must be stamped
with enterprise function stamp.

Initials and stamped on every page

Date and signature of bank Manager in
charge.




> b
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- In casc of offers for many lots for samc mvitation to tender. the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

EFach offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies. that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes.
that is. Envelope A: Administrative Documents. Envelope B: Technical document and Envelope C:
Financial document. It shall reach the lI'uru awa Council office. Service of SIGAMP not later than
.................... at 10:00 am local time. The sealed external envelope shall be free of all identification
marks. failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2025 OF ............. 2025 FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AND A REGULAR OFFICE AT GOVERNMENT INVLUSIVE
NURSERY SCHOOL BADJI- FURU AWA COUNCIL ARFEA OF MENCHUM DIVISION, NORTH WEST
REGION

(TO BE. OPENED ONLY DURING Tl BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection. administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials.
Bank Officials. eic.) or by Administrative Authoritics and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be releascd by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last
date of for the submission of tenders. that i~ the tenders shall be valid for nincty (90) calendar days with
cllect from their submission deadline.

NB: The contractor shall during site installation. present the originals of the respective certified
documents for strict verification of their authenticity.
ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Furu awa Council Internal Tenders Board in a single phase on the ...vvvvvnnen.

at 11: 00 am local time in the conference hall of Furu awa Council. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or dillcrences during opening. only the original shall be considered
authentic. that is. any bid which shall not comply with the requirements of the tender file shall be rejected.
ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative. technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
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conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non
respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit shall be rejected:

- Bids submitted in unsealed external cnvelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification
of the said company shall be rejected.

- Absence of original or properly certified administrative document or documents certified more
than one time shall be given 48 hours to replace it.

- False declaration or forged documeiis shall be given 48 hours to replace them:

- Absence of (bid bond, or Certificd cheque. Bank cheque. Legal mortgage or Bank Guarantee) or
bid bond not issued directly in bidder’'s name by a first rate bank approved by the Ministry in
charge of Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

- Exccution period longer than prescribed in the Tender file

- Technical evaluation mark less than 75 % (non-respect of 75 % of the essential criteria);

- Absence of quantified unit price (onission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalitics in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks (o be executed. Hence in the evaluation of: -

(i) Technical documents. the evaluation shall be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distribution of points:

[

| CRITERA | POINTS

| GENERAL PRESENTATION OF THE BIDS ' 6

| EXPERIENCE OF THE COMPANY ' 9

' QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY | 9
'1r€iiNTC'AﬁTWNT I s
‘[MFTHODOI OGY FOR THE EXECUTION OF WORKS T

| TOTAL - )

NB:

-Any Bid that shall not obtain 75 % evaluation in the technical documents shall simply be
rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model Form N° 15 for evaluation grid
The essential criteria are as in the table below:
i Iable of content
l GENERAL PRESENTATION - Presentation of all documents in required order
‘ OF THE BIDS Clarity of the documents
|

- Availability of colour separators
Quality - of the binding rspiral  binding or  slotting with
transparent flv-leaf on front cover recommended)
Special Administrative and Technical Conditions present
List of contracts realised successfully in similar domain in the

1
|
| last .\_\L(ll.\
|

FEXPERIENCE OF THE \t least ¥ of them in construction domain i
’ CONTRACTOR Copies (first and last pages) ol at least 3 ol the conlmcl.\"\\

Jobhing Orders) ‘
\t least 3 copies of minutes of provisional acceptance present. |
A1 least 2 copies of minutes of final acceptance present ‘

|
1
\c(' Model form N° 1] /m /()/ mal |
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|
|

- QUALITY OF PERSONNEL
AND MANAGEMENT OF
THE COMPANY

NB-All key personnel must
‘ present commitments of
~availability duly signed &
certified by the personnel
concerned
See Model forms N°8 & Form
N9 for format

TECHNICAL EQUIPMENT

' NB- These equipment and tools
must be present at the site
before and during each
phase

See Model form N° 12 for format

METHODOLOGY FOR THE
EXECUTION OF WORKS

Lhat is, Bidder's experience with similar works.
Company’s organizational ¢hart
Project’s oreanizational chart
List of personnel deployed to the project with works Supervisor
being at least Senior Civil Engineering Technician with at
lcast 3 years™ experience or Civil Enginecring Technician
experience  with  at field of
construction
Foreman being at least BAC F4 (GCE “A” level Technical) in
construction or equivalent with at least 5 years™ experience in
the domain of construction. . '

- Certified copies of certificate(s) or diplomas of  at least the key
personnel (Supervisor and Foreman) relevant to the works
concerned
Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
format). .

- Commitment forms of Supervisor and Foreman (see Model
form N° 09 for format). _

That 15 Qualification,  skills and - professional -~ experience  of  key
personnel relevant 1o the works.

least 5 yecars’ in the

I'he list of equipment for the project
st ol tools for the project g
Prool of ownership or performance invoices that are to be hired. |
Description of equipment (giving mark. registration. etc)
L-vidence of normal functioning of equipment
\ statement of present location of equipment
Thar is. Compliance with technical specifications of the tender file as
well as cquipment and tools vital for the execution of the works.

- Description of the organization of worksite and methods of
execution of works with technical details
- The planning (schedule of the exccution of works)
- Site visit attestation (see Model form N° 13 for format).
- Site visit report (see Model form N° 14 for format).
- The duration for the execution of the works
Environmental protection
Sceurity measures on site
\ppropriate technical specifications
That s \lethodological approach and relevance of proposed solutions
as well aswork planning and schedule.

(i) Financial Offer. it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) calendar davs from the deadline set
for the submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative.
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the service of SIGAMP in Furu

awa Council.



ARTICLE 13: AMENDMENT TO THHI- INVITATION TO TENDER:

The Contracting Authority may at any tme. amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same (o companies that bought the tenders file.

Furu awa, the

Copies : 5 The Mayor Furu awa Council
- CHAIRMAN, Internal Tenders Board Furu awa " (Contracting A uthority)
| Council ; = Lo e et
|- ARMP Bamenda (for publication and filing, | B0, %N, T = [AY ']
- Divisional Delegate of Public Contracts MC/ (for | .t Ci
filing) | .
- CRTV ,

J - Local Radio House(s), to facilitate publicity
J - BILL BOARDS

| = CHRONO

-
ol
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Document N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Construction of a block of two Classrooms and a regular
office at Government Inclusive Nursery school Badji. in Furu awa Council area of Menchum Division.
North West Region

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3:  MODE OF CONTRACT AWARD
Decree N2 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
Fnglish and/or French shall be the linguages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2025 Public Investment
Budget under the supervision of the Ministry of Basic Education.

Article 6 :  CONTENT OF THE JOBBING ORDER
It shall be composed of?: -

Title I: The Special Administrative Conditions.
Title II: The Special Technical Conditions.
Title I11: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes. value added
tax (VAT), income tax (AIR). total taxes. total with taxes inclusive (ATI) and net to be
pavable.
With general reference texts being: -

e Law N ©06/12 of 3™ August 1996 relating to the framework law on environmental management;

e Decree N0.2002/030 of 28" January 2002 relating to the setting-up. organisation and functioning of
Public Contracts Tenders Boards: Modilied by Decree N2 2018/366 of 20" June 2018 to lay down
the Public Contracts Code: ’

e Order N° 093/CAB/PM of 3™ November 2002 to fix the amount of the bid bond and the purchase of
tender files:

e Decree No.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts:

e Decree N2 2018/366 of 20" June 2018 (o lay down the Public Contracts Code:

e Circular N° 004/CAB/PM of 30™ December 2005 relating to the application ol the Public Contracts
code:

e Order N° 033/CAB/PM of the 13" February 2007 bearing the gencral administrative conditions

e Circular N° 002/CAB/PM of 31™ January 2011 relative to the amelioration of the performance of
Public Contracts system:

e Circular N° 003/CAB/PM of January 31. 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts:

e Order N° 22/CAB/PM of 2" February 2011 to lay down conditions for the recruitment Individual
consultants:




o Decree N°2012/076 of 8™ March 2012 modilying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

o Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.

e Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids: Total without taxes (TH1) & Total all taxes inclusive (TTC),

¢  Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

o Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the
constitution of certain files submiticd for signature and certain directives and instructing - that
Contracting Authorities get copies of bids as soon as opening takes place.

o Circular N® 00013995/C/MINFI of 31" December 2024 bearing instructions relating to the execution
ol Finance Laws. the Monitoring and Control ol the execution of the Budget of the State.
Administrative Public Establishments. Regional and Local Authorities for the 2025 financial year.

e Norms in force in the Republic of Cameroon:

o Other texts specific to contracting ficlds.

Article 7: DEFINITIONS OF DUTIES
For the implementation of the provisions ol this invitation to tender:

I.- The Contracting Authority is the Mavor Furu awa Council who shall be the Signatory Authority
of the contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated
to that effect.

2. The Project Owner, that is, the Mavor Furu awa Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Brigade at the Divisional Dcleeation of Public Contracts for Menchum.

3. The Authorizing Officer, that is. Mayor Furu awa Council who shall address to the Senior

Divisional Officer for Menchum. periodic reports on the partial payments made. if any. These
reports shall present the state of the advancement of works. the financial situation (payment of the
deductions) as well as the difficultics met during the execution of works.

4. The Contract Manager, shall be the Divisional Delegate for Basic Education for Menchum who
shall in collaboration with the Project I:ngineer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit
in maximum every two weeks. reports (o the Contracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in
charge of approbation of execution documents. supervising and controlling the technical execution
of the works. He shall as well cosure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control ol the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work.
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor. this confirmation shall be
addressed by letter to the Project I'ngincer copying the Contracting Authority. Within 8 days.
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.




8.2- IFor the execution of the present invitation to tender. the contractor "clects Residence in the Sub
Divisional head quarter of the I'uru awa Council ". In case of change of domiciliation without
informing the administration. all notifications destined to the contractor shall be addressed care
ol (¢’0) the Divisional Officer for Furu awa Sub Division of execution of the project.

That is. within ten (10) calendar days following notilication of the service order. the
contractor shall be bound to cnsure the foreman who shall have sufficient powers for
representation and decision to lcad the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject ol this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICIE ORDER AND CORRESPONDENCES

Service Order '

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period.
other services shall be signed by the Contracting Authority in at Icast five (05) copies and notified to
start works by the Project Owner relating (0 the normal execution period of works. The Project Owner
shall transmit copies of the notified Scrvice Order 1o the Contractor. Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works. the contractor should obligatorily designate on the approval of the Project engineer the works
director. the works foreman endowed with powers of representation and decision to manage the site. Any
modilication of the technical bid can only take place alter a written approval to the Project engineer.

Hence. Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting \uthority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engincer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

(,'orrcspondcnces

All communication between the partics (Contracting Authority. Project Owner. Contractor. Contract
Engineer. Project Manager. etc) relating 1o the execution of the contract shall be exclusively by writing.
They shall be sent by mail. telegrams. telex. fax. e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
I'he fact of giving out some reservations does not free the company from exceuting the Service

Orders received.

Article 11: KNOWLEDGE OF THI. SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make conerete performance proposals shall be expected to

have at his expense visited and acquaintcd himsell with the project site. the effective tasks to be

accomplished and the surroundings so as o have adequate knowledge ol all its features. the nature of

tasks to be exccuted. the type of materials o be supplied. ways and means of access to the site. the

necessary facilities. and also the following:
- The general conditions of execution of tasks and in particular the specific needs.
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The proper physical conditions of the project site (the nature of soil. the nature and quantity of materials
met on the surface or likely to be met underground. ete).

- The local. normal and exceptional metcorological and seismic conditions: their consequences (water
crosion, the possibilities of flooding and the position of the water table).

The local conditions. particularly those of supplying and storage of the materials.

The means of communication. transportation. and the supply of water and clectricity.

The possibility of sufficiently providing the qualified manpower.

All constraints resulting from the social lcgislation. the fiscal and customs regime applicable to him.

The possible presence of nearby enterprises also executing distinet contracts.

The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the stalf's security and disciplinc.

The contractor shall within fifteen (15) dayvs from the date of notification of the service order to start
execution be bound o take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer. any notification addressed to his
company shall be validly done in the office of the Mayor Furu awa Council where the project is being

exccuted.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of ¢xecution of works or their prices. To this effect. he shall not
be able to take advantage of anyv mistake. omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises. the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, ete and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start exccution be carried out by

Commission comprising of:

e The Project Owner or his Representative---=--=-=======-=--ccocmmmcmeee Chairperson

o The Contracting Authority (CA) or his Representative-=-----------=-- Member

o The Project (Contract) Engincer or his Representative-------------- Secretary

o Control Brigade MINMAP ---cescocommamommmmmmmmmmtememen e c oo come oo Observer

e DD MINEPAT-Menchum.. .. ... Member

o The Contract Manager ........--==-==-=-=smsemsmmammsmmmacmammn oo oo oo Member

o  The Contractor ======-======- oo oo Member

o The village Chief or RepresemlaliVe s ssesem s s s svvon s ens Observer. if need be
Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by

2/3 of the commission members on site as well.

-If within fifteen (15) days fron the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5 000™ the cost of
the contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of exccution. The installation material shall become the property
of the Beneficiary Administration because the material lhas been paid for in the cost
estimate contain the contract.

CHAPTER 11: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF TIil.. WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION




The tasks that form the subject of the present invitation to tender. consist of all works foreseen in the
bill of quantities estimated for the Construction of a block of two classrooms and a regular office at
Inclusive Nursery school Furu awa in Furu awa Council area. Menchum Division. North West Region

Time-limits for execution covers:
e lransfer of networks and traffic maintenance.
e Supply of materials:
e Realization of tasks:

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year cannot undergo price revision. price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time. the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority. signatory of the contract.

Article 13: OBLIGATION OF THI. CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of twenty-two (22) days as from the
date ol notification of the contract otherwisc he/she (the contractor) will be sanctioned. The copies will be
distributed as follow: -

* One original copy to the office of the Contracting Authority

¢ Onc original copy to the office of the Regulatory Organ (copy 1o be given hy the ('4)

e One photocopy to the office of the Control Brigade. D.D. MINMAP Menchum (copy to be given
hy the CA4)

*  Onc photocopy to the Divisional Delegation. MINEPAT Menchum (copy 1o he given by the CA)
and

¢ One photocopy to the office of the Contract Manager (copy 1o he given by the CA)

e

Article 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the exccution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence. the contractor is responsible with regard to the
administration. for the organization and the conduct of the site. the quality of the materials and supplies
used by him. their perfect adaptation to the needs of the site and the good exccution of tasks. Tasks will
be exceuted in accordance with the plans wid technical specifications. that is. according to the rules of the
art. To this effect. the contractor shall take Il measures to provide all necessary means to hire competent
staft.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work. submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penaltics
amounting up to 1/5000™ of the contract amount (ATI) for cvery calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well. these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
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execution program: In no circumstance shall the execution program be rejected more than two (02)
times.

*IHe shall fulfil his fiscal duties to the stali deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site. thereby guaranteeing the security of supplies and
people on the site:

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end ol the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties. agents of the Project engineer. his material for the realization of the contract
arising from this present invitation to tender. during the execution of the tasks:

*He has the obligation to put back to its orivinal state the surrounding environment damaged during the
execution of the project:

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility (o assure the coordination of the activities of the suppliers. of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect. the contractor shall keep a site register that
shall be available to the project enginecr and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES

Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel.

- by the equipment used:

- Surrounding properties.

Comprehensive risks insurance
[n addition, all the works under the project shall be covered by a comprehensive risks insurance

issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
exccution ol works. the contractor shall present to the Contract Manager for approval and reporting to the
Contracting Authority an attestation [rom an insurance company attesting o the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract the Contractor has not complicd. the contract may be terminated.

Protection of the site

The contractor shall be bound to cnsure protection and safe-guarding of his construction site. He
shall make sure that the populations stay avvay from the site. notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Codc.

Article 160 PLANNING OF WORKS AND SUB-CONTRACTING




Within ten days from the date of notification of the service order to begin works. the contractor shall
submit to the Project Engineer the program of works (planning) in five copics for approval. The
contractor shall constantly update the planning of works. considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses.
the state ol advancement of works to be st to the administration in seven copies.

The contractor may assign execution ol part of the contract to onc or several sub-contractors provided
he mentioned it clearly in his bids in terms ol qualifications. references of the Sub Contractor envisaged
and perecentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the exccution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not frec the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and (ull responsibility of the main contractor

Whatever the case. before the Contracting Authority. the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

. 1/ Visieiie .
Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17:  CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed. if necessary. by the contractor who shall then give
them to the Contracting Authority at least cight (08) days before the start of works. Within seven (07)
days. the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline. the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance. the contractor shall furnish to the Project Engineer three (03) copics
of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception. the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement™) called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

I'he contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as requircd by the Special Administrative and Technical Conditions.

Any amendments to this invitation (o tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement ol personnel. the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment. with
of cqual performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more

than fifty percent (50%) of his personncl without being liable to the procedure for termination of
the contract.
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[ the Project Engineer requests lor the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 190 REPLACEMENT OF KXY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory stall) on the execution site are those mentioned in the bids of the
contractor and in case of replacement. the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification. experience and competence otherwise such replacement
shall attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However. in case of any accident or illness. the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer. Project Owner and Contracting
Authority through the Chief of Service ol the contract. The charges emanating from such replacement
shall be borne by the contractor and shall not interrupt execution. Hence. the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article S0 of these
Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution. the Contracting Authority shall reserve the right to bring any changes.
suppressions and additions to the structurc as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However. this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever. apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall. at his own expense. look for extraction sites of materials necessary for the
execution of works if it is incumbent on him (o supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control. put in place by him at his own expense. shall enable him to

carry out the extraction, preparation or production on site. as well as on the construction site. to ensure
constant. regular and permanent control.

Article 22: DEMOLITION OF FAUL'TY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the rieht 1o order in writing:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract. with regard to the mode of execution as well as
the materials used.

In case of non-compliance. expenses shall be charged to the contractor.

2)

[n the case of compliance, the control engincer shall issue a compliance certificate based on the file
presented by the contractor or supervisor and the existence of a compliance certificate and pre-acceptance
reports shall be verified by works contract acceptance committee or by the follow-up and technical
validation committee in before deciding on the acceptance of the works or studics.

Article 23:  RIGHTS AND PATENTS




The contractor shall, if necessary. agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as 1o make control easy and meet the duration stated in his work plan.

Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may. at any time. have access to
works, on the site, to workshops and any work place. as well as any place where the materials.
manufactured products and tools used for works come from.

Moreover, as part of the duty ol checking the effectiveness of works. duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure o
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Fngineer. counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Contract Manager. the approbation of execution documents
within seven (07) days otherwise Administrative Sanctions as per the regulations in force
shall be applied on him:

- Controlling works on the site to cnsure that they are advancing in accordance with the agreed
schedule of execution:

- Controlling and approving exccution plans. drawings and designs:

- Cross-checking and approving the implantation of works. as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor:

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract:

- Making a daily statement on works and supplies presented by the contractor:

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor:

- Proposing solutions or specifications about works underway to the foreman or contractor:

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor:

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project -ngineer. Since it
shall be a works contract. project site mectine shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved.
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
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these meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report. the cost of the
contract of the Project Engineer as the casc may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis. entering in this record it shall include the following details:
* Administrative procedures relating (o the execution and settlement of the contract (notifications.
trial results, daily statements);
e  Weather conditions:
e Receipts of materials and authorizations of all sorts:
e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration ol works:

e Works done during the day. the personnel and material used:

¢ Works progress:

e Required prescriptions;

¢ Detailed quantities of works:

e Works done by sub-contractors:

¢ Non- compliances;

e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to

the site. and visaed after each project mectings. For any claim that the contractor may make. only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present. or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures nccessary for the execution of works such as offices. garage.
workshops. and accommodations for personnel. quarries. borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers. the administrative or traditional authorities of the locality shall
put at the disposal of the contractor. frec of charge and for the duration of works. the State private or
public property necessary for the project. State property put at the disposal ol the contractor shall be
cleaned at the end of works.

Article 30:  SECURITY MEASURES

The contractor shall have the duty to supply and maintain. at his own expense. any lighting.
security. fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably |'ramework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SI'T'I




Cleaning of the site includes disposal of structures. equipment. materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance. that is. before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORIE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer. the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include. among others. the
following operations:

e Controlling the quality and quantity of the structures constructed:

e Carrying out trials provided for by the Special technical conditions:

¢ Recording the possible non-execution of works provided for under the contract:
* Recording the folding up of the installations and cleaning of the project site:

e Recording the completion of works:

e Recording the quantities of works actually executed.

During this pre-technical acceptance. the Project Engineer may identify reserves and recommend
tasks to be accomplished before the daic of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:

Project Owner or Representative ... Chairperson

A Representative of the Contracting AUthOFIY ... Member
The Project Engineer or Representitinve. ..o oo Secretary
Control Brigade MINMAP..........
Contract Manager (DD MINEDUR)
= The Contrastor s s

......................................................... Observer
....................................................... Member
......................................................... Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3 of the commission members on site as well. Technical acceptance shall mark
the end of execution of works. Ilence, if the Contractor was already within the penalty zone,
counts of calendar days overrun shall stop on the day of technical acceptance. In case of
delay of technical acceptance caused by one or more members of the commission, the date
that was agreed upon and conununicated to all members shall mark the end of counts of
calendar days overrun.

Article 34: ACCEPTANCE (Provisional acceptance)

Alter technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the datc for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or Representalive. . wew i imsss mammmse s s sa o Chairperson

- The Contracting Authority or Reprosentalive. ..o Member

- The Project Engineer or Representitive oo Sceretary

- The Contract Manager (DD MINFDUB) o Member

- The Stores Accountant Furu awa Council...oooo Member

- Control Brigade MINMAP ... Observer

S L ———————————————————— N T, (...

- The Village Chief or Representative ..o Obscrver.(if need be)

During acceptance. the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:
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* Refusal of acceptance of works:
* Acceptance of works with reserve:
*  Acceptance ol works without reser .
Remark: A reception report shall be prepared by the Project Engineer on the site and signed at least
by 2/3 the commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee. the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expensc repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence. before the Contracting Authority. the contractor shall be responsible for
any disorder that may occur to the structure. except those resulting from fair wear and tear. even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline. the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37:  FINAL ACCEPTANCE

After visiting the site. the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance. the Secretary of the committee shall draw up a report which may declare
cither of the following:

* Refusal of acceptance of works because of reserves identified:

* Acceptance of works without reser ¢.

* Incase of refusal. a time limit shall be given by the committee. during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the lavws governing labour in the Republic of Cameroon and as well
N its own organization in the implementation of the contract. As far as possible. he shall give pride of
place to Cameroonians during recruitments. I1f in Cameroon. these laws. regulations. administrative and
fiscal obligations in force are changed aficr the signature of the contract. the eventual costs will be borne
by the contracting parties. - -
CHAPTER I11- FINAN(?IAﬁl‘V_QQ_NJ)I'I_']()NSI

Article 39: AMOUNT OF THE CONTRACT

The amount of the contract (vvveeeueereneereoeievnn, ~Francs CFA, ATI) shall be stated in the detailed
cost estimates. on the flyleaf'and on the signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT). Income tax (AIR). total taxes. total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY




I'he Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis ol the cconomic conditions prevailing in the Republic of Cameroon during the month preceding that
ol submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this exccution. as he must have personally
been to the site before submitting his bid. notably:

¢ the nature and quality of the land and soils:

¢ transport and access conditions to the site at any period of the year:

e constraints relating to the geographic situation of works:

e water regime and rainfall in the arca and possible risk of flood :

¢ presence or absence of a Development association in the village. ‘

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works. including salaries and allowances. insurance charges. wage bill,
travelling expenses.

They also comprise the following headinos:

e Conveyance, assembling, maintenance. dismantling and folding up of all the structures including

offices. laboratories. possible quarry material. workshops. accommodation ete:

¢ Conveyance. supply. storing and transport of all the materials. ingredient. fuel. lubricant, ete:

e Maintenance of existing structurcs used for the execution of the contract arising from' this

invitation to tender:

o Prospecting for sources of materials. cxtraction. storing . drainage ol deposits:

* Measures aimed at reducing direct civironmental impacts:

e Maintenance of structures during the period ol guarantee:

e Insurance including civil liability:

e Insurance charges for the project:

* Financial charges and overheads for the project:

¢ Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works. increasing or reducing it. irrespective of the volume of the works
actually executed: unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid. the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges. allowances and manpower as well as
the assembling. maintenance, dismantling. depreciation of the structures. tools and equipment as well as
miscellancous charges. overheads. incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF

WORKS

In case of increase of the volume ol works or structures not provided for in the contract. no extra
bill shall be accepted on additional works cxceuted by the contractor unless a Service Order issued.

Unit prices of the Price Schedulc shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new. any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree N©. 2018/366 of 20" June 2018.
the following definitions of duties shall appl :

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in

the payment documents (“decompte™):
16




(b) The Mayor Furu awa Council shall visa the payment documents before any payment can be

effected (FINAL BILLS);
(¢) The Municipal Treasurer Furu avwva Council shall be in charge of payments:

(d) Security shall be subject to the rules governing public contracts and

(¢) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments

(2) Each payment on account shall imiclude a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away (rom the site without a written authorization of the
Project Owner or the Project I'nvincer.

In respect of the above:-

* Mode of payment of works executed

June 2018. the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achicved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out.
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts:

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint rccords, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engincer the draft final account shall become the final account. It shall
serve for making out the final payment o settle the contract drawn up under the same
conditions as those defined below relating (o drawing of monthly accounts:

- Atthe end of the period of guaranice. the Project Engineer shall draw up the eeneral and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period:

- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract. except for issues concerning default interests:

- Default interests shall be paid by statement of the amounts owed:

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy. the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (Mayor furu awa Council) who in turn shall verify and sign as a means 1o
order for payment and transmit 1o the Municipal Treasurer- furu awa Council who shall commit
the State of’ Cameroon for payment to be carried out as defined in the contract in respect to the
information on the credit card:

IZach request for payment shall include the following documents:
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o Scven copies of the final account mentioned above:
e Seven copies of signed Statcments of work done:
e Acceptance report signed by 2/3 the members of the acceptance committee:

e Report of execution of work (“attachement™) signed by the Project Engineer and bearing
the visa of the authorising ollicer :

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness:
A location plan

An attestation of localisation:

>

>

> A Taxpayer’s card:
> A Business licence:

> A clearance attesting (0 the payment of taxes:
>

An attestation ol solvency  (non-bankruptey). also called certificates  of
incorporation:
> A Clearance Certificaies issued by the National Social Insurance Fund (“CNPS™).
> An attestation of Bank account:
REMARK: Payment on account may be spread over the duration of the execution ol the jobbing order
according to technical exccation phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
3 s % th y
case. for payment to be cliccted the contractor shall before the 3" of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services ol MINEDUB and MINFI.
* Venue of payment of works executed

[t shall be carried out by the Municipal Treasurer furu awa Council.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-ofT™ advance or advance “for
purchase of building materials™. The Start O Advance or payment of the start-ofT advance shall be at
most 20% the initial contract price (i.e. all raves inclusive) but the advance must be guaranteed at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notitication of the Service order to start the work. It's reimbursed
by deduction done at 50% on each payment on the account ("décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%. i.e. when
the value of the basic price of the goods & scrvices rendered shall have reached 80% of the contract price:
Following of the rate of reimbursement of the advance. the Contracting authority shall authorize the
payment ol the corresponding part of the contract upon written request. Whatever be the case. the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded. the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES
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Any Structure having issued a guarantee 1o a Contractor must undertake to pay on the order of the
Contracting Authority. the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contiuct referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The
amount of the final bond shall be 2% of the value of the initial contract. all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:

- The final bond may be replaced by u hond (hank guarantee) issued by a first-rank hanking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed hy Nationals,
the final bond may be replaced by a Statutory Link bond (bank cuarantee) issued by a first-rank
hanking institution approved by the Minisiry in charge of Finance.

- The final bond shall be released upon writien request of the contractor dfter completion of works
proven by technical acceptance minuies duly signed by all the members of its commitiee.

- The final bond shall be addressed (o the Contracting Authority who shall then act as the Beneficiary.

_In case where the Contractor does not provide the final bond within the iwenty (20) calendar days, he
. 2 2 ] . i
shall pay penalties amounting up (o 1 S000™ of the contract amount (AT1)

b) Retention Bond

The retention bond (Performance hond) of the contract referred to as security in guarantee for
proper exccution shall be the sum deducicd (blocked up) from the amount on account during cach
payment made to the Contractor. After provisional acceptance. the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or deiects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive). increased if need may be. by the value of the additional
clauses.

Remarks:

_ The retention bond may be replaced by« bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of I'inance.

- The retention bond shall only be refunded to the Contractor upon d Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its commitiee. The Release Order must be issued
within thirty (30) days from expiration of the guaraniee deadline or where the contract has no such
deadline, following the final acceplance of works otherwise if there is no notification from the
Contracting Authority to the Contracior for having not honoured his obligations. the Competent
Structure shall undertake o refund the cnarantee or release the bond upon a simple request from the
Contractor.  In the case of notification. the end of the commitment of the hond shall only be put into
effect by a Release Order issued by the Contracting Authority. Afier the expiry of the deadline, the
hond shall cease from having any effect even in the ubsence of the release.

- If for any reason, the Contractor refliscs (o carry ou corrections of imperfections or defects during
the period of guarantee, the Contracting luthoriy. Project Ovener and the Project Engineer the shall
have the right (o carry oul the corrections using any other contractor who shall be paid using the
amount retained for the retention bond ai the expense of the main by viriue of the contrac.
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Article 46: PRICE REVISION

In respeet to the maximum works exccution deadline of three months defined in the tender. the prices
shall be concluded firm and so shall be linal and unchangeable. As well the contract arising from this
tender shall not be subject to price revision

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element ol the structure between the
quantities in the cost estimates and the quantitics effectively executed shall not lead to the modification of
the said contract amount. This applies to crrors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor. in accordance with the laws
in force: within fifteen (15) calendar davs as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME,

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systcms to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case ol lailure by the contractor to complete the work within the
contractual time-limits. he shall be subject to the following penalties:

o 1/2000" of the amount of the contrict per calendar day overrun, from llk 1™ to the 30

o | I()()()”' of the amount of the contract per calendar day. beyond the 30™ day:

o Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract:
A percentage higher than 10% shall Icad to termination of the contract.

th day,

(b

~

Specific penalties: Apart from penalties of overrun of the contractual time-limits. the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract. he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for ev cry calendar day of lateness:

o The late provision of the insurance policy: 1t after fifteen (13) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site. all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification ol the contract the Contractor has not complied. the contract
may be terminated:

o The late provision of the execution /»/(w/um In case where the Contractor does not provide the
execution program within the thirty (30) days from date of notification of the service order to start
work. he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every

calendar day of lateness. As well. these penalties shall be applied on any \lal\uholdu who delays
the process of approving the exccution program submitted or who carries out abusive rejects of the
execution program:

o The late request for site installation 11 within fifieen (15) days from the date of notification of the
service order to start execution sile installation is not carried out. the Contractor shall pay
penalties of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnc/: If in replacement of key personnel. the qualities of the

personnel proposed are less than that of the personnel replaced in terms of qualification.
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experience and competence. such replacement shall attract penalties of 1/5000™ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative ( onditions.

o Absence of Project Site Log Book: 1t shall attract penalties of 1/5000™ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be ierminated.

CHAPTER IV: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engincer.

lForce majeure shall include the cfieets of natural disasters or any other external events that the
contractor could not have reasonably forescen or avoided. and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engincer with copics forwarded 1o Project Owner and Contracting
Authority of his intention of how the elfvci(s) on execution arising [rom the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure. carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majcure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward o the Project Owner a succinet report bearing his appraisal and
suggestion(s):

&

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way lorward. In case where the Contractor solicited for suspension
of execution or prolongation of the c¢xecution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer. he shall forward his suggestion(s) in a report to the Contracting
Authority.

(¢) The Contracting Authority shall cqually carry out an appraisal ol the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement. any dispute relating (o this invitation to
tender shall be carried before the Cameroonian court of competent Jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree NY. 2018/366 of 20" June 2018 to
lay down the Public Contracts Code and the following special conditions:

» non-registration of the contract within the required time-limits:

~ non-compliance of technical documcnts:

» adelay exceeding fifteen calendar duvs in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days:

~ adelay giving rise to penalties bevond 10% of the amount of the contract:

# refusal to carry over works declared not properly done:

~ relusal to carry out works notified by serviee order:

» unilateral modification to provisions ol the tender file relating to materials and supervisory staft:
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~ replacement of more than 50% of personnel :
» Non-payment of insurance charges,

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

[n case special commercial charges are provided for under the contract agreement. the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover. if it is established that the contractor has received special commercial charges. he shall
be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa. this transport shall be carried out in compliance with the provisions
of international covenants and agreements al the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor. visacd by the Municipal Treasurer. Furu awa Council and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sion board (total height=2.80merers. width—1.20meters, board
thickness=2. 3centimeters at 1,20meters above the ground level with poles embedded-in concrere) at the
entrance of the site on a place approved by the Project Engineer. bearing the following text:

R T ——— T - - —rm—. ]

REPUBLIC OF CAMEROON

Peace - Work — Fatherland

CONSTRUCTION OF A BLLOCK OF TWO (02) CLASSROOMS AND A
REGULAR OFFICE AT GOVERNMENT INCLUSIVE NURSERY SCHOOL.
BADJI, IN FURU AWA COUNCIL AREA OF MENCHUM DIVISION, NORTH
WEST REGION

CONTRACTING AUTHORITY: THE MAYOR FURU AWA COUNCIL.
PROJECT OWNER: THE MAYOR FURU AWA COUNCII.

AUTHORISING OFFICER: T MAYOR FURU AWA COUNCILI.
CONTRACT MANAGER: DIVISIONAL DELEGATE MINEDUB MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

FINANCING: 2025 PUBLIC INVESTMENT BUDGET (MINEDURB)
DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)
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DOCUMENT N° 05
. THE SPECIAL TECHNICAL CONDITIONS |

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Construction of a
Block of Two Classrooms and a regular office at Government Inclusive Nursery school Badji in
I uru awa Council area, Menchum division North West Region
[t specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence. this- descriptive has as
objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the exccution of public projects.
Description of tasks
The main tasks to be carried out shall be the following order as per the bill of quantities and

cost estimates:

100:PRELIMINARY WORKS

200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTALLATIONS

800: PAINTING

900: EXTERNAL WORKS

Reference documents

In the study and execution of the Jobbing Order. the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws. ordinances. decrees. orders)

- Unified technical documents (requirements. special conditions. designing rules)

- Irench norms approved by ARNOR

- Security rules and norms relating (o public protection

- Agreements. technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works. the Project Engineer and the other administrations involved
in the follow-up of the project may makc regular or unexpected visits to the site.

The description of estimates is intended 1o spell out the technical requirements for a proper execution
of the construction works. ‘

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norim.

Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:

[tis the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:
These works concern the demolition of iny existing structure on the site and the evacuation of the
rubbish to the public discharge. the clearing and levelling of the site where necessary. To do these, the

-
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Contractor shall obtain all the documents neeessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water. electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer. the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work sitc Lo avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this i mspullon mission. To install. the contractor with
his/her personnel shall be installed on the siic by a Commission comprising of: 7

Rcman k: A I‘L’[)()I‘f on the site installation shall be prepared by the Secretary on the site and signed by
t/te members on the site.
c“ Article 34 PROTECTION OF STRUCTURES AND MATERIALS:

The Contractor shall be responsible [or the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and Iire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any cmergency without necessary interfering with the
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMIENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans (o the structure before work begins. He shall refer to the Project
Lngineer in case of any doubt. He shull not on his own modily anything on the structure and shall
inform the Project Engineer of any ¢l nges that he considers necessary.,

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the

l right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the exceution plans. In the casc of
contradictions between the plans and the descriptive notice. the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS
Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care

They shall meet the general specifications and the general requirements set out by the CSTB.

o

Reference of manufactured goods

The Contractor shall be bound 10 provide all the justifications. invoices and references of
manulactured goods to be used.

Ilquivalent supplics

In case the materials referred to in the description of estimates are (o be replaced by approved
equivalent materials and supplies. the latier shall be at least of cqual or higher quality and any
justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the gencral specitications and the general requirements set out by the

€STB.
SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.




The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Project Engineer.

Meant for the production of concretes. fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general. water may be obtained near the building site from water points or rivers. provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes. wells, etc.)

Mixing waters shall be clean. not saltyv. and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chloridces. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore. storing on the site shall
be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

o

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project I'nuincer before the start of works.

WoobD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot. hard rot. decayed knot. splits or shakc.

FORMWORK

Forms shall be simple and solid. They shall bear. without any noticcable deformation. the weight and
pressure ol conerete. the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1.20 m from the outside axes. this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum cxcavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and levelling shall be carried out
normally using dig axes. spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 ecm. and depending on the soil bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench. the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom ol excavation by the Project Fngincer. The foundation shall be
excavated to obtain the hard soil swwhere it shall resist and to bear the foundation work.

NB: The final depth of excavation must be reccived before the continuation of any other works.
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3) CONCRETE:

-Ordinary concrete specifically lean concrete shall be Sem thick and laid all-round the excavated

foundation trenches before the stone/block work is carried out and dosed at
150kg/m”.

- Over=site concrete shall be 10cm thick laid over the entire floors and paved area between walls and

N

gutters at 250kg/m .
B: The external veranda shall be Scm below the level of the internal foor with 2% slope outwards.

-Reinforced concrete shall be specifically for pillars. beams damp prool course (DPC). lintels and

ring beams and their mixture shall be in a proportion of 350kg/m”.

NB: All concrete works should be properly cured (i.c. water three times a day for seven days)

-Rods shall be mild steel reinforcement. Tor or high vield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust. non-adhesive to
paint or grease. The reinforcement steel (or reinforced concrete shall be of type HA FeE400 for the

S

main reinforcement steel rods and round-smooth RL. E235 for the stirrup rings.
NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

v

LI =

table below:-

SIZES  RODS | RODS | STIRRUP
, Nos ¢ Torsy | Spacing |
“Damp proof course C1Omm | 6mm | 20cm 350kg/m3 | Fe-E-40
Lintel (15x20) §mm ()ml‘n___r | 20ecm 350kg/m3 Fe-E-40
Veranda Pillars 30x 15 | 6 10mm | 6mm 20em 50kg/m3 Fe-E-40
Wall pillars 15x15 FOmm ()Jﬁ!ﬂ 7 Okg/m3 | Fe-E-40

STRUCTURE DOSAGE | TYPE

N

_T _._..-‘_ i
[, I SR

0 |

Note

Okg/m3 | Fe-E-40
S0kg/m3 Fe-E-40

N

3
4 . omm | 20em 3
Wall plate 15x20 4 8mm | 6mm 20cm 3
Beams 15x20 4 lOmm | 6mm 20cm '3

Sand: Will be free from oxide. organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 to Smm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%.

Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving. blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be approved by the
control engineer before any usc on the site. The gravels shall be clean and well graded with
very fine elements settlement ol less than 2%.

Water: To be used for the mixture mortar. concrete and washing of ageregates. Shall be clean and
free from impurities, meaning potable water.

Cement: To be used mostly for cement mortar and for all concerete mixtures. they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA32S class from CEMENCAM or {rom an approved
factory. Storage on the building site shall be done on a dry and ventilated (loor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within
four (04) days.

Shuttering: hard wood. to bear without any noticeable distortion. the load and pressure of
concrete. the effect of vibration and weight of workers involved in setting it up.

Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) em for

load bearing walls of PC300 K¢ m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance (o violent pressure.

-All blocks shall be cured for at least 28 days before being used.

-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed above
and level solidity
-Plastering: Cement mortar mix in a proportion of 400kg/m™ will be used to plaster all previously

rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
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which is recommended to remoy e any unevenness. The final thickness of the plastering shall
not be less than three (03¢m).

Note -The external walls shall receive a coat of spata-dash before plastering is done on it.

-Screed: A smooth layer of ordinary cement sereed 400kg/m3 (1:2) finish shall be spread on the 8¢m
concrete floor and the screed shall be 2em thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREMIINTS

The Contractor shall comply with the laws in force concerning fire protection. thermal insulation.
acoustical insulation and ventilation: even il provisions have not been made in the plans and written
documents.

[t should be noted that all the works 10 be carried out or modified following amendments brought
in keeping with the rules. shall be charged (o the Contractor.

Fire protection

Application of the instruments in loree relating to protection against the risks of fire and panic
in Establishments open to the public (1:0P)

Classification of the establishment: category 5 1EOP:
Behaviour of building components in lire:

[FR: fire resistant:

[FB: firebreak:

FC: fire check:

2 h FR components supporting the shell of the building;
Ih IFC Floor:

2 I'B internal partitions.

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire. all the premises open 1o the public shall be cleared by openings having direct
access to the outside.

IEmergency means
[nstructions on what to do in case o fire shall be posted in the corridor.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer. before the beginning of works. the place of his
vard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones. in order to limit the site clearing. the extraction
ol bushes. the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and ol
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works. the entreprencur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should (old all his material. and equipment. He should demolish all
stationary installation. as foundation. support made of concrete or metallic. ete.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. [ eft-over materials are to be covered with a layer of earth,
and the site has (o receive an adequate drainage in order to avoid all crosion as the case may be.

MODE OF FXECUTION OF WORKS




Article 12: STRUCTURES OF THE BUILDING SITE

The Contractor shall be in charge of the sciting up operations which shall include:

e Development of access roads and platforms for the structures of the building site (raising of
buildings. etc.). premises for the storing of materials and parking of equipment and vehicles.
including the necessary coatings and their maintenance:

e Anidentification board and a notice board of the building site:

e Putling up a structure containing o storchouse and an office equipped with a table and chairs
where the project record and graphic documents shall be available on a permanent basis.

e Supplying water (if possible) and guarding:

e Any other measure for the proper running of the building site:

¢ Conveyance and folding up of any material needed on the building site:

¢ Dismantling and folding up of structures:

e Their possible transfer;

¢ Development and maintenance of premises for setting up and execution of work:

o Putting in place of means which arc essential for the safety of personnel and users., especially
putting signals on the building sitc:

e Cleaning of premises after execution ol work.

The plan relating to setting up operations shall give all the details on the following points:

¢ In addition. setting up operations shall include the actual mobilization of supervisory staff. the
foreman. and the charge hands among others.
Signals, safety. miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measurces shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

[- Plan of execution:

[t shall be made up as follows:

construction drawing and details at the appropriate scales:
work planning:

method and technical approach to execution:

organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work: differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.
Appraisal of the difficulties of the field

The Contractor shall be supposed 10 have aceepted all the difficulties that he may encounter and
relating to the configuration of the sites. the nature of the soils. the stone and brick works. and solids
existing in the soil.

Moreover. the Contractor shall take note of the location of the eventual old networks: telephone.
water. clectricity or other that may be found in the field. Therefore. he shall not remove any existing
meter or pipe without informing the Project Fngineer of their presence.

[tshall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove thesce networks.

Party walls survey



Before any excavation onto an cxisting building and before underpinning any work. the
Contractor shall make sure that the existing structures are solid and put all the necessary mortar patches.

[t shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

Site survey
The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have

perceived all the difficulties that he may encounter and relating to the configuration of the site. the nature
ol the soils. neighbouring constructions. clc ..

Construction drawing

The Contractor shall draw a complete set of designs to be exccuted (general design, formwork
design. bar bending design. form of pitch. partition. ete...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted 10 the approval of the Project ngineer.in due time. This
approval shall not relieve the Contractor ol any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

I1- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above SOmm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backIilling.

Reinforced concrete footings shull be built on 5 em with coarse-aggregate concrete. They shall
fill the excavation. After cleaning. blending concrete shall immediately be put in place so that earth
should not fill back the excavation.

NB:
- Any blinding concrete will be of thickness Sem dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DPC layer or ground beams of 20 x 20cm in
reinforced concerete as specified in the working drawings.
-Stones for masonry works shall be of basalt. gneiss or granite type. be esthetical and should be
gotten from the quarry or deposits with dimension sizes of not less than 20¢m.

-The foundation will be filled with carth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30cm. An over site concerete of thickness 8em will be laid to cover the
whole foundation area at a dosage ol 250 kg/m3.

- Floor slab

Slabs shall be made on levelled and properly rammed carth platforms. The foundation shall
be drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed directly beneath the
concrete under-coat and raised on the periphery building of a concrete under-coat reinforced with a
middle welded wire fabric. The thickness of this under-coat shall vary according to the load to be
born. A slab with ordinary concrete batched at 300 kg/m3 measuring 08 em thick shall be put on the
floor.

I11- Block Work and other Elevations

I- Bearing walls:




Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at
most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved
by the Project Engineer. They should be kept dry for at least 21days before laying on the elevation
walls. The reinforced concrete pillars ol scetion 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted
as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The
characteristic strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of
the pillars is to be 5.00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20 m above the level ol the finished foundation. The average height under the ceiling is
about 3,00m. A chaining beam of 15 x 20 c¢m in reinforced concrete at 350 kg/m3 will be laid above
the finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the
wooden roof truss.

Any stones for masonry works shall be of basalt. gneiss or granite type. be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. 1t shall be of cement mortar at 400
kg/m3 of thickness 1. 5 em. There will be an under-coat layer and a finish layer loated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand
screed and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean. frce from any trace of dust or product resulting from the removal
ol the formwork. It shall enable the coating to stick firmly: otherwise it shall be treated by wire
brushing. staking out or bush-hammering.

- The bearing surface shall be watered 10 make it deeply wet but then cleaned on the surface during the
application of the coating.

- Alter roofing-in. coating shall start oniy on Block works that have been completed for at least two

weeks.
- Plastering shall comprise three coats.
o Bond coat or dash bond coat _
Batching of the dash bond coat shall be 350 kg/m3: the mortar shall be batched so as to obtain
proper workability. A dash bond coat mcasuring 1 ¢m thick shall evenly cover the surface to be coated.

o Second coat
[t shall be put on the bond coat three days afier. The capacity of this coat shall be obtained by close
and even tightening of mortar with a stcel float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 em thick.
Finishing coat
[t shall measure about 0.5 em and shall be put up at least 8 days alter the second coat.
3- Fine joints:
Whenever Block works are astride an expansion joint. a fine joint shall be drawn with wire in
order to make the edge clean.
4- Topping:
[t shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement vrout.
TILING
Materials to be used should follow the characteristics delined in the estimates. The aspect shall be
uniformed in the same local. They differcnces will not be tolerated. Before the start of the work. the
contractor should present the sample of the tiles to the Project Engineer for approval.

[S10]




* Mortars for the laying of tiles (350ko m™ of CPJ 325
* Mortars for binding flow of join of tiles S00kg/m*
Before laying there shall be:-

-Cleaning of the supports: Before the start of the work. the contractor will do the cleaning of the
support by scrapping, brushing and sweeping with broom. This is in order to have a clean surface
exempted of any particle that can disturb the application of the tiles.

-Preseription on the laying of tiles: An\ cut. adjustment on angles. wood. pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirting. Any cut near the pipe. taps should be well adjusted. When
tiles get broken., they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join
will be filled before the collection of extra mortar to ensure the good adherence.

The tiling on reinforced structure will be done with a thin coat of adhesive on the support well
cleaned. During the application of the adhesive. it is not allowed (o 2o 2/3 high the thickness. The join
will be filled with the binder floor or special binder for tiling done with gum. For tiling on walls.
plasters should be well dressed and sand screed. Tiling is done on adhesive. Same measures are
applicable for other tiling as concerned the join and cleaning. All tile works include the screed in
cement mortar of 3-4em thick.

FRAMEWORK - ROOFING

Content of works

I- Framework:

The timber for the roof work will be of vood quality. with the straight grain and free of any defect.
lrusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of
SemxISem and spaced at 1.50m interval and treated with wood preservative such as xylophone,
xylamon or carbonyl section 3x15.The assembly will be made in-situ and the slope should be respected
(>15%). These should be well assembled before setting them up to form the shape of the roof. The
truss shall be of rafters of 5x15 solidly attached to the wall plate with the help of standby beam iron
rods spaced at 1.50m maximum spacine. The tic beam and principal rafter shall be doubled. Joints
shall be nailed.

Note :xamples of hardwood include cucalyptus. mahogany. iroko. mouvinga. etc.
Ridge poles Purlins:

Ridge poles made of solid wood shall b raised. treated with carbonyl section 8x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered vwith ridge sheet SO em. The purlins shall consist of 5x8 em or 6
x 8 timbers at a spacing of 0.90m to 1.20m maximum.

NB 1 All structural timber shall be treated with carbonyl.

2- Roofing sheets: They shall be in high rib (Tole BAC) aluminum sheets of type 5/10th (5/10mm).
The sheets shall be fixed onto the purlins using screw nails at least 3.5inches (8.7¢m) long equipped
with aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):
Shall be 30em wide and of high rib aluminum sheets (tolebac) of 0.35mm thickness.
4- Ceiling

The noggins for the ceiling will be in wood of 4x4 or 3x5 treated with carbonyl or xylamon covered
with plywood boards. The peripheral ceiline round the building will be in metal sheeting (tolelisse). Will
be made of 4mm thick red plywood on both sides. fastened on a Joistin lath of 4cm thick by 8¢m wide
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and treated with carbonyl. The spaces for cciling joist panel will be 60x120c¢m in size fixed to lath joists
measuring 4 cm x 8 em: they shall be separated one from the other by a hollow joint of 5 mm.
- Peripheral over strips, inside and outside
- Cellar flap to be put in easily accessible places
- Vent holes perforated on the external boards on the right side of cach board.
aves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each
ol the classrooms. For external ceiling. 1Ol 1 1LISSE™ shall be used at the eaves

Regulations to observe

[n the construction of the structures referred 1o in the specifications. the Contractor shall conform
to the laws. regulations. and norms in force at the moment of execution of work. notably:

DTU No.30: framework and stairs in wood
- DTU No.40.42: Roofing large steel sheets and bands
- Norm Frangaise (NF) P 21.202: design and assembling
- Rules CB 71: designs and design of wood frameworks.
METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid mctal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and

30mm+steel plate 10/10 on both laces + 3 pairs of size hinges and a canon lock
("VACHETTE" or “PACO™) and iron staple bolts and pancl design for all doors. All window
shutters shall be fabricated out ol metallic square tube 30mm framing having lampensen fitted
on them. each provided with two hinges to permit average ventilation and light. Both door and
window shutters shall open (o the outside.

ELECTRICITY

The interior facilities (sheaths, VGV cables. 111 ele. . ) will be executed according to the norms and the
rules concerning electrical installations at the time of the over site concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from SONEL network should respect the
regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good model.
The set of facilities will be joined to a gencral carth hold.
I- Cable sleeves: They will consist of orange insulation tubes. diameter of 16 mm cmbedded into the
Block work.

2- Cable: They shall be of 2.5 mm’ (o type TH ) single will be run inside 11mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule, the
following sections shall be taken. that is. 1.5 mm? for lighting circuits and 2.5 mm? for outlets
circuits.

3-Lighting equipment: It will consist of four (04) Muorescent lamps of 1.20m fitted inside cach of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the rear ends of
the building to act as security lamps. \Model of famps shall be Philip or Mazda

4-Interuptors: A two way two gang [use box has 1o be provided at the supply inlet for connection to
the existing network. A master’s switch shall be put above the main black board to control the
sockets. The entire building shall be properly carthed.

l NB: Generally. electrical installation will be carried out in conformity with the rules and regulations

l ventilation.
- Shutters: All door shutters (2m high by Im width) shall be of metallic square tubes of

o ENEO

PAINTING:
Yainting work will include rubbing down. flatting and filling-in the paint coating and the respect of
all grinning and sanding equipment and for:-
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-\.

Plastered surfaces. after the preparatory work consisting of a base coat ol quicklime. they will be
given two coats of water resistant bascd cream paint for external walls and water based cream paint
on internal walls on a priming coat of ordinary paint. That is. the colour of the paint for the walls
shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window level
inside and 1.5meters outside.

NB: Skirting on the walls shall be in two coats ol chassis red oil paint up to window level inside and 150cm

at the external in appropriate colour.
- Metal works. a primary coat of antirust will be applied on them before final painting. All metal works
shall be painted with oil paint (chassis red) in two coats.
-Ceiling. it will receive two coats ol white glue paint (crystal white).
In summary:
I- Primer:
-Walls: pantex 800
-Ceilings: pantex 800
2- Finishing:
Walls and ceilings:
Ceilings: White glue paint (crystal white): Two (02) coats

xternal walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats

NB: At the wall base two coats of 15e¢m hich of alkyd paint shall be applied before applying the above
Regulations to observe

- DTU No.59 : paint works and clcaning

- DTU No.81 : resurfacing

- DTU No0.39.4 : mirror work and vlazing with thick panes
- Specifications of paint products and UNP testing method.

NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing Order
shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25¢m that will facilitate drainage probleims and over site concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30c¢m deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the [Toor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the low of water for level
surfaces.

Prefabricated slabs of 1.20m wide cach shall be provided at the main entrance of the classrooms at
right angles.

[Equally ramps cast in-situ of one mcter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs or otherwise.
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DOCUMENT N°06

' THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP) |

\
J

CONTENT
CHAPTERI GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices

Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general. the contractor is supposcd 1o be Tully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the exceution and cost of works.
Therefore. he shall not present any complaint. exeept in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the
contract.

Costs and various charges not givin rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelling expenses. transport and leave allowances. allowances for
housing on the building site. miscellaneous allowances. premiums. insurances. medical
expenses. ete. . )

- Charges for the conveyance ol personnel. equipment and materials. overheads. taxes. dutics.
registration fees and licence as well as any other charges relating to works (and notably
expenses for the acceptance of veorks on the field) and to the running of the enterprise.

Similarly. running charges. writc-ol1 and maintenance costs of building cquipment and rolling
cquipment. vehicles of all categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.
The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.

61




Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A
REGULAR OFFICE AT GOVERNMENT INCI.USIVE NURSERY SCHOOL BADJILFURU AWA SUB DIVISION,
MENCHUM DIVISION NORTH WEST REGION.
N° DESCRIPTION UNIT | Q'TY
| 100:PRELIMINARY WORKS -
101 | Installation of work site LS l
102 | Performance program ¥h;7 LS _T P
103 | Clearing of site - LS b
104 | Implantation of the building B 1 s | ﬁ I
SUB TOTAL 100
200:EARTHWORKS -
201 | Levelling of platform o M2 200
202 | Excavation of trenches o m3 |212
203 | Backfilling - M3 (T35 |
SUB TOTAL 200
| 300:FOUNDATION i 1]
v’sj(_)l B_lmdmg (Lean) concrete mixed zujli()l\u 'm_,"s ! “m3 | 232 |
302 | Foundation in filled frog blocks 20X20X10cm i m2 88 |
~n~ | R.C.for footings and ground beams dosed at ~ . ;
28 | S5kefmia me |4 ¢
|j04 ~ Compact slab 12c¢m thick dosed at 30(”\%/”{5._ W‘ m3 | 242 [
SUB TOTAL 300 -
_ 400:WALL MASONERY ) T
401 | Blocks of 15%20x40 for wall elevation ” m2 | 330 1
402 | R.C. for pillars, lintels, and beams doscd at 350kg/ m3 m3 8.82
403 Renderillg (Plaste£i|1g of walls) with cement mortar m2 69%5‘7 :
dosed at 350kg/ m3
404 Wall blackboard (500x120)em with cement paste : i
finish including painting with good quality black paint v L
405 | I lgor f'll]lISh in ce:nent screed of 3em thick and cement o 200
paste at 400kg/m3 [ ;
SUB TOTAL 400
| 500:ROOF - !
501 | Complete double truss of 2x6 U 13|
502 | Purlins (5x8) ml |2 )
503 | Ceiling in hard plywood (4mm thick m2 A212 :
504 | Roofing sheets high rib 6/10mm " B m2 | 302 !
505 | Fascia board high rib alu 6mm including lining ml 82.5 |
506 | Angle sheets of 50cm large B Coml | ss I
509 | Aluminium ridge cap - ‘ml . 2_/%
SUB TOTAL 500
600: METALLIC WORKS. ]
~6_8I 'Fo‘lﬁi)le.te metal doors 90X210 cm includingﬂail ,, I LT .
accessories. 3
602 | Hard wood doors 80x210cm including all d(%ls%i:u E U __ i
603 | Louvers windows 140x150 including all accessories U 14
604 | Window protectors in 30mm square tubes. 7 i “ ii : M:
SUB TOTAL 600
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700:ELECTRICAL INSTALLATIONS 7
701 | 11mm conduit pipes ' Roll l
702 | Cables V.G. V 1.5mm2 for lighting Roll I
703 | Cables TH 2.5mm?2 for power sockets Roll I
704 | Complete fluorescent lamps 41t (1.20m) U 8
705 | Round bulb and holders U 2
706 | Switches + sockets built in 4 each U 4
SUB TOTAL 700
800:PAINTING |
801 | White wash on walls m2 | 693
802 | Two coats of Pantex 800 on ceiling m2 | 242
803 | Two coats of Pantex 800 on internal walls m2 |375
804 | Two coats of Pantex 1300 on External walls m2 | 320 1
805 | Oil paint on doors, windows and skirting. | m2 18 B ]
SUBTOTALS800 S
900: EXTERNAL WORKS ] - ) -
901 | Gutters round the building ml 70
902 | Concreting of external veranda m?2 32 ]




DOCUMENT N°07

| BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AND A REGULAR OFFICE AT GOVERNM ENT INCLUSIVE NURSERY SCHOOL BADJI,FURU
AWA SUB DIVISION, MENCHUM DIVISION NORTH WEST REGION. ]
N° "DESCRIPTION UNIT | Q'TY 1};5”81.: ';grfgé )
100:PRELIMINARY WORKS v 3 1 B N
101 Installation of work site 7 - LS 1 :
102 | Performance program 7 LS N A ;
103 | Clearing of site s | o .
104 | Implantation of the building - ,,,E.L l 7 ]
SUB TOTAL 100
200:EARTHWORKS T T
201 | Levelling of platform T TTm 200 : N
202 | Excavation of trenches N o m3 [212 7
203 | Backfilling s Tss =
SUB TOTAL 200 - T
| 300:FOUNDATION - (”— _nd] W I
301 | Blinding (Lean) concrete mixed at 150ky/m3 | m3 | 232 |
L3()2TJ"oundalion in filled frog blocks 20X20X 10em , 17 hxlTZ 88 " :ji |
303 3[;.()(1‘(.gl;(l)11]'31‘00lings and ground l)§a11ls dosed at ’ m3 | 47s
304 | Compact slab 12c¢m thick dosed at 3.()(”\:_1’1113. | m3 | 242 £ Bg ¥
R SUB TOTAL 300 : _ ]
| 400:WALL MASONERY 7 T ) ]
401 | Blocks of 15x20x40 for wall elevation ) ] m2 ]330 IR
402 | R.C. for pillars, lintels, and beams dosc at ﬁl{(jl}ﬁ m3 882 | ]
~ | Rendering (Plastering of walls) with cement mortar -
403 dosed at 32(()kg/ m3 : : Me. | 608
404 Wall blackboard (500x120)cm with cement paste U _ g
finish including painting with good quality black paint ' - .
405 Floor finish in ce111el1t screed of 3em thick and cement B 249
| paste at 400kg/m3 )
! SUB TOTAL 400 R
— swmoor ey
501 | Complete double truss of 2x6 u 3 | ]
:()Z;ﬁPurlins (5x8) oml 245
) 503 Ceiling in hard plywood (4mm thick 7 “;1_2¥ 42 , RO
504 | Roofing sheets high rib 6/10mm Cm2 | 302 | *——% :
505 | Fascia board high rib alu 6mm including lining 7 ﬁ?l* 825 | . .
506 | Angle sheets of S0cm large V “ml | 5s —A —E
509 | Aluminium ridge cap 7 ' _ ) Coml 24 e : _—
SUB TOTAL 500
600: METALLIC WORKS.
_;)})_l CompleFe metal doors 90X210 c¢m inclmlinghul'lv Tj-‘_ . ER
accessories. 3
602 | Hard wood doors 80x210cm including all accessories. U ] ]
603 | Louvers windows 140x150 including all 1&@;&~ 7T¥; j/! | . | f——:
604 | Window protectors in 30mm square tubes. - u | 14 | e el
SUB TOTAL 600
700:ELECTRICAL INSTALLATIONS
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SuB IO'IAI HOU
SUMMARY

100 | PRELIMINARY WORKS

200 | EARTHWORKS

300 | FOUNDATION

400 - WALL MASONARY

600 | MET AL WORKS

700 | ELECTRICAL INSTALLATIONS
"*Wq PAINTING

900 | EXTERNAL WORKS
TOTAL WITHOUT TAXES
VAT: (19.25% )

AIR: (2.2% or 5.5%
TOTAL TAXES

TOTAL WITH TAXES INCLUSIVE (AT1)

NET TO BE PAYABLE

ESTIMATE CLOSED AT: ............ FRANCS (i) CFA
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701 | 11mm conduit pipes ; Roll I
702 | Cables V.G. V 1.5mm?2 for lighting , Roll I
703 Cables TH 2.5mm?2 for power sockets Roll |
704 (ompletc fluorescent lamps 4ft (1. ’()m) ] 8
705 Round bulb and holders U 2
706 | Switches + sockets built in 4 each U 4
SUB TOTAL 700
800:PAINTING
801 While wash on walls m2 | 695
802 F\\ 0 coats of Pantex 800 on culmn m2 | 242
803 | l\\ 0 coats of Pantex 800 on internal walls | m2 | 375
804 | Two coats of Pantex 1300 on External ‘YEU‘ i Com2 QQQ
805 | Oil paint on doors. windows and sl\nlmw . om2 |18
| SUBTOTAL 800 .
900: EXTERNAL WORKS T |
901 | Gutters round the building - A ml | 70
902 | Concreting of external veranda m2 | 32
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- The Contracting Authority may proposc a framework of sub-detail of unit prices including the
Llumnls mentioned in point 1 above.,

DETAIL PRICE BREAKDOWN
Description: , ' B
; ; - Total i Activities'
’ Price N9 Danl\ output Unit | 0% . [ Unit petvit
y quantity i‘ Duration
| 1 - | :
R - ] ; P ilv .l,i M an- [
CATEGORY NO Daily | Number | PAidman- | 0o
Personnel | o | Salary days .
(L.abour) %\ﬁgﬁkﬁppervisggﬂ ~man-day [ -
Foreman | man-day L ' . B
Skilled labour | man-day 1 | -
*Q@_g_yal labour | man-day e [
AE— 1 - " e
- ] Total (A)
Equipments Type Unit Daily rate | Days Billed | AMOUNT
|
N - I ,
| | |
[ I [ e |
| ; | - | Total (B) |
Materials ; __TYPE i Cnit Unit Price | T Consumption | AMOUNT
‘ |
|
—— 1 f
e | | .
| |
| |
-— —— ——— 4 - = i - ——————
‘. , | =
J—_ o { , I Total (C) )
flr)_* ; Total Direct Cost } 7 | A+BHC '
. S 10% Dx10%
E Expenses o |
) General Head Office | ! Dx5%
I expenses | : -
G Costprice ’ } | DYE+F
H i RI\I\ + Pl()il_l_l_¥ _ 10%, | ‘ Gxy10%
Bid price }\n.lucllnu | G+
P Taxes N 5
- Unit Bid pnu y s
V l, xcluding Taxes | ‘ \' E/Qy




