

COMMUNIQUE RADIO/PRESSE

05 MAI 2025

COMMUNIQUE N° 624/C/MINTP/SG/DCT/CAO/CEA1/NS/2025 DU 05 MAI 2025 PORTANT PUBLICATION DU RÉSULTAT DU DOSSIER DE CONSULTATION SUIVANT AUTORISATION DE GRÉ À GRÉ N° 02368-25/L/PRC/MINMAP/SG/DGMI/DMTR/EECA DU 09/04/25 POUR L'EXÉCUTION DES TRAVAUX D'ENTRETIEN DES SECTIONS DE ROUTE : MBENGWI - OSHUM (INTER N6) - ACHA JUNCTION - ANDEK ACHA JUNCTION - NJIKWA - EKOH - ANDEK - WIDIKUM Y COMPRIS BRETELLE NJIKWA - NKUTIN - IKWERI, 117 KM DANS LE DÉPARTEMENT DE LA MOMO, RÉGION DU NORD-OUEST.

FINANCEMENT : Budget du MINTP - Ligne Fonds Routier -EXERCICES 2025 et suivants.

Le Ministre des Travaux Publics communique :

Conformément aux dispositions du Dossier de Consultation suivant autorisation de gré à gré N° 02368-25/L/PRC/MINMAP/SG/DGMI/DMTR/EECA du 09/04/25 pour l'exécution des travaux d'entretien des sections de route : Mbengwi - Oshum (Inter N6) - Acha Junction - Andek Acha junction - Njikwa - Ekoh - Andek - Widikum y compris bretelle Njikwa - Nkutin - Ikweri, 117 km dans le Département de la Momo, Région du Nord-Ouest, le résultat dudit Dossier de Consultation se présente comme suit :

SOUSSIONNAIRE RETENU						
Lot	Tronçon	Type d'intervention	Nom et Adresse du soumissionnaire retenu	Montant TTC (lors de l'ouverture des plis (en FCFA))	Montant TTC Corrigé (en FCFA)	Observation
Unique	Mbengwi - Oshum (Inter N6) - Acha Junction - Andek Acha junction - Njikwa - Ekoh - Andek - Widikum y compris bretelle Njikwa - Nkutin - Ikweri	Travaux d'entretien	TANO CONSTRUCTION SARL TEL : 671 004 541 BP : 5646 Yaoundé	3 155 479 678	3 155 479 678	Délai d'exécution : 27 mois. Offre financière la moins-disante
Total				3 155 479 678	3 155 479 678	

SOUSSIONNAIRES NON RETENUS		
N°	Noms des soumissionnaires non retenus	Motifs d'élimination
1	COBA CONSTRUCTION SARL	Absence de Caution de Soumission
2	EGO SARL (Entr des Gros Œuvres)	Absence de Caution de Soumission

Le Directeur Général de l'entreprise attributaire est invité à se présenter dès publication du présent Communiqué à la Direction des Contrats du Ministère des Travaux Publics pour la souscription de son projet de Marché.

Le présent Communiqué sera enregistré et publié partout où besoin sera.

Yaoundé, le





PRESS RELEASE No. **621** /C/MINTP/SG/DCI/CAO/CEA1/NS/2025 OF **05 MAI 2025**

RADIO/PRESS RELEASE

TO PUBLISH THE RESULT OF THE CONSULTATION BY MUTUAL AGREEMENT FOLLOWING AUTHORISATION No.02368-25/L/PRC/MINMAP/SG/DGMI/DMTR/EECA OF 09/04/25 FOR THE EXECUTION OF MAINTENANCE WORKS ON THE FOLLOWING ROAD SECTIONS. MBENGWI - OSHUM (INTER N6) - ACHA JUNCTION - ANDEK ACHA JUNCTION - NJIKWA - EKOH - ANDEK - WIDIKUM INCLUDING NJIKWA - NKUTIN - IKWERI RAMPS, 117 KM IN THE MOMO DIVISION, NORTH-WEST REGION.

FINANCING: MINTP Budget- Road Fund Line, FINANCIAL YEAR 2025 e et Seq.

The Minister of Public Works hereby informs the public that:

In accordance with the provisions of the consultation by mutual agreement following Authorisation No. 02368-25/L/PRC/MINMAP/SG/DGMI/DMTR/EECA of 09/04/25 for the execution of maintenance works on the following road sections: Mbengwi - Oshum (Inter N6) - Acha Junction - Andek Acha junction - Njikwa - Ekoh - Andek - Widikum including Njikwa - Nkutin - Ikweri ramps, 117 km in the Momo Division, North-West Region, the result is as follows

SUCCESSFUL TENDERER						
Lot	Road section	Type of intervention	Name and Address of the Selected Tenderer	Amounts in CFAF read at the opening of tenders including all taxes	Reviewed amount in CFAF including all taxes	Remarks
Single	Mbengwi - Oshum (Inter N6) - Acha Junction - Andek Acha junction - Njikwa - Ekoh - Andek - Widikum including Njikwa - Nkutin - Ikweri ramps, 117 km	Maintenance works	TANO CONSTRUCTION SARL TEL.: 671 004 541 PO Box: 5646 Yaounde	3 155 479 678	3 155 479 678	Time frame: 27 months. Lowest financial bid
Total				3 155 479 678	3 155 479 678	

UNSUCCESSFUL TENDERERS

No.	Name of unsuccessful tenderers	Reasons for disqualification
1	COBA CONSTRUCTION SARL	Absence of bid bond
2	EGO SARL (Entrée des Gros Œuvres)	Absence of bid bond

The General Manager of the successful tenderer shall report to the Department of Contracts of the Ministry of Public Works, with effect from the date of publication of this release, to sign to subscribe to their draft Contract.

This press release shall be registered and published wherever need be.

Yaounde, 05 MAI 2025



Emmanuel NGANOU D.