



DECISION N° 170 D/MINTP/SG/DCT/CAO/CEA3/AR/2025 DU 07 IIII 2025

Portant attribution du marché relatif à la Consultation suivant autorisation de gré à gré N° 04082-25/L/PRC/MINMAP/SG/DGMI/DMTR/OFV-BY du 16/05/2025 pour l'exécution des travaux de construction d'un dalot sur la rivière MFOUMOU sur la nationale N10 tronçon Yaoundé-Ayos

Financement : Budget d'Investissement Public du MINTP – Exercices 2025 et 2026.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu la Constitution ;
- Vu la Loi n°2024/013 du 23 décembre 2024 portant loi de finances de la République du Cameroun pour l'Exercice 2025;
- Vu L'Ordonnance N°2024/001 du 20 Juin 2024 modifiant et complétant certaines dispositions de la loi N° 2023/019 du 19 décembre 2023 portant loi de finances de la République du Cameroun pour l'exercice 2024 ;
- Vu le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu le Décret n° 2008/376 du 12 Novembre 2008 portant organisation Administrative de la République du Cameroun ;
- Vu le Décret N°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret N° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
- Vu le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu le Décret n°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu l'Arrêté N°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu l'Arrêté N° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vu La Décision N° 000785/CAB/MINMAP du 19 décembre 2023 portant désignation du Président de la Commission Interne de Passation des Marchés des Travaux de Construction de Réhabilitation des Infrastructures au Ministère des Travaux Publics ;
- Vu La Décision N°208/D/MINTP/CAN du 25 Juillet 2024 Modifiant et complétant les dispositions de la décision N°129/D/MINTP/CAB du 15 Mai 2024, constatant la composition des Commissions Internes et Spéciale de passation des Marchés placée auprès du MINTP
- Vu la Circulaire N°00013995/C/MINFI du 31 décembre 2024 portant instructions relatives à l'Exécution des Lois de Finances, au Suivi et au Contrôle de l'exécution du Budget de l'Etat et des autres entités publiques pour l'Exercice 2025 ;
- Vu les Directives en vigueur au Ministère des Travaux Publics portant répartition des rôles entre les divers intervenants pour la campagne d'entretien routier en cours auprès du Maître d'Ouvrage ;
- Vu le CCTG français, notamment son préambule et les Fascicules 1, 2, 4, 7, 23, 24, 25, 27, 29, 30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70 ainsi que les normes françaises (en l'absence de normes camerounaises) et les avis techniques du réseau technique français;
- Vu la lettre N° 02720-25/L/PRC/MINMAP/SG/DGMI/DMTR/EECA du 24/04/25 du Ministre Délégué à la Présidence Chargé des Marchés Publics ;
- V L'autorisation de gré à gré N 04082-25/L/MINMAP/SG/DGMI/DMTR/OFV-BY du 10/05/2025 pour l'exécutions travaux de construction d'un dalot sur la rivière MFOUMOU sur la Nationale N10 Yaoundé Ayos
- Vu le Dossier de Consultation suivant autorisation de gré à gré N 04082-25/L/MINMAP/SG/DGMI/DMTR/OFV-BY du 10/05/2025 pour l'exécutions travaux de construction d'un dalot sur la rivière MFOUMOU sur la Nationale N10 Yaoundé Ayos ;

Vu L'offre du soumissionnaire ;
Vu le Rapport d'analyse des offres administratifs, techniques et financières y relatif.

D É C I D E :

Article 1 : L'entreprise dont le nom suit, est retenue pour l'exécution des travaux de construction d'un dalot sur la rivière MFOUMOU sur la Nationale N10 Yaoundé Ayos ;

SOUSSIONNAIRE RETENU						
Lot	Tronçon	Type de Prestation	ENTREPRISE	Montant TTC en chiffre (en FCFA)	Montant TTC en lettre (en FCFA)	Délai (mois)
Unique	Yaoundé-Ayos	Construction d'un dalot	MAG Sarl BP5241 Yaoundé Tél: 221 21 57 92	929 999 925	Neuf cent vingt-neuf millions neuf cent quatre-vingt-dix-neuf mille neuf cent vingt cinq	six (06)


Article 2 : Le Directeur Général de l'entreprise attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.

Article 3 : Le montant retenu dans le cadre dudit marché pourra subir une modification éventuelle à la suite de l'avis prononcé du MINCOMMERCE sur les prix unitaires, Conformément aux dispositions de l'Article 146 de la Circulaire N°00013995/C/MINFI du 31 décembre 2024.

Article 4 : La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 02 JUIL 2025

Copie : ARMP



Emmanuel NGANOU D.

MINISTERE DES TRAVAUX PUBLICS

MINISTRY OF PUBLIC WORKS



DECISION No. 170 - D/MINTP/SG/DCT/CAO/CEA3/AR/2025 OF

02 IIII 2025

To award the contract relating to the consultation by mutual agreement following Authorisation No. 04082-25/L/PRC/MINMAP/SG/DGMI/DMTR/OFV-BY of 16/05/2025 for the execution of works to construct a box culvert over River MFOUMOU on National Road No. 10, Yaounde - Ayos road section.

Financing: MINTP Public Investment Budget - 2025 and 2026 FINANCIAL YEARS

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2024/013 of 23 December 2024 on the Finance Law of the Republic of Cameroon for the 2025 Financial Year;
- Mindful of Ordinance No. 2024/001 of 20 June 2024 amending and supplementing certain provisions of Law No. 2023/019 of 19 December 2023 on the Finance Law of the Republic of Cameroon for the 2024 Financial Year;
- Mindful of Decree No. 2001/048 of 23 February 2001 on the organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of Decree No. 2001/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency;
- Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Order No. 0071/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for the remuneration and payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of Decision No. 000785/D/CAB/MINMAP of 19 December 2023 to appoint the chairperson of the Internal Tender Board for Infrastructure Construction and Rehabilitation Works at the Ministry of Public Works;
- Mindful of Decision No. 008/D/MINTP/CAN of 25 July 2024 to amend and supplement the provisions of Decision No. 199/D/MINTP/CAB of 15 May 2024 to establish the composition of Internal and Special Tender Boards in the Ministry of Public Works;
- Mindful of Circular No. 00013995/C/MINFI of 31 December 2024 on instructions relating to the execution of finance law, the follow-up and control of the execution of the budget of the State and other public entities for the financial year 2025;
- Mindful of the guidelines in force in the Ministry of Public Works relating to the division of roles between the various parties involved in the road maintenance campaign underway with the Project Owner;
- Mindful of the French COTC, particularly its preamble and Fascicles 1, 2, 4, 7, 23, 24, 25, 27, 29, 30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70, as well as French standards (in the absence of Cameroonian standards) and the technical opinions of the French technical network.
- Mindful of Letter No. 02/2025/L/PRC/MINMAP/SG/DGMI/DMTR/EECA of 24/04/25 2 from the Minister Delegate at the Presidency, in Charge of Public Contracts;
- Mindful of Authorisation to award the contract by mutual agreement No. 04082-25/L/MINMAP/SG/DGMI/DMTR/OFV-BY of 10/05/2025 for the execution of works to construct a box culvert over River MFOUMOU on National Road No. 10, Yaounde - Ayos ;
- Mindful of the Tender File following Authorisation to award the contract by mutual agreement No. 04082-

Mindful of the tenders submitted;

Mindful of The evaluation report of administrative, technical and financial bids,

HEREBY DECIDES AS FOLLOWS:

Article 1: The following contractor has been selected to carry out works to construct a box culvert over River MFOUMOU on National Road No. 10, Yaounde - Ayos section;

SUCCESSFUL BIDDER						
Lot	Road section	Type of service	CONTRACTOR	Amount in figures, including taxes (in CFAF)	Amount in words, including taxes in CFAF)	Time frame (months)
Single	Yaounde - Ayos	Construction of a box culvert	MAG Sarl PO Box: 5241 Yaoundé Tel.: 221 21 57 92	929 999 925	Nine hundred and twenty-nine million, nine hundred and eighty-nine thousand, nine hundred and twenty-five	six (6)

Article 2 : The General Manager of the successful company shall report to the Department of Contracts of the Ministry of Public Works to subscribe their draft contract.


Article 3 : The agreed amount within the framework of the said contract may be subject to modification following MINCOMMERCE notice on unit prices, in accordance with the provisions of Article 146 of Circular N°00013995/C/MINFI of 31 December 2024

Article 4 : This decision shall be registered and published wherever need be.

02 JUL 2025

Yaounde

Copy: PCRA



Manuel NGANOU D.