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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER FILE N°
06/ONIT/MINDDEVEL/NWR/NGOK./BC/BCITB/2026 OF 10/01 /2026FOR THE
EXTENSION OF ELECTRICITY FROM GATEWAY TO BACKYIT QUARTER AND THE
REHABILITATION OF ELECTRICITY LINE IN BALIGASHU AND BALIGANSIN VILLAGES
ALL IN BALIKUMBAT MUNICIPALITY, NGOKETUNJIA DIVISION OF THE NORTH-WEST
REGION.

-

Financing: PIB MINEE - 2026

7 Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, The Mayor of Balikumbat Council,
Contracting Authority hereby launches an Open National Invitation to Tender for The Extension of
Electricity from Gateway to Backyit Quarter and The Rehabilitation of Electricity Line in Baligashu and
Baligansin Villages All in Balikumbat Municipality, Ngoketunjia Division of the North-West Region.

2. Nature of work:
Work to be done consists of

s

[ ~=a

Construction works
v Construction of a MV Single phase line on a distance of 600m with 1x34.4 mm? Almelec
Cables. &
ol

v Construction of a MV/LV Single phase line on a distance of 2,700m with 1x34.4 mm?
Almelec Cable and 4x25mm? Aluminum Twisted Cable. J

v Construction of a LV Single phase line on a distance of 1,500m with 4x25mm? Aluminum
twisted cable.

v Construction A Transformation Substation Equipped with Two Single-Phase Transformers | |
H61 -25 KVA/17.32KV; d

v Rehabilitation of a MV Single Phase Line on a distance of 350m with 1x34.4 mm? Almelec
Cable;

v Rehabilitation of MV/LV Single Phase Line on a distance of 800m with 1x34,4mm? Almelec

& 4x25 mm? Aluminum Twisted Cables; |

Rehabilitation of LV Single-Phase Line on a distance of 1,700m with 4x25 mm? Aluminum o

Twisted Cable;

Replacement of Transformer Poles in Some Transformation Station H61-25KVA/17.32KV;

The Sundry expenses will consist of:

Clearing and pruning 8m width on cach side of the network.

Transportation of wooden and galvanized poles, materials and workers.
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The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to Tender is three (03) months

4. Lot

The work is in single lot as follows:
Extension of Electricity from Gateway to Backyit Quarter and The Rehabilitation of Electricity Line in Baligashu
and Baligansin Villages All in Balikumbat Municipality, Ngoketunjia Division of the North-West Region.

5 Estimated cost
The estimated cost after preliminary studies is 100,000,000 FCFA (One Hundred million FCFA)

6.  Participation and origin
Participation fo this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.
NB: Bidders should not complain of insecurity at the site during the execution of the project.

7.  Financing

Works which form the subject of this Invitation to Tender shall be financed by the PIB MINEE
2026. Budget head nUMber couuveiiiiiiiienseeeeeeneeerenennens Imputation: ..................
8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of Finance and whose list is found in
document No. 12 of the Tender File, of an amount of 2,000,000 (Two Millions FCFA) and valid for
thirty (30) days beyond the date of validity of bids

9.  Consultation of Tender File:
The file may be consulted during working hours at the Balikumbat Council, Contract Award
Service, as soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Balikumbat Council, Contract Award Service as soon as this
notice is published against payment of the sum of 100,000 Francs CFA (One Hundred thousand
Francs CFA), payable at the Balikumbat Council Treasury, representing the cost of purchasing the
Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including O1 (one) original and 06
(six) copies marked as such, should reach the Balikumbat Council, Contract Award Service not later
than 06/02/2026 at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER Ne
06/ONIT/MINDDEVEL/NWR/NGOK./BC/BCITB/2026 OF 10/01/2026 FOR THE EXTENSION OF
ELECTRICITY FROM GATEWAY TO BACKYIT QUARTER AND THE REHABILITATION OF
ELECTRICITY LINE IN BALIGASHU AND BALIGANSIN VILLAGES ALL IN BALIKUMBAT
MUNICIPALITY, NGOKETUNJIA DIVISION OF THE NORTH-WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively
be produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in

charge of Finance. .
5




13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 06/02/2026 at 11 AM local time, in the conference hall of
the Balikumbat Council Internal Tenders’ Board, by its competent Members. Only bidders may attend
or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
1. -Absence or non-conformity of an element in the administrative file 48 hours after bid
opening;

2. -Deadline for delivery higher than prescribed;

3. -False declaration or falsified documents;

4. -Absence or insufficient bid bond;

5. -A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

6. -Incomplete financial file;

7. —Change or omission of quantity or unit price in the financial bid;

8. - Score less than 21/27 (77.8)% of essential criteriqg;

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 21/27 (77.8)% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 21/27 (77.8)% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the
Balikumbat Council’s Contract Award Service. Tél. : 670912286
Done at Balikumbat on 1 0 JAN 2026

The Mayor, Balikumbat Council

/,-;;Mirading Authority)
Copies: 7 iy ‘U-: Ll ooy
- MINMAP S
- ARMP -
- Chairperson of TB .//

= Notice Board
- File/archive
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AVIS D’APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT N°
06/AONO/MINDDEVEL/RNO/NGOK./BC/BCITB/2025 DU 10 JANVIER 2026 POUR L'EXTENSION
DE L'ELECYTRICITE DE GATEWAY AU QUARTIER BACKYIT ET LA REHABILITATION DU RESEAU
ELECTRIQUE DU VILLAGE BALIGASHU A BALIGANSIN DANS LA MUNICIPALITE DE BALIKUMBAT,
DEPARTEMENT DU NGOKETUNIJIA, REGION DU NORD-OUEST.

Financement : BIP MINEE 2026

| 5 Obijet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2026, le Maire de BALIKUMBAT, Autorité Contractante
lance un Appel d'Offres National Ouvert Pour L'extension De L'elecytricite De Gateway Au Quartier
Backyit Et La Rehabilitation Du Reseau Electrique Du Village Baligashu A Baligansin Dans La

Municipalite De Balikumbat, Departement Du Ngoketunjia, Region Du Nord-Ouest.

2.

Consistance des travaux

Les travaux comprennent notamment :

v

v

%

Construction d’une ligne MT Monophasée sur une distance de 600m avec des cables Almélec
1x34,4mm?.

Construction d’une ligne MT/BT Monophasée sur une distance de 2700m avec des cables
Almélec 1x34,4mm? et Aluminium torsadée de 4x25mm?>.

Construction d’une ligne BT Monophasée sur une distance de 1500m avec des cables
d’Aluminium torsadée de 4x25mm?.

Construction d’un poste de Transformation Equipé de deux Transformateurs monophasés H61
-25 KVA/17.32KV;

Réhabilitation d’une ligne MT Monophasée sur une distance de 350m avec des cédbles
Almélec 1x34,4mm?;

Réhabilitation d’une ligne MT/BT Monophasée sur une distance de 800m avec des cables
Almélec 1x34,4mm? et Aluminium torsadée de 4x25mm?;

Réhabilitation d’une ligne BT Monophasée sur une distance de 1,700m avec des cables
d’Aluminium torsadée de 4x25mm?;

Remplacement des poteaux de Transformateurs dans certains postes de Transformation H61-
25KVA/17.32KV;

Les prestations diverses comprennent :

Abattage et ¢lagage de 8m sur chaque coté du réseau.

Transport des poteaux bois et béton, matériels and ouvriers.

Délais d’exécution




Le délai maximum prévu par le Maitre d’Ouvrage Délégué pour la réalisation des travaux
objet du présent appel d’offres est de trois (03) mois.

4. Allotissement

Le travail est en lot unique comme suit:

Pour L'extension De L'electricite De Gateway Au Quartier Backyit Et La Rehabilitation Du
Reseau Electrique Du Village Baligashu A Baligansin Dans La Municipalite De Balikumbat.

5. Co0t prévisionnel

Le colt prévisionnel de I'opération & l'issue des études préalables est de Cent million de francs
CFA (100 000 000 FCFA)
6. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais.
NB: Les soumissionnaires ne doivent pas se plaindre de I'insecurité sur le site pendant execution
du projet. :

7. Financement

Les travaux objet du présent appel d’offres sont financés par le Budget d’Investissement Publics
MINEE du Cameroun de I'exercice 2026 Reference Budgétaire: .....cevvvevvvnnnnnn. Imputation :
8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piece 12 du DAO, d'un montant de Deux Millions FCFA (2 000 000 FCFA) et
valable pendant trente (30) jours au-dela de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’'Offres peut étre consulté et obtenu aux heures ouvrables & la Marie de
BALIKUMBAT Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Marie de Balikumbat, Service de
Passation des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de
versement & la Trésorerie Municipale de Balikumbat de la somme non remboursable de 100 000 F
CFA (Cent mille Francs CFA).

11. Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé a la Marie de
Balikumbat, Service de Passation des Marchés Public au plus tard le 06/02/2026 a 10 h 00, heure
locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°
06/AONO/MINDDEVEL/RNO/NGOK./BC/BCITB/2026 DU 10/01/2026 POUR L’EXTENSION DE
L’ELECYTRICITE DE GATEWAY AU QUARTIER BACKYIT ET LA REHABILITATION DU RESEAU
ELECTRIQUE DU VILLAGE BALIGASHU A BALIGANSIN DANS LA MUNICIPALITE DE BALIKUMBAT,
DEPARTEMENT DU NGOKETUNJIA, REGION DU NORD-OUEST»

«A N’'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en
originaux ou en copies certifiées conformes par le service émefierr ou une autorité adminirative (Préfet,

Sous-préfet,), conformément aux stipulations du Réglement Particulier de I'’Appel d'Offres.
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d’Offres.
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Toute offre incompléte conformément aux presaipfiors du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

Uouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura liev le 06/02/2026 a 11h00, heure locale, dans la salle de conférence
de la Marie de Balikumbat, par la Commission interne de Passation de Marchés siégeant en présence
des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance
du dossier.

14. Criteres d’évaluation ' v'l

e
Les offres seront évaluées selon les p}incipoux critéres suivants :
A - Criteres éliminatoires “ e
Il s'agit notamment : “
1- Absence ou non-conformité d'une piece administrative 48h aprés ouverture des
plis;
2. Délai d’exécution supérieur & celui prescrit (supérieur & trois mois) ;
3. Fausses déclarations ou piéces falsifiées ;
A- Absence ou insuffisance de la caution provisoire de soumission ;
5. Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ;
6- Offres financiére incompléte,

7- Le changement d’une unité ou d'une quantité dans I'offre financiere ;
8- Le non-respect de 21/27 (77.8)% des critéres essentiels ;

B - Critéres essentiels

Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de l'offre ;
2- Capacité financiére ;
3. Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8. Attestation et rapport de visite du site ;
9. Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;
10-Cahier des Clauses Administratives Particulieres complété et paraphé a chaque page.

Les critéres essentiels sont soumis @ des minima dont le détail est donné dans le Réglement
Particulier de ’Appel d'Offres (RPAQO).

15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 21/27 (77.8)% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’'Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 21/27 (77.8)% des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date
limite fixée pour la remise des offres.

17. Renseignements complémentaires




Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés du service
de passation des Marches Publics de la Mairie de Balikumbat, Tél. : 670912286

10 JAN 2006

Fait & Balikumbat, le

Le Maire,
Copies :
“ MINMAP
- ARMP ;
- Présidents CPM ;
& Affichage.
- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender
hereinafter referred to as “Contracting Authority” hereby launches an invitation to tender for the
construction and/or completion of the works described in the Tender File and briefly described in
the Special Regulations.
The name, identification number and number of lots which form the subject of the invitation to
tender feature in the Special Regulations of the invitation to tender.

Hereafter reference is made to it under the term “works”.

1.2The bidder retained or the preferred bidder must complete the works within the time- limit

indicated in the Special Regulations which runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award or
execution of a Contract;

ii) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding fo those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found guilty of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genuine documents in the bid, without prejudice to

criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
13




Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

- Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;
Model Contract;

Q@ ™0 o0 TaQ

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for Public Contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or
made known by a traceable means to qll bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of

:1-3" _bids, the Contraf:ﬁng Au.ﬂ?orify may postpone as is necessary, the deadline for the submission of
Ids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender
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The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

17




c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Suh O

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the
basis of the price schedule and the detailed bill of quantities and estimates presented by

the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the

Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit

expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
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currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall fumish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
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22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT
BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Mezam Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in
the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read fo the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the heorlqg of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.
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25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be

considered authentic and the total corrected.

~—

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in

accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.
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30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award
34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged

essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates
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34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to
be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within @ maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall

be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the
results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

38:3 The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
26

P

—_— e —_—

| S

_

Bl = =

==



39.1

39.2

39.3

39.4

Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in liev of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the Contract under the terms laid down in the General Administrative
Conditions.
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Document No. 3
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General

the General

regulations

11 Definition of works:
For The Extension of Electricity from Gateway to Backyit Quarter and The
Rehabilitation of Electricity Line in Baligashu and Baligansin Villages All in Balikumbat
Municipality, Ngoketunjia Division of the North-West Region.
Name and address of the Contracting Authority: The Lord Mayor, Balikumbat Council
Reference of Invitation to Tender: Ne
06/0NIT/MINDDEVEL/NWR/NGOK./BC/BCITB/2025 OF 10/01/2026

1:2 Execution deadline: THREE MONTHS

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the
2026 Public Investment Budget of the Ministry of Water Resources and Energy.

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of electrical materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
-Absence or non-conformity of a document in the administrative file 48 hours after bid

ol

2 N

opening;

-Deadline for delivery higher than prescribed;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

-Incomplete financial file;

-Change of quantity or unit;

-Non respect of 21/27 (77.8)% of essential criteria;

D. Essential criteria

:
2

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the

last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAQ).

This evaluation will be done in o purely positive way (yes) o negative (no) with an acceptable

minimum from at least 21/27 (7

7.8)% of the essential criteria taken in account.
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Before the commencement of work the Contractor must be installed on the site by the

The Authorizing Officer;

The Control Engineer, DD MINEE ;

The Divisional Delegate of MINMAP;

The Divisional Delegate of MINEPAT;

Project Manager;

The Representative of beneficiary population.

o J 7 7 )
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Document No. 4
SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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The constituent Contractual documents of this Contract are in order of priority: (to be adapted tfo the

nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of

the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

Circular No. 002/CAB/PM of 21 January 2011 relative to the amelioration of the performance of the

public contract system;

9. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Circular Letter No. 000005 /LC/MINMAP/CAB of 29/12/2023 on the implementation of the
categorisation of Building and Public Works sector Enterprises within the framework of
contracting public contracts;

11. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

12.Circular Letter No. 0001879 /L/MINFI of 31/12/2025 relating to the execution, Monitoring
and control of execution of the budget of Regional and Local Authorities for the 2026
financial year.

13. Unified Technical Documents (DTU) for building works;

14. Applicable standards;

15. Other instruments specific to the domain concerned with the contract.

g

® N o

Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent
to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly

addressed to the [fo the specified] council, chief town of the region in which the work
was done;

b) In the case where the Project Owner is the addressee:
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Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor
by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the
Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
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9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution.
The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need be].

Chapter ll: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures)
(in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFA F
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
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a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
15.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

15.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC) (not applicable)
Article 16: Price updating formulae (article 21 of the GAC) (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed
by Cameroon law or a first-rate financial institution in accordance with the instruments in force
and reimbursed by deduction of the payments on accounts to be paid to the Contractor during
the execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
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23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,
aofter the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft fo
the Project Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue

payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.
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Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing
the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to
this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety
(90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.
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The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager ofter the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d] The GPProvaI granted by the Contract Manager or Project Manager shall in no way diminish the
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603007
21001 180027
[ 21001 180026

Supply and planting twin wooden poles 9m class D
Supply and planting single wooden poles 9m class D

HOUSEHOLD CONNECTIONS
This is to cover aerial connections four wires. The work involved will include;
22009 050001 | Installation of Testing point (complete ENEO subscription and connection set with a three phasm

Grounding type C cable 29 mm? bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m m

meter)

Clearing and pruning u
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with
opening of transects 10 meters in width.
THE DELIVERIES AND HANDLING u
The transportation of material and its handling from the place of supply to the construction
site including distribution of wooden poles to their holes u
DIMENSIONING OF NETWORK
V' Medium and Low Voltage Network ﬂ
The Supply Voltage of the Network is: 30 KV
NORMALIZED | LAYING | LINEAR | INSTALLED | NOMINAL peion fglv%lfr?éﬂ
CABLES ARROW RESISTOR POWER CURRENT
NETWORK DROP
KVA (A)
4x25mm? Aluminum | 047m | R=1200km |50 40 KW 9 Tkm 20% ||
twisted cable (380/220V)
34.4mm’ Almelec 0.30 m R=0.958Ckm 75KVA 0,7 Skm 20%
cable

Equivalent range in LV: 45 - 50m so as to
weld every three hundred meters and a support afte

The insulators are of tempered glass type
elements for the 30 KV lines.

avoid longitudinal forces (grounding type copper

r the transformer).

HT36 or HT38; the insulator chains will be of 3

HEIGHT HEIGHT
OUTSIDE OUTSIDE
SUPPORTS WEIGHT | ANGLE DEPTH (M) GROUND GROUND OBSERVATIONS
(NORMAL (ROAD
TERRAIN) CROSSING)
Wooden Pole | 300 <10°
class D 9m/S | DAN Alignement | H/10+ 0.5 7,6m 8,20m 9mTwins on angles
Wooden Pole | 900 s
class D 9m/J | DAN 45°a 90° H/10+0.5 7.6m 8,20m 9mTwins on angles
300DAN, 3
Ilm Concrete 500 DAN 25° 4 60° H/10 + 0.5 9’4m 10m lateritic Terrain
S00DAN, A
u?m Concrete 1000DAN 25° 34 60° H/10+0.5 10,3m 10m lateritic Terrain

|
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NETWORK PROTECTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO network,
as this company insists on the standardization aspect of electrical equipment and installations before
any connection to its network. This standardization aims above all to protect and secure installations,
as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current
standards. it will simply be necessary to ensure their respect and the acquisition of electrical
equipment meeting these standards.

These preoccupations justify the following major recommendations:

o Installation of an expulsion circuit breaker at the connection point and at each
transformer to isolate network sections in the event of problems;

e Installation of a twin post at each line stop and each derivation;

e Use of standard posts of 11 meters for MV and mixed lines; 9 meters for single LV
sections;

e Installation of earthing equipment at line stops, on each post-transformer and on each
post surrounding a transformer;

e Almelec cable 1 x 34.4 mm? for the medium voltage line and twisted cable 4x25mm?
in aluminum for LV transport.

e The poles are installed according to the standardized scheme.

Medium voltage line and mixed line.

*single 11m pole (S) with suspended insulator and anchoring equipment, for right
alignment and angle up to 10 °;

* twin 11m pole (J) with suspended insulator and anchoring equipment, for angle
between 60 ° to 90 °;

Low voltage line

* 9m single pole (S) with suspension console and alignment clamp, for straight and
angle alignment up to 10 °;

* 9m twin pole (J) with suspension console and anchor clamp, for 10 © and 45 ° angle
and for derivations (= 90 ©).

MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT.
In accordance with the standards used in Cameroon, the different types of assembly for the
electrical network are listed in the table below:

1. SINGLE POST 11 meters wooden pole class D (angle up to 25 °)
Code MT-101

Elément Quantité
Spindle 1
Reinforced glass insulator 1
Cross bar 1
Small accessories (clip, bolt, galvanized plate, washer) 2

2. SINGLE POST 11 meters wooden pole class D (angle 60 ° to 90 °)
Code MT-103

Elément Quantité
Pigtail anchor hook 14 x 450 2
3-element insulators (hung horizontally) 1
U Iron 1
Return clamp 2

1

Reinforced glass insulator
r Small accessorics (clip, bolt, galvanic plate, washer)
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UNIT PRICE SCHEDULE FOR THE EXTENSION OF ELECTRICITY FROM GATEWAY
TO BACKYIT QUARTER AND THE REHABILITATION OF ELECTRICITY LINE IN
BALIGASHU AND BALIGANSIN VILLAGES ALL IN BALIKUMBAT MUNICIPALITY,

NGOKETUNJIA DIVISION OF THE NORTH-WEST REGION.

Price
NO

WORK DESCRIPTION AND THE UNIT PRICES
(Excluding taxes all in words )

Amount in figures Amount In words

100

CONSTRUCTION OF A MV SINGLE PHASE

LINE WITH 1x34.4 mm? ALMELEC CABLES

101

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Meter: .......... Francs CFA

102

Excavation of works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
[t is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

103

U anchor iron

This unit price remunerates :

-the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.
TheUnit:..........ocsnsiis Francs CFA

104

Single 11m wooden poles class D

This unit price remunerates :

-the supply and fixing of an 11m single treated wooden class
D pole.

It is applied as a Unit to the task.

The Unit: ....................... Francs CFA

105

Twin 11m wooden poles class D

This unit price remunerates :

-the supply and fixing of an I 1m twin treated wooden class D
pole.

It is applied as a Unit to the task.

The Unit: ....................... Francs CFA

106

Rigid glass insulator 30KV

This unit price remunerates :

-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.
It is applied as a Unit to the task.

TheURit: o voenscavsnssisass Francs CFA

107

Chain of 3 insulators

This unit price remunerates:

-the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.

The Unit: .................... Francs CFA

108

Spindle

This unit price remunerates :

-the supply and installation of a spindle on which a rigid glass
insulator is fixed.

It is applied as a Unit to the task.

] Francs CFA

109

MYV Fuse cutout

This unit price remunerates :

-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.

It is applied as a Unit to the task.

TREURIG isus0sssssvissmnsinser L LANCS GEH

110

Warning plates DM

This unit price remunerates :

-the supply and fixing of a Warning Plate.
Itis applied as a Unit to the task.

The Unit: ..................... Francs CFA

[11

| Number plate + Numbering /

7
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This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

The Units .icoioso iz Franes CFA

112

Stringing 34.4 mm* Almelec cable

This unit price remunerates :

-the supply and the stringing of 34.4 mm* Almelec cable. It is
applied as a Lincar Meter to the task.

The Linear Meter: ............ Francs CFA

113

Mass concrete for foundation of poles

This unit price remunerates :

-the supply of Mass concrete for foundation.
[t is applied as a Unit to the task.

The Linear Meter: ....c.c..... Francs CFA

200

CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm*

ALUMINUM CABLES

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applied as a Lincar Meter to the task.
The Linear Meter: .......... Francs CFA

Excavation of works

This unit price remunerates :

_the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

U anchor iron

This unit price remunerates :

-the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.

The Unit: .-osonessvvnnen Francs CFA

204

Single 11m wooden poles class D

This unit price remunerates :

~the supply and fixing of an 11m single treated wooden class
D pole.

It is applied as a Unit to the task.

The Units: oo Rrancs CEA

205

Twin 11m wooden poles class D

This unit price remunerates :

-the supply and fixing of an 11m twin treated wooden class D
pole.

It is applied as a Unit to the task.

The Unit; ..........ccoveerenes Francs CFA

Rigid glass insulator 30KV

This unit price remunerates :

-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.
It is applied as a Unit to the task.

The Unlls susessesommennsosss Francs CFA

207

Chain of 3 insulators

This unit price remunerates:

-the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.

Thie TNt o o wonssssessnsnnnsmne Francs CFA

208

Spindle

This unit price remunerates :

-the supply and installation of a spindle on which a
rigid glass insulator is fixed.

It is applied as a Unit to the task.

The Units «..c.coveueniiiineenn Francs CFA

Warning plates DM

This unit price remunerates :

-the supply and fixing of a Warning Plate.
It is applied as a Unit to the task.

The URit: .o.oovvvernienieenn Francs CFA
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210

Number plate + Numbering

This unit price remunerates :

~the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

The Unit: ................. Francs CFA

211

Stringing 34.4 mm* Almelec cable

This unit price remunerates :

~the supply and the stringing of 34.4 mm?* Almelec cable. It is
applied as a Linear Meter to the task.

The Linear Meter: ............ Francs CFA

212

Mass concrete for foundation of poles

This unit price remunerates :

~the supply of Mass concrete for foundation.
It is applied as a Unit to the task.

The Linear Meter: ............ Francs CFA

213

LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

TR UM 55 558550 e n e Franes CFA

214

LV Anchoring clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
Itis applied as a Unit to the task.

The Unit; .............................. Francs CFA

215

Stringing 4X25mm? Aluminium cable

This unit price remunerates :

~the supply and the stringing of 4X25mm? Aluminium cable.
It is applied as a Linear Meter to the task.

The Linear Meter: ............ Francs CFA

216

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an earth plug and its
installation.
It is applied as a Unit to the task.
The Unit: ....ccuuevuvuuun...... .. Francs CFA)

Set of four Line taps

This unit price remunerates :

-the supply of Set of four Line taps and its installation.
It is applied as a Unit to the task.

TR URIS i3svs3 8RR samansens Francs CFA)

300

CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm?

ALUMINUM TWISTED CABLE

301

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
Itis applied as a Linear Meter to the task.
The Linear Kilometer: .......... Francs CFA

302

Excavation of works

This unit price remunerates

-the cost of excavation of holes for poles and carthling,
It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

303

S & F LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: ......................... Francs CFA

304

LV Anchoring clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit: ............................ Francs CFA

305

Single 9m wooden poles class D

This unit price remunerates

-the supply and fixing of a 9m treated wooden class C pole.
It is applied as a Unit to the task.

The Units :.isivcvoisvistaciisvisnivs Franes CFA

306

Twin 9m wooden poles class D
This unit price remunerates -
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-the supply and fixing of a 9m twin treated wooden class C
pole.
It is applied as a Unit to the task.
The Unit: ...................... Francs CFA
Number plate + Numbering
This unit price remunerates :
1307 -the supply and installation of a Number plate and
numbering.
It is applied as a Unit to the task.
TheUnits ..o asssis Francs CFA
Stringing 4x25 mm* Aluminum cable This unit price
remunerates :
308 -the supply and the stringing of 4x25 mm® twisted cable. It is
applicd as a Linear Meter to the task.
The Linear Meter: ............. Francs CFA
Type C earth plug
This unit price remunerates :
309 ~the supply of elements constituting an earth plug and its
installation.
It is applied as a Unit to the task.
The Unit: ...ocovovoeeveeerne e Francs CFA)
400 CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH TWO SINGLE PHASE
TRANSFORMERS H61 -25 KVA/17.32KV
Transformer H61-25KVA 17.32KV/B2
This unit price remunerates :
401 -the supply and the fixation of a 25 KVA 17.32KV
Transformer.
It is applied as a Unit to the task.
The URits ic.covvmssiaaslrancs CEA
Excavation of works
This unit price remunerates :
402 | -the cost of excavation of holes for poles and carthling.
It is applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA
Single 12m concrete pole 500 daN
This unit price remunerates :
403 | -the supply and fixing of a Single 12m concrete pole 500daN
It is applied as a Unit to the task.
The Unit: ..........cocoocevenven e Francs CFA
Chain of three insulators discharger
This unit price remunerates :
-the supply and installation of a chain of three insulators
404 | discharger which is used to protect the transformer from
current surges and overloads.
It is applied as a Unit to the task.
The Unit: ..o veeveneeewen oo Francs CFA
Type 2BH earth plu
This unit price remunerates :
405 -the supply of element constituting the earth plug and its
installation.
It is applied as a Unit to the task.
The Unit: ..........o.ocoeve e v Francs CFA
27KV Surge arrestor
This unit price remunerates :
406 | -the supply of a Surge arrester and its installation.
It is applied as a Unit to the task.
The Uity wovs:swasssummisss FEARCS CRA
Fuse cutout
This unit price remunerates :
-the supply and installation of a Fuse cutout which is used to
407 -
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.
The Units s vessvnssss BrANCS GEA
Mass Concrete for foundation
This unit price remunerates :
408 | -the cost of mass concrete for foundation.

It is applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA

=

Full equipment of single phase station
This unit price remunerates

oy e
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~the supply and fixation of the LV Support Alignment.
Itis applied as a Unit to the task.
The Unit: ........................ Francs CFA

613

LV Anchoring clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The URits . cvuiswassvssasao Franes CEA

614

Stringing 4x25 mm? Aluminum cable This unit price
remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter to the task.

The Linear Meter: ............. Francs CFA

615

Set of four Line taps

This unit price remunerates :

-the supply of Set of four Line taps and its installation.
It is applied as a Unit to the task.

The Unils s.vuisivsvaivisiviviasisnss Francs CFA)

616

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an carth plug and its
installation.
It is applied as a Unit to the task.
The Unit: ................c............ Francs CFA)

700

REHABILITATION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM

TWISTED CABLE

701

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
Itis applied as a Linear Meter to the task.
The Linear Kilometer: .......... Francs CFA

702

Excavation of works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
Itis applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

703

S & F LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
[tis applied as a Unit to the task.

The Unit: ........................ Franes CFA

704

LV Anchoring clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit: ........................... Francs CFA

705

Set of four Line taps

This unit price remunerates :

-the supply of Set of four Line taps and its installation.
It is applied as a Unit to the task.

The Unit: «...ccuuueunnaaaannn..... Franes CFA)

706

Single 9m wooden poles class D

This unit price remunerates

-the supply and fixing of a 9m treated wooden class C pole.
It is applied as a Unit to the task.

The Unit: ............................ Francs CFA

707

Twin 9m wooden poles class D

This unit price remunerates :

-the supply and fixing of a 9m twin treated wooden class C
pole.

It is applied as a Unit to the task.

The Unit: ..................... Francs CFA

708

Number plate + Numbering
This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

Itis applied as a Unit to the task.

The Unit: ...................... Francs CFA

-

Stringing 4x25 mm? Aluminum cable This unit price
remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is




F)pplied as a Linear Meter to the task.
The Linear Meter: ............ Francs CFA

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an earth plug and its

Z10: | :
installation.
It is applied as a Unit to the task.
The Unit: ..o oo eveeeevrveeeeenenn Frances CFA)
800 REPLACEMENT OF TRANSFORMER POLES IN SOME TRANSFORMATION STATION H61-

25KVA/17.32KV

Single 12m concrete pole 500 daN

This unit price remunerates :

801 | -the supply and fixing of a Single 12m concrete pole 500daN
It is applied as a Unit to the task.

The Units ... i Francs CEA

Excavation of works

This unit price remunerates :

802 | -the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

Chain of three insulators discharger

This unit price remunerates :

-the supply and installation of a chain of three insulators
803 | discharger which is used to protect the transformer from
current surges and overloads.

It is applied as a Unit to the task.

The URit: <.......cooeeeeeeeen oo Franes CFA

Type 2BH earth plug

This unit price remunerates :

-the supply of element constituting the earth plug and its
installation.

It is applied as a Unit to the task.

The Units ..o ooooeeecen e e oo Francs CFA

804

27KV Surge arrestor

This unit price remunerates :

805 | -the supply of a Surge arrester and its installation.
It is applied as a Unit to the task.

The URits ..o oeeeeeneeeee oo Franes CFA

Fuse cutout
This unit price remunerates :
-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.
The URits ovvve v vesereseneeneen e Franes CFA

806

Mass Concrete for foundation

This unit price remunerates :

807 _the cost of mass concrete for foundation.
It is applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA

900 SUNDRY EXPENSES

Connection to ENEO Network

This unit price remunerates :

_the works for the interruption of electricity on the existing
line for the connection of the newly constructed one.

It is applied as a Unit to the task.

The Units ..covovsvmasssssmnsFranes CFA

901

Site Installation

This unit price remunerates :

902 - the Installation of the Contractor on the Site
It is applied as a LS to the task.

The LS: .ovoiiiess Francs CFA

Remouval and transfert of cables and accessories on the
new line

This unit price remunerates :

903 -the works of Remouval and transfert of cables and
accessories on the new line.

1t is applied as a Lincar Kilometer to the task.

The LS: ..coconese Francs CFA

Clearing and pruning
904 This unit price remunerates :
-the works of cutting and clearing of trees. including bushes




with an opening of a corridor of 6 meters.
It is applied as a Linear Kilometer to the task.
The Linear Kilometer: .......... Francs CFA

Transport and handling material

This unit price remunerates :

-the transportation of the material and its handling from the
place of supply to the construction site.

It is applied as a LS to the task.

The LS: .......... Francs CFA

905

Transport of Concrete and wooden poles

This unit price remunerates :

906 -the transportation of the poles and its handling from the place
of supply to the construction site and their distribution.

It is applied as a LS to the task.

The LS: .......... Francs CFA

Transportation of workers
This unit price remunerates
-the transportation of workers on the work site and their

907
return,
It is applied as per day to the task.
Per Days .vcviviissssiivi . Franes CEA
1000 ENVIRONEMENTAL IMPACT NOTICE

Production and validation of Environmental impact notice
This unit price remunerates :
1001 -the Production and validation of Environmental impact

notice

It is applied as a LS to the task.

The LS: .......... Francs CFA
COMPANY:
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BILL OF QUANTITIES AND ESTIMATES
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AND BALIGANSIN VILLAGES ALL IN BALIKUMBAT MUNICIPALITY, NGOKETUNJIA DIVISION OF

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF ELECTRICITY FROM
GATEWAY TO BACKYIT QUARTER AND THE REHABILITATION OF ELECTRICITY LINE IN BALIGASHU

THE NORTH-WEST REGION,

1: EXTENSION OF ELECTRICITY FROM GATEWAY TO BACKYIT QUARTER

Ref DESCRIPTION OF WORKS UNIT QTY SUFFLY AND LABOUR
N° u.p T.P
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm?2 ALMELEC CABLE
101 | Studies and Pegging (Code 10000) ML 600
102 | Excavation works (Code 100001) M3 2.77
103 | S & F U anchor iron (Code 60113) u 6
104 | S & F Single 11m wooden pole class D u 3
105 S & F Twins 11m wooden pole class D U 2
106 | S & F 30kv Rigid glass insulator (Code 601001) U 5
107 | S & F Chain of three insulators (Code 601002) U 4
108 | S & F Spindle (Code 601004) U 5
109 S & F Fuse cutout (Ref 22 001 050038) U 2
110 | S & F Warning plates DM (Code 601005) 9] 5
111 S & F Number plate + Numbering (Code 601006) U 5
112 | S & Stringing 34.4 mm2 Almelec cable (Code 60101 1) LM 618
113 | Mass concrete for foundation of poles M3 2.55

SUB TOTAL 100

CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC CABLE AND

200 4x25mm? ALUMINIUM TWISTED CABLE
201 | Studies and Pegging (Code 10000) ML 2,700
202 | Excavation works (Code 100001) M3 28
203 | S & F U anchor iron (Code 60113) U 26
204 | S & F Single 11m wooden pole class D u 41
205 S & F Twins 11m wooden pole class D U 13
206 | S & F 30kv Rigid glass insulator (Code 601001) U 54
207 | S & F Chain of three insulators (Code 601 002) U 26
208 | S & F Spindle (Code 601004) U 54
209 | S & F Warning plates DM (Code 601 005) U 54
210 | S & F Number plate + Numbering (Code 601 006) U 54
211 S & Stringing 34.4 mm?2 Almelec cable (Code 601011) LM 2,060
212 Mass concrete for foundation of poles M3 28
213 | S & F LV Alignment support (Code 603001) U 29
214 | S & F LV Anchoring clamp (Code 603004) U 19
215 S & Stringing 4X25mm?2 Aluminium cable (Code 60101 1) ML 945
216 | S & F Type C earth plug (Code 603007) 11
217 | S & F Set of four Line taps (D1 D76) (Code 3504035) 2

SUB TOTAL 200
300 CONSTRUCTION OF SINGLE PHASE LV LINE WITH 4x25mm? TWISTED CABLE
301 | Studies and Pegging (Code 10000) ML 1,500
302 | Excavation of works (Code 100001) M3 20
303 | S & F LV Alignment support (Code 603001) 25
304 | S & F LV Anchoring clamp (Code 603004) 8
305 | S & F Single 9m wooden poles class D (Code 603008) 25

N




306 | S & F Twin 9m wooden poles class D (Code 603008) 5
307 | S & F Number plate + Numbering (Code 601006) 30
308 S & Stringing 4x25 mm? twisted Aluminium cable (Code 601011) ML 1,575
309 | S & F Type C earth plug (Code 603007) U 8

SUB TOTAL 300
400 CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH TWO SINGLE PHASE TRANSFORMERS

H61 -25 KVA/17.32KV

401 | S & F Single Phase Transformer H61-25KVA/17.32KV V) 2
402 | Excavation works (Code 100001) M3 2
403 | S & F Single 12m Concrete pole 500 daN U 2
404 S & | Chain of three insulators discharger (Ref 23 001 060 115) U 2
405 | S & F Type 2BH earth plug (Ref 22 001 050049) u 2
406 | S & F 27KV Surge arrestor (Ref 21005010007) U 2
407 | S & F Fuse cutout (Ref 22 001 050038) U 2
408 | Mass Concrete for foundation M3 3.6
409 | Full equipment of single phase station (Ref 22 001 050002) Set 2

SUB TOTAL 400

TOTAL FOR PART 1
2: REHABILITATION OF ELECTRICITY LINE IN BALIGASHU AND BALIGANSIN VILLAGES

500 REHABILITATION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC CABLE
501 | Studies and Pegging (Code 10000) ML 350
502 | Excavation works (Code 100001) M3 2
503 | S & F U anchor iron (Code 60113) U 2
504 | S &F Single 11m wooden poles class D (Code 601014) U 2
505 | S & F Twin 11m wooden poles class D (Code 601015) U 1
506 | S & F 30KV Rigid glass insulator (Code 601001) U 3
507 S & F Chain of three insulators (Code 601002) Y] 2
508 | S &F Spindle (Code 601004) U 3
509 | S & F Warning plates DM (Code 601005) U 3
510 | S & F Number plate + Numbering (Code 601006) U 3
511 | S &F MV Fuse cutout (Ref 44001010046) U !
512 | 5 & Stringing 34.4 mm? Almelec cable (Code 601011) LM 361

Sub-Total 500
600 REHABILITATION OF MV/LV SINGLE PHASE LINE WITH 1x34,4mm? ALMELEC & 4x25 mm2 ALUMINUM TWISTED

CABLES

601 Studies and Pegging (Code 10000) ML 800
602 Excavation works (Code 100001) M3 9
603 S & F U anchor iron (Code 6011 3) U 8
604 | S & F Single 11m wooden poles class D (Code 601014) U 13
605 | S & F Twin 11m wooden poles class D (Code 601015) U 4
606 | S & F 30kv Rigid glass insulator (Code 601001) U 17
607 | S & F Chain of three insulators (Code 601002) U 8
608 | S & F Spindle (Code 601004) U 17
609 | S & F Warning plates DM (Code 601005) U 17
610 | S & F Number plate + Numbering (Code 601006) U 17
611 S & Stringing 34.4 mm?2 Almelec cable (Code 601011) LM 824
612 | S &F LV Alignment support (Code 603001) U 13
613 | S & F LV Anchoring clamp (Code 603004) 11
614 | S & F Stringing 4x25 mm? twisted cable (Code 601011) LM 840
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615 S & F Set of four Line taps D1D76 (Code 3504035) u 2
616 | S & F Type C earth plug (Code 603007) U 4
Sub-Total 600
700 REHABILITATION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM TWISTED CABLE
701 | Studies and Pegging (Code 10000) ML 1,700
702 | Excavation of works (Code 100001) M3 15
703 | S & F LV Alignment support (Code 603001) U 29
704 | S & F LV Anchoring clamp (Code 603004) U 10
705 | S & F Set of four Line taps (D1 D76) (Code 3504035) U 3
706 | S & F Single 9m wooden poles class C (Code 603008) U 29
707 | S & F Twin 9m wooden poles class C (Code 603009) U 5
708 | S & F Number plate + Numbering (Code 601006) 9] 34
709 | S & F Stringing 4x25 mm? twisted cable (Code 601011) LM 1,785
710 | S & F Type C earth plug (Code 603007) U 7
Sub-Total 700
800 REPLACEMENT OF TRANSFORMER POLES IN SOME TRANSFORMATION STATION H61-25KVA/17.32KV
801 S & F Single 12m concrete pole 500 daN U 3
802 | Excavation of works (Code 100001) M3 1.85
803 | S &I Chain of three insulators discharger (Ref 23 001 060 115) 3
804 | S & F Type 2BH earth plug (Ref 22 001 050049) U 3
805 | S & F 27KV Surge arrestor (Ref 21005010007) 3
806 | S & F Fuse cutout (Ref 22 001 050038) U 3
807 | Mass Concrete for foundation M3 5.4
Sub-Total 800
TOTAL FOR PART 2
900 SUNDRY EXPENSES
901 Connection to ENEO Network (Ref 22 001 050022) U 5
902 | Site Installation LS 1
903 Remouval and transfert of cables and accessories on the new line LS 1
904 | Clearing and pruning (Code 801002) Km 12
905 | Transport and handling material (Code 2003) LS 1
906 | Transport wooden and Concrete poles (Code 2004) LS 1
907 | Transport of workers (Code 2005) Day 6
Sub-Total 900
1000 ENVIRONEMENTAL IMPACT NOTICE
1001 | Production and validation of Environmental impact notice LS 1
Sub-Total 600
SUMMARY
1 | EXTENSION OF ELECTRICITY FROM GATEWAY TO BACKYIT QUARTER
REHABILITATION OF ELECTRICITY LINE IN BALIGASHU AND BALIGANSIN
2 | VILLAGES
900 | SUNDRY EXPENSES
1000 | ENVIRONEMENTAL IMPACT NOTICE

TOTAL WITHOUT TAXES

VAT (19.25%)

TOTAL WITH TAXES
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AIR (2.2% OR 5.5%)

NET PAYABLE

STOP THE PRESENT BILL OF QUANTITIES AT THE SUM OF ....couivniniininininninnennns

INCLUSIVES)

FRANCS CFA(ALL TAXES
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Document No. 8

SCHEDULE OF SUB-DETAIL OF PRICES
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