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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N2/ ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 OF _L | A 0% FOR
THE CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY
ROAD WITHIN BENAKUMA COUNCIL AREA ON THE TOWN HALL
STREET FROM BAWORO PARK TO URBAN HEALTH CENTER
BENAKUMA (1.5KM) IN BENAKUMA COUNCIL, MENCHUM
DIVISION OF THE NORTH WEST REGION,

1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2026 Public Investment Budget, the Contracting Authority (Mayor of
Benakuma Council), hereby representing the State of Cameroon, launches an Open Natiohal Invitation to
Tender under NORMAL CONDITIONS for the Construction of drainage structure on a priority road
within Benakuma Council area on the Town Hall street from Baworo Park to Urban Health Center
Benakuma (1.5km) in Benakuma Council in Menchum Division-North West Region.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require for the Construction of drainage structure
on a priority road within Benakuma Council area on the Town Hall street from Baworo Park to Urban
Health Center Benakuma (1.5km) in Benakuma Council, Menchum Division of the North West Region.

The works required are found in the detail description mentioned in the respective bills of quantities
and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be Ninety calendar days (90days) with effect from date of notification of the
Service Order to start execution. ‘

4) ALLOTMENT:

(%)



The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below:-

Lot Works Locality

The Construction of drainage structure on a
priority road within Benakuma Council area on
1 the Town Hall street from Baworo Park to
Urban Health Center Benakuma (1.5km)in
Benakuma Council, Menchum Division of the
North West Region

Benakuma Council Area Menchum Valley
Sub Division in Menchum IPivision-North
West Region. |

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:-

Lot Works Locality Estimated Cost

Construction of drainage structure on a
priority road within Benakuma Council area | Benakuma Council, Menchum
4 |on the Town Hall street from Baworo Park | Valley ~Sub  Division in | 50.000.000
to Urban Health Center Benakuma | Menchum Division-North FCEA

(1.5km)in Benakuma Council, Menchum | West Region.

I Division of the North West Region

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction works accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2026 Public Investment Budget (PIB 2026) of the Republic of Cameroon as specified in
the table below:-

oot Project Provisional Expen(!itur"e
Lot Ministry Oviner Works p——— authnogfatlo Vote of charge N°
Construction of drainage
structure on a priority road !
The Mayor, | Within Benakuma Council 65.000.000 ‘
1 MINHDU | Benakuma | area on the Town Hall street ’F CFjA XXXXXX XXXXXXXXXXXXX
Council from Baworo Park to Urban
Health Center Benakuma
(1.5km)

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name
by a first rate bank or financial body approved by the Ministry in charge of Finance and that shall respect the
model in this tender file featuring on the list in document 12 of the tender file and valid for ninety (90) days
beyond the original date of the validity of the offers.



Bid Bond T Tender Fee

Estimated
Cost

‘7 Lot Works Locality

Construction of drainage
structure on a priority road within
1 Benakuma Council area on the

Menchum Valley
Sub Division in

Menchum 50,000,000 | 1,000,000 65,000

Town Hall street from Baworo o FCFA FCFA FCFA
. Division-North
Park to Urban Health Center VWest Regior
t Benakuma (1.5km) glom. | J

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Service in charge of the contracts) during working hours at
the Benakuma Council.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from
the Services of the Contracting Authority during working hours at the Benakuma Council. The document
shall be obtained upon presentation of a receipt of the Benakuma Municipal Treasury showing the payment

of a non-refundable sum of Sixty five thousand (65,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS): |

Each bid written in English or French shall be signed by the bidder or by a ‘gluly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is.
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shall reach the Benakuma Council not later than 19 FEV 1178at 10am local time. The sealcd
external envelope shall be free of all identification marks, else it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER

N5/ ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 OF 22 A % pOR THE
CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD WITHIN
BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWORO PARK TO
URBAN HEALTH CENTER BENAKUMA (1.5KM) IN BENAKUMA COUNCIL, MENCHUM
DIVISION OF THE NORTH WEST REGION MENCHUM VALLEY SUB—DIV}SION IN

MENCHUM DIVISION NORTH WEST REGION. ‘

(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

In order not to be rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void. especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank or financial body approved by the Ministry in charge of
Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bid?er to whom the

5



contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):
Bids shall be o!pre;?edvp,)g the Benakuma Council Internal Tenders Board in a single pha%e for all in that
s ¥ LN L‘w:"

order on the t @ T2 55 at 11am local time in the hall at the Benakuma Council. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.
14) EVALUATION CRITERIA:

The following points will lead to elimation:

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification of
the said company shall be rejected.

- In the absence of original or properly certified administrative document or documents certified more
than one time. The bidder shall be given 48 hours to replace the said document(s).

- False declaration or forged documents; [

_ Absence of bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s name by a first rate bank or financial body épproved by the
Ministry in charge of Finance the bidder shall simply be rejected.

- Proof of abondantment of any state project.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents, evaluation shall be the binary method (YES or NO) based on the
following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 06
EXPERIENCE OF THE COMPANY 07
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 1|
TECHNICAL EQUIPMENT AND TOOLS 05 |
METHODOLOGY FOR THE EXECUTION OF WORKS 07
TOTAL 36 |

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.
Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.
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15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lower or lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the Service for the Contracts at the
Benakuma Council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time. amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

A 1AM 7076
Benakuma, the _L L JN IO
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- The Chairman, Benakuma Council InternalTenders Boait g* Py \tracting Authority)
- ARMP Bamenda (for publication and filing) f,! g",;;;‘/
- Divisional Delegate MINMAP Menchum ‘ 2gf
- CRTV g\
- Local Radio House(s), to facilitate publicity \\% Gty
- Bill Boards/Notice Ny
- Chrono N i
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AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N 76 /JONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 DU 22 i Rour
TRAVAUX DE CONSTRUCTION DES STRUCTURES DE DRAINAGE SUR LA ROUTE
BAWORO PARK — URBAN IHC BENAKUMA DANS LA COMMUNE DE BENAKUMA DANS LE

DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST

LES

1- Objet de ’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2026, le Maire de la Commune de Benakuma,
(Autorité Contractante) représentant I’état du Cameroun lance un Appel d’Offres National Ouvert SOUS
LES CONDITIONS NORMALES pour de TRAVAUX DE CONSTRUCTION DES §TRUCTURES
DE DRAINAGE SUR LA ROUTE BAWORO PARK - URBAN THC BENAKUMA  DANS LA
Commune de Benakuma dans le Département de la Menchum, Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

l Les travaux objets du présent appel d’offres concerneront TRAVAUX DE CONSTRUCTION DES
STRUCTURES DE DRAINAGE SUR LA ROUTE BAWORO PARK — URBAN THC BENAKUMA
DANS la Commune de Benakuma dans le Département de la Menchum, Région du Nord-Ouest.

Les travaux requis sont détaillés des descriptions mentionnées dans le cadre du détail estimatif.
3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel d’offre
est de quatre vingt-dix jours (90) continus & partir du jour de la notification de 1’ordre de service pour le
démarrage.

4- Allotissement:
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :- )
! ]

rLot
CONSTRUCTION DES STRUCTURES DE
1 DRAINAGE SUR LA ROUTE BAWORO PARK -
URBAN IHC BENAKUMA

Travaux Localité

Cummune de Benakuma dans 16‘\
Département  de  la
Région du Nord-Ouest.

Menchum. |

5- Cofit prévisionnel
Le coft prévisionnel de I’opération a
dessous :-

Iissue des études préalables est spécifi¢ dans le tableau ci-




I

Lot Travaux Localité I Cofit prévisionnel 1\
CONSTRUCTION DES STRUCTURES | Commune de Benakuma
1 DE DRAINAGE SUR LA ROUTE |dans le Département de la 50, 000,000

BAWORO PARK - URBAN IHC | Menchum, Région  du FCFA
BENAKUMA Nord-Ouest

—

6- Participation et origine:
La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou

groupes d’entreprises ayant une bonne réputation ainsi que expertise professionnel, technique et financier
dans les travaux constructions basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmt& dans le Budget

d’Investissement Public au titre de 1’exercice 2026 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

Maitre Coiit N° de
Lot | Ministére ; Travaux prévisionnel | [autorisation N° de I’ Imputation
d’Ouvrage .
de dépense
CONSTRUCTION DES
Maire de la | STRUCTURES DE
Commune DRAINAGE SUR LA 50,000,000
1 MINHDU : ? XXXXXXXX
de ROUTE BAWORO FCFA ROPARNIROEX

Benakuma | PARK — URBAN IHC
BENAKUMA

Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission établie par une
banque de premier ordre ou un agence financiere  agréée par le Ministere chargé des ﬁnbnces et dont la
liste figure dans le document 12 du ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90)
jours au-dela de la date originale de validité des offres.

) 5 Coit Caution;gn—lé.hj" Prix d’achat
Lot i Lagalite prévisionnel t provisoire du DAO
CONSTRUCTION DES gzg’ﬁ‘r’; . ‘}:
STRUCTURES DE | pepartement de la | 50,000,000 1,000,000 65,000
1 |DRAINAGE ~ SUR LA\ hum dans la FCFA FCFA FCFA
ROUTE BAWORO PARK - Béoion dun Nords
URBAN IHC BENAKUMA Ou?ast

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté des publication du présent avis d’appel d’offre aux services
de I’ Autorité Contractant (Service de passation des marchés dans la Commune de Benakuma) pendant les
heures ouvrables a la Commune de Benakuma. 1

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I"Autorité
Contractant pendant les heures ouvrables a la Service de passation des marchés au Commune de Benakuma
Le dossier sera obtenu contre versement d’une somme non remboursable de soixante cing milles (65,000)
francs CFA payable au trésor Municipal de Benakuma.

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant

dument autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) original et six (06) copies marqucés

9

I 8- Cautionnement provisoire (Garanties de soumission)
[ ]
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comme tels de trois enveloppes marque A : pour le dossier Administratif, B : pour le dossie
l pour le dossier financier. Les offres seront r

AT

I’ Autorité Contractante portant la mention.
l AVIS D’APPEL D’OFFRES NATIONAL OUVERT

i technique et C

mises étant dans une enveloppe externe fermée a la Commune
- e\ n/n A r \
de Benakuma au plus tard leq & ti\ /1 3 10heures. Cette enveloppe externe devra ctre adressée a

0 ('()/é _/

ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 DU} ] JAK /POUR LES TRAVAUX

URBAN THC BENAKUMA DANS LA COMMUNE DE BENAKUMA, ARRONDISSEMENT DE

l DE CONSTRUCTION DES STRUCTURES DE DRAINAGE SUR LA ROUTE BAWORO PARK -

MENCHUM VALLEY DANS LE DEPARTEMENT DE LA MENCHUM, REGION DU NORD-

OUEST
I “A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?”

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou ¢n

copies certifiées conformes par le service émetteur (Exemple : service des impots. banq
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulatio

ues, etc.) ou une
ns du Reglement

Particulier de 1I’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la;1 date originale
de dépot des offres ou avoir éte établies postérieurement a la date de signature de 1’Avis d’Appel d’Offres.

La double certification ne sera pas acceptee. Toute offre incompléte conformément aux

prescriptions du

Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire
délivrée par une banque de premier ordre ou un agence financiere  agréée par le Ministere chargé des

Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par I’ Autorité
Contractante au plus tard trente jours apres la période de validité. A Dattributaire, le cautionnement
provisoire sera remis par I’ Autorité Contractante quant il ’aura fournit le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque

- sous présentation de Ioriginal du cautionnement provisoire. Les soumissionnaires restent te
pendant quatre vingt dix (90) jours & partir de la date limite fixée pour la remise des offres.

nus par leur offre

NB: Pendant I’installation de I"attributaire au site de la construction, il sera oblige de présenter les originaux

des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

L ouverture des plis sera faite par la Commission de passation des marchés en une\, seule phase le

/1

an rr\y M
1 Q FEV HAY,

73 11 heures locale pour tous les lots, lot 1 et lot 2 suivant cet ordre dans une salle allouée au

akuma. Seul les

soumissionnaires ou leurs représentants qui ont une bonne maitrise des procédures et de la réglementation

des marchés publics et disposent des compétences techniques avérées dans le domaine

concerné seront

autorisés a assister a la séance de I’ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO

seront rejetees. '
14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes qui peuvent aboutire a I’elimination.

Offres remise aprés le délai seront rejeté
- Offres remise dans les enveloppes externes ouvertes, seront rejeté

- Documents administratifs certifiés hors du délai de trois mois on demande au so
fournir en 48 heures

Enveloppes externes ayant les signes d’identification des soumissionnaires, seront rejete

qmissionnaire de

- Absence de ’original ou des documents bien certifiés ou documents certifiés plus quune fois 48

heures
- Preuve d’abandon d’un projet d’etat
- Fausse déclaration ou piece falsifice

' Président de la commission de passation des marchés situé a la Commune de Ben

10
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- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au
l nom du soumissionnaire par une banque de premier ordre ou un agence ﬁna?ciere agréée
par le Ministére chargé des Finances *
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de | ‘entreprise
l mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres ;
- Note technique inférieure a 75 % au niveau de 1’évaluation administrative et technique
l _ Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
A) Critéres essentiels
l IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiere des
candidats pour exécuter les taches faisant objet de I'appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des tches a exécuter. Donc, dans 1’évaluation des:
(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS |
PRESENTATION GENERALE DE L’OFFRE 06

LES REFERENCES DE L’ENTREPRISE 07
LA QUALITE DU PERSONNEL D'ENCADREMENT DE L’ENTREPRISE 111
L’EQUIPEMENT ET OUTILS A MOBILISER 05
METHODOLOGIE ET EXECUTION DES TRAVAUX 07

TOTAL 36

l Remarque :
- Offre qui n’obtiendra pas au moins 75% de la note technique sera simplement rejeté;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
I Réglement Particulier de I’Appel d’Offres.
(i) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
l 15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) jours & partir de la date
limite fixée pour la remise des offres.
I 16- Attribution:
Le marché sera attribué au soumissionnaire présentant Ioffre la moins disant et remplissant les capacités
administratives et techniques requises.
l 17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent otre obtenus aux heures ouvrables au Service de
Passation des Marchés de Commune de Benakuma situé a Marie de Benakuma.
l 18- Additif a Pappel D’offres:
L° Autorité Contractante se réserve le droit @ tout moment. que c¢ soit 4 son initiative ou consécutivement
3 une saisie d’un soumissionnaire avant la date de remise des offres. en cas de nécessité, d’apporter toute
l autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiquer par écrit ou signifi¢ par tout
moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps qu’il
l faut pour qu’ils préparent bien leurs offres.
)

Ampliations:

_ Le Président, CIPDM Commune de Benakuma  §:¢
-ARMP Bamenda (pour publication el archivage)j|
-Le Délégué Départemental de MINMAP MCH ‘
- CRTV

_Radios locales pour faciliter la publicité

- Tableau d’affichage

:
|

l
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

\

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
(“RPAO”) is the Mayor of Benakuma Council who shall be in charge of launching the tenders file.
The name, the reference number and the number of lots contained in the invitation to tenders are found
in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution. excepl
modified by the Special Administrative conditions (“CCAP”) of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

|
Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders or contractors the strict respect of rules of professional
l ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
‘ in view of influencing the action of a public official during the award or execution of a
contract;
ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
I influence the award or execution of a contract;
iii) “Collusive practices” shall mean any form of agreement between two Or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
| maintaining the prices of bids at levels not corresponding to those resulting from
competition;
iv) “Coercive practices” shall mean any form of harm against persons or their property or
I threats against them in order to influence their action during the award orjexecution of a
contract.
b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
l through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract. |
Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution.
l take a decision of exclusion from bidding for a period not exceeding two (2) years against an)
bidder found guilty of influence peddling, of conflicts of interest, insider trading. fraud.
corruption or production of non-genuine documents in the bid, without prejudice to criminal
' proceedings that may be brought against him.
-

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction works accompanied by the necessary legal and financial autonomy
and must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
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must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contractsed for this Invitation To Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants.
where need be:; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital|in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract. )
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources
- Orders acquired and contractsed
- Pending litigations
- Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-
~ The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group
— The bid and the contract must be signed in a way that is binding on all members of the
group
- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form
- The member of the group designated as the representative  will reﬂresem all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract
- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting
(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with

the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder. his employees and agents free the Proj\ect Owner, his



employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages. costs and fecs
incurred from the visit. The Project Owner may organise a Visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders Fileli;nclude:—

(a) Document N° 1- Tender Notice (“440") T

(b) Document N° 2- General Regulations of the Invitation To Tender (“RGAQO”).

(¢) Document N° 3- Special regulations of the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(e) Document N° 5- Special technical Conditions (STC="CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(2) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(i) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11-J ustification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds(ro inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE ‘

Request for clarifications may be addressed by letter. electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE MAYOR OF BENAKUMA COUNCIL

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenly
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder whose find himself cheated in the award procedure can petition to the
Minister of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister incharge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILL)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder.
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postponed the deadline of submission as long as he deems necessary




C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid. ‘

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C enclosed and sealed in a large envolope labelled as
follows:-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER

N ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 OF
FOR THE CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD
WITHIN BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWORO
PARK TO URBAN HEALTH CENTER BENAKUMA (1.5KM) IN BENAKUMA COUNCIL,
MENCHUM DIVISION OF THE NORTH WEST REGION “To be opened only during the bid
opening session of the Tenders Board” !
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:- {
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions. fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force:

ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender \

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP). sub-
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
¢. Envelop C: Financial bid:



The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(i) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate

rebates offered in case of award of more than one lot.
\

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR OF BENAKUMA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

Ne_ ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 OF
FOR THE CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD WITHIN
BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWORO PARK TO
URBAN HEALTH CENTER BENAKUMA (1.5KM) IN BENAKUMA COUNCIL, MENCHUM
DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bids o ening session of the Tenders Board”
/4 Y 8 P g

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected ]
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are o
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BOCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the
BOQCE and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID




Except otherwise stated in the Tender File, the amount of the contract shall coveL' all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file. ]

Article 15: CURRENCY OF BID AND PAYMENT |

Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so. '

“Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder. in accordance with the provisions of these General Regulations]; Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:




(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- fails in his obligation to furnish the required final bond in application of the. General
Regulations

- refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below. bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contraé¢ting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below. l

The minutes of the meeting, including the text of the questions asked and the replies given. including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies, that is, one (01) original clearly indicated
“ORIGINAL”. and seven (07) photocopies bearing “COPY”. The original must be typed or written
with indelible ink and in case of any ambiguities or differences only the original shall be considered
authentic. In case of a correction or a page overloaded with information added after, it must be visaed by
the signatory (ies) (person or persons mandated to signed for the bidder). The bid shall be bearing no

modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the
bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS




| .

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. Thrt external and
internal envelopes: |

a) should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “T0O BE OPENED ONLY DURING THE BIDS-OPENING
SESSION as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to

enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service

of Award of Contracts at the Benakuma Council against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure. ensure
that the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no
bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline
all responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected
and returned to the bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:

l In English or French language,

. Using the metric system for quantities,
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by an authorised representative in application of :Lrticle 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL"™.
and “REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared.
sealed. marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1. bids being requested to be withdrawn by bidders shall be returned to
them unopened.

(¢c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the writ’len notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written




Ii notification. As the case may be, the envelopes

must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or «MODIFICATION”. The notification of the modification.
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic. shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them. |
NB: - Offers bearing “WITHDRA WAL” and “REPLACEMENT OFFER” or “MODIFICA TION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.
- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage [ and Stage
1) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents amJaounced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent 1o
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that:-
= All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be m ntioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

S Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

S At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

S 1In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.




It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparisop of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers. the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract. ‘

Article 28: DETERMINATION OF COMPLIANCE OF BIDS |

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms.

conditions and specifications of the Tender File. without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers |

During evaluation, the committee concerned shall:- ;
= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall:-

S Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

S Ensure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

> Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER
The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification




criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected. unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected. ‘

(¢) Where there is a difference between the price indicated in words and in figures, the amount in words
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject o paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations. ‘

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers. the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences

featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications () and (b) above.

in accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis. \

e) By taking into consideration the various execution time-limits proposed by the bidders. if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than onc
lot, if this invitation to tender is launched simultaneously for several lots.

g)  If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In Ple case where

l Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

‘.




the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence. the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROC}EDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board. without any claims being entertained.

Article 34: AWARD OF CONTRACT

I Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was

l judged essentially in compliance with the Tender File and who has the required technical and

financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special

l Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to

tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into

I account the rebates offered by the bidders in the case of more than one lot. Hence. any award of contract

shall be made to the bidder fulfilling the technical and financial capacities required resylting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on

I the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure

the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of:-
l * The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.
* The winner shall be notified through his official address or public media. He/she shall in two (02)
| days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
l enter and be signed by the Contracting Authority after the finance visa.
NB:

' - In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement. |

l - Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be

notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order to

' start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and

eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by

l Decree N2 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

_—

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the




T\.

Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.
l As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids 0 f the
bidders concerned who so request.
Remarks:
(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results. |

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception after the endorsement of the Divisional Finance Controller. As well, the Contracting Authority
must be notified the successful bidder of the signed contract within five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by tl‘he Contracting

' Authority. the contractor shall furnish him with a final bond, to guarantee the complete execution of the

works.

' REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the

l Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

l (b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or

' several guarantee.

(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking

l establishment or first rate financial institution approved in accordance with thie instruments
in force. '

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the

l termination of the contract under the terms laid down in the General Administrative
Conditions. ‘

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-
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Only works and services actually earmarked and executed under the contract s*ihall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed |

Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Housing and Urban Development for Menchum) in
collaboration with the Project Owner and the Delegation of Public Contracts (Staff of the
Control Brigade and other staff as the case may be). They shall be required to give reports on
the tasks executed. The Project Engineer shall prepare payments that shall be VISAED by the
Divisional Finance Controller (Good for Payment) and transmitted for payment into an
account opened by the contractor to this effect.

Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

THE MAYOR OF BENAKUMA COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03

"SPECIAL REGULATIONS OF THE INVITATION TO TENDER |

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary., specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks in the
Construction of drainage structure on a priority road within Benakuma Council area on the Town Hall
street from Baworo Park to Urban Health Center Benakuma (1.5km)in Benakuma Council, Menchum
Division of the North West Region. With the specifications as in the Special Technical Conditions and in
the Bill of quantities and cost estimates. The Contracting Authority concerned in this invitation to tender
shall be the Mayor of Benakuma Council. The reference of this tenders file is N® _ /
ONIT/MINDDEVEL/NWWMCH/BC/BCITB/2026 of for the Construction of drainage
structure on a priority road within Benakuma Council area on the Town Hall street from Baworo Park to
Urban Health Center Benakuma (1.5km)in Benakuma Council. Menchum Division of the North West
Region..

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be ninety calendar days, counting in function of the date of
notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The

' evaluation method features in the General Regulations. The execution deadline proposed by the preferred
[

bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of Benakuma Council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING L

The source of funding for the project shall be the 2026 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Housing and Urban Development
and assigned to the Mayor of Benakuma Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)
The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from

where the resource is extracted, cultivated, produced or fabricated and from where come the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents
Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:
Al.  The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)




A2 A Municipal Treasury Receipt showing the payment for the tender fee of sixty five thousand
(65,000) FCFA. 1

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name issued by CDEC of One million (1,000,000)

AS. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A Receipt testifying payment of the Business Licence for the 2026 Financial Year (“Récépissé
attestant paiement de la Patente 2026 ") with a turn over up to or above the provisional cost of the
Project TTC. (with tax regime same as in Tax payer ’s card)

A7. A certified copy of 2026 Business Licence (“Patente” 2026) with a turn over up to or above the
amount of the contract TTC (with tax regime same as in Tax payer’s card).

A8  An Attestation of non indebtedness [ “Attestation de non Redevance »] testifying that the bidder
owes no taxes.

A9.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit).

A10  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

All. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP). !

Al12. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model form N° 13 for format

Al3 Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al4  The Special Tender Regulations initialled and signed on the last page.

A15. The Special Administrative clauses initialled and signed on the last page

A16. Power of attorney where necessary

A17. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents
Technical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks. }
(iii) Planning on which the company depends to accomplish the tasks ‘
(¢) Proof of acceptance of the conditions of the contract by putting visa on the administrative and

technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP™)

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title deeds,
It shall show clearly the means at the vehicle  registration  certificate(s).
Bl | Equipment list | disposal of the enterprise to carry out the i

NB- The equipment and tools must
i i 2 or A ) e . .
job (See Model jorm A 12 for formay) be present at the site during each

phase of the execution

It shall contain: Attach for each person a CV
= Works Supervisor: At least a Senior | (signed and dated byi the indiv{dual)

Rural/Civil Engineering  Technician | 23 well as a certified copy of highest
B2 | Personnel list with at least 3 years experience in Road diploma of each person concerned. |
works construction/ maintenance.

Key Personnel shall include the |
Works Supervisor Works Foreman
and other dependent on the bids of the
candidate. J




= Foreman: Rural/Civil Engineering
Technician experience with at least 3
years’ in Road works construction/

maintenance.

NB-All key personnel must present
commitment of availability duly
signed & certified ?y the National
Security Service (sde Model Forms

N° 8 & N° 9 for formats)

ids shall be assessed based on the technical
nderstanding by the enterprise of the |
perations and the organisation intended for

Methodology/ ; o s . 3
Organis ati%)rll the execution of works, that is, it shall show Date, signature and stamp of
stworks clearly the organisation of the enterprise | bidder at the end of document
(methodology  of execution, work schedule, site
installation, supply of materials, works to be sub-
contracted,the use of local manpower, HIMO etc) o
r Sub- Information on  the  sub-contractor Date; mgnatuﬂre() ol : Sifa
e contractin (equipment, personnel references, €tc) contractor (only 30%  of i
g quip > P X ’ contract can be subcontracted)
. ;s o D -signed by the
v e Site visit report contaning coloured aiEd . — SOSIE L byt
Site visit . 2 Managing Director and Works
BS picture(s) of the Representative of the . _
repore company conspicuously seen on site Supervisor of the company
pany P ) (see Model form N° 14 for format). \
e ST 1
Amount of works, copies of (1% |
and last pages) and minutes of
: T ; i 3 i f effectiv
List of similar jobs executed in the last five USEERUOR Of diEsmlipn B e fec.ne
References of i realisation.  Include  accessible
B6 : (05) years by the enterprise and/or other . g
the enterprise. | . . . , telephone number(s) of beneficiary
civil engineering works realised. . g
service(s) to enable verification |
when need arises. (see Model form |
N° 11 for format)
Technical T Initial n every page and signed
B7 SCIRICA Provided in tender file. nitialled on every pag &
specifications and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and | Signature, date and stamp of bidder.
« The tenider etter tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in |
the price list, that is, the price list | Initials on every page and signed on
C2 | Unit price schedule fin accordance with the model and | last page. All pages must be stamped
stating prices exclusive of VAT with enterprise official stamp.
in words and in figures o
. | Bill of Quantities and Detailed cost estimates of the Initials on every page and signed on
c3 . last page. All pages must be stamped
Cost Estimates works. . ; .
k with enterprise function stamp.
. : Format to be completed
C4 Sib deta.1 ST DS showing detail breakdown of | Initials and stamped on every page
prices ;
prices.
Attestation of  pre-financing
cs | Financial capability Fleh.ver.ed by. a banking | Date and signature of bank Manager 1n
institution recognised by | charge.
MINFI/COBAC ‘;
Note: |

- Plans provided with tender file should not be submitted.

- The constituent documents of eac

h envelope shall be numbered according to the order of the tender file.
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- In accordance with Article 13 of the General Regulations of the Invitation to Tender, a Bidder may
indicate a rebate (discount) on his financial offer provided the phrasing of the rebate does not go against
the stipulation of any Public Contracts Regulation.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Fach offer written in English or French shall be signed by the bidder or by a d\.\ly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes. that is.
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the Benakuma Council, at the Service in charge of contract award not later than
at 10am local time. The sealed external envelope shall be free of all identification marks.
failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
N ONIT/MINDDEVEL/NWR/MCH/BC/BCITB/2026 OF
FOR THE CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD WITHIN
BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWORO PARK TO
URBAN HEALTH CENTER BENAKUMA (1.5KM) IN BENAKUMA COUNCIL, MENCHUM
DIVISION OF THE NORTH WEST REGION. \

(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

In order not to be rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank or
financial body approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Benakuma council Internal Tenders Board in a single phase in that order on
the at 11am local time in the hall at the Benakuma Council. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic. Any bid which shall not comply with the requirements of the tender file shall be
rejected. 1

ARTICLE 09: EVALUATION CRITERIA
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They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non
respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification

of the said company shall be rejected. |

- Absence of original or properly certified administrative document or documents certified more

than one time shall be given 48 hours to replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of bid bond., or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s name by a first rate bank or financial body approved by the
Ministry in charge of Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

Execution period longer than prescribed in the Tender file

Technical evaluation mark less than 75 % (non-respect of 75 % of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals. |
(b) Essential criteria |
They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 06
EXPERIENCE OF THE COMPANY 07
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 11
TECHNICAL EQUIPMENT 05
METHODOLOGY FOR THE EXECUTION OF WORKS 07
TOTAL 36
|
NB: 3
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be
rejected.

Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-

- Table of content
GENERAL PRESENTATION | - Quality of the binding (spiral binding with transparent fly-leaf on

OF THE BIDS front cover recommended)

Availability of colour separators

Presentation of all documents in same order as in the Tender File
Clarity of the documents with pages numbered

Special Technical conditions visaed and last pages signed

List of contracts realised successfully in similar domain within the |




EXPERIENCE OF THE
CONTRACTOR

See Model form N° 11 for format

last Syears

Copies (first and last pages) of at least 1 of the contracts (Jobbing
Orders)

That is, Bidder’s experience with similar works.

QUALITY OF PERSONNEL
AND MANAGEMENT OF
THE COMPANY

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel

List of personnel deployed to the project with works Supervisor
being at least a Senior Civil/Rural Engineering Technician with
at least 3 years’ experience in earth road maintenance and
Foreman being at least a Civil/Rural EnOineeli% Technician
experience with at least 3 years’ in earth road mamtenance
Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the wonks concerned
Curriculum Vitae (CV) of the above personnel signed and dated by
the individuals respectively (see Model form N° 10 for format).

NB- These equipments and
tools must be present at
the site before and during
each phase

See Model form N° 12 for format

- Commitment forms of Supervisor and Foreman (see Model form N°
concerned : 09 for format).
See Modefforms N°8 & Form - Company’s organizational chart
N®9 for format - Project’s organizational chart
That is, Qualification, skills and professional experience of key
personnel relevant to the works.
- The list of equipment to be used in the execution of the project
TECHNICAL EQUIPMENT containing at least a grader, a dump truck and a pickup
AND TOOLS - List of tools to be used in the execution of the project

That is, Compliance with technical specifications of the tender file as
well as equipments and tools vital for the execution of the works.

Proof of ownership for the equipment and tools, i.e. registration
certificates or performance invoices for equipment that are to be
hired and purchase receipts for tools.

Description of equipment (giving mark, registration etl)

Evidence of normal functioning of equipment ;

A statement of present location of equipment

METHODOLOGY FOR THE
EXECUTION OF WORKS

That is, Methodological approach and relevance of proposed solutions

The planning (schedule of the execution of works)

Description of the organization of worksite and methods of
execution of works with technical details

The duration for the execution of the works

Security measures on site

Environmental protection

Site visit report (see Model form N° 14 for format).

Appropriate technical specifications

as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices. T

ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline sct for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lower or lowest bidder who must have fulfilled the
administrative, technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the Service for Contracts at the
Benakuma Council.
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ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

B 0]
Benakuma, the 11 JAN 2076

Copies :
- The Chairman, Benakuma Council Internal Tenders The Mayor of Benakuma Council
Board (Contracting Authority)

ARMP Bamenda (for publication and filing) \
Divisional Delegate Minmap Menchum ' »

CRTV

Local Radio House(s), to facilitate publicity
Bill Boards

Chrono
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS l

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

Article 13

Obligation of the Contracting Authority |

CHAPTER I GENERAL PROVISIONS =
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award x!
Article 4 Language applicable to the Invitation to tender |
Article 5 Funding w -
Article 6 Content of the Invitation to tender
Atrticle 7 Definition and duties ]
Article 8 Representative of the Contractor (Entrepreneur) - .
Article 9 Content of tasks to be executed n
Article 10 Service order/Notification and correspondences |
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
CHAPTER I1 EXECUTION OF TASKS
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization ]

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection of the site N
Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings and documents ]
Article 18 Equipment and personnel to be put in place N
Article 19 Replacement of key personnel

Article 20 Modification to structures and temporal suspension of execution

Article 21 Materials

Article 22 Demolition of faulty structures and unapproved materials B
Article 23 Rights and patents |

Article 24 Work phases ‘

Article 25 Access to the site

Article 26 Duties of the Project Engineer - x
Article 27 Project site meetings ]
Article 28 Project record o
Article 29 Putting the site at the disposal of the Contractor |
P\rticle 30 Security measures J




Document N°04 \
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1:PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is for the construction of drainage structure on a
priority road within Benakuma Council area on the Town Hall street from Baworo Park to Urban

Health Center Benakuma (1.5km)IN BENAKUMA COUNCIL, MENCHUM DIVISION OF THE
NORTH WEST REGION.

Article 2:LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

|

Article3:  MODE OF CONTRACT AWARD

The contract shall be awarded following Open National Invitation to Tender N¢
__/ONIT/MINDDEVEL/BC/MAYOR/BCITB/MCH/2026 of in accordance with
Decree N2: 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Article 41 LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2026 Public Investment
Budget under the supervision of the Ministry of Housing and Urban Development.

Article 6:  CONTENT OF THE INVITATION TO TENDER
It shall be composed of:-

Title I: The Special Administrative Conditions,

Title II: The Special Technical Conditions,

Title I1I: The Unit Price Schedule and

Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes. value added

tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.

With general reference texts being:-
o LawN °96/12 of 5™ August 1996 relating to the framework law on environmental management;
o Decree N0.2002/030 of 28™ January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards; Modified by Decree N2 2018/366 of 20" June 2018 to lay down
the Public Contracts Code;

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files;

e Decree No.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

e Decree N2 2018/366 of 20" June 2018 to lay down the Public Contracts Code: ]-

e Circular N° 004/CAB/PM of 30™ December 2005 relating to the application of the Public Contracts
code;

e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of
Public Contracts system;

Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
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e Order N° 22/CAB/PM of 2" February 2011 to lay down conditions for the recruitment Individual
consultants; 1‘

o Decree N°2012/076 of g™ March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23™ February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.

o Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

e Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e  Circular N° 00011877/C/MINFI/ of 31 December 2025 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2026 financial year.

e Norms in force in the Republic of Cameroon; ‘

o  Other texts specific to contracting fields.

Article 72 DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

_l 1. The Contracting Authority is the Mayor of Benakuma Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
l focal point designated to that effect.
2. The Project Owner, that is, the Mayor of Benakuma Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
l Control Service at the Divisional Delegation of Public Contracts for Menchum.
The Authorizing Officer, that is, the Mayor of Benakuma Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
' made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.
4. The Projec Manager that is, the Chief of Service for Urban Development Menchum who
l shall in collaboration with the Project Engineer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit
' in maximum every two weeks, reports to the Contracting Authority through the Project Engineer.
5. The Project Engineer is the Divisional Delegate of MINHDU for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution
! of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.
6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
' It shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
l Authority a report of each control mission carried out.

o

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work.

l the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be

»

addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days.




I the confirmation shall be considered approved if the Contracting Authority does not give

objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residénce in the Sub
Divisional Headquarters of Menchum Valley Sub-Division". In case of change of domiciliation
without informing the administration, all notifications destined to the contractor shall be
addressed care of (¢/o) the Divisional Office of Menchum Valley Sub-Division ﬁ')f execution of
the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9:  CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10:  SERVICE ORDER/NOTIFICATION AND CORRESPONDENCES
Service Order g
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period.
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority. Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the

contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received. |

|

Correspondences E

All communication between the any parties (Contracting Authority. Project Owner, Contractor.
Contract Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex. fax. e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.

The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR |

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
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tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the

necessary facilities, and also the following:-

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of sol, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local. normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

_ All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.
The contractor shall within fifteen (15) days from the date of notification of the service order to start

execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Benakuma Council in Menchum Valley Sub-
Division where the project is being executed. 1
Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.
Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc and installation of the contractor with his/her personnel shall within fiftecn
(15) days from the date of notification of the service order to start execution be carried out by

l Commission comprising of:
-

The Contracting Authority (CA) or his Representative ------------- Chairperson

The Projeet (Contiast) EOgifiSer--—r-ormmremssassisonmamciommmacanas Secretary

The DD MINEPAT ------nmmmmmmmmmmeememmmmmmmmomomoommmmom oo m oo mmm e Observer

The CONtractor ------=====m====m==s=sm=mm==ms===s=coss=mooooooooosmsosososs Member

The Chief of Service for Contracts (Benakuma council)................. Member E
e A Representative of MINMAP --- -- Observer |
e The village Chief or Representative ..........o..oovvrrrarrreeeeeeeeee Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
atleast 2/3 commission members on site as well.
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of
the contract (ATI).
_In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.
_In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the contract.
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CHAPTER II: EXECUTION OF THE TASKS|

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION ]

The tasks that form the subject of the present invitation to tender consist of all works foreseen in
the bill of quantities estimated for CONSTRUCTION OF DRAINAGE STRUCTURE ON A
PRIORITY ROAD WITHIN BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET
FROM BAWORO PARK TO URBAN HEALTH CENTER BENAKUMA (1.5KM) IN
BENAKUMA COUNCIL, MENCHUM DIVISION OF THE NORTH WEST REGION.
Time-limits for execution covers:

e Transfer of networks and traffic maintenance.

o Supply of materials:

e Realization of tasks:

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in

the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year

can not undergo price revision, price revision shall not be tolerated during the execution of this

project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

l The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)

I photocopies of the registered contract within a maximum duration of thirty seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be

I distributed as follow:-

L]

e One original copy to the office of the Contracting Authority
e One original copy to the office of the Regulatory Organ (copy fo be given to the CA)

e One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum (copy to be given
to the CA4) 1

e One photocopy to the Divisional Delegation, MINEPAT Menchum (copy to be gi'\'en to the CA)
and

e One photocopy to the office of the Chief of Contracts (copy to be given (o the CA) |
Article 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEU R

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is. according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff. l
Hence:




*He shall within the thirty(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penaltics
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more|than two (02)
times. ,

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

_The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15:  INSURANCE AND PROTECTION OF THE SITES

Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance ‘

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the project owner for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee \




It shall be managed by the Civil Code.

Article 16:  PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses,
the state of advancement of works to be sent to the administration in seven copies. T

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case. before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any st(l keholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17:  CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy. g

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement”) called

as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.



Whatever the case and except in case of force majeure, the contractor shall not replace more

than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement
shall be born by the contractor and shall not interrupt execution. Hence. the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of

personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes.
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works.|However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control. put in place by him at his own expense. shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant

with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as

the materials used. The control engineer shall issue a compliance certificate to the contractor
after complaining.

In case of non-compliance, expenses shall be charged to the contractor.
Article 23:  RIGHTS AND PATENTS
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The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access 10
works. on the site, to workshops and any work place, as well as any place where | the materials.
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26:  DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may nqt be measured
again. ‘

The Project Engineer shall have the following duties: |

_ Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations
in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

. Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor:

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved.
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend



these meetings. Refusal to transmit the report shall attract penalties of 1/ 5000"™ per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
o Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
e Weather conditions;
e Receipts of materials and authorizations of all sorts;
e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works; \
e Works done during the day. the personnel and material used; '
o Works progress;
e Required prescriptions;
e Detailed quantities of works:
e Works done by sub-contractors;
e Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site. and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

!
Article29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage.
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting.
security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer !
|
i

Article 31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in

the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE




Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;
Recording the folding up of the installations and cleaning of the project site;
Recording the completion of works; |
Recording the quantities of works actually executed. \
During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

- The Project Owner or his Representative --------==----==----==--=-"------=ssssooes Chairperson

5 The Project BOGINEET umsumummssansi s dssingsvssnmesnsss ;3085 £5453 G000 s susmmmnmmens Secretary
o The CONMTACIOT  +ues cones cunmrmusasidass dsasssnsossmnsnss sosnnsds i uasnnmosnrnsonnessteens Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3 commission members on site as well. Technical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within the penalty zone, counts
of calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun.

Article 34:  PROVISIONAL ACCEPTANCE

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or his Representative----------=------ - Chairperson

s ‘The Project BNgHer o wummumeynisss sisssiges oo A8 a4 Brecs Secretary

- The DD MINDDEVEL ........cccssusssssscssssssnssosnsesnssensanassisnsassssnsaessacees Observer

= The Project MAnAgET....c.ceevsecussemssmmssssssnsssussssmsssssssnssesssssss s ecsseenss Member

e T O OTRODOL v e nn s S BT s e wsmmmnc oGS SR B T awa sk S350 Member]

- The Chief of Service for Contracts (Benakuma Council)......ccoovvveienns Member

- The Representative of MINMAP Menchum ..o Observer
- The Village Chief or REPreSEntative. ..o Observer

During acceptance, the committee shall examine the reports of the pre-technical‘ and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works;
= Acceptance of works with reserve;



= Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by atleast

2/3 of the commission members on site as well. !
NB: 2/3 above mentioned committee members are present, Acceptance will take place.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period

of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36:  MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by atleast 2/3 of the members including MINMAP Representative.

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

» Refusal of acceptance of works because of reserves identified;

= Acceptance of works without reserve.

s In case of refusal, a time limit shall be given by the committee, during which the ¢ontractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon. these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

' The Committee shall be made up by the same personalities as in case for provisional acceptance
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[(CHAPTER I11- FINANCIAL CONDITIONS|

|
Article 39:  AMOUNT OF THE CONTRACT 't

The amount of the cONtract (ceeeeeeecsecuseeasesensanaeee Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without

taxes. Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably: W
the nature and quality of the land and soils; |
transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works:;
water regime and rainfall in the area and possible risk of flood :
presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill.
travelling expenses.

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc:

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

e Maintenance of existing structures used for the execution of the contract ariTing from this
invitation to tender;

Prospecting for sources of materials, extraction, storing . drainage of deposits;

Measures aimed at reducing direct environmental impacts:

Maintenance of structures during the period of guarantee:

Insurance including civil liability:

Insurance charges for the project;

Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works. increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid. the price sub-detail schedule drawn Llp“ in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

l They also comprise the following headings:
™
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are ‘accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract. ‘

Article 43: PAYMENT

Within the meaning of the security regime laid down Decree N, 2018/366 of 20™ June 2018 to
lay down the Public Contracts Code; the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Divisional Finance Controller shall visa the payment documents before the Final payment
can be effected;

(c) The Municipal Treasurer, Benakuma Council shall be in charge of payments; |
1

(d) Security shall be subject to the rules governing public contracts and
I (e) Payments shall be done by bank transfer.
(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments
l (¢) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
' payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.
I In respect of the above:-
™

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the
unit price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;

_ Not later than the fifth (5th) of the month following the month when the work was carried out.
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority




who shall depend on how the Contractor respected his commitments during the guarantee
period;

- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc. ;

_ The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury. ;

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (the Mayor, Benakuma Council) who in turn shall verify and sign as a
means to order for payment and transmit to the Divisional Finance Controller for Menchum.
The Divisional Finance Controller after verification and concluded good for payment shall affix
a VISA (FINAL PAYMENT) and transmit to the Municipal Treasurer, Benakuma Council who
shall commit the State of Cameroon for payment to be carried out as defined in the contract in
respect to the information on the credit card;

Each request for payment shall include the following documents:

|

e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done; |
e Acceptance report signed by all the members of the acceptance committee;

o Report of execution of work (“attachement”) signed by the Project Engineer and bearing

l the visa of the authorising officer ; 1

o A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

A location plan

An attestation of localisation;

A Business licence;

>

>

> A Taxpayer’s card;
>

> A clearance attesting to the payment of taxes: |
>

An attestation of solvency (non-bankruptey), also called éertiﬁcates of
incorporation; i

> A Clearance Certificates issued by the National Social Insurance Fund ("CNPS™).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case. for payment to be effected the contractor shall before the 5" of the every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasury, Benakuma Council.

Article 44: START-OFF ADVANCE




The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-oft” advance or advance ““for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte”) made to the ¢ontract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%. i.c. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond |

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the
Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals.
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance. 1

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its commiltee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not rovide the final bond within the twenl (20) days. he shall pay
4ot p ) ) ) pd.
penalties amounting up 10 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance. the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months (0
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the

value of the initial contract (all taxes inclusive), increased if need may be, by the value oﬁ‘ the additional
clauses. “
i
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l Remarks:

- The retention bond may be replaced by a bank guaraniee issued by a first-rank banking institution or
l financial body approved by the Ministry in charge of Finance.

_ The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
| acceptance minutes duly signed by all the members of its commitiee. The Release Order|must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competen
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the

bond shall cease from having any effect even in the absence of the release.

- If for any reason, the Contracior refuses 1o carry out corrections of imperfections or defects during
the period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry oul the corrections using any other contractor who shall be paid using the
amount retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the terIder, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract ar sing from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence.
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws

in force: within thirty (30) days as from the date of notification of the contract by the Contracting
Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30" day:

e 1/1000" of the amount of the contract per calendar day. beyond the 30" day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

l Seven (7) original copies of each constituent document of the contract arising from this invitation



(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/ 5000™ of the contract amount (ATI) for every calendar day of lateness:

e The late provision of the insurance policy: 1f after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

o The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

o The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation ‘s not carried out, the Contractor shall pay
penalties of 1/5000" the cost of the contract (ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000™ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/5000"™ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

(CHAPTER 1V: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE |

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided. and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);



(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting
Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51:  SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to th&s invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 180-183 of Decree NC. 2018/366 of 20" June 2018 to
lay down the Public Contracts Code: and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents; ;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff:
replacement of more than 50% of personnel ; ‘

Non-payment of insurance charges. 1
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Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor

shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Finance Controller. Menchum Division and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56:  INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland

FOR THE CONSTRUCTION OF drainage structure on a priority road within
Benakuma Council area on the Town Hall street from Baworo Park to Urban
Health Center Benakuma (1.5km) IN BENAKUMA COUNCIL, MENCHUM

DIVISION OF THE NORTH WEST REGION
CONTRACTING AUTHORITY: THE MAYOR OF BENAKUMA COUNCIL

PROJECT OWNER: THE MAYOR, BENAKUMA COUNCIL
AUTHORISING OFFICER: THE MAYOR, BENAKUMA COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: THE CHIEF OF SERVICE FOR
CONTRACTS FOR BENAKUMA COUNCIL

PROJECT MANAGER: THE SECRETARY GENERAL FOR BENAKUMA
COUNCIL

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
MENCHUM r

CONTRACTOR . ..ccutiuiiriiiinsitninnisnsisninnennesesees r
FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINTP)

DURATION OF CONTRACT: NINETY CALENDAR DAYS J
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DOCUMENT N° 05
" THE SPECIAL TECHNICAL CONDITIONS ]

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of Construction of
drainage structure on a priority road within Benakuma Council area on the Town Hall street from
Baworo Park to Urban Health Center Benakuma (1.5km)in Benakuma Council, Menchum Division
of the North West Region.

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the contract.

Chapter 1: GENERAL DISPOSITIONS
PURPOSE OF THIS DOCUMENT

1
|

The Mayor of Benakuma Council, Contracting authority, launches on behalf of the Republic of
Cameroon, an Open National Invitation to tender for the Construction of drainage structure on a
priority road within Benakuma Council area on the Town Hall street from Baworo Park to Urban
Health Center Benakuma (1.5km) in Benakuma Council, Menchum Division of the North West
Region by Normal Procedure.

1-2. CONSISTENCY OF THE WORK

Article 1 - Location and volume of works

CHAPTER II - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Article 2 - Origin of materials *
Article 3 - Quality of materials

CHAPTER III - MODE OF EXECUTION OF WORKS
Article 4 - General information

Article 5 - Preliminary works

Article 6 - Definition of work to be executed

Article 7 - Final works documents

Article 8 - Earthworks

Article 9 - Fill from borrow pit

Article 10 - Resurfacing and compaction of existing road
Article 11 - Refilling of road

Article 12 - Metallic culverts

CHAPTER IV - WORKS EVALUATION METHOD ‘
Article 19 - Prices

Article 20 - Price definition and evaluation of works

CHAPTER V - WORK ITEMS

CHAPTER VI- ENVIRONMENTAL PROTECTION

l CHAPTER I - GENERAL INFORMATION




CHAPTER I - GENERAL INFORMATION

Article 1 -

LOCATION OF WORKS AND VOLUME OF WORK

Works will involve the rehabilitation and elimination of critical points on the Construction
of 15km stretches of road within Bufi and the construction of 3 box culverts (GS Bufi
_ Butundu — Morsenge)in Benakuma Council, Menchum Division of the North West
Region. The various works to be executed are detailed in the localisation of tasks. length
sheets. bill of quantities and the execution drawings conform to the typical drawings for
model plans in the consultation document.

CHAPTER II - ORIGIN, QUALITY AND PREPARA TION OF MATERIALS

Article 2 -

ORIGIN OF MATERIALS

The necessary borrow sites shall be indicated by the supervisor after running identification
tests on the materials.

The contractor shall identify borrow sites and submit their identification tests for the approval
of the supervisor whose refusal will warrant that the contractor look for new borrow sites
without claiming any compensation

When a borrow site chosen by a contractor has been approved, he should carry out sufficient
number of samples and run the necessary identification tests, which shall be compiled in
single document and submitted to the supervisor for approval. This document shall include:
l

1) plan of localisation of the burrow pit |

2) the thickness of top soil

3) the exploitable layer and volume

4) 5 test results on natural moisture content

5) 5 test results on sieve analysis

6) 3 test results on Atterbergs limits

7) 5 test results on Modified Proctor

8) 3 test results on CBR

The contractor may start exploiting an identified quarry only if the supervising Engineer has
carried out quality control and given his authorization.

In case of contradictory test results, the supervisor may ask the contractor to run further tests
at his own cost. |

The Supervisor may withdraw the authorization at any time once the burrow pit no longer
provides good quality material. In that case, the contractor cannot claim any compensation.

Bush clearing, top soil removal and tree felling required for the exploitation of borrow sites
shall be at the expense of the contractor and shall not be paid for as of right.

Article 3 - LABORATORY



The contractor shall put in place a site laboratory equipped with the necessary equipment and
personnel adequate to carry out the necessary tests and studies previewed\\ in the present
technical specification

The site laboratory shall be submitted to the supervisor for approval and shall be installed on
site just before the start of works requiring laboratory tests.

In case where more than 40% of the works in the contractor’s contract do not require
Jaboratory tests, then the contractor can leave from a permanent site laboratory and negotiate
with a private laboratory of his choice, on approval by the supervisor. The presence of this

private laboratory whose programme of invention shall not affect work progress. does
exclude the contractor of his obligations vis-a-vis the number and quality of tests proscribed
by the present technical specification

Article 4- QUALITY OF MATERIALS
4.1. Fill material

The fill required for the road section generally come from excavations of satisfactory quality.
I In case of insufficient quantity or poor quality, they will be taken from deposits situated out of
the right-of-way.
Fill materials should be free of organic debris and should be well graded in order to facilitate
l compaction. This material should have the following minimum characteristics:
- Maximum grain size Dmax =40mm
I - Plasticity index [P< 40
- Percentage of fines, <30
l - CBR >15
[ ]

|
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For every 1000m3 of ordinary fill, the following reception tests shall be carried out:
- 2 Atterbergs limits
- 2 granulometric analysis
- 2 modified proctor
- 1CBR
4.2 Material for substitution fills in swampy zones

Substitution material to be used in swampy Zones should be a material insensible to water, capable of
retaining its bearing at saturation and not subjected to capillary rise. Thus clean sandy laterite of
granulometry of 0/6 or all-in aggregates of granulometry of 0/40 should be used. In the absence of such
material. then suitable laterite having the following characteristics should be used viz:

. maximum grain size, Dmax =4omm

- Plasticity index, IP<20

- % passing 10mm sieve = 65-100

- % passing Smm sieve = 45-85

- % passing 2mm sieve = 30-38

- % fines f<15

For every 1000m3 of substitution fill, the following reception tests shall be carried out:

- 2 Atterbergs limits

- 2 granulometric analysis

- 2 modified proctor
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4.3 fill for block technique of structures

- 1CBR

!

Material for backfilling or block technique of structures should meet the following speciﬁcatioins:

- maximum grain size, Dmax =5omm

- Plasticity index, IP<25

- % passing 10mm sieve = 65-100

- %passing Smm sieve = 45-85

- % passing 2mm sieve = 30-38

- % fines £<30

- maximum dry density, ymax > 1.8 tons/m3

For every 1000m3 of back fill, the following reception tests shall be carried out:

- 2 granulometric analysis
- 2 modified proctor
- 1CBR

- 2 Atterbergs limits |
|
|

4.4 Laterite and Scoria (Pouzzolana) for filling

4.5

The laterite or Pouzzolana required to (fill) recharge the road shall be of selected material. It
should be free of organic material and should meet the following characteristics

- Maximum grain size, D max = 31.5mm

- Plasticity index (PI), = 15-25

- % Passing 10mm sieve =65-100

- 9% Passing Smm sieve =45-85

- % passing 2mm sieve = 30-38

- % Fines £<30

- Maximum dry density, ymax > 1.8 tons/m3 |

- CBRindex >30

Qualities of the laterite or Pouzzolana shall be specified on the works site by the supervisor
who may immediately accept or refuse exploitation of a deposit, a deposit area, or a heap of
laterite or Pouzzolana that has bulked. If the contractor objects, the Contracting Authority
may conduct control tests and/or ask an approved Laboratory to conduct the density and
plasticity index tests mentioned above. And where the material does not conform to
specifications, the contractor shall bear the cost. Otherwise, the project will take charge of it.

Culvert rings

Metallic culvert rings used should meet the LCPC SETRA September 1981 standards.

Sheets will be in Carbon steel, resistant to temperature changes, meet NFA - 31}-556 standards
on HR bolts intended for the construction of structures.

Galvanization and hot asphalting will ensure protection against corrosion. The average layer
of zinc deposited should be at least 725g/m2 on both side and the general mass should be
more than 640g/m2. The bolts should be protected by a coating of zinc whose characteristics
shall be at least equal to those of the 20-20 micron class as defined by NFA 27-016 Standards.



L

Before it is laid, the culvert ring shall receive a layer of bituminous coating on the 2 (two)
sides in case of a deficiency in hot asphalting.

1
The contractor should present to the supervisor a guarantee certificate from the factory of
origin ascertaining that the culverts meet required standards.
The supervisor, however, reserves the right to request control tests and reject all the materials
which do not meet the standards even if they had already been accepted by virtue of the
guarantee certificate.

4.6 Materials for mortar and concrete

Sand: The nature and origin of sand remains subject to the Supervisor's approval. It
shall be obtained from rivers or through crushing. The sand component
should be more than 80% and the very fine constituents eliminated by
settling should be less than 4%.

Aggregates: They shall be obtained from deposits or quarries chosen by the contractor.
and approved by the supervisor. They should be clean (constituents
eliminated through settling should be less than 2%) and their grading suited
to their use. |

Cement: They should be of CPA 42.5 class and be obtained frorln an approved
factory. |

4.7 Stones for masonry

They shall be obtained from a quarry or deposit approved by the supervisor and none should
be smaller than 20 cm.
4.8 Timber work

The wood used should have the following characteristics:
: bulk density at 12% humidity in g/em’ .8
= hardness® (N) 6 (Chalais-Mendons to Monnin hardness)
Some of the Cameroonian wood species with these characteristics are: Doussie, Moabi. Tali.
Azobe, Iroko and Bibinga.

CHAPTER 11l - METHOD OF EXECUTION

MODE OF EXECUTION OF THE VARIOUS TASKS J
1) TMO001 - Site installation 1

Description of works

These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of
a hut for site meeting, Etc...

2) Project information sign post
Description of works
This consist of fabricating information boards in wood. the supply to the sites at the extremes of the
various roads and eventually at the post of works (bridge) so as to furnish the populations with all
information concerning the project.
The boards will carry the following information:



CONSTRUCTION OF drainage structure on a priority
road within Benakuma Council area on the Town Hall street
Project name from Baworo Park to Urban Health Center Benakuma (1.5km)
IN BENAKUMA COUNCIL, MENCHUM DIVISION OF THE
NORTH WEST REGION AUTHORISING letter

Roads: ‘

CONSTRUCTION OF drainage structure on a priority road
within Benakuma Council area on the Town Hall street from
Baworo Park to Urban Health Center Benakuma (1.5km)IN
BENAKUMA COUNCIL, MENCHUM DIVISION OF THE
NORTH WEST REGION.

Total = 1.5 km

Owner of the | Mayor BENAKUMA Council
project
Funding body MINHDU

Chief of service | Benakuma Council ‘

for contract
award
Project Manager

Method execution | Direct Labour by the BENAKUMA Council
Duration of the | 90days
contract

3) TMO002 - Mobilization and folding up of equipment
Description of works
This task consists of the mobilization of equipment to the site through a loader and at the end of the works

the folding up of the equipment by same means and the realization of all the works necessary to re-
establish the lieu to their initial state.

4) Task TR108a - EXECUTION OF THE FILL FROM BORROW PIT l
This involves realization of the technical bloc and the linking to the existing carriage way (road)
These works shall be executed mechanically and manually with material extracted from a borrow pit
approved by the project manager. The soil used for the fill shall present the following characteristics:

e CBR at 95% of OPM after four days of immersion > 40

e Maximum dry density at 95% OPM (T/M3 ) >1.8

e Plasticity index(IP) £25

e Percentage of fine grains<0.08mm |2 5<F<30

e Module of plasticity EJP <500

e Linear inflation % <1

e Maximum diameter of grains mm 40

e % passing through a sieve of 10mm <10 35-90
e % passing through a sieve of Smm <5 20 - 60
e Residue at a sieve of 2mm >2 10 —40



The selected material from the borrow pit shall be laid on a trench and plat form previously shaped and
compacted at a dry density of at least 90% OPM. The material shall be laid in horizontal layers of 20cm
thick and having a water content equal to that of OPM before compaction (+2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall be
verified in -situ with a membrane densitometer at every 1000m?. A sample compaction test shall be
carried out to determine of passes necessary to obtain the required compaction rate.

5) TM307a &c- Putting in place of Concrete ring culvert @ 800mm T
Description of works
This consists of the supply and putting in place of metallic ring culverts
This task comprises notably the:
+ supply and the transport of metallic ring culvert elements. accessories and necessary tools for their
assembly to the site;
« setting out of the culvert passage;
« putting in place eventually of a temporary passage:
« excavation of the trench for the culvert, upstream and downstream as long as will enable the free flow
of runoff into and out of the culvert on all type of terrain and the evacuation of the products issued from
the excavation to a place indicated by the project manager;
« shaping and sloping the bed of the culvert
« evacuation of the spoil
« assembling of these elements in a zigzag manner according to the prescribed lengths per passage:
« application of anti-rust to the culvert elements before assemble;
« realization of the technical bloc (supply and putting in place of laterite of good quality) wiith culvert
cover equal to @/2 + 10 cm at least, (@ diameter of the culvert),
« execution of all contingencies related to the putting in place of the culvert and to all measures to be
taken to prevent differential settlement of the culvert passage:
« opening of the trench upstream and downstream as long as possible for a free flow of water;
« execution of all contingencies related to traffic flow and to the respect of environmental prescriptions:
« linking of the technical bloc to the existing road with laterite with slopes less than 4%:
And all other contingencies.

Mode of execution of works
The works shall be done manually for the excavation, the disposal of spoil, compaction of the base of the
culvert as well as the fill around the assembled culvert will be done in layers of 20cm thick (compacted).
The unwanted material removed shall be discarded away from the road surface.
No insertion of the culvert into trenches dimensioned for the size of the assembled ring so as to

avoid fill and compaction will be accepted

|
6) TM309a, TM310a, TM310¢ & drainage pipe - Culvert chamber and head for the concrete
culvert © 800 mm & 1500mm in stone masonry

Description of works ‘
These works consist of the construction of a culvert chamber or head in stone masonry as per the plans
annexed to this performance program.
This task comprises notably the:
« supply including the transport to the site of materials (stones, cement, sand, gravel etc) and the
necessary tools for the works;
« setting out of the culvert chamber;
« excavation no matter the nature of the terrain and the evacuation of the spoil issued no matter the
distance of transport;
« fabrication of mortar dosed at 400 kg of cement per cubic meter and the shaping of the stones and the
elevation including the 'humidification of the stones, and the bonding and pointing of the stones:
« backfilling, the compaction and all drainage into the trench of the culvert upstream and downstream;
« execution of all contingencies related to traffic flow and to the respect of environmental prescriplions;
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And all other contingencies.

Mode of execution of works

The creation shall be done exclusively manually ( excavation, shaping of stones, humidification,
elevation. bonding, pointing, backfilling and the disposal of spoil)

Dimensions of the chamber and head. Comply with plans annexed

7) SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be equipped with
personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first aid box shall be
provided on the site to render first aid services in case of any accident. Before the start of each task.
workers shall be reminded of the potential hazards associated to that task and the safety measures to be
taken to avoid possible accidents. Working points shall be well signalized to road users using sign boards
placed at adequate positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to
facilitate the growth of vegetation and to avoid erosion.

8 RECOMMENDATION

1. The government should provide funds for rehabilitation works to be carried out on this road so as
to ease access to and from the various villages through which this road passes.

\
The council should program the formation and training of road management committee members.
so that these committees can accompany the contractor during the execution of the rehabilitation
works and continue thereafter.

to

3. Community labour on road maintenance by the various villages along the road should be
encouraged to ensure that the road is passable at all times.
1.3.3. Works-sanitation and drainage works:

e Supply and putting in place of Reinforce concrete culvert 9800mm
e Masonry culvert head (TETE DE BUSE EN MACONNERIE POUR BUSE) 800 mm
e Masonry culvert head (TETE DE BUSE EN MACONNERIE POUR BUSE) 800 mm

1.4-Technical References

If this CCTP provides that the equipment, materials or method of execution must meet certain national or
international standards, it is specified that the material, materials or method of execution that complies
with other standards will also be accepted if the resulting quality is equivalent to or greater than the
specified standard.

Otherwise, reference will be made to the Cahiers des Clauses Généraux of the French Ministry of
Equipment.

It will be done, throughout this CCTP, references to the fascicles of the French Common Prescription
Book applicable in Cameroon following (this list is not exhaustive):

name Title

Preamble and Fascicle n ° 1: General Provisions to the various types of works

[ssue 2: Earthworks

Paper 7: Soil Recognition

Paper n © 23: Supply of aggregates used in the construction and maintenance of pavements supplemented
by the standard NF P 18 101

Paper No. 25: Execution of roadways

Paper No. 29: Construction and maintenance of roadways



Paper n © 30: Road transport of materials for road construction and maintenance

Paper 31: Edging and gutters in natural stone or concrete, supplemented by AFNOR standard NF T
98 302

[ssue 50: Topographic Work

Paper n ° 63: Supply and implementation of unarmed mortars and concretes

Paper 64: Unreinforced masonry work of civil engineering works

Paper 70: Sewerage and related works

However, the other party is entitled to use standards other than those mentioned in this document,
provided that they are generally accepted and lead to results of equal or greater quality. These standards
must first be submitted for approval by the Project Manager with supporting documents. The Project
Manager justifies its decision to accept or reject a standard.

V: ENVIRONMENTAL PROTECTION: carry out environnemental impact notice
V.1. SITE INSTALLATION

The contracting party will propose to the Project Manager, before the start of the works, the location of its
site facilities and will request by note verbal (site report) its authorization for installation.

The site must be chosen outside sensitive areas, in order to limit brushing, uprooting shrubs, felling trees.
In the site installation area, the pruning and felling of trees with a diameter measured at 1m from the
ground is greater than 20cm will be done after prior approval of the Prime Contractor.

The site must provide adequate drainage of water over its entire area. The maintenance and washing areas
of the machines must be concreted and provide a sump for recovering oils and greases. These
maintenance areas should have a slope towards a sump built for the occasion and towards the interior of
the platform in order to avoid the flow of the polluting products towards the uncoated grounds.

At the end of the works, the contractor will carry out all the work necessary for the restoration of the
premises. The other party will have to fold all his equipment, gear and materials. It will have to demolish
any fixed installation, such as foundation, concrete or metallic support, etc. demolish concreted areas.
decontaminate the soil if this has been the case, or generally restore the site to its closest possible state to
its original state. He may not abandon any equipment or materials on or near the site. For the depositing
of demolition materials, the contracting party must obtain the approval of the Contractor's site. The
materials are to be covered with a layer of soil, and the site receives adequate drainage to prevent erosion.

After the withdrawal of the material, a report drawn up under the responsibility of the control mission will
note the restoration of the site. It must be drawn up and attached to the P.V. from the reception of the
work. The payment of the flat rate of withdrawal of the material will be able to be remunerated only with
the sight of this P.V. noting the restoration of the site.

V.2. CAREER OPENING, LODGING OR TEMPORARY BORROWING l

The contracting partner must request the authorizations provided for by the texts and regulations in force:
« Law 76/14 of July 8. amended and supplemented by Law No. 90/021 of August 10, 1990
« Decree 88/772 of 16 May 1988 amended by decree 89/674 of 13 April 1989

« Decree 90/1477 of 9 November 1990

He will be responsible for all costs, including operating taxes and any compensation to the owner.

In case of need of new borrowing sites, the contracting party must compulsorily request the prior approval
of the Project Manager (note verbale recorded in the mandatory site report). The following criteria must
be respected:

« distance from the site to at least 30 m from the road,

« distance from the site to at least 1,00 m from a watercourse, or a body of water,

« distance from the site to at least 1 00 m from the dwellings,

« surface to be discovered limited to the strict minimum



« quality trees (at the discretion of the Project Manager) preserved and protected.

Depot areas should be selected in a manner that does not interfere with the normal flow of water and
should be protected from erosion. The contracting party must also obtain approval from the supervisor for
the deposit areas (mandatory note verbale recorded in the site report).

If the proposed sites, the exploitation method and the planned development do not comply with the
environmental directives, the Project Manager will not be able to give its approval and the contracting
party must propose other sites, ie modify the exploitation method. . or propose the adjustments in
accordance with the directives, without the contracting party being able to claim any compensation
whatsoever.

|
The counterparty will bear all the operating expenses of the borrow pits and in particular the opening and
the development of the access tracks, the clearing and the deforestation, the removal of the vegetable
grounds or unwanted materials and their deposit outside the limits of the loan, as well as the development
work concerning the environmental protection prescribed. 1

At the end of the works, the Company will perform the work necessary for the restoration of the site.
These works include:

« the adjustment of overburden materials and then the adjustment of topsoil to facilitate percolation of
water, sodding and planting if prescribed,

« restoration of previous natural flows and development of guard ditches,

« removing the dilapidated appearance of the site by spreading and concealing large boulders,

After restoration in accordance with the regulations, a report will be drawn up and the last settlement can
only be settled at the sight of the PV observing the respect of the refurbishment instructions.

V.3. USE OF CAREER, GITE OR LOAN PERMANENT CLASS |

The contracting party must request the authorizations provided for by the texts and regulations in force
and will bear all the costs relating thereto, including the operating taxes and the possible costs of
compensation to the owners.

The other party will ensure during the execution of the works

- the preservation and protection of trees when stacking materials,

- the drainage works necessary to protect the materials put in deposits,
- the conservation of the plantations delimiting the quarry.

- maintenance of access and service roads.

V.4. CONTROL OF VEGETATION
All plant waste will be carefully removed from shoulders, ditches or structures and removed to designated
areas in a suitable location away from any dwelling. It is strictly forbidden to burn cut waste on site.

If the burning of waste is authorized in places approved by the Owner, the contracting pallty must have a
tank of 10,000 liters and a watering pump to mitigate the eventualities of spread of fire to villages. homes.
to vegetation or growing areas adjoining the site.

Tree felling and pruning operations are exceptional operations. These operations will be carried out after
prior agreement of the Project Manager in the following cases:

« trees located in the brush cutter’s right-of-way with a diameter measured at one meter above the ground
of more than 20 cm: in the event that stump removal can not be carried out (reconstitution of the stump
removal holes with the obligatory filling soil), the trees will be cut to the ground (between 5 and 10 cm).

« trees overlooking the area and threatening to fall on the road and block traffic after a tornado. All the
branches overlooking the platform will be cut after approval of the Project Manager in a vertical direction
passing through the clearing limit.

V.5. LOADING AND TRANSPORTING EQUIPMENT AND MATERIAL MATERIALS



For all transport of materials and equipment, whatever they may be, the contracting party must comply
with the regulations in force concerning the restrictions imposed on the weights and dimensions of
vehicles and convoys using the public network and in particular:

« the maximum axle load, whether simple or in tandem,

« the dimensions of the vehicles,

- exceptional convoys exceeding the standards must be the subject of a special prior request,

« measures to protect the environment (loss of materials during transport, dust),

« the contracting party must take all the necessary measures to limit the speed of vehicles on the site:
installation of traffic signs and flag bearers,

« regularly humidify the traffic lanes in inhabited areas,

« provide for deviations to existing tracks and roads.

The other party must put in place adequate mobile signaling.

V.6. SANCTIONS AND PENALTIES

The contracting party is reminded that article 79 of the framework law No 96/12 of 5"August 1996
provides for a fine of two million (2,000,000) to five million (5,000,000) CFA francs ‘and a term of
imprisonment from six (6) months to one (1) year or one of these two sentences only, for any person who
has prevented the accomplishment of the controls and analyzes provided for by the said law and / or its
implementing regulations.

Article 83 of the No 96/12 Framework Law of sMAugust 1996 provides for a fine of five hundred
thousand (500,000) to two million (2,000,000) CFA francs and a term of imprisonment of six (6) months
to one (1) year or both, for any person who operates a facility or uses a personal property in contravention
of the provisions of that Act. In case of recidivism, the maximum amount of penalties is doubled.

Article 88 of the same framework law provides that a company that contravenes or has contravened the
Jaw during works or road maintenance works will be excluded for the one-year period from the right to
bid. ;

Any breach of the requirements duly notified in writing (Order of Service) to the company by the
inspection mission will also be recorded in the site book. This one can serve as a contractual part in case
of disputes in the application of the possible sanctions.

The resumption of work or additional work resulting from non-compliance with the clauses remains the
responsibility of the other party.



Article 02: Definition and consistency of unit prices

UNIT PRICE SCHEDULE AND BILL OF QUANTITIES AND COST ESTIMATES FOR THE
CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD WITHIN
BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWOR
URBAN HEALTH CENTER BENAKUMA (1.5KM)IN BENAKUMA COUNCIL, N

DIVISION OF THE NORTH WEST REGION

No.

Description

Unit

Qty

Price
infigures

Price in
words

000

INSTALLATION

001

Inspection of work site and Site Installation

Ft

002

Supply and withdrawal of equipment/materials from
the site

Ft

Preparation of working documents ( Execution
Program and as built plan)

Ft

100 cleaning of site and preparatory earth works on
site

101

Clearing of surrounding business and digging of
shorms

Ls

200 work on the road

Simple grading and widening of road

Backfilling with laterite, cambering and compation

300 DRAINAGE(assainissement)

Construction of concrete culvert

Construction of concrete culvert @800mm

Mi

Construction of collection chambers (puisard pour
buse)

Construction of collection chambers and outlet for
culvert @800mm 1.20 x 1.20

310

Culvert heads

310a

Construction of masonry culvert heads for 3800mm

313

Concrete Gutters

313d

Construction of reinforced concrete gutters of
triangular base section: height = 60, width =80,
thickness = 15¢m

Ml

O PARK TO
MENCHUM




DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE FOR THE
CONSTRUCTION OF DRAINAGE STRUCTURE ON A PRIORITY ROAD WITHIN
BENAKUMA COUNCIL AREA ON THE TOWN HALL STREET FROM BAWORO

PARK TO URBAN HEALTH CENTER BENAKUMA (1.SKM) IN BENAKUMA

COUNCIL, MENCHUM DIVISION OF THE NORTH WEST REGION, MENCHUM

VALLEY SUB DIVISION IN MENCHUM DIVISION NORTH WEST REGION

No. Description Unit Qty U.p TP
000 INSTALLATION
001 Inspection of work site and Site Installation Ft 1.00
002 Supply and withdrawal of equipment/materials from the Ft 1.00
site
003 Preparation of working documents ( Execution Program Ft 1.00
and as built plan)
Total 000
100 cleaning of site and preparatory earth works on
site
101 Clearing of surrounding business and digging of Ls 1.00
shorms
SUB Total 100
200 work on the road
201 Simple grading and widening of road
202 Backfilling with laterite, cambering and compation
Sub Total 200
300 DRAINAGE(assainissement)
308 Construction of concrete culvert
308b Construction of concrete culvert 3800mm MI 18.00
309 Construction of collection chambers (puisard pour
buse)
309a Construction of collection chambers and outlet for U 4
culvert ©800mm 1.20 x 1.20
310 Culvert heads
310a Construction of masonry culvert heads for 800mm U 8.00
313 Masonry Gutters
313d Construction of reinforced concrete gutters of Mi 520
triangular base section: height = 60, width =80,
thickness = 15¢m
Total 300
TOTAL HT
TVA (19.25%)
AlIR: 2.2 or 5.5% |
TOTAL TAXES |
TOTAL TTC
NET TO BE PAID

This estimate is closed at the sum of:

Director




