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DOCUMENT;,

TENDER NOTICE

OPEN NATIONAL INVITATION TO f]%NDER BY NORMAL PROCEDURE

NO U Z/ONIT/MINDDEVEL/FAC/FACITB/2026 OF 5754 {2026 FOR REINFORCEMENT OF POTABLE

WATER SCHEME ,IN FURU AWA TOWN,FURU AWA SUB DIVISION MENCHUM DIVISION,
NORTH WEST REGION

SUBJECT OF THE INVITATION TO TENDER :

Within the Framework of the 2026 Public Investment Budget, the Contracting Authority (The Mayor of Furu Awa Council),
hereby representing the State of Cameroon, LAUNCHES an Open National Invitation to tender by NORMAL PROCEDURE FOR

REINFORCEMENT OF POTABLE WATER SCHEME ,IN FURU AWA TOWN,FURU AWA SUB DIVISION MENCHUM
DIVISION, NORTH WEST REGION

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require THE REINFORCEMENT OF POTABLE WATER
SCHEME ,IN FURU AWA TOWN,FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

The works and service required are found in the detail description mentioned in the respective bills of
quantities and cost estimates.
3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below: -

Lot Works Locality
THE REINFORCEMENT OF POTABLE WATER SCHEME ,IN FURU
1 AWATOWN,FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST | FURU AWA
REGION
5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below: -

Lot Works Locality Estimated Cost
THE REINFORCEMENT OF POTABLE WATER SCHEME ,IN FURU 64.000.000
1 AWA TOWN,FURU AWA SUB DIVISION MENCHUM DIVISION, FURU AWA . ’
NORTH WEST REGION FCFA
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6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the program budget
head of the 2026 Public Investment Budget (PIB 2026) of the Republic of Cameroon as specified in the table
below:-

Project Works Provisional | Yote of Expenditure

Lot Minist S
mistry Owner Amount charge N° authorization N°

THE REINFORCEMENT  OF
Mayor Furu | POTABLE WATER SCHEME ,IN

1 | MINDDEVEL | Awa FURU AWA TOWNFURU AWA 64,000,000

DIVISION  MENCHUM
Council DIVISION, NORTH WEST FCFA
REGION

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued directly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance and that shall respect the model in this tender file featuring on the list in
document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers.

Lot Works Locality Est(l:rzsatted Bid Bond Tender Fee
THE REINFORCEMENT OF
POTABLE WATER SCHEME, FURU
AWA,FURU AWA SUB DIVISION 64,000,000 | 1.280.,000 128,000
1 MENCHUM DIVISION, NORTH | FURU AWA FCFA FCFA FCFA
WEST REGION.

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Furu Awa Council office) during working hours.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Service of the Contracting Authority during working hours at the Furu Awa Council office. The
document shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-
refundable sum of One hundred and twenty-eight thousand (128,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,

Envelope A: Administrative Documents, Envelope B: Technical documents andf(;ge ope C: Financial

documents. It shall reach the office of the Furu Awa Council office, not later than .. 4=/ ZL.510 at 10:00 am
local time. The sealed external envelope shall be free of all identification marks, failing which it shall be
rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO 'I:EN?TR BY NORMAL PROCEDURE
Al

o
NO ULONIT/MINDDEVEL/F AC/FACITB/2026 OF .25 L L... THE REINFORCEMENT OF POTABLE WATER SCHEME
JIN FURU AWA TOWN ,FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION.

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)
12) ADMISSIBILTY OF OFFERS:

(%)



Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): Y e
Bids shall be opened by the Furu Awa Council Internal Tenders Board in a single phase on the 0 U2 C/‘

at 11:00 am local time in the conference hall of the Furu Awa Council Office. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification of
the said company shall be rejected.

- Absence of original or properly certified administrative document or documents certified more than
one time shall be given 48 hours to replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(1) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11

4



| TOTAL
NB:

-Any Bid that shall not obtain 75 % evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(i1) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for
the submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the Service of award of contracts at
Furu Awa Council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

He shall publish the amendments and communicate same to companies that bought the tenders file.

Furu Awa, the <‘tl 12/0 Z,L,

Mayor Furu Awa
o\tractmg Authority)

Copies :
- CHAIRMAN, ITB Furu Awa Council s “*‘"f‘g
ARMP Bamenda (for publication and filing) A
Divisional Delegate of Public Contracts (for filing)
CRTV
Local Radio House(s), to facilitate publicity
BILL BOARDS
- CHRONO
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COMMUNE DE FURU AWA

DOCUMENT N° 1

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN TROCEDURE NORMALE

N[ “7JAONO/MINDDEVEL/FAC/FACITB/2026 DU 5CLL]... 2026 POUR LES TRAVAUX DE
RENFORCEMENT DU PROJECT D’ADUCTION D’EAU DANS LA VILLE DE FURU AWA, L’ARRONDISSEMENT
DE FURU-AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

1- Objet d’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2026, le Maire de la Commune de Furu Awa
(Autorité Contractante) représentant 1’Etat du Cameroun Lance un Appel d’Offres National Ouvert en

PrOCédure Normale POUR LES TRAVAUX DE RENFORCEMENT DU PROJECT D’ADUCTION D'EAU DANS LA VILLE DE FURU AWA,
L'ARRONDISSEMENT DE FURU-AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

2- Consistance des travaux/ Nature du service

D'EAU DANS LA VILLE DE FURU AWA, L’ARRONDISSEMENT DE FURU-AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

2- Consistance des travaux/ Nature du service

_OUEST. Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail
estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel d’oftre
est de quatre-vingt-dix jours (90) continus (trois mois) a partir du jour de la notification de I’ordre de service
pour le démarrage
4- Allotissement :

Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot l Travaux Localité

POUR LES TRAVAUX DE RENFORCEMENT DU PROJECT D' ADUCTION
D'EAU DANS LA VILLE DE FURU AWA, L’ARRONDISSEMENT DE FURU-
AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST Furu Awa

5- Coiit prévisionnel
Le cofit prévisionnel de 'opération & I'issue des études préalables est spécifié dans le tableau ci-
dessous ;-

‘ Lot Travaux l Localité ’ Coiit prévisionnel l
POUR LES TRAVAUX DE RENFORCEMENT DU PROJECT D’ \

1 ADUCTION D'EAU DANS LA VILLE DE FURU AWA, T
L' ARRONDISSEMENT DE FURU-AWA, DEPARTEMENT DE LA uru Awa
MENCHUM, REGION DU NORD OUEST

FCEA

64,000,000 J

l Les travaux objets du présent appel d’offres Normale POUR LES TRAVAUX DE RENFORCEMENT DU PROJECT D’ADUCTION
-




6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que 1’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de ’exercice 2026 de la République du Cameroun comme spécifi¢ dans le
tableau ci-dessous:-

itre . : s : .
N ,Mal Coit Ne del N° de I'autorisation de
Lot | Ministére | d’Ouvrag Travaux A . :
¢ prévisionne | Imputation dépense
1
POUR LES TRAVAUX DE
e RENFORCEMENT DU PROJECT
g D'ADUCTION D'EAU DANS LA VILLE DE
1 MINDDE | Commune | gypy Awa, L'ARRONDISSEMENT DE 64.000,000
VEL de  Furu | pyrU-AwA, DEPARTEMENT DE LA FCFA
Awa MENCHUM, REGION DU NORD OUEST

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece 12
de ce dossier d’appel d’offres et valable pendant quatre-vingt-dix (90) continus jours au-dela de la date
originale de validité des offres.

_— Coit Cautionnement Prix d’achat du
Lot Travaux Localité e S

prévisionnel provisoire DAO
POUR LES TRAVAUX DE
RENFORCEMENT DU PROJECT
D'ADUCTION D'EAU DANS LA
VILLE DE FURU AWA,

1 LARRONDISSEMENT.DE Furu Awa 64.000.000 1.280.000. 128.000

FURU-AWA, DEPARTEMENT DE FCFA FCFA FCFA
LA MENCHUM, REGION DU
NORD OUEST

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté des publication du présent avis d’appel d’offre aux services
de I’Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables a la Commune
de Furu Awa.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu des publication du présent avis d’appel d’offre aux services de 1’Autorité
Contractante pendant les heures ouvrables dans la Commune de Furu Awa. Le dossier sera obtenu contre
versement d’une somme non remboursable de Cent vingt huite milles (128,000) francs CFA payable dans
un trésor public.

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c.-a-d. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. L i ?s ront remises dans une enveloppe externe fermée dans la Commune de
Furu Awa. au plus tard le ?"0 T a 10 heures. Cette enveloppe externe devra étre adressée a 1" Autorité
Contractante portant la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVER'Ii ElN PROCEDURE NORMALE
(

N2 0 2JrAONO/MINDDEVEL/FAC/FACITB/Z026 DU. ét ¥..d... 2026  POUR LES TRAVAUX DE RENFORCEMENT

DU PROJECT D' ADUCTION D’EAU DANS LA VILLE DE FURU AWA, L'ARRONDISSEMENT DE FURU-AWA, DEPARTEMENT DE LA MENCHUM, REGION DU
NORD OUEST

7
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2- Consistance des travaux/ Nature du service
“A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou en copies
certifiées conformes par le service émetr (Exemple : service des impdts, banques, etc.) ou une autorité admmnistative
(Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Reéglement Particulier de 1’Appel d’Offres.
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou avoir été établies
postérieurement a la date de signature de 1I’Avis d’Appel d’Offres. La double certification ne sera pas acceptée. Toute
offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable, notamment
I'absence de cautionnement provisoire délivrée par une banque de premier ordre agréée par le Ministére chargé des
Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par 1’ Autorité Contractante
au plus tard trente (30) jours aprés la période de validité. A I’attributaire, le cautionnement provisoire sera remis par
I’Autorité Contractante quant il I"aura fournit le cautionnement provisoire. Le montant correspondant a chaque
cautionnement provisoire sera regu par le soumissionnaire de la banque sous présentation de I’original du
cautionnement provisoire. Les soumissionnaires restent tenus par leur offre pendant quatre vingt dix (90) jours a partir
de la date limite fixée pour la remise des oftres.

NB: Pendant I’installation de I’attributaire au site de la construction, il sera oblige de présenter les originaux des

documents respectifs pour une vérification stricte de leurs authenticité

13- Ouverture des plis: W -
L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase 1e3.245/ 46 11

heures heure locale dans une salle allouée au Président de la commission de passation des marchés dans la Commune
de Furu Awa. Seul les soumissionnaires ou leurs représentants qui ont une bonne maitrise des procédures et de la
réglementation des marchés publics et disposent des compétences techniques avérées dans le domaine concerné seront
autorisés a assister a la séance de I’ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront
rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

- Offres remise apres le délai seront rejeté
- Offres remise dans les enveloppes externes ouvertes, seront rejeté
- Enveloppes externes ayant les signes d’identification des soumissionnaires, seront rejeté
- Absence d’un document dans le dossier Administratif 48 heures
Documents administratifs certifiés hors du délai de trois mois 48 heures
Absence de ’original ou des documents bien certifiés ou documents certifiés plus qu’une fois48 heures
Fausse déclaration ou piece falsifiée 48 heures
- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom du
soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de I’entreprise mandaté
et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres
- Note technique inférieure & 75% au niveau de I’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
A) Critéres essentiels
[Is sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiere des candidats
pour exécuter les taches faisant objet de I'appel d’offres. Ils sont déterminés tenant compte de nature et contenant des
taches a exécuter. Donc, dans I’évaluation des :
(1) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant : -:

CRITERE POINTS
PRESENTATION GENERALE DE L'OFFRE 6
LES REFERENCES DE L’ENTREPRISE 4
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER S
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 35

Remarque :



- Seule les entreprises ayant obtenu au moins 75 % de la notation sur la Secondaire des dossiers
administratif et technique seront retenues pour I’étape II ;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Reéglement Particulier de I’Appel d’Offres.

(i) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) continus jours a partir
de la date limite fixée pour la remise des offres.

16- Attribution:

Le marché sera attribué au soumissionnaire présentant 1’offre la moins disant et remplissant les capacités
administratives et techniques requises.
17. Les Renseignements Complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des

affaires économiques et financiéres dans la Commune de Furu Awa.
18- Additif a I’appel D’offres:

L’ Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout
moyen laissant trace €crite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il

faut pour qu’ils préparent bien leurs offres. /
Furu Awa, le ;z; ( / 2 é

¥

Ampliations: Maire de la Commune de Furu Awa
- Président, CPI Commune de Furu Awa. o utiee,(Autorité Contractante)
L. S oe CAME 0y
- ARMP Bamenda (pour publication et ;_‘.,‘;-\QVPE Rgy N\
archivage) w"'l/‘m
- DD de MINMAP Menchum A
- CRTV

-Radios locales pour faciliter la publicité
- Tableau d’affichage
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
(*RPAQO”) is the Mayor Furu Awa Council who shall be in charge of launching the tenders file. The
name, the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (“CCAP”) of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:

1) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project

11




Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
(1) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
12



shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“440")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (S4C="“CCAP").

(e) Document N° 5- Special technical Conditions (STC=“CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(1) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds(to inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

Mayor Furu Awa Council,

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postpone the deadline of submission as long as he deems necessary




C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ....«............. DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 FOR THE
REINFORCEMENT OF THE POTABLE WATER SCHEME IN FURU AWA,IN THE FURU
AWA COUNCIL AREA,MENCHUM DIVISION.

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
1) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.

b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
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(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv)The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE

NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. FOR THE REINFORCEMENT OF THE
POTABLE WATER SCHEME IN FURU AWA, IN THE FURU AWA COUNCIL AREA, MENCHUM
DIVISION.

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BOCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-
(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.
(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
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contract or on any other ground. thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) Ifa price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence: -

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) If the bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:
- Fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
16




- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies, that is, one (01) original clearly indicated
“ORIGINAL”. and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to sign for the bidder). The bid shall bear no modification,
suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS
Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;




b) Should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION™ as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority, Mayor Furu Awa
council, against a duly signed receipt bearing the date and time specified in the Special Tender
Regulations. Each bidder after submission shall before departure, ensure that the external envelope
(enclosing envelopes A, B and C) is stamped and dated. After submission no bid (regularly submitted)
shall be withdrawn, supplemented or modified. Hence, in the case where the envelope shall not be sealed
or without the appropriate inscriptions on it, the administration shall decline all responsibilities for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the
bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
. In English or French language,
o Using the metric system for quantities,
o Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to
them unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
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post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids

being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER" or “MODIFICATION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
1) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION" shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that:-
=>All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of

financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.
=>Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.
> Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.
=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
=>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.



Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that: -

1) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or

i) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-

=» Carry out a detailed examination of offers to determine if they are complete, if the required guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall: -

=>»Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

=>Ensure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

= Verity offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.




Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the
said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be rejected and
the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using the
selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special
Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be evaluated
and compared by the committee in charge of evaluation. During the evaluation of offers, the committee in charge of
evaluation shall determine for each offer the evaluated amount of the offer by rectifying the amount as follows:
a)By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision where
they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or

financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f) If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical Specifications,
the proposed technical variants, if they are permitted, shall be evaluated according to their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these
prices are compatible with the tasks stipulated and proposed calendar. In the case where the justifications
presented by the bidder are not satisfactory it may propose to the Contracting Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation. The
modifications, differences, variants or other factors which exceed the requirements of the tender file are not
taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE
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The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation
of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have been opened or to
declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide either to publish the results or request for re-examination. If the Contracting Authority decides to
publish the results, he shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates, that is, in function of the provisions of the Special Regulations of the invitation to tender, if
bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers with other lots
to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot. Hence, any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by
careful study on the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to
make sure the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and procedures
defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days fulfil
the formalities related to the awards, especially to submit at least five (05) copies of the proposed contract to
the office of the Contracting Authority for transmission to the tenders Board for study and observations in
order for the final version to be established, into which the winner shall enter and be signed by the Contracting
Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her chance
which shall later on be simply annulled without further notice and the next bidder in the ranking shall be
called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be notified. The
contractor shall ensure that he contacts the Project Engineer as soon as possible for the beginning of
execution of works within three (03) days to following notification of the Service Order to start work by the
Project Owner. Failure to respect the duration shall be considered withdrawal and eventual cancellation of
contract. The contract may be cancelled outright in the cases provided for by Decree N2. 2018/366 of 20™
June 2018 to institute the Public Contracts Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed
to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s
report as well as the minutes of the award session of the related contract to which shall be attached the evaluation
report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders

concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of
regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge
of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadline of five (5) working days after the publication
of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT
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Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of five (5) days to sign the contract from the date of reception of the
draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where
applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting Authority must
notify the successful bidder of the signed contract within five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority, the
contractor shall furnish him with a final bond, to guarantee the complete execution of the works.
REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting Authority can
only take place after when the contractor must have proven with attestation for having furnished the Project
Owner with a final bond and/or after the start-off advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may
be replaced by a guarantee from a banking establishment approved according to the instruments in force with
the Project Owner as beneficiary or by a joint or several guarantee.

(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
place of the guarantee, provide a statutory link or a bond issued by a banking establishment or first rate
financial institution approved in accordance with the instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be). They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED (Final Bills) by the Mayor Furu
awa Council and transmitted for payment into an account opened by the contractor to this
effect.

- Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)

o
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DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks in the
Construction of a block of two Classrooms and a regular office at Inclusive nursery school, Furu Awa in
Furu Awa Council area of Menchum Division, North West Region with the specifications as in the
Special Technical Conditions and in the Bill of quantities and cost estimates. The Contracting Authority

concerned in this invitation to tender shall be the Mayor Furu Awa Council. The reference of this tenders
file is

NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 FOR THE REINFORCEMENT OF
THE POTABLE WATER SCHEME IN FURU AWA,IN THE FURU AWA COUNCIL AREA,MENCHUM
DIVISION..

ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of
an execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days.
The evaluation method features in the General Regulations. The execution deadline proposed by the
preferred bidder shall become the contractual execution deadline. For this reason, the provisions of this
article are such that the Divisional Delegate expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2026 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of MINDDEVEL, for funding and
assigned to Furu Awa Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-

(a) Has subscribed to the declarations laid down by the laws and regulations in force.

(b) Contributes to the development of the national economy.

(c) Is not in a state of collapse or judicial liquidation

(d) Is not affected by any exclusion or situation of legislation in force

(e) Has (Bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) established in

conformity with the model

(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:




Al.

A2
A3

A4
AS.

Ab.
AT.

A8
A9

A10.
All.

Al2

Al3.
Al4.

The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)
CERTIFICATE OF CATEGORIZATION-ATLEAST CATEGORY D.
A Treasury Receipt showing the payment for the tender fee of one hundred and twenty-eight
thousand (128,000) FCFA.
An attestation of a bank account in the name of the company (enterprise).
The original copy of a bid security (CDEC RECEIPT) in bidder’s name (Bid bond, or Certified
cheque, Bank cheque, Legal mortgage or Bank Guarantee) of one million two hundred and
eighty thousand (1,280,000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC (“*Commission Bancaire pour 1’Afrique Central™) (see Model Form N° 04

for format).

A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit).
An original certificate of tax assessment certifying that the bidder owes no taxes.

Original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

A certified copy of certificate of incorporation
An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of

Public Contracts (ARMP).
. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model Form N° 13 for format

2. ENVELOPE B-Technical Documents

Technical offer will contain: -

(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(1) Methodological note on the analyses of the tasks involved
(i1) Organization of the company towards the accomplishment of the tasks.

(ii1) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP*)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
The Special Administrative clauses initialled and signed on the last page

No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Attach certified copies of title
It shall show clearly the means at the | deeds, receipts, etc.
B1 | Equipment list | disposal of the enterprise to carry out the | NB- The equipments and tools
job (See Model form N° 12 for format) must be present at the site during
each phase of the execution
Attach for each person a CV (signed
It shall contain: and dated by the individual) as well as
= Works Supervisor: At least a Rural or | @ certified copy of highest diploma of
Civil Engineer with at least 5 years’ in | ¢ach person concerned. Key Personnel
the civil /rural engineering sector. siall inelnes the: Wioiks BupRivisot
B2 | Personnel list | _ Worenane At Teast P — Works Foreman and other dependent
. . g . on the bids of the candidate.
Engmeermg. techr?lclan with ‘ atle?st 5 | NB-All key personnel must present
years® experience in the domain of rural | ¢commitment of availability duly
engineering. signed & certified by the National
Security Service (see Model Forms

|89}
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e

\ | N°8 & N°9 for formats) _]
Pids shall be assessed based on the technical
understanding by the enterprise of the

T—\

operations and the organisation intended for
Methodology/ the execution of works, that is, it shall show
B3 | Organisation clearly the organisation of the enterprise
of works (methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO etc)

Date, signature and stamp of
bidder at the end of document

Date and signature of sub-
contractor (only 30% of the
contract can be subcontracted)
Dated and co-signed by the
Managing Director and Works
Supervisor of the company

(see Model form N° 14 for format).
Amount of works, copies of (1%
and last pages) and minutes of
reception or attestation of effective
realisation.  Include accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model form

l N° 11 for format)

Sub- Information on the sub-contractor

B4 . :
contracting | (equipment, personnel, references, etc)

G e Site visit report containing coloured

Site visit : >

BS report picture(s) of the Representative of the
P company conspicuously seen on site

References of List of similar jobs executed in the last three
B6 (03) years by the enterprise and/or other

the enterprise. | . . . :
civil engineering works realised.

R7 Technical Bt terder e, Initialled on every page and signed

specifications and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and | Signature, date and stamp of bidder.
tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in
the price list, that is, the price list Initials on every page and signed on
C2 | Unit price schedule fn accordance with the model and | last page. All pages must be stamped
stating prices exclusive of VAT | with enterprise official stamp.

in words and in figures

Cl The tender letter

Initials on every page and signed on
last page. All pages must be stamped
with enterprise function stamp.

Bill of Quantities and | Detailed cost estimates of the
Cost Estimates works.

Sub detail of unit Form?t 0 ‘be completed "

C4 - shpwmg detail breakdown of | Initials and stamped on every page
prices.

Attestation of  pre-financing

delivered by a  banking | Date and signature of bank Manager in

institution  recognised by | charge.

MINFI/COBAC B

C5 | Financial capability

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.
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ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies, that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes,
that is, Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C:
Financial document. It shall reach the Furu Awa Council office, Service of SIGAMP not later than
.................... at 10:00 am local time. The sealed external envelope shall be free of all identification
marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
Inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE

NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 FOR THE REINFORCEMENT OF
THE POTABLE WATER SCHEME IN FURU AWA,IN THE FURU AWA COUNCIL AREA,MENCHUM
DIVISION..

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)
ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their ofters for a period of ninety (90) calendar days from the last
date of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with
effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Furu Awa Council Internal Tenders Board in a single phase on the
.............. at 11: 00 am local time in the conference hall of Furu Awa Council. Only bidders or their

authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall
be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non
respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.
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- External envelopes with identification marks or inscriptions which may lead to the identification

of the said company shall be rejected.

- Absence of original or properly certified administrative document or documents certified more than one

time shall be given 48 hours to replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of (bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) or bid bond
not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge of Finance the
bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated enterprise

with the names of the other enterprises mentioned as well.
Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 75 % (non-respect of 75 % of the essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent authorities
or by authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of candidates to
execute the tasks forming the subject of the invitation to tender. They were determined in relation to the nature and
content of the tasks to be executed. Hence in the evaluation of: -

(1) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the criteria

based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 33

NB:

-Any Bid that shall not obtain 75 % evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special Tender

Regulations (RPAO).

-See Model Form N° 15 for evaluation grid
The essential criteria are as in the table below: -
- Table of content

GENERAL PRESENTATION - Presentation of all documents in required order

OF THE BIDS - Clarity of the documents
- Availability of colour separators

- Quality of the binding (spiral binding or slotting with transparent fly-
leaf on firont cover recommended)

- Special Administrative and Technical Conditions present

- List of contracts realised successfully in similar domain in the last

3years

At least % of them in construction domain

Copies (first and last pages) of at least 3 of the contracts (Jobbing

Orders)

- Atleast 3 copies of minutes of provisional acceptance present,

- Atleast 2 copies of minutes of final acceptance present

That is, Bidder’s experience with similar works.

EXPERIENCE OF THE .
CONTRACTOR .

See Model form N° 11 for format

- Company’s organizational chart
QUALITY OF PERSONNEL - Project’s organizational chart

concerned

AND MANAGEMENT OF THE -

List of personnel deployed to the project with works Supervisor being

COMPANY at least Senior Civil Engineering Technician with at least 3
NB-All key personnel must years’ experience or Civil Engineering Technician experience
present commitments of with at least 5 years’ in the field of construction
availability duly signed & - Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
certified by the personnel construction or equivalent with at least 5 years’ experience in the

domain of construction.
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See Model forms N° 8 & Form N° 9
for format

That is, Qualification, skills and professional experience of key personnel
relevant to the works.

Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the works concerned
Curriculum Vitae (CV) of the above personnel signed and dated by the
individuals respectively (see Model form N° 10 for format).
Commitment forms of Supervisor and Foreman (see Model form N°
09 for format).

TECHNICAL EQUIPMENT

NB- These equipment and tools
must be present at the site
before and during  each
phase

See Model form N° 12 for format

That is, Compliance with technical specifications of the tender file as well as
equipment and tools vital for the execution of the works.

The list of equipment for the project

List of tools for the project

Proof of ownership or performance invoices that are to be hired.
Description of equipment (giving mark, registration, etc)
Evidence of normal functioning of equipment

A statement of present location of equipment

METHODOLOGY FOR THE
EXECUTION OF WORKS

That is, Methodological approach and relevance of proposed solutions as well
as work planning and schedule.

Description of the organization of worksite and methods of execution
of works with technical details

The planning (schedule of the execution of works)

Site visit attestation (see Model form N° 13 for format).

Site visit report (see Model form N° 14 for format).

The duration for the execution of the works

Environmental protection

Security measures on site

Appropriate technical specifications

(i1) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price

schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for the

submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical and

financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the service of SIGAMP in Furu awa Council.
ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such amendments
shall also be considered in the period given to bidders to submit their bids. He shall publish the
amendments and communicate same to companies that bought the tenders file.

Furu Awa, the

Copies :
CHAIRMAN, Internal Tenders Board Furu awa

Council

ARMP Bamenda (for publication and filing)
Divisional Delegate of Public Contracts MCH (for

filing)
CRTV

Local Radio House(s), to facilitate publicity

BILL BOARDS
CHRONO

The Mayor Furu Awa Council
(Contracting Authority)
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Document N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender FOR THE REINFORCEMENT OF THE POTABLE WATER SCHEME
IN FURU AWA, IN THE FURU AWA COUNCIL AREA, MENCHUM DIVISION.

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3: MODE OF CONTRACT AWARD
Decree N2 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Articled: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2026 Public Investment
Budget under the supervision of the Ministry of MINDDEVEL.

Article 6 : CONTENT OF THE JOBBING ORDER
It shall be composed of: -

Title I: The Special Administrative Conditions,

Title II: The Special Technical Conditions,

Title I1I: The Unit Price Schedule and

Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.

With general reference texts being: -
e LawN °96/12 of 5" August 1996 relating to the framework law on environmental management;

e Decree No.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards; Modified by Decree N2 2018/366 of 20" June 2018 to lay down
the Public Contracts Code;

e Order N° 093/CAB/PM of 5™ November 2002 to fix the amount of the bid bond and the purchase of
tender files;

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

o Decree N°. 2018/366 of 20™ June 2018 to lay down the Public Contracts Code;

e Circular N° 004/CAB/PM of 30™ December 2005 relating to the application of the Public Contracts
code;

e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31* January 2011 relative to the amelioration of the performance of
Public Contracts system;

e  Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;

(%)
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Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

Circular letter N°001/CAB/PR of 19™ June 2012 relative to the award and the control of the
execution of public contracts.

Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MINMAP/CAB of 23™ July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

Circular N° 0001877/C/MINFI of 31% December 2025 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2026 financial year.
Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Mayor Furu Awa Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.

2. The Project Owner, that is, the Mayor Furu Awa Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Brigade at the Divisional Delegation of Public Contracts for Menchum.

The Authorizing Officer, that is, Mayor Furu Awa Council who shall address to the Senior

Divisional Officer for Menchum, periodic reports on the partial payments made, if any. These

reports shall present the state of the advancement of works, the financial situation (payment of the

deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager, shall be the Divisional Delegate of MINDDEVEL, who shall in

collaboration with the Project Engineer approve the execution program submitted by the

Contractor and ensure the technical specifications are respected during the execution and submit

in maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

The Project Engineer is the Divisional Delegate of Water Resources and Energy for Menchum

who shall be in charge of approbation of execution documents, supervising and controlling the

technical execution of the works. He shall as well ensure he plays his roles spelled out in Article

26 of these Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
[t shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy-two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

(U8)
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Article8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within § days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

(V%)
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8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional head quarter of the Furu Awa Council ". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (c/0) the Divisional Officer for Furu Awa Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9:  CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10:  NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
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- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor Furu Awa Council where the project is being
executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start execution be carried out by

Commission comprising of:

o The Project Owner or his Representative Chairperson.

e The Project (Contract) Engineer or his Representative-------------- Secretary

e Control Brigade MINMAP Observer

e DD MINEPAT-Menchum............ooooiiiiiiiiiieee Member.

e The Contract Manager (DD MINDDEVEL) .......-=====mmmmmrmmmmmaaee Member

e The Contractor ---- --- - Member

o ‘The village Chief or REDIESEIMEIVE .isciimesossisibi@anssanisssnas Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
2/3 of the commission members on site as well.
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of
the contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.
-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the conftract.

CHAPTER II: EXECUTION OF THE TASKS
Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION
The tasks that form the subject of the present invitation to tender, consist of all works foreseen in the
bill of quantities estimated FOR THE REINFORCEMENT OF THE POTABLE WATER SCHEME IN FURU
AWA, IN THE FURU AWA COUNCIL AREA, MENCHUM DIVISION.

Time limits for execution covers:
e Transfer of networks and traffic maintenance.
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e Supply of materials;
e Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year cannot undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of twenty-two (22) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow: -

e One original copy to the office of the Contracting Authority
e One original copy to the office of the Regulatory Organ (copy to be given by the CA)

e One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum (copy to be given
by the CA)

e One photocopy to the Divisional Delegation, MINEPAT Menchum (copy to be given by the CA)
and

¢ One photocopy to the office of the Contract Manager (copy to be given by the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000"™ of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; In no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;



* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works

within the prescribed time-limits.
Article 15:  INSURANCE AND PROTECTION OF THE SITES
Civil liability
The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Contract Manager for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses,
the state of advancement of works to be sent to the administration in seven copies.
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The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement”) called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.




Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer, Project Owner and Contracting

- Authority through the Chief of Service of the contract. The charges emanating from such replacement

shall be borne by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20:  MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

In the case of compliance, the control engineer shall issue a compliance certificate based on the file
presented by the contractor or supervisor and the existence of a compliance certificate and pre-acceptance
reports shall be verified by works contract acceptance committee or by the follow-up and technical
validation committee in before deciding on the acceptance of the works or studies.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.




Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Contract Manager, the approbation of execution documents
within seven (07) days otherwise Administrative Sanctions as per the regulations in force
shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor:;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the
contract of the Project Engineer as the case may be.
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Article 28: SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
o Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);
e Weather conditions;
e Receipts of materials and authorizations of all sorts;
e Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
e Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or

public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.
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Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations:

e Controlling the quality and quantity of the structures constructed;

e Carrying out trials provided for by the Special technical conditions;

e Recording the possible non-execution of works provided for under the contract;
e Recording the folding up of the installations and cleaning of the project site;

e Recording the completion of works;

e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

- Project Owner or Representative  ...o.ovieiviiiiiieiiiiiiiiiieee e Chairperson
- A Representative of the Contracting Authority.............cocoooiiiiii Member
- The Project Engineer or Representative.............ocoviiiiiiiiiiiiiiiiiiiie, Secretar
- Contract Manager CDO Furu Awa council ............coviiiiiiiiiiiiiii Member
2 UGN ot namammesmnsmsdmb sl Member

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Projeet Owneror Representalive..cu ssanmassss s vssmasssissnmssmss Chairperson
« TheContracting Authority or RepresentatiVe. . ces sieo s sssmmesssnsas Member

- The Project Engineeror Representative .. vssswsoens ssmess smmauwarems Secretary

= TheiContract Manager/ (DD MINDDEVEL) :.oomsswmasonsmusams s Member

- The Stores Accountant Furu Awa Council.........cccoeiiiiiiiiiiiiiiiinnnnns Member.

- The CDO FURU AWA COUNCIL. ..ottt Member

- Control Brigade MINMARP ..ottt Observer

O 03 w15 O Member

- ‘The Village Chief or REpIesEntative .. sonsseriamsaruniuss sy Observer

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works;
»  Acceptance of works with reserve;
»  Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed at least
by 2/3 the commission members on site as well.
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Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36:  MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

» Refusal of acceptance of works because of reserves identified;

* Acceptance of works without reserve.

* In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

ICHAPTER I1I- FINANCIAL CONDITIONS|

Article 39: AMOUNT OF THE CONTRACT

The:amount of the:contract (e ssivssssvssssmnsrassvsons Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.




The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

o transport and access conditions to the site at any period of the year;

e constraints relating to the geographic situation of works;

e water regime and rainfall in the area and possible risk of flood ;

e presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

¢ Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops. accommodation etc:
e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
e Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender;
e Prospecting for sources of materials, extraction, storing, drainage of deposits;
Measures aimed at reducing direct environmental impacts;
Maintenance of structures during the period of guarantee;
Insurance including civil liability;
Insurance charges for the project;
e Financial charges and overheads for the project;
e Remuneration for profit and unknown factors.
Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities

may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as

the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree N 2018/366 of 20™ June 2018,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“*decompte™);

(b) The Mayor Furu Awa Council shall visa the payment documents before any payment can be
effected (FINAL BILLS);
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(¢) The Municipal Treasurer Furu Awa Council shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments

g) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N2, 2018/366 of 20™

June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this:-

The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;
Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;
At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;
The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests:
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CFA Franc.
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (Mayor furu Awa Council) who in turn shall verify and sign as a means to
order for payment and transmit to the Municipal Treasurer- furu Awa Council who shall
commit the State of Cameroon for payment to be carried out as defined in the contract in
respect to the information on the credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;

e Seven copies of signed Statements of work done;
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» Acceptance report signed by 2/3 the members of the acceptance committee;

e Report of execution of work (“attachement™) signed by the Project Engineer and bearing
the visa of the authorising officer ;

» A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
> A location plan

> An attestation of localisation ;

> A Taxpayer’s card ;

> A Business licence ;

> A clearance attesting to the payment of taxes;

> An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS™).

> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5 of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINEDUB and MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasurer furu Awa Council.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials™. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guaranteed at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.
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a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The
amount of the final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Link bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) calendar days, he shall pay
penalties amounting up to 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made to the
Contractor. After provisional acceptance, the guarantee period of this project shall be one year during which the
Contractor shall be expected to carry out period visits every three months to carry out corrections of imperfections

or defects. The amount of the retention bond shall be 10% of the value of the initial contract (all taxes inclusive),
increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution approved by
the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the Contracting
Authority after fulfilment of the contractual obligations by the Contractor proven by final acceptance minutes
duly signed by all the members of its committee. The Release Order must be issued within thirty (30) days from
expiration of the guarantee deadline or where the contract has no such deadline, following the final acceptance
of works otherwise if there is no notification from the Contracting Authority to the Contractor for having not
honoured his obligations, the Competent Structure shall undertake to refund the guarantee or release the bond
upon a simple request from the Contractor. In the case of notification, the end of the commitment of the bond
shall only be put into effect by a Release Order issued by the Contracting Authority. After the expiry of the
deadline, the bond shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the period
of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have the right to
carry out the corrections using any other contractor who shall be paid using the amount retained for the
retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices shall be
concluded firm and so shall be final and unchangeable. As well the contract arising from this tender shall not be
subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence, possible
differences noticed for each type of structure or each element of the structure between the quantities in the cost
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estimates and the quantities effectively executed shall not lead to the modification of the said contract amount. This
applies to errors that the cost estimates may include. The contract shall be paid on the basis of approved plans by
the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation to tender
shall be stamped and registered by at the expense of the contractor, in accordance with the laws in force; within
fifteen (15) calendar days as from the date of notification of the contract by the Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the implementation of the tax and
customs systems to Public Contracts taxes that shall be concerned with the contract arising from this invitation to tender shall
be subject to the laws in force in the Republic of Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the contractual time-limits, he
shall be subject to the following penalties:

e 1/2000™ of the amount of the contract per calendar day overrun, from the 1** to the 30" day;

e 1/1000™ of the amount of the contract per calendar day, beyond the 30" day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor shall be liable to the
following particular penalties for the non-respect of the terms of the contract notably:-

*  The late provision of the final bond: In case where the Contractor does not provide the final bond within the twenty
(20) days from date of notification of the contract, he shall pay penalties amounting up to 1/5000" of the contract
amount (ATI) for every calendar day of lateness;

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the contract the contractor
has not provided an insurance policy covering all risk on site, all execution activities shall be suspended without
suspending the execution deadline. Hence penalties arising from failure to complete the work within the contractual
time-limits shall be paid. After two months from the date of notification of the contract the Contractor has not
complied, the contract may be terminated;

*  The late provision of the execution program: In case where the Contractor does not provide the execution program
within the thirty(30) days from date of notification of the service order to start work, he shall pay penalties amounting
up to 1/5000™ of the contract amount (ATI) for every calendar day of lateness. As well, these penalties shall be
applied on any stakeholder who delays the process of approving the execution program submitted or who carries out
abusive rejects of the execution program;

o The late request for site installation: 1f within fifteen (15) days from the date of notification of the service order to
start execution site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of the contract
(ATI) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel proposed are less
than that of the personnel replaced in terms of qualification, experience and competence, such replacement shall
attract penalties of 1/5000™ the cost of the contract (ATI) independently of the procedure for validation of the new
personnel. The above penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/5000™ the cost of the contract (ATI) of the main
Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned otherwise the

contract will be terminated.

(ICHAPTER IV: FINAL PROVISIONS|
Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that need to be recognized
by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the contractor could not
have reasonably foreseen or avoided, and which make works impossible and not only costly. In case of force majeure, the
contractor shall be relieved of his responsibility only if he has notified in writing to the Project Engineer with copies forwarded
to Project Owner and Contracting Authority of his intention of how the effect(s) on execution arising from the Force Majeure
should be treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the evidence given
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by the contractor and decide on the nature of force majeure and if he considers that the Contractor’s
preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete investigations and
decide on the way forward. In case where the Contractor solicited for suspension of execution or prolongation
of the execution duration and that the Project Owner validates the suggestion(s) of the Project Engineer, he
shall forward his suggestion(s) in a report to the Contracting Authority.

(¢) The Contracting Authority shall equally carry out an appraisal of the report through discrete investigations
and take a final decision on the final way forward.

Article 51:  SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct amicable
settlement. In the absence of an amicable settlement, any dispute relating to this invitation to tender shall be carried
before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree N2. 2018/366 of 20" June 2018 to lay down
the Public Contracts Code and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of works
exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

Y VY VY
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In case special commercial charges are provided for under the contract agreement, the contractor shall
reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from abroad to
Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of international
covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been read and
approved by the Contractor, visaed by the Municipal Treasurer, Furu Awa Council and signed by the Contracting
Authority. Its execution shall enter into force upon notification of the Contractor by the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (fotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the entrance of
the site on a place approved by the Project Engineer, bearing the following text:
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland

THE REINFORCEMENT OF THE POTABLE WATER SCHEME IN FURU
AWATOWN, FURU AWA COUNCIL AREA.

CONTRACTING AUTHORITY: THE MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE MAYOR FURU AWA COUNCIL

AUTHORISING OFFICER: THE MAYOR FURU AWA COUNCIL

CONTRACT MANAGER: DIVISIONAL DELEGATE MINDDEVEL-MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF WATER AND ENERGY
FOR MENCHUM

FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINDDEVEL)
DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the REINFORCEMENT
OF THE POTABLE WATER SCHEME IN FURU AWA TOWN, FURU AWA COUNCIL AREA
It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according to

technical norms for the execution of public projects.
The objective of the project is;

= To harness the water production capacity of the Furu Awa water scheme.

= To ensure some quarters have access to potable water.

- To ensure the availability of potable water through the year.

Article 01: CONSISTENCY OF THE WORK:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the
project owner and as per the bill of quantities indicated below

Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information

recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

e The Project Owner/CA -- ---- --- Chairperson

e The Project (Contract) Engineer--------------- Secretary
e The Contract Manager--------=-===cececmemmmemeeeee Member

e The Contractor - Member

e A Staff of the Control Brigade, DD MINMAP ---- Observer
e DD MINEPAT - --- .....Observer
e The village Chief or Representative --- Observer

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.
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Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check insitu the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have
the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods.

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the
CSTB

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulomere shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures. Sand shall be obtained rivers or through crushing of rocks.
The sand shall be of high quality. It shall be crunchy, stable, and clean. It shall be free of dust particles,
schistose, gypsumsor clayey debris and organic matter. It shall contain neither sulphur compounds nor
substances that can react with cement or metallic reinforcements.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Project Engineer.

n
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Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

The Contractor at his expense shall supply water meant for the production of concretes. In general,
water may be obtained near the building site from water points or rivers, provided its quality meets the
conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall
be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

WwooD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

TECHNICAL SPECIFICATION FOR THE REINFORCEMENT OF POTABLE WATER, IN FURU AWA TOWN,FURU AWA
SUB-DIVISION, IN MENCHUM DIVISION OF THE NORTH WEST REGION

1. INTRODUCTION: This technical description concerning the Reinforcement of Potable water
in Furu Awa in Furu Awa Sub-division, in Menchum Division of the North West Region is in
accordance with the situation plan and the bill of quantity and cost estimate. The potential
contractor is called upon to respect the norms spelled out in this technical specification.

2. SITE INSTALLATION: The site shall be cleared of all vegetable soil, the contractor shall
acquire a worksite office and lodging place for personnel and all necessary materials and
equipment shall be installed on site.

3. DRILLING WORKS:

e Air rotatory drilling of dia 250-320mm on consolidated loose formation.

e Air rotary percussion drilling with down to hole hammer of dia 150-170mm in hard rock.

e Installation and removal of temporal PVC pipe or metallic casing of dia 175-195.

¢ DESIGN, CLEANING AND DEVELOPMENT-PUMP TEST.

e Supply and installation of protective casing of dia 112-125mm.
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Supply and installation of PVC screen of dia 112-125mm with

slot opening of dia <2mm.

Supply and putting in place of filtration medium (gravel pack of

a quartzeous nature and calibrated(1-3mm).

Supply and putting in place of a borehole cap, sand inert backfilling and

cementing.

Cleaning and development of the borehole by the air lift method.
Pumping and recharging test for several hours.

Sampling and microbial and physico-chemical analysis of the water from the

borehole.

Disinfection of borehole.

. SOLAR PUMP INSTALLATIONS:

Supply and installations of dc solar pump+controller+floaters flow rate of Sm3/h at

a minute MH of 80m and a minimum power of 2.23k

.+ Supply and installations of solar panels 350kw/24v each with all accessories and

mounted on the roof

Supply and installation of deep cycle GEL lead acid solar batteries 200AH/12V
above 1000cycles, net weight above 60kg

Grounding rod in massive copper2m/200mm/head copper cable and earthling

accessories

Supply and installation of test board with circuit breaker, dc breaker 150A, surge

protector DC 1000V, three phase changeover switch

Supply and installation of cables with other accessories sized as per connection
types

Supply and installation of LED bulbs with holders
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® Supply and installation of Automatic control systems with all necessary accessories

for the pumping system.

5-CONSTRUCTION WORKS.
B Construction f 6m high tower and the installation of 5m3 tank.
6-DISTRIBUTION NETWORK.

- Excavation and backfilling of pipeline trenches.

- Supply and installation of pressure pipes dia 32PN10
- Supply and installation of stop valve on the distribution

network.
- Construction of stand taps.
- Construction of control chambers with slab cover.

- Fittings and accessories

7-ENVIRONMENTAL MITIGATION MEASURES:

e A water quality test shall be carried out before and after the construction of the
scheme including physic-chemical analyses of the sampled water. The pipe line

shall also be cleaned and disinfected.

The catchment shall be protected the demarcation of its zone of influence through

the erection of a fence made of barbed wire and planting water friendly tree.

An environmental impact assessment shall be carried out.

. PROJECT SUSTAINABILITY

W

Training and putting in place of a Water Management Committee (WMC) and

training of two caretakers.

Demarcation of the catchment area.

Supply of two (2) complete tool boxes and spare parts with dicing machine

inclusive and the necessary dices ranging from 3/4" to 3'.
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e Purchase of a metallic ladder of height 3m to provide access into and out of the

storage tank.

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
vard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

Article 33:  INFORMATION TO BE POSTED

The Contractor shall put up a visible signboard (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrere) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:




DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTERI GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices

Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying

prices of the Price list to the quantities actually carried out and assessed according to the conditions of the
contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.
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Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE REINFORCEMENT OF POTABLE WATER SCHEME IN FURU AWA, FURU AWA
SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION.

UNIT
N° DESCRIPTION UNIT Q'TY PRICE IN :J?&[(;’%;(S:E
FIGURES |
100:PRELIMINARY WORKS
1 Hydro geologic and borehole siting studies Is -+
2 Supply and withdrawal of drilling material Is -4
3 Displacement of drilling rid installations to and from site LS 1
4 Project information sign post U 1
5 Production of project execution program U 6
6 Production of project execution report U 6
SUB TOTAL 100
200:DRILLING WORKS
Air rotatory drilling of dia 250-320mm on consolidated
1 . Ml 140
loose formation.
5 Air rotary percussion drilling with down to hole hammer M 100
- of dia 150-170mm in hard rock
4 Installation and removal of temporal PVC pipe or metallic
3 ; N M2 104
casing of dia 175-195mm
SUB TOTAL 200
300:DESIGN, CLEANING AND DEVELOPMENT-PUMP TEST
| Supply and installation of protective casing of dial 12- - 156
125mm
Supply and installation of PVC screen of dia 112-125
2 : : : ml 84
mm with slot opening of dia <2mm
4 Supply and putting in place of filtration medium(gravel il 100
= pack of a quartzeous nature and calibrated(1-3mm)
Supply and putting in place of a borehole cap, sand inert
- . g U 4
backfilling and cementing
Cleaning and development of the borehole by the air lift
5 8] 4
method.
6 Pumping and recharging test for several hours U 4
7 Sampling and microbial and physico-chemical analysis of U 4
the water from the borehole
8 Disinfection of borehole U 4
SUBTOTAL 300
LOT 400: SOLAR PUMP INSTALLATION
Supply and installations of dc solar
1 pump-+controller+floaters flow rate of 5m3/h at a minute U 4
MH of 80m and a minimum power of 2.23kw
5 Supply and installations of solar panels 350kw/24v each 4
2 : : U 32
with all accessories and mounted on the roof
Supply and installation of deep cycle GEL lead acid solar
3 batteries 200AH/12V above 1000cycles ,net weight above U 8
60kg
Grounding rod in massive copper2m/200mm/head copper
4 : : LS 4
cable and earthling accessories
Supply and installation of test board with circuit breaker,
5 dc breaker 150A,surge protector DC 1000V three phase LS 4
changeover switch
6 Metallic mounted battery casing with trays LS 4
7 Supply and installation of cables with other accessories U 4
sized as per connection types
8 Supply and installation of LED bulbs with holders U 60
9 Supply and installation of Automatic control systems with set 4

all necessary accessories for the pumping system.
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SUB TOTAL 400 | l l |
LOT 500: CONSTRUCTION OF 6M HIGH WATER TOWER AND INSTALLATION OF 5M3 HDPE
TANK
1 Site preparation and pegging LS 4
2 Excavation of foundation trenches M3 12
3 Lean concrete for foundation basement dosed at 200kg/m3 M3 6.4
4 Reinforced concrete for the foundation dosed at 350kg/m3 M3 9:2
3 Reinforced concrete for concreting the foundation M3 12.56
Reinforced concrete pillars dosed at 350kg/m3. s
6 | H=6M.S=30X30cm M3 il
7 Reinforced concrete for tower trust dosed at 300kg/m3 M3 6
3 Supply and installation of Sm3 plastic tank on the 6m Is 4
tower
9 Hollow block wall of 15x20x40cm Is 4
Supply and installation of distribution pipeline Galva 2.5
10 < ml 48
inches from tower to ground surface
1 Construction of soak away pits of Im deep and filled with U 4
stones
Supply and installation of metallic ladder for access to
12 U 4
tank on the tower
13 Pantex 1300 paint on internal and external walls M2 220
14 | Metal door 0.90x2.2 U 4
15 Installation of roof of tower Is
SUB TOTAL 500
LOT 600: DISTRIBUTION NETWORK
1 Excavation and backfilling of pipeline trenches ml 160
2 Supply and installation of pressure pipes dia 32PN10 ML 160
A Supply and installation of stop valve on the distribution
> U 4
network
4 Construction of stand taps U 4
5 Construction of control chambers with slab cover U 4
6 Construction of control chambers with slab cover Is 4
7 Fittings and accessories U 1
SUB TOTAL 600
LOT 700: PROJECT COMMISIONING
1 Inspection and testing of installed equipment, valves Is A
and taps inclusive
2 | Instrumentation of control system checks Is 4
4 Water tightness test and pipeline cleaning and
3 : Is 4
flushing
4 Sampling of micro bacterial and physico-chemical U A
analyses of the water from the borehole
5 Supply of a tool box with basic spare parts U 1
6 | Training of existing water management committee sessions i/
SUB TOTAL 700
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DOCUMENT N°07

BILL OF QUANTITIES AND COST ESTIMATES FOR THE REINFORCEMENT OF POTABLE WATER SCHEME IN

FURU AWA, FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION.

0 ; UNIT TOTAL
N DESCRIPTION UNIT QTY PRICE PRICE
100:PRELIMINARY WORKS
1 Hydro geologic and borehole siting studies Is 4
2 Supply and withdrawal of drilling material Is 4
3 Displacement of drilling rid installations to and from site LS 1
4 Project information sign post U 1
b} Production of project execution program U 6
6 Production of project execution report U 6
SUB TOTAL 100
200:DRILLING WORKS
Air rotatory drilling of dia 250-320mm on consolidated
1 | p g Ml 140
oose formation.
5 Air rotary percussion drilling with down to hole hammer M 100
- of dia 150-170mm in hard rock
3 Installation and removal of temporal PVC pipe or metallic M2 104
casing of dia 175-195mm -
SUB TOTAL 200
300:DESIGN, CLEANING AND DEVELOPMENT-PUMP TEST
Supply and installation of protective casing of dial12-
1 ml 156
125mm
Supply and installation of PVC screen of dia 112-125
2 : : . ml 84
mm with slot opening of dia <2mm
3 Supply and putting in place of filtration medium(gravel il 100
pack of a quartzeous nature and calibrated(1-3mm)
4 Supply and putting in place of a borehole cap, sand inert U 4
backfilling and cementing
. Cleaning and development of the borehole by the air lift
> U 4
method.
6 Pumping and recharging test for several hours U 4
- Sampling and microbial and physico-chemical analysis of U 4
the water from the borehole
8 Disinfection of borehole U 4
SUBTOTAL 300
LOT 400: SOLAR PUMP INSTALLATION
Supply and installations of dc solar
| pump+controller+floaters flow rate of 5m3/h at a minute U 4
MH of 80m and a minimum power of 2.23kw
Supply and installations of solar panels 350kw/24v each 3
2 ; ; U 32
with all accessories and mounted on the roof
Supply and installation of deep cycle GEL lead acid solar
3 batteries 200AH/12V above 1000cycles ,net weight above U 8
60kg
Grounding rod in massive copper2m/200mm/head copper
4 . Y LS 4
cable and earthling accessories
Supply and installation of test board with circuit breaker,
5 dc breaker 150A,surge protector DC 1000V, three phase LS 4
changeover switch
6 Metallic mounted battery casing with trays LS -+
- Supply and installation of cables with other accessories U 4
sized as per connection types
8 Supply and installation of LED bulbs with holders U 60
9 Supply and installation of Automatic control systems with - A
all necessary accessories for the pumping system.
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SUB TOTAL 400 l | l |
l LOT 500:CONSTRUCTION OF 6M HIGH WATER TOWER AND INSTALLATION OF 5M3 HDPE
TANK
1 Site preparation and pegging LS 4
' 2 Excavation of foundation trenches M3 12
3 Lean concrete for foundation basement dosed at 200kg/m3 M3 6.4
4 Reinforced concrete for the foundation dosed at 350kg/m3 M3 9.2
' S Reinforced concrete for concreting the foundation M3 12.56
Reinforced concrete pillars dosed at 350kg/m3. 5
6 | H=6M.S=30X30cm N e
7 Reinforced concrete for tower trust dosed at 300kg/m3 M3 6
l 3 Supply and installation of Sm3 plastic tank on the 6m Is i
tower
9 Hollow block wall of 15x20x40cm Is 4
' Supply and installation of distribution pipeline Galva2.5
10 |. ml 48
inches from tower to ground surface
1 Construction of soak away pits of 1m deep and filled with U 4
stones
Supply and installation of metallic ladder for access to
12 U 4
tank on the tower
' 13 | Pantex 1300 paint on internal and external walls M2 220
14 | Metal door 0.90x2.2 u
15 | Installation of roof of tower Is
' SUB TOTAL 500
LOT 600: DISTRIBUTION NETWORK
l 1 Excavation and backfilling of pipeline trenches ml 160
2 Supply and installation of pressure pipes dia 32PN10 ML 160
5 Supply and installation of stop valve on the distribution 4
l : network
4 Construction of stand taps 4
l 5 Construction of control chambers with slab cover U 4
6 Supply and installation of water filters Is 4
7 Fittings and accessories U 1
' SUB TOTAL 600
LOT 700: PROJECT COMMISIONING
l 1 Inspection and testing of installed equipment, valves Is 1
and taps inclusive
2 | Instrumentation of control system checks Is 4
A Water tightness test and pipeline cleaning and
3 . Is 4
flushing
4 Sampling of micro bacterial and physico-chemical U 4
l analyses of the water from the borehole
5 | Supply of a tool box with basic spare parts U 1
6 | Training of existing water management committee sessions 2
' SUB TOTAL 700
TOTAL WITHOUT TAXES
VAT: (19.25%)
' AIR: (2.2% or 5.5%
TOTAL TAXES
TOTAL WITH TAXES INCLUSIVE (ATI)
NET TO BE PAYABLE
l ESTIMATE CLOSED AT: ..cccven FRANCS (........) CFA
I .



