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DOCUMENT N° |

REPUBLIQUE DU CAMEROUN % % REPUBLIC OF CAMEROON

DEPARTEMENT DU DONGA MANTUNG DONGA MANTUNG DIVISION
ARRONDISSEMENT DE NWA NWA SUBDIVISION
COMMUNE DE NWA NWA COUNCIL
COMMISSION INTERNE DE PASSATION e
DES MARCHES INTERNAL TENDERS BOARD
TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
NO 04/ONIT/NWR/DMD/NC/NCITB/2026 OF 04/02/2026 THROUGH EMERGENCY PROCEDURE FOR
THE REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG
DIVISION, NORTH WEST REGION.1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2026 PIB, the Contracting Authority (THE MAYOR OF NWA
COUNCIL), hereby representing the State of Cameroon, launches an Open National Invitation to tender for

FOR THE REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.

2) CONSISTENCY / NATURE OF SERVICE:
The works subject of this invitation to tender shall require the THE REHABILITATION OF THE NWA
- SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.
The works required are found in the detajl description mentioned in the bill of quantities and cost estimates.

3) EXECUTION DURATION:

The maximum execution duration provided for by the Project Owner for the execution of the works
subject of this tender shall be 120 calendar days (4 months) with effect from date of notification of the
Service Order to start works.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specilications as in the
table below:-

Lot Works Locality

THE REHABILITATION OF THE NWA - !
1 ' SABONGARI ROAD, NWA SUBDIVISION, DONGA gggg&‘ml' _’
| MANTUNG DIVISION, NORTH WEST REGION., .

S) COST ESTIMATE:

Financial Year

2026

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table

below:-
Lot Works Locality Estimated cost
THE REHABILITATION OF THE NWA -
1 | SABONGARI ROAD, NWA ROAD NWA - 45,000,000 F CFA
SUBDIVISION, DONGA MANTUNG SABONGAR]
, DIVIS{_OAN, NORTH WEST REGION.




6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
road maintenance accompanied by the necessary financial capability. The company should not have any record of

abandonment of a project.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the Ministry of Public Works — PIB » 2026 financial year of the Republic of Cameroon as specified in the

table below:-

Amount i
Ministry of The Mayor of THE REHABILITATION OF THE 2026
b | Public Works — | 0 T il | NWA - SABONGARI ROAD, 45, 000 000 FCFA
Road Fund NWA SUBD|V|S|ON

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a
first-rate bank approved by the Ministry in charge of Finance and that shall respect the model in this tender file

featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond the original date of the
validity of the offers, and deposited at CDEC.,

Lot Works Locality ESt(';:;'[wd Bid Bond Tender Fee Deu\';‘l:?lz:f
THE REHABILITATION OF ROAD NWA - 120 Days
’ THE MUNICIPAL ROAD SABONGARI, 45000 000 900,000 90 000
NWA - SIH (16.000 KM) NWA FCFA FCFA FCFA
NWA SUBDIVISION, SUBDIVISION,

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in Charge of the contracts award at the NWA Council), at the
Divisional Delegation of Public Contracts Donga Mantung and at the Regional Office of the Public Contracts
Regulatory Board (ARM P) North West Bamenda during working hours.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the at the NWA Council. The document shall be
obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of ninety thousand
(90 000) franes CFA payable at the Municipal Treasury of NWA, or any public treasury.

11) SUBMISSION OF BIDS (OFFERS) ON HARD AND SOFT COPIES:

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical documents and Envelope C: Financial documents. It shall reach the Service of Contracts
Award of the NWA Council not later than 05/03/2026 At 10am local time. The sealed external envelope shall be
free of all identification marks, failing with this, the file shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following inscriptions:
OPEN NATIONAL INVITATION TO TENDER
NO 04/ONI'T/M INDDEVEL/NWR/DMD/NC/NCITB/2026 OF 04/02/2026 FOR THE REHABILITATION OF
THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST
REGION.
(To be opened only during the bids opening session of the Tenders Board)
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12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months as at the date of submission of the bids or must not have been established
before the signing of the tender notice. Double certification shall not be accepted. Any bid that shall not be
in conformity with the prescriptions of this notice and tender file shall be declared null and void, especially
bids containing a bid bond not issued directly in the bidder’s name by a first-rate bank approved by the
Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the

contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once

the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the

submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their

submission deadline.

13) OPENING OF BIDS (OFFERS):

l Bids shall be opened by the NWA Council Internal Tender’s Board in a single phase on the 05/03/2026
I at 11:00 am local time in the conference hall of the of the NWA Counecil. Only bidders or their authorized

representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
. taken that in case of any ambiguities or differences during opening, only the original shall be considered
-

authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following:
A) Eliminatory Criteria.

* Absence of a document in the administrative file and not submitted within 48hrs on request;
* Deadline of execution more than the prescribed for months (120 calendar days):

e False declaration or falsified documents;

° External envelope bearing identification marks of the Bidder;

* Absence of, or insufficient bid bond: (less than 900,000 frs)

* Absence of a certificate of categorization of the enterprise:

* Omission of a quantified task on the bjll of quantities and cost estimates

* Enterprise suspended from pubic procurements by PCRA.
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 Failure to obtain at least 80% in the evaluation of the technical proposal.
* Execution period longer than prescribed in the tender file (4 months)
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
naines of the other enterprises mentioned as well
- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 80% (non-respect of 80% of the essential criteria);
- Absence of quantified unit price (omission of a unit price in the financial bid).
B) Essential Criteria
* General presentation of the tender bid,
*  Financial Capacity
*  References of the company in the similar domain,
* Quality of the personnel,
*  Technical Organisation of Works,

®  Attestation and report of site visit,

*  Logistics,
*  Special technical clauses initialled on all the pages and signed on the last page,

*  Special administrative clauses initialled on all the pages and signed on the last page.

l NB:
-Any Bid that shall not obtain a minimum of 80% evaluation in the technical documents shall
simply be rejected.
I -Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
»

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detai] of unit prices.

15) VALIDITY OF QOFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMAT ION:
Additional information may be obtained during working hours from the Service for the Contracts Award at
NWA Council. Tel 677592398

18) AMENDMENT TO THE INVITATION TO TENDER:
The ContractingAuthority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.
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' The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such
l amendments shall also be considered in the period given to bidders to submit their bids,
I NWA, the 04/02/2026
Copies : THE MAYOR NWA COUNCIL
- The President of the NWA Council Internal Tenders Board (CONTRACTINGAUTHO V)
. - Divisional Delegation of Public contracts- DM
- ARMP Bamenda (for publication and filing)
- Senvice for the award of Contracts NWA Council (for filing)
- CRTV/DMCR Radio House(s), to facilitate publicity
. - BILL BOARDS
- CHRONO
m fonil
MAITRISE COM / LIT
UNI.YAOQO.I
l 7
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DOSSIER N° |

REPUBLIQUE DU CAMEROUN

COMMISSION INTERNE DE PASSATION e
DES MARCHES INTERNAL TENDERS BOARD

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

NO ()4/ONIT/MINDDEVEL/NWR/DMD/NC/NCITB/Z026 DU 04/02/2026 POUR LA
REHABILITATION DE LA ROUTE NWA - SABONGARI , ARRONDISSEMENT DE NWA,
DEPARTEMENT DU DONGA MANTUNG, REGION DU NORD OUEST.

1- Objet de Pappel d’offres :

Dans le cadre du Budget 2025 du Ministere des Travaux Publics — Programme ajusté du Fonds Routier
2025, LE MAIRE DE NWA, (Autorité Contractante) représentant de I'Etat du Cameroun lance un Appel
. d’Offres National Ouvert POUR LA REHABILITATION DE LA ROUTE NWA - SABONGARI,
ARRONDISSEMENT DE NWA, DEPARTEMENT DU DONGA MANTUNG, REGION DU NORD
OUEST.
l 2- Consistance des travaux/ Nature du service
l Les travaux objets du présent appel d’offres concerneront POUR LA REHABILITATION DE LA
it

ROUTE NWA - SABONGARI, ARRONDISSEMENT DE NWA, DEPARTEMENT DU DONGA
MANTUNG, REGION DU NORD OUEST.

- Les travaux sont détaillés dans les descriptions mentionnées dans le cadre du détail quantitatif et estimatif,

3- Délai d’exécution :

Le délai maximum prévy par le Maitre d’Ouvrage pour Iexécution des travaux du présent appel
d’offre est de (120) jours continus (4 mois) a partir de la date de notification de I"ordre de service pour le
démarrage des travaux.

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifié dans le tableau ci-apres : -

Lot Travaux Localité Année

I NWA - SABONGARI, |

LA REHABILITATION DE LA ROUTE ‘ s )
NWA - SABONGARI, ARRONDISSEMENT | ARRONDISSEMENT DE NWA4, | 2026

DE NWA, DEPARTEMENT DU DON GA PEFARTEMENT DUDONGA

2k MANTUNG, REGION DU
g \ o J Q" ’
MANTUNG, REGION DU NORD OUEST NORD OUEST
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5- Coiit prévisionnel :
Le codt prévisionnel de I'opération a I’issue des études préalables est spécifié dans le tableau ci-

dessous ; -
Lot Travaux Localité Coiit

NWA - SABONGARI,
ARRONDISSEMENT

LA REHABILITATION DE LA ROUTE DE NWA, 45,000,000 F CFA

1 NWA - SABONGARI, DEPARTEMENT DU

ARRONDISSEMENT DE NWA, DONGA MANTUNG,
REGION DU NORD
OUEST

6- Participation et origine :

La participation au présent avis d*appel d’offres est ouverte a ¢galité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun. L’entreprise ne doit pas avoir
abandonné un projet.

7- Financement :

Les travaux, objet du présent appel d*offres sont financés par le Budget du MINTP- Fonds Routier
au titre des exercices 2026 (Programme ajusté) de la République du Cameroun comme spécifié dans le
tableau ci-dessous : -

Lot Ministére ’Maitre Travaux Coiit Année
d’Ouvrage g
prévisionnel
MINTP - LA REHABILITATION DE LA
U o | NARE PE | ROUTE NWA - SABONGARI it

Routier | ARRONDISSEMENT DE NWA

Chaque soumissionnaire doit joindre a ses picces administratives, une caution de soumission établie par une
banque de premicr ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece 12
du ce dossier d’appel d’offres et valable pendant quatre-vingt-dix (90) jours au-dela de la date originale de
validité des offres et dépose a la CDEC,

Cont Cautionnement [ Prix Delai
Lot Travaux Localité prévisionne ’ - d’achat du | d’executio
1 provisoire DAO n
NWA - SABONGARI,
LA ARRONDISSEMENT
REHABILITATION | DE NWA
: ¥ - . " ; 45000 000 900, 000 90,000 120 jours
1 | DE LA ROUTE DEPARTEMENT DU FCFA FCFA FCFA

NWA - DONGA MANTUNG,
SABONGARI . REGION DU NORD
OUEST ;

9- Consultation du dossier d’appel d’offres : Le dossier d’appel d’offres peut étre consulté dés publication
du présent avis d’appel d’offre aux services de I’Autorité Contractant (Service de passation des marchés de
la mairie DE NWA), a la Délégation Départementale des Marchés Publics du Donga Mantung et au Bureau
Régional de I'’Agence de Régularisation des Marches Publics (ARMP) Nord-Ouest pendant les heures
ouvrables.

10- Acquisition du dossier d’appel d’offres :
Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’Autorité
9

I 8- Cautionnement provisoire (Garanties de soumission)
]
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Contractant pendant les heures ouvrables a la mairie DE NWA. Le dossier sera obtenu contre versement
d’une somme non remboursable de quatre-vingt-dix mille (90 000) francs CFA payable a la trésorerie
municipale DIE NWA.
11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires c’est-a-dire, Un (01) original et six (06) copies
marqués comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier
technique et C: pour le dossier financier. Les offres seront remises €tant dans une enveloppe externe
fermée au service de passation des marches de la mairie DE NWA au plus tard le 05/03/2026 a 10
heures. Cette enveloppe externe devra étre adressée 4 1" Autorité Contractante portant la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

NO 04/ONIT/MINDDEVEL/NWR/DMD/ASD/NC/NCITB/2026 DU 04/02/2026 POUR LA
REHABILITATION DE LA ROUTE NWA - SABONGARI, ARRONDISSEMENT DE NWA,
DEPARTEMENT DU DONGA MANTUNG, REGION DU NORD OUEST.

“AN’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT®

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetewr (Exemple : service des impdts, banques, etc.) ou une
autorité administuive (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I'Appel d*Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des oflres ou avoir été établies postérieurement a la date de signature de I'Avis d*Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescripions du Dossier
d'Appel d'Offies sera déclarée irrecevable, notamment I'absence de cautionnement provisoire délivrée par
une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussi seulement par I’Autorité
Contractante au plus tard trente jours aprés la période de validité. A I'attributaire, le cautionnement
provisoire sera remis par I’Autorité Contractante quant-il I"aura fourni le cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de "original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant quatre-vingt-dix (90) Jours a partir de la date limite fixée pour la remise des offres.

13- Ouverture des plis :

L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le
05/03/2026 2 11 heures heure locale dans la salle conférence présidé par Président de la commission de
passation des marchés auprés de la Mairie DE NWA. Seuls les soumissionnaires ou leurs représentants qui
ont une bonne maitrise des procédures et de la réglementation des marchés publics et disposent des
compétences techniques avérées dans le domaine concerné seront autorisés a assister a la séance de
PPouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Criteres d’évaluation :
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-
Les offres seront évaluées selon des conditions suivantes.
A) Criteres éliminatoires
- Absence ou non-conformité d’une piece administrative et non soumise en 48hrs sur demande ;
- Délai d’exéeution supérieur a celui prescrit (supérieur a quatre mois) ;
- Fausses déclarations ou pieces falsifides ;
- L'eneloppe avec les signes d’identification du soumissionnaire
- Absence ou insuffisance de la caution provisoire de soumission (neuf cent mille (900,000) ;
- Absence de Iattestation de catégorisation des entreprises :
- Omission d’un prix quantifié dans le devis
- Entreprises suspend de la commande publique
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- Absence dune attestation de dépdt de la caution a CDEC

- Non obtention d*au moins 80 % des critéres essentiels requis.

NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de | ‘entreprise
mandaté et les noms d’autres entreprises mentionnés dans le contenant,

- Délai d’exécution plus long que prescrit dans I'Appel d*Offres

- Note technique inférieure a 80% au niveau de I'évaluation administrative et technique

- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.

B) Critéres essenticls
*  Présentation général de dossier de soumission,
*  Capacité financiére,
*  Références de Ientreprise dans le domaine similaires,
* Qualité du personnel,
* Organisation technique des travaux,
*  Attestation et rapport de visite de lieu,
*  Moyen logistiques,
*  Clauses technique spéciales visé sur tous les pages et signé sur la derniére page,
*  Clauses administratif spéciales visé sur tous les pages et signé sur la derniére page

Remarque :
- Scules les entreprises ayant obtenu au moins 80% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour P’étape II ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de ’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitatifs tenant compte de bordereau
des prix unitaires et les sous détajlle de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours a partir de la date
limite fixée pour la remise des offres,
16- Attribution :
Le marché sera attribué au soumissionnaire présentant I’offre le moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service de
Passation des Marchés aupres de la mairie DE NWA. Tel 677592398
18- Additif a Pappel D’ofires :
L’ Autorité Contractante se réserve le droit 4 tout moment, que ce soit & son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout

moyen laissant trace écrite a tous les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

NWA, le 04/02/2026

Ampliations:

- Président de la commission de passation de marché.

- le Délégué Départemental des Marchés Publics du DONGA MANTUN
- ARMP Bamenda (pour publication et archivage) i o
-Service Départemental de passation des marches (pour archivage) ;{}"" A

LE MAIRE DE NWA
utorité Contractante)

- CRTV i /[
-DMCR/Radios locales pour faciliter la publicité i 2 B p
- Tableau d'qffichage il Soner o v(]/! Wir
MATTRISECOM/ L
UNI.Y&6 1
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GENERAL REGULATIONS OF THE INVITATION TO TENDER
A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTINGAUTI-IORITY as defined in the Special Regulations of the invitation to tender
(“RPAO™) is THE MAYOR OF NWA COUNCIL who shall be in charge of launching the tender file,
The name, the reference number and the number of |ots contained in the invitation to tenders are found
in the Special Regulations of the invitation to tender,

(b) SUCCESSFUL BIDDER shall be the company (o which the contract shal be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to Start execution, except
modified by the Special Administrative Conditions (“CC4p ") of the invitation to tender.,

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations,

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:
i) Shall be guilty of “eorruption” whoever offers, gives. Feéquests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

i) Is involved in “fraudulent manocuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract:

i) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract,

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or js involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may. as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in thig invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
Jjudged to be in a situation of conflict of interest and considered not eligible if he: -

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised varijants,
Where need be: meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(@) Asan integral part of their bid, bidders must:
(i)  Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract,
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources
- Orders acquired and contracts awarded
- Pending litigations
Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-conlracting) must satisfy the
following conditions: -
The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group
The bid and the contract must be signed in a way that is binding on all members of the
aroup
- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production ofa joint venture agreement in due form
- The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the contract
In case of joint Co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
Its own account by the Project Owner where it is joint co-contracting
(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
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shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit, The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDER FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include: -

(a) Document N° - Tender Notice ("4A40")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO™).

(¢) Document N° 3- Special regulations of the invitation to tender (“RPAO”),

(d) Document N° 4- Special Administrative Conditions (S4C=“CCA4P g

(e) Document N° 5- Special technical Conditions (IC="CCTP").

() Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(2) Document N° 7- Bjll of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract,

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first-rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (10 be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (tele-copier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
THE MAYOR OF NWA COUNCIL

NB: -A copy of this request must be given to the Project Owner and the Contracting uthority is bound
10 respond to the request at least Jourteen (14) days for National Invitations and at least twenty-
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders Jile.

-Any potential bidder who Jinds himself cheated in the a ward procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days 10 react witl a copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postponed the deadline of submission as long as he deems necessary
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C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation js valid.

Article 13: PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C labelled as follows: -

ENVELOPE ....«......... DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
N2 (H/ONIT/MlNDDEVEL/NWR/DMD/ASD/AC/ACITB/2026 OF 04/02/2026 FOR THE
REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.
“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes: -
a.Envelop A: Administrative JSile shall include: -
i) all documents attesting that the bidder-
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions, fees or deductions of whatever nature:
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
i) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
i) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b.Envelop B: Technical bid shall include: -

() Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
Or usc to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceprance of conditions of the contract- The bidder shall submit dul y initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract,

(iv) Commentaries (optional) - commentary on the technical choices of the project and possible

proposals

¢. Envelop C: Financial big:
The Special Regulations specify the elements that wil help in justifying the cost of the works, namely:
16




(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids Jor several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE MAYOR OF NWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER

N th’/()i\'l'l‘/x\'lINDDEVEL/N\\’R/DMD/NC/NCITB/ZUZG OF 04/02/2026 2026 FOR THE
REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(@) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder,
(¢) During caleulation of prices:

= The amount shall be calculated on the bases of variable prices. The bidder shall Sill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item,

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BOCE) in francs CFA excluding taxes before adding the
laxes to the BOQCE only. The prices on the PES shall have priority over those of the
BQCE and PE, They shall serve as the bases of calculation of the bidding amount,

= The eventual caleulation errors shall be corrected by the Committee Jor Analysis and the
amount altered, if necessary, without any complaints SJrom the bidder.

= Aunit price which shall pe the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shail be calculated in
Irancs CFA and Jurnished in Sigures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.,
The currency that shall pe used for payment shall be the Fi CFA

= Asthis invitation to tender wijl consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

= At shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.
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Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder. Hence: -

(@)  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b)  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all dues. taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) [Ifaprice revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revisjon,

(d) AIl unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority. counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that wil] be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shal] be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence: -

(@) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award resylt.
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(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
(i) Ifthe bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indjcate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other usefyl information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
that has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such varjants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations,

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
Preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in the paragraph below,

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the Preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through
the minutes of the preparatory meeting.

The fact that a bidder does hotattend a preparatory meeting for the establishment of bids shall not be
areason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (7) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing “COPY”, The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after, it must be visaed by the
signatory (ies) (person or persons mandated to sign for the bidder). The bid shall be bearing no

modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the
bid.
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D-SUBMISSION OF BIDS

Article 21: SELALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY?™, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations:

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “70 BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to

enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: [f the exiernal envelope is not sealed and marked as indicated in Aricle 21 here above, the
Contracting A uthority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or the Mayor of
NWA Council, Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external cnvelope (enclosing envelopes A, B and C) is stamped and dated. After submission no
bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline
all responsibilities for misdirection Or premature opening. Any bid opened prematurely shall be rejected
and returned to the bidder,
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
¢ In English or French language,
Using the metric system for quantities,
g Expressing all costs (prices) in francs FCFA.,

Article 23: QUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declaring late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID” or “"MODIFICATION?”. Hence: -

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested (o be withdrawn by bidders shall be returned (o
them unopened.

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.
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A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The mod ification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL?” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification,
replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. Bids
being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRA WAL” and “REPLACEMENT OF FER™ or “MODIFICATION”
and wlich shall not be handed back to the bidders shall pe fransmitted alongside the other offers
on the duay of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond,

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
1) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “"WITHDRAWAL” shall be opened and the contents announced to the
hearing of evervone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains 2 valid
empowerment of the signatory to request this withdrawal and if this notification is read (o the hearing of
everyone. Then the envelopes marked "REPLACEMENT BID" are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their
contents read (o the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that: -
> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of

Jinancial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned. Only

rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be e ‘aluated.

Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-commitice. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

> At the end of cach bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.
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> In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results,
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations,
Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for qQuestions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that: -

i) which substantially limits the scope. quality or realisation of the works:

i) which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or

i) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tender File.

Ifan offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shal]
not eventually be rendered inconformity.
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications. divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluatjon of offers
During evaluation, the committee concerned shall: -

=>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall: -

=»Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof,

SEnsure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is
essential (o avoid any arbitrariness in determining qualification.

> Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors,
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Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors, It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the tota] corrected.

(¢) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the sajd price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the sajd
amount shall be deemed to commit him,

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation, During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the Genera| Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency, the amount resulting from the rectifications (a) and (b)

above, in accordance with the provisions of the General Regulations;

d By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis,

€) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  Ifneed be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender js launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technjcal
Specifications. the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.
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[f the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority. the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bil of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar, In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well. the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers,
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board. without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and Who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of* -

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (03) copies of the
proposed contract (o the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Contract), the contractor shall be notified.
The contractor shall ensure that he contacts the Contract Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by Decree N©.:2018/366 of 20" June 2018 to institute the Public Contracts
Code.
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Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request,

Remarfs:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed. without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement,

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit,

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As
well, the Contracting Authority must be notified the successful bidder of the signed contract within five
(5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond. to guarantee the complete execution of the
works.

REMARK:

(@)Bid bond to be released fo the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestztion for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(©)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in licu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first-rate financial institution approved in accordance with the instruments
in force,

(DFaiture (o produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.
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Article 39: ADDITIONAL INFORMATION

This includes the facts that; -

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by Control Brigade

MINMAP in collabor

ation with the Project Owner). They shall be required to give reports on

the tasks executed. The Contract Engineer shall prepare payments that shall be VISAED by the
Contracting Authority, MINMAP and transmitted for payment into an account opened by the
contractor to this effect.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.
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DOCUMENT N° (3
’ SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Project Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks for the
REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.
-with the specifications as in the Special Technical Conditions and in the Bill of quantities and cost

estimates. The Contracting Authority concerned in this invitation to tender shall be THE MAYOR OF
NWA COUNCIL

. The reference of this tenders file is
N2 (H/ONl'l‘/f\‘lINDDEVEL/NWR/DMD/NC/NCI’[‘B/ZOZG OF the 04/02/2026 FOR THE

REHABILITATION OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.

ARTICLE 02: EXECUTION DURATION

The execution duration for this project shall be one hundred and twenty (120) calendar days for
each phase of the works, counting in function of the date of notification of the service order to start
execution of each phase. Hence, bids shall be evaluated on the basis of execution duration of the tasks
involved between a minimum and maximum ninety calendar days. The evaluation method features in the
General Regulations. The execution duration proposed by the preferred bidder shall become the
contractual execution duration. For this reason, the provisions of this article are such that THE MAYOR

OF NWA COUNCIL expects net advantages of shorter execution duration.

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shall be the Budget of the Republic of Cameroon imputed under

the budgetary supervision of the Ministry of Public Works — PIB and assigned to the Mayor of NWA

Council, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted. cultivated. produced or fabricated and from where comes the services.
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ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called external
envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A-Administrative documents
Administrative documents attest that the bidder: -
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(¢) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(¢) Has bid bond established in conformity with the model
() Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated from
each other by colour separators:
Al.  Certified Copy of the Business Registration, not more than three (03) months old
A2 Declaration of Intention to tender stamped with the tariff in force (written by the bidder)
A3 Certificate of non-bankruptcy established by the Court of 1" instance or the Chamber of Commerce,
Industry
and Trade of the place of residence of the bidder, not more than three (03) months old
A4.  Attestation of the bank account of the bidder, issued by a first-rate bank approved by the Ministry in charge
of Finance or by a foreign bank of the first order not more than three (03) months old
AS. Purchase receipt of the tender file issued by the Municipal treasury, or any public treasury of ninety
thousand (90.000) F CFA
A6. A bid bond of 900,000 (nine hundred thousand) F CFA issued by a first-rate bank approved by the Ministry in
charge of Finance in conformity with COBAC conditions, and deposited at CDEC
A7. An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory Board
(ARMP)
A8  An attestation of the National Social Insurance Fund stating the bidder has met all his obligations vis a vis the
Fund. The attestation should be less than three (03) months old
A9 Business License (photo certified by the Chief of Centre of Taxes, not more than three (03) months old
A10. Certified copy of valid Taxpayers card, delivered by the Chief of Centre of Taxes
A1l A receipt of the deposit of the Bid Bond at CDEC,

Model form N° 13 for format

Al4.  Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al5.  The Special Tender Regulations initialled and signed on the last page.

Al6. The Special Administrative clauses initialled and signed on the last page

Al7.  Powero ["attorney where necessary

Al8.  Group agreement as the case may be, that is, the agreement of association must be drawn up by a notary in
case the bidder is representing a group of enterprises

2. ENVELOPE B-Technical Documents
Technical offer will contain: -
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(i) Organization of the company towards the accomplishment of the tasks
(i) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“ccrTpy
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:
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No | DOCUMENT SPECIFICATION

AUTHENTIFICATION

It shall show clearly the means at the
Bl | Equipmient list disposal of the enterprise to carry out the
job (See Model form N° |2 Jor format)

Attach certified copies of title
deeds, receipts, etc.

NB- The equipments and to0ls
must be present at the site during
each phase of the execution

[t shall contain:

“ Works Supervisor: At least a Senior
Civil Engineering Technician with at
least 3 years® experience in the field of
construction  or  Civjl Engineering
Technician experience with at least 3
years” in the building sector.

“ Foreman: At least a BAC F4 holder or
equivalence with at least $ years’
experience in the domain of building
construction.

B2 | Personuel list

Attach for each person a CV
(signed and  dated by  the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works  Foreman  and other
dependent on the bids of the

| Bids shall be assessed based on the technical
[ understanding by the enterprise  of  the
operations and the organisation intended for
Methiodology/ the execution of works, that is, it shall show
B3 | Organisation clearly the organisation of the enterprise
of works (methodology of execution, work schedle,
site installation, supply of materials, works to
e sub-contracted, to the use of local
manpower, HIMO eic)

candidate,

Date, signature and stamp  of
bidder at the end of document

Information on the

Date and signature of sub- |

company conspicuously seen on site

1
Sui- sub-contractor ;
B4i] c()n‘r"()'tin” (equipment, personnel references elc)( contractor (only 30% of the
f e 141 - ’ * contract can be subcontracted)
' . . 2 Dated and  co-signed by the
o Site  visit  report containing  coloured ; ;
& Site visit S 3 Managing Director and Works
BS picture(s) of the Representative of the “
report Supervisor of the company

(see Model form N° 14 Jor format).

|

List of similar jobs executed in the last three
(03) years by the enterprise and/or other
civil engineering works realised.

Refercuces of
the enterprise.

Amount of works, copies of (>
and last pages) and minutes of
reception or attestation of effective
realisation.  Include  accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model Jorm
N® 11 for formar)

B7 ’ Lechnical | Provided in tender file.

Initialled on every page and signed |
and stamp on the last page |

5 . At i e- i iver
. Attestation of pre financing delivered by a

Date and signature of bank Manager

P banking institution recognised by | . charge
PR MINFICOBAC Hi-Gharge.
3. ENVELOPE C- Financial Documents
DOCUMENT SPECIFICATION AUTHENTIFICATION T
————— ‘%1

The tender letter

amount iHSEl'[Cd.

Format to be completed and tender Signature, date and stamp of bidder.

Unit price schedule

Sk I
(see Model Form N° ()2 Jor format) I
Sub-detail of prices proposed in the | Initials on every page and signed on last
price list, that is, the price list in | page. All pages must be stamped with
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- accordance with the model and enterprise official stamp. T
stating prices exclusive of VAT in
words and in figures
s iy . : Initials on every page and signed on last
c3 Bl”OIQl{‘ln.lllICS and | Detailed cost estimates of the page. All pages must be stamped  with
Cost Estimates works. v :
enterprise function stamp.
tetail of un; e 7 -~
C4 Sub det l'll of unite Fonpat to be comple.ted showing Initials and stamped on every page
prices detail breakdown of prices.
Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative an presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of the Mayor of NWA Council, Service in charge of contracts
award not later than 05/03/2026 at 10 am local time. The sealed external envelope shall be free of al]
identification marks, failing which it shal] be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
NY 04/01‘\‘1'{'/;\1INl)EVEL/NWR/DMD/NC/NC]TB/2026 OF 04/02/2026 FOR THE REHABILITATION
OF THE NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG DIVISION,
NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 67: A DMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, eic.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced before the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first-rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract s awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

30




i

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the NWA Council Internal tenders board in a single phase on the ...............
at 1lam local time in the conference hall of the Senior Divisional Officer’s office. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall
be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include; -

(a) Eliminatory criteria

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix
the minimum conditions to fulfil] to be admitted for evaluation of bids according to the essential criteria.
The non-respect of these criteria shall lead to the rejection of the bidder’s bid.

= Absence of a document in the administrative file and not submitted within 48hrs on request;

- Deadline of execution more than the prescribed for months (120 calendar days);

- False declaration or falsified documents;

- External envelope bearing identification marks of the Bidder;

- Absence of, or insufficient bid bond; (less than 900,000 frs)

- Absence of a certificate of categorization of the enterprise;

- Omission of a quantified task on the bill of quantities and cost estimates

- Enterprise suspended from pubic procurements by PCRA.

- Failure to obtain at least 80% in the evaluation of the technical proposal.

- Execution period longer than prescribed in the tender file (4 months)

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well,

- Execution period longer than prescribed in the Tender file

- Technical evaluation mark less than 80% (non-respect of 80% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.
(b) Essentin} criteriu
- General presentation of the tender bid,
- Financial Capacity
- References of the company in the similar domain,
- Quality of the personnel,
- Technical Organization of Works,
- Attestation and report of site Visit,

- Logistics,
- Special technical clauses initialed on all the pages and signed on the last page,
- Special administrative clauses initialed on all the pages and signed on the last page.

-Any Bid that shall not obtain 80% evaluation in the technical documents shall simply be
rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).

-See Model form N° 15 for e ‘aluation grid
The esscntial criteria are as in the table below: -
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NWA COUNCIL INTERNAL TENDERS BOARD
THE RAHBILITATION OF THE COMMUNAL ROAD SIH-NTONG
PRESIDENT
SECRETARY
MEMBER

B.1 J General presentation of the bids YES NO
[ Document is spiral bound
I
[ Table of content page
Wi‘( olour Page separation
{ Presentation of document in the order given in the tender file
.|
B.2 h List of references of the enterprise in similar jobs
B.2.1 ( List ol references of the enterprise in similar jobs (at least 30 000 000 F CFA) justified by signed contracts (first and last pages) and
minutes of acceptance or attestation of works executed. (Minutes of final acceptance for up to 2025 projects. Minimum acceptance :02
! of Contracts realised in the domain of road maintenance over the past five (05) years
[ T Reference
| 2" Reforence
B.3 [ Qualification and experience of the technical staff
B.3.1 { 0T works supervisor (at least HIND or equivalent certificate)
L Qualification of the work supervisor (Senior Technician Certificate in Civil Engineering (BAC+2)
I Protessional experience in the project engineer >3 years (signed CV)
; . CV signed by the supervisor,
; . A certified copy of the technical diploma,
| Anattestation of Presentation of the technical diploma,
; * Anadestation ofavailability signed by the supervisor,
f < Certified copy of ID card
B.3.2 |I 01 Site foreman (Civil Engineering Technician)
f Qualification of the site foreman (Technician Certificate in Civil Engineering (BAC F4) or equivalent certificate
= — == | “Professional experience of the site foreman>3 years (signed CV)
L. CV signed by the foreman, .
‘ . A certified copy of the technical diploma, !
*  Anauestation of Presentation of the technical diploma,
* Anatestation of availability signed by the foreman,
»  Certified copy of ID card
B.3 : Technical proposals
B.3.1 BRGT anisation ofthe project (specify names of the personnel handling the various functions) {'
I B3z ‘ Logical | sequence for the exceution of the task 5
. B33 leln_\' control method '
B\B-l_i‘ Environmental protection measures
B.3.5 l Security and safety at the site
B.3.6 ! Duration of execution with respect to the tender file
B.4 -} Logistics (Equipment putaside for this project)
|
B4l ) 7 'x'_’n‘uTﬂ)l'm\nership orremtal of'a pick-up or other van
B42 ‘ Proolof n\\nu\lnp or rental ofa dump truck
|
B43 , "301 of ownership or rental ofa concrete mixer
B4.4 ( Proot ol ownership or rental of a hand compactor
B45 !» Masonry kit: wheel barrows, masonry clamps, harmer 300g, shovels, dig axes, building level, masonry buckets,
trowels, spades, etc.
B.5 f Financial eapacity
S
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T“_e‘,({§mé;l-:ili<)ll ol financial capacity (solvency) of the enterprise issued by a 1" class bank located in any area in
| Cameroon and approved by the Ministry in charge of Finance and respect COBAC conditions
B.6 Altestation of site visit signed by honour by the Director of the enterprise, or Engineer with photos
B.7 [ Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 I Special technical clauses initialled on all the pages and last page signed and stamped
B9 f Special administrative clauses completed and initialled on all the pages and last page signed and stamped
C Financial Offer
c ~h}'mnnission letter, signed. dated and stamped
\?.__‘ —L\Tm_p.iclcd and signed frame work of unit prices
G3 E Signed bill of quantities and cost estimate indicating the total amount without taxes (HT) and with taxes (TTC)
C4 | Sub detail of unit prices
|

(i) Financial Offer. it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 16: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service for Contract Award at
NWA Council. Tel 677592398

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

NWA, the 04/02/2026

Copies: THE MAYOR OF NWA COUNCIL |
- CHAIRMAN, NWA Council Internal tenders board (it tingAuthori ty)

- Divisional delegation of public contracts Donga Mantung
- ARMP Bamenda (for publication and filing)

- Donga Mantung Divisional tenders board

- CRTV/DMCR Radio House to facilitate publicity

= BILL BOARDS

- CHRONO
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DOCUMENT N° 04

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER
Article |
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Article 3

wh(‘l’urpose of the Invitation to tender

' Laws and rules applicable

1 GENERAL PROVISIONS

—t .
| Mode of contract award
|

Article 4

Article 5
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Article 7
Article 8
Article 9
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]
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|
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Service order and correspondence
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————
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1| EXECUTION OF TASKS N
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Article 18

' Role and responsibility of the entrepreneur (Contractor)

[ Insurance and protection of the site

| Planning of work and Sub-contracting
| |

R e “?‘—“‘H\—‘-ﬁ\‘\"'_"\_
' Construction drawings and documents

fﬁEﬂq_iiipmenl and personnel to be put in place
4

Article 19
Article 20
Article 21

Article 22
Article 23

Article 24

Article 25
Article 26
Article 27

Article 28

7 —k Demolition of faulty structures and unapproved materials

Article 29
Article 30

Replacement of key personnel

| Modification to structures and temporal suspension of execution

‘ N-Iiuerials

' Rights and patents

( Work phases

| Access to the site

j'Dulics of the Contract Engineer
|

| Project site meetings “
| Project record
A Putting the site at the disposal of the Contractor
~ Security measures
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Atrticle 31 Environmental protection

Article 32 Cleaning of the site

Article 33 Operations required before acceptance
mm_f]’rovisional acceptance
mm——LlTeriod of guarantee

Article36 | Maintenance during the period of guarantee

Article 37 Final acceptance

Article 38 Laws governing labour

| CHAPTER 111 I FINANCIAL CONDITIONS
m‘BT | 7\‘1{10um of the Contract (Contract)

Article 40 Price consistency

Article 4] Sub-detailed prices

Article 42 Additional work - variation in the volume and nature of tasks

Article 43

' Payment

— ]

Article 44 | Start-off advance

| Settlement of disputes

Article 45 | Guarantees ]
Article 46 Price Revision

Article 47 Stamp duty and registration —J
mﬁf Tax and customs regime |
Article 19| Penalties “\—j
| CHAPTER 11 i FINAL PROVISIONS 7
Article 50 Risks, reserves and force majeure —I
Article 51 T

Article 3 | Termination of Contract

—_—

Article 53 ' Special commercial charges

_—

Article 34 International transports

-

Article 55 Validity and entry into force of the Contract

Information to be posted

Article 56
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THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the THE REHABILITATION OF THE NWA -
SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST
REGION.

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3:  MODE OF CONTRACT AWARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree N: 2018/366 of 20" June 2018 instituting the Public Contracts Code,

Articled:  LLANGUAGL(S) TO BE APPLICABLE IN THE CONTRACT
English and/or French shall be the languages applicable in the Contract arising from this invitatjon
to tender.

Article 5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the Budget of the Ministry
of Public Works — PIB 2026 assigned to the Mayor of NWA Council.

Article 6: CONTENT OF THE CONTRACT
It shall be composed of: -

Title I : The Special Administrative Conditions,
Title 1I: The Special Technical Conditions,
Title I11: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT). income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable,
With general reference texts being: -
* LawN°96/12 of 53 August 1996 on the management of environment;
* Decree N0.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
*  Order N° 093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the purchase of
tender files:
* Decree No.2003/651/PM of 16" April 2003 1o lay down the tax and customs regime applicable to

* Decree NO. 2018/366 of 20th June 2018 to lay down the Public Contracts Code:

e Circular Letter N° 0001879/CL/MINFI of 31st December 2025 relating to the execution, Monitoring
and Control of the execution of the Budgets of Regional and Local Authorities for 2026 financial
year.

o Circular N° 004/CAB/PM of 30" December 2005 relating to the application of the Public Contracts
code;

*  Order N° 033/CAB/PM of the |3™ February 2007 bearing the general administrative conditions

o Circular N° 002/CAB/PM of 31 January 2011 relative to the amelioration of the performance of

Public Contracts system;

* Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

®  Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
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Decree N°2012/074 of 8" March 2012 bearing on the creation, organisation and functioning of

Tenders Boards modified and completed by Decree N° 2013/271 of oy August 2013,

Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts;

Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree

N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts

Regulatory Agency (ARMP);

Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the

execution of public contracts,

Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree Ne°

2012/074 of 8™ March, 2012 bearing on the creation, Organisation and functioning of Tenders

Boards.

Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of

financial bids: Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of |5 May 2014 putting in force model tender files for the award of public

contracts.

Circular letter N°© 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the

constitution of certain files submitted for signature and certain directives and instructing that

Contracting Authorities get copies of bids as soon as opening takes place.

e Circular Letter N° 0001879/CL/MINF] of 31st December 2025 relating to the execution,
Monitoring and Control of the execution of the Budgets of Regional and Local Authorities for
2026 financial year.

Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:
L The Contracting Authority is THE MAYOR OF NWA COUNCIL who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the

conservation of the originals of the Contract and the transmission of copies to ARMP through the focal

point designated to that effect.

2. The Project Owner, that is, the Mayor of NWA Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Contract Engineer and the
Control Service at the Divisjonal Delegation of Public Contracts for DONGA MANTUNG.

The Authorizing Officer, that is, the Mayor of NWA Council who shall address to the

Divisional Delegate of Public Contracts for DONGA MANTUNG. periodic reports on the partial

payments made, if any. These reports shall present the state of the advancement of works, the

financial situation (payment of the deductions) as well as the difficulties met during the execution
of works.

4. The Contract Manager is the Secretary General of the NWA' Council who shall in
collaboration with the Contract Engineer to ensure the technical specifications are respected
during the execution and submit in maximum cvery two weeks, reports to the Contracting
Authority.

S. The Contract Engineer is the Divisional Delegate of Public Works for DONGA MANTUNG
who shall be in charge of approbation of execution documents, supervising and controlling the
technical execution of the works, He shall as well ensure he plays his roles spelled out in Article
26 of these Administrative Conditions and prepare documents for payments,

6. The Project Manager is the Council Development Officer of the NWA Council who shall be
in charge of the technjcal supervision of the execution of the works. He shall work in strict direct
collaboration with the Contract Engineer informing him of al] technical issues on the site on a
daily basis. ‘

(O%)
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7. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for DONGA
MANTUNG. It shall carry out routine control of the execution of the specifications of the
contraci(s) as per its attributions and channel technical advices to the contractor through the
Contract Engineer and Project Owner. It shall within a maximum of seventy-two (72) hours
forward to the Contracting Authority a report of each control mission carried out.

Article 8:  REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
suflicient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Contract Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority in consultation with
the Contract Engineer does not give objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in NWA",
In case of change of domiciliation without informing the administration. all notifications
destined to the contractor shall be addressed care of (¢/0) THE MAYOR OF NWA COUNCIL
for the execution of the project.

That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Contract Engineer.

Article 9:  CONTENT OF TASKS TO BE EXECUTED
The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and
notified to start works by the Project Owner relating to the normal execution period of works. The
Project Owner shall transmit copies of the notified Service Order to the Contractor, Contracting
Authority, Contract Engineer and the Publjc Contracts Regulatory Organ.

REMARK: The C ontracting Authority shall have the right to notify service orders signed by him that

are to be notified by the Project Owner in case this is not done within 30 days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Contract Engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project Owner
following the advice of the Contract Engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Contract Engineer while those on remedial
actions during the guarantee period shall be signed by the Contract Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor,
Contract Engineer, Project Manager, ete) relating to the execution of the contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
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communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing
The contractor will address all written notifications or correspondences to the Contract Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.
NB: -The contractor has ten (10) days within which to give observations on all Service Orders
received. The fact of giving out some reservations does not free the company from executing the
Service Orders received.

Article 11: KNOWLEDGE OF THE_SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to

have at his expense visited and acquainted himself with the project site, the effective tasks to be

accomplished and the surroundings so as to have adequate knowledge of all jts features, the nature of

tasks to be executed. the type of materials to be supplied, ways and means of access to the site, the

necessary facilities. and also the following:

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.,

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline,

The contractor shall within fifieen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Contract Engineer, any notification addressed to
his company shall be validly done in the office of THE MAYOR OF NWA COUNCIL, where the project
is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Contract at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, cte and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start execution be carried out by
Commission comprising of:

e The Contracting AUthOrity «=seeemeececeeeee oo Chairperson
*  The Contract e Member

*  The Contract Engineer--—---ce-ccoemoeeeeeeo o Secretary

¢ The Divisional Delegate MINMAP/DM------- --  Member

® A Stlfof the Control Brigade, DD MINMAP Member

¢ The Project Manager (CDO) -- Member

¢ The Divisional Delegate MINEPAT/DM «=csssscsen Member

¢+ The Divisional Delegate MINDEVEL/DM------ --- Member

¢ The Chief of Local Development at the SDO’s Office —-veemmeeeeeo. Member

¢ The Contractor ----- - L Member
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Remark: -An installation report shall be prepared by the Contract Engineer on the site and signed by

all commission members on site as well.

=Ifwithin fifteen (15) days from the date of notification of the service order (o start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of
the contract (ATI),

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
confract.

-(n no circumstance shall the installation material paid JSor site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the contract,

ICHAPTER II: EXECUTION OF TIIE TASKS|

12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-

LIMITS FOR MOBILIZATION

The tasks that form the subject of the present invitation to tender consist of all works foreseen in the bill
of quantities estimated for the REHABILITATION OF THE NWA - SABONGARI ROAD, NWA

SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.
Time-limits for execution covers:
Transfer of networks and traffic maintenance.
Supply of materials;
Realization of the different tasks:

Under no circumstances shall the duration for execution exceed four (04) months of the works

except in the situation of Force Majeure. Since a contract whose execution duration is maximum one
(01) year cannot undergo price revision, price revision shall not be tolerated during the execution of
this project.

Time-limits for mobilization shal] run as from the date of reception of the service order to start

work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract,

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all neeessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and five (05)
photocopies of the registered contract within a maximum duration of thirty (30) days as from the date of
notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as foliow: -

One original copy to the office of the Contracting Authority

One photocopy to the office of the Contract Manager

One original copy to the Contract Engineer

One photocopy to the office of the Regulatory Organ (copy 10 be given to the C4)
One photocopy to the office of the Control Brigade

One photocopy to the office of the Project Manager

One original copy to DD MINMAP
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Article 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and five (035) photocopies of the registered contract to be distributed as stipulated in Article 13

above and submit a copy each of

an original copy to the Contract Engineer and Project Owner. The

contractor has as mission to assure the execution of tasks under the control of a Contract Engineer and
Project Manager in accordance with the rules and norms in force, Hence, the contractor is responsible

with regard to the administration,
materials and supplies used by hi

for the organization and the conduct at the site, the quality of the
m, their perfect adaptation to the needs of the site and the good

execution of tasks. Tasks will be executed in accordance with the plans and technical specifications, that
is, according to the rules of the art. To this effect, the contractor shall take all measures to provide all
necessary means to hire competent staff,

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to

the Chief of Service of the Contr

act for approval an execution programme otherwise he shall pay

penalties amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness.

These penalties shall equally be

applied in case of delays after the deadline attributed for corrections to

be made on the execution programme. As well, these penalties shall be applied on any stakeholder who
delays the process of approving the execution programme submitted or who carries out abusive rejects
of the execution programme; in no circumstance shall the execution programme be rejected more than

two (02) times.

*He shall fullil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place

an installation and ensure the org

people on the site;

anization of the site, thereby guaranteeing the security of supplies and

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully

responsible for accidents and damages of all nature that may occur to

his staff, third parties, agents of the Contract Engineer. Project Manager and his material for the
realization of the contract arising from this present invitation to tender. during the execution of the

tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the

execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of
the Sub-Contractors whose contribution js necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Contract Engineer. The participation of the site
Foreman at site mectings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the Contract Engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works

within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES

Civil liability

The contractor shall prove that he has taken outan insurance policy for damages of all sorts

caused to third parties

- by his personnel,
- by the equipment used:

- Surrounding properties.

Comprehensive risks insurance
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In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works. the contractor shall present to the Contract Manager for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract, if the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Code.

Article 16:  PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shal]
submit to the Contract Engineer the programme of works (planning inclusive) in five copies for approval,
The contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this programme will only be applied after having received the Contract
Engineer's prior agreement. It shall be established every month end at the contractor’s diligence and at his
expenses, the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penities of 1/5000™ the initial contract amount shall be applied on any stakeholder wio
deluys from seven (07) days and above the process required 1o validate the Sub-contracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Desions shall be checked and completed, if necessary. by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works, Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. A fter
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Contract
Engineer for designing and executing the works.
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Before the provisional acceptance, the contractor shall furnish to the Contract Engineer three (03)
copies of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the Contract Engineer three (03) copies of the plans of works really executed (“plan de recolement™)
called as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions,

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least cqual competence (qualifications and experience) or in case of equipment, with
of'equal performance and in good working condition,

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of
the contract.

If the Contract Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19:  REPLACEMENT OF KEY PERSONNEL

The Contract Manager of the Contract shall in collaboration with the Contract Engineer verify and
be sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of
the contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to
that of the staft replaced in terms of'qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000" the cost of the contract (ATI) independently of (he procedure for
validation of the new personnel. The unit price of the new personnel shall be less by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Contract Engineer, Project Owner and Contracting
Authority through the Contract Manager of the contract, The charges emanating from such replacement
shall be borne by the contractor and shall not interrupt execution. Hence, the above penalties shall not
apply for situations of force majeure such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20:  MODIFICATION 1O STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works, However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever. apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Contract Engineer may prescribe in accordance with the specifications of the contract,

43




—4—

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Contract Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests,

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23:  RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so
as to make control easy and meet the duration stated in his work plan.

Article 25:  ACCLSS TO THE SITE

The Contract Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26:  DUTIES OF THE CONTRACT ENGINEER

The duty of the Contract Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract.  The Contract Engineer shall not relieve the contractor of
any of his obliaations under the contract or order any task that may delay the execution of works or lead
to additional payment by the Contracting Authority or order any significant modification to the structure
to be constructed. The Contract Engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Contract Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Contract Enginecr shall have the following duties:

- Ensure in collaboration with the Contract Manager of the contract, the approbation of
exceution documents within seven (07) days otherwise Administrative Sanctions as per the
regulations in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution:

- Controlling and approving execution plans, drawings and designs;
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- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor:

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor-:

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Contract Engineer. Since it

shall be a works contract. project site meeting shall take place every week during which the report of each

|

meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of 1/5000™ per report, the cost of the
contract of the Contract Engineer as the case may be.

Article 28: SI'TE RECORD
A project record shall be kept by the contractor and put at the disposal of the Contract Engineer or

t
contractor’s representative,
On a daily basis, entering in this record it shall include the following details:
Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements):
Weather conditions;
Receipts of materials and authorizations of all Sorts:
Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;
Worls done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors:
Non- compliances:
Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Contract Engineer and the foreman following each visit

to the site, and visaed after each project meetings. For any claim that the contractor may make, only

o

events or documents mentioned in due time in the project record shall be taken into consideration. Any
refusal to present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to
sanctions. Whatever the case, the contractor shall not take advantage of the impossibility to consult the
project record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,

workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Contract Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall

put at the disposal of the contractor, free of charge and for the duration of works, the State private or
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public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30:  SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the
Contract Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Contract Engineer, the organization of a technical
visit (pre-technica aeeeptance) before technical acceptance. The visit shall include, among others, the
following operations:

¢ Controlling the quality and quantity of the structures constructed;

o Carrying out trials provided for by the Special technical conditions;

* Recording the possible non-execution of works provided for under the contract;
* Recording the folding up of the installations and cleaning of the project site:

* Recording the completion of works:

* Recording the quantities of works actually executed.

During this pre-technical acceptance, the commission may identify reserves and recommend tasks
to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Contract Engineer with copy to the Contracting Authority. The agreed date
shall be communicated to the other technical committee members. The commission for technical
acceptance shall be composed of: -

- The Project Owner or his PCPICSEMMALIVE. v s isoisin, vome Chairperson
- The Contract Engineer ... Secretary

- The Representative of MINMAP (Control Brigade)....... Observer

- The Contractor ..o Member

Remark: 77 rechnical acceptance report shall be prepared by the Contract Engineer on the site and
signed by all commission members on site as well, Technical acceptance shall mark the end
of execution of works. Hence, if the Contractor was already within the penalty zone, counts
of calendur days overrun shall stop on the day of technical ucceptance. In case of delay of
technical aceeptance caused by one or more members of the commission, the date that was
agreed upon and communicated to all members shall mark the end of counts of calendar
days overrun,
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Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Contract Engineer and Contracting Authority. It shal] be recommended to the
Project Owner by the Contract Engineer and the date for it shall be agreed upon based on confirmation
from the Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or his representative. ..., Chairperson
- The Contract Manager ............................ " Member

- The Contract Engineer ......................... Secretary

- The Representative of MINMAP.................. " Observer
- The Divisional Delegate of MINDDEVEL................... Member

- The Chief of Local Development at the SDO’s Office. ... .. Member

- The Project Manager............ovvvvieevsviinna Member

- The Representative of Control Bridage MINMAP............ Observer
- The Stores Accountant Nwa Couneil............... Member
* THECOMMBBIIT coinommsgpsnsssinmmmmmamssssmmmemer. Member

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

* Refusal of'acceptance of works:

* Acceptance of works.

Remark: 4 reception report shall be prepared by the Contract Engineer on the site and signed by all
commission members on site as well,

Article 35: PERIOD OF GUARANTEE

This guarantee period shall last for twelve (12) months as from the date of provisional acceptance.
The period of guarantee concerns works relating to the structure and exhaust equipment that may be
installed.

Article 36:  MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Contract Engineer. The contractor shall within twenty (20) days
from date of information carry out the repairs identified by the Contract Engineer and/or Project Owner.
After this deadline, the Contract Engineer shall have the right to have the repairs carried out at the
contractor’s expense.

Article 37:  ©iNAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceplance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During fina! acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

* Refusal oFacceptance of works because of reserves identified:;
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* Acceptance of works;

* Incase of refusal. a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Contract Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Contract Engineer on the site and signed by
all the members on site as well,

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

ICHAPTER I11- FINANCIAL CONDITIONS

Article 39: AMOUNT OF THE CONTRACT
The amount of the contract (45 000 000 Francs CFA, ATI) shall be stated in the detailed cost
estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without

taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

¢ the nature and quality of the land and soils;

* transportand access conditions to the site at any period of the year;

* constraints relating to the geographic situation of works:

¢ walter regime and rainfall in the area and possible risk of flood:;

® Presence or absence of a development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

¢ Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance. supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

* Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender:

e DProspecting for sources ol materials, extraction, storing, drainage of deposits;

e Measures aimed at reducing direct environmental impacts;

* Maintenance of structures during the period of guarantee;

¢ [nsurance including civil liability;

* Insurance charges for the project;

* Financial charges and overheads for the project;

* Remuneration for profit and unknown factors,
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Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DINTAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellancous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause, Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract,

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree NO. 2018/366 of 20" June 2018,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Project owner shall visa the payment documents before any payment can be effected;

¢) The Divisional Controller of Finance shall be charged with the clearance of ex enditure,
2 p

(d) The PIB shall be in charge of payments;

(e) Security shall be subject to the rules governing public contracts and

(f) Payments shall be done by bank transfer.

(&) The contractor may obtain periodic payments on account. This periodic payment may be

spread out during the term of the contract in several periodic installments

ich payment on account shall include a part corresponding to building materjals bought for

¢ execution of the works and are on site. The amount for these materials s obtained by

aking into account the prices from the sub-details, Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Contract Engineer.

In respect of the above: -

(h) E:

]
L
t

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20
June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this: -

- The Contract Engineer and the Contractor shall periodically draw a joint statement
summarizing and setting the quantities achieved and record for each heading. Works executed
by the contractor and entered into the job cost sheet give entitlement to payment on account
(bill) may give right to payment;

- Not later than the fifth (Sth) of the month following the month when the work was carried out.
the contractor shall furnish to the Contract Engineer, eleven (I'1) copies of three draft (03)
provisional monthly accounts;
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- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the Joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
dralt final account which shall be the Ssummary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Contract Engineer and once
approved by the Contract Engineer the draft final account shall become the final account. [t
shall serve for making out the final Payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts:

- Attheend of the period of guarantee, the Contract Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The

tide on how this account shall be established shall be provided by the Contracting Authority

!

who shall depend on how the Contractor respected his commitments during the guarantee
period;

- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and putan end to the contract, except for issues concerning default interests;

- Default interests shall pe paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers, Only amount without taxes will be paid to
the contractor in such g way that 98.9% shall be paid in the account of the contractor and 1.1%
shatl be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in eleven (11) copies including the
stamped original copy, the Contract Engineer shall after verification finalize and transmit to the
Contract Manager for the contract (The Secretary General of the NWA Council) who in turn
shall verify and Sign as a means to order for payment and transmit to the Authorizing Officer/

Project Qwner. The Project owner after verification and concluded good for payment shall

affix a VISA and transmit (o the PIB who shall commit the State of Cameroon for payment to

l be carried out as defined in the contract in respect to the information on the credit card;

as

Each request for Payment shall include the following documents:
® Seven copies of the final account mentioned above;
* Seven copies of signed Statements of work done;
*  Acceptance report signed by all the members of the acceptance committee:
¢ Report of execution of work (“attachement™) signed by the Contract Engineer and bearing

the visa of the authorising officer;

¢ A copy of the following documents making up the tax file certified by the relevant
Authorities and dated [ess than three (03) months:

~ An attestation ofnon-indebtedness;
A location plan
An atlestation of localisation

* A Taxpayer’s card;

> A Business licence :

A\'4

A clearance attesting to the payment of taxes;

v

An attestation of solvency (non-bankruptey), also called certificates of
incorporation:

# A Clearance Certificate issued by the National Social Insurance Fund (“NSIF»),
# An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the Contract
according to technical execution phases as defined in the Contract. The amount of
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piayment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5" of every month
following the works executed transmit eleven (I1) copies of the partial invoices to the
Contract Engineer who shall within a time-limit of seven (7) days approve and forward for
processing.

* Venue of payment of works executed

It shall be carried out by the Road Fund,

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials™. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guaranteed at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First-Rate financial institution,
This advance may be released after the notification of the Service order to start the work. It is reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed at 40% of the contract and must be totally
reimbursed not later than when the execution of the contract must have reached 80%, i.e. when the value
of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance. the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case. the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTELS

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall
only be returned to the contractor by the Contracting Authority once the final bond has been provided.
The Bank that issued shall refund corresponding amount upon presentation of the original bid bond by the
Contractor.

Remarls:

= The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in cha ge of Finance.

- As concern Small and Medium Lnterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor afier completion of works
proven by technical acceptance minutes duly signed by all the members of its commiitee.

- The final bond shall be addressed 1o the Contracting 4 uthority who shall then act as 1he Beneficiary.
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- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties aimounting up to 1/5000"™ of the contract amount (4 11)

b) Retention Bend

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. A fier provisional acceptance. the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.

Remarks:

- The retention hond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded 1o the Contractor upon a Release Order issued by the
Contracting /| uthority after fulfilment of the contractual obligations by the Contractor proven by final
acceplance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days Jrom expiration of the guarantee deadline or where the contract has no such
deadline, following the Jinal acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor Jor having not honoured his obligations, the Competent
Structure shall undertake 1o refund the guarantee or release the bond upon a simple request from the
Contractor. in the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. Afier the expiry of the deadline, the
bond shall cease fiom having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during
the period of guaraniee, the Contracting Authority, Project Owner and the Contract Engineer, they
shall have the rioh 1o carry oul the corrections using any other contractor who shall be paid using the
amount retained for the retention bond ar the expense of the main by virtue of the contract,

Article 46:  PRICE REVISION

In respect to the maximum works execution deadline of four months for each phase of the works
defined in the tender, the prices shall be concluded firm and so shall be final and unchangeable. As well
the contract arising from this tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from thjs tender shall be lump sum. Hence,
possible diffrences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contraect amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis oFapproved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation

to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within thirty (30) days as from the date of notification of the contract by the Contracting
Authority.

Article 48: AN AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the

n
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contract arising from this invitation to tender shall be subject to the laws in force in the Republic of

Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

* 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30" day:

* 1/1000" of the amount of the contract per calendar day, beyond the 30" day;

* Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penaities: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notablv: -

* Thelate provision of the Jinal bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000"™ of the contract amount (ATI) for every calendar day of lateness:

* The late provision of the insurance policy: If afier fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site. all execution
activitics shall be suspended withoyt suspending the execution deadline. Hence penalties arising

from

failure to complete the work within the contractual time-limits shall be paid. After two

months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

o The lute provision of the execution programme: In case where the Contractor does not provide
the execution programme within the thirty (30) days from date of notification of the service order
10 start work. he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for

every

calendar day of lateness. As well. these penalties shall be applied on any stakeholder who

delays the process of approving the execution program submitted or who carries out abusive

rejects of the execution programme;
o The late request for site installation: If within fifteen (15) days from the date of notification of

the service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000" the cost of the contract (ATI) for every calendar day of lateness.
o The repluceinent of Key Personnel: If in replacement of key personnel, the qualities of the

perso

anel proposed are less than that of the personnel replaced in terms of qualification,

experience and competence, such replacement shall attract penalties of 1/5000" the cost of the

contre

et (ATI) independently of the procedure for validation of the new personnel. The above

penalties shall not apply for situations of force majeure such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

e Alse

10 of Project Site Log Book: 1t shall attract penalties of 1/5000" the cost of the contract

(AT of the main Contractor and that of the Contract Manager of the Contract as the case be of
complicity.

Remark:

Article 50;

She toral of penalties shall not be more than 10% the amount of the contract concerned
otherwise the contract will be terminated.

CHAPTER 1V: FINAL PROVISIONS

LISKS. RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
nzed to be recognized by the Contract Engineer.
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Force majeure shall include the effects of natural disasters or any other external events that the

contractor could not have reasonably foreseen or avoided, and which make works im ossible and not only
)

costly.

In casc of force majeure, the contractor shall be relieved of his responsibility only if he has

notified in writing to the Contract Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20 day following the event. The Contract Engineer
shall visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account: -

(a) He the Contract Engineer shall forward to the Project Owner a succinct report bearing his appraisal
and suggestion(s):

(b) The Project Owner shall cross examine the report of the Contract Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Contract Engineer, he shall forward his suggestion(s) in a report to the
Contracting Authority.

(¢) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLIEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct

amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No. 2018/366 of 20" June 2018 to lay
down the Public Contracts Code and the following special conditions:

Y V YV
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non-registration of the contract within the required time-limits:

Non-compliance of technical documents 3

a delay exceeding fifteen calendar days in the execution of a service order or an unjustitied halt of
works exceeding seven (07) calendar days;

adelay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order:

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel;

Non-payment of insurance charges.

Article 52: 5PECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the

collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor

shall reserve the amount of these charges for the Contract Engineer on behalf of the Contracting
Authority.

Moreover, il'it is established that the contractor has received special commercial charges, he shall

be subject to the sanctions provided for by the law in force.

Article 54: INT]

NATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from

abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions
of internationa! covenants and agreements at the expense of the contractor.

N
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Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Administrator of the PIB and signed by the
Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56:  INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (10ral height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Contract Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

THE REHABILITATION OF THE NWA - SABONGARI ROAD, NWA
SUBD VISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.

REGION PILOJECT OWNER: THE MAYOR OF NWA COUNCIL
CONTRACTINGAUTHORITY: THE MAYOR OF NWA COUNCIL
AUTHORISING OFFICER: THE MAYOR OF NWA COUNCIL

CONTRACY MANAGER: THE SECRETARY GENERAL OF NWA COUNCIL

| CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR DONGA MANTUNG

| PROJECT MANAGER: THE COUNCIL DEVELOPMENT OFFICER
‘C’FHPAL Buven wrs s 5561 1551 s s was: sems st

| FINANCI 3 2026 BUDGET OF MINTP = ROAD FUND

; DURATIC! OF CONTRACT: 120 CALENDAR DAYS (04 MONTHS)
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description is intended to define the content FOR THE REHABILITATION OF THE
NWA - SABONGARI ROAD, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH
WEST REGION.

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Contract. Hence, this descriptive has as objective the
definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the execution of public projects

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

000: SITE INSTALLATION AND PRELIMINARY WORKS
100: EARTHWORKS

200: DRAINAGE WORKS
400: STRUCTURAL WORKS

'500: SIGNALISATION AND SECURITY WORKS

'600: DIVERS WORKS

Reference documents
In the study and execution of the Contract, the successful bidder shall comply with the following:

- Stawtory and reeulatory instruments (laws, ordinances, decrees. orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating
to this invitation to tender in force on the date of signature of this Contract,

To carry out the general control of works. the Contract Engineer and the other administrations involved in
the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of
the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for: -

Article 01: STRUCTURE AND EXECUTION PLANS:
[t is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Contract Engineer and sample models of equipment and furniture provided by the
project owner.

Article 02: PRE!!MINARY WORKS:
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These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Contract from the competent
services concerned. He shall also make contacts with the water, electricity and telephone network
authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 66: VER!7ICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Contract
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Contract Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Contract amount. The owner of the project shall have the
right to the final choice in case of any modification.

Article 08: ERRCRS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

Articie 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods (o be used.
Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved

equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
Justification may be requested from the Contractor before use.

Every materinl and supplies used shall be of high quality and put up in keeping with the rules and
with great care. Thev shall meet the general specifications and the general requirements set out by the

CSTB

SAND
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All the sand supplied by the Contractor or put at his disposal shall be subject to the approval of the
Contract Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine cravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Contract Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films on the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general, water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of resistance 42.5 and shall bear no trace of damp. Therefore, storing on the site
shall be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules, They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Contract Engineer before the start of works.

Woop

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot. hard rot, decaved knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words: -

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least [, 20 m from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation will be accepted by the
Contract Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum cxcavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches shall be determined by the penetration test that will be carried out before the

8
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commencement of the project, and depending on the soil bearing capacity. Where there is black
cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall
continue excavation up to a depth as will be approved by the Contract Engineer. The excavations
will be done manually and no concrete or mortar shall be laid on the bottom of the trench without
the acceptance of the trench bottom of excavation by the Contract Engineer. The foundation shall
be excavated to obtain the hard soil where it shall resist and to bear the foundation work.

NB: The final depth of excavation must be received before the continuation of any other works.

3) CONCRETE:
-Ordinary concrete specifically lean concrete shall be 10cm thick and laid all-round the excavated
foundation trenches before the reinforcement of the foundation is done.

-Reinforced concrere shall be specilically for pillars, beams and decking, their mixture shall be in a
proportion of 350kg/m”.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

-Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust. non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeES00 for the
main reinforcement steel rods and HA 8mm for the stirrup rings.

-Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 to
Smm. It shall be river sand and nothing else. The sand shall have very fine elements settlement of less

than 4%.

-Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave

(dust) shall be removed by sieving, blowing or washing. The fine and coarse aggregates may either be
from the river or quarry crushed and must be approved by the Contract Engineer before any use on the
site. The gravels shall be clean and well graded with very fine elements settlement of less than 2%,

-Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
from impurities, meaning potable water.

-Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any trace of
uneven mixture shall be of resistance 42.5, from an approved factory. Storage on the building site shall be
done on a dry and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be
discarded and cleared away within four (04) days.

-Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setting it up.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

It should be noted that all the works to be carried out or modified following amendments brought
in keeping with the rules, shall be charged to the Contractor.
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Article 11: PROYECTION OF THE ENVIRONMENT

The entreprencur will propose to the Contract Engineer, before the beginning of works, the place of
his yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation. as foundation, support made of concrete or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works, Left-over materials are to be covered with a layer of earth,
and the site has to icceive an adequate drainage in order to avoid all erosion as the case may be. The
environmental impact notice/assessment shall be issued by the Service of environmental protection
(MINEPDED/DM).

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE SITE

The Contractor shall be in charge of the setting up operations which shall include:

¢ Developmernt of access roads and platforms for the structures of the site (raising of buildings,
cte.). premises for the storing of materials and parking of equipment and vehicles, including the
iecessary coatings and their maintenance;

* Anidentification board and a notice board of the building site:

* Putting up a structure containing a storehouse and an office equipped with a table and chairs
where the project record and graphic documents shall be available on a permanent basis.

e Supplying water (if possible) and guarding:

* Any other measure for the proper running of the site:

* Conveyance and folding up of any material needed on the site:

¢ Dismantling and folding up of structures;

* Their possible transfer:

¢ Development and maintenance of premises for setting up and execution of work:

 Putting in place of means which are essential for the safety of personnel and users, especially
putting signals on the site:

e Cleaning of the surrounding after execution of work.
The plan relating to setting up operations shall give all the details on the following points:

* Inaddition. setting up operations shall include the actual mobilization of supervisory staff, the
foreman, etc.

Signals. safety. misce!laneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnet of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

I- Plan of execution:

It shall be made up a5 follows:
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- construction drawing and details at the appropriate scales;
- work planning;

- method and technical approach to execution;

- organization of the site:

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Contract,

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the contiguration of the sites, the nature of the soils, the stone and brick works, and solids
existing in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing
meter or pipe without informing the Contract Engineer of their presence.

[t shall be the Contractor's responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Site survey
The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have

perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature
of the soils, neighbouring constructions, etc. ..

Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending desion. form of vitch, partition, etc...) and all the designs that may be requested by
g ¢ ¢ | | g ) Y
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Contract Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Contracting Authority one (01) blueprint
and three (93) desioi drafis in compliance with execution.

II- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 300mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforeed concrete shall be built on 10 em with coarse-aggregate concrete. They shall fill the
excavation. After cleaning, blending concrete shall immediately be put in place so that earth should not
fill back the excavation.

Regulaticns to observe
In the construction of the structures referred to in the specifications, the Contractor shall conform
to the laws, regulations. and norms in force at the moment of execution of work, notably:
- Norm Francoise (NF) P 21.202: design and assembling
- Rules CB 71: designs and design of wood frameworks.
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CEAPTERT GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the

contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration [ces and licence as well as any other charges relating to works (and notably
expenses for the acceptance of works on the Jield) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of tools and rolling equipment,
vehicles of all catesories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of

his bid happen to be modified after verification of compliance of unit prices in figures or calculation of

the detailed estimarcs.
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Article 02: Definition

and consistency of unit prices

THE PRICE LIST

PRICE ENCLOSURE
UNIT PRICE SCHEDULE FOR THE REHABILITATION OF
THE NWA - SABONGARI ROAD, NWA SUBDIVISION,
DONGA M ANTUNG DIVISION, NORTH WEST REGION
. S . , U. PRICE IN UNIT PRICE IN
PRICE N DESCRIPTION OF TASK UNITS FIGURES WORDS
SERIES 000 : SITE
INSTALLATION
Site installation. execution programme,
TMO001 environnemental impact notice, as-built FF
_ plan.
TMO(!g | Bringing :31_1;!9_@1_9«:4&) ol equipment I'F
o
SERIES 100 : CLEANING AND EARTH
MOVEMENT
TMI108a | Fill fom borrow pit m’
__SERIES 300 : DRAINNAGE
TM313 Stone masonry gutters (130X65)em ml
SERIES 400 :ENGINEERING
| STRUCTURE
Reinforeed conerete batched at
TM423¢ 350Kw/m3 for wearing course of the m3
| road
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PRICE N°¢

TMOO0!

T™MO002 | |

SERIE

DOCUMENT N°07

TOTAL LENGTH

BILL OF QUANTITIES AND COST ESTIMATE FORT
THE NWA - SABONGARI ROAD, NWA SUBDIVISI

DIVISION, NORTH WES

—

: 14.000Km

HE REHABILITATION OF
ON, DONGA MANTUNG

T REGION.

QUANTITIES

SERIES 000 : SITE
INSTAL LATION

Site inst: Wlation, exceution programme,
environmental impact notice, as- -built
plan

Bringing and folding up of equipment

SUB-TOTAL SERIES 000

S 100 : CLEANING AND EARTH
M"\’El\'lFNT

—

TM\()S;\ Fill lo n .mnm\ pit m’

620

SUB-TOTAL SERIES 100

|
S e ]

"

M Rll\} S IJR\I\\.»\(.-L

TM313 \tonu nasonry gutters (130X65) em ml

50.00

SUB-TOTAL SERIES 300

TM423¢

SERILS 400: ENGINEERING
STRUCT!

Reinfore od wnuua batched at
330K e/m3 lor wearing course of the m3

117.1

" SUB-TOTAL SERIES 400

TOTAL AMOUNT
(EXC1.UDING TAXES)

[ VAT (19,25%)

‘mg AMOUI ‘l‘(/\'l‘l)

\ AL —;2%)01

NET PAYMENT

This estimate is ciosed at the sum of:

Director




