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FUNDING: MINISTRY OF BASIC EDUCATION 2026 BUDGET

The Lord Mayor JAKIRI Council; CONTRACTING AUTHORITY, initiates on the behalf of the Republic of
Cameroon, an Open National Invitation to tender for the realization of the operation mentioned above:

1. Subject of the invitation to Tender :

Work to be done consists of the Rehabilitation of Mbokam Integrated Health Center in Jakiri Council Area, Bui
Division. The works include the following:

Lot 100: Preparatory works and studies
Lot 200: Demolition Works

Lot 300: Masonry and woodworks

Lot 400: Tilling

Lot 500: Carpentry works

Lot 600: Metal and wood works

Lot 700: Electricity

Lot 800: Painting

Lot 900: Plumbing works

Lot 1000: Environmental mitigations

3. Tranches/Allotment:
The works are presented in One (01) lot.

4, Estimated Cost:



Estimated Cost including

N° : Project Name (TTC) in Fefa

1 | Rehabilitation of Mbokam Integrated Health Center 40,000,000

The estimated cost of the operation following preliminary studies is Forty Million, (40,000,000) Francs CFa.
5. Estimated execution deadline

The maximum time frame provided for by the Project Owner for the execution of works subject of this open
national invitation to tender is three (03) calendar months. This time frame shall run from the date of notification
of the administrative order to commence the services.

6. Participation And Origin Of Bidders:

Participation in this invitation to tender is open to all registered and qualified companies or groups of companies
based in the Republic of Cameroon.

7. EUNDING :

The Works on this tender are funded by 2026 state budget of the Republic of Cameroon (Ministry of Public
Health). The previewed cost of the entire works of this Open National Invitation to tender is: Forty Million,
(40,000,000) Francs CFa all taxes included.

8. Bidding Method :
The mode of submission selected for this consultation is offline.
9. ADMINISTRATION CHARGED WITH THE SIGNING OF THE CONTRACT

After the examination of the tender documents of the various bidders, and the choice of the successful bidder
by the contracting authority, the contract will be signed between the latter and the Contracting Authority who is the
Lord Mayor of Jakiri Council.

10. TEMPORAL BID BOND (TENDER GUARANTEE) :

The offer must include temporary caution (bid bond) which is valid for ninety (90) days from the date of bid opening and
done following the sample indicated in this Tender File and issued by a financial body of first category authorized by the
Minister in charge of Finance to issue bonds for public contracts. The amount of the bid bond is indicated in the table below:

| Ne Amount in Figures(Fcfa) Amount in Words (Fcfa) 1!

1 800,000 Eight hundred Thousand

To avoid reject, the bid bond has to be an original copy which is less than three months.

The bid bond will released for unsuccessful bidders once the publication of the award is done. In case the bidder is attributed
the contract, the bid bond will be released only when the final bond has been produced. Bank cheques (even certified) will not
be accepted in place of the bid bond. The Bid bond will be validated by a receipt of deposit at CDEC.

11. CONSULTATION OF TENDER FILE :

The hard copy of the file may be consulted free of charge during working hours in the services of the PO/DPO at the JAKIRI
Council premises as soon as this notice is published.

12. Acquisition Of The Tender File :

This receipt should be able to identify the buyer as the representative of the bidder, wishing to participate in the
consultation.

The hard copy of the Tender file may be obtained from the Jakiri Council premises as soon as this notice is published
against payment of a non-refundable sum of Sixty Thousand (60,000) Francs CFA Francs, payable at the Jakiri Council
Treasury.

During the acquisition of the tender file, the bidder will fillin the register indicating his complete address (PO Box,
Telephone number, fax, Email).
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FUNDING: MINISTRY OF BASIC EDUCATION 2026 BUDGET

The Lord Mayor JAKIRI Council; CONTRACTING AUTHORITY, initiates on the behalf of the Republic of
Cameroon, an Open National Invitation to tender for the realization of the operation mentioned above:

1. Subject of the invitation to Tender :

TH CENTER IN JAKI

2. Nature of Works
Work to be done consists of the Rehabilitation of Mbokam Integrated Health Center in Jakiri Council Area, Bui
Division. The works include the following:

Lot 100: Preparatory works and studies

Lot 200: Demolition Works

Lot 300: Masonry and woodworks

Lot 400: Tilling

Lot 500: Carpentry works

Lot 600: Metal and wood works

Lot 700: Electricity

Lot 800: Painting

Lot 900: Plumbing works
Lot 1000: Environmental mitigations

3. Tranches/Allotment:
The works are presented in One (01) lot.

4. Estimated Cost :



2 : Estimated Cost including
N° | Project Name (TTC) in Fefa
1 Rehabilitation of Mbokam Integrated Health Center 40,000,000

The estimated cost of the operation following preliminary studies is Forty Million, (40,000,000) Francs CFa.
5. Estimated execution deadline

The maximum time frame provided for by the Project Owner for the execution of works subject of this open
national invitation to tender is three (03) calendar months. This time frame shall run from the date of notification
of the administrative order to commence the services.

6. Participation And Origin Of Bidders:

Participation in this invitation to tender is open to all registered and qualified companies or groups of companies

based in the Republic of Cameroon.

7. EUNDING :

The Works on this tender are funded by 2026 state budget of the Republic of Cameroon (Ministry of Public
Health). The previewed cost of the entire works of this Open National Invitation to tender is: Forty Million,
(40,000,000) Francs CFa all taxes included.

8. Bidding Method :
The mode of submission selected for this consultation is offline.
9. ADMINISTRATION CHARGED WITH THE SIGNING OF THE CONTRACT

After the examination of the tender documents of the various bidders, and the choice of the successful bidder

by the contracting authority, the contract will be signed between the latter and the Contracting Authority who is the
Lord Mayor of Jakiri Council.

10. TEMPORAL BID BOND (TENDER GUARANTEE) :

The offer must include temporary caution (bid bond) which is valid for ninety (90) days from the date of bid opening and

done following the sample indicated in this Tender File and issued by a financial body of first category authorized by the
Minister in charge of Finance to issue bonds for public contracts. The amount of the bid bond is indicated in the table below:

[

| No

Amount in Figures(Fcfa) Amount in Words (Fcfa)

|

L1

800,000 Eight hundred Thousand

To avoid reject, the bid bond has to be an original copy which is less than three months.

The bid bond will released for unsuccessful bidders once the publication of the award is done. In case the bidder is attributed
the contract, the bid bond will be released only when the final bond has been produced. Bank cheques (even certified) will not
be accepted in place of the bid bond. The Bid bond will be validated by a receipt of deposit at CDEC.

11. CONSULTATION OF TENDER FILE :

The hard copy of the file may be consulted free of charge during working hours in the services of the PO/DPO at the JAKIRI
Council premises as soon as this notice is published.

12. Acquisition Of The Tender File :

This receipt should be able to identify the buyer as the representative of the bidder, wishing to participate in the

consultation.

The hard copy of the Tender file may be obtained from the Jakiri Council premises as soon as this notice is published

against payment of a non-refundable sum of Sixty Thousand (60,000) Francs CFA Francs, payable at the Jakiri Council
Treasury.

During the acquisition of the tender file, the bidder will fill in the register indicating his complete address (PO Box,

Telephone number, fax, Email).
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Itis equally possible to obtain the electronic version of the Tender File by downloading it free of charge through the
addresses indicated above. However, online submission is subject to the payment of Tender File purchase fees.

13. PRESENTATION OF THE BIDS

The bid documents will be presented in three envelopes as illustrated bellow:
The Envelope A containing Administrative documents (volume 1);
The Envelope B containing Technical documents (Volume 2);
The Envelope C containing financial documents (Volume 3).

All constituted documents (Envelopes A, B and C), will be put in a big sealed envelope bearing only the title of the
Open national invitation to tender.

The various documents in each bid will be numbered in the order of the tender file and with separators of different
colors other than white.

14. SUBMISSION OF BIDS :

Each bid, prepared in English or in French in (07) seven copies, that is (01) one original and (06) six copies noted
as such, shall be forwarded to the contracting authority, notably to the Secretariat of Jakiri Council Tenders board, situated
at the Jakirl Council latest the : 17/02/2026 at 10:00am local time bearing

......

o

15. ACCEPTABILITY OF BIDS :

Bids that will be submitted after the date and time mentioned above or those that will not respect the separation model
indicated in the different documents in each bid shall not be accepted.

Al the bids that are not conform to the prescriptions of this tender file shall not be accepted.

The absence of the stamped bid bond drawn up using the model proposed in the tender file and issued by a bank or an
insurance company accredited to issue bonds within the framework of public contracts, valid within Ninety (90) days.

To avoid being rejected, the required Administrative documents will be imperatively produced in original or in certified
true copies by the issuing service, in conformity with the stipulation of the rules and regulations of this tender.

These Administrative documents have a validity period of three (03) months. This validity period has to begin after the
date of the launching of the tender.

16. OPENING OF BIDS :

The opening of bids shall take place on the 17/02/2026 (PUT the date of the opening of bids) at 11:00Am (time of opening of
bids, ane hour after that of the deposit), in the conference hall of the JAKIRI Council tender's Board.

The opening of bids will be done at once and in three stages:

- Stage 1: Opening of envelope A containing Administrative document (volume 1),

- Stage 2: Opening of envelope B containing Technical document (volume 2)

- Stage 3: Opening of envelope C containing financial document (volume 3).
All the bidders can take part in this opening session or can be represented by one person dully mandated (Even in case of
joint-venture) who has a perfect mastery of the tender file

To avoid being rejected, the required Administrative documents will be imperatively produced in original or in

certified true copies by the issuing service, in conformity with the stipulation of the rules and regulations of this
tender. These Administrative documents have a validity period of three (03) months. This validity period has to
begin after the date of the launching of the tender.

In case of absence or non-conformity of an administrative document during the opening session, after a deadline of 48
hours given by the commission, the offer will be rejected.

17. MAIN CRITERIA OF EVALUATION OF THE BIDS :




17-1-: ELIMINATORY CRITERIA:

A-Administrative Documents

a) Absence during bid opening session of original copy of bid bond issued by a first-class financial
organization authorized by the Ministry of Finance to issue Bid Bonds within the framework of public
Contracts; BACKED BY CDEC RECEIPT

b) Non-conformity after a period of 48 hours following the deposit of bids, of at least one Administrative

document:;

B-Technical Documents
a) Absence of the declaration by the bidder attesting that the latter has not abandoned any contract within the

last three(03) years, and that he does not future in in the list of non-performant companies established by

MINMAP.

b) Absence of integrity chart dated and signed.

¢) Absence of declaration on the engagement to respect environmental clauses;

d) Absence of financial capacity drafted with respect to the COBAC model issued by first class bank approved
by the Minister of Finance;

No

Amount in figures Fcfa

Amount in Words Fcfa

1}

800,000

Eight hundred thousand

e) Did not validate 2/3 of the essential criteria and obligatorily the equipment criteria;
f)  Did not have the minimum required equipment

o Adump Truck

¢ Concrete Mixer

o Concrete Vibrators

¢ Manual compactors
e APickUp4x4
g) Absence of attestation of site visit dated, stamped and signed by the bidder;

h) Absence of categorization certificate issued by MINMAP
i) Proof of acceptance of clauses within the contract

C-Incomplete financial bid for absence of one of the following documents:

a

OO
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Estimates.

Absence of a quantified price in the financial offer;
Absence of an element in the financial offer (the tender letter, the Unit Price Schedule, the Bill of Quantities and cost

D-General Eliminatory Criteria:

Unit Price breakdown non-conform with that of the tender file ;
The unit price schedule non-conform with that of the tender file;

a) Absence of the soft copy of the bid or non-respect of the format for the files

b) Absence of original copy of bid bond

c) False déclaration, falsified documents or non authentic, fraudulent practices

17-2 : Essential criteria :

The technical bids will be evaluated according to the following ten (10) main criteria:
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Itis equally possible to obtain the electronic version of the Tender File by downloading it free of charge through the
addresses indicated above. However, online submission is subject to the payment of Tender File purchase fees.

13. PRESENTATION OF THE BIDS

The bid documents will be presented in three envelopes as illustrated bellow:
The Envelope A containing Administrative documents (volume 1);
The Envelope B containing Technical documents (Volume 2);
The Envelope C containing financial documents (Volume 3).

All constituted documents (Envelopes A, B and C), will be put in a big sealed envelope bearing only the title of the
Open national invitation to tender,

The various documents in each bid will be numbered in the order of the tender file and with separators of different
colors other than white.

14. SUBMISSION OF BIDS :

Each bid, prepared in English or in French in (07) seven copies, that is (01) one original and (06) six copies noted

as such, shall be forwarded to the contracting authority, notably to the Secretariat of Jakiri Council Tenders board, situated
at the Jakirl Council latest the : 17/02/2026 at 10:00am local time bearing

Bids that will be submitted after the date and time mentioned above or those that will not respect the separation model
indicated in the different documents in each bid shall not be accepted.

All the bids that are not conform to the prescriptions of this tender file shall not be accepted.

The absence of the stamped bid bond drawn up using the model proposed in the tender file and issued by a bank or an
insurance company accredited to issue bonds within the framework of public contracts, valid within Ninety (90) days.

To avoid being rejected, the required Administrative documents will be imperatively produced in original or in certified
true copies by the issuing service, in conformity with the stipulation of the rules and regulations of this tender.

These Administrative documents have a validity period of three (03) months. This validity period has to begin after the
date of the launching of the tender.

16. OPENING OF BIDS :

The opening of bids shall take place on the 17/02/2026 (PUT the date of the opening of bids) at 11:00Am (time of opening of
bids, one hour after that of the deposit), in the conference hall of the JAKIRI Council tender's Board.

The opening of bids will be done at once and in three stages:

- Stage 1: Opening of envelope A containing Administrative document (volume 1),

- Stage 2: Opening of envelope B containing Technical document (volume 2)

- Stage 3: Opening of envelope C containing financial document (volume 3).
All the bidders can take part in this opening session or can be represented by one person dully mandated (Even in case of
joint-venture) who has a perfect mastery of the tender file

To avoid being rejected, the required Administrative documents will be imperatively produced in original or in

certified true copies by the issuing service, in conformity with the stipulation of the rules and regulations of this
tender. These Administrative documents have a validity period of three (03) months. This validity period has to
begin after the date of the launching of the tender.

In case of absence or non-conformity of an administrative document during the opening session, after a deadline of 48
hours given by the commission, the offer will be rejected.

17. MAIN CRITERIA OF EVALUATION OF THE BIDS :



17-1-: ELIMINATORY CRITERIA:

A-Administrative Documents

a) Absence during bid opening session of original copy of bid bond issued by a first-class financial
organization authorized by the Ministry of Finance to issue Bid Bonds within the framework of public

Contracts; BACKED BY CDEC RECEIPT

b) Non-conformity after a period of 48 hours following the deposit of bids, of at least one Administrative
document;

B-Technical Documents

a) Absence of the declaration by the bidder attesting that the latter has not abandoned any contract within the
last three(03) years, and that he does not future in in the list of non-performant companies established by
MINMAP

b) Absence of integrity chart dated and signed.

c) Absence of declaration on the engagement to respect environmental clauses;

d) Absence of financial capacity drafted with respect to the COBAC model issued by first class bank approved
by the Minister of Finance;

Neo

Amount in figures Fcfa

Amount in Words Fcfa

800,000

Eight hundred thousand

e) Did not validate 2/3 of the essential criteria and obligatorily the equipment criteria;

f)  Did not have the minimum required equipment

A dump Truck
Concrete Mixer
Concrete Vibrators
Manual compactors
A Pick Up 4 x 4

g) Absence of attestation of site visit dated, stamped and signed by the bidder;

h) Absence of categorization certificate issued by MINMAP
i) Proof of acceptance of clauses within the contract

C-incompiete financial bid for absence of one of the following documents:

a) Unit Price breakdown non-conform with that of the tender file ;

b) The unit price schedule non-conform with that of the tender file;

2]

d

) Absence of a quantified price in the financial offer;
)

Estimates.

D-General Eliminatory Criteria:

Absence of an element in the financial offer (the tender letter, the Unit Price Schedule, the Bill of Quantities and cost

a) Absence of the soft copy of the bid or non-respect of the format for the files

b) Absence of original copy of bid bond

¢) False déclaration, falsified documents or non authentic, fraudulent practices

17-2 : Essential criteria :

The technical bids will be evaluated according to the following ten (10) main criteria:

10

E om om Em Em e

p—

=

— — —

[

T EE .




a.  Key personnel of the enterprise on three (03) criteria ;
b.  The site equipment to be mobilized on five (05) criteria ;
¢. The Enterprise references on two (02) criteria.

NB: A civil servant without any justification of secondment from the public service will not be evaluated:
18. Award of contract :

The contract will be awarded to the lowest bidder, fulfilling the required administrative, technical, and financiai criteria.

The Project Owner has the discretion not to award the contract to a bidder who has an ongoing contract within the zone,

having non satisfactory performances (cancelled or abandoned) or a bit satisfactory (Formal notice with evaluation being
unsatisfactory or a notified evaluation of noncompliance within six months of award or contract cancellation underway)

19. Maximum Number of Lots:
A bidder can be attributed just one (01) lot given that the bid is for a single lot.

20. Validity of Bids
The bidders remain engaged to their offer within Ninety (90) days from the submission date of the bids.
21. Additional information

Additional information in relation to technical details can be obtained at the office of the contracting authority,
notably The Mayor of Jakiri Council.

22. Fight against Corruption and Malpractices
For all reports on practice, acts of corruption or malpractice, you can contact the National Anti-Corruption
Agency on 1517, Authority in charge of Public Contracts(MINMAP) (sms or call) on: (+237) 650612472

DD MINTP/MINMAP/NW

- ARMP BAMENDA

- CHAIRPERSON JAKIRI COUNCIL TENDER BOARD
- NOTICE BOARD

- FILE/ICHRONO
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a.  Key personnel of the enterprise on three (03) criteria ;
b.  The site equipment to be mobilized on five (05) criteria ;
¢.  The Enterprise references on two (02) criteria.

NB: A civil servant without any justification of secondment from the public service will not be evaluated;
18. Award of contract :

The contract will be awarded to the lowest bidder, fulfilling the required administrative, technical, and financiai criteria.

The Project Owner has the discretion not to award the contract to a bidder who has an ongoing contract within the zone,
having non satisfactory performances (cancelled or abandoned) or a bit satisfactory (Formal notice with evaluation being

unsatisfactory or a notified evaluation of noncompliance within six months of award or contract cancellation underway)
19. Maximum Number of Lots:
A bidder can be attributed just one (01) lot given that the bid is for a single lot.

20. Validity of Bids
The bidders remain engaged to their offer within Ninety (90) days from the submission date of the bids.
21. Additional information

Additional information in relation to technical details can be obtained at the office of the contracting authority,

notably The Mayor of Jakiri Council.

22. Fight against Corruption and Malpractices
For all reports on practice, acts of corruption or malpractice, you can contact the National Anti-Corruption
Agency on 1517, Authority in charge of Public Contracts(MINMAP) (sms or call) on: (+237) 650612472

/7" Done inNakir: 23/01/2026
.+, ".The Lord May@fa\r\of JAKIRI Council
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FINANCEMENT: BIP 2026 MINSANTE

Le Maire de la Commune de Jakiri; Autorité Contractante, lance pour I'état du Cameroun, un Appel d'offres
National Quverte pour I'objet mentionnées ci-dessus:

1. Objet de I'Appel d'Offres

2. Consistance des travaux
Les prestations du présent marché comprennent les travaux des REHABILITATION DU CENTRE DE SANTE

INTEGRE DE MBOKAM, COMMUNE DE JAKIRI, DEPARTEMENT DE BUI, REGION DU NORD-OUEST dans
I' Arrondissement de Jaki, Département de Bui., Les prestations comprennent les opérations suivantes

Lot 100:Travaux préparatoires et études ;
Lot 200: Travaux de terrassements ;

Lot 300: Fondation ;

Lot 400: Magonnerie;

Lot 500: Menuiserie bois;

Lot 600: Menuiserie métallique;

Lot 700: Electricite;

Lot 800: Peinture

Lot 900: VR.D

Lot 1000: Protection environmental.

3. Tranches/Allotissement
Les travaux sont dans un (01) seul lot.



4, Coit prévisionne

N° Désignation du Projet Cout du Projet (TTC) en Fcfa
REHABILITATION DU CENTRE DE SANTE INTEGRE DE
1 MBOKAM 40,000,000

Le codt prévisionnel de I'opération a l'issue des études préalables est de Quarante Millions, FCFA (40,
000,000) comme présentés ci-dessus et seront financés par le budget de la MINSANTE 2026.
5. Délai prévisionnel d’exécution
Le délai maximum prévu par le Maitre d'Ouvrage ou le Maitre d'Ouvrage Délégué pour la réalisation des
travaux, objet du présent appel d'offres est de Trois (03) mois calendaires. Ce délai court a compter de la
date de notification de I'ordre de service de commencer les travaux.

6. Participation et origine

La participation au présent appel d'offres est ouverte a tous les Entreprises Camerounaise concernées dans le
Bétiment et Travaux Publics.

7. Financement

Les travaux objet du présent appel d'offres sont financés par le budget de la MINSANTE 2026.
8. Mode de soumission

Le mode de soumission est : «en ligne ou hors ligne ».

9. Cautionnement de soumission
Les offres devront étre accompagnées, d'un cautionnement provisoire (garantie de soumission) d'une durée de
validité de Quatre-vingt-dix(90) jours a compter de la date initiale de remise des offres et établi selon le modéle
indiqué dans le Dossier d'Appel d'Offres par un établissement financier agrée par le Ministre en charge des
finances pour délivrer les cautions dans le cadre des Marchés Publics. Le montant de ladite garantie est indiquée
dans le tableau ci-dessous.

Ne Montant de la caution en Montant de la caution en lettres FCFA
chiffres FCFA
1 800,000 Huit cent mille Francs cfa |

Sous peine de rejet, le cautionnement provisoire devra impérativement étre produit en original datant de moins
de trois (03) mois.
Le cautionnement provisoire sera liberé d'office dés publication de la Décision d'attribution pour les
soumissionnaires n'ayant pas été retenus. Dans le cas ol le soumissionnaire est adjudicataire du marche, le
cautionnement provisoire sera libéré apres constitution du cautionnement définitif. Les chéques bancaires méme
certifiés ne seront pas acceptés en lieu et place du cautionnement provisoire. Le cautionnement sera valide par
un récépissé de dépbts a la CDEC.

10. Consultation du Dossier d'Appel d'Offres
Le dossier physique peut étre consulté gratuitement aux heures ouvrables a la Commune de Jakiri dés la
publication de I'avis et durant les heures ouvrables.

11. Acquisition du Dossier d'Appel d'Offres

La version physique du dossier d’Appel d'Offres peut étre obtenue aux heures ouvrables a la Commune de
Jakiri sur présentation d'une quittance de versement au trésorerie de ladite commune d’'une somme non
remboursable de Soixante Mille (60,000) F CFA au titre des frais d'achat de dossier.
Cette quittance devra identifier 'acheteur comme représentant 'Entreprise désireuse de participer a 'Appel
d'Offres.

12. Remise des offres
-Pour la soumission hors ligne, l'offre en sept (07) exemplaires dont un (01) original et six (06) copies marquées
comme tels, devra parvenir a la commune de Jakiri précisément au Secrétariat de la commission interne de

passation du Marche située a ladite commune, au plus tard le 17/02/2026 & 10 :00AM et devra porter la
mention :
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace -~ Work - Fatherland Paix - Travail - Patrie
*kkkkkkkrkhk Fkkkkkkkkkkk
MINISTRY OF DECENTRALISATION MINISTERE DE LA DECENTRALIZATION ET
AND LOCAL DEVELOPMENT DEVELOPPEMENT AND LOCAL
Tokkkkkkkk ik Tkkkkkkkkkdk
NORTH WEST REGION REGION DU NORD QUEST
kkkkkkkkkikkd ek ko kdokd
BUI DIVISION DEPARTEMENT DU BUI
JAKIRI COUNCIL COMMUNE DE JAKIR!
ERRKERIEREIE W pu S ek kikk ke ik
JAKIR! COUNCIL INTERNAL TENDERS BOARD COMMISSION INTERNE DE PASSATION DES
A MARCHE DE LA COMMUNE DE JAKIRI

FINANCEMENT: BIP 2026 MINSANTE

Le Maire de la Commune de Jakiri; Autorité Contractante, lance pour I'état du Cameroun, un Appel d'offres
National Ouverte pour I'objet mentionnées ci-dessus:

1. Objet de I'Appel d'Offres

2. Consistance des travaux
Les prestations du présent marché comprennent les travaux des REHABILITATION DU CENTRE DE SANTE

INTEGRE DE MBOKAM, COMMUNE DE JAKIRI, DEPARTEMENT DE BUI, REGION DU NORD-OUEST dans
" Arrondissement de Jaki, Département de Bui., Les prestations comprennent les opérations suivantes :

Lot 100:Travaux préparatoires et études ;
Lot 200: Travaux de terrassements ;

Lot 300: Fondation ;

Lot 400: Magonnerie;

Lot 500: Menuiserie bois;

Lot 600: Menuiserie métallique;

Lot 700: Electricité;

Lot 800: Peinture

Lot 900: V.R.D

Lot 1000: Protection environmental.

3. Tranches/Allotissement
Les travaux sont dans un (01) seul lot.



4, Coit prévisionne

N° | Désignation du Projet Cout du Projet (TTC) en Fefa
1 REHABILITATION DU CENTRE DE SANTE INTEGRE DE 40,000,000
MBOKAM 4

Le codt prévisionnel de I'opération a lissue des études préalables est de Quarante Millions, FCFA (40,
000,000) comme présentés ci-dessus et seront financés par le budget de la MINSANTE 2026.
5. Délai prévisionnel d’exécution
Le délai maximum prévu par le Maitre d'Ouvrage ou le Maitre d'Ouvrage Délegue pour la realisation des
travaux, objet du présent appel d'offres est de Trois (03) mois calendaires. Ce délai court a compter de la
date de notification de I'ordre de service de commencer les travaux.

6. Participation et origine
La participation au présent appel d'offres est ouverte a tous les Entreprises Camerounaise concernées dans le
Bétiment et Travaux Publics.

7. Financement

Les travaux objet du présent appel d'offres sont finances par le budget de fa MINSANTE 2026.

8. Mode de soumission

Le mode de soumission est : «en ligne ou hors ligne ».

9. Cautionnement de soumission
Les offres devront &tre accompagnées, d'un cautionnement provisoire (garantie de soumission) d'une durée de
validité de Quatre-vingt-dix(30) jours a compter de la date initiale de remise des offres et établi selon le modele
indiqué dans le Dossier d'Appel d'Offres par un établissement financier agrée par le Ministre en charge des

finances pour délivrer les cautions dans le cadre des Marchés Publics. Le montant de ladite garantie est indiqué
dans le tableau ci-dessous.

Ne Montant de la caution en Montant de la caution en lettres FCFA
chiffres FCFA
1 800,000 Huit cent mille Francs cfa

Sous peine de rejet, le cautionnement provisoire devra impérativement étre produit en original datant de moins
de trois (03) mois.
Le cautionnement provisoire sera libéré d'office dés publication de la Décision d'attribution pour les
soumissionnaires n'ayant pas été retenus. Dans le cas ol le soumissionnaire est adjudicataire du marche, le
cautionnement provisoire sera libéré aprés constitution du cautionnement définitif. Les chéques bancaires méme
certifiés ne seront pas acceptés en lieu et place du cautionnement provisoire. Le cautionnement sera valide par
un récépissé de dépéts a la CDEC.

10. Consultation du Dossier d'Appel d'Offres
Le dossier physique peut étre consulté gratuitement aux heures ouvrables a la Commune de Jakiri des la
publication de I'avis et durant les heures ouvrables.

11. Acquisition du Dossier d'Appel d'Offres

La version physique du dossier d'Appel d'Offres peut étre obtenue aux heures ouvrables & la Commune de
Jakiri sur présentation d’une quittance de versement au trésorerie de ladite commune d’'une somme non
remboursable de Soixante Mille (60,000) F CFA au titre des frais d'achat de dossier.

Cette quittance devra identifier I'acheteur comme représentant Entreprise desireuse de participer a 'Appel
d'Offres.

12. Remise des offres
-Pour la soumission hors ligne, l'offre en sept (07) exemplaires dont un (01) original et six (06) copies marquées
comme tels, devra parvenir a la commune de Jakiri précisement au Secrétariat de la commission interne de

passation du Marche située & ladite commune, au plus tard le 17/02/2026 a 10 :00AM et devra porter la
mention :
,ﬁ.‘
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13. -Recevabilité des plis
Les offres parvenues aprés la date et I'heure de dépét des offres seront irrecevables.

Toute offre non conforme aux prescriptions du présent Avis et du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission timbrée établie selon le modéle proposé dans le
DAO et délivrée par une banque ou compagnie d'assurance agréée et habilitée & émettre des cautions dans le
cadre des Marchés Publics, valable pendant Quatre-vingt-dix(30) jours au-dela du délai de validité des offres.
Sous peine de rejet, les piéces administratives requises devront étre impérativement produites en originaux ou
en copies certifiées conformes par le service émetteur, conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.
Ces pieces administratives ont une durée de validité de Trois(03) mois, cette date limite de validité des pieces
administratives doit &tre postérieure a la date de lancement de I'Appel d'Offres
14, -Ouverture des plis

L'ouverture des plis se fait en un temps et aura lieu le 17/02/26 2 11AM heures précises dans la salle de

réunions de La commune de Jakiri

Seuls les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire représenter par une

seule personne de leur choix diment mandatée méme en cas de groupement d’entreprises.

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en

originaux ou en copies certifiées conformes par le service émetteur ou I'autorité administrative

compétente, conformément aux dispositions du Réglement Particulier de I'’Appel d'Offres. Elles

doivent dater de moins de trois (03) mois ou avoir été établies postérieurement 2 la date de

signature de I'avis de D’Appel d’Offres

En cas d'absence ou de non-conformité d’une piéce du dossier administratif lors de 'ouverture des plis,

apres un délai de 48 heures accordées par la Commission, I'offre sera rejetée.

15. Criteres d’évaluation
E Critéres éliminatoires

A- Piéces Administratives

a) Absence de 'original de la caution de soumission & I'ouverture des plis délivrée par un organisme
financier de premiére catégorie autorisé par le Ministére chargé des Finances a émettre des cautions
dans le cadre des marchés publics ; accompagniez par un regu CDEC

b) Absence (a I'exception de la caution de soumission) aprés un délai de 48 heures aprés la notification,
d'au moins une des pieces du dossier administratif.

B- Offre technique incompléte pour absence de I'une des piéces ci-aprés :

a) Absence de la déclaration sur I'honneur attestant que le soumissionnaire n'a pas abandonné un
marche au cours des trois derniéres années, et qu'il ne figure pas sur la liste des entreprises
défaillantes établies par le MINMAP ;

b) Absence d'une capacité de financement (Ligne de crédit disponible) avec un contenu conforme au
modele de la Commission Bancaire de I'Afrique Centrale (COBAC), délivrée par une banque de
premier ordre agréé par le Ministre en charge des Finances au Cameroun d’au moins :

N° | Capacité de financement en chiffres Fcfa Capacité de financement en lettres Fcfa

40, 000,000 Quarante Millions

¢) Navoir pas validé au moins 2/3 des critéres essentiels avec obligatoirement le critére matériel ;
d) Navoir pas satisfait au minimum de matériel en propre requis :

15



Un Camion Berne
Betonniere
Vibreur
Compacteur manuel
Un Pick Up 4x4
e) Absence de l'attestation de visite des lieux datée, cachetée et signée sur I'honneur par le
soumissionnaire ;
f) Preuves d'acceptation des clauses du marché
C- Offre financiére incompléte pour absence de I'une des piéces ci-apres :
a) Sous-détails de prix unitaires non conformes au modele de l'offre ;
b) Bordereau de prix unitaires non conformes au modele fourni dans le présent dossier d'Appe! d'Offres ;
¢) Absence dans l'offre financiére d'un prix quantifie.
d) Absence d'un élément de l'offre financiére (la soumission, les BPU, le DQE)
D- Critere éliminatoire d’ordre général
a- Absence de la copie de sauvegarde ou non-respect du format de fichier des offres.
b- Absence de l'origine de la caution de soumission
c- Fausse déclaration, documents falsifiés ou non authentique, manceuvres frauduleuses
15.2. Critéres essentiels

L'évaluation des offres techniques sera faite sur la base des criteres essentiels ci-dessous
e Le personnel d'encadrement ;
¢ Matériels ,
¢ Reférence et Note méthodologique
NB : Un agent public sans justificatif de sa libération de la fonction publique ne sera pas évalué ;
16. Attribution
Le marché sera attribué au soumissionnaire présentant l'offre la moins-disant et remplissant les
capacités techniques et administratives requises.
Par ailleurs, le Maitre d'Ouvrages se réserve le droit de ne pas attribuer le marché dans le cadre du présent
appel d'offres a un soumissionnaire qui, titulaire d'un contrat en cours dans la zone, a des performances non
satisfaisante (resilier ou abandonné) ou peu satisfaisantes (mise en demeure dont I'évaluation a été jugée non
satisfaisante ou constate de défaillance notifiée dans les six mois précedent I'attribution ou contrat en cours de
resiliation).
17. Nombre maximum de lots :
Un candidat peut soumissionner pour un seul lot.

18. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix(90) jours a partir de la date
limite initiale fixée pour la remise des offres.

19. Renseignements complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables consultées a la Commune de
Jakiri a Tél. ; 676627995

20. Lutte contre la corruption et les mauvaises pratiques

Pour toute dénonciation pour des pratiques, faits ou actes de corruption ou faits de mauvaises pratiques,
bien vouloir appeler la CONAC au numéro 1517, I'Autorité chargée des Marchés Pubiics (MINMAP) (SMS
ou appel) aux numéros : (+237) 650612472 et 699 37 07 48

Fait a Jakiri : 23/01/2026
Le Maire de la Commune de JAKIRI

- DD MINTP/MINMAP/NW
- ARMP BAMENDA

- CHAIRPERSON JAKIRI COUNCIL TENDER BOARD
- NOTICE BOARD

- FILE/ICHRONO
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13. -Recevabilité des plis
Les offres parvenues aprés la date et I'heure de dépét des offres seront irrecevables.

Toute offre non conforme aux prescriptions du présent Avis et du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission timbrée établie selon le modéle proposé dans le
DAO et délivrée par une banque ou compagnie d'assurance agréée et habilitée & émettre des cautions dans le
cadre des Marchés Publics, valable pendant Quatre-vingt-dix(90) jours au-dela du délai de validité des offres.
Sous peine de rejet, les pieces administratives requises devront étre impérativement produites en originaux ou
en copies certifiées conformes par le service émetteur, conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.
Ces pieces administratives ont une durée de validité de Trois(03) mois, cette date limite de validité des piéces
administratives doit étre postérieure a la date de lancement de I'Appel d'Offres
14. -Ouverture des plis

L'ouverture des plis se fait en un temps et aura lieu le 17/02/26 a 11AM heures précises dans la salle de

réunions de La commune de Jakiri

Seuls les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire représenter par une

seule personne de ieur choix diment mandatée méme en cas de groupement d'entreprises.

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en

originaux ou en copies certifiées conformes par le service émetteur ou I'autorité administrative

compétente, conformément aux dispositions du Réglement Particulier de I'Appel d’Offres. Elles

doivent dater de moins de trois (03) mois ou avoir été établies postérieurement  la date de

signature de I'avis de D’Appel d’Offres

En cas d'absence ou de non-conformité d'une piéce du dossier administratif lors de I'ouverture des plis,

aprés un délai de 48 heures accordées par la Commission, I'offre sera rejetée.

15. Criteres d'évaluation
A, Critéres éliminatoires

A- Piéces Administratives

B

a) Absence de l'original de la caution de soumission a I'ouverture des plis délivrée par un organisme
financier de premiére catégorie autorisé par le Ministére chargé des Finances a émettre des cautions
dans le cadre des marchés publics ; accompagniez par un regu CDEC

b) Absence (a I'exception de la caution de soumission) aprés un délai de 48 heures aprés la notification,
d'au moins une des piéces du dossier administratif.

- Offre technique incompléte pour absence de I'une des piéces ci-apreés :

a) Absence de la déclaration sur 'honneur attestant que le soumissionnaire n'a pas abandonné un
marché au cours des trois dernieres années, et qu'il ne figure pas sur la liste des entreprises
défaillantes établies par le MINMAP ;

b) Absence d'une capacité de financement (Ligne de crédit disponible) avec un contenu conforme au
modele de la Commission Bancaire de I'Afrique Centrale (COBAC), délivrée par une banque de
premier ordre agréé par le Ministre en charge des Finances au Cameroun d’au moins :

NO

Capacité de financement en chiffres Fefa Capacité de financement en lettres Fcfa

40, 000,000 Quarante Millions

¢) Navoir pas validé au moins 2/3 des critéres essentiels avec obligatoirement le critére matériel ;
d) Navoir pas satisfait au minimum de matériel en propre requis :

15



Un Camion Berne
Betonniere
Vibreur
Compacteur manuel
Un Pick Up 4x4
e) Absence de l'attestation de visite des lieux datée, cachetée et signée sur I'honneur par le
soumissionnaire ;
f) Preuves d'acceptation des clauses du marché
C- Offre financiére incompléte pour absence de l'une des piéces ci-apres :
a) Sous-détails de prix unitaires non conformes au modéle de ['offre ;
b) Bordereau de prix unitaires non conformes au modéle fourni dans le présent dossier d'Appel d'Offres |
¢) Absence dans l'offre financiére d'un prix quantifié.
d) Absence d'un élément de l'offre financiére (la soumission, les BPU, le DQE)
D- Critére éliminatoire d’ordre général
a- Absence de la copie de sauvegarde ou non-respect du format de fichier des offres.
b- Absence de l'origine de la caution de soumission
c- Fausse déclaration, documents falsifiés ou non authentique, manceuvres frauduleuses
15.2. Critéres essentiels

L'évaluation des offres techniques sera faite sur la base des critéres essentiels ci-dessous
e Le personnel d'encadrement ;
o Matériels ;
¢ Référence et Note méthodologique
NB : Un agent public sans justificatif de sa libération de la fonction publique ne sera pas évalué
16. Attribution
Le marché sera attribué au soumissionnaire présentant I'offre la moins-disant et remplissant les
capacités techniques et administratives requises.
Par ailleurs, le Maitre d'Ouvrages se réserve le droit de ne pas attribuer le marché dans le cadre du présent
appel d'offres & un soumissionnaire qui, titulaire d’un contrat en cours dans la zone, a des performances non
satisfaisante (résilier ou abandonné) ou peu satisfaisantes (mise en demeure dont I'évaluation a été jugée non
satisfaisante ou constate de défaillance notifiée dans les six mois precedent I'attribution ou contrat en cours de
resiliation).
17. Nombre maximum de lots :
Un candidat peut soumissionner pour un seul lot.

18. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix(90) jours a partir de la date
limite initiale fixée pour la remise des offres.

19. Renseignements complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables consultées a la Commune de
Jakiri a Tel. : 676627995

20. Lutte contre la corruption et les mauvaises pratiques

Pour toute dénonciation pour des pratiques, faits ou actes de corruption ou faits de mauvaises pratiques,

bien vouloir appeler la CONAC au numéro 1517, I'Autorité chargée des Marchés Publics (MINMAP) (SMS

ou appel) aux numéros : (+237) 650612472 et 699 37 07 48

Fait a Jakiri : 23/01/2026
Le Maire de la Commune de JAKIRI

Copy:
- DD MINTP/MINMAPINW
- ARMP BAMENDA
- CHAIRPERSON JAKIRI COUNCIL TENDER BOARD
- NOTICE BOARD
- FILE/CHRONO
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Article 26  : The confidential nature of the procedure. . ...........coviviiiiiiiiiiiiinnen,
Article 27 . Clarifications on the Bid and contact with the delegated Contracting Authority . . .. ... ...
Article 28  : Détermination of the conformity of bids. . .................... ... .. ... .. ... ...
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Article 30 : Correction of errors

.......................................................
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Article 32 Financial Evaluation of bids

...............................................

Article 33 : Preference given to national bidders . ................... ... .. ... .
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Article 34 : Award of contract

Article 35  : The right of the delegated Contracting Authority to declare an invitation to tender,
unfruitful or to cancel the procedure

Article 36 Notification of the award of contract

..........................................

Article 37 : Publication of the result of the award of the contract and request if any
Article 38 : Signing of the contract

Article 39 Final Bid Bond

.....................................................
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General Regulations of the invitation to tender

A. General
Article 1: Scope of offer

The Lord Mayor of JAKIRI Council, Contracting Authority, launches on behalf of the Republic of
Cameroon, an open national invitation to tender for THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL, BUI DIVISION OF THE NORTH WEST
REGION

FUNDING: BIP MINSANTE 2026

1.1, The bidders retained, must complete the works within the required period as indicated in the
specific rules of the tender document (SRTD), except there is a contrary stipulation in the special
administrative document that starts from the date of notification of the service order to start works or of
that indicated in the service order.
1.2, The word « Day » in this tender document signifies a calendar day.
Article 2: Financing
The sources of funding of works in this tender document have been indicated in the (SRTD)
Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and their contractors the strict respect of rules
of professional ethics during the award and execution of public contracts. By virtue of this principle,
the CONTRACTING AUTHORITY:

a) Defines, within the context of this clause, the following expressions in the
Following manner:

i.  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

i.  lIsinvolved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

jii. — “collusive practices” mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of offers at levels not corresponding with those which will
result from the forces of competition;

iv.  ‘“coercive practices” mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution
of a contract;

v.  Conflict of interest shall mean any situation in which the financial or personal
interest of an agent or public entity is likely to compromise transparency in the
award of public contracts.

b. The Contracting Authority shall reject any award proposal if it determines that the proposed
successful bidder is directly or through the intermediary of an agent, guilty of corruption or
is involved in fraudulent manoeuvres, collusive or coercive practices in the award of this
contract.

3.2 The Minister Delegate at the Presidency of the Republic in charge of Public Contracts may,
as a temporary measure, take a decision to ban bidding for a period not exceeding two (2) years
against any bidder guilty of influence peddling, conflict of interest, insider information, fraud,
corruption, or production of non-authentic documents in his offer, without prejudice to legal action
that may be taken against him.

Article 4: Candidates allowed competing
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.
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General Regulations of the invitation to tender

A. General
Article 1: Scope of offer

The Lord Mayor of JAKIRI Council, Contracting Authority, launches on behalf of the Republic of
Cameroon, an open national invitation to tender for THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL, BUI DIVISION OF THE NORTH WEST
REGION

FUNDING: BIP MINSANTE 2026

1.1, The bidders retained, must complete the works within the required period as indicated in the
specific rules of the tender document (SRTD), except there is a contrary stipulation in the special
administrative document that starts from the date of notification of the service order to start works or of
that indicated in the service order.
1.2 The word « Day » in this tender document signifies a calendar day.
Article 2: Financing
The sources of funding of works in this tender document have been indicated in the (SRTD)
Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and their contractors the strict respect of rules
of professional ethics during the award and execution of public contracts. By virtue of this principle,
the CONTRACTING AUTHORITY:

a) Defines, within the context of this clause, the following expressions in the
Following manner:

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

i. Isinvolved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

ji. — “collusive practices” mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of offers at levels not corresponding with those which will
result from the forces of competition;

iv.  “coercive practices” mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution
of a contract;

v.  Confiict of interest shall mean any situation in which the financial or personal
interest of an agent or public entity is likely to compromise transparency in the
award of public contracts.

b. The Contracting Authority shall reject any award proposal if it determines that the proposed
successful bidder is directly or through the intermediary of an agent, guilty of corruption or
is involved in fraudulent manoeuvres, collusive or coercive practices in the award of this
contract.

3.2 The Minister Delegate at the Presidency of the Republic in charge of Public Contracts may,
as a temporary measure, take a decision to ban bidding for a period not exceeding two (2) years
against any bidder guilty of influence peddling, conflict of interest, insider information, fraud,
corruption, or production of non-authentic documents in his offer, without prejudice to legal action
that may be taken against him.

Article 4: Candidates allowed competing
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.
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Document No. 3:
Special Regulations of the invitation to tender

Special Regulations of the invitation to tender
The following information and data concerning the acquisition of supplies should supplement or specify

in the clauses of the General Regulations of the invitation to tender. In case of divergence, the following
rowsuons will prevail over the articles of the General Reulations.
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General

11

Definition of Works:

As part of the maintenance work on the NATIONAL road network, the LORD MAYOR OF JAKIRI
COUNCIL, Contracting authority, launches an Open National Invitation to Tender FOR THE
REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL,
BUI DIVISION OF THE NORTH WEST REGION

The works are distributed in a batch according to the itinerary or the itineraries hereafter:
LOT

Council Previewed Budget Duration
Bridges concerned (ATI) (months)
FOR THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI-
COUNCIL, BUI DIVISION OF THE NORTH | YAKIRI | 40, 000,000 03
WEST REGION
TOTAL 40, 000,000

DEFINITION OF WORKS:

Work to be done consists of the REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN
JAKIRI- COUNCIL, BUI DIVISION OF THE NORTH WEST REGION, Jakiri Council Area, Bui Division. The
works include the following:

Lot 100: Preparatory works and studies
Lot 200: Earth Works

Lot 300: Foundation

Lot 400: Block work in elevation

Lot 500: Carpentry works

Lot 600: Metal and wood works

Lot 700: Electricity

Lot 800: Painting
Lot 900: Plumbing
Lot 1000: Environmental mitigations

1.2

PROJECT DURATION :

The entire period of execution of these Works is 03 months_ (Three months) calendar months. This duration starts as
of the date of notification of the service order to start Works.

FOR THE REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL, BUI
DIVISION OF THE NORTH WEST REGION. The Works will be executed in a Single Phase.

2.1

FUNDING :

The Works on This tender are funded by the MINISTRY OF PUBLIC HREALTH 2026 financial year budget.
The previewed cost of the entire works of this Open National Invitation to tender is: Forty Million(40,000,000)
FCFA all taxes included

4.2

The Present Open National Invitation to Tender is open to any Enterprise working in the Civil Engineering
Domain

6.2

In the case of a Joint Venture, each member of the consortium will present complete administrative

documents, the attestation of bank account, the tender purchase receipt and bid bond will be presented by the
Leader of the Joint venture.

Necessary information to produce that justifies the satisfaction to eligible criteria: Attestation from the National
Social Insurance Fund

At the end of the site visit to be organised two(02) weeks after the award, the Technical Service of the JAKIRI
Council can be contacted via Tel: 676627995

Itis advisable that every bidder should do a site visit to inspect the site and its environs and to personally
obtain under his responsibility, all necessary findings for the preparation of the bid and the execution of studies
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Document No. 3:
Special Regulations of the invitation to tender

Special Regulations of the invitation to tender
The following information and data concerning the acquisition of supplies should supplement or specify

in the clauses of the General Regulations of the invitation to tender. in case of divergence, the following
rowsuons wnII prevail over the articles of the General Regulations.
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General
1.1 Definition of Works:
As part of the maintenance work on the NATIONAL road network, the LORD MAYOR OF JAKIRI
COUNCIL, Contracting authority, launches an Open National Invitation to Tender FOR THE
REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL,
BUI DIVISION OF THE NORTH WEST REGION
The works are distributed in a batch according to the itinerary or the itineraries hereafter:
LO_T Council Previewed Budget Duration
Bridges concerned (ATI) (months)
FOR THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI-
COUNCIL, BUI DIVISION OF THENORTH | JAKIRI | 40,000,000 03
WEST REGION
| TOTAL 40, 000,000
DEFINITION OF WORKS:
Work to be done consists of the REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN
JAKIRI- COUNCIL, BUI DIVISION OF THE NORTH WEST REGION, Jakiri Council Area, Bui Division. The
works include the following:
Lot 100: Preparatory works and studies
Lot 200: Earth Works
Lot 300: Foundation
Lot 400: Block work in elevation
Lot 500: Carpentry works
Lot 600: Metal and wood works
Lot 700: Electricity
Lot 800: Painting
Lot 900: Plumbing
Lot 1000: Environmental mitigations
2| PROJECT DURATION :
The entire period of execution of these Works is 03 months_ (Three months) calendar months. This duration starts as
of the date of notification of the service order to start Works.
4 FOR THE REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN JAKIRI- COUNCIL, BUI
DIVISION OF THE NORTH WEST REGION. The Works will be executed in a Single Phase.
2.1 FUNDING :
The Works on This tender are funded by the MINISTRY OF PUBLIC HREALTH 2026 financial year budget.
The previewed cost of the entire works of this Open National Invitation to tender is: Forty Million(40,000,000)
FCFA all taxes included
4.2 The Present Open National Invitation to Tender is open to any Enterprise working in the Civil Engineering
Domain
6.2 In the case of a Joint Venture, each member of the consortium will present complete administrative
\ documents, the attestation of bank account, the tender purchase receipt and bid bond will be presented by the
Leader of the Joint venture.
6.4 Necessary information to produce that justifies the satisfaction to eligible criteria: Attestation from the National
! Social Insurance Fund
17.3 At the end of the site visit to be organised two(02) weeks after the award, the Technical Service of the JAKIRI

Council can be contacted via Tel: 676627995
Itis advisable that every bidder should do a site visit to inspect the site and its environs and to personally
obtain under his responsibility, all necessary findings for the preparation of the bid and the execution of studies
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| For the new companies, this situation can be appreciated in an objective manner by referencing to the
financial capacity of the bidder (appropriate declarations of the banks or accredited financial institutions or
where necessary, proof of professional risk insurance) and the needs for the financing of the contract.

1.The amount of the financial capacity does not have to be less than thirty(30) percent of the annual turnover
2. The period is normally three years {
3. In the case of a joint venture we can indicate that one member of the consortium has to satisfy 25 or 30% of |
the global cost and the head has to satisfy 50 to 60% of the global amount of the contract.

4. The amount in the turnover will not be fixed in a high value in order to avoid other competitive companies
capable to execute the job from being kicked out.

2.7 Attestation of non-abandonment of site within the last three years
Volume 3: Financial offer

This envelope comprises of the following documents:

3.1 A stamped paper submission, as per the attached template (Exhibit 10.1), signed and dated;

3.2 The price schedule (Exhibit 6) according to the model and indicating the prices excluding VAT in figures

and in letters, filled in a legible manner, signed and dated;
3.3 The BIill of quantities and Cost Estimates detail of the work (Exhibit 7) filled in a legible manner, signed and
dated;

3.4 The price details (Exhibit 9.9). and the decomposition of fixed prices and construction costs.

NB: All the pieces of the initialled financial offer, in addition to the last pages must be signed, sealed and dated.
Price and tender currency
14.4 Market prices are firm and non-revisable.
15.2 The amount of the bid is denominated entirely in national currency (CFA franc).
Preparation and submission of BIDS

Period of validity of tenders:

(a) BIDDERS remain bound by their offer for a period of ninety (90) days from the closing date for the

submission of tenders, during which time the Contracting Authority will notify the firms selected

(b) .In exceptional circumstances, before the expiry of the initial period of validity of tenders, the Contracting
16.1 Authority may request bidders to extend the period of validity for an additional period of time. The request
and answers must be in writing. A Bidder may refuse to extend the validity of its bid without losing the bid
bond. The Bidder who agrees to extend the period of validity of its bid may not modify its bid, but must
extend the period of validity of the Bid Deposit accordingly, in accordance with the provisions of Article 17
of the General Agreement

Amount of the bid bond:

1) Pursuant to Article 6 of the RPAQ, the Bidder will provide, a bid bond, the amount specified in the Tender
17.1 Notice, which will form an integral part of its bid.
The amount of the bid bond stands at:

Ne | Amount in Figures(Fcfa) Amount in Words(Fcfa)
1 800,000 Eight hundred Thousand
19.1 Preparatory Meeting for the establishment of the offer will take place NO

20 Submission of Bids

Submission of Bids
Each bid, prepared in English or in French in (07) seven copies, that is (01) one original and (06) six copies noted as
such, shall be forwarded to the delegated contracting authority, notably to the Secretariat of Jakiri Council Tenders

board, situated at the Jakiri Council latest the 1710212026 at 10 00am Iocal time bearing

201

" FOR THE REHABILITATION OF MBOKAM |NTEGRATEDHEALTH CENTER IN JAKRRI-
COUNCIL, BUI DIVISION OF THENORTHWESTREGION -

221 eadline r s
Tenders will be submitted by 11:00AM (date of submission of tenders) at 17/02/2026 (time of submission of
tenders) hours.
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Mode of Submission
The submission mode retained for this tender is offline..

Opening of Bids and Evaluation

Place, date and time of the opening of the BIDS:

The opening of tenders will take place on 17/02/2026 (put the date of submission of tenders) as early
as11:00AM (time of opening of tenders, one hour after the date of submission of tenders) 11 am in the,
conference hall of the Jakiri Internal tender’s board.

All bidders may attend this opening session or be represented by a single duly mandated person (even in case
of consortium) of their choice with a perfect knowledge of the file.

To avoid being rejected, the required Administrative documents will be imperatively produced in original or in
certified true copies by the issuing service, in conformity with the stipulation of the rules and regulations of
this tender. These Administrative documents have a validity period of three (03) months. This validity period
has to begin after the date of the launching of the tender.

In case of absence or non-conformity of an administrative document during the opening session, after a deadline
of 48 hours given by the commission, the offer will be rejected.

The following file will be declared rejected by the Internal Tenders Board:
¢ All bids that do not conform to the specifications of this tender file

o Absence of original copy of bid bond issued by a first-class financial organization authorized by the
Ministry of Finance to issue Bid Bonds within the framework of public Contracts or the non-respect of
the models presented in the tender file implies the simple and pure reject of the bid without any
consideration. A bid bond produced but which doesn't have any link with the current tender file is
considered absent. A bid bond presented during the opening session is equally rejected.

Evaluation and comparison of offers

|

ELIMINATORY CRITERIA
A-Administrative Documents

a) Absence during bid opening session of original copy of bid bond issued by a first-class financial
organisation authorized by the Ministry of Finance to issue Bid Bonds within the framework of public
Contracts; accompanied by a CDEC receipt

b) Non-conformity after a period of 48 hours following the deposit of bids, of at least one Administrative
document;

NB: A bid bond produced but which doesn’t have any link with the current tender file is considered absent.
A bid bond presented during the opening session is equally rejected.

B-Technical Documents

a) Absence of the declaration by the bidder attesting that the latter has not abandoned any contract within
the last three (03) years, and that he does not future in in the list of non-performant companies
established by MINMAP.

b) Absence of financial capacity drafted with respect to the COBAC model issued by first class bank
approved by the Minister of Finance;

No Amount in figures Fcfa Amount in Words Fcfa
1 40,000,000 Forty Million
¢) Did not validate 2/3 of the essential criteria and obligatorily the equipment criteria;

d) Did not have the minimum required equipment
A dump Truck

o Concrete Mixer

o Concrete Vibrators

e Manual compactor
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For the new companies, this situation can be appreciated in an objective manner by referencing to the
financial capacity of the bidder (appropriate declarations of the banks or accredited financial institutions or
where necessary, proof of professional risk insurance) and the needs for the financing of the contract.
1.The amount of the financial capacity does not have to be less than thirty(30) percent of the annual turnover
2. The period is normally three years
3.In the case of a joint venture we can indicate that one member of the consortium has to satisfy 25 or 30% of
the globai cost and the head has to satisfy 50 to 60% of the global amount of the contract.
4. The amount in the turnover will not be fixed in a high value in order to avoid other competitive companies
capable to execute the job from being kicked out.
2.7 Attestation of non-abandonment of site within the last three years
Volume 3: Financial offer
This envelope comprises of the following documents:
3.1 A stamped paper submission, as per the attached template (Exhibit 10.1), signed and dated;
3.2 The price schedule (Exhibit 6) according to the model and indicating the prices excluding VAT in figures
and in letters, filled in a legible manner, signed and dated:
3.3 The Bill of quantities and Cost Estimates detail of the work (Exhibit 7) filled in a legible manner, signed and
dated;
3.4 The price details (Exhibit 9.9). and the decomposition of fixed prices and construction costs.
NB: All the pieces of the initialled financial offer, in addition to the last pages must be signed, sealed and dated.

Price and tender currency

14.4 Market prices are firm and non-revisable.
15.2 The amount of the bid is denominated entirely in national currency (CFA franc).
Preparation and submission of BIDS
Period of validity of tenders:
(a) BIDDERS remain bound by their offer for a period of ninety (90) days from the closing date for the
submission of tenders, during which time the Contracting Authority will notify the firms selected
(b) .In exceptional circumstances, before the expiry of the initial period of validity of tenders, the Contracting
16.1 Authority may request bidders to extend the period of validity for an additional period of time. The request
and answers must be in writing. A Bidder may refuse to extend the validity of its bid without losing the bid
bond. The Bidder who agrees to extend the period of validity of its bid may not modify its bid, but must
extend the period of validity of the Bid Deposit accordingly, in accordance with the provisions of Article 17
. of the General Agreement
Amount of the bid bond:
1) Pursuant to Article 6 of the RPAO, the Bidder will provide, a bid bond, the amount specified in the Tender
174 Notice, which will form an integral part of its bid.
The amount of the bid bond stands at:
No | Amount in Figures(Fcfa) Amount in Words(Fcfa)
1 800,000 Eight hundred Thousand
19.1 Preparatory Meeting for the establishment of the offer will take place NO
20 Submission of Bids
Submission of Bids
Each bid, prepared in English or in French in (07) seven copies, that is (01) one original and (06) six copies noted as
such, shall be forwarded to the delegated contracting authority, notably to the Secretariat of Jakiri Council Tenders
board, situated at the Jakiri Council latest the : 17/02/ 10:00am
20.1
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221 De u ion

Tenders will be submitted by 11:00AM (date of submission of tenders) at 17/02/2026 (time of submission of

tenders) hours.
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Mode of Submission
The submission mode retained for this tender is offline..

Opening of Bids and Evaluation

Place, date and time of the opening of the BIDS:

The opening of tenders will take place on 17/02/2026 (put the date of submission of tenders) as early
as11:00AM (time of opening of tenders, one hour after the date of submission of tenders) 11 am in the,
conference hall of the Jakiri Internal tender’s board.

All bidders may attend this opening session or be represented by a single duly mandated person (even in case
of consortium) of their choice with a perfect knowledge of the file.

To avoid being rejected, the required Administrative documents will be imperatively produced in origina or in
certified true copies by the issuing service, in conformity with the stipulation of the rules and regulations of

this tender. These Administrative documents have a validity period of three (03) months. This validity period
has to begin after the date of the launching of the tender.

In case of absence or non-conformity of an administrative document during the opening session, after a deadline
of 48 hours given by the commission, the offer will be rejected.

The following file will be declared rejected by the Internal Tenders Board:
¢ All bids that do not conform to the specifications of this tender file

o Absence of original copy of bid bond issued by a first-class financial organization authorized by the
Ministry of Finance to issue Bid Bonds within the framework of public Contracts or the non-respect of
the models presented in the tender file implies the simple and pure reject of the bid without any
consideration. A bid bond produced but which doesn't have any link with the current tender file is
considered absent. A bid bond presented during the opening session is equally rejected.

Evaluation and comparison of offers

ELIMINATORY CRITERIA
A-Administrative Documents

a) Absence during bid opening session of original copy of bid bond issued by a first-class financial
organisation authorized by the Ministry of Finance to issue Bid Bonds within the framework of public
Contracts; accompanied by a CDEC receipt

b) Non-conformity after a period of 48 hours following the deposit of bids, of at ieast one Administrative
document;

NB: A bid bond produced but which doesn't have any link with the current tender file is considered absent.
A bid bond presented during the opening session is equally rejected.

B-Technical Documents

a) Absence of the declaration by the bidder attesting that the latter has not abandoned any contract within

the last three (03) years, and that he does not future in in the list of non-performant companies
established by MINMAP.

b) Absence of financial capacity drafted with respect to the COBAC model issued by first class bank
approved by the Minister of Finance;

No Amount in figures Fcfa Amount in Words Fcfa
1 40,000,000 Forty Million |
c) Did not validate 2/3 of the essential criteria and obligatorily the equipment criteria;

d) Did not have the minimum required equipment
e Adump Truck
e Concrete Mixer
e Concrete Vibrators
e Manual compactor
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Chapter |
Generalities
Article 1 ‘ Sub ect of Contract

THe REHABILITATIONOF MBOKAM INTGRATE HEALTH g JAKIRI COUNCIL BUI DIVISION OF THE

NORTH WEST REGION
LoT Council Previewed Budget Duration
Nature of works concerned (AT]) (months)
1 THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI-
COUNCIL, BUI DIVISION OF THE NORTH WEST | JAKIRI 40, 000,000 03
REGION
TOTAL 40, 000,000 03

Article 2: Award procedure

This contract shall be awarded through

Article 3: Definitions and duties
1 General definition:
For the applications of the general definitions of this contract, it is precised that:

- The Project Owner shall be The Lord Mayor of Jakiri Council.He is the signatory and ensures the proper
functioning. He ensures the preservation of originals of contract documents and the transmission of copies to
ARMP through the focal point designated to this effect,

- The Contract Engineer shall be The Divisional Delegate of Housing and Urban Development for Bui,
hereinafter referred to as the Engineer. He is accredited by the Project Owner for the supervision of the
execution of works

- The Project Manager shall be The Chief of Post, Mbokam Integrated Health Center, hereinafter
referred to as the PROJECT MANGER.

- The authority in charge with the external control of the execution of the contract shall be, the Divisional

Delegate of Public Contracts BUI,
- The Authority in charge of clearance is the Administrator Road Fund;
- The contractor is
- The competent tender’s board is the. Jakm council internal tenders board
3.1: - SECURITY
The collateral is subject to the rules applicable in this matter to government procurement, including Article 150
of Decree No. 2018/366 of 20 June 2018 on the PUBLIC CONTRACT CODE.

With a view to applying the system of collateral instituted by the abovementioned decree, are defined

as:
- Authorizing authority: The Lord Mayor of Jakiri council;

- Authority responsible for the liquidation of expenses for monthly accounts: The Lord Mayor of Jakiri
council;

- The paying agency is the Jakiri Council Treasury.
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- Officials competent to provide the information within the framework of the execution of this contract is:
The Contract Manager and Contract Engineer
3.2, SITE INSTALLATION
MEMBERS:
- The contracting Authority or his representative
- The Contract Engineer
- DD.MINMAP OR Representative
- DD Environment
- THE Project Manager
- CONTRACTOR
3.3: - RESPONSIBILITIES OF THE PROJECT ENGINEER
The Project ENGINEER is responsible for having the work EXECUTED satisfactorily in accordance with the
contractual provisions and the TECHNICAL SPECIFICATIONS of the WORKS.
It may not relieve the contractor of any of its contractual obligations, nor (except as expressly stipulated below)
order any work likely to delay the execution of the works or to provoke an additional payment by the
Contracting Authority, nor order any significant modification to the work to be performed. The Project
ENGINEER is competent to prepare and sign technical service orders.
At the request of the CONTRACTOR or the Project ENGINEER contradictory findings may be made to fix the
quantities of certain works. Such contradictory findings will be made when a work may no longer be
measurable.
Article 4: Language, applicable law and regulation (GAC supplemented)
1. The language to be used shall be [English and/or French].
2. The CONTRACTOR shall be bound to observe the law, regulations and ordinances in force in the
Republic of Cameroon and this both within his own organization and in the execution of the contract.
If in Cameroon the regulations, laws and administrative and fiscal measures in force at the date of signature of
this contract are amended after the signature of the contract, the possible direct resulting costs shall be taken
into account without gain or loss for either party.

Article 5: Constituent documents of the contract
The constituent contractual documents of this contract are in order of priority
5.1 The CONTRACTOR's bid and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) referred to above;

5.2 the contract contents the following:

- The Special Administrative Conditions (SAC);

- The Technical Specifications (TS);

- The particular elements necessary for the determination of the contract price, such as, in order of
priority:, the statement of all-in prices, detailed estimates,
5.3 the unit price schedule,/ the breakdown of all-in prices and the sub-details of unit prices,
5.4 the tender file;
5.5 the updated and approved planning of works,
5.6 The approved execution plan
5.7 The General Administrative Conditions (GAC) applicable to supplies contracts as put in force by Decree

No. 043 of 13 February 2007;

Article 6: General instruments in force
This contract shall be governed by the following general instruments:
In the case that is not contrary to the provisions of this contract, the other party remains subject to the general
texts hereafter:

6.1, Law No. 92/007 of 14 August 1992 on the Labour Code,

6.2. Law No. 96/07 of 8 April 1996 on the protection of the modified road assets and supplemented by the laws
n °98/011 of July 14, 1998 and 2004/021 of July 22, 2004;

6.3. framework law N ° 096/12 of 05 August 1996 on a framework law on environmental management;

6.4. the law n © 2000/10 of July 13, 2000 fixing the organization and the modalities of the exercise of the
profession of Engineer of the Civil Engineering;

20% ;5 Law No. 001 of 16 April 2001 on the Mining Code, and implemented by Decree No. 2002/048 / PM of 26

March 4
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Chapter |
Generalities
Artlcle 1 Sub ect of Contract

THE REHABILITATION OF MBOKAM INTEGRATED HALTH CENTER IN JKIRI COUNCIL BUIDIVISION OF THE

NORTH WEST REGION
LoT Council Previewed Budget Duration
Natursiof worke concerned (ATI) (months)
1 THE REHABILITATION OF MBOKAM
INTEGRATED HEALTH CENTER IN JAKIRI-
COUNCIL, BUI DIVISION OF THE NORTH WEST | JAKIRI 40, 000,000 03
REGION
TOTAL 40, 000,000 03

Article 2: Award procedure

This contract shall be awarded through

Article 3: Definitions and duties
1 Generai definition:

For the applications of the general definitions of this contract, it is precised that:

- The Project Owner shall be The Lord Mayor of Jakiri Council.He is the signatory and ensures the proper
functioning. He ensures the preservation of originals of contract documents and the transmission of copies to
ARMP through the focal point designated to this effect,

- The Contract Engineer shall be The Divisional Delegate of Housing and Urban Development for Bui,
hereinafter referred to as the Engineer. He is accredited by the Project Owner for the supervision of the
execution of works

- The Project Manager shall be The Chief of Post, Mbokam Integrated Health Center, hereinafter
referred to as the PROJECT MANGER.

- The authority in charge with the external control of the execution of the contract shall be, the Divisional
Delegate of Public Contracts BUI,

- The Authority in charge of clearance is the Administrator Road Fund;

- The contractor is

- The competent tender’s board is the. Jakln council internal tenders board
3.1: - SECURITY

The collateral is subject to the rules applicable in this matter to government procurement, including Article 150

of Decree No. 2018/366 of 20 June 2018 on the PUBLIC CONTRACT CODE.

With a view to applying the system of collateral instituted by the abovementioned decree, are defined

as:
- Authorizing authority: The Lord Mayor of Jakiri council;

- Authority responsible for the liquidation of expenses for monthly accounts: The Lord Mayor of Jakiri
council;

- The paying agency is the Jakiri Council Treasury.
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- Officials competent to provide the information within the framework of the execution of this contract is:
The Contract Manager and Contract Engineer
3.2. SITE INSTALLATION
MEMBERS:
- The contracting Authority or his representative
- The Contract Engineer
- DD.MINMAP OR Representative
- DD Environment
- THE Project Manager
- CONTRACTOR
3.3: - RESPONSIBILITIES OF THE PROJECT ENGINEER
The Project ENGINEER is responsible for having the work EXECUTED satisfactorily in accordance with the
contractual provisions and the TECHNICAL SPECIFICATIONS of the WORKS.
It may not relieve the contractor of any of its contractual obligations, nor (except as expressly stipulated below)
order any work likely to delay the execution of the works or to provoke an additional payment by the
Contracting Authority, nor order any significant modification to the work to be performed. The Project
ENGINEER is competent to prepare and sign technical service orders.
At the request of the CONTRACTOR or the Project ENGINEER contradictory findings may be made to fix the
quantities of certain works. Such contradictory findings will be made when a work may no longer be
measurable.
Article 4: Language, applicable law and regulation (GAC supplemented)
1. The language to be used shall be [English and/or French].
2. The CONTRACTOR shall be bound to observe the law, regulations and ordinances in force in the
Republic of Cameroon and this both within his own organization and in the execution of the contract.
If in Cameroon the regulations, laws and administrative and fiscal measures in force at the date of signature of
this contract are amended after the signature of the contract, the possible direct resulting costs shall be taken
into account without gain or loss for either party.

Article 5: Constituent documents of the contract
The constituent contractual documents of this contract are in order of priority
5.1 The CONTRACTOR's bid and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) referred to above;
5.2 the contract contents the following:
- The Special Administrative Conditions (SAC);
- The Technical Specifications (TS);
- The particular elements necessary for the determination of the contract price, such as, in order of
priority:, the statement of all-in prices, detailed estimates,
5.3 the unit price schedule,/ the breakdown of all-in prices and the sub-details of unit prices,
5.4 the tender file;
5.5 the updated and approved planning of works,
5.6 The approved execution plan
5.7 The General Administrative Conditions (GAC) applicable to supplies contracts as put in force by Decree
No. 043 of 13 February 2007;
Article 6: General instruments in force
This contract shall be governed by the following general instruments:
In the case that is not contrary to the provisions of this contract, the other party remains subject to the general
texts hereafter:
6.1. Law No. 92/007 of 14 August 1992 on the Labour Code;
6.2. Law No. 96/07 of 8 April 1996 on the protection of the modified road assets and supplemented by the laws
n °98/011 of July 14, 1998 and 2004/021 of July 22, 2004;
6.3. framework law N ° 096/12 of 05 August 1996 on a framework law on environmental management;
6.4. the law n ° 2000/10 of July 13, 2000 fixing the organization and the modalities of the exercise of the
profession of Engineer of the Civil Engineering;
6.5. Law No. 001 of 16 April 2001 on the Mining Code, and implemented by Decree No. 2002/048 / PM of 26
March 2002;
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35.1.2.3 All costs incurred by site-specific road signs are the responsibility of the Contractor. The latter will
remain alone and fully responsible for all accidents or damage caused to third parties, during the execution of
the work due to his equipment or errors and omissions concerning the signalling.

35.1.3 Night work, holidays and Sundays.

The works cannot continue neither at night, nor on Sundays, nor holidays without the prior written
authorization of the CONTRACT Engineer.

35.2 MAINTAINING THE CIRCULATION

35.2.1 The CONTRACTOR shall take all necessary steps to ensure that the circulation is maintained
throughout the duration of the work of each pass. He will not be able to use the subjections that would result to
evade the obligations of his market, nor to raise any claim, except in case of force majeure;

36.2.2 The CONTRACTOR will refer to the project manager, who will inform the administrative authority with
territorial jurisdiction for the taking of a regulatory act in case of interruption of traffic on a route. This referral
must be done at least fourteen (14) days before.

ARTICLE 37: - SUBCONTRACTING

Itis not allowed to use subcontracting.

Chapter IV: Acceptante

Article 41: Provisional Acceptance

ARTICLE 41: - ACCEPTANCE

The provisional acceptance of the works will be granted at the end of the execution of these works.

41.1- OPERATIONS PRIOR TO ACCEPTANCE

41.1.1 At the end of the works, the CONTRACTOR will make the request in writing to the Project ENGINEER
with a copy to the CONTRACT MANAGER.

41.1.2 Within a period of seven (07) days from the date of submission of the request for acceptance, a prior
visit will be organized by the Project Manager, with the participation of the CONTRACT Engineer, in the
presence of the contractor.

This visit includes among other things:

- The qualitative and quantitative recognition of the work carried out;

- The possible finding of non-performance of the services provided for in the contract;

- The findings relating to the completion of the works;

- The route diagram of the executed works.

41.1.2 These operations are the subject of a report drawn up on the spot and signed by the Engineer, the
Project Manager and countersigned by the contractor.

41.1.3 At the end of this pre-acceptance inspection, the Project Manager may specify the reserves to be lifted
and the corresponding works to be carried out before the provisional acceptance date that the CONTRACT
MANAGER will fix in agreement with the Engineer and the Contractor. Project Manager.

41.2- ACCEPTANCE COMMISSION

41.2.1 The ACCEPTANCE commission shall consist of the following members:

1. The CONTRACTING AUTHORITY or his representative: President;

2. The Stores Accountant, Member,

3. The CONTRACT Engineer, Rapporteur;

4. The DIVISIONAL DELEGATE OF MINMAP Bui or his representative, observer:

5. The Project Manager, Member;

6. The Contractor or his representative, observer.

7. The DD Environment

41.2.3 The aforementioned members and the contractor are summoned, by mail from the CONTRACT
MANAGER, with a copy to the Representative of the PROJECT OWNER, to take part in the ACCEPTANCE
VISIT, at least seven (07) days before the date of the ACCEPTANCE.

The absence of the CONTRACTOR s equivalent to the unreserved acceptance of the conclusions of the
commission of receipt.

41.2.4 The Commission, under the direction of the President, after visiting the site, examines the report or the
minutes of the operations prior to the reception and pronounces or not the provisional acceptance of the
works

This will be the subject of the minutes of provisional acceptance signed forthwith by all present members of the
commission.

N
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41.2.5 The provisional acceptance report shall fix the date of completion of the work.
41.2.6 In the event that the works cannot be received, notification is made to the contractor, by way of service
order signed by the PROJECT OWNER, omissions, imperfections or defects noted that make it impossible to
receive. This Service Order gives notice to the contractor to complete the incomplete works or to remedy
imperfections and defects in a specified period, without prejudice to the application of the provisions of Article
77 of the GCC.
When the contractor considers that the works are completed, he must again ask the PROJECT MANAGER,
provisional acceptance. After the period indicated in the service order, the CONTRACT MANAGER may have
another contractor perform, in accordance with the regulations in force, the execution of the necessary works,
the damages, costs, risks and perils of the CONTRACTOR.
41.2.7 If the ACCEPTANCE Committee does not meet within fifteen (15) days of the favourable report prior to
receipt, the CONTRACTOR cannot be held responsible for the consequences of this delay on the quality of
the work EXECUTED.
41.2.8 At the end and after the acceptance of the works, the CONTRACT MANAGER will deliver to the
CONTRACTOR, at his request, the certificate of completion.
ARTICLE 42: - DOCUMENTS TO BE PROVIDED
A SITE logbook will be kept by the Contractor and made available to the Project Manager and his
representatives.
The CONTRACTOR may record incidents or observations that may give rise to a claim on its part.
The SITE logbook will be signed by both the Project Manager and the Site FOREMAN at each site visit.
For any claims of the CONTRACTOR, only events or documents mentioned in due time may be reported to
the SITE logbook.
ARTICLE 43: - WARRANTY PERIOD AND MAINTENANCE DURING THE GUARANTEE PERIOD

43.1 Guarantee period

The period of guarantee is one year at from the date of provisional acceptance and concern only the
MAINTENANCE works put in place.

43.2 Maintenance during guarantee period on hydraulic structures.
Article 44: Final acceptance
The procedure is the same as that of the provisional acceptance of works, after expiration of the period of

guarantee. The acceptance commission will make sure the the hydraulic structure continue to function well.

Chapter V

SUNDRY PROVISIONS

Article 45: Termination of the contract

The contract may be terminated ipso jure by the Contracting Authority, as provided for in Title V, Chapter |,

Section I, Sub-Section | of Decree No. 2018/366 of June 20, 2018 relating to the Public CONTRACT Code

and also in the conditions set out in sections 74, 75 and 76 of the TS (Works), including any of the following:

- Death of the contractor. In this case, the PROJECT OWNER may, if necessary, authorize the acceptance of
the proposals submitted by the rights holders for the continuation of the services;

- Bankruptcy of the holder of the contract. In this case, the PROJECT OWNER may accept, if applicable,
proposals that may be submitted by the creditors for the continuation of the services;

- Judicial liquidation, if the co-contractor of the Administration is not authorized by the court to continue the
operation of his business;

- In the case of subcontracting, subcontracting or subcommand without prior authorization from the
Contracting Authority or the Contracting Authority;

- Failure of the Administration's co-contractor duly noted and notified to the latter by the Contracting Authority
to the Contracting Authority;

- Non-compliance with labor legislation or regulations;

- Significant variation in prices under the conditions defined by the general administrative clauses, following
the modification of the economic conditions or the initial quantities of the contract;

- Fraudulent maneuvers and corruption duly noted.

- The contract may also be terminated in the following cases:

- Delay of more than thirty (30) calendar days in the execution of a service order or unjustified termination of
the work of more than seven (07) calendar days;

- - Accumulated penalties exceeding 10% of the T.T.C. amount of works;
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35.1.2.3 All costs incurred by site-specific road signs are the responsibility of the Contractor. The latter will
remain alone and fully responsible for all accidents or damage caused to third parties, during the execution of
the work due to his equipment or errors and omissions concerning the signalling.

35.1.3 Night work, holidays and Sundays.

The works cannot continue neither at night, nor on Sundays, nor holidays without the prior written
authorization of the CONTRACT Engineer.

35.2 MAINTAINING THE CIRCULATION

35.2.1 The CONTRACTOR shall take all necessary steps to ensure that the circulation is maintained
throughout the duration of the work of each pass. He will not be able to use the subjections that would result to
evade the obligations of his market, nor to raise any claim, except in case of force majeure;

35.2.2 The CONTRACTOR will refer to the project manager, who will inform the administrative authority with
territorial jurisdiction for the taking of a regulatory act in case of interruption of traffic on a route. This referral
must be done at least fourteen (14) days before.

ARTICLE 37: - SUBCONTRACTING

itis not allowed to use subcontracting.

Chapter IV: Acceptante

Article 41: Provisional Acceptance

ARTICLE 41: - ACCEPTANCE

The provisional acceptance of the works will be granted at the end of the execution of these works.

41.1- OPERATIONS PRIOR TO ACCEPTANCE

41.1.1 At the end of the works, the CONTRACTOR will make the request in writing to the Project ENGINEER
with a copy to the CONTRACT MANAGER.

41.1.2 Within a period of seven (07) days from the date of submission of the request for acceptance, a prior
visit will be organized by the Project Manager, with the participation of the CONTRACT Engineer, in the
presence of the contractor.

This visit includes among other things:

- The qualitative and quantitative recognition of the work carried out;

- The possible finding of non-performance of the services provided for in the contract;

- The findings relating to the completion of the works;

- The route diagram of the executed works.

41.1.2 These operations are the subject of a report drawn up on the spot and signed by the Engineer, the
Project Manager and countersigned by the contractor.

41.1.3 At the end of this pre-acceptance inspection, the Project Manager may specify the reserves to be lifted
and the corresponding works to be carried out before the provisional acceptance date that the CONTRACT
MANAGER will fix in agreement with the Engineer and the Contractor. Project Manager.

41.2- ACCEPTANCE COMMISSION

41.2.1 The ACCEPTANCE commission shall consist of the following members:

1. The CONTRACTING AUTHORITY or his representative: President;

2. The Stores Accountant, Member;

3. The CONTRACT Engineer, Rapporteur;

4. The DIVISIONAL DELEGATE OF MINMAP Bui or his representative, observer;

5. The Project Manager, Member;

6. The Contractor or his representative, observer.

7. The DD Environment

41.2.3 The aforementioned members and the contractor are summoned, by mail from the CONTRACT
MANAGER, with a copy to the Representative of the PROJECT OWNER, to take part in the ACCEPTANCE
VISIT, at least seven (07) days before the date of the ACCEPTANCE.

The absence of the CONTRACTOR is equivalent to the unreserved acceptance of the conclusions of the
commission of receipt.

41.2.4 The Commission, under the direction of the President, after visiting the site, examines the report or the
minutes of the operations prior to the reception and pronounces or not the provisional acceptance of the
works.

This will be the subject of the minutes of provisional acceptance signed forthwith by all present members of the
commission.
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41.2.5 The provisional acceptance report shall fix the date of completion of the work.
41.2.6 In the event that the works cannot be received, notification is made to the contractor, by way of service
order signed by the PROJECT OWNER, omissions, imperfections or defects noted that make it impossible to
receive. This Service Order gives notice to the contractor to complete the incomplete works or to remedy
imperfections and defects in a specified period, without prejudice to the application of the provisions of Article
77 of the GCC.
When the contractor considers that the works are completed, he must again ask the PROJECT MANAGER,
provisional acceptance. After the period indicated in the service order, the CONTRACT MANAGER may have
another contractor perform, in accordance with the regulations in force, the execution of the necessary works,
the damages, costs, risks and perils of the CONTRACTOR.
41.2.7 If the ACCEPTANCE Committee does not meet within fifteen (15) days of the favourable report prior to
receipt, the CONTRACTOR cannot be held responsible for the consequences of this delay on the quality of
the work EXECUTED.
41.2.8 At the end and after the acceptance of the works, the CONTRACT MANAGER will deliver to the
CONTRACTOR, at his request, the certificate of completion.
ARTICLE 42: - DOCUMENTS TO BE PROVIDED
A SITE logbook will be kept by the Contractor and made available to the Project Manager and his
representatives.
The CONTRACTOR may record incidents or observations that may give rise to a claim on its part.
The SITE logbook will be signed by both the Project Manager and the Site FOREMAN at each site visit.
For any claims of the CONTRACTOR, only events or documents mentioned in due time may be reported to
the SITE logbook.
ARTICLE 43: - WARRANTY PERIOD AND MAINTENANCE DURING THE GUARANTEE PERIOD

43.1 Guarantee period

The period of guarantee is one year at from the date of provisional acceptance and concern only the
MAINTENANCE works put in place.

43.2 Maintenance during guarantee period on hydraulic structures.

Article 44: Final acceptance
The procedure is the same as that of the provisional acceptance of works, after expiration of the period of

guarantee. The acceptance commission will make sure the the hydrauilic structure continue te function well

Chapter V

SUNDRY PROVISIONS

Article 45: Termination of the contract

The contract may be terminated ipso jure by the Contracting Authority, as provided for in Title V, Chapter |,

Section II, Sub-Section | of Decree No. 2018/366 of June 20, 2018 relating to the Public CONTRACT Code

and also in the conditions set out in sections 74, 75 and 76 of the TS (Works), including any of the following:

- Death of the contractor. In this case, the PROJECT OWNER may, if necessary, authorize the acceptance of
the proposals submitted by the rights holders for the continuation of the services;

- Bankruptcy of the holder of the contract. In this case, the PROJECT OWNER may accept, if applicable,
proposals that may be submitted by the creditors for the continuation of the services;

- Judicial liquidation, if the co-contractor of the Administration is not authorized by the court to continue the
operation of his business;

- In the case of subcontracting, subcontracting or subcommand without prior authorization from the
Contracting Authority or the Contracting Authority;

- Failure of the Administration's co-contractor duly noted and notified to the latter by the Contracting Authority
to the Contracting Authority;

- Non-compliance with labor legislation or regulations;

- Significant variation in prices under the conditions defined by the general administrative clauses, following
the modification of the economic conditions or the initial quantities of the contract;

- Fraudulent maneuvers and corruption duly noted.

- The contract may also be terminated in the following cases:

- Delay of more than thirty (30) calendar days in the execution of a service order or unjustified termination of
the work of more than seven (07) calendar days;

- - Accumulated penalties exceeding 10% of the T.T.C. amount of works;
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- Refusal of resumption of poorly executed work;

- Failure of the contracting partner.

Article 46: Case of force majeure
46.1 Cases of force majeure shall be recorded in accordance with the provisions of Section 75 of the
GCC.
46.2 Itis the responsibility of the Delegated Contracting Authority to assess the nature of force majeure
and the evidence provided by the CONTRACTOR.

Article 47: Disagreements and disputes

Any dispute or dispute arising between the contracting parties shall be the subject of an attempt at a friendly
settlement.
In the absence of amicable settlement, any dispute arising from the contract will be brought before the
competent Cameroonian jurisdiction, in accordance with the provisions of Article 187 of Decree No.
2018/366 of 20 June 2018 on the PUBLIC CONTRACT CODE.

Article 48: Production and dissemination of this contract

48.1 The drafting and formatting of the documents constituting the contract is done by the PROJECT OWNER,

48.2 The edition of this contract, in twenty (20) copies subscribed, is the responsibility of the PROJECT

OWNER.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon

as itis notified to the supplier by the Contracting Authority.
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SPECIAL TECHNICAL SPECIFICATIONS

CONTROL OF QUALITY OF EQUIPMENT AND PERSONNEL BEFORE START OF ANY WORKS

1. Setting out of the building

2. Excavation of trenches

3. Elevation of foundation (reinforcement, sand, gravel, stones, cement, concrete, mortar (dosages) and
foundation finished and back filling)

4. Elevation of walls (reinforcement, sand, gravel, cement, form work and height of the building (14
courses (lines of blocks) before chain beam + dosages).

5. Matting for decking and decking proper (grain sizes of aggregates, dosage, spacing for mating and
quality of materials)

6. Roof (wood, pitch (1.8m), trusses, nails, roofing sheets, accessories, ceiling boards (4mm)) in the
various phases. Reception of assembled roofing members before putting in place of roofing sheets and
accessories

7. Concreting of floor and plastering (surface finished, materials, concrete, mortar (dosages))

8. Electricity (materials)

9. Metal works (materials (metal sheets, angle bar, aluminum frames, etc...), locks, hinges, etc.. and
finished product)

10. Drainage (excavation and materials, concrete (dosages))

ANY CONTRACTOR WHO AVOIDS THE RECEPTION OF ANY OF THE PHASE ABOVE WILL BE
DOING IT AT HIS OWN RISK (DEMOLITION).
1. TECHNICAL SPECIFICATIONS

The works, which are object of the present Contract, include all the works included in the technical
estimates here below.

B) DESCRIPTIVE NOTES:
TECHNICAL DESCRIPTIONS
A-INTRODUCTION

The Technical descriptions of the norms in building Rehabilitation are essential in defining the
consistency and method of execution of the assigned task. Its smooth realization therefore depends on
the strict respect of the updated general norms governing building construction works alongside all the
specifications of the contract.

These descriptions are established to precise and complete indications found on the bill

of quantities and estimates as well as on the various plans of this project.
C- MODE OF EXECUTION

The setting out of the building shall be duly supervised by the Control Engineer (Divisional Chief
of State Property for Bui). In the same vein, all building materials (sand, gravel, cement, rods, roofing
sheets, ridge covers, aluminum sheets for fascia board, wood, paint, plywood, metal doors, angle bars,
electrical materials and fittings, Etc..) shall be approved by the Control Engineer before use. All phases



of works (formwork, steel work, concrete/mortar mix, prepared surfaces, Etc...) shall be afore received
on minutes by the control.

1- GENERALITIES
PROJECT SIGN BOARD
The Contractor shall put in place at his expense project sign board(s) giving information about the
project in conformity with the terms of the contract, indicating the project title, the enterprise, the
contract engineer, the source of funding, the date of notification and the execution deadline.

INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2.80m,
width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the
following text written on one side of the board.

HYGIENE AND SAFETY

The contractor shall ensure total hygiene and security of the site by constructing a temporal pit latrine
and putting up a temporal fence around the project site as prescribed by the contract engineer.

The contractor shall be responsible for the protection of the structure before final acceptance. He shall
equally be responsible for all materials and tools present on the project site. He shall seek an insurance
policy to cover theft and fire accidents.

The contractor shall take all preventive measures against accidents. The project owner reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor.

VERIFICATION OF DIMENSIONS

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Contract Engineer in case
of any doubt. He shall not on his own modify anything on the structure and shall consult the Contract
Engineer concerning any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his
cost without modification of the contract amount. The project owner shall have the right to the final
choice in case of any modification.

CONCRETE/MORTARS

In all masonry works, the mixture of concrete or mortars shall respect certain elementary qualities here
in below described.

a) SAND
All the sand to be used shall be free from acids, organic matter, animal or vegetable matter. The grain
size should be between 0/2.5mm for mortars and screed finish and between 0/5mm for structures in
reinforced concrete. It shall be river sand.

b) GRAVELS
All the gravel for concrete shall be homogeneous. This gravel shall be free from silt or other noxious

elements by sieving or washing with clean water. The grade shall be 5/15 and 15/25.

¢) WATER

Water used in mixing concrete and mortars or washing of aggregates shall be free from salt and other
impurities.
d) CEMENT AND ADDITIVES.
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Cement used for concrete and mortars shall comply with the general conditions required by the rules in
force. The cement to be used for this project should be CPJ 35 types manufactured by "CEMENCAM"
and shall not present any trace of humidity. To avoid humidity, cement should be well packed on a well
ventilated platform free from moisture. Any cement or additive which does not present a dusty aspect
will be rejected forthwith and taken off the site immediately.

e) REINFORCEMENT
Rods for reinforced concrete are either the 'Round Smooth' type of 235 MPA or the 'Rough' type "HA"
with an elastic limit of 400 and shall conform with the BAEL 91or BS specifications. These rods shall be
quite clean and free from oil, rust or paint.
They should not be twisted or recovered from other usage. There shall be a strict respect of plan in
terms of steel works.

f) FORMWORK
Formwork for this exercise is the simple type. It shall be able to bear without noticeable deformations all
the weight and pressure exerted on it by the concrete. It shall equally bear effects of concrete vibration
and the weight of workers on it during concreting.
The formworks should be water tight to avoid the leakage of cement grout.
Il. - SITE INSTALLATION
This essential task which is the responsibility of the contractor consists of the following;

“ Erecting a temporal structure for the accommodation of a packing store and an office in which the

site Log book and building plans will be permanently available. It also includes the preparation of a
surface for the assembling of materials.

% Where necessary, temporary toilet, water and electrical connections will be required at the site to
enhance a smooth realization of the project.

- SITE PREPARATION, STUDIES, EATHWORKS.

STUDIES

Studies comprise of:

« Drawing of Execution or detail plans to suitable scales.
% Establishment of the work planning chart.

« Other necessary details, which shall be made known to the Control Engineer before site visits.
PREPARATORY WORKS - IMPLANTATION

These works concern the demolition of any existing structure on the site and the evacuation of the

rubbles to a site to be indicated by the Contract Engineer, the clearing and leveling of the site where

necessary. The setting out will be in respect of the technical plans. The setting out profile boards will be

at least 1, 20 m from the outside axes, this to facilitate terracing (trench and other earthworks) and a

good circulation. No starting of excavation will be accepted by the Contract Engineer without the

checking of the conformity of the setting out axes of the building.
61



The minimal depth of the excavation trenches will be of 70 cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Control Engineer. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench

without the acceptance of the trench by the control engineer

CLEARING AND LEVELING OF THE SITE

The portion on which this building will be set out will be cleared and leveled, as well as clearing ten (10)
meters wide round the building (this includes clearing of grass, felling of shrubs and trees, uprooting of
tree stumps, Etc.). The vegetable matter, vegetative soil and other debris shall be taken away to a site

approved by the Control Engineer.

EXCAVATION

In order to ensure a good stability of the building, foundation trenches shall be deep enough to meet a
soil of good bearing capacity.

At all points of the foundation, the depth of trenches should not be less than 70cm. The walls of the

trenches should be well straightened and the floor well leveled.

No excavation of the trenches should be done until the Control Engineer has accepted the
setting out of the building on minutes. Equally no elevation of the foundation should be done
until the control Engineer has accepted the excavation of trenches on minutes. During this
acceptance he will equally accept the coarse sand, the gravel and the reinforcement of the
foundation. Therefore, the reinforcement will be done simultaneously with excavation of
trenches

BACKFILLING

The soil excavated from the trenches may be used in backfilling provided it is of good quality. If not,
selected or well graded soil (lateritic soil) from a borrow pit should be used for the purpose. The
backfilling will be done in compacted layers of 20cm thick each. The soil to be used for backfilling
should be free from noxious substances including vegetable matters. Any rejected soil should be
discarded at a site approved by the contract engineer.

IV. - FOUNDATION WORKS

IV-i Lean concrete

This will be dozed at 150kg/m3 and 5cm thick laid on the floor of the trenches.

[V-ii - FOUNDATION FOOTINGS

These will be isolated footings in reinforced concrete:

+ Dosage: The concrete will be dozed at 350 kg/m3.

* Reinforcement: It will be with @12 rods with hooks spaced at 15¢cm.
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* Dimensions: 15 x 50 x 50 for pillars of 20 x 30cm

[V-iii - FOUNDATION WALLS

The foundation walls shall be of 40cm thick solid stone masonry. These stones should be black stones
(basalt) with an acceptable Los Angeles. These stones will be well shaped and erected using cement
mortar dosed at 350kg/m? such that no stone should touch another one.

IV-iv - FOUNDATION PILLARS
The reinforced concrete pillars as indicated on working drawings are described as follows:
- 20x30 wall pillars
Dosage: 350kg/m?
Rods:
< Within the building: 20x20cm pillars
+ Four (06) @12 longitudinal rods with @ square stirrups rods at every 20cm and 15¢m for overlap.

[V-v - FOUNDATION RING BEAM.
* Dosage 350kg/m?
“ Rods: @s rectangular stirrups at every 20cm + 6 @12 longitudinal rods.

V-vi- HARDCORE FILLING
This will consist of gravel, laterite or stones duly laid on the rammed floor to a specific thickness as

prescribed in the plan and approved by the Control Engineer.

V-vi- STAIRS AND/ OR SLABS AT THE ENTRANCES OF THE BUILDING
Reinforced concrete slabs of 0.50X0.70m as approved by the Control Engineer.
V- ELEVATION AND MASONRY WORKS

V-i WALLS

The supporting walls shall be of sand screed block work with 15x20x40 hollow blocks duly laid in
stretcher bond with cement mortar. The moulding of 28 blocks per bag of cement is recommended for
reasonable resistance.

Note: The partition walls should be sand screed block work with 15x20x40 hollow blocks.

V-ii PILLARS
These shall be in reinforced concrete of 20cm x 30cm in the walls dosed at 350kg/m3.

Reinforcement;

“ s square stirrups rods at every 25cm + 6@12 longitudinal rods for 20cm x 30cm pillars.

V-iii - LINTELS

These are in reinforced concrete of 15¢m x 20cm in respect of the thickness of the walls.
Dosage: 350kg/m3,

Reinforcement:

“ 6 Stirrups rods every 25cm and 20cm at overlap+ 4 @ 10mm longitudinal rods.

V-iv -BEAMS
* WALL PLATE (RING BEAMS)
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They will be in reinforced concrete of 20cm x 30cm for the main beams and 20cmx20cm for secondary
beams

- Dosage : 350 kg/m3

- Reinforcement; @6 stirrups rods at every 25cm and 20cm at overlap + 4 @12and 6 @12 mm longitudinal
rods.

NOTE : Reinforcement Schedule.

MAIN ROD
Ne | STRUCTURAL ELEMENT RODS(HA) STIRRUPS DOSAGE STRENGTH
No 6 ) SPACING

Foundation pillars and

3 X =

1 Graiind Bagm 6/4 | 12mm | 6mm | 25cm | 350kg/m Fe-E-400
Lintel (15x20) 4 10mm | 6mm 25¢cm 350kg/m? Fe-E-400
Wall pillars 20x30 6 12mm 6mm 20cm 350kg/m?3 Fe-E-400

Wall plate (tle-beams) | 4 | qomm | 6mm | 20om | 350kgimd | Fe-E-400

20x20
5 | ponpete(tebeams) g | qamm | 6mm | 20om | 3s0kgme | Fe-E-400
6 | Matting for floors No 6/6 20cm 350kg/m? Fe-E-400

NB: - Spacing of stirrups at all overlap should be 20cm

-All the doors and window openings shall be all round in reinforced concrete of 15 x 15cm
with 4¢s rods and stirrups spaced at 25cm.
V-v - OVERSITE CONCRETE

This is mass and reinforced concrete of 8cm and 15cm thickness respectively to be laid over the
hardcore filling. The surface shall be float finished.

In zones where the soil has a good bearing capacity, mass concrete shall be used while in marshy
areas reinforced concrete will be more adequate.

The characteristics of this reinforced concreting in marshy areas shall be as follows: Concrete: Dosage
300 kg/m?, reinforced by a mat of @6 rods spaced at 20cm in both directions.

Thickness: eight (08) cm and fifteen (15)cm on a polystyrene paper of 400 microns

V-vi - CEMENT/SAND MIX FOR FLOOR FINISH

This is cement/sand mortar spread on the over site concrete to a thickness of 4cm and duly trowel
finished for the office area.

- Dosage: 400kg/m?3

V-ix- CEMENT/ SAND PLASTER ON WALLS

This shall be realized in two coats: Roughing-in with cement mortar of coarse sand dosed at 500kg/m?
and a finishing coat with cement mortar of fine sand dosed at 400kg/m3 with an average thickness of
1.5¢cm. The recommended sand for this purpose is medium/soft sand free from all impurities and salt.
Vi- FRAMEWORK, ROOF, AND CEILING WORKS

VI-i - ROOF TRUSSES
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These are rafters made up of hard wood 5cmxIScm duly treated with xylamon or other insecticide
approved by the Control Engineer and assembled with tie beams of 5cmx|5cm and braces of 5cmxI5cm
as designed in plan.

They are rigidly fixed to the pillars' tie rods and the tie rods provided on the ring beam.
PURLINS

These are hardwood purlins of 5cmx8cm duly treated with xylamon or other insecticide approved by the
Control Engineer and fixed on the trusses to receive the roofing sheets.

N.B. ALL THE TIMBER FOR ROOFING SHALL BE TREATED WITH XYLAMON OR COLOURLESS
SOLIGNUM OR ANY OTHER INSECTICIDE APPROVED BY THE CONTROL ENGINEER.
VI-Il - ROOFING SHEETS

Corrugated roofing sheets gauged with a fixed length prescribed in the drawings (3m long each) or by
the Control Engineer. These roofing sheets shall be fixed in place with special nails, covers and bitumen
sheets sold together.

* The ridge shall be covered with aluminum ridge piece

* The fascia board shall consist of 5cm x 8cm hard wood which shall receive aluminum sheets with
aluminum lining.

a) Eaves: This shall be of smooth zinc sheets (tole lisse)
b) Ventilation: The ceiling shall be ventilated with 4 holes covered with mesh and three holes of

prefabricated elements at the gable ends and the dove

c) Access to the ceiling: Each of the classrooms should be provided with an access vent and cover as
well as the office.

VIl -METAL WORK AND JOINERY

VIl =i - Doors and Windows:

- Door shutters (160x240) cm with fanlight and (100x220) cm shall be made of hardwood and metal of
double metallic panels 10/10¢ on both sides, fixed on metallic angle bars (35x35)mm securely anchored
to the walls. Windows shall be aluminum sliding windows with protectors of 3cm square tubes. The
sizes are defined in the bill of quantities and cost estimates

NB: the designs of the doors and windows must be approved by the control engineer. Security locks of

high quality are recommended.

VIl-ii - ANGLE BARS FOR FLOOR FINISH

Angle bar 30mm shall be fixed on edges of the floor finished along the veranda, the doors (eventually)
and steps

N.B All the metal works will be given two coats of anti-rust before supply to the site.

VIII - ELECTRICAL INSTALLATION

VIil-i -CONDUITS
13mm Orange plastic conduits buried in duly chiseled sand screed block work.
VIIl-ii CABLING

The cables to be used should either be in VGV OR TH (pure copper).
- 1.5 mm2 VGV cable for lighting
- 2.5mm? TH cable for sockets.
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VIILiii - FITTINGS AND APPLIANCES

There will be a fuse box complete with10 A and 16A fuses for lighting and power circuits respectively
and the building shall be earthed.

The lamps shall be original 1.2m fluorescent lamps and of the 'PHILIP' or ‘MAZDA' trademark. Other
accessories (sockets, switches, Etc.) will be as prescribed by the Contract Engineer.

All trademarks though prescribed by the Control Engineer or by these present specifications shall be
approved before being fitted.

[X-PAINTING AND DECORATION

Surfaces to be painted shall be brushed, dressed, smoothened and primed with ordinary paint (national
paint) before applying a thoroughly mixed homogenous paint as prescribed.

The following specifications shall be respected:

[X-i - PRIMING

Internal and external walls: To be primed with ordinary paint

[X-ii FINISHING

o External walls: Shall be painted with 2 Coats of Pantex '1300' or its equivalence backed by an
equivalence table from the supplier.

o Internal walls: Shall be given 2 Coats of Pantex '800' or its equivalence backed by an
equivalence table from the supplier.

o Wall skirting in classrooms: Shall be 1m high from floor finish and shall be painted in
02 coats of oil paint.

o Elevated foundation wall: 02 coats oil paint

o All metal works: shall be given 02 Coats of oil paint.

TILES INSTALLATION:

o Scratch coat for application as foundation coat shall be at most /2. When still plastic, deeply
score scratch coat or scratch and cross scratch. Protect scratch coat and keep reasonably
moist within seasoning period. Set scratch coat shall be cured for at least 2days before starting
tile setting. Tiles to be used shall be the following, mosaic tiles for toilet floors, ceramic tiles of
15x15cm for toilet walls and mosaic tiles of 5x5¢m for floors. The inner walls shall be with
15x15¢cm wall tiles. The Tilling team shall be responsible for this task under the follow-up of the
Site Foreman

X - EVACUATION NETWORK

All pipes in the evacuation network shall be PVC installed with strict respect of the architectural
plans that aims to guarantee the greatest ease of intervention for maintenance.

The dimensions to be used shall be the following: -

Diameter 40

Diameter 63

Diameter 100

Diameter 125

Including elbows joints, T-joints, stop corks and other accessories as well as the execution of
pipelines and the protection of pipes according to the technical specifications.

e SANITARY DEVICES

GENERALITIES EQUIPMENTS
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All taps to be installed shall be chosen in accordance with technical specifications with a view to
minimize loss in hydraulic pressure.

o WASH HAND BASIN
We shall install complete English type wash hand basin. Marks and /or manufacturer
determined
By the Employer's representative after we shall submit a list of proposals.
ENGLISH WATER CLOSET
We shall install complete English type water closet. Marks and /or manufacturer determined
by the project engineer after we shall have submitted a list of proposals.

ENGLISH URINARY

We shall install complete English type urinary. Marks and /or manufacturer determined by the project
engineer after we shall submit a list of proposals

TOWEL HOLDER

Chromium-plated stationary wall rod

Accessories for fitting into wall

TOILET ROLL HOLDER
o For toilet roll: chromium-plated, strong mode
o Accessories for fitting into wall

TOILET MIRROR
e Together with accessories for fitting

X - DRAINAGE

X-i - Gutter (not indicated on the plan)

Trenches shall be excavated round the building to receive a 40cm wide by 30cm deep gutter with the
floor sloped at 2% minimum to facilitate the flow of water. The flooring of the gutters will be 08cm thick
and the 10cm walls shall be plastered with cement mortar.

The walls of the gutters shall be 10 cm thick in mass concrete dosed at 300 kg/m? and the floor shall be
in mass concrete dosed at 300 kg/m?. These gutters shall include two offshoots of 1.5m long each.

These gutters will be covered on a width of 1.2m with pre-cast reinforced concrete slabs and/or stairs at
the entrances.
RAMPS

This shall be executed in mass concrete at the entrances to the building at 2.00m wide. The design

chose by the project owner. Drainage shall equally be provided.

SUMMARY OF BATCHING FOR ONE BAG OF CEMENT

Desitiiaticn Dosage of | Sand Gravel 5/15 Gravel 15/25
| 9 cement CPJ 35 | (wheelbarrows) | (wheelbarrows) | (wheelbarrows)
Concrete for Blinding and 150 kg/m? 2 of coarse sand 4 0
frog-filling
Mass concrete for floor 300 kg/m?3 1 of coarse sand 1 1.5
Concrete for RC elements 350 kg/m3 1 of coarse sand 1 1
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Mortar ~ for  roughing-in 500 kg/m?3 1.5 of coarse

plaster (1st coat) sand

Mortar for finishing coat of | 400 kg/m3 2 of coarse sand

plaster(2nd coat)

Sand screed for floor finish 400 kg/m? 2 of coarse sand

Mortar for manufacture of | 300 kg/m? 3 of coarse sand

hollow blocks (non load

bearing)

Interlay mortar 300 kg/m3 3 of medium
sand

Mortar for stone masonry 350kg/m3 2.5

NB: All phases of this project shall be received on minutes by the project Engineer and copies

forwarded to the project owner and the contracting Authority.
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PROPOSED WORKING DRAWINGS

69



Document No. 6:
Unit price schedule
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UNIT PRICE SCHEDULE
GENERALITIES

The prices in this slip include all the constraints imposed on the execution of the work as well as the
local conditions that may affect their performance and cost.

The prices include in particular the labor, the supply of material and materials, the rent, the depreciation,
the operation and the maintenance of the material, the transport costs of the personnel, the allowances,
the agreement of the local residents for the rejection of weeding or removal products and all things
necessary for the proper execution of the work.

These prices also include bonuses, insurance and social security charges due to various staff and all
local taxes and fees related to good signage on the site.

The Contractor is responsible for accidents of all kinds that would occur and where the presence of the
site would be questioned.

Overhead costs applied to all prices are deemed to include the installation of two information panels
positioned at each end of the site, as defined by the Project Manager.
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UNIT PRICE SCHEDULE FOR THE REHABILITATION OF MBOKAM INTEGRATED HEALTH
CENTER, JAKIRI SUB DIVISION, BUI DIVISION.

UPIN
ITEM DESCRIPTION UNIT FIGURES UP IN WORDS
101 | Site installation Lumps
Preparation of working documents (Detailed execution
programme, site logbook report of execution and insurance Lumps
102 | policy)
Demolition and clearing of waste from floors, walls, roof windows
103 | etc Lumps
200: FOUNDATION
Mass concrete floor and veranda (8 cm thick dosed at
201 | 300kg/m3) m3
Reinforcement, scraping and pointing of stones for the Lumps
202 | foundation
203 | Complete rehabilitation of the outside toilet Lumps
Complete rehabilitation of the walkway by applying tiles, Lumps
204 | changing the roof etc
300: WALL MASONARY
Scraping and Replastering/Rendering with cement mortar dosed
at 500kg/m3 and 400kg/m3 for spatadash and final coat m2
301 | respectively
302 | Concreting of the veranda in front and behind m3
303 | Construction of drain gutters round the building ff
500: ROOF
501 | Roof trusses (5X15)cm m3
502 | Purlins and noggins (5x8)cm m3
503 | Ceiling of 4mm thick brown plywood m2
504 | Ceiling at the eaves with smooth zinc (tole lisse) m2
Replacing of roofing sheets where are leakages with white
505 | aluminum zinc m2
Replacing of roofing sheets where are leakages in the staff
506 | quarter with white aluminum zinc m2
507 | Alu ridge cap 50cm large ml
508 | Angle ridging ml
509 | Fascia zinc tole bac 5/10 ml
600: METAL WORKS AND JOINERY
Replacement of wooden doors fitted with PACO lock including U
601 | accessories
Replacement of wooden doors 70x200cm fitted with PACO lock U
602 | including accessories
Replacing of louvers windows with aluminum glazed windows of U
603 | (120X120)cm
Replacing of louvers windows with aluminum glazed windows at U
604 | the staff quarters
Replacing of louvers windows with aluminum glazed windows for U
605 | the toilets in the entire building
Metallic doors 120x210cm fitted with PACO lock including U
606 | accessories
607 Window protectors of 120cmx150cm with 30mm square tubes U
608 | Angle 30cm metallic bar at veranda/door ml
700: ELECTRICAL INSTALLATIONS
701 | Two way switches U
702 | Three pin English power sockets (squares) U
703 | Florescent lamps LED U
704 | Conduit pipes flexible 10mm Rolls
705 | Fuse box 12 ways ]
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706 | 2.5 mm VGV cable Rolls
707 | 1.5mm VGV cable Rolls
708 | Overhauling of the entire electric system ff
800: PAINTING
801 | Priming coat in ordinary paint (National paint) m2
802 | Two coats of water based paint (pantex 800) on ceiling m2
802 | Two coats of water based paint (pantex 800) on intemal walls m2
803 | Two coats of water resistant paint (pantex 1300)on external walls m2
Oil paint on metallic doors (chasi-red) & skirting (coffee brown) at
804 | window sill level externally and internally m?2
900 900 : PLUMBING WORKS AND SANITRY
901 General connection of the water system (waste and sewage) Is
902 English water closet u
903 Wash basin u
904 Tissue holders u
905 Soap holders u
906 Towel rails u
907 Shower set u
908 Bidet u
908 ponst;uctiqn_ ofa sep.tic'tank and a soak away for 7 users Is
including piping and linking chambers
909 Toilet floor tiles including the delivery room m2
910 Toilet wall tiles m2
911 Provision of complete sink u
1000: EXTERNAL WORKS
Excavation and construction of rain water(run-off) gutters
1001 | 30x40cm with off shuts of 1.5m ml
1002_| Concreting of external veranda 8cm thick (dosed at 300kg/m3) m3
Prefabricated concrete slab / stairs on gutter at entrances of the
1003 | hall protected with 25mm angle bar u
Concrete ramps (2m wide) of reinforced concrete dosed at
1004 | 350kg/m3 protected with 25mm angle bar u
1100: HYGIENE AND ENVIRONMENTAL PROTECTION
1101 Provision of three trash cans,Wasshand bucket = 80L with tap Lumps

head and planting of ten trees
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Document No. 7:
Bill of quantities and cost estimates
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF MBOKAM INTEGRATED HEALTH
CENTER, JAKIRI SUB DIVISION, BUI DIVISION.

RAT
ITEM DESCRIPTION UNIT | QTY E AMOUNT
101 | Site installation Lumps 1
 Preparation of working documents (Detailed execution programme, site logbook report L 1
102 ' of execution and insurance policy) umge
103 | Demolition and clearing of waste from floors, walls, roof windows etc Lumps 1
SUBTOTAL 100
200: FOUNDATION
201 | Mass concrete floor and veranda (8 cm thick dosed at 300kg/m3) m3 25.5
202 | Reinforcement, scraping and pointing of stones for the foundation Lumps | 1.00
203 | Complete rehabilitation of the outside toilet Lumps | 1.00
204 | Complete rehabilitation of the walkway by applying tiles, changing the roof etc Lumps | 1.00
SUBTOTAL 200
300: WALL MASONARY
| Scraping and Rep|astering/Re'ndering with cement mortar dosed at 500kg/m3 and . 897
301 | 400kg/m3 for spatadash and final coat respectively
302 | Concreting of the veranda in front and behind m3 10.2
303 Construction of drain gutters round the building ff 1
! SUBTOTAL 300
| 500: ROOF
501 | Roof trusses (5X15)cm m3 18
502 | Purlins and noggins (5x8)cm m3 7.1
503 | Ceiling of 4mm thick brown plywood m2 235
504 | Ceiling at the eaves with smooth zing (tole lisse) m2 262
505 | Replacing of roofing sheets where are leakages with white aluminum zinc m2 70
: Replacing of roofing sheets where are leakages in the staff quarter with white aluminum
506 | zinc m2 81
507 | Alu ridge cap 50cm large ml 32
508 | Angle ridging ml 36
509 | Fascia zinc tole bac 5/10 ml 306
SUBTOTAL 500
600: METAL WORKS AND JOINERY
601 | Replacement of wooden doors fitted with PACO lock including accessories U 6
602 | Replacement of wooden doors 70x200cm fitted with PACO lock including accessories U 3
603 ' Replacing of louvers windows with aluminum glazed windows of (120X120)cm U 4
| 804 | Replacing of louvers windows with aluminum glazed windows at the staff quarters U 9
Rgpl_acing of louvers windows with aluminum glazed windows for the toilets in the entire U 4
605 | building
606 | Metallic doors 120x210cm fitted with PACO lock including accessories U 12
607 | Window protectors of 120cmx150cm with 30mm square tubes U 4
608 | Angle 30cm metallic bar at veranda/door ml 40
SUBTOTAL 600
700: ELECTRICAL INSTALLATIONS
701 | Two way switches U 10
702 | Three pin English power sockets (squares) U 10
703 | Florescent lamps LED U 10
704 | Conduit pipes flexible 10mm Rolls 1
705 | Fuse box 12 ways U 3
706 | 2.5mm VGV cable Rolls 3
707 _| 1.5 mm VGV cable Rolls 2
708 | Overhauling of the entire electric system ff 1
SUBTOTAL 700
| 800: PAINTING
75




801 | Priming coat in ordinary paint (National paint) m2 312
802 | Two coats of water based paint (pantex 800) on ceiling m2 235
802 | Two coats of water based paint (pantex 800) on internal walls m2 900
803 | Two coats of water resistant paint (pantex 1300)on external walls m2 412
Oil paint on metallic doors (chasi-red) & skirting (coffee brown) at window sill level
804 | externally and internally m2 120
SUBTOTAL 800
900 | 900: PLUMBING WORKS AND SANITRY
901 | General connection of the water system (waste and sewage) Is 1
902 | English water closet u 3
903 | Wash basin u 3
904 | Tissue holders u 4
905 | Soap holders u 2
906 | Towel rails u 4
907 | Shower set u 4
908 | Bidet u 3
908 Construction of a septic tank and a soak away for 7 users including piping and | 1
linking chambers g
909 | Toilet floor tiles including the delivery room m2 202.1
910 | Toilet wall tiles m2 44
911 | Provision of complete sink u 2
SUBTOTAL 900
1000: EXTERNAL WORKS
Excavation and construction of rain water(run-off) gutters 30x40cm with off shuts of
1001 | 1.5m ml 96
1002 | Concreting of external veranda 8cm thick (dosed at 300kg/m3) m3 6.72
Prefabricated concrete slab / stairs on gutter at entrances of the hall protected with
1003 | 25mm angle bar u 0
Concrete ramps (2m wide) of reinforced concrete dosed at 350kg/m3 protected with
1004 | 25mm angle bar u 0
SUBTOTAL 1000
1100: HYGIENE AND ENVIRONMENTAL PROTECTION
1101 Provision of three trash cans,Wasshand bucket = 80L with tap head and planting of ten Lumps 0

trees

SUBTOTAL 1000

SUMMARY

100:PRELIMINARY WORKS

200: FOUNDATION

300: WALL MASONARY

500: ROOF

600: METAL WORKS AND JOINERY

700: ELECTRICAL INSTALLATIONS

800: PAINTING

900 :PLUMBING WORKS AND SANITRY
1000: EXTERNAL WORKS

1100: HYGIEN AND ENVIRONMENTAL PROTECTION
TOTAL WITHOUT TAXES

VAT=19.25%

AIR= 5.5% or 2.2%

TOTAL TAX INCLUSIVE

NET PAYMENT

THIS ESTIMATES IS CLOSED AT THE SUM OF:
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Document No. 8:
Sub detail of breakdown of unit price
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SUB-DETAIL MODEL OF BREAKDOWN PRICES

PRICE SUB-DETAIL
DESIGNATION :
f RIGEN Daily yield Total quantity Unité Activity duration
CATEGORIES Daily salary Billed days Amount
w
%)
x
o
[T
X
[
o
= [TOTALA
- TYPE Daily rate Billed days Amount
&
=
o
=
<]
w
o
=
<
[
=
1]
=
o
=
(=}
L TOTAL B
o3
3
3 =
E
e o
wi
=8
== |TOTALC
D DIRECTS TOTAL COST A+B+C
E Construction site overhead % = Dx%
F Headquarters overhead % = Dx%
G RETURN COST OF - = D+E+F
H Risks and Benefits % GX%
P SALE PRICE EXCLUDING TAXES = G+H
v %:l)l;rébéRY SALE PRICE WITHOUT = PlQuantity
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Document No. 9:
Draft contract
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Structure of a contract

Summary

Partl:  Special Administrative Conditions (SAC)
PartIl: Description of supplies
Part Ill: Schedule of Prices and Quantities

Part [V: Execution calendar
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‘ FOR THE REHABILITATION OF ‘MéO‘KAM INTEGRATED HEALTH CENTER IN JAKIRI-UNCIL BUI

REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland Paix - Travail - Patrie

kdkkddkdkkdokkk Sekdkdokkokkkkk

MINISTRY OF DECENTRALISATION MINISTERE DE LA DECENTRALIZATION ET

AND LOCAL DEVELOPMENT DEVELOPPEMENT AND LOCAL
fokkkkkkkkkkk Jedekdedkkdedkokkok
NORTH WEST REGION REGION DU NORD QUEST
Fkdedkkkkk ik Jededededededodedeok dek
BUI DIVISION DEPARTEMENT DU BUI
Thdokkkkkkkkd dkkkddkdkdkkkd
JAKIRI COUNCIL COMMUNE DE JAKIRI
JAKIRI COUNCIL INTERNAL TENDERS BOARD COMMISSION INTERNE DE PASSATION DES
EARREENNER MARCHE DE LA COMMUNE DE JAKIRI

JAKIRI COUNCIL INTERNAL TENDERS BOARD.

JOBBING ORDER N° 02/J0/JAKIRI COUNCIL/JCITB/2026 OF 05/03/2026 FOR THE
REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER IN JAKIRI COUNCIL AREA, BUI DIVISION,
NORTH WEST REGION

Awarded after an Open National Invitation fo Tender

OF THE NORTH WEST REGION
HOLDER (ETS ADDRESS): ...uvunvnruiennennrnnensennennenss R
P.O BOX ...counuia TELswssssvwmmssvsnsansasunsnine PAX: cavessssmmsesa
TRADE REGISTER N°(N® R.C.): veevvnniirinieiineeeinneeeneerineennneenes
TAX PAYER N ooiiiiiiniiinnniniiiineencennennesnns
BANK ACCOUNT N oisivssvsvavsssssvessosasninis AL Giiasasease (BANK)
AGENCY OFsusansiniiasinsii St nssnnsnssse

AMOUNT IN FCFA:

| Amount tax inclusive
|

' Amount without Taxes
VAT (19.25)

A.LR. (2.2 or 5.5 %)
Net Payable

FINANCING: <o
BUDGET HEAD: «eveeeeeeeeeeeeeeeoeeeeo o,
LOCATION: .veeeeeeeee e

ENTERED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:




BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of Jakiri Council

hereinafter referred to as the “The Contracting Authority”

ON THE ONE PART,

AND

Enferprise ccciicissisensessvssssvensassssssvosiosnss
Whose-hedad office is b wvissumvsvsssmmvaimsanes

Hereinafter referred to as the “Contractor”

Represenfed by s DIredtor, ME:/MS sisvivivivsamussessivssorssssmmensinaissssssmsvasasee
Address: PiO:BoX suuwsvnsaensmnimsnivenigs i~ [ARR—— EOX: cinsumnsunvssve
BUsifiess REGISITY NO seoveosmonsmonsmnsnsenssnnonnsnonsoss
1l bl D

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

SUMMARY

Part I: Special Administrative Clause (SAC)
Part Il: Special technical Clauses (STC)
Part lll: Schedule of Unit Prices

Part IV: Details or Estimates
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Page usesessiins and last of JOBBING ORDER Ne° 02/JO/JAKIRI COUNCIL/JCITB/2026 OF
05/03/2026 awarded after an Open National Invitation to Tender N° 02/ONIT/JAKIRI
COUNCIL/JCITB/2026 OF 23/01/2026

WithEsssseammisrmemmmsmesmmemmeins

COMPANY
P.O. Box at ___ Tel Fax:
Business Registry Ne. A

Taxpayer's N°,

FOR THE REHABILITATION OF MBOKAM INTEGRATED HEALTH CENTER JAKIRI COUNCIL AREA, BUI
DIVISION, NORTH WEST REGION

EXECUTION DEADLINE: THREE (03) MONTHS

AMOUNT OF CONTRACT IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

A.LR. (2.2 or 5.5%)

Net Payable

Read and accepted by the Contractor

7.\ 4| [——————— (date)

Signed by the LORD MAYOR NKOR COUNCIL

JAKIRL e (date)

Registration
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DOCUMENT No. 10:
Model documents to be used by bidders
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Model table

Annex 1: Declaration of intention to tender.

Annex 2: Tender Template.

Annex 3: Bid bond template.

Annex 4: Final bonding model.

Annex 5: Model of advance loan guarantee.

Annex 6. Model of guarantee retainer.
Annex 7: Model of commitment of availability
Annex 8: Model of references of the Enterprise
Annex 9: Model of equipment list
Annex 10: Model of key staff

Annex 11: Model of site visit report
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ANNEX No. 1: DECLARATION FORM

THE MODEL UNDERTAKING BY THE BIDDER

NamB of Projoct:.:: v Invitation to tender No. &.............c.c.e.
BOE urexansunsssnnpassnmenssanasnassannonsssnnusesssnnnsabs

| (We) the:undersigned (8) .uusiswmmmnmsmassmammssvosnasseiss
Acting in the capacity of (9) ............... in the name and on behalf of
(A0} suamaisimassmsnsnsvmmvasm Bl crevamonesmmes F167 L —— by virtue of
the power vested in me (us), domiciled at P.O.Box................ (TOMIN) scvnsssavumenns , telephone N°
............................ , after having studied all the documents of the tender file relating to the Invitation to
TENASr N° vwoinvemnpmminsimss , and after having assessed in my (our) point of view and under my

(our) responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby
tender and commit myself (ourselves) to carry out works for
............................................................... in keeping with the terms and conditions of the tender

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract
within .....oooviinn, (v ) months as from the date of notification of award of the contract.
| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of ninety (90) days with effect from the deadline for submission of bids.

DBN8: At vvsmpsmensa SOW cvmvssommavins

General Manager

OKINAIUTS(S). .. oo sxsimemmnasinanis
Bidddens) . umnirmimansmmasssin

For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ............cccoevviiiiiinnnn. » (name, first name and status)

For companies without a legal status, indicate:

W8, NS UNAETSIGRBM,  ouvumussnusnimimmes e s s S aen »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

(8) Name, first name, profession, residence

(9) Position in the enterprise
(10) Company name

Annex 2: Tender Template

I, the undersigned ... ......cccccieeiieiennins veviveniens [indicate the name and the quality of the signatory] representing

the company, the company or the Group .........cccceeeeies covevenienins wee oo oo whose head office is at .......... ... ...

.............................. registered in the commercial register of ......... vecccveiveeins ivviviieiniriinnens ... UNder the number
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After having read all the documents appearing or mentioned in the tender documents including the addendum (s),
the invitation to tender [recall the number and subject of the Call Offers]

- After having personally visited the site of the works and having greatly appreciated the situation and noted the
nature and constraints of the work to be done

- Remits, bearing my signature, the list of unit prices and the estimate established in accordance with the
frameworks in the tender dossier.

- Submit me and undertake to perform the work in accordance with the tender documents, for the prices | have
established for each type of work, which prices show the amount of the offer for Lot NO ......... ........... to

.................................................... [in numbers and in letters] Cfa francs Excluding VAT, and
....................................... CFA Francs All Taxes Inciuded. [in figures and in letters]
-l undertake to perform the work within a period of ......... oo, months

- Also commit myself to maintain my offer within the time imit ......... oo days [indicate the period of validity,
in principle 90 days for the NSO and 120 days for the ICB ] from the deadline for submission of tenders.

- The discounts and the conditions of application of the said rebates are the following ones (in case of possibility
of attribution of several lots):

The Client will release the sums due by him under this contract by giving credit to the accountn ® ..................
................. ol =T g 1 pA——— o e Agency of

...............................................
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Annex 3: Model Bid Deposit
A [indicate the Delegated Contracting Authority and its address, "the Contracting Authority”

Whereas the COMPANY ......cevees v s o , hereinafter referred to as "the biddder" , submitted its
offerdated........ommimamnaraaim S to [recall the subject of the Invitation to Tender], hereinafter
referred to as "the offer’, and for which it must attach a provisional bond equivalent to [insert amount] CFA francs,

WD cisnivivmsssavisssmvssssnas e dionss s toss s oaes W DI gBE88 30 [name and address of the bank], represented by ...............
..................................... [names of signatories], hereinafter referred to as "the bank", declare to guarantee
payment to the Delegated Contracting Authority of the maximum sum of [insert amount] CFA Francs, which the
bank undertakes to pay in full to the Contracting Authority, binding itself, its successors and assigns.

The conditions of this obligation are as follows:

If the biddder withdraws his tender during the period of validity laid down in the Tender Documents;

or

If the biddder has been notified of the award of the contract by the Delegated Contracting Authority during the
period of validity:

- to sign or refuse to sign the contract, while it is required to do so;

-fails or refuses to provide the final contract security (final bond), as provided for in the contract.

We undertake to pay to [Contracting Authority] an amount up to the maximum of the sum stipulated above, upon
receipt of its first written request, without the Delegated Contracting Authority having to justify its request,
provided, however, that in its request, the Delegated Contracting Authority will note that the amount claimed by
the Delegated Contracting Authority is due to it because one or both of the above conditions, or both, are met,
and that it will specify which (s) condition (s) has (have) played.

This deposit shall enter into force upon signature and from the date fixed by the Delegated Contracting Authority
for the submission of tenders. It will remain valid until the thirtieth day inclusive after the end of the period of
validity of the offers. Any request from the Delegated Contracting Authority to have it played shall reach the bank
by registered letter with acknowledgment of receipt, before the end of this period of validity.

This deposit is subject for its interpretation and execution under Cameroon law. The courts of Cameroon shall
have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

10 scmamssnvisimonssssmssissm s R SALe s APV e enprsnsnensansnmmensaasssssssssssamnenas bisidbbfO b

[bank signature]
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Annex 4: Final Bond Model

Bank
ReférenceioftheiDepositiN® ermsimomsmmmsarsssassmmvmisonos .

A [indicate the Client and his address] Cameroon, hereinafter referred to as the Employer "

WRETEES; ... oot enienines [name and address of the undertaking], hereinafter referred
to as "the contractor’, undertook, in execution of the designated contract "the contract", to carry out [indicate the
nature of the work ]

Whereas he; is stipulated in the contract that the contractor will give the Client a final bond, equal to [indicate the
percentage between 2 and 5%] of the amount of the works of the corresponding contract, as a guarantee of the
execution performance obligations in accordance with market conditions,

Whereas; we agreed to give the contractor this bond.

o e [name and bank address], represented ..........
.................................................................... [names of signatories], hereinafter referred to as "the bank", we
undertake to pay to the Owner within @ maximum period of eight (08) weeks, upon request in writing stating that
the Contractor has not fulfilled its contractual obligations under the Contract, without being able to defer payment
or raise any dispute for any reason, any amount UP t0 ... ... s [in figures and in
letters].

We agree that no changes or additions or other changes to the Market will release us from any obligation under
this Final Bond and we hereby waive any change, addendum or change.

This final bond shall take effect upon signature and upon notification of the contract. The deposit is released
within [insert time] from the date of provisional acceptance of the work.

After the aforementioned period, the deposit becomes moot and must be automatically returned to us without any
form of procedure.

Any request for payment made by the Client under this guarantee must be made by registered letter with
acknowledgment of receipt, received at the bank during the period of validity of this commitment.

This final guarantee is submitted for its interpretation and execution under Cameroonian law. The Cameroonian

courts will have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.
Signed and authenticated by the bank
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Annex 5: Model of a Start Advance Bond

Bank: referenCe, AAATESS ........cvves vovererreereessiesssessieeessesssees oeesessseeseeee e eeee oo

We the undersigned (bank, address), declare hereby guarantee, on behalf of: ...........o... coooorrvvvrreierssinion,

.......................................................... [the holder], for the benefit of the Owner [Address of the Owner]
(" The beneficiary ")

Payment, without dispute and upon receipt of the first written request of the beneficiary, declaring that ............
......................... [the holder] does not has not paid its obligations, relating to the repayment of the start-up loan
according to market CONditions ........... cuvverervienee vevves oo ] SR relating to the work
[indicate the purpose of the work, the references of the Call for Tenders and the lot, if possible], of the maximum
total sum corresponding to the advance of [twenty (20)%)] of the amount of all taxes included in the contract No
....................................................... , payable upon notification of the corresponding service order, that is: .........
..................................................... CFA francs

This guarantee will come into effect and will take effect after transfer of the respective shares of this advance to
R RS O nvivnirecas s ST RO AR [the holder] open at the bank ...... ......cccooevns 1o e .

It will remain in effect until repayment of the advance in accordance with the procedure set by the SCC. However,
the amount of the deposit will be reduced proportionately to the repayment of the advance as and when
repayment.

The law and jurisdiction applicable to the guarantee are those of the Republic of Cameroon.

Signed and authenticated by the bank

[bank signature]
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Appendix 6: MODEL RETENTION FUND

B K s R S R

Reference of the Deposit: N © ........cc.. v voveeersenseesssessns
A [indicate the Owner]

[Address of the Contracting Authority]

hereinafter referred to as "the Client"

NVIRBITEIEIS  emvins ovssn i o B RORAS [name and address of the company], hereinafter referred to as
" the Contractor ", undertook, in execution of the contract, to carry out the work of [indicate the purpose of the
work]

whereas he; is stipulated in the contract that the holdback of [% below 10% to be specified] of the TTC amount of
the contract may be replaced by a joint and several guarantee,

Whereas; we have agreed to give the contractor this DONd, WE, ............ cvucereriesisrsiessesises srssessesses seersesessonns
..................... [name and bank address], repreSented bY .............coees woovires sorvnsrresiinssssissssirnens
T [names of signatories], and hereinafter referred to as "the bank",

Therefore, we hereby affirm that we are the guarantors and responsible to the Owner, in the name of the
contractor, for @ maximum amount 0f ............. ceeeeers veerrserreessessensens [in figures and in words], corresponding to
[less than 10% to be specified] of the amount of the contract,

And we undertake to pay the Owner, within a maximum period of eight (08) weeks, upon a simple written request
from the latter stating that the contractor has not satisfied his contractual commitments or that he is found to be
the Principal's debtor under the amended contract, if necessary by its amendments, without being able to defer
payment or raise any dispute for any reason whatsoever, any sum (s) within the limits of the amount equal to
[percentage less than 10% to be specified] of the cumulative amount of work included in the final statement,
without the Owner having to prove or give the reasons or the reason for his request for the amount of the sum
indicated above .

We agree that no changes or additions or other changes to the market will release us from any obligation under
this warranty and we hereby waive any change, addendum or change.

This guarantee comes into force upon signature. It will be released within thirty (30) days from the date of final
acceptance of the works, and on release delivered by the Owner.

Any request for payment made by the Client under this guarantee must be made by registered letter with
acknowledgment of receipt, received at the bank during the period of validity of this commitment.

This deposit is subject for its interpretation and execution under Cameroon law. The Cameroonian courts will
have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

[bank signature]
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ANNEX No.7: MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I the undersigned, (specify Name, qualification -diploma or certificate) and holder of National
Identity Card Ne issued on at Tel: is

committed and will be available to work as (specify post occupied) with (name of enterprise) if Open

National Invitation to TONdeISNG. ...cuwinnumnmmannammmns {5 fr— (indicate the
name of project) ............ B EWRIIBd 10 ETS wsnsamuninimui e

Done at the

Sign;
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ANNEX No. 8: MODEL REFERENCES OF THE ENTERPRISE

The most representative services and similar to those described in the Special technical conditions

above over the last

five years

'N° | Year Contract Purpose Funding Amount (ATI) (CFAF) Qactce SR
1
2
NB : for each contract named in the above board, please join :
- Photocopy of first,second and last pages of the contract,
- Photocopy of provisional (or final) acceptance report.
o177 3] F— T T
MI(MESSIS)......cvoviiiiiicceee oo
SIGNAIUTE(S). .. cvvovivecrirrrerereseeneeresresrsesereresessorsaes
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ANNEX No.9: MODEL EQUIPMENT LIST.

DESIGNATION

NUMBER

AGE-STATE

ORIGIN

STATUS
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ANNEX No.10:
KEY STAFF
Name Proposed | Minimum General Years | Specific ) Post occupied for
- ) of Experience | EXperience with
Function Qualification respect to Similar  |similar Project
Project
NAME QUALIFICATION EXPERIENCE FUNCTION
SUPPORT STAFF
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ANNEX No: 11

SITE VISIT REPORT [not more than five (05) pages]

) INTRODUCTION

TENDER NY(with brojectile) . c:vanminmmmmnmnmnuninasunmammsemii
NAME OF ENTERPRISE .....cooiiiiiiiiiiiiiiiii e

|l) COMMENTARY:
II-1) Nature of the project site ...........cccevviviiiiiiiiiiii s
[1-2) Accessibility to the project Site: ........c.coevvviiiiiiniiiiiii
[1:3) Vegelation (trees; Shiubsele) «onswssmuusvsvmaanvsansinsivisii
II-4) Topography of the site ..o
IIl) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood etc)

V)DIFFICULTIES:

......................................................................................

....................................................................................................................................

..................................................................................................................................

....................................................................................

....................................................................................................................................

SIGNATURE:
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ATTESTATION OF SITE VISIT

Inthercapacily of ..o representing..........coovveeevniirinnenann, company

...............................................................................................

................................................

Following this visit the observations listed below were made:

|- Technial observations:

Signature

...................... I have visited the project-site for the
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ANNEX No: 12
To: The Project Owner

Subject: Letter of submission of Technical offer
Sir,

We, the undersigned, are pleased to propose our services as service provider for “Subject Matter of
Bid/offer” in accordance with invitation to tender “Bid reference” of the and our
offer. We hereby submit our technical bids.

If negotiations take place during the period of validity of the offer that is before
we pledge to negotiate on the basis of the personnel proposed here. For us our bid is binding, subject to
the modifications resulting from the negotiation of the contract.

We know that you are not bound by any of the proposals received.

Yours faithfully,

Signature of empowered representative:

Name and title of signatory:
Name of candidate firm:
Address
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ANNEX No: 13
To: The Project Owner

Subject: Letter of submission of Financial offer
Sir,

We, the undersigned, are pleased to propose our services as service provider for “Subject Matter of
Bid/offer” in accordance with invitation to tender “Bid reference” of the and our
offer. We hereby submit our technical bids.

Find herewith our financial offer which stands as [insert Amount in words and

Figures] Francs CFA . This amount is net with of taxes, duties, dues which we
have estimated at [insert Amount in words and Figures] Francs CFA for
contracted duration of months.

Qur financial offer has for us binding on us, up to the deadline of validity of the offer, that is, up ill
subject to modifications resulting from negotiation of the contract.

We are aware that you are not bound to accept any offer.
Yours faithfully,

Signature of empowered representative:
Name and title of signatory:
Name of candidate firm:
Address
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Document No. 12:
List of banking establishments and
financial bodies authorised to issue
bonds for public contracts
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