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DOCUMENT 1 N°1

TENDER NOTICE

Q(PEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
N0 D/ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF#35/(i%...2026 THE OPENING OF A 14 KM ROAD FROM

TUNKA TO ECHIM,FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER :

Within the Framework of the 2026 Public Investment Budget, the Contracting Authority (The Mayor of Furu Awa Council),
hereby representing the State of Cameroon, RE-LAUNCHES an Open National Invitation to tender by NORMAL PROCEDURE
THE OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,FURU AWA SUB DIVISION MENCHUM

DIVISION, NORTH WEST REGION

2) CONSISTENCY/NATURE OF SERVICE:
The works subject of this invitation to tender shall require THE OPENING OF A 14 KM ROAD FROM TUNKA TO

ECHIM.FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION. The works and service required are found
in the detail description mentioned in the respective bills of quantities and cost estimates.
3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be one hundred and twenty (120) calendar days (Four months) with effect
from date of notification of the Service Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the

table below: -

Lot Works Locality |
THE OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,FURU AWA
1 SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION ’FURU AWA ~MUNICIP ALITY.

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below: -

Lot Works Locality Estimated Cost
1 THE OPENING OF A 14 KM ROAD FROM TUNKA TO FURU AWA 65.000.000
0 5 SU 1VISION MENCHU 1VISION, RT 2 4
IVLvCElélTMRPl;LélIlgNAWA SUB DIVISI E M DIVISION, NORTH MUNICIPALITY FCFA

6) PARTICIPATION AND ORIGIN:




Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the program budget
head of the 2026 Public Investment Budget (PIB 2026) of the Republic of Cameroon as specified in the table
below:-

Project Provisional | Yote of Expenditure authorization
Works 5

Owner Amount charge N N°

THE OPENING OF A 14

KM ROAD FROM TUNKA
Mugberod o ECHIMFURU AwA | 65.000,000

Lot Ministry

1 MINTP Awa SUB DIVISION |  FCFA
Council MENCHUM  DIVISION,
NORTH WEST REGION

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued directly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance and that shall respect the model in this tender file featuring on the list in
document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers.

Lot Works Locality Est(i:x:::tted Bid Bond Tender Fee
SO REA 10 B IURD 65.000,000 | 1,300,000 | 130,000
FROM TUNKA TO ECHIM,FURU ,000, ,300, .
1 AWA SUB DIVISION MENCHUM F[JRU AWA TOWN FCFA FCFA FCFA
DIVISION, NORTH WEST REGION

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Furu Awa Council office) during working hours.

10) ACQUISITION OF TENDER FILE:
The Tender documents shall be obtained immediately after publication of this invitation to tender

from the Service of the Contracting Authority during working hours at the Furu Awa Council office. The
document shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-
refundable sum of one hundred and thirty thousand (130,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS):
Each bid written in English or French shall be signed by the bidder or by a duly authorized

Representative and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shall reach the office of the Furu Awa Council office, not later than .......eeeeeeee at 10:00 am
local time. The sealed external envelope shall be free of all identification marks, failing which it shall be
rejected.
The sealed external envelope addressed to the Contracting Authority shall bear the following

inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 THE OPENING OF A 14 KM ROAD
FROM TUNKA VILLAGE TO ECHIM,FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION (T O BE
OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)
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12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO efc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): ' .
Bids shall be opened by the Furu Awa Council Internal Tenders Board in a single phase on the ’4”/ CV/)\C%

at 11:00 am local time in the conference hall of the Furu Awa Council Office. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification of
the said company shall be rejected.

- Absence of original or properly certified administrative document or documents certified more than
one time shall be given 48 hours to replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-

(1) Technical documents, it shall be the binary method (YES or NO) based on the following

distribution of points:
CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
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TECHNICAL EQUIPMENT 5

METHODOLOGY FOR THE EXECUTION OF WORKS 11

TOTAL 35
NB:

-Any Bid that shall not obtain 75 % evaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for one hundred and twenty (120) calendar days from
the deadline set for the submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service of award of contracts at

Furu Awa Council.

18) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.
He shall publish the amendments and communicate same to companies that bought the tenders file.

Furu Awa, the 1 3 MAR 2[]75

e Mayor Furu Awa

Copies : 5% OU CAN RS 3 .
~ CHAIRMAN, ITB Furu Awa Council i {Gohracting Authority)

ARMP Bamenda (for publication and filing) & ST

- Divisional Delegate of Public Contracts (for filing) =
- CRTV HEE S0
- Local Radio House(s), to facilitate publicity \% - s
- BILL BOARDS \\i Wi S \
- CHRONO R = S
NG 3 e .
\\’\f:f;!?ﬁ?% (&9 j.“ mae Sidclis & mwéw.}
i ' i
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DOSSIER N° 1

REPUBLIC OF CAMEROON o REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland o R Paix - Travail - Patrie
MINISTRY OF DECENTRALISATIO W A\ ' MINISTERE DE LA DECENTRALISATION

AND LOCAL DEVELOPMENT : ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM

FURD.AWA COUNCIL COMMUNE DE FURU AWA

DOCUMENT N° 1
AVIS D’APPEL D’OFFRES

VIS D’APPEL D’OFFRES NATIONAL OUVERT,EN PROCEDURE NORMALE
N2 U7/AONO/MINDDEVEL/FAC/FACITB/2026 DU //Z L} 2026 POUR LES TRAVAUX DE
CONSTRUCTION D’UNE ROUTE DE TANKU A ECHIM DANS LA COMMUNE DE FURU AWA,
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
1- Objet d’appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2026, le Maire de la Commune de Furu Awa
(Autorité Contractante) représentant ’Etat du Cameroun RE-LANCE un Appel d’Offres National Ouvert en

Procédure Normal pour Les Travaux POUR LES TRAVAUX DE CONSTRUCTION D’DUNE ROUTE DE TANKU A ECHIM DANS LA
COMMUNE DE FURU AWA, DEPARTEMENT DE LAMENCHUM, REGION DU NORD-OUEST

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront  LES TRAVAUX DE CONSTRUCTION D’UNE
ROUTE DE TANKU A ECHIM DANS LA COMMUNE DE FURU AWA, DEPARTEMENT DE LA MENCHUM, REGION DU

NORD-OUEST. Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du
détail estimatif.
3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel d’offre
est de cent vingt jours (120) continus (quatre mois) a partir du jour de la notification de I’ordre de service
pour le démarrage.

4- Allotissement:
Les travaux objets du présent appel d”offres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Travaux Localité

LES TRAVAUX DE CONSTRUCTION D'UNE ROUTE DE TANKU
1 A ECHIM DANS LA COMMUNE DE FURU AWA, DEPARTEMENT | Commune de Furu Awa
DE LA MENCHUM, REGION DU NORD-OUEST

5- Coiit prévisionnel
Le coiit prévisionnel de I'opération & I'issue des études préalables est spécifié¢ dans le tableau ci-
dessous ;-



Lot Travaux Localité Coit prévisionnel

L ES TRAVAUX DE CONSTRUCTION D’UNE ROUTE DE

1 TANKU A ECHIM DANS LA COMMUNE DE FURU AWA, c e 65,000,000
DEPARTEMENT DE LAMENCHUM, REGION DU NORD- ommune de ruru Awa FCFA

QUEST

6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que I’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de I’exercice 2026 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

n 1ml 1 (] i o) 0 . .
lﬁ Lot inistére ,Maltre S — Coit Ne° de l Nodel allxtonsatlon de
d’Ouvrage i Imputation dépense
prévisionnel
POUR LES TRAVAUX DE
. CONSTRUCTION D’UNE ROUTE
Maire, DE TANKU A ECHIMDANSLA | 65,000,000
1 MINTP Commune de COMMUNE DE FURU AWA, el
— DEPARTEMENT DE LA FCFA
MENCHUM, REGION DU NORD-
OUEST

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministere chargé des finances et dont la liste figure dans la piéce 12
de ce dossier d’appel d’offres et valable pendant cent vight (120) continus jours au-dela de la date originale
de validité des offres.

- ==
Yok  — Localité Coﬁt Cautlorfne.ment Prix d’achat du
prévisionnel provisoire DAO
POUR LES TRAVAUX DE
CONSTRUCTION D'UNE ROUTE
DE TANKU A ECHIM DANS LA
. 65,000,000 1,300,000. 130,000
COMMUNE DE FURU AWA, s3IV, s JUV,UUY, s
1 DEPARTEMENT DE LA Ville de Furu Awa FCFA FCFA FCFA
MENCHUM, REGION DU NORD-
OUEST.

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté des publication du présent avis d’appel d’offre aux services
de I’ Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables a la Commune
de Furu Awa.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I’ Autorité
Contractante pendant les heures ouvrables dans la Commune de Furu Awa. Le dossier sera obtenu contre
versement d’une somme non remboursable de cent trente milles (130,000) francs CFA payable dans un
trésor public.

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant dument
autorisé et présenté en sept (07) exemplaires ¢.-a-d. un (01) original et six (06) copies marqués comme tels de trois
enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C : pour le dossier financier. Les
offres seront remises dans une enveloppe externe fermée dans la Commune de Furu awa. au plus tard le ............. a
10 heures. Cette enveloppe externe devra étre adressée a 1’ Autorité Contractante portant la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE NORMALE

N2 /AONO/MINDDEVEL/FAC/FACITB/2026 DU ............. 2026 POUR LES TRAVAUX DE CONSTRUCTION D'UNE ROUTE
DE TANKU A ECHIM DANS LA COMMUNE DE FURU AWA, DEPARTEMENT DE LAMENCHUM, REGION DU NORD-OUEST “A N'OUVRIR QU'EN SEANCE DE
DEPOUILLEMENT”

12 - Admissibilités des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
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copies certifiées conformes par le service émetiar (Exemple : service des impdts, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement
Particulier de I’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies postérieurement a la date de signature de I’ Avis d”Appel d’Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire
délivrée par une banque de premier ordre agréée par le Ministere chargé des Finances cautionnement.
Cautionnement provisoire sera remis au soumissionnaire qui n‘a pas réussit seulement par I’ Autorité
Contractante au plus tard trente (30) jours aprés la période de validité. A T’attributaire, le cautionnement
provisoire sera remis par I’Autorité Contractante quant il I’aura fournit le cautionnement provisoire. Le
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I’original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours a partir de la date limite fixée pour la remise des offres.
NB: Pendant I’installation de I’attributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

L ouvertyre des plis sera faite par la Commission de passation des marchés en une seule phase le
/A/// E.}” 20244 11 heures heure locale dans une salle allouée au Président de la commission de passation des
marchés dans la Commune de Furu Awa. Seul les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences techniques
avérées dans le domaine concerné seront autorisés a assister 4 la séance de I’ouverture. Les offres qui ne
vont pas respecter les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des criteres suivants :-
Les offres seront évaluées selon des conditions suivantes.

- Offres remise aprés le délai seront rejeté

- Offres remise dans les enveloppes externes ouvertes, seront rejete

- Enveloppes externes ayant les signes d’identification des soumissionnaires, seront rejeté

- Absence d’un document dans le dossier Administratif 48 heures

- Documents administratifs certifiés hors du délai de trois mois 48 heures

. Absence de I’original ou des documents bien certifiés ou documents certifiés plus qu’une fois48

heures

- Fausse déclaration ou piece falsifiée 48 heures

- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au
nom du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des
Finances

NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de entreprise

mandaté et les noms d’autres entreprises mentionnés dans le contenant.

- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres

- Note technique inférieure & 75% au niveau de I’évaluation administrative et technique

- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.

A) Critéres essentiels
Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les tiches faisant objet de I'appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches 4 exécuter. Donc, dans I’évaluation des:
(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 4
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
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[ TOTAL | 35 |
Remarque :
- Seule les entreprises ayant obtenu au moins 75 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I’étape II ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(i) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) continus jours a partir
de la date limite fixée pour la remise des offres.

16- Attribution:

Le marché sera attribué au soumissionnaire présentant I’ offre la moins disant et remplissant les capacités
administratives et techniques requises.
17. Les Renseignements Complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des

affaires économiques et financiéres dans la Commune de Furu Awa.
18- Additif a appel D’offres:

L’ Autorité Contractante se réserve le droit 4 tout moment, que ce soit a son initiative ou consécutivement
3 une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifi¢ par tout
moyen laissant trace écrite & tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il

faut pour qu’ils préparent bien leurs offres.
Furu Awa, 1o 11 3 AR 7006

Ampliations: Maire de la Commune de Furu Awa
- Président, CPI Commune de Furu Awa (Autorité Contractante)

- ARMP Bamenda (pour publication et T

archivage) L NG
- DD de MINMAP Menchum

-CRTV

-Radios locales pour faciliter la publicité
- Tableau d affichage




DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS

A. General
Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption
Article 4: Candidates admitted to compete
Article 5: Building materials, materials, supplies, equipment and authorised services
Article 6: Qualification of the bidder
Article 7: Visit of site of works

B. Tender File
Article 8: Content of Tender File
Article 9: Clarifications on Tender File and complaints
Article 10: Modification of the Tender File

C. Preparation of Bids
Article 11: Tender fees
Article 12: Language of bid
Article 13: Constituent documents of the bid
Article 14: Amount of bid
Article 15: Currency of bid and payment
Article 16: Validity of bids
Article 17: Bid bond
Article 18: Varying proposals by bidders
Article 19: Preparatory meeting to the establishment of bids
Article 20: Form and signature of bids

D. Submission of bids
Article 21: Sealing and marking of bids
Article 22: Date and time-limit for submission of bids
Article 23: Out of time-limit bids
Article 24: Modification, substitution and withdrawal of bids

E. Opening and evaluation of bids
Article 25: Opening of bids and petitions
Article 26: Confidential nature of the procedure
Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance
Article 29: Qualification of the bidder
Article 30: Correction of errors
Article 31: Conversion into a single currency
Article 32: Evaluation of financial bids

F. Award of the contract
Article 33: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to
cancel a procedure
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Article 34: Award

Article 35: Publication of results of award and petition
Article 36: Notification of the award of the contract
Article 37: Signature of the contract

Article 38: Final bond

Article 39: Additional information
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
(“RPAO”) is the Mayor Furu Awa Council who shall be in charge of launching the tenders file. The
name, the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (“CCAP”) of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:

1) Shall be guilty of “corruption” whoever offers, gives, requests or accepls any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open 1o all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be
judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) Is or was associated in the past with an enterprise (or 2 subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) As an integral part of their bid, bidders must:
@) Submit a power of attorney making the signatory of the bid bound by the bid; and
(i) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
Access 10 a line of credit or availability of other financial resources
Orders acquired and contracts awarded
Pending litigations
Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
13



shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“440")

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(e) Document N° 5- Special technical Conditions (STC="CCTP ).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds(to inserted by the Contracting A uthority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

Mayor Furu Awa Council,

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
fo respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS
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Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ....«............. DOCUMENTS»
NAME AND ADDRESS OF THE B{DDER
OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE

NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF .........c... 2026 FOR THE OPENING OF A
14 km ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM
DIVISION.

«TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(i) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

(iiii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract..

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

(i) The duly filled Unit Price schedule

(iii) The duly filled detailed estimates
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(iv)The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 FOR THE OPENING OF A 14 km
ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION.

“T0 BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for each
item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.
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(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

“Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the model
presented in the tender file or otherwise any other model must have been authorized by the Contracting Authority
before use. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids
or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance
with the provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of associated enterprises must be established in the name of the group submitting the bid and mention
each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.

(d) The bid bond may be seized:

(i) If the bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:
- Fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within
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the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in
conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the
information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the
plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other
useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder
whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical variants

for certain parts of the tasks, these parts of the tasks must be described in the technical specifications. Such variants
shall be cvaluated on their own merit in accordance with the provisions of the General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the preparatory
meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions received too
late. In this case, the questions and answers shall be transmitted according to the methods set in the paragraph
below.

The minutes of the meeting, including the text of the questions asked and the replies given. including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any
modification of documents of the Tender File listed in the General Regulations which may prove to be necessary at
the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in
accordance with the provisions of the General Regulations and not through the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason
for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS ,

Each offer shall be presented in seven (7) copies, that is, one (01) original clearly indicated “ORIGINAL”. and
six (06) photocopies bearing “COPY”. The original must be typed or written with indelible ink and in case of any
ambiguities or differences only the original shall be considered authentic. In case of a correction or a page
overloaded with information added after, it must be visaed by the signatory (ies) (person or persons mandated to
sign for the bidder). The bid shall bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but which
shall not give any indication regarding the identity of the bidder. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) Should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION” as specified in
the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to enable the
Contracting Authority return the sealed bid if it is late in accordance with the General Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority, Mayor Furu Awa council,
against a duly signed receipt bearing the date and time specified in the Special Tender Regulations. Each bidder
after submission shall before departure, ensure that the external envelope (enclosing envelopes A, B and C) is
stamped and dated. After submission no bid (regularly submitted) shall be withdrawn, supplemented or modified.
Hence, in the case where the envelope shall not be sealed or without the appropriate inscriptions on it, the
administration shall decline all responsibilities for misdirection or premature opening. Any bid opened prematurely
shall be rejected and returned to the bidder.
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Hence all documents submitted by a bidder in any capacity, following this open national invitation to tender,
must be established exclusively:
o In English or French language,
o Using the metric system for quantities,
° Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the General

Regulations. The modification or the corresponding replacement bid must be attached to the written notification.

As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID”

or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification
whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them

unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The notification must be signed by the person mandated to sign for the bidder. The
modification or the corresponding replacement bid must be attached to the written notification. As the case may be,
the envelopes must bear the inscription “WITHDRAWAL” and “REPLACEMENT OFFER” or
“MODIFICATION”. The notification of the modification, replacement or withdrawal of the bid by the bidder
should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids. Bids being requested to be withdrawn by bidders shall not be opened before returning to them.
NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and which

shall not be handed back to the bidders shall be transmitted alongside the other offers on the day of
opening.
- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage II) on a
date, time and at the venue specified in the Special Tenders Regulations, in the presence of Representatives of the
bidders concerned and who wish to attend. Representatives present during the opening shall sign a register or a
paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
“REPLACEMENT BID” are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting
the replacement and read to the hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be
opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting
the modification and read to the hearing of everyone. It is important to note that:-
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= All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any
variant (where necessary), the existence of a guarantee of the bid if it is required and any other details which the
Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the
hearing of everyone during the opening of bids shall be submitted for evaluation. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.
= Offers (and modifications received in accordance with the provisions of the article of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.
= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.
At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by ARMP an initialled copy of the offers presented by bidders.
1n case of petition as provided for by the Public Contracts Code, it should be addressed to the Public Contracts
Authority with copies being sent to the body in charge of the regulation of public contracts and the Contracting
Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the
chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any person
concerned with the said procedure before the announcement of the results. Hence, any attempt by a bidder to
influence the committee in charge of evaluation of bids or the Contracting Authority in his award decision may
cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board may, if
he desires, request any bidder to give clarifications on his offer. This request for clarification and the response
given are formulated in writing but no change in the amount or content of the offer is allowed, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the committee in
charge of evaluation during the evaluation in accordance with the provisions of the General Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and
the committee in charge of evaluation for questions related to their offers, between the opening of envelopes and
the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms, conditions and

specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or

reservation is that:-

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented offers that
essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not
eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall
not be considered during the evaluation of offers

During evaluation, the committee concerned shall:-
= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees are
furnished, if the documents were correctly signed and if generally the offers are in proper order.
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Hence, the committee in charge of evaluation shall:-

3 Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on the
content without recourse to external elements of proof.

= Ensure that the successful bidder, because having an offer substantially in conformity with the provisions of the
Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

= Verify offers considered essentially in conformity with the Tender File to correct the possible calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in
the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a Gross Error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by

the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations;
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.
¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of the General Regulations;
d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;
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f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.
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- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by Decree N2 2018/366 of 20" June 2018 to institute the Public Contracts
Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of five (5) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As
well, the Contracting Authority must notify the successful bidder of the signed contract within five (5)
days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
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according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in place of the guarantee, provide a statutory link or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be). They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED (Final Bills) by the Mayor Furu
awa Council and transmitted for payment into an account opened by the contractor to this
effect.

- Tasks to be executed are placed under the supervision of the Menchum Project Follow-up
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works.

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03

| SPECIAL REGULATIONS OF THE INVITATION TO TENDER |

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific to the works forming the subject of the invitation to tender
should complete or where necessary, specify the provisions of the General Regulations of the invitation
to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations.

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks in the
Construction of a block of two Classrooms and a regular office at Inclusive nursery school, Furu Awa in
Furu Awa Council area of Menchum Division, North West Region with the specifications as in the
Special Technical Conditions and in the Bill of quantities and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Mayor Furu Awa Council. The reference of this tenders
file is
NO _ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ccococececnee 2026 FOR THE OPENING OF A ROAD
FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION.
ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of
an execution deadline of the tasks involved between a minimum and maximum one hundred and twenty
(120) calendar days. The evaluation method features in the General Regulations. The execution deadline
proposed by the preferred bidder shall become the contractual execution deadline. For this reason, the
provisions of this article are such that the Divisional Delegate expects net advantages of shorter execution
deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2026 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Public works, for funding and
assigned to Furu Awa Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-
1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
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(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has (Bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) established in
conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:

Al The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)

A2 CATEGORIZATION-ATLEAST CATEGORY D.

A3 A Treasury Receipt showing the payment for the tender fee of one thousand (130,000) FCFA.

A4 An attestation of a bank account in the name of the company (enterprise).

AS5.  The original copy of a bid security (CDEC RECEIPT) in bidder’s name (Bid bond, or Certified
cheque, Bank cheque, Legal mortgage or Bank Guarantee) of one million (1,300,000) FCFA from
a bank accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire
pour I’ Afrique Central”) (see Model Form N° 04 for Jformat).

A6. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A7.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit).

A8  An original certificate of tax assessment certifying that the bidder owes no taxes.

A9  Original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

A10. A certified copy of certificate of incorporation

All. An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).

Al12. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model Form N° 13 for format

Al3. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al4. The Special Administrative clauses initialled and signed on the last page

2. ENVELOPE B-Technical Documents

Technical offer will contain: -
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP™) and the Special
Technical Conditions (“CCTP”)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title
It shall show clearly the means at the deeds, receipts, etc.
Bl | Equipment list | disposal of the enterprise to carry out the | NB- The equipments and tools

job (See Model form N° 12 for format) must be present at the site during
each phase of the execution
It shall contain: Attach for each person a CV

= Works Supervisor: At least a Senior | (signed and dated by the
Civil Engineering Technician with at | individual) as well as a certified
least 3 years’ experience in the field of | copy of highest diploma of each
construction or Civil Engineering | person concerned. Key Personnel
| Technician experience with at least 5 | shall include the Works Supervisor

B2 | Personnel list
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years’ in the building sector. Works Foreman and other
@ Foreman: At least a BAC F4 holder or | dependent on the bids of the
equivalence with at least 5 years’ candidate.
experience in the domain of building NB-All key personnel must
construction. present commitment of
availability duly signed &
certified by the National
Security Service (see Model
Forms N° 8 & N° 9 for formats)
Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
Methodology/ [the execution of works, that is, it shall show .
2 g " | Date, signature and stamp of
B3 | Organisation (learly the organisation of the enterprise bidder at theend of document
of works  |(methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO etc)
Sub- Information on the  sub-contractor Date and sign atureo of sub-
B4 contracting | (equipment, personnel, references, etc) contractor (only 30% of ~the
? i i contract can be subcontracted)
o il Site visit report containing coloured it . and St . by th’e
Site visit s 2 Managing Director and Works
B5 picture(s) of the Representative of the ;
KOst company conspicuously seen on site Supervisor of the company
ey P y (see Model form N° 14 for format).
Amount of works, copies of (1*
and last pages) and minutes of
List of similar jobs executed in the last three reception or attestation of effec’pve
References of ; realisation.  Include accessible
B6 : (03) years by the enterprise and/or other ;
the enterprise. | . i By . telephone number(s) of beneficiary
civil engineering works realised. : = =
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
B7 Te.chmc.al Provided in tender file. Initialled on every page and signed
specifications and stamp on the last page
3. ENVELOPE C- Financial Documents
No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and | Signature, date and stamp of bidder.
- Thestznder letier tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in
the price list, that is, the price list | Initials on every page and signed on
C2 | Unit price schedule (in accordance with the model and | last page. All pages must be stamped
stating prices exclusive of VAT | with enterprise official stamp.
in words and in figures
Bill of Quantities and | Detailed cost estimates of the Initials on every page and signed on
C3 Cost Estimad ks last page. All pages must be stamped
OR% ETUNAES ' with enterprise function stamp.
’ y Format to be completed
C4 Sills d;ﬁucle:f it showing detail breakdown of | Initials and stamped on every page
prices.
i : v Attestation of pre-financing | Date and signature of bank Manager in
C5 | Financial capability delivered by a  banking | charge.
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' institution ~ recognised by
MINFI/COBAC

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies, that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes,
that is, Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C:
Financial document. It shall reach the Furu awa Council office, Service of SIGAMP not later than
.................... at 10:00 am local time. The sealed external envelope shall be free of all identification
marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2026 OF ............. 2026 FOR THE OPENING OF A ROAD
FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION.
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting

Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of one hundred and twenty (120) calendar
days from the last date of for the submission of tenders, that is, the tenders shall be valid for one hundred
and twenty (120) calendar days with effect from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Furu Awa Council Internal Tenders Board in a single phase on the
.............. at 11: 00 am local time in the conference hall of Furu Awa Council. Only bidders or their
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic, that is, any bid which shall not comply with the requirements of the tender file shall
be rejected.
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ARTICLE 09: EVALUATION CRITERIJA

They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The non
respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit shall be rejected,;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification

of the said company shall be rejected.

- Absence of original or properly certified administrative document or documents certified more than one

time shall be given 48 hours to replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of (bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) or bid bond
not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge of Finance the
bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated enterprise
with the names of the other enterprises mentioned as well.
Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 75 % (non-respect of 75 % of the essential criteria);
- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent authorities
or by authorities who issued the originals.

(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of candidates to
execute the tasks forming the subject of the invitation to tender. They were determined in relation to the nature and
content of the tasks to be executed. Hence in the evaluation of: -

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the criteria

based on the following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 35

NB:
-Any Bid that shall not obtain 75 % evaluation in the technical documents shall simply be rejected.
Details of these main qualification criteria are specified in the evaluation grid found in the Special Tender
Regulations (RPAO).

-See Model Form N° 15 for evaluation grid
The essential criteria are as in the table below: -
- Table of content

GENERAL PRESENTATION - Presentation of all documents in required order

OF THE BIDS - Clarity of the documents
- Availability of colour separators

- Quality of the binding (spiral binding or slotting with transparent fly-
leaf on front cover recommended)

- Special Administrative and Technical Conditions present

_ List of contracts realised successfully in similar domain in the last

Jyears
EXPERIENCE OF THE - At least % of them in construction domain
CONTRACTOR - Copies (first and last pages) of at least 3 of the contracts (Jobbing
Orders)

- Atleast 3 copies of minutes of provisional acceptance present,
- At least 2 copies of minutes of final acceptance present
That is, Bidder’s experience with similar works.
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- Company’s organizational chart

QUALITY OF PERSONNEL - Project’s organizational chart
AND MANAGEMENT OF THE - List of personnel deployed to the project with works Supervisor being
COMPANY at least Senior Civil Engineering Technician with at least 3
years’ experience or Civil Engineering Technician experience
NB-All key personnel must with at least 5 years’ in the field of construction

of - Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 5 years’ experience in the
domain of construction.

- Certified copies of certificate(s) or diplomas of at least the key

present commitments
availability duly signed &
certified by the personnel

concerned personnel (Supervisor and Foreman) relevant to the works concerned
See Model forms N° 8 & Form N°9 - Curriculum Vitae (CV) of the above personnel signed and dated by the
Jor format individuals respectively (see Model form N° 10 for format).
- Commitment forms of Supervisor and Foreman (see Model form N°
09 for format).
That is, Qualification, skills and professional experience of key personnel
relevant to the works.
TECHNICAL EQUIPMENT - The list of equipment for the project
- List of tools for the project
NB- These equipment and tools - Proof of ownership or performance invoices that are to be hired.
must be present at the site - Description of equipment (giving mark, registration, etc)
before and during  each - Evidence of normal functioning of equpment
phase - A statement of present location of equipment

That is, Compliance with technical specifications of the tender file as well as
(o] "
See Model form N° 12 for format equipment and tools vital for the execution of the works.

~ Description of the organization of worksite and methods of execution
of works with technical details

- The planning (schedule of the execution of works)

- Site visit attestation (see Model form N° 13 for format).

- Site visit report (see Model form N° 14 for format).

- The duration for the execution of the works

- Environmental protection

- Security measures on site

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions as well
as work planning and schedule.

METHODOLOGY FOR THE
EXECUTION OF WORKS

(i) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for one hundred and twenty (120) calendar days from
the deadline set for the submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the service of SIGAMP in Furu
Awa Council.
ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same to companies that bought the tenders file.

Furu Awa, the

30



Copies :

- CHAIRMAN, Internal Tenders Board Furu awa
Council

- ARMP Bamenda (for publication and filing)

- Divisional Delegate of Public Contracts MCH (for
filing)

- CRTV

- Local Radio House(s), to facilitate publicity

- BILL BOARDS

- CHRONO

The Mayor Furu Awa Council
(Contracting Authority)
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER 1 GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entrepreneur)

Article 9 Content of works

Article 10 Service order and correspondence

Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor

Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER 11 EXECUTION OF TASKS

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection of the site

Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings and documents

Article 18 Equipment and personnel to be put in place

Article 19 Replacement of key personnel

Article 20 Modification to structures and temporal suspension of execution

Article 21 Materials

Article 22 Demolition of faulty structures and unapproved materials

Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the site at the disposal of the Contractor

Article 30 Security measures
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Article 31

Environmental protection

Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER IIl FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted
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Document N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the FOR THE OPENING OF A 14 km ROAD FROM TUNKA TO ECHIM, IN
THE FURU AWA COUNCIL AREA,MENCHUM DIVISION.
Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD
Decree N2 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2026 Public Investment
Budget under the supervision of the Ministry of Public works.

Article6: CONTENT OF THE JOBBING ORDER
It shall be composed of: -

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being: -

e Law N °96/12 of 5™ August 1996 relating to the framework law on environmental management;

e Decree No.2002/030 of 28™ January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards; Modified by Decree N©. 2018/366 of 20™ June 2018 to lay down
the Public Contracts Code;

e Order N° 093/CAB/PM of 5™ November 2002 to fix the amount of the bid bond and the purchase of
tender files:

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

e Decree N2 2018/366 of 20™ June 2018 to lay down the Public Contracts Code;

Circular N° 004/CAB/PM of 30™ December 2005 relating to the application of the Public Contracts
code;
Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31* January 2011 relative to the amelioration of the performance of
Public Contracts system,

e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the

changes of the economic conditions of Public Contracts;

e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual

consultants; .

e Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree

N°2001/048 of 23 February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;
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e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.

e Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

e Order N° 038 CAB/PM of 15™ May 2014 putting in force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e Circular N° 0001877/C/MINFI of 31* December 2025 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authorities for the 2026 financial year.
Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Article7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Mayor Furu Awa Council who shall be the Signatory

Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.

2. The Project Owner, that is, the Mayor Furu Awa Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Brigade at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, Mayor Furu Awa Council who shall address to the Senior
Divisional Officer for Menchum, periodic reports on the partial payments made, if any. These
reports shall present the state of the advancement of works, the financial situation (payment of the
deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager, shall be the CDO Furu Awa councilwho shall in collaboration with the
Project Engineer approve the execution program submitted by the Contractor and ensure the
technical specifications are respected during the execution and submit in maximum every two
weeks, reports to the Contracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of Public Works for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contraci(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

Article8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional head quarter of the Furu Awa Council ". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (c/0) the Divisional Officer for Furu Awa Sub Division of execution of the project.
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That is, within ten (10) calendar days following notification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).
- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).
- The local conditions, particularly those of supplying and storage of the materials.
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- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and to the
staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start execution be
bound to take up residence close to the work site. Failure to comply with this obligation or to indicate his new place
of residence by writing to the Project Engineer, any notification addressed to his company shall be validly done in
the office of the Mayor Furu Awa Council where the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be able to
take advantage of any mistake, omission or imprecision contained in the clauses of the Jobbing Order
at his own cost. He will regularize if the case arises, the damages without intervention of the
administration.

Field inspection of the installations of preliminary works like the information to be posted on site, fencing of

the site, etc and installation of the contractor with his/her personnel shall within fifteen (15) days from the

date of notification of the service order to start execution be carried out by Commission comprising of:

e The Project Owner or his Representative Chairperson

o The Contracting Authority (CA) or his Representative---------------- Member
o The Project (Contract) Engineer or his Representative-------------- Secretary

e Control Brigade MINMAP Observer

e DD MINEPAT-Menchum.............cccoeeeuueveeeeenneaeeaeeeee e ... Member.

¥ DO MIDDEVEL. vomsnmmomen spmamsmunssamammmsssmmm DY

o The Contract Manager (CDO Furu Awa)........ Member

e The Contractor Member
o The village Chief or Representative ............ s meannesiia e ODSCIVET

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by at least 2/3
of the commission members on site as well.

-If within fifteen (15) days from the date of notification of the service order to start execution site
installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of the contract
(ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial contract.

-In no circumstance shall the installation material paid for site installation be taken away by the
Contractor at the end of execution. The installation material shall become the property of the
Beneficiary Administration because the material has been paid for in the cost estimate contain the
contract.

[CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR
MOBILIZATION

The tasks that form the subject of the present invitation to tender, consist of all works foreseen in the bill of
quantities estimated for THE OPENING OF A ROAD FROM TUNKA TO ECHIM, IN THE FURU AWA COUNCIL AREA, MENCHUM

DIVISION
Time-limits for execution covers:

e Transfer of networks and traffic maintenance.
¢ Supply of materials;
e Realization of tasks;

Under no circumstances shall the duration for execution exceed one hundred and twenty (120) calendar
days except in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01)
year cannot undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall be
forwarded to the Contracting Authority, signatory of the contract.

37



Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring that
the contractor submit two (02) original copies of the registered contract and three (03) photocopies of the registered
contract within a maximum duration of twenty-two (22) days as from the date of notification of the contract
otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as follow: -

e One original copy to the office of the Contracting Authority
e One original copy to the office of the Regulatory Organ (copy to be given by the CA)

e One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum (copy to be given by the
C4)

e  One photocopy to the Divisional Delegation, MINEPAT Menchum (copy to be given by the CA) and
e One photocopy to the office of the Contract Manager (copy to be given by the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered contract and
three (03) photocopies of the registered contract to be distributed as stipulated in Article 13 above and submit a
copy each of an original copy to the Project Engineer and Project Owner. The contractor has as mission to assure
the execution of tasks under the control of a Project Engineer and in accordance with the rules and norms in force.
Hence, the contractor is responsible with regard to the administration, for the organization and the conduct of the
site, the quality of the materials and supplies used by him, their perfect adaptation to the needs of the site and the
good execution of tasks. Tasks will be executed in accordance with the plans and technical specifications, that is,
according to the rules of the art. To this effect, the contractor shall take all measures to provide all necessary means
to hire competent staff.

Hence:

*He shall within the thirty (30) days from date of notification of the service order to start work, submit to the Chief
of Service of the Contract for approval an execution program otherwise he shall pay penalties amounting up to
1/5000™ of the contract amount (ATI) for every calendar day of lateness. These penalties shall equally be applied
in case of delays after the deadline attributed for corrections to be made on the execution program. As well, these
penalties shall be applied on any stakeholder who delays the process of approving the execution program
submitted or who carries out abusive rejects of the execution program; In no circumstance shall the execution
program be rejected more than two (02) times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and people on
the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the site
because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his staff,
third parties, agents of the Project engineer, his material for the realization of the contract arising from this
present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the execution
of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site Foreman
at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that shall be available
to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works within the
prescribed time-limits.

Article 15 INSURANCE AND PROTECTION OF THE SITES
Civil liability

38



The contractor shall prove that he has taken out an insurance policy for damages of all sorts caused to third
parties
- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance issued to
the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution of
works, the contractor shall present to the Contract Manager for approval and reporting to the Contracting Authority
an attestation from an insurance company attesting to the full payment of premiums and contributions relating to
this invitation to tender otherwise all execution activities will be suspended without suspending the execution
deadline. After two months from the date of notification of the contract the Contractor has not complied, the
contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He shall make
sure that the populations stay away from the site, notably by demarcating the site clearly. He shall be held
responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses,
the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.
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These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After this
deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project Engineer for
designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of the
working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by the
contractor on the basis of the technical file. Before the final reception, the contractor will hand to the project
engineer three (03) copies of the plans of works really executed (“plan de récolement”) called as-built-plan with
one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the Contracting
Authority. In case of any replacement of personnel, the contractor shall replace personnel with personnel of at least
equal competence (qualifications and experience) or in case of equipment, with of equal performance and in good
working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent (50%) of his personnel without being liable to the procedure for termination of the contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by
both parties. the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be sure that
the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the contractor and in
case of replacement, the qualities of the personnel proposed shall at least be equal to that of the staff replaced in
terms of qualification, experience and competence otherwise such replacement shall attract penalties of 1/5000™ the
cost of the contract (ATI) independently of the procedure for validation of the new personnel. The unit price of the
new personnel shall be more by 25% that of the initial price. However, in case of any accident or illness, the
contractor shall immediately replace the personnel in question without delay and inform the Project Engineer,
Project Owner and Contracting Authority through the Chief of Service of the contract. The charges emanating from
such replacement shall be borne by the contractor and shall not interrupt execution. Hence, the above penalties
shall not apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these Administrative
Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes, suppressions and
additions to the structure as well as possible suppressions of some works without financial incidence necessary for
the proper execution and successful outcome of works. However, this shall be the subject of additional clauses and
shall not entitle the contractor to claim compensations or indemnity whatsoever, apart from those provided for in
the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the execution
of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and trials
that the Project Engineer may prescribe in accordance with the specifications of the contract.
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The contractor’s means of control, put in place by him at his own expense, shall enable him to carry out the
extraction, preparation or production on site, as well as on the construction site, to ensure constant, regular and
permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant with the
specifications of the contract and their replacement by the right materials approved following laboratory
tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non- compliance
with the requirements of the contract, with regard to the mode of execution as well as the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

In the case of compliance, the control engineer shall issue a compliance certificate based on the file presented by
the contractor or supervisor and the existence of a compliance certificate and pre-acceptance reports shall be
verified by works contract acceptance committee or by the follow-up and technical validation committee in before
deciding on the acceptance of the works or studies.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has applied
or intend to apply. He shall pay the required royalties and protect the Contracting Authority against any legal
proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as to
make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to works, on
the site, to workshops and any work place, as well as any place where the materials, manufactured products and
tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated representatives of
bodies in charge of payment shall have access to the site and to any information necessary for the achievement of
this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance with the
terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of his obligations
under the contract or order any task that may delay the execution of works or lead to additional payment by the
Contracting Authority or order any significant modification to the structure to be constructed. The Project engineer
shall have the power to prepare and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix quantities
for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the ~ Contract Manager, the approbation of execution documents within
seven (07) days otherwise Administrative Sanctions as per the regulations in force shall be applied on
him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed schedule
of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject to an
approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of the
contract;
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- Making a daily statement on works and supplies presented by the contractor;
- Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;
- Proposing solutions or specifications about works underway to the foreman or contractor;
- Making proposals for preparation of provisional or final acceptance to the Contracting Authority at the
request of the contractor;
Article 27:  PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall be a
works contract, project site meeting shall take place every week during which the report of each meeting shall be
signed on the site by the participants who shall each have right to a copy. A copy of the report shall be forwarded to
the Project Owner for appraisal and intervention on points not resolved, susceptible to perturbate the smooth
running of the operations. The contractor shall be bound to attend these meetings. Refusal to transmit the report
shall attract penalties of 1/5000™ per report, the cost of the contract of the Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or contractor’s
representative.

On a daily basis, entering in this record it shall include the following details:

e Administrative procedures relating to the execution and settlement of the contract (notifications, trial
results, daily statements);
e Weather conditions;
Receipts of materials and authorizations of all sorts;
Incidents or details of all sorts having some interest with regard to the future handling of the structures or
the actual duration of works;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to the site,
and visaed after each project meetings. For any claim that the contractor may make, only events or documents
mentioned in due time in the project record shall be taken into consideration. Any refusal to present, or any attempt
to destroy all or part of this journal or to forge it, shall give rise to sanctions. Whatever the case, the contractor shall
not take advantage of the impossibility to consult the project record.

e © o o o o

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices. garage. workshops, and
accommodations for personnel, quarries, borrow pits and paths shall be constructed only on premises approved by
the Project Engineer in agreement with the administrative and traditional authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall put at the
disposal of the contractor, free of charge and for the duration of works, the State private or public property
necessary for the project. State property put at the disposal of the contractor shall be cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security, fence
and guarding device necessary for a proper execution of works as demanded by the project Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in the
Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental protection.
Article 32: CLEANING OF THE SITE
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Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be performed
within thirty (30) days as from the date of acceptance, that is, before signing the payment documents (“décompte™)
or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit (pre-
technical acceptance) before technical acceptance. The visit shall include, among others, the following operations:

Controlling the quality and quantity of the structures constructed:

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;

Recording the folding up of the installations and cleaning of the project site;

Recording the completion of works;

Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend tasks to
be accomplished before the date of technical acceptance. The Contractor shall request for technical acceptance by
writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall be communicated to
the other technical committee members. The commission for technical acceptance shall be composed of:-

- Project Owner or Representative e et e ettt e aee e e e eee e en oo ... ChairpeTSON
- A Representative of the Contracting AuthOrity................cccecovveveevence e oo ... Member

- The Project Engineer or Representative... .............cc.coeetiereenie e e ennne e e .. S€CTERATY

5 THECOBEACIOR .ccoomeomammurmmammnmssmevssnssmesn et isisssins daamiss ey wone DICINDEE

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project Owner with
copies to Project Engineer and Contracting Authority. It shall be recommended to the Project Owner by the Project
Engineer and the date for it shall be agreed upon based on confirmation from the Contractor. The Project Owner
shall then invite members of acceptance committee made up of:

- The Project Owner or Representative...................c..c..ooeeev e ene . ... Chairperson
- The Contracting Authority or Representative.................................... Member

- The Project Engineer or Representative ......................c.coeeeee oo ... ... SeCTELATY

- The Contract Manager CDOFURUAWA............ccceveeevvveeenenene ... Member
- The Stores Accountant Furu Awa Council..................... .o cee e .. ....Member

- Control Brigade MINMAP .............covveveeieieiieiciciecce e e e oo ObseIver

o The COMMTACIOT. .. .. vee oo e eee e e eee e eee e ae e e eee e eee oo een oo MEMbET

- The Village Chief or Representative .......... veieiieeewe......Observer

During acceptance, the committee shall examine the reports of the pre-technical and technical acceptances and
carry on the acceptance if appropriate. The Secretary of the committee shall draw up a report which may declare
either of the following:

= Refusal of acceptance of works;
= Acceptance of works with reserve;
= Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed at least by 2/3 the
commission members on site as well.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three months)
and carry out at his expense repairs in due time of any disorder that may occur as a result of defects in the structure.
Hence, before the Contracting Authority, the contractor shall be responsible for any disorder that may occur to the

43




structure, except those resulting from fair wear and tear, even those which have not been recorded by the Project
Engineer. The contractor shall within twenty (20) days from date of information carry out the repairs identified by
the Project Engineer and/or Project Owner. After this deadline, the Project Engineer shall have the right to have the
repairs carried out at the contractor’s expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional acceptance and
carry on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance report signed on
the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare either of the
following:

» Refusal of acceptance of works because of reserves identified;

= Acceptance of works without reserve.

* In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the signature of the contract, the eventual costs will be borne
by the contracting parties.

[CHAPTER III- FINANCIAL CONDITIONS
Article 39: AMOUNT OF THE CONTRACT

The amount Of the CONTACE (esseeerererreerereorceccasens Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood ;
presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;
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Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender;

Prospecting for sources of materials, extraction, storing , drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree N2 2018/366 of 20™ June 2018,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

(b) The Mayor Furu Awa Council shall visa the payment documents before any payment can be
effected (FINAL BILLS);

(c) The Municipal Treasurer Furu Awa Council shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(e) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of the
Project Owner or the Project Engineer.

In respect of the above:-

* Mode of payment of works executed
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In view of the application of the law on collateral prescribed in the Decree N2 2018/366 of 20"
June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. In order to realize this:-

The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;
Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;
At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;
The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and payment shall be the CFA Franc.
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (Mayor furu Awa Council) who in turn shall verify and sign as a means to
order for payment and transmit to the Municipal Treasurer- furu Awa Council who shall
commit the State of Cameroon for payment to be carried out as defined in the contract in
respect to the information on the credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;
¢ Seven copies of signed Statements of work done;
e Acceptance report signed by 2/3 the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing
the visa of the authorising officer ;

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
> A location plan

> An attestation of localisation;

>

A Taxpayer'’s card;



> A Business licence;

> A clearance attesting to the payment of taxes;

> An attestation of solvency (non-bankruptcy), also called certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases camed out. Insuch a
case, for payment to be effected the contractor shall before the 5" of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINTP and MINFI.

* Venue of pavment of works executed

It shall be carried out by the Municipal Treasurer furu Awa Council.

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guaranteed at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The

amount of the final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:
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- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Link bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) calendar days, he
shall pay penalties amounting up to 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.

Article46:  PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within fifteen (15) calendar days as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:
1/2000™ of the amount of the contract per calendar day overrun, from the 1** to the 30™ day;
1/1000™ of the amount of the contract per calendar day, beyond the 30™ day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-
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e The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000'" of the contract amount (ATI) for every calendar day of lateness;

e The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;

e  The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

o The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

e The replacement of Key Personnel: 1f in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000™ the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

e Absence of Project Site Log Book: 1t shall attract penalties of 1/5000™ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

[CHAPTER IV: FINAL PROVISIONS

Article 50: RISKS. RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that need to be
recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the contractor
could not have reasonably foreseen or avoided, and which make works impossible and not only costly. In case of
force majeure, the contractor shall be relieved of his responsibility only if he has notified in writing to the Project
Engineer with copies forwarded to Project Owner and Contracting Authority of his intention of how the effect(s) on
execution arising from the Force Majeure should be treated. This shall be done before the end of the 20" day
following the event. The Project Engineer shall visit the site of the Force Majeure, carry out his own evaluation of
its gravity basing as well on the evidence given by the contractor and decide on the nature of force majeure and if
he considers that the Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete investigations and
decide on the way forward. In case where the Contractor solicited for suspension of execution or prolongation
of the execution duration and that the Project Owner validates the suggestion(s) of the Project Engineer, he
shall forward his suggestion(s) in a report to the Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete investigations
and take a final decision on the final way forward.
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Article 51:  SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct amicable
settlement. In the absence of an amicable settlement, any dispute relating to this invitation to tender shall be carried
before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree N©. 2018/366 of 20™ June 2018 to lay down
the Public Contracts Code and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of works
exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract:

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

VVVVVY VVYV

In case special commercial charges are provided for under the contract agreement, the contractor shall
reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from abroad to
Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of international
covenants and agreements at the expense of the contractor.

Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only afier it must have been read and
approved by the Contractor, visaed by the Municipal Treasurer, Furu Awa Council and signed by the Contracting
Authority. Its execution shall enter into force upon notification of the Contractor by the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (fotal height=2,80meters, width=1,20meters, board
thickness—2, 5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the entrance
of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

| FOR THE OPENING OF A 14 KM ROAD FROM TUNKA TO
| ECHIM,IN THE FURU AWA

| COUNCIL AREA,MENCHUM

| DIVISION

|

CONTRACTING AUTHORITY: THE MAYOR FURU AWA COUNCIL
| PROJECT OWNER: THE MAYOR FURU AWA COUNCIL

| AUTHORISING OFFICER: THE MAYOR FURU AWA COUNCIL
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| CONTRACT MANAGER: CDO FURU AWA COUNCIL.

| PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
| FOR MENCHUM

Bl 17 Con o R——
FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINTP)

| DURATION OF CONTRACT: ONE HUNDRED AND TWENTY (120)
| CALENDAR DAYS (04 MONTHS)

DOCUMENT N° 05

[ THE SPECIAL TECHNICAL CONDITIONS i

TECHNICAL SPECIFICATIONS FOR EXECUTION
This technical description of estimates is intended to define the content of THE OPENING OF A 14KM ROAD FROM
TUNKA TO ECHIM, FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

It specifies the quality of materials and the mode of execution in keeping with the rules and in compliance with
the constituent documents of the Tender file. Hence, this descriptive has as objective the definition of the
consistence of works to be executed in accordance with the plans and according to technical norms for the
construction of public infrastructure.
Description of tasks

The main tasks to be carried out shall be the following:
- Preliminary works
- Simple grading and widening of road to 7m
- Backfilling with lateritic soil 15cm thick

- Moulding of carrage way
- Supply and Laying of reinforced concrete Culverts.

Construction of masonry culvert chambers.
. Construction of culvert heads for reinforced concrete with dia 800mm
In the study and execution of the Jobbing Order, the successful bidder shall comply with the following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to this
invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms prescribed in
the DTU, the ARNOR norm.

ARTICLE B101 - DESCRIPTION OF WORK
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The work to be carried out includes the following operations:
The main tasks to be carried out shall be the following:

- Preliminary works
- Simple grading and widening of road to 7m
- Backfilling with lateritic soil 15¢m thick

- Moulding of carrage way
- Supply and Laying of reinforced concrete Culverts.

- Construction of masonry culvert chambers.

- Construction of culvert heads for reinforced concrete with dia 800mm

Article B 200 - Qualities and Preparation of Materials Used

General

The control tests and execution studies prescribed in this CCTP will be the responsibility of the Co-contractor, who
is required to submit the results to the Contracting Authority for approval. Samples of materials and equipment
which have been retained by the Project Manager will be kept in the premises of the project manager on the site.
Article B201 - Aggregates for Mortars and Concrete

The aggregates for mortars and concretes must meet the requirements of the French standards cited in the CCTG
fascicles 65. The aggregates will be of uniform quality and without excess of flat or elongated pieces, dust or
impurities.

In addition, it is specified that the size of the gravels for concrete will be at most equal to 25 mm. This maximum
size will be reduced to 15 mm in the rubbed areas.

However, in massive structures and with the express agreement of the Project Manager, the maximum size may be
increased to 40 mm.

Concrete 0/25 will consist of at least three classes of aggregates, the particle size curves being taken from the
following series of strainer dimensions, expressed in millimetres: 2 - 4 - 63-10-200r3-5-8-12.5-15-25.
The sands will be of good quality, stable, clean and free of dust, shale, clay or organic debris. They should not
contain more than 3% of fine elements passing through the 80-micron sicve.

No grain should be larger than 6.3 mm. The equivalent of sand must be greater than 70.

The aggregates are stored in such a way that the different classes cannot mix. Mud and dust contamination should
be avoided. Good drainage of stocks should be ensured.

The quality and granulometry of the aggregates must be subject to the approval of the Project Manager. This
approval will only be acquired after the resistance tests on concrete test pieces carried out with the proposed
aggregates have proved satisfactory.

Article B202- Hydraulic Binders

The cement used in the composition of ordinary or reinforced concrete and mortars will be of the class

CPA 325 or CPJ 35. The use of aluminium cement will not be authorized as well as the cement mixture.

The cement should be stored in dry, well ventilated and effectively protected from the weather. The floor of the
wooden or concrete premises will be at least 20 cm above the ground to avoid any rise in humidity. Each supply
should be stored separately so that it can be easily identified and checked.

The cement must be used in the delivery order or as indicated by the Project Manager. The piling of the cement in
bags will be done on a maximum height of 2 meters.

The tonnage of cement stored must be sufficient to ensure a consumption of at least one month during the site's
activity. Any cement showing traces of humidity or setting will be compulsorily removed from the site.

Article B203 - Admixtures

The possible use of admixtures for making concrete will be subject to the approval of the control engineer. The
adjuvants must be used in accordance with the prescriptions of Fascicle 65 of the CCTG, in particular with regard
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to the maximum dosage, the precautions to be taken and the contraindications. Chlorine additives are prohibited, air
entrains must be approved by the Project Manager.

The implementation of the adjuvant must be such that it is guaranteed against any abnormal concentration, for this
purpose, the mixing of the adjuvant and the mixing water will take place in the tank or in an auxiliary tank which
will be fitted with a sufficiently powerful autonomous stirring device in constant movement.

Any additives used by the other party and supplied by him on the site must give rise to the presentation of a
certificate of origin, indicating the deadline beyond which these products must be discarded.

Article B204 - Cure Products

Any curing products used for concrete will be subject to the prior agreement of the Project Manager and will
comply with the prescriptions of Fascicle 65 of the CCTG

Article B205 - Composition of Concrete and Mortar

B205.1 Concrete

The concrete used for the construction of the works will meet the following specifications:

Designation dosage in Destination Resistance to 28 | Report W /C
cement per m3 days maximum
- Compression
- Mini traction
Common  concrete | 200kg Concrete of cleanliness 0.70
BO)
Quality concrete 1 | 250kg Concrete form 18 Pa 0.60
(BQD) 1.8 MPa
Quality concrete 2 | 300kg For the parts of works not | 23 MPa 0.55
(BQ2) armed or lightly armed 2.05 MPa
Quality concrete 3 | 350kg For works or parts of | 27 MPa 0.55
(BQ3) reinforced concrete structures | 2.32

The cement dose indicated in the table cannot be reduced even if the resistance of the tests exceeds the prescribed
values.

a) Consistency

The consistency of BQ2 and BQ3 quality concretes will be measured with the AGTM cone, the subsidence will be
less than Scm. The other party must in all cases have the necessary equipment to ensure satisfactory vibration of the
concrete.

b) Composition

The study of the composition of concrete is the responsibility of the other party.

The Co-contracting party must present its proposals to the Project Manager and submit the particle size
composition and the volumes of water to be incorporated per cubic meter for its approval, in good time to comply
with the contractual execution deadline.

The other party has a period of fifteen (15) working days from the notification of the market to present the
composition of the concrete.

The Project Manager will formulate his observations or give his approval within a period of seven (07) working
days from the date of receipt of the Co-contractor's proposals.

Following approval by the Project Manager of the proposed concrete compositions, the Co-contractor will carry out
mixing tests for each quality of concrete indicated. The tests must correspond to the manufacturing conditions on
site.

The other party will only apply mixtures approved by the prime contractor.

B205.2. mortars

Depending on their destination, the mortars will have the following compositions:

M400: Mortar with 400 kg of cement per cubic meter of sand. It will be used to produce coatings for facings seen
from structures (manhole cover slabs, superstructure structure).
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M500: Mortar with 500 kg of cement per cubic meter of sand supplemented with Sika N1 product according to
dosage prescribed by the manufacturer and subject to the approval of the Project Manager. This mortar will be used
for interior plastering waterproofed works.

M600: Mortar dosed with 600 kg of cement per cubic meter of sand. It will be used for all seals (metal profile
descending steps, etc.) and for repointing masonry

Mortars will be made mechanically or, exceptionally, manually for very small quantities. The manufacturing
equipment must provide the same dosing guarantees as for concrete.

Any mortar that has started to set or is dried will be rejected and should not be mixed with fresh mortar.

B205.3 Checking concrete

The Co-contracting party is responsible for carrying out the study tests and the convenience tests in good
time to comply with its contractual obligations relating to execution times whatever the results of the said
tests.

The test picces will be produced in approved molds. Transport to the control laboratory of the convenience and
information control test pieces will be carried out by the other party.

The concrete checks will be carried out according to the services in the table below:

Concrete class | Number of test pieces to | Compression Frequency of trials | Fresh concrete
collect Traction consistency
BQ2 300 kg Per day of concreting 2 trials at 7 days | 2 trials at 7 days 1 per Y day
- cylinders concreting
6 prisms 4 tests at 28 days 4 tests at 28 days
BQ3 350 kg Per day of concreting 3 trials at 3 days 3 trials at 3 days 1 per %2 day
10 cylinders 2 trials at 7 days 2 trials at 7 days concreting
10 prisms (at the request | 5 trials at 7 days 5 trials at 7 days
of the engineer)

Works or parts of works, for which the tests thus carried out would show resistances lower by 15% than the
required resistances, will be refused.

Article B207 - Compaction and Mixing Water

The supply of water is the responsibility of the other party. The proportion of materials in solution or in suspension
in the compaction water must be low enough so that it does not cause a reduction in the qualities of the earthworks
on the road.

The water used for both mixing and compaction must have the physical and chemical properties fixed by the
standard defined in the specifications of Fascicle 65 of the CCTG It must not exceed a temperature of 30 ° C and
must not contain more than 2 g of dissolved salt per liter.

Doubtful waters will be subjected to chemical analysis by the care and expense of the other party.

Article B207 - Steels for Reinforced Concrete

The steels used for reinforced concrete will be the following:
Steels with high adhesion Fe400 conforming to the standards mentioned in the booklet 4 under title 1 of the CCTG
Minimum elastic limit: 400 MPa
For each supply of steels intended for works, the Co-contracting party will provide certificates indicating the results
of tests undergone by the materials. If test results are not available, the Project Manager may refuse its use. The
steels will be securely attached in bundles. The bundles must be clearly marked with the supplier, quality, delivery
date and length, diameter and number of bars.
Reinforced concrete steels will be stored on supports above the ground and will be protected against rust, oil and
other harmful influences.
Article B208 - Formwork
The formwork will consist of metallic elements, wood or any other equivalent material. They will be subject to the
approval of the Project Manager.
The formwork for slabs, rafts and walls that remain in view will be smooth, ensuring smooth and regular surfaces.
They will comply with the prescriptions of Fascicle 65 of the CCTG
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ARTICLE B209 - SHAPING OF REINFORCED CONCRETE REINFORCEMENTS
The conditions of use of the reinforcements must comply with the prescriptions of booklet 4, title 1 of the CCTG
Article 21 of Fascicle 65 of the CLC is supplemented as follows:
When it is necessary to constitute a reinforcement with several bars, the joints are distributed over a certain length
so that, in a section, there are at least 2/3 of the continuous bars being admitted that the overlap of the
reinforcements to improved adhesion will comply with the requirements of the reinforced concrete rules in force.
Immediately before installation, the steels will be clean and rust free. The reinforcements will be well fixed so that
there is no risk of displacement during the pouring of the concrete. Are forbidden: deliberate folding and unfolding
of reinforcements, assembly of reinforcements by welding.
Article B210 - Backfill Materials
B210.1 - General information
The materials used in embankments must have the following characteristics: Content of plant elements less than
1%
Grain size: no elements greater than 100 mm; Plasticity index: less than or equal to 40;
Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for compaction to 95% of
OPM The index bearing CBR is measured after 04 days of imbibition; Linear swelling: less than 3%.
It is the Contractor's responsibility to do all geotechnical studies at its expense on the soil in place and on the
borrow places whose sites it will have searched for. The geotechnical studies which may be made available to the
other party by the project manager are only given for information.
With regard to soils whose water content, at the time of use is too high to allow the minimum admissible
compactness to be obtained, the other party will take all the necessary measures to acrate and reduce the water
content to a value close to the optimum.
In addition, in floodplains, the base of embankments will be executed up to the height of the highest water with
sand or any other equivalent material in order to accelerate the consolidation of the soil in place and to constitute a
draining layer allowing the water circulation. The draining material should not contain more than 10% of fine
clements. This provision is not valid for embankments serving as a dike for which the materials must be submitted
to the approval of the Control Engineer.
B211 - Materials for embankment bodies
The embankment bodies will be made with the materials coming from the excavated material (vegetable and
micaceous soil excluded). In case of poor quality or insufficiency, materials from the best loans approved by the
Project Manager will be used, in accordance with articles B212.1, B325 and B326 of this document.
Article B212 - Materials for Foundation and Base Layer
The definition of the road body structures will be finalized in agreement with the Project Manager before the start
of works.
The foundation layer will be executed:

- In lateritic gravel with a PI lower than 30 and a CBR higher than 35

- In natural grave reconstructed according to proposals allowing to obtain an IP lower than 30 and a CBR

higher than 35.

- The base layer will be executed:

- Lateritic gravelly reconstituted according to the characteristics defined above

- The materials for the foundation and base layer must meet the specifications indicated in the table below,

0250 90 50
0125 100 85
0063 100 96

Article B 214.1 Gravel

The gravel used in the filters must be clean, healthy and durable. The particle size depends on the sand
used for the filter and must comply with the following characteristics:

(D 50 gravel / D 50 sand) included 12 and 58
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(D 15 gravel / D 85 sand) included 5 and 10
(D 50 gravel D 15 sand) included 12 and 40.
The Contractor will present to the Project Manager a sample of the gravel + which he proposes to use for

the filter.
B215- Water drainage
FOUNDATIONS BASED TESTS
CBR after 4 days of imbibition and one
dry density corresponding to 95% OPM >30 > 60 1/1000 m?
Percentage of fines (elements at 0.08mm) >35 > 30 1/1000 m?
Plasticity index <30 <25 1/500 m?
Swelling <2% <2% 1/1000 m?
Proctor density >19 >1.9 1/1000 m?
Organic content <2% <1% 1/2000 m?
Simple compression resistance T1 | T2 | T3 | T4
- Rc (3 days of air cleaning, 4 days of 1/2000 m?
’ 5 |8 |17 |7
soaking
- Rc (7 days of air cleaning) 5 |15 120 120
Tensile strength (7 days of air cleaning) 1 |1 15 |15 1/1000 m?
/
Granulometry 0.08mm (see LADN 1987)
Sieve -% passing 35% max 0.08mm 1/1000 m?
35% max
Shape - Angularity% elements such as / / 1/2000 m?
G/E<1.58
Sand equivalent / / 1/1000 m?

Article B213 - Materials for Backfills under the Foundation
The materials for embankments under foundation of works or channels must come from a loan approved by the

Control Engineer. The materials must be clean and healthy and meet the following characteristics:

Content of plant elements less than 1%.
Grain size: no
Plasticity index: less than or equal to 40.

Lift: the index bearing immediate CBR (natural W) must be greater than or equal to 10 for compaction to 95% of

the OPM Linear swelling less than 3%.
Article B 214 Sand

The sands making up the filter must be clean, healthy and durable and must not contain any appreciable quantity of

elements

greater

than

platelets or needles. Their grain size curve should correspond to the following table:

SIEVE (mm) PASSING

Maxi Mini
4000 8 0
2000 10 0
1000 20 3
0500 50 10

The Co-contractor must, under his responsibility, organize his site so as to get rid of all kinds of water, maintain the
flows and take all necessary measures so that they are not detrimental to the temporary works necessary for the

evacuation runoff or infiltration water.

The other party is required to have sufficient and effective suction pumps on site.

Article B216 - Discharges

100

All products and materials to be removed from the site may be deposited at the expense of the other party:
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At the public dump in agreement with the Project Manager and the Contracting Authority,

In a place specified by the Project Manager on the municipal territory,

In a place proposed by the Contracting Party with the agreement of the Project Manager

The cuttings put in permanent deposit will be equalized and leveled according to the indications of the Project
Manager

Article B217 - Stripping of Vegetable Land

The contracting partner will strip the topsoil in the uncovered terraced areas, including the following operations:
Extraction and loading

Transport and storage in places approved by the Project Manager for reuse for planting operations

Article B218 - Land Movements

The Co-contractor will submit to the approval of the Project Manager within fifteen (15) days from the
date of commencement of work, a land movement project.

This project must indicate in particular the deposit zones, the transport distances, the volumes of earth transported
and the quality of the materials, defined by geotechnical tests at the expense of the other party.

B219.1 - Method of carrying out cuttings Excavation in loose ground

Excavation in soft ground corresponding to the first four categories designated above will be carried out using
mechanical equipment. They will be sorted and placed in storage near their place of reuse or evacuated to the
landfill if they are not reusable. Compaction of the form must be carried out so as to obtain a density equal to 95%
of OPM over a thickness of 30 cm.

If the purges are necessary, the excavations will be carried out to the depth set by the Project Manager. The
theoretical dimension of the cuttings will be made up by adding good soil which will be set up.

B 220. - Different categories of embankments

Embankments are classified into four categories:

- Category 1: Compacted embankments (IP <40 and CBR> 10)

- Category 2: Embankments in flood zones or swamps (IP <40 and CBR> 10) with interposition of a draining layer
- Category 3: Embankments for form layer (IP <40 and CBR> 15)

- Category 4: Embankments deposited (IP> 40 and CBR <5).

B 220.1 - Origin of materials

The materials used in the construction of the embankments will come either from the excavated material or from
the quarries or borrow areas proposed by the Co-contractor and approved by the Project Manager.

B220.2- Method of carrying out embankments

Embankments on ordinary terrain must comply with the specifications of article B210. They will be leveled over
their entire width for the execution of the slopes (or by half if necessary), in layers having a slope of 2%, on which
earthmoving and transport equipment having been assigned to their execution will circulate so as to exert on them a
compression distributed as uniformly as possible.

The materials will be used in layers of maximum thickness, measured after compaction, of 20 cm over the entire
width of the backfill up to the coasts provided by the plans and profiles.

The slope profile will be obtained by the excess backfill method, the training should be treated so that no hocks or
irregularities appear. The slopes must be compacted to 90% of OPN (Optimum Proctor Normal).

The work must be carried out in such a way that after compaction or compression, the profiles indicated are
produced to the tolerances.

It is expressly specified that the earthworks will be restarted each time the degree of compaction required. The
materials will be used with a water content 1% higher than the optimal content and with a tolerance of more or less
3%.

The slopes will be protected against erosion until they are received.

Article B 221 - Compaction

Unless a specific exemption has been granted or prescribed by the Project Manager, the embankments will be
methodically compacted with layers of maximum thickness, measured after compacting, 25 cm thick.

Each layer will be received before the next one is executed. The method of compacting will be subject to the
approval of the Project Manager.
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All the equipment that the Co-contractor proposes to use will appear on the list of equipment which will be
attached to the offer. This list will mention the technical characteristics of the machines. Before any start of
execution, the other party will calibrate its compaction equipment, the Project Manager will check the results of
this operation.

The water content of the soil before implementation on the site must be able to be recognized regularly,
continuously and safely. The compaction will be checked daily and at all requests from the Project

Manager.

The approved materials which constitute the layers treated on unloading must be homogenized and scarified. If
necessary, motor grader and harrow. The materials will be brought back within the range of water content
necessary to obtain the prescribed dry density taking into account the necessary compaction energy (site test
diagram), if they are too dry, the materials will be watered with regularly before and during compaction operations.
On the contrary, if the materials prove to be too wet, the other party may reduce them to an acceptable content by
prior desiccation activated by mechanical ventilation, harrowing or plowing. Otherwise, the site will be halted if the
company does not accept the obligation to open a new loan deemed satisfactory. In any event, these soils will only
be implemented with the agreement of the Project Manager, who may prescribe their evaluation outside the site and
who remains the sole judge of the duration of the site's stoppage. This will be extended until the soils to be used are
in the conditions necessary to obtain satisfactory compaction without the other party being able to consider that it is
justified in claiming any compensation whatsoever for fixed assets.

It is expressly specified that the earthworks will be interrupted each time the degree of compaction required in this
article cannot be ensured. The materials will be used at a water content close to the optimal water content to within
+ 2%. Account should be taken of the evaporation which in the dry season is significant.

The different minimum degrees of compaction to be carried out will, for 90% of measurements, be greater than the
following values:

Mini Tolerance (10% measurement)
- Soil receiving the embankments 90% OPM 88% OPM
- Embankment body 90% OPM 88% OPM
- Last layer of embankment (thick form | 95% OPM 92% OPM
layer. 30cm)
- Foundation layer 90% OPM 95% OPM
- Basecoat 95% OPM 96% OPM

In the event of deterioration due to the compaction of the embankments or the insufficiency of their characteristics,
the Co-contracting party cannot in any way turn against the Client and must take back at its expense the
deteriorated areas.
All measures will be taken to ensure the evacuation of runoff water without gullying and without harming riparian
properties.
Article B343 - Control of Profiling and Thicknesses
These controls will be carried out in the presence of the Contracting Party and the representative of the
Project Manager. These points will be materialized by metal points leveled at the level of the roadway and
indicated by a circular mark of white paint of 0.10 m in diameter with profile number corresponding to the project.
a) Longitudinal profile
No point of the axis of the finished roadway must deviate more than lcm more or less from the longitudinal profile
of the project approved. These checks will be made every 200 m. The frequency can be increased at the request of
the Project Manager.
b) Cross section
For streets where the width does not exceed 7 m, a circle with the theoretical profile of the roadway, applied in a
plane perpendicular to the axis, should not highlight points located more than 2 cm below the edge of the hoop.
It is specified that this control will be carried out only once over the entire width of the roadway by means of a full
circle and not by means of a semicircle applied successively on the right part and the left part.
When the width of the roadway no longer allows the use of the template, the control will be done using a level. As
a general rule, no point on the road should be more or less 2 cm from the theoretical coast.
¢) Thickness
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This check will be carried out by three holes in the different layers on the same cross section, a hole in the axis of
the road 1 m from the edge of the sidewalk.

The profiles will be spaced 100 m from each other, unless otherwise directed by the Project Manager. In any case,
the thickness achieved may not be less than the thickness prescribed or defined by the Project

Manager.

If the average thickness of the section is more than 0.25 cm and less than 1 cm less, a price reduction will be
applied.

Beyond this, the other party must use an additional layer, at least compensating, the thickness of which cannot be
less than 3 cm.

DOCUMENT N° 06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTERI GENERAL PROVISIONS

Article 01- General
Article 02- Definition and consistency of prices

Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the
contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:
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- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.



Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE OPENING OF A 14 km ROAD FROM
TUNKA TO ACHIM,FURU AWA COUNCIL AREA OF MENCHUM DIVISION,
NORTH WEST REGION.

0 Unit Unit
N DESCRIPTION UNIT | Q'TY | pricein | pricein
figures | words

100:PRELIMINARY WORKS

101 | site installations Is 1
102 | Supply and withdrawal of equipment Is 1
103 Production of execution plan and as built Is 1
plan
104 | Project information sign post Is 2
SUB TOTAL 100
200:EARTHWORKS
201 -S/rlilnple grading and widening of road to Ml | 14,000
202 | Backfilling with lateritic soil 15cm thick | M2 | 14,000
203 | Moulding of carrage way M2 | 14,000
SUB TOTAL 200
300:DRAINAGE
Supply And Laying Of reinforced
301 concrete Culverts il 18
Construction of masonry culvert
302 | ambers U | 60
Construction of culvert heads for
303 reinforced concrete with dia 800mm K &0
SUB TOTAL 300

SUB TOTAL 400
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DOCUMENT N°07

BILL OF QUANTITIES AND COST ESTIMATE FOR THE OPENING OF A 14 km ROAD
FROM TUNKA TO ACHIM,FURU AWA COUNCIL AREA OF MENCHUM DIVISION,

NORTH WEST REGION.
NO DESCRIPTION UNIT | Q'TY ;J::;te TOTAL
100:PRELIMINARY WORKS
101 | site installations Is 1
102 | Supply and withdrawal of equipment Is 1
103 | Production of execution plan and as built plan Is 1
104 | Project information sign post Is 2
SUB TOTAL 100
200:EARTHWORKS
201 | Simple grading and widening of road to 7m Ml | 14,000
202 | Backfilling with lateritic soil 15c¢m thick M2 | 14,000
203 | Moulding of carrage way M2 | 14,000
SUB TOTAL 200
300:DRAINAGE
301 gl:f]’sgt ;And Laying Of reinforced concrete wi 0.6
302 | Construction of masonry culvert chambers U 2.0
303 Construction of culvert heads for reinforced U 20

concrete with dia 800mm

SUB TOTAL 300

SUB TOTAL 400

TOTAL WITHOUT TAXES

VAT: (19.25% )

AIR: (2.2% or 5.5%

TOTAL TAXES

TOTAL WITH TAXES INCLUSIVE (ATI)

NET TO BE PAYABLE

ESTIMATE CLOSED AT.: ........... FRANCS (........) CFA

DOCUMENT N° 08
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must

include the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

¢. Cost in dry price of the supplies necessary for the site;

d. Cost of local and expatriate labour;

e For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry

(where need be), etc:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority:

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

Total C1

B. Overheads of the head office

- Head office overheads ------

- Financial overheads @ ------
- Risks and profits -

Total C2

Sales coefficient K = 100/ (100-C) with

C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the
elements mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN

Description:
) ) . Total < Activities'
Price N Daily output Unit aquantity Unit Duisation
CATEGORY NO Daily | ymper | FA14 M0 | \NMOUNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site 10% Dx10%
E Expenses
General Head Office 504 Dx5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding G+H
P Taxes
Unit Bid price
A\ Excluding Taxes P/Qty
DOCUMENT N° 09
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
e Paix - Travail - Patrie

ARRRRRRXRRRRAAR

REPUBLIC OF CAMEROON TRAVAL

Peace - Work - Fatherland

ERRAARRERERRRAR

MINISTRY OF DECENTRALISATION

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

AND LOCALDEVELOPMENT (SR | 7O D"V Lolllnll
NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM
FURU AWA COUNCIL COMMUNE DE FURU AWA
JOBBING ORDER N° /JO/MINDDEVEL/FAC/FACITB/2026 of 2026
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO JONIT/MINDDEVELFAC/FACITB/2026 OF ............. 2026 FOR THE OPENING OF A 14 KM ROAD

FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION

PROJECT OWNER MAYOR FURU AWA COUNCIL
AUTHORIZING OFFICER: MAYOR FURU AWA COUNCIL

CONTRACTOR (HOLDER):seassassassnssnnss P.O BOX ......... TEL. seesesansase Fax? cococeees
TRADE REGISTER N° (N°R.C.): sesessssassessnsnansnsnsasassnnsnnns cnnanens

TAX PAYER N° seasssssnuns crersrsssnssvsssRsananas -

BANK ACCOUNT N°: seavensensss AT .ceeceesnnnnens (BANK) AGENCY OF: wccssessnans

PURPOSE (SUBJECT): FOR THE OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA
COUNCIL AREA,MENCHUM DIVISION DURATION:
NINETY (90) CALENDAR DAYS (THREE MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2026 PUBLIC INVESTMENT BUDGET, -REPUBLIC OF CAMEROON
VOTE OF CHARGE N ..o
EXPENDITURE AUTHORIZATION N°: ..........
DATE OF ENTRY INTO THE CONTRACT: ...

DATE OF SIGNATURE
DATE OF NOTIFICATION: ...t it e et caneen e
DATE OF REGISTRATION: ... ....c.ocitimmimuescenmenneniotvinieisne e sne e

BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR FURU AWA COUNCIL
(Contracting Authority), HEREINAFTER REFERRED TO AS “THE ADMINISTRATION”



ON THE ONE HAND,

AND:
TI_IEENTERPRISE (Company): lllllllllllllllllllllllIPOBOX ssEEEEREREN IIIITEL SEEEEENEENEENEENENEENENEES
TMDE REGISTERNO mo RC): SN SN NE NN EREEES IITAXPAYER N° SEEEEEEEEEEREERNERES
BANK ACCOUNT No: llllllllll SESEEEEEEREREEN sEsEEEEn IAT SESEEEEEENEEEENEEEEEENEENREREERES sEEEEREEEER (BA”K)
AGENCY OF : lllllllllllllllllllllllIlllllll.llllllllllll
REPRESENTED BY MISTER Wr-) SEEEEEREENNSRENEREENRRERNNES IIIIIIIIIHEREINAFTER REFERRED TO AS
“THE CONTRACTOR
ON THE OTHER HAND,
IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

CONTENTS
Title I . THE SPECIAL ADMINISTRATIVE CONDITIONS
TitlellT : THE SPECIAL TECHNICAL CONDITIONS

Title I : THE DETAILED COST ESTIMATES

Page N° __ and last page of Jobbing Order N° ____/JO/MINDDEVEL/FAC/FACITB/2026 OF
N /2026 signed following an Open National Invitation to Tender N° N2 /ONIT/
MINDDEVEL/FAC/FACITB/2026 OF .. ..2026

FOR THE OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM
pivisioN EXECUTION DURATION: Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA
NB: This Jobbing Order is signed in the amount of FRANCS CFA (All taxes inclusive ATI)
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE MAYOR FURU AWA COUNCIL

(CONTRACTING AUTHORITY)

Furu awa, the Furu awa, the

REGISTRATION




DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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FORMN° 1:
DECLARATION OF THE INTENTION TO TENDER

(HERE)

COMPANY’s LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

L, the undersigned Mr, . ...
10 (0) 17510, TSRS SR —

RGO, ... ... oot 58 S S a A ao S s

In my capacity as General Manager of ........................... P.O.BOX ......

Hereby acknowledge receipt of the file for

Fiscal stamp

1500

TIRIR b 2 O w—

Tender Notice

O

CoNCEIMING The .. ... .. oot et et e e o ot e e e e e

And hereby declare my intention to tender for the said contract.

TIOD B s ssmmscmmummmi s som s sponsmennnss (OIL TG s s smpmsnmmammsmssumavors

General Manager
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FORM N° 02

THE MODEL TENDER LETTER

I (We) the undersigned ...........com s e ns sos ssvsssson bonmosmsives semes ass son son sonsnsissnsnenns sassnsisnsisbsies
Acting in the capacity of .............cooooiiiiiiiiiniiiiii s in the name and on behalf of...............

At RCNC. .....................by virtue of the power
vested in me (us), resident at ................ (Town) .................., P.O.Box... ... , telephone N°.
... after having studied all the documents of the tender file relating to the Invitation to Tender
N° ... andafter having assessed in my (our) point of view and under my (our)
responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender

and commit myself (ourselves) to carry out works FOR THE OPENING OF A 14 KM ROAD FROM TUNKA TO
ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION

in keeping with the terms and conditions of the tender file in return forthe sumof............ FCFA
Coovoeeeee e e e eee e ... Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated
are tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the

national currency (FCFA) in  account No..........ovev...... Opened in the name
of ooy in the  Tecords of . (Bank)

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
. Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.
D YsTi -3 | SR o ) ¢ N m——

Fiscal stamp
Signature(s)

Bidder(s) 1500
For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned .. .. ... .................. ) (Name, first name and siatus)

For companies without a legal status, indicate:

« We, the undersigned, ... ... ... ... ... .. . oo e oo vee s coe e ees s e s o s e e D
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves ... ..... »
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee; NO. ....uwmn v son sewarosarmnns
To: The Mayor FURU AWA Council,

Invitation to Tender No. ............cco..e.
BID BOND FOR THE EXECUTION OF THE OPENING OF A ROAD FROM TUNKA TO ECHIM, IN THE FURU AWA
COUNCIL AREA,MENCHUM DIVISION
The Contractor (5) ........ vererr.......hereby submitson ......................... 1o the

Mayor Furu Awa Council a bid relating to the OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,IN THE
FURU AWA COUNCIL AREA,MENCHUM DIVISION

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Mayor Furu Awa Council acting in the capacity of Contracting Authority, a bid bond amounting to

By this guarantee, we the undersigned,(7).............ccecee oo oo e With OUT registered office in

... arecommitted towards the Mayor Furu Awa Council, through the bidder for

the sum of CFAFrancs ..............cccooeeeee (iRIGUIES)... oo i
SRR . 7

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor Furu Awa Council, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he
took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor Furu Awa Council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in

case the company shall be the successful bidder, after presentation of the performance bond which shall
be kept by the Mayor Furu Awa Council.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

DONE AL . oc ossrsimwnamanmmmsmanisny OIN sawans san ses S5 SETRTIGEH
IMI (MESSIS). .. oo et aee e e e e e e e eee s
Signature(s) & SAMPS: c....ovuvesssmvvmwumne s sxs sovs
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 04

MODEL BID BOND
Whereas (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after

called “the bid™)
KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter

called “the Bank”, are bound onto the Mayor Furu Awa Council (hereinafter called “the Contracting
Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if
our client refuses or incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his
demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of

bid validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference:of gnarailed W, ... coswmmmmmmmmemismmernsass

To: THE MAYOR FURU AWA COUNCIL

Invitation to Tender No. ...................

PERFORMANCE BOND FOR THE EXECUTION OF THE OPENING OF A 14 KM ROAD FROM TUNKA TO
ECHIM, IN THE FURU AWA COUNCIL AREA, MENCHUM DIVISION

We. ... (Bank)havebeen informed thata contracthas been signed
between the Mayor furu Awa Council acting in the capacity of Contracting Authority, ;1111 I

........., acting as contractor for the OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM, IN THE
FURU AWA COUNCIL AREA, MENCHUM DIVISION

In compliance with the provisions of Contract N°. ... ........., the contractor is bound to present to the
Mayor Furu Awa Council, Contracting Authority, a performance bond for the execution of work,
covering security, commitments and other obligations incumbent on the contractor under the contract,
worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

WE, oooieeieeiieiiiiieiiieeieieee oo .(bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor Furu Awa Council, at his first written request, and three (03) months the
amount of this bond, that is to say. ........... wiviiviioer...., all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor Furu Awa Council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee
shall be kept by the Mayor Furu Awa Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat ...vov ooy O

.5 L 1 (C301 1) S S —

Signature(s) & SIAMDS ... suvsvvsesasusmummomenmasnrises
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FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF

ADVANCE

Reference of guarantee No.........................on o

To The Mayor Furu Awa Council

Invitation to Tender N®. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

We.. oo ... (Bank) have been informed that a contract shall be signed
between the Mayor Furu Awa Council, acting in the capacity of Contracting Authority, 11 .

.........., acting as contractor for the OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,IN THE
FURU AWA COUNCIL AREA,MENCHUM DIVISION

In compliance with the provisions of Article ... ......... of Contract N°. ............, the contractor shall be
bound to present to The Mayor Furu Awa Council, Contracting Authority, a bank guarantee with the
purpose to assure the refund of the start-off advance granted to the company and amounting to CFA

We, «oioeiieeieeieeeeiiene......(bank) do hereby commit ourselves, irrevocably and without
arguing to pay to The Mayor Furu Awa Council, at the written request The Senior Divisional Officer for
Menchum, and within four (04) weeks the amount of this guarantee, that is to say.
... alltheamounts thatthe contractor may owe the Contracting Authority
for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by The Mayor Furu Awa Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Mayor Furu Awa Council. The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat .....oovoveee iy OI e

1,7 1@ 1.7 (5000 ) e —

Signature(s) & SAMPS «.ovevesimsssmvmvvumssss svs o swos
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Nameofproject:................................InvitaliontotenderN".
Construction of two classrooms at ...................cooeeee

R B et H ) S———————— S AL

Acﬁnginthecapacityof(9)...............inthenameandonbehalfof
(10)atRCN° iR O
virtue of the power vested in me (us), domiciled at P.O.BoX................(Town) ..................,

telephone No. ..........................., after having studied all the documents of the tender file relating to
the Invitation to Tender No. ........... —..........., and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, 1

(we) do hereby tender and commit myself (ourselves) to carry out works for the OPENING OF A 14 KM
ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL AREA,MENCHUM DIVISION

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.Coovviveeeeiiiieen ...y months as from the date of notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

DONE A .o v ve wemiemsimsisamnammsmmenines 3ON s ws sz swawsses
SIEnAUTE(S). o enmsmmammemomesn sis 585 i
Biddet(s).... ...conmissmimsmusmsmeesenans s
For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... D (name, first name and status)

For companies without a legal status, indicate:

«'We, the undessigned, ... ... .c: s suesssssessssamsvnsmun sus vus sve onnmanssmesasesnesirasansmsss ssss W
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves ........ »

(8) Name, first name, profession, residence

(9) Position in the company
(10) Company name
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FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify
diploma or certificate) and holder of National Identity Card N°
issued on at Tel is committed and
available to work as (specify post to be occupied) with

(name of company) if awarded the contract for

(indicate the name of project) in Menchum Division of the North

West Region. This is in response to Tender N° (indicate

the tenders file reference)

Done in the

Sign;

COrifIEdsat ... .o oo ommmsrnmesmsese O s

By

REMARK.: This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on
the verso page of this commitment form
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FORM N° 10

THE CURRICULUM VITAE
Name & First name
Date of birth
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF i
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained : Date
Specific knowledge : Publication, research work

Date of start of service

Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY

" . o .| Provisional| Contract "
N°| Year Project telephone N° of ATHOITRE Amount Period

Project Owner notified

Contactable Execution | provisional

Acceptance
date

etc

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

DI ONC OM s smscwssrsmussiin s soin sminig Bhvsiniotemssosesaessinmssin 553 53 545 S

STBHEEIEBSY, .omo e K65 755 SRR GH R asss v W
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FORM N° 12

THE EQUIPMENT LIST
FRAME (“chissis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
1
2
£
etc
I the undersigned, holder of National
Identity Card N° issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipment and tools at any
given time requested. As well, any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of control/follow-
up of the project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations (lease documents) of

commitment between I and the Owner(s) of the equipment(s).

DIONE O i sssrsnrmmmmmsmsimomg Bh s sne sns assobissssasiam s ss%
Signed
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. NO.......isssssinnainanvseaninonsnns Furu Awa the (7e)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

| I , the undersigned Representative of the
company/enterprise by name . meenmg S have the honor to hereby attest having visited the site for

the OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM IN FURU AWA TOWN FURU AWA COUNCIL AREA, MENCHUM
DIVISION, NORTH WEST REGION

on this day of .................ccceeevece e e oo ... to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need

arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 14
THE SITE VISIT REPORT

[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

I INTRODUCTION
DATE OF VISIT-.. e IME OF VISITor. 1 oo oot
II) COMMENTARY:
T1-1) Natiire of the ProJEct SIE... .:: i cusesvsivmmmminsuamsosiness vas vos von vansssmsmsssansasdss SEs/das e 25s 5o

I1-2) Accessibility t0 the PrOJECE SHE: .......covevuueervesieeme it st e e sn it it s s s e

I1-3) Vegetation (trees, SAIUDS €1C)... ... ... ..ot tueienvet it e et

I1-4) Topography of the SIte  .......c..ciieimmiciimmnmimiiiiii et sssees st e s e

IIT) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

NB: The above commentaries can be proven by pictures of Mr(8)..cccceeucecniennacannn who is
........................ of the company and land mark(s) conspicuously present on the site. The land
marks include ..ccoeeeeerreeencccecciccccecrcncnnnes ( put names of the conspicuous land marks site seen

at the project site)
Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
( person who carried out the site Visit)

CONFIRMATORY SIGNATURES

e e e ——————
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Signature and name of Managing Director Signature & name of the Company’s

1

of the company and stamp seal Work Supervisor and stamp seal
FORM N° 15
THE EVALUATION GRID
General presentation of bids
- Table Of CONTENE PIESENE. .. ... .. et e ot Yes/No
- Document is spiral bound or slot with transparent fly-leaf on front cover..................oooi Yes/No
- Presence of colour separating papers between the various documents...... .............c o Yes/No
- Orderly presentation of the documents as inthe tenders file .. ............. .o ...Yes/No
- Clarity in the presentation of the documents and pages numbered .. .. .. ... o ...Yes/No
- Special Technical conditions visaed and last pages signed ... ssvreveena YESINO
Experiences of the Contractor (enterprise) in the past three years
- Professional experience(s) in similar domain within the last three years present..................... ...Yes/No
- At least Two Jobbing Orders or contracts (first & last pages) of similar projects
executed within the past three years in an enclave area as such present................. ... ... Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects
executed within the past three years in an enclave area as such present .. .. .. ... ........ ..Yes/No
- Certified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above ...  Yes/NO
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tendersfile.................. .....Yes/No
-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years’ experience present
(proof by certified true copy of the certificate or dIPIoMa) .o cvvovvmisessoarssss o Yes/No
-Supervisor's signed curriculum vitae with proof of working experience in the construction present .Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of
the commitment FOIM) PrESENT ..........oouit it ittt ot cet et e e e e e s .....Yes/No
-Foreman with level of at least BAC F4 (GCE ‘A’ level Technical) in construction with at
least 5 years' experience in the domain of construction present (proof by certified true
copy of the certificate or dipIOMa) ... ..............ccccooooiiiiiiiiiiiiii i Yes/No
- Foreman'’s signed curriculum vitae with proof of at least three years’ experience in construction of
bUIIdINGS PreSENt  .....c.ccciviimsiiiisimmimmmeiimsmmmnimsanavsassssss cassannasesnomananesassssnssssssas sssssssuntosss Yes/No
_Foreman's commitment form with complete photocopy of NIC inscribed overleaf (verso page of
the commitment fONM) PrESENL. .. ... ... ..ttt ettt e et e e e ........Yes/No
-Company organizational charts respecting administrative & technical hierarchy ......................... Yes/No
-Project organizational charts respecting administrative & technical hierarchy ...............ccooeeieeie Yes/No
Technical equipment of the company
-List of key equUIPMENE PrESENL .............oiii ittt s e Yes/No
-List of key equipment presented in the format provided in the tendersfile..........ccoeevveeeeeeenn...... YEs/NO
-List of other equipment (00IS) PrESENT ...........cooiiiiiit i e Yes/No
-Certified true copies of documents (not more than 3 months) to prove ownership
of key equipment mentioned (like vehicles, efc.) present . .. .. ... e ......Yes/No
-Documents to prove ownership of tools (like receipts, car registration certificates, etc.) present .. ... Yes/No
Methodology for the execution of works
Schedule of WOrk eXeCULION PrESENML. .. ... ... i it it et e cee e e cee e in e e st s e Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks
well assigned (manpower deployment) in conformity with execution methodology having time
TTAMES DO PIMOO U - noonmmoemesis i a5 i s 33 5500 S R S RS R AT RS AR 8458 Yes/No
Specification of total duration of execution present RUOSVOPRRRE s et € = = 1) o
Security measures to protect workers and third parties present ... Yes/No
Environmental protection and security measures on site taken into ACCOUNE s v ssssvsssmsnsmmmsssmmases Y COUNO
Site Visit FEPOMt PIESENT .......coii it et et s o e e ......Yes/No
Site Visit report in format prescribed in the tendersfile ... ... ......Yes/No
Site Visit report signed by all the Authorities prescribed in the tendersfile .............cceeveeee.. YESINO
Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Company'’s Representative inscribed on the verso of the

last page of the site visit report proving him/her conspicuously present onsite ... ... Yes/No
Appropriate technical Specifications Present......... ...
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DOCUMENT N° 11

JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

Ref. N° .cccemrnncnnanne Furu Awa, the

THE MAYOR FURU AWA COUNCIL
To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for the FOR THE OPENING OF A 14 KM ROAD FROM TUNKA TO ECHIM,IN THE FURU AWA COUNCIL
AREAMENCHUM DIVISION was realized and forwarded to the Ministry of Public works, for funding. In the
2026 Financial Year of the Republic of Cameroon within the framework of the programmed budget of the
2026 Public Investment Budget (PIB 2026), the said project was financed as per the budget head at the
cost of thirty million (65,000,000) FCFA. After obtaining the financing, relevant adjustments were carried
out to ensure that the tasks retained to be accomplished for proper and complete execution of the project
are commensurate to the amount provided for the realization of the items spelled out in the bill of
quantities as found in Document N° 7 of this tenders file

To this effect, bidders are hereby given surety that proportionate feasibility studies were already

carried out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Signed

Cc

-The Contracting Authority,
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DOCUMENT 12.
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

A- LISTE DES BANQUES AGREEES PAR LE MINFI

[y
1

Afriland First Bank (AFB);
BANGE Bank Cameroun (BANGE CMR);
Banque Atlantique du Cameroun (BACM);
Banque Camerounaise des Petites Moyennes Entreprises (BC-PME)
BGFI Bank Cameroun (BGFI BANK Cameroun)
Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICEC);
7- CITI BANK Cameroon (CITI-C);
8- COMMERCIAL BANK CAMEROON (CBC);
9- Credit Communautaire dAfrique-Bank (CCA Bank)
10- ECOBANK Cameroun (ECOBANK);
11- National Financial Credit Bank (NFC-BANK);
12- Société Commerciale de Banque Cameroun (CA-SCB);
13- Société Générale des Banques au Cameroun (SGBC) ;
14-Standard Chartered Bank Cameroon (SCBC);
15-Union Bank of Cameroon (UBC).
16-United Bank for Africa (UBA)
This list is available at ARMP.
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B- INSURANCE COMPANIES

[y
1

CHANAS ASSURANCES B.P. 109, Douala;

ACTIVA ASSURANCES B.P. 12970, Douala;

ZENITHE INSURANCES B.P. 1540, Douala;

AREA ASSURANCE B.P. 15584, Douala;

ATLANTIQUE ASSURANCE B.P. 3073, Douala;

CPA S.A B.P. 54, Douala;

7- ASIA ASSURANCE B.P. 2759, Douala;

8- PRO ASSURANCE B.P. 5963, Douala;

9- PRUDENTIAL BENEFICIAL GENERAL INSURANCE B.P. 2328, Douala;
10-ROYAL ONYX INSURANCE B.P. 12230 Douala;
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11-SAAR B.P. 1011, Douala;
12-SANLAM ASSURANCE B.P. 12125 Douala;

DOCUMENT N° 13

PLANS AND DIAGRAMS AND/OR PICTURES




