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OPEN NATIONAL INVITATION TO TENDER 
No 006/ONIT/MAYOR/ECTB/ PIB 2026 of 24/04/2026
1. SUBJECT:  OPEN NATIONAL INVITATION TO TENDER
(BY THE EMERGENCY PROCEDURE)
The state of Cameroon represented by the Mayor Eyumojock Council, (the Contracting authority) launches an open national invitation to tender by emergency procedure for the CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, EYUMOJOCK MUNICIPALITY, MANYU DIVISION; 
2. FUNDING –This project shall be financed by the Cameroon public investment budget (PIB) for 2026
	Project
	Imputation
	Amount Project

	CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, 

	0 15 181 0 33000001 0912464211
RECORD NUMBER: JB01563
	20 000 000


3. SPECIFICATION: The specification of the works to be executed is defined in the tender documents

4. PARTICIPATION: Participation in this invitation is open to registered qualified contractors of the Republic of Cameroon with financial Capability, technical and professional expertise in public works and construction.

5. GUARANTEE DEPOSIT: Each bidder must attach to his/her administrative documents an attestation of guarantee deposit of Four hundred thousand (400.000)frs 
 with all taxes inclusive made by a commercial bank approved by the ministry of the Economy and Finance and COBAC. This attestation, which must be an original, should not be more than three (3) months old.
6.    CONSULTATION AND ACQUISITION OF TENDER DOCUMENTS:
The tender documents are available for consultation and acquisition at Eyumojock Council Secretariat, upon presentation of a treasury receipt showing payment of a non-refundable sum of forty thousand (40,000) frs 
The original copy of this treasury receipt (s) shall be included in the bidder’s documents.
7      RECEPTION OF BIDS: Bids in French or English shall be submitted in six (6) bound copies i.e. one stamped original and five (5) copies marked thus to the Secretariat of contract office on or before the 25/ 05/ 2026 at 10:00 AM in a single envelope comprising the administrative, technical and financial Documents. The Envelope shall be addressed as follows: 

<<
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE, No 006/ONIT/MAYOR/ECTB/2026 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLLASSROOMS AT GS ETINKEM. EYUMOJOCK MUNICIPALITY, in Eyumojock Municipality> 
The external envelope should not carry any mark that can lead to the identification of the bidder.

8. EVALUATION CRITERIA.
      8.1 Administrative file
Eliminating criteria: 
On opening of the bids the Divisional tenders board shall reject out rightly any bid that falls under any one of the criteria mentioned below:

· A bid that is not registered in the bidder’s register.

· A bid with the external envelope carrying a sign or mark leading to the identification of the bidder

· A bid with documents mixed up in one envelope.

· A bid without the required number of copies.

· Any forged administrative documents.

· Absence or insufficient bidder’s guarantee deposit.
· Absence or non-compliance of one document of the administrative file
 8.2 Technical file
Essential criteria:


The technical documents shall be evaluated following the binary method:
	DESIGNATION
	YES
	NO

	A      GENERAL PRESENTATION
1        Document spirally bound

2       Hard back cover

3        Content page

      4        Coloured separators

      
	
	

	B      PERSONNEL
1      Table of personnel
2      Project engineer who most have a first degree in civil Engineering with at least 5 years experience (certificate and CV)
3      Site foreman a senior technician with 5 years exp.(certificate and CV))
4      Other support staff (certificate and CV)
5    All certificates must be certified  
	
	

	C      TECHNICAL ORGANIZATION OF THE WORKS
1       Comprehensive technical Report of site visit

2       Organigram of the enterprise

3       Organigram of the project

4       Logical sequence for the execution of the task

5       Quality control method
6       Methodology/organization of the works

7      Protection of the environment and security measures

  8       Suitable planning of activities and execution.
	
	

	D       EQUIPMENT PUT ASIDE FOR THIS PROJECT
1         List of equipment 
2         Prove of ownership of a dump truck or contract of hiring
3         Prove of ownership of a liaison vehicle

4         Prove of ownership of concrete vibrator

5         Concrete mixer

6        Compactor

7     Any other machine to facilitate the execution of the work
 8         Small tools (light equipments) buckets, hammers, wheel barrows etc
These are small tools used in for construction works (masonry tools, carpentry tools, plumbing tools, electrical tools, iron mongery tools, etc)

NB:
These equipments must be justified by title deeds or receipt of purchase.
	
	

	E       REFERENCES
1     Table of past jobs realized (indicate amount, year, contract            number, funding body and place of execution)

2     Business License ≥ 10 million



             

3    Attestation of Credibility ≥ 25 million





· References of 3 projects in the domain of Construction 
The experiences shall be judged from the number of construction projects greater than Twenty (20) million FCFA realized for the past five (05) years.

4        3 projects ≥ 20 million each
All projects listed shall be justified by Certified copies of contracts and p.vs of reception signed where originals were issued by one of its members


	
	


Only bids that score above 100% yes criteria on the technical tender shall have their financial tender evaluated

8.3 Financial file

Eliminating criteria

- A quantity in the bill of quantities not in conformity with the tender specification (DAO)
-Absence of a sub detail of unit price
I.
AWARD OF THE CONTRACT: According to article 33(1) (a) of the Public Contract Code, the contracting authority shall award the contract to the bidder whose bid is judged to conform to the essential of the tender specification, and who has submitted the most coherent bid and the lowest bidder. However inconsistent and unrealistic financial offers shall  not be accepted

4 DURATION AND VALIDITY OF TENDER: The bidders shall remain committed to their bid for 90 days from the deadline of the submission of bids.

5 DURATION OF WORK: the duration prevue for the execution of this project is three (3) months
6 AMOUNT OF THE PROJECT: The provisional amount for the above mention project is Twenty (20) million
7 OPENING OF BIDS: The Bids shall be opened in the Secretariat of contract Unit Eyumojock on 25/05/2026 at 11.00 noon At the opening of the bids by the Eyumojock Council tenders’ board, any bid that shall not conform to the prescription of the tender documents shall be rejected out rightly, especially those lacking any required Administrative document and the guarantee deposit, which must be originals or copies certified by a competent Authority at the place of issue of the original.

8 SUPPLEMENTARY INFORMATION: Further information can be obtained from the Mayor Eyumojock Council, the Delegated Contracting Authority.








Done at Eyumojock on 28/04/2026








The Lord Mayor Eyumojock Council








(Contracting Authority)
Copies:

· ARMP (for publication and archiving)

· Chairperson of Tender’s board (for information)

· Notice boards (for information)                      

· Contracts Service (for archiving)
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(PAR PROCÉDURE D'URGENCE)
N°: 006 /ONIT/MAYOR/ECTB/PIB 2026 DU 24/04/2026
‘POUR LA CONSTRUCTION D’UN BLOC DE CDEUX SALLES DE CLASSE A L’ECOLE G.S ETINKEM, MUNICIPALITÉ D'EYUMOJOCK, DEPARTEMENT DE LA MANYU

L'État du Cameroun représenté par le Maire de la Commune d'Eyumojock, (l'Autorité Contractante Déléguée) lance un appel d'offres national ouvert par procédure d'urgence Pour la construction d’un bloc de cdeux salles de classe a l’ecole G.S Etinkem, MUNICIPALITÉ D'EYUMOJOCK, DEPARTEMENT DE LA MANYU.

1. Financement: Ce projet sera financé par le budget d'investissement public (BIP) du Cameroun pour 2026.

	Projet
	Imputation
	Montant Projet

	POUR LA CONSTRUCTION D’UN BLOC DE CDEUX SALLES DE CLASSE A L’ECOLE G.S ETINKEM, MUNICIPALITÉ D'EYUMOJOCK, DEPARTEMENT  DE LA MANYU
	0 15 181 0 33000001 0912464211

	20 000 000


2. Prestations: Les  Les spécifications des travaux à exécuter sont définies dans les documents d'appel d'offres.. 

3. Participation: La participation à cet appel d'offres est ouverte aux entrepreneurs qualifiés enregistrés de la République du Cameroun ayant la capacité financière, l'expertise technique et professionnelle en travaux publics et construction.. 

4. Caution  de soumission: Chaque soumissionnaire doit joindre à ses documents administratifs une attestation de cautionnement de quatre cent mille (400 000) francs CFA toutes taxes comprises, établie par une banque commerciale agréée par le ministère de l'Économie et des Finances et la COBAC. Cette attestation, qui doit être une originale, ne doit pas dater de plus de trois (3) mois.  

5. CONSULTATION ET ACQUISITION DES DOCUMENTS D'APPEL D'OFFRES :

Les documents d'appel d'offres sont disponibles pour consultation et acquisition au Secrétariat de la Commune d'Eyumojock, sur présentation d'un reçu de trésorerie attestant le paiement d'une somme non remboursable de quarante mille (40 000) francs CFA.

La copie originale de ce(s) reçu(s) de trésorerie doit être incluse dans les documents du soumissionnaire
6. Réception des offres:  Les offres en français ou en anglais doivent être soumises en six (6) exemplaires reliés, dont un original estampillé et cinq (5) copies marquées ainsi au Secrétariat du bureau des marchés au plus tard le 25/ 05/ 2026 à 10h00 dans une seule enveloppe comprenant les documents administratifs, techniques et financiers. L'enveloppe doit être adressée comme suit : 
<< APPEL D'OFFRES NATIONAL OUVERT PAR PROCÉDURE D'URGENCE, No 006/ONIT/MAIRE/ECTB/2023 POUR LA CONSTRUCTION D’UN BLOC DE CDEUX SALLES DE CLASSE A L’ECOLE PUBLIC D’ETINKEM, MUNICIPALITÉ D'EYUMOJOCK, DEPARTEMENT  DE LA MANYU >>

(A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT)
 L'enveloppe extérieure ne doit porter aucune marque permettant d'identifier le soumissionnaire.

8.0 Critères d’évaluation. 

8.1 Dossier administratif
Critères éliminatoires: 
Lors de l'ouverture des offres, la commission de passation des marchés d’EYUMOJOCK rejettera immédiatement toute offre qui relève de l'un des critères mentionnés ci-dessous:

· Une offre non enregistrée dans le registre des soumissionnaires: 

· Une offre avec l'enveloppe extérieure portant un signe ou une marque permettant d'identifier le soumissionnaire 
· Une offre avec des documents mélangés dans une seule enveloppe; 
· Une offre sans le nombre requis d'exemplaires; 
· Absence ou non-conformité (OU Falsifiés) d’une pièce de l’offre administratif;
· Absence ou insuffisance de la caution de soumission du soumissionnaire; 
· Ou insuffisance de la caution provisoire 
· Les copies des documents non certifiés par l’autorité compétente
8.2 Offre Technique

Critères  essentiels: 

Les  offres techniques seront évaluées  sur la base de méthode binaire
	Désignation
	OUI
	NON

	A     PRESENTATION GENERALE   DE L’OFFRE

· Document relié (sous forme d’un livre)
· Intercalaire de couleur

· Propreté du dossier

· sommaire
	
	

	B     PERSONNEL 

· Liste du personnel

· Conducteur des travaux ; Ingénieur des Travaux de Génie Civil avec 5 ans d’expérience (copie de diplôme certifiée +cv)

· Chef chantier ; Un Technicien Superior des Génie Civil (copie de diplôme certifiée +cv)

· Autre personnel qualifié ; Ouvrier qualifier (copie de diplôme certifiée +cv)
	
	

	C     PROGRAMME D’EXECUTION DE TRAVAUX

· Rapport technique de visite de lieu
· Organigramme de l’Enterprise

· Organigramme du projet

· Ordre d’exécution des tâches

· Méthodologie/organisation des travaux

· Rendement requis

· Protection de l’environnement et mesure de sécurité

· planning
	
	

	A     MATERIEL MIS  A LA DISPOSITION DU PROJET 

· liste du matériel

· camion benne

· voiture de liaison

· bétonnière et vibrateur

autres matériels/outils pour l’exécution de travaux
	
	

	E     EXPERIENCE PROFESSIONNELLE

1      Liste des travaux similaires réalisés. (indiqué le montant, l’année, le No du marché, le financement et le lieu d’exécution) 
2                 Pour la patente:

3    Patente  ≥ 20 millions








    capacité financiere:  

3 capacité financiere ≥ 30 millions




Travaux dans les domaines de construction
4   3 Projets ≥ 20 millions








Tous les projets cités doivent être justifiés par une copie de marché+PV de réception certifiée par un des membres de la commission de réception
	
	


Seules les offres  ayant  totalisé  à  l’issue  de l’évaluation  technique  une note supérieure  ou égale à 100  points sur la base du critère oui  seront  évaluées financièrement. 
8.3 Offre financière  
Critères éliminatoires

- Quantité d’un prix du détail estimatif non conforme au DAO

- Absence d’un sous détail d’un prix unitaire
9-        Attribution du marche
Selon l’article 33(1) (a) du code de marché public, le  maître  d’ouvrage  Délégué attribuera  le Marché  au Soumissionnaire dont l’offre à été reconnue  conforme pour l’essentiel  au  Dossier  d’Appel d’offre et  qui a soumis  l’offre la plus cohérente  et la moins – disante. Mais l’offre non consistant et non réaliste ne sera pas acceptée

10-        Délai d’exécution : La délai d’exécution des travaux est de 3 mois

11-      Montant du marché : Le montant prévisionnel des travaux est de 20 million F cfa
12-
Durée de validité des Offres : Les soumissionnaires restent tenus par leur offre pendant 90 jours à partir de la date limite fixée pour la réception des offres. 

13-
Ouverture des Offres : L’ouverture des offres aura lieu le 25/05/2026 à 11 Heures à la  salle de réunion Mariee de Eyumojock . 


A l’ouverture des offres par la Commission de Passation des Marchés, toute  offre non conforme  aux prescriptions du dossier d’appel d’offres sera déclarée  irrecevable, en particulier  l’absence des pièces administratives requises et de la caution provisoire de soumission, qui devront être impérativement produites en originaux  ou en copies certifiées  conformes par   une autorité administrative compétente et  datant de moins de trois (03) mois à l’endroit où l’original a été établi
14 – Renseignements complémentaires : Les renseignements complémentaires peuvent être obtenus  auprès  du Maire De Eyumojock , Maître d’Ouvrage Délégué. 









Fait à Eyumojock,  le 28/04/2026






                  Maire De La Commune De Eyumojock








(Autorite’ Contractante)
Ampliations : 


· ARMP (Pour Publication) 

· Affichage 

· Archives.


SPECIAL TENDER CLAUSES.

THE SPECIAL TENDER REGULATIONS
INTRODUCTION
ARTICLE 1
SOURCE OF FUNDS

1.1
The present invitation to tender has as subject the CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM YUMOJOCK MUNICIPALITY, Eyumojock Municipality
1.2
The government of Cameroon represented by the Lord Mayor Eyumojock Council is the Contracting Authority.

1.3
All documents submitted by the bidder in any capacity, following this invitation to tender, must be established exclusively:

· In English or French language

· Using the metric system

· Expressing all costs in francs CFA currency (FCFA)

2.4 Bidders shall remain bound by their bids for a period of ninety (90) days from the date of opening of the bids

2.5 The project will be funded by the Public Investment Budget (BIP) 2026
ARTICLE 2
RESPECTS AND CONDITION FOR TENDERS

2.1 Any bid that does not respect any of the conditions for tenders shall not be received.

2.2 The bidder shall submit 01 original (indicated as such) and 05 copies of the bid in English or French at the Secretariat of the contract unit, Contracting Authority against a receipt on or before …. /…./2026 at 11 a.m prompt. No bid shall be received after this time and date.

2.3 After submission no bid shall be withdrawn, modified or corrected for any reason. This condition shall apply before and after the submission date.

ARTICLE 3: 








TENDER DOCUMENTS
2.1 The documents that make up this tender are as follows:

Dossier No. 1: Invitation to Tender (Tender notice)
Dossier No. 2: The Special Tender Regulation (CCAS)

Dossier No. 3: Technical Specifications
Dossier No. 4: The Special Administrative clauses (CCAG)
Dossier No. 5: Form for Unit Prices (PES) 
Dossier No. 6:  Form for Bill of Quantities and Cost Estimates (BQCE)
Dossier No. 7: Sub details of Unit prices (SDP) 
 Dossier No. 8: Model Forms
· Bank Guarantee Forms (Bid bond, Guarantee retentions)

Dossier No. 9: Execution plans
ARTICALE 4 – AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the deadline for submission of bids, the Delegated Contracting Authority, for any reason whether, at its own initiative or in response to a clarification requested by a prospective bidder, may modify the bidding documents.

All prospective bidders that have received the bidding documents will be notified of all amendments in writing or be contacted by telephone and all such modifications will be considered as an integral part of the bidding documents.

In order to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the Delegated Contracting Authority at its discretion, may extend the deadline for the submission of bids

ARTICLE 5 – CALCULATION OF CONTRACT PRICES
5.1 The contract amount shall be calculated on the bases of variable prices.


The bidder shall fill, in letters and figures, the unit prices in the price enclosure slip and estimates and multiply them by the quantities given in order to obtain the amount of his offer. 

5.2 The price enclosure slip and unit price calculation must be completed. Any price lacking on this form shall be taken as follows:

· The corresponding price on the bill of quantities and costs estimates;

· The highest corresponding price furnished by the bidder technically qualified, if it exist in the same lot,

· The average of all the prices of bidders in the same lot if the bidder is the only qualified one. 

5.3 The bidder shall express the prices in the PES, SDP and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE only.


The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount.


The eventual calculation errors shall be corrected by the sub- committee for analysis and the amount altered if necessary without any complaints from the bidder
ARTICLE 6:


                                        TENDER CONDITIONS
Each bidder shall present one tender file comprises of the following documents in three (3) volumes



1. Administrative documents

a) Declaration of intent to tender stamped (1500FCFA) and signed.
b) An attestation of non- exclusion issued by the public contracts regulatory agency (ARMP)

c) Receipt of purchase of the tender file, issued by the public treasury.

d) The original or certified copies (not more than (3) months of the following documents

e) Business license for the current financial year (certified by competent tax service)
f) Tax payer’s card.(certified by competent tax service)
g) A tax assessment notice issued by the competent service of taxation (certified by competent tax service)
h) An affidavit of non-bankruptcy issued by the competent court.

i) Clearance certificate issued by the National social insurance fund.

j) An attestation of bank account issued by a 1st class bank
k) An attestation of site visit.

l) A temporal guarantee deposit for the tender.
m) Certificate of incorporation
2. In addition the candidate shall also furnish the following documents
· An attestation of financial capability of the enterprise issued by a bank approved by the ministry of Economy and finance that respect COBAC Conditions 

· The power of attorney or « Authorization » where necessary.

3.         Bid proper
4.       Guarantee deposit

5.       Special technical clauses sign on all the pages.

6.       Special administrative clauses

7.       Mail enclosure of unit price (signed by the bidder)
8.       Bills of quantities and cost estimates (signed by the bidder)
9.       Sub details of unit prices (signed by the bidder)
Bids in English or French and in six (06) copies (one original and five (05) copies marked as such shall be submitted to the Secretariat of contract unit Eyumojock Council, on or before …../…./ 2026 at 12 noon upon the issue  of a receipt. 


No bids shall be received after the time limit for the submitting of bids, and bids once submitted shall not be retrieved again for corrections or modifications. 

ARTICLE 7:  
DURATION AND VALIDITY OF TENDERS: 

The   bidder shall remain committed to their tenders for 90 days from the deadline of the submission of tenders. 

ARTICLE 8: 
PRESENTATION OF THE TENDER. 

The bids prepared in English or French and in Six (06) copies with one (01) original and five (05) copies marked thus, shall be presented in three (03) volumes as follows: 

A)
Administrative Documents

B)
Technical Documents

C) Financial Documents

5.1
External envelope. 


Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written. 

<<OPEN NATIONAL CALL FOR TENDER BY EMERGENCY PROCEDURE NO 006/ONIT/MAYOR/ECTB/PIB 2026 OF 24/04/2026  CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, EYUMOJOCK MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION 
TO BE OPENED ONLY AT THE BID OPENING SESSION”.)>>
           (No bidder shall be award more than two lots)
N.B:
The external envelope should not carry any mark or sign that can lead to the identification of the bidder. Two Lots should not be in the same envelope (both external and internal envelopes). No bidder shall equally be awarded more than two Lots.
8.2
Internal envelopes 


Three (03) internal envelopes must be sealed in an external envelope. 

The   first internal envelope shall be labeled; 

<< A: Administrative tender>> and shall contain the administrative documents of the enterprise.  These documents shall be original or copies certified by competent authorities   not more than three months. 

ENVELOPE A:  ADMINISTTRATIVE DOCUMENTS.

	No.
	DESIGNATION. 

	A1
	Declaration of intent to tender stamped (1500FCFA) and signed.

	A2
	An attestation of non exclusion issued by the public contract regulatory Board (ARMP) 

	A3
	Purchase receipt of tender file issued by public treasury.

	A4
	Valid business licence  (Patent)  certified by taxation should be seen

	A5
	Valid tax payers’ card  certified by taxation

	A6
	A certificate of payment of all assessed taxes (attestation de non redevance) signed by the director of taxes or any competent authority. 

	A7
	Slip of fiscal situation(bordereau de situation fiscal)

	A8
	An attestation of Site Visit (see model form)

	A9
	Certificate d’imposition

	A10
	Attestation of bank account. 

	A11
	An affidavit of non-bankruptcy issued by the court of 1st instance of the area where the contractor is resident. 

	A12
	An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area in Cameroon and approved by the Ministry of Economy and Finance and respect COBAC conditions. 

	A 13
	Clearance certificate issued by National social Insurance Fund 

	A14
	The power of Attorney or “Authorization” where necessary. 

	A15
	The Bid Bond and attached receipt from Caisse des Dépôts et Consignations (CDEC)

	A16
	Certificate of incorporation (registres de commerce). 

	A17
	Plan of location of the enterprise endorsed by taxation service

	A18
	A Categorisation certificate obtainable from MINMAP Yaounde, as the case may be, proving that the company is competent to tender for the project. Circular letter No 000006/LC/MINMAP/CAB OF 5th February 2025.


Under no circumstances shall the bidder state the amount of his bid in a document not included in the financial bid. 
The second envelope shall be labeled.  

<< B: TECHNICAL TENDER>> and shall contain the technical tenders of the enterprise, which shall comprise the under mentioned documents.
ENVELOPE B: TECHNICAL TENDER.
	DESIGNATION

	B1: PERSONNEL
· Table of personnel
· Project engineer who most have a first degree in civil Engineering with at least 5 years experience (certificate and CV)
·   Site foreman a senior technician  with 5 years exp.( certificate and CV))
·       Other support staff(certificate and CV)

   All certificates must be certified  

	B2:TECHNICAL ORGANIZATION OF THE WORKS

· Technical report of the site 
· Organigram of the enterprise

· Organigram of the project

· Logical sequence for the execution of the task

· Quality control

· Methodology/organization of the works

· Protection of the environment and security measures

· Suitable planning of activities and execution.

	B3: EQUIPMENT PUT ASIDE FOR THIS PROJECT

· List of equipment and age

· Prove of ownership of a dump truck or to be hired

· Prove of ownership of a liaison vehicle or to be hired

· Prove of ownership of concrete vibrator

· Prove of ownership of compactor or dump vibrator

· Any other machine to facilitate the execution of the work

· Small tools (light equipments) 
These are small tools used in for construction works (masonry tools, carpentry tools, plumbing tools, electrical tools, iron mongery tools, etc)

NB:

These equipments must be justified by title deeds or receipt of purchase.

	B4:REFERENCES

· Table of past jobs realized(indicate amount, year, contract number, funding body and place of execution)






All projects listed shall be justified by Certified copies of contracts and PVs of reception signed where originals were issued by one of its members




The third Internal Envelope shall be labeled 

<<Envelope C:  Financial TENDER>> and shall contain the following: 
ENVELOPE C:  FINANCIAL TENDER
	No.
	DESIGNATION.

	C1
	Bid Proper (see model) 

	C2
	Completed and signed mail Enclosure of unit prices. 

	C3
	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) 

	C4
	Sub details of unit prices

	C5
	Complete special administrative clauses (CCAP) signed and dated. 


Each internal envelope shall carry the name of the enterprise and the corresponding nature of the tender. 

ARTICLE 9:  OPENING OF BIDS AND EVALUATION OF TENDERS.

The opening of bids shall take place on the  …….…./ 2026 at 12.00 noon in the contract Secretariat.  The tenders shall be opened and evaluated as follows: 

First   phase:  Opening of the bids by the Divisional tenders board.  The board shall open the administrative tender and examine its conformity with the specifications of the tender file (DAO).  If the administrative tender is judged acceptable, the board shall proceed to the opening of the financial bid to get the amount for the bid. (Bids shall be opened in the presence of bidders or their mandatory representative). 

Those bids, whose administrative file will be judged acceptable, will have their technical and financial files evaluated by the sub-technical committee 

Eliminatory criteria: 


At the opening of the envelopes, the Tenders Board shall reject out rightly any bid that falls under any of the following criteria. 

n) A bid that is not registered in the bidder’s register.

o) A bid with the external envelope carrying a sign or mark leading to the identification of the bidder

p) A bid with documents mixed up in one envelope.

q) A bid without the required number of copies.

r) Any forged administrative documents.

s) Absence or insufficient bidder’s guarantee deposit.
t) Absence or non-compliance of one document of the administrative file
u) Production of original documents or certified copies more than three months o
Second phase: Evaluation of the tenders by the Sub-technical Committee. 

Essential criteria 

OPENING OF ENVELOPE B (Technical Offer) shall be opened in public to determine whether the file is complete with the authenticity of documents checked and whether the documents are signed correctly and placed in good order.


Copies of the Technical Offer shall then be handed to the Technical Subcommittee for verification of the technical offer.

15.1 Evaluation of Technical Offer


The sub-technical committee shall open and evaluate the technical documents following the binary method

General situation of the enterprise 





· Turn Over capital for the past three years 



It gives an indication of how much works a contractor can carry out. It can be judged from the business licence and attestation of credibility issued from a banking institution accredited by MINFI.

For the business licence:

· Business Licence between 20 -30 million……….


YES/NO
· Business Licence between 30 and above………..             

YES/NO
For the Attestation of Credibility:

· Attestation of credibility of 20 million……….


YES/NO
· Attestation of credibility above 20 million                     
             YES/NO
· References in the domain of Construction


· References in the Construction domain 





The experience shall be judged from the number of construction projects of amount greater than 18 million FCFA realized in the past five (05) years.


The marking scheme shall be as follows:

3 Projects more than 20 million




           YES/NO
     Project between 20 and above




           YES/NO
· References in the other Public Works domain




The experience shall be judged from the number of other projects of amount greater than 18 million FCFA realized in the past five years.


The marking scheme shall be as follows:

Project more than 20 million





YES/NO
Project between 20 and above




            YES/NO

All projects listed shall be justified by signed contracts (first and last pages) and minutes of reception or attestation of clearances of works executed. In the absence of one of the documents the points shall be halved, while the absence of all attracts a zero point.
· Equipment








· Heavy equipment





This shall comprise of:

· Liaison vehicle 





YES/NO                                                                   
· Dump Trucks                                                                    YES/NO
· Concrete mixer                                                                  YES/NO
· Concrete vibrator                                                               YES/NO
· Any machine to facilitate execution of works

YES/NO
For each piece of equipment, furnish the tender board with the title deeds.

· Small tools







YES/NO

These are small tools used in construction (masonry tools, carpentry tools, plumbing tools, electrical tools, etc.)

· Personnel








· Works Supervisor





YES/NO


· Foreman






YES/NO
· other support staff                                                              YES/NO

The supervisor can be a Senior Civil Engineering Technician with at least 8 years’ experience in the domain of construction.

· Technical proposals







·  site report


                                                YES/NO
· Methodology

Organisation of works (organisation of teams)


YES/NO

Control of quality






YES/NO
Environmental report






YES/NO
· Security arrangements





YES/NO
· Execution schedule





YES/NO
Duration of execution







· Sequencing of tasks





YES/NO
Care is taken to ensure that the arrangement of how the different tasks shall be carried out is very practical as far as duration is concerned and the order in which the tasks appear in tabular form taking into consideration the equipment means at the disposal of the enterprise.

· Supply of materials





YES/NO
The bidder shall be judged on his knowledge of how materials shall reach the site from their various sources (wood for formwork, sand, gravel, cement, rods, roofing materials, water), and the difficulties identified.

· Presentation






YES/NO

The bidder shall do every thing to facilitate the job of the sub-committee for analysis by using coloured separators, title pages, summaries where necessary, and presentation of documents in the order given in this tender file.

Only bids with at least a total note of 90% YES criteria shall have their financial bid evaluated.  The commission shall declare a bid rejected for non-conformity of any administrative documents or for scoring a note less than 90% for the technical tender. 


The disqualified tenders shall be put at the disposal of the bidder for collection.  They shall be destroyed if the bidder fails to collect them within a period of one month. 

Second Step:  Evaluation of the financial bid (volume C) 

The financial bid shall be opened, evaluated and classified following the amount proposed by the bidders. It shall not be noted but the following points shall be examined:

i
That all the items have been taken into consideration in the bills of quantities and cost estimates.

ii
That the calculation of the bills of quantities and cost estimates has been well done.

iii
That all the taxes have been taken into consideration.

iv
that the enterprise has sufficient financial capacity.

V
That the unit prices on the mail enclosure of unit prices are realistic and within the context.

Vi
Sub details of unit prices have been properly done.


During the verification, the amount of the bid is eventually redressed and Commentaries shall be made on the financial capacity of the enterprise and on the specification of unit prices, to enable the Divisional Tenders Board to come up with a decision.

Note:  If there is a contradiction between the amount in words and in figures, the amount in words will be considered. 


The commission shall ask for clarification from the bidders on all points they deem necessary for their better understanding of the bids. The request for clarification and the response shall be through a letter or telex, but no change of amount or the content of the bids except for confirmation of corrections effected on the calculations errors as mentioned above. 
ARTICLE 9:  
AWARD OF THE CONTRACT
The Delegated contracting authority shall award the contract to the bidder whose tender has been judged to conform to the essentials of the Tender Specifications (D.A.O.) and who has submitted the most coherent bid and the lowest bidder. However inconsistent or unrealistic financial offers will not be accepted.
The decision of awarding the contract shall be made public through a press release or through other administrative means of publication.
ARTICLE 10:  
CANCELLATION OF INVITATION TO TENDERS. 
The Contracting authority reserves the right to cancel this present invitation to tenders in conformity with the law in force. 
ARTICLE 11: 
                                             COMMENCEMENT OF WORK: 
Before the commencement of work the contractor must obligatorily be installed on the site by the following:
· The Lord Mayor Eyumojock Council
· The CONTROL BRIGADE MINMAP MANYU
· Control Engineer
· CDO Eyumojock Council

SPECIAL TECHNICAL CLAUSES
DESCRIPTIVE ESTIMATE
TECHNICAL CONDITIONS FOR EXECUTION

1) STRUCTURE AND EXECUTION PLANS: It is the duty of the contractor to realize the structure and respecting the execution plans that shall be approved by the control Engineer. The material used for the realization of the structure should have the following qualities:

· FINE AGGREGATE (SAND)

The fine aggregate for the works shall be free from all organic matter of plant or animal origin. The grade shall lie between 0.08 - 2.5mm for screed mortar and 0.16 - 5mm for all concreting.

· COARSE AGGREGATE (GRAVEL)

  The coarse aggregate shall be well graded (5/15mm-15/25mm) and free from all impurities. 

· WATER FOR ALL WORKS.

Water for all works shall be free from all impurities and salt 

· CEMENT.

v)  The cement to be used for the works shall be CPJ 325 or any other of similar property free from all moisture. The 

w) cement shall be stored in a dry and well ventilated environment   

· FORMWORK. 

The formwork shall be simple and solid. It should be able to support the weight of the concrete and the effect of vibration and should also be watertight. 

2) PROTECTION OF STRUCTURES AND MATERIALS: The contractor shall be responsible for the protection of the structures before final reception. He shall equally be responsible for all tools and materials present at the work site. He shall seek insurance cover for theft and fire incidence.

3) PRECAUTION AGAINST ACCIDENTS: The contractor shall take all preventive measures against accidents. The owner of the job reserves the right to intervene in case of emergency without necessary interfering with the responsibility of the contractor.

4) VERIFICATION OF DIMENSIONS: The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with a scale rule from the plans. The contractor shall check in situ the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the Control Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall inform the Control Engineer of all changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without modification of the contract amount. The owner of the job shall have the right to the final choice in any modification.

5) ERRORS AND OMISSIONS IN THE DOCUMENTS: The descriptions complete or confirm the indications on plans. In the case of contradictions between the plans and the description contact the Control Engineer for examination.
100:  MODE OF EXECUTION
LOT 100 PREPARATORY/ EARTH WORKS
101 SITE CLEARING.

This shall consist of:

· Clearing grass on the area for implantation of the building and also 10m all round the site.

· Cutting of trees and digging of the stumps

102   SITE INSTALLATION 

The installation works shall comprise of the following:

· Temporal enclosure of the worksite

· Temporal provision of water
· Provision of a site office and a store for the materials

· Site board indicating the name of project, enterprise, control engineer, funding, time limit for the execution.
· EXCAVATION AND LEVELING OF THE SITE  FOR CONSTRUCTION

This task shall consist of:

· Removal of the vegetable (top) soil

· Leveling of the area for the implantation of the structure and 5m all round this area.

· FOUNDATION TRENCHES.

The foundation trenches shall be excavated right to the soil with good bearing capacity and the base well leveled. These trenches must be presented to the control engineer for approval before the continuation of works.

· BACKFILLING AND COMPACTION

The soil from the foundation trenches could be used for backfilling if it is of good quality; if not, selected or well graded soil (latérite) from a borrowed pit should be used for this purpose. The backfilling shall be done in successive layers of 20cm, watered, and compacted. The backfilling should also be free from all organic matter, and any rejected soil should be discarded at a safe site agreed upon by the council authority of that area.

3.00 FOUNDATION

· Blinding concrete: The base of the foundation trenches shall be stabilized with 5cm of concrete dosed at 150kg/m3
· Continuous footing plus foundation walls:

· The continuous footing shall be in reinforced concrete of section 20x30 (or as per indication on the plans) dosed at 350kg/m3.
· The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods
· The foundation walls shall be realized with frog filled sand Crete blocks of section 20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness
· FLOORING: The floor shall be of mass concrete of thickness 12cm. The floor shall be finished with a cement screed of 4cm thick, dosed at 400kg/m3
4.00 MASONRY/ELEVATION

· WALLS, PILLARS AND BEAMS.
· The walls shall be of sand Crete blocks (15x20x40) bonded with a cement mortar dosed at 350kg/m3. 

· CONCRETE

-Ordinary concrete specifically lean shall be 0.05 thick and laid all round the excavated foundation before the foundation wall is carried out dosed at 150kg3.

- Over–site concrete shall be 0.08 thick laid over the entire floors and paved area between wall and gutters.

-Reinforced concrete shall be specifically for pillars, damp proof course (DPC), lintels and ring beams and their mixture shall in the proportion 350kg/m3.

NOTE: Reinforced Rod Tables.

	No
	STRUCTURE
	SIZES
	MAIN REINFORCE-MENT
	STIRRUP 
	
	CONCRETE MIX
	TYPE

	
	No
	(
	Tors(
	Spacing
	
	

	1
	Damp proof course
	4
	8mm
	6mm
	20cm
	300kg/m3
	Fe-E-40

	2
	Lintel (15x20)
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-40

	3
	Veranda Pillars 30x 15
	6
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-40

	4
	Wall pillars 15x15
	4
	10mm
	6mm
	20cm
	350kg/m3
	Fe-E-40

	5
	Wall plate 15x20
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-40

	6
	Beams 15x30
	10
	10mm
	6mm
	20cm
	350kg/m3
	Fe-E-40


· Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 – 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 – 5mm. It shall be river sand and nothing else.

· 
Aggregate shall consist of crush stones. Tiny layer of grave (dust) shall be removed through blowing or washing.

· 
Water: To be used for mixture mortar, concrete and aggregate washing most be free from impurities and salts.

· 
Cement: To be used mostly for cement mortar, concrete shall satisfy the general conditions laid down by regulation in force. It will type CPJ325 Portland cement from CIMENCAM and shall not show any trace of mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared within four days.

· Reinforcement: shall be of mild steel and T- or – Steel in accordance with the R/C &3 rules. The steel shall be perfectly clean without any trace rut, non-adhesive to paint or grease. It shall be held firmly in place while the concrete is placed. The concrete cover shall not be less than 25mm in all cases.
· Shuttering: hard wood simple and strong, to bear without any noticeable distortion, the load and pressure of concrete, the effect of venation and weight of  workers involved in the setting it up.

· PLASTERING: This shall be realized with cement mortar having a mixed proportion of 400kg/m3 in an average thickness of 1.5cm. The recommended sand for this purpose is medium/soft sand free from all impurities and salt.

· BLACKBOARD: There shall be two blackboards per class reinforced using a wire mesh and finished with a final coat of cement. It shall be painted with 2 coats of slate (black color).
5.0 CARPENTRY /ROOFING/CEILING.

·   Rafters: The rafters shall be of hard wood well treated and of section 3X12 or 3x15.The braces and the struts shall be double. These rafters shall be well attached to the structure with the aid of the extension rods from the beams/pillars. 

· PURLINS: They shall be of well treated hard wood  of section 5x8 or 5x15

· Roofing: the roofing shall be done with aluminum sheets (Tole Bac Tac [image: image3.png]5/10



). The ridge cap shall be covered with a ridging sheet and the gable ends shall also be closed with aluminum and angle ridging sheets. 

· Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with aluminum sheets.

· Ceiling: it shall be of ordinary 4mm plywood (Ayous), in section of 60x120 (block format). Provision shall be made for ceiling passage and ventilation.
600. METALLIC WORKS/Wood works
· Doors- All doors will be made of forged iron single metal door fitted on metallic and wooden frame chocked with rich concrete in the wall.

· 
Size: 2.20 x 1.00
· 
Frame: angle 35mm

· 
Shutter: will be square 30mm+ black steel plated 10/10 on double faces + 3 pairs of size hinges and a canon vachette lock and iron staple bolts + 2 padlock locking devices.
·  Windows. They shall be of metal sheet according to the specifications on the plans.
·  Angle bars; They shall be bars of 30 for protecting of the edges of the veranda.
· N.B. The designs for the doors and windows must be approved of by the control Engineer. Security locks of high quality are recommended.
700. ELECTRICITY

The electricity installation shall be in conformity with the electrical plan approved of by the Control Engineer. The contractor shall connect the installation to the existing ENEO network in the institution. Flexible orange conduits pipes of adequate diameter shall be  used, and must be buried inside the walls (blocks).As a general rule cables of section 1.5mm2 shall be used for the lighting circuit while that of sockets shall be of section 2.5mm2. Each of the circuit shall be protected by a 10A and 16A fuse respectively. -Lighting equipment will consist of fluorescent lamps of 1.20m fitted inside and outside on the veranda. Model of lamps shall be Philip or Mazda. Generally, electrical installation will be carried out in conformity with the rules and instructions of norms in force.

800. PAINTING

All the surfaces to be painted shall be cleaned, and prime with white wash. The painting shall be done in two coats according to the following specification:

· Internal walls with pantex 800

· External walls with pantex 1300 vinyl type

· Wooden and metallic elements with oil paints(glycerol)

The skirting shall be 30cm high and of oil paint (double coat). 

900. V.R.D

GUTTERS. The gutters shall be realized all round the building. There shall be in reinforced concrete dosed at 350kg/m3.The section shall be 40cm wide and 30cm deep. The base shall have an average thickness of 8cm and shall be of ordinary concrete, dosed at 400kg/m3.providing a slope of 10% for the flow of water.


Prefabricated slaps of two (2) meters shall be provided at the entrance of the doors of the building at right-angles.

·  HARD CORE. The walls the foundation shall be protected by concreting all round the foundation.(section80cm wide and 8cm thick).it shall be realized with ordinary concrete dosed at 300kg/m
N.B: THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY ERROR OF OMISSION OR WRONG INTERPRETATION OF THIS DOCUMENT.
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JOBBING ORDER No 066/ONIT/ MAYOR/ECTB/PIB 2026 OF 28/04/2026 awarded after open national invitation of tenders by emergency procedure; EYUMOJOCK MUNICIPALITY
 ENTERPRISE: …………………………………………………………………………………………
SUBJECT:  CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, EYUMOJOCK MUNICIPALITY
PLACE OF EXECUTION: G.S. ETINKEM, EYUMOJOCK MUNICIPALITY
TIME LIMIT FOR THE EXECUTION: ……………………………..
AMOUNT: 20 000 000 FCFA
FUNDING: BIP 2026
BUDGETRY HEAD: ………………………………..
 RECORD NUMBER: ………………………………



SUBSCRIBED ON __________________________




SIGNED ON _______________________________




RECORDED _______________________________
BETWEEN

The State of Cameroon represented by the Lord Mayor Eyumojock Council, Contracting authority, hereafter known as the “Administration”

ON THE ONE HAND

AND

THE COMPANY: …………………………………………… 
Represented by the General Manager ……………………………………………
hereafter known as << The Contractor >>






ON THE OTHER HAND

THE FOLLOWING AGREEMENT HAS BEEN ENTERED INTO.


CONTENT
SPECIAL ADMINISTRATIVE CLAUSES

CHAPTER I: GENERAL PROVISION.

ARTICLE 2: LAWS AND REGULATIONS APPLICABLE

ARTICLE 3: PRECEDURE OF AWARDING THE CONTRACT.

ARTICLE 4: DOCUMENT FOR THE CONTRACT

ARTICLE 5: DEFINITION AND ATTRIBUTION OF FUNCTIONS

ARTICLE 6: CONTE NT OF THE WORK

ARTICLE 7: SERVICE AND CORRESPONDENCEIES

ARTICLE 8: RESIDENCE OF THE CONTRACTOR.

CHAPTER II: EXECUTION OF THE JOB.

ARTICLE 9: DESCRIPTION OF THE SITE AND THE GENERAL CONDITION OF THE WORKS

ARTICLE 10: ROLE AND RESPONSIBILITIES OF THE    CONTRACTORS 

ARTICLE 11: SUB-CONTRACTING

ARTICLE 12: PROGRAMME/EXECUTION DOCUMENT 

ARTICLE 13 MODIFICATION OF THE STRUCTURE.

ARTICLE 14: SITE BOOK

ARTICLE 15: PUBLIC AND PRIVATE NET WORKS 

ARTICLE 16: PERIOD OF EXECUTION

ARTICLE 17: PENALTIES FOR DELAY

ARTICLE 18: RECEPTION OF THE WORKS

ARTICLE 19: GUARANTEE DEDUCTIONS.

CHAPTER III FINANCIAL CLAUSES

ARTICLE 20: AMOUNT OF THE CONTRACT; FISCAL AND CUSTOM REGIME.

ARTICLE 21: SPECIFICATION OF PRICES

ARTICLE 22: ADDITIONAL WORKS

ARTICLE 23: MODALITIES OF SETTLEMENTS OF WORK DONE

ARTICLE 24: MODALITIES AND METHOD PAYMENT

ARTICLE 25: ADVANCE TO START WORK

ARTICLE 26: INSURANCE

ARTICLE 27: PENALTIES FOR DELAY

ARTICLE 28: COLLATERAL SECURITY 

 ARTICLE 29: PRICE VARIATION

ARTICLE 30: STAMP AND REGISTRATION

ARTICLE 31: BILLS OF QUANTITIES AND COST ESTIMATES

CHAPTER IV: MISCELLANEOUS PROVISION
ARTICLE 31 RISK, RESERVES AND UNFORSEEN CIRCUMSTANCES

ARTICLE 32: SOLUTION TO LITIGATION

ARTICLE 33: DOCUMENT TO BE PROVIDED BY THE CONTRACTOR.
ARTICLE 35: COMMENCEMENT OF WORK
ARTICLE 36: CANCELLATION OF THE CONTRACT

ARTICLE 37: APROVAL OF THE CONTRACT.
PART 1: SPECIAL ADMINISTRATIVE CLAUSES.

CHAPTER I: GENERAL PROVISION.

ARTICLE 1: SUBJECT MATTER OF THE JOBBING ORDER


The subject matter of this jobbing order is: FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G,S ETINKEM, EYUMOJOCK 
ARTICLE 2: LAWS AND REGULATIONS APPLICABLE

The contractor is bound to respect all the regulations in force in the Republic of Cameroon and specifically the ones concerning public contracts.

ARTICLE 3: MODE OF AWARDING THE CONTRACT.

The contract is awarded following open National invitation to tender by emergency procedure                                             No 006/ONIT/MAYOR/ECTB/PIB 2026 OF 24/04/208
ARTICLE 4: DOCUMENTS FOR THE CONTRACTS

The Contractor shall be provided with the following:

4.1: Special documents.

·  Special administrative clauses

· Special technical clauses.

· Mail enclosure slip of unit prices

· Quantity estimates

· Sub details of unit prices 

· Declaration of intention to tender

4.2: General documents

· Decree No 2004/275 of 24th September 2004 instituting the public contract Code.

· The rules and regulation in force in the Republic of Cameroon.

ARTICLE 5: DEFINITION AND ATRIBUTION OF FUNCTIONS.

 5.1: For the purpose of this contract. It is agreed that:

· The function of the chief of service is devolved to the THE MAYOR OF EYUMOJOCK COUNCIL
· The Representative of Authority in charge of public contracts – Divisional Delegate of Public contracts, Manyu
· The function of the control Engineer is devoted to the DIVISIONAL DELEGATE OF PUBLIC WORKS MANYU
· The function of the Project Manager is devoted to the CHIEF OF TECHNICAL SERVICES (CDO) EYUMOJOCK COUNCIL  
· Signatory authority for this present Jobbing order is THE LORD MAYOR EYOMOJOCK COUNCIL
· CONTROL AND MONITORING: CONTROL BRIGADE MINMAP MANYU;
5.2: Functions of the Control Engineer.


The Control Engineer has the assignment to ensure that the works are executed in a satisfactory way and in accordance with the technical specifications of this jobbing order. He would not be able to release the contractor of any of his Contractual liabilities (except the stipulations expressed below) He does not have to order any work susceptible to delay the execution of the work or to provoke a supplementary payment by the Administration, nor to order any important modifications to the work to be executed except that provided for in this contract.


At the request of the contractor and in the presence of the Engineer and the contract manager, Contradictory report could be achieved to fix quantities of certain works; any such amendment must be submitted to the Contracting authority for approval before the contractor can affect any works.

ARTICLE 6: THE CONTENT OF THE WORK.


The component of this present Jobbing order shall comprise all the pieces of work in the estimates in conformity with the technical specification and the plans in the annex.

ARTICLE 7 SERVICE NOTES AND CORRESPONDENCE

The service order to start work shall be signed by the chief of service for the contract and notified by the Control Engineer.



The contractor shall address all notification and correspondences to the Engineer and a copy to the chief of service for the contract.

ARTICLE 8: RESIDENCE OF THE CONTRACTOR.



The contractor is presumed to be resident in Eyumojock sub division. If he does not conform to this obligation the notifications relative to this contract shall be left in the secretariat of the concern council.

CHAPTER II: EXECUTION OF THE WORK.

ARTICLE 9: SITE VISIT AND GENERAL CONDITION FOR THE EXECUTION OF THE WORKS.



The contractor by signing the contract is an indication that he has good knowledge of the project site and is conversant with all aspect pertaining to the works (the material, equipment, risk etc involved). He is expected to make necessary studies for effective realization of works and relevant documents to accomplish the works. He shall not therefore request for amendment as a result of ignorance.

ARTICLE 10: ROLES AND RESPONSIBILTY OF THE CONTRACTOR.



The contractor is charged with the duty to ensure that the works are satisfactory executed, under the control of the project manager and the engineer in conformity with the rules and regulations in force. He shall carryout calculations, test and analysis, determine, choose, buy and supply all the tools and material necessary for the good execution of this works. He shall make use of all the personnel he deem necessary for the execution of this work (both skill and unskilled workers)



He shall be responsible for the whole project site.

He shall take total responsibility of any accident or injury suffered by any of his personnel at the site. The break down of material or equipment during the execution of this job shall be his sole responsibility.



He has the obligation to repair any damage cause to any structure during the execution of his works and must respect the legislation in force in Cameroon Concerning the respect of the environment.



He shall ensure that the project site is covered by an attestation issued by an insurance company to cover damages that may be caused: 

· By any of his worker during the realization of the project.

· By the Equipment used to carryout these works, for trade by the Establishment or for any exploitation.

· For works carried out on the site of the project before receptions.

· Payments shall not be done for works that are not duly insured.

ARTICLE 11: SUB- CONTRACTING.



This present Jobbing order does not offer any opportunity for contractor to sublet the execution of any phase of the contract.

ARTICLE 12: PROGRAM FOR THE EXECUTION OF THE WORKS.



Within a maximum time limit of 30 days from the date of notification of the service order to start work, the contractor shall submit Four (4) copies of the execution program to the control Engineer for approval.


This program shall be presented following the established format and shall include the following: 

· The steps and the execution method envisaged with an indication of the personnel, equipment and material to be used.

· Description of the envisaged site installation 

· A planning charts to permit the comparison of the advancement of the envisaged or real work. 
· Two (2) copies of this document shall be sent back to the contractor within a time limit of 8 days from the date of reception with either an approval comment <<GOOD FOR EXECUTION>>
· OR a rejection notice accompanied by the reasons for the rejection



The contractor has eight (8) days to present new documents and the 

Engineer has five (5) days to make his approval or remarks.

In this case, the procedure is re-launched.



The approbation given by the contract Engineer does not in anyway mitigate the responsibility of the contractor. Meanwhile the works executed before the approbation of the program shall neither be consider nor remunerated.



During the Execution of the jobs the contractor shall carefully register, all the modifications and corrections effected on the contract plan.



At the end of the works the contractor shall come out with a traced plan from the contract plan indicating in detail the state of the finished works 

ARTICLE 13:  MODIFICATION OF THE STRUCTURE.
The Chief of service for the contract in agreement with the control engineer can introduce during the execution phase some modifications, Additions, and the suppression of some tasks which they judge necessary for the success and Economy of the work; (provided the contractor shall not claim any compensation or indemnities of any kind other than, that which has been indicated in this present special administrative clauses.

ARTICLE 14: SITE BOOK



The contractor shall make available a site book at his work site on which shall be recorded:

· All the Administrative procedures relative to the execution of this work and in conformity with the regulations laid down in this present contract. 

· The atmospheric conditions and other miscellaneous incidences.


This site book shall be countersign by the project manager or Engineer each time they visit the work site.

ARTICLE 15: PUBLIC AND PRIVATE NET WORKS



The contractor shall take care when working near any electricity cable or any pipe borne water system. He has to trace if there are any buried cables or pipes for electricity, water, telephone etc. in that site.



The contractor shall take charge of any damages caused to any water electricity and telephone etc network during the execution of the works.



In case of such damage; the contractor shall immediately get in contact with the service concern on modalities on how the repairs can be carried out.

ARTICLE 16: PERIOD OF EXECUTION.

The works should be ready for reception within THREE (03) months as from the date the contractor will be notified with the service order to start work.

In case of supplementary works or justified unforeseen circumstances, the contractor can apply for prolongation of the time limit. The duration of the prolongation fixed by the Administration shall be subjected to an additional clause.

ARTICLE 17: PENALTIES FOR DELAY.

If the project is not completed within the time limit fixed in the present contract, the contractor shall pay a deductible penalty equal to 1/2000th of the initial amount of this contract all taxes inclusive per calendar day overrun from the first to the 30th day beyond the contractual time set for the contract. The penalties for lateness shall not be more than ten percent (10%) of the total amount of the jobbing order. For a percentage greater than ten percent (10%) then the jobbing order can be canceled.


These sanctions shall be applied without the prior-notification of the contractor except in case of a major fault judicially defined. These penalties shall be deducted from the monthly bills for the work. The contractor can during the execution of his works, provide the necessary justifying documents and apply for the penalties to be cancelled. This application shall be examined by the Contract Engineer.
After 30 days from the date of notification of the service order to start work, the penalty of lateness for non furnishing of program of work is 5000 FRS per day of lateness. 
ARTICLE 18: RECEPTION OF THE WORKS

18.1
Pre- reception Operations 


Before the reception of the works the contractor shall ask in writing to the control Engineer, to organize a technical visit for pre-reception. This visit shall include the following operations.

· Qualitative and quantitative evaluations of the different works that have been executed.

· Findings and statement of the unexecuted task envisaged in the present jobbing order.

· Findings relative to the completion of the work

· Findings on the quantity of works that have been effectively realized 


These operations shall be subject to a site report drawn up on the field, signed by the control Engineer and countersigned by the contractor. 

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of service for the contract. 

18.2
RECEPTION 

The reception(Provisionary and Final) commission shall comprise: 


-
The LORD MAYOR EYUMOJOCK COUNCIL……….………………… (Chairman
           -          The Divisional Delegate, MINMAP………………………………Observer

-
The Control Engineer............. ………………..…(Secretary)


The CDO Eyumojock Council ………………………………………(Membeer)
           -          The Store Accountant   …………………………………………..(Member) 


-
The Contractor or his Representative.............…….................................. (Member) 

      The commission shall examine the report of the pre-reception and shall proceed to the reception. A Reception report (process - verbal) of the works shall be prepared by the Engineer and sign by all the commission members. 

The commission shall examine the report of the pre-reception and shall proceed to the reception. A Reception report (process - verbal) of the works shall be prepared by the Engineer and sign by all the commission members. 

ARTICLE 19:  GUARANTEE PERIOD. 

The guarantee period is one (01) year from the date of the provisionary reception for the section of new civil Engineering works. 

CHAPTER III:  FINANCIAL CLAUSES.

ARTICLE 20:  AMOUNT OF THE JOBBING ORDER. 

The amount of this present jobbing order is _______________ all taxes included. 


The amount without taxes is obtained by summing the product of the unit price by the corresponding quantity estimates. 

ARTICLE 21:  SPECIFICATION OF PRICES. 

The prices figuring on the bills of quantity is believed to have been established based on economic condition in force in the republic of Cameroon during the previous month before the date of the submission of tenders. 


The contractor is presumed to have perfect knowledge on the execution of all the tasks enumerated in this present jobbing order and on all the local conditions. That might have an influence on the execution of the works.  This because, he had to visit the site before submitting his tenders:  He must have knowledge on: 

·  The nature and quality of the soil and the site. 

·  The transport conditions and access to this site during all the period of the year. 

·  The water system, rainfall and risk of land slide in that area. 

· The cost of equipment. 


The cost estimate for the work includes all the cost of manual labor, which will be employed directly or indirectly during the execution of the work.  It also includes the salaries and allowances, the insurance, different salary charges and cost of displacements. 


These estimates equally include the cost of: 

· Transportation, mounting, repairs, dismounting, removing all the installed offices, laboratories, workshops etc. 

·  Supply, storage and transport of all the machines, materials fuel, spare parts, consumable materials etc. 

· Repairs of existing structures used for the realization of this present contract.

· Maintenance of the structure during the guarantee period. 

·  Insurance. 

· Financial charges and general site expenses. 

· Remunerations etc. 


The contractor shall in no way complain of insufficient information furnished by the administration during the execution of this jobbing order and to come back to the established prices or to ask for some indemnity. 
ARTICLE 22:
 SUPPLEMENTARY WORKS. 

Whether it is an extension of the entire works or piece of work not provided for in this present Jobbing Order, the contractor shall not do any additional works without a service note issued by the vote holder with the approval of the control Engineer. 


This additional works shall conform to the unit prices on the mail enclosure of unit prices. Where the additional works will entails new prices then such prices must be subject to an additional clause sign by the Delegated contracting authority. 


All prices that do not feature in this present jobbing order shall be considered as new prices, even if it was proposed by the contractor in his tender. 

ARTICLE 24: METHOD OF SETTLEMENT (PAYMENT) OF THE WORKS. 

23.1
Authentication (justification) of the work executed. 


At the end of each month, the contractor and the engineer shall establish a cross-examined summary report of all the works executed for that month with the quantities realize for each phase.

23.2

Provisional bills 

Latest the 5th of the month that follows the contractor shall prepared his monthly provisional bills in seven (07) copies, which he shall present to the Engineer for approval. The bills shall be prepared following the agreed format, and indicating all the works executed according to the jobbing order for which the contractor is demanding settlement. 


The amount of the monthly provisional bills is the sum of: 

a)
The amount for the works executed according to the jobbing order and in accordance with the specified unit prices. 

b)
Restitution of deductions for intermediate lateness; of which the following shall be deducted: 

i)
The amount destine for the reimbursement of the advances agreed by    the contractor in the application of this present special administrative clauses. (CCAP) 

ii) 
Deduction of contractual guarantee deposit if this is not replace by a bank caution. 

iii)
Sanctions (penalties) for lateness. 

The amount of the bills to be paid to the contractor shall be determined from the monthly bills drawn up by the Engineer. 

So the amount to be paid shall always be the difference between the bills in question and the previous bills. 

· The amount without TVA to be paid to the contractor as follows: 98.35% paid directly into the account of the contractor. 

· 5.5% or 1.1% paid into public treasury by the contractor as AIR. 

This bill will continue to be prepared until the establishment of the General and final bills 

according to the jobbing order 

ARTICLE 24:  PLACE AND METHOD OF PAYMENT. 
Transfer in francs CFA to account No._________________________ open with the bank-_____________________shall effect the payment.

ARTICLE 25:  ADVANCE TO START WORKS 

This present jobbing order has not envisaged advance to start work. 

ARTICLE 26: DEFINITE (PERMANENT) CAUTION.

This present jobbing order has no provision for definite caution because of its amount. 

ARTICLE 27:  GUARANTEE DEDUCTIONS 

For new works ten percent (10%) guarantee deduction (Taxes excluded) is retained at the source to be released only after the final reception of the work, which is one year from the date of the provisional reception. This guarantee deduction can be replaced by a personal bank caution issued by a first class bank located in Cameroon and approved of by the Ministry of Economy and finance. 

ARTICLE 28:  COLLATERAL SECURITY. 
In view of the implementation of the collateral security scheme instituted by Decree No. 2004/275 of 24th September 2004 of the Public contract code, the follow shall be designed as: 

1. Service in charge of liquidation of the contract…the vote holder’s service. 

2. Service responsible for payment..........Regional Treasury  
3.   Competent officials to provide the information 

· The Lord Mayor Eyumojock
· The Control Engineer.
·  The Contracting Authority
· The   Divisional Controller of finance. 
ARTICLE 29:  PRICE VARIATION. 

This present jobbing order is in unit prices and lump sum. These prices are closed and not subject to revision. 

ARTICLE 30:  STAMP DUTY AND REGISTRATION. 

Seven (07) copies of the present contract shall be stamped and registered by the contractor in conformity with regulations enforce. 


The contractor has a time limit of fifteen (15) days from the date of signature of the jobbing order by the Delegated Contracting Authority to have his contract register. After this time limit this jobbing order shall be out rightly cancel. 


After registration, the jobbing order shall be return to the LORD MAYOR Eyumojock COUNCIL (Delegated contracting authority) for amplification 

ARTICLE 31:  ESTIMATES. 

The Estimate is the one provided in the tender file with the proposals of unit and total prices made by the contractor in the financial bids. 

CHAPTER   IV: MISCELLANEOUS PROVISIONS.
ARTICLE 32:  RISK, RESERVES AND UNFORESEEN. 

This is any case of major unforeseen circumstances such as natural disaster or other events that the contractor could not predict nor avoid but which renders the execution of the works not only impossible but also expensive.  In case of unforeseen circumstance, the responsibilities of the contractor would not be engaged if and only if he warned the administration through writing that he intends to invoke the said unforeseen circumstances within twenty days as from the date of the events. It is to the administration to appreciate the nature of unforeseen circumstances through the proofs brought in by the contractor. 
ARTICLE 33:  SOLUTION TO LITIGATION. 

Any litigation resulting in the execution of the project between the two parties shall be subject first of all to amicable solution. If these amicable solutions, fail, then all the proceeding, of this present jobbing order shall be taken to any competent   law Court in Cameroon. 

ARTICLE 34:  DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR. 

The contractor shall furnish the Administration with eleven (11) copies of this present jobbing order. If these copies are prepared by the administration, the contractor shall reimburse the corresponding cost. 
ARTICLE 35: COMMENCEMENT OF WORK: 

Before the commencement of work the contractor must obligatorily be installed on the site by the following:

· The authorizing officer
· The CONTROL BRIGADE MINMAP MANYU
· Control engineer
· CDO Eyumojock Council
ARTICLE 36:  CANCELLATION OF THE CONTRACT. 

The present contract can be cancelled provided for by Decree No. 2004/275 of 24th September 2004 on the public contracts code and equally according to the following special conditions. 

· Failure to register this present jobbing orders within the stipulated time limit. 

· Lateness of more than fifteen (15) calendar days in the execution of a service order or unjustified stop of works for more seven (07)-calendar days. 

· Lateness in the execution of the works necessitating penalties of more than 10% of the amount of the contract.

·  Refusal to execute the works notified by a service order. 

· Refusal to take over work that has been poorly executed. 

ARTICLE 37:  APPROVAL OF THE CONTRACT. 






THIS JOBBING order shall only be regarded as finally concluded after the visa of the Regional Controller of Finance and its signature and notification by the Contracting Authority LORD MAYOR EYUMOJOCK COUNCIL. If the contractor agrees with preceding clauses he/she should affix his/her signature under the item “READ AND APPROVED”

(INSERT BILL OF QUANTITIES AND COSTS ESTIMATES)

Page ______________ and last of jobbing order No____________________________________

FOR THE _______________________________________________

_______________________

AMOUNT OF JOBBING ORDER_______________________________________

DURATION _________________ MONTHS

READ AND APPPROVED 







THE CONTRACTOR

       
 SIGNED: LORD MAYOR EYUMOJOCK COUNCIL







(Contracting authority)
                                                                Eyumojock the 28/04/2026

	SCHEDULE OF UNIT PRICES

FOR THE CONTRUCTION OF A BLOCK OF TWO (02) AT G.S ETIKEM, EYUMOJOCK MUNICIPALITY IN MANYU DIVISION, SOUTH WEST REGION.



	N°
	DESCRIPTION
	Unit
	Qty
	 U. Price
	 TOTAL

	 
	LOT 100: PREPATORY WORKS AND STUDIES
	 
	 
	 

	101
	Site installation
	ff
	
	
	

	102
	Clearing of site.
	m²
	
	
	

	103
	Setting out of the structure
	ff
	
	
	

	 
	LOT 200: EARTH WORK
	 
	
	
	

	201
	 Leveling of the construction site
	m2
	
	
	

	202
	Excavation of strip foundation .
	m3
	
	
	

	203
	Back filling of foundation under floor concrete by succesive layers 20cm compacted
	m3
	
	
	

	 
	LOT 300: FOUNDATION
	 
	
	
	

	301
	Lean concrete batch with 150 Kg/m3
	m3
	
	
	

	302
	Elevation with hollow block of 20 x 20 x 40 filled with concrete for foundation, stage, stairs and acces ramp including all sujetions.
	m2
	
	
	

	303
	Reinforced concrete batch with 350 Kg/m3 for pillars footing, pillars (H x 0,2 x 0,2 ) and foundation beams (L x 0,2 x 0,2 ) including all sujetions.
	m3
	
	
	

	304
	Mass concrete floor of 8 cm thick with ordinary concrete batch with 350 Kg/m3.
	m²
	
	
	

	 
	LOT 400: ELEVATION
	 
	
	
	

	401
	Hollow block of 15 x 20 x 40 for walls elevation and gable end including all sujetions.
	m²
	
	
	

	402
	Reinforced concrete batch with 350 Kg/m3 for  pillars, lintels (L x 0,15 x 0,2 ) and top beams ( L x 0,15 x 0,2 ).
	m3
	
	
	

	403
	Plastering with cement mortar of 2,5 cm thick
	m²
	
	
	

	404
	 Reinforced concrete with wire net batch with 400 Kg/m3 for Black or Green board (section = 5 x 1,2 m², e =0,05m )
	 U
	
	
	

	405
	Supply and construction of fency blocks.
	m²
	
	
	

	406
	Smooth floor finish of 4cm thick
	m2
	
	
	

	 
	LOT 500: CARPENTRY AND JOINERY
	 
	
	
	

	501
	Assembled double truss with hard wood of 3 x 15 cm², treated with XYLAMON or similars.
	U
	
	
	

	502
	Purling  and battens with hard wood of 5 x 8cm², treated with XYLANON or similars.
	m3
	
	
	

	503
	Celling complete incuding ceiling board of section 0,6 x 1,2 m² section, nogging, ceiling battens and all accessories.
	m²
	
	
	

	504
	Fascia board in red hard wood covered tolebac 6/10e with Aluminium sheets.
	ml
	
	
	

	505
	Aluminium roofing sheets (Tôle Bac 6/10e).
	m²
	
	
	

	506
	Aluminium ridge piece of 50 cm large.
	ml
	
	
	

	507
	Aluminium smooth sheets at the gables and eaves.
	ml
	
	
	

	 
	LOT 600: METAL WORK
	 
	
	
	

	601
	Single panal Metallic doors of ( 100 x 220 ) with good vachette handle locks.
	U
	
	
	

	602
	Alu gables
	m2
	
	
	

	603
	Protecting of edges
	ml
	
	
	

	 
	LOT 700: ELECTRICTY
	 
	
	
	

	701
	Flexible orange tubes of 11 mm2
	R
	
	
	

	702
	Cables VGV 1,5 mm²  for lightingon ceiling including all accessories.
	R
	
	
	

	703
	Cables TH 2,5 mm² fosuckets including all accessories.
	R
	
	
	

	704
	Fluorescent tube complete of 1,2 m
	U
	
	
	

	705
	Switches
	U
	
	
	

	706
	Socket
	U
	
	
	

	707
	Installation including other accessories ( junction box N°6) and linking to the electrical network of the School
	FF
	
	
	

	 
	LOT 800: PAINTING
	 
	
	
	

	801
	Priming
	m²
	
	
	

	802
	Apply two coats (PANTEX 800) on ceiling with white color
	m²
	
	
	

	803
	Apply two coats (PANTEX 1300) on external walls with yelow color.
	m²
	
	
	

	804
	Apply two coats (PANTEX 800) on internal walls with yelow color.
	m²
	
	
	

	805
	Skirting with Oil paint on basement in brown colour (H = 30 cm), wood and metal elements.
	m²
	
	
	

	806
	Apply renovator paint for board ( black color )
	m²
	
	
	

	 
	LOT 900: VRD
	 
	
	
	

	901
	Creation of gutter trenches of 0,40 x 0,60 m2 round the building in concrete (350kg/m3)
	ml
	
	
	

	902
	Mass Concreting (between walls and gutters) of 8cm thick round the building (350kg/m3)
	ml
	
	
	


…


BILL OF QUANTITIES AND COST ESTIMATES CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEMEYUMOJOCK MUNICIPALITY
	BoQ & CE FOR CONSTRUCTION OF FENCE AT G.S. ETINKEM, EYUMOJOCK MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION



	
	N°

	DESCRIPTION

	Unit

	Qty

	 U. Price

	 TOTAL


	 

	LOT 100: PREPATORY WORKS AND STUDIES

	 

	 

	 


	101

	Site installation

	ff

	1

		
	102

	Clearing of site.

	m²

	555

		
	103

	Setting out of the structure

	ff

	1

		
	 

	SUB TOTAL LOT 100

	 

	 

		
	 

	LOT 200: EARTH WORK

	 

	 

		
	201

	 Leveling of the construction site

	m2
	555

		
	202

	Excavation of strip foundation .

	m3
	47

		
	203

	Back filling of foundation under floor concrete by succesive layers 20cm compacted

	m3
	95

		
	 

	SUB TOTAL LOT 200

	 

	 

		
	 

	LOT 300: FOUNDATION

	 

	 

		
	301

	Lean concrete batch with 150 Kg/m3

	m3
	1.7

		
	302

	Elevation with hollow block of 20 x 20 x 40 filled with concrete for foundation, stage, stairs and acces ramp including all sujetions.

	m2
	62

		
	303

	Reinforced concrete batch with 350 Kg/m3 for pillars footing, pillars (H x 0,2 x 0,2 ) and foundation beams (L x 0,2 x 0,2 ) including all sujetions.

	m3

	9.6

		
	304

	Mass concrete floor of 8 cm thick with ordinary concrete batch with 350 Kg/m3.

	m²

	175.4

		
	 

	SUB TOTAL LOT 300

	 

	 

		
	 

	LOT 400: ELEVATION

	 

	 

		
	401

	Hollow block of 15 x 20 x 40 for walls elevation and gable end including all sujetions.

	m²

	162

		
	402

	Reinforced concrete batch with 350 Kg/m3 for  pillars, lintels (L x 0,15 x 0,2 ) and top beams ( L x 0,15 x 0,2 ).

	m3

	5.8

		
	403

	Plastering with cement mortar of 2,5 cm thick

	m²

	324

		
	404

	 Reinforced concrete with wire net batch with 400 Kg/m3 for Black or Green board (section = 5 x 1,2 m², e =0,05m )
	 U

	4

		
	405

	Supply and construction of fency blocks.

	m²

	33

		
	406

	Smooth floor finish of 4cm thick

	m2

	175.4

		
	 

	SUB TOTAL LOT 400

	 

	 

		
	 

	LOT 500: CARPENTRY AND JOINERY

	 

	 

		
	501

	Assembled double truss with hard wood of 3 x 15 cm², treated with XYLAMON or similars.

	U

	9

		
	502

	Purling  and battens with hard wood of 5 x 8cm², treated with XYLANON or similars.

	m3
	2.5

		
	503

	Celling complete incuding ceiling board of section 0,6 x 1,2 m² section, nogging, ceiling battens and all accessories.

	m²

	230

		
	504

	Fascia board in red hard wood covered tolebac 6/10e with Aluminium sheets.

	ml

	62

		
	505

	Aluminium roofing sheets (Tôle Bac 6/10e).
	m²

	234

		
	506

	Aluminium ridge piece of 50 cm large.

	ml

	20.85

		
	507

	Aluminium smooth sheets at the gables and eaves.

	ml

	62

		
	 

	SUB TOTAL LOT 500

	 

	 

		
	 

	LOT 600: METAL WORK

	 

	 

		
	601

	Single panal Metallic doors of ( 100 x 220 ) with good vachette handle locks.

	U

	4

		
	602

	Alu gables

	m2

	23.04

		
	603

	Protecting of edges

	ml

	27.5

		
	 

	SUB TOTAL LOT 600

	 

	 

		
	 

	LOT 700: ELECTRICTY

	 

	 

		
	701

	Flexible orange tubes of 11 mm2
	R

	3

		
	702

	Cables VGV 1,5 mm²  for lightingon ceiling including all accessories.

	R

	2

		
	703

	Cables TH 2,5 mm² fosuckets including all accessories.

	R

	2

		
	704

	Fluorescent tube complete of 1,2 m
	U

	14

		
	705

	Switches

	U

	8

		
	706

	Socket

	U

	8

		
	707

	Installation including other accessories ( junction box N°6) and linking to the electrical network of the School
	FF

	1

		
	 

	SUB TOTAL LOT 700

	 

	 

		
	 

	LOT 800: PAINTING

				
	801

	Priming

	m²

	357

		
	802

	Apply two coats (PANTEX 800) on ceiling with white color
	m²

	230

		
	803

	Apply two coats (PANTEX 1300) on external walls with yelow color.
	m²

	162

		
	804

	Apply two coats (PANTEX 800) on internal walls with yelow color.

	m²

	195

		
	805

	Skirting with Oil paint on basement in brown colour (H = 30 cm), wood and metal elements.

	m²

	85

		
	806

	Apply renovator paint for board ( black color )

	m²

	24

		
	 

	SUB TOTAL LOT 800

	 

			
	 

	LOT 900: VRD

	 

	 

		
	901

	Creation of gutter trenches of 0,40 x 0,60 m2 round the building in concrete (350kg/m3)

	ml

	72

		
	902

	Mass Concreting (between walls and gutters) of 8cm thick round the building (350kg/m3)

	ml

	60

		
	 

	SUB TOTAL LOT 900

	 

	 

	 

	
	RECAPITULATION


	 

	DESCRIPTION

	 TOTAL


	 

	LOT 100: PREPARATORY WORKS AND STUDIES

	
	 

	LOT 200:EARTH WORK

	
	 

	LOT 300: FOUNDATION

	
	 

	LOT 400: ELEVATION

	
	 

	LOT 500 CARPENTRY AND JOINERY

	
	 

	LOT 600: METAL WORK

	
	 

	LOT 700: ELECTRICITY

	
	 

	LOT 800:PAINTING

	
	 

	LOT 900:VRD

	
	 

	GENERAL TOTAL WITHOUT V.A.T (T H T)

	
	 

	VAT 19,25% T H T

	 

	 

	 

	
	 

	GENERAL TOTAL WITH V.A.T (TTC)

	 

	 

	 

	

	



	SUB DETAILS OF UNIT PRICES

	DESIGNATION :
	
	
	

	No 
	DAILY OUT PUT
	TOTAL QUANTITY
	UNIT
	DURATION OF ACTIVITY

	WORK MAN SHIP
	CATEGORY
	No
	DAILY WAGE
	DAYS BREAK UP
	AMOUNT

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL A

	EQUIPMENT
	TYPE
	No
	DAILY RATE
	DAYS BREAK UP
	AMOUNT

	
	
	
	
	
	

	
	
	
	
	
	

	

	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL B

	MATERIAL AND MISCELLANOUS
	
	UNIT
	UNIT COST
	QUANTITY
	AMOUNT

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL C

	D
	DIRECT TOTAL COST              
	A+B+C
	

	E
	GENERAL SITE EXPENESES
	Dx%
	

	F
	GENERAL OFFICE EXPENSES
	Dx%
	

	G
	NET COST
	D+E+F
	

	H
	RISK + BENEFITS
	Gx%
	

	P
	TOTAL COST (HT)
	G+H
	

	V
	UNIT COST (Without Taxes)
	P/Q’TY
	

	
	



ANNEXES:

· DECLARATION OF INTENTION TO TENDER

· GUARANTEE DEPOSIT.
· ATTESTATION OF SITE VISIT

· BID BOND (sample)

· LIST OF AUTHORIZED BANKS

DECLARATION OF INTENT TO TENDER

FOR CONSTRUCTION OF FENCE AT G.N.S. EYUMOJOCK
I the undersigned ___________________________________________________________

General Director/Manager of the company ________________________________________

_________________________________________________________________________
P.O. Box ____________________________Tel:___________________________________
Acting by virtue of powers conferred on me; on behave of the company, after going through all the documents of the Open National Invitation to tender No 006/ONIT/MAYOR/ECTB/2026 and has appreciated from my own point of view and responsibility all the difficulties involved, has engage to execute the works in conformity with the conditions of the invitation to tenders for a total amount (all taxes included) of: 

	Amount in figures (TTC)
	Amount in words (TTC)

	
	


Time limit for the execution ____________________________________________________

This amount has been calculated based on the unit prices and the quantities indicated on the bills of quantities and cost estimates, which will accompany this present bid. 


I ask that the amount I am due be paid by the administration in FCFA in to account no. _____________________________ with (Bank) ___________________________


Done at ___________________________on __________________________

(Signature, name and stamp)

GUARANTEE DEPOSIT

Addressed to _________________________ (indicate the Contracting authority and his address) << the Contracting authority >>.

Considering that the company _________________ below known as << the bidder >> has submitted his tender on the _____________________ for_________________________ (indicate the subject of the invitation to tender), and for which will be joint a guarantee payment to Lord Mayor Eyumojock Council, ( Contracting authority) the sum of_______________________ (indicate the amount in letters and in words) Francs C.F.A


The conditions for this obligation are the following:

1.
If the bidder withdraw his tender during the validity period specified in the tender or 

2.
If the bidder, having been notified the attribution of the contract by the Delegated contracting authority during the validity period;

· Is not available to sign or refuses to sign the Contract, while he is required to do so.

· Lack of or refusal to provide the definite caution for the contract as required.


We are committing ourselves to pay to the Contracting Authority, justified claims. That is each time the Contracting authority is asking for claims, he must show proves that one or all of the conditions mentioned above have been violated.


This present caution goes into effect from the date of his signature and dead line fixed by the Delegated contracting Authority for the submission of bids. It shall remain valid for 30days as from the time limit for the validity of tenders.


All complains of the Contracting Authority concerning these claims shall reach our bank before the end of this validity period.


This present caution is submitted for its interpretation and execution according to the Cameroon law. Only a Cameroon court shall be competent to pass a ruling on any matter related to this present engagement. 

Signed and legalized by the bank ______________________  On _________________

ATTESTATION OF SITE VISIT
Mr./Mrs/Miss………………………………………………………………………….
Engineer of the Company……………………………………………………..

Declare on honour having visited……………………………..,
Proposed of the invitation to tender No…………………………………….

At the end of this visit the following observations were noted:

Technical Comment:

Demographic inventory     

  Signature and Name of the Engineer

THE MODEL BID BOND

Bank …………………………………………………….

Reference of guarantee: No. …………………………….

Adressed to the Delegated Contracting Authority

Republic of Cameroon

Invitation to Tender No.  ……………….……………..

BID BOND FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, EYUMOJOCK MUNICIPALITY, MANYU DIVISION;  
. The Contractor (5)   ………………………………………. hereby submits on ……………………. to  the  for Lord Mayor Mamfe Council  a bid relating to  CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS ETINKEM, EYUMOJOCK MUNICIPALITY, MANYU DIVISION;
To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Lord Mayor for Eyumojock Council, acting in the capacity of the Delegated Contracting Authority, a bid bond amounting to 400,000 CFA Francs (6). By this guarantee, we the undersigned,(7)………………………………….with our registered office in ………………………….., are committed towards the DDL Manyu, through the bidder for the sum of CFA Francs  ………………………(in figures)……………………………………………..
………………………………………………………………………………………..( in word).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by the Lord Mayor Eyumojock, the amount of the guarantee at the first written request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.   

The request for payment of guarantee shall be countersigned by the Lord Mayor Eyumojock Council  . This guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case the enterprise shall be the successful bidder.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Done at ……………………….., on ……………………..

Mr (Messrs)……………………………….
                                                                             Signature(s) & stamps ……………………………………

ANNEX No. 6: List of banking Establishments and 

                    Financial Bodies Authorised to Issue 

                     Bonds for Public Contracts

1- Afrikland First Bank (First Bank);

2- United Bank for Africa (UBA);

3- Banque Internationale du Cameroun pour l’Epargne et le Crédit (BICCEC) ;

4- CITI BANK Cameroon (CITI-C);

5- COMMERCIAL BANK CAMEROON (CBC);

6- ECOBANK Cameroun+ (ECOBANK);

7- National Financial Credit Bank (NFC-BANK);

8- Société Commerciale de Banque Cameroun (CA-SCB);

9- Société Générale des Banques au Cameroun (SGBC) ;

10- Standard Chartered Bank Cameroon (SCBC);

11- Union Bank of Cameroon (UBC).

12- Banque Atlantique du Cameroun  (BAC).

          This list is available at ARMP.
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