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FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE IN MENJI MUNICIPALITY, FONTEM SUB-DIVISION, LEBIALEM DIVISION, SOUTH WEST REGION




FUNDING (FINANCING): Public Investment Budget MINEDUB 2026

FINANCIAL YEAR 2026


	WORKS DESCRIPTION AND LOCATION
	AMOUNTS

	Construction of a Block of Two Classrooms at Government Nursery School Abebue In Menji Municipality, Fontem  Sub-Division,  Lebialem Division
	27,000, 000 CFA Francs

	BUDGET LINE (IMPUTATION):  60 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER: JB01549
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TENDER NOTICE

[bookmark: _Toc224881585]OPEN NATIONAL INVITATION TO TENDER
[bookmark: _Hlk224725951]No.13/ONIT/SWR/LD/MC/MCITB/2026 OF 27/04/2026
[bookmark: _Hlk224725430]FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE, MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTHWEST REGION.

1. Subject of the invitation to tender:
The Mayor of Menji Council, the Contracting Authority, hereby launches an Open National Invitation to Tender for the Construction of a Block of Two (02) Classrooms at Government Nursery School Abebue, Menji Municipality, Fontem Subdivision, Lebialem Division, South West Region.

2. Nature of work
[bookmark: _Hlk2844208]The work comprises the outcome of the preliminary studies carried out and the detailed information 	provided in the technical specifications. (Document V)

3. Execution deadline
The maximum duration provided by the Project Owner for the execution of the works forming the subject of this invitation to tender is Three (03) months. This period lasts from the date of notification of the service order to start the work.

4. Number of Lots
Not applicable

5. Estimated cost
The estimated cost after preliminary studies stands at Twenty-seven million (27,000,000) CFA Francs including all taxes.

6. Participation and origin
The tender is open to duly registered Cameroonian enterprises that fulfil the requirements of the invitation to tender. 



7. Financing
Construction which form the subject of this invitation to tender shall be financed by MINEDUB PUBLIC INVESTMENT BUDGET 2026 financial year, through
	WORKS DESCRIPTION AND LOCATION
	AMOUNTS

	Construction of a Block of Two Classrooms at Government Nursery School Abebue In Menji Municipality, Fontem  Sub-Division,  Lebialem Division
	27,000, 000 CFA Francs

	BUDGET LINE (IMPUTATION):  60 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER: JB01549



8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved by the Ministry in charge of finance and whose list is found in Document No. 14 of the Tender File, of an amount of Five hundred and forty thousand (540,000) CFA Francs (2% of the project amount) and valid for thirty (30) days beyond the initial date limit of validity of bids.
The bid bond provided in accordance with the Circular Letter No. 000049/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts. And the receipt from CDEC
The absence of the bid bond issued by a first-rate bank or financial body of first category authorized by the Minister in charge of Finance to issue bonds for public contracts shall lead to the immediate rejection of the offer. A bid bond submitted but that does not have any relation with the consultation concerned shall be considered as absent. The bid bond presented by a tenderer at the bid opening session shall not be accepted.

9.  Consultation of tender file:
The file can be consulted during working hours at the MENJI COUNCIL office as soon as this notice is published. 

10.  Acquisition of tender file:
The tender file may be acquired from the MENJI COUNCIL office as soon as this notice is published and upon presentation of a non-refundable treasury receipt (payable at the Menji Council Treasury) bearing the amount of Fifty thousand (50 000) CFA Francs. Such a receipt shall identify the concerned bidder.

11. Submission of bids:
Each bid drafted in English or French in seven (07) copies comprising one (01) original and six (06) copies marked as such, should be submitted to the MENJI COUNCIL Secretariat not later than Friday, 3 June 2026 at 10.00 a.m., local time in three (03) distinct envelopes which shall be labelled as follows:
· Envelope A: Administrative documents;
· Envelope B: Technical offer;
· Envelope C: Financial offer. 
These three (03) envelops will be put in a fourth one which shall be sealed and labeled imperatively as follows:
OPEN NATIONAL INVITATION TO TENDER
(BY EMERGENCY PROCEDURE)
[bookmark: “To_be_opened_only_during_the_bid-openin]No.13/ONIT/SWR/LD/MC/MCITB/2026 OF 27/04/2026 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE, MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION.

“To be opened only during the bid-opening session”

In case of any ambiguities or differences, only the original shall be considered authentic.

12.  Admissibility of bids:
Under penalty of being rejected, only originals or true copies certified by the issuing service 	or administrative authorities must imperatively be produced in accordance with the Special Regulations of the invitation to tender. 
They must obligatorily be not older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice.
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:
The offers shall be opened in a single phase.  The administrative, technical and financial bids shall be opened on, the 3 June, 2026 at 11.00 a.m., local time by the MENJI COUNCIL Internal Tender’s Board in the conference hall, in the presence of the bidders or duly authorized representatives having full knowledge of the file (power of attorney).
 
14.  Evaluation of Bids
The evaluation of bids shall be carried out in three stages:
· 1st stage: verification of the presence and conformity of each administrative document.
· 2nd stage: Evaluation of the technical bids.
· 3rd stage: Analysis of the financial bids.
The criteria of evaluation shall be as follows:
I.  Eliminatory criteria
They are especially:
· Absence of bid bond, 
· False declaration or forged document,
· A technical score of less than 70%,
· Absence of quantified unit price
II. Essential (main qualification) criteria
The criteria (assessed in a binary format) relating to the qualification of bidders shall indicatively be on the following:
· Experience of the enterprise (enterprise’s references in similar classroom rehabilitation works); 
· Key personnel/staff to be mobilised;
· Methodological note/organisation of the work site;
· Equipment put at the disposal of the project;
· Financial capacity (6 000 000 CFA Francs)
· Execution deadline
· Company turnover of 15 000 000 CFA Francs

15.  Award:
The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file and on the basis of the lowest bid and technically qualified, in accordance with article 99(a) of the public contracts code. That is, it shall be awarded to the bidder with a satisfactory technical score and the lowest financial offer.
16.  Validity of bids:
Bidders will remain committed to their bids for 90 days from the deadline set for the submission of bids.
17. Complementary information:
Complementary technical information may be obtained during working hours from the secretariat of the Mayor of Menji Council.  Tel: 675 00 71 66
DONE AT MENJI, 27 April 2026
                Copies:
· CA/ARMP (for publication and archiving)
· DD/MINMAP-Lebialem
· Chair-Person/MCITB
· Notice Board (For information)
· Chrono/file

                        The Mayor MENJI COUNCIL 
Delegated Contracting Authority
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

[bookmark: _Hlk224726617]No.13/AONO/SW/DL/ML/CIPM/PIB2026 DU 27/04/2026 POUR LA CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE PUBLIC MATERNELLE D’ABEBUE, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM


1. Objet de l'Appel d'Offres
Le Maire de la Commune de Menji, l’Autorité Contractante lance un Appel d’Offres National Ouvert pour LA CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE PUBLIC MATERNELLE D’ABEBUE, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM, REGION DE SUD OUEST.

2. Consistance des travaux
Les travaux comprennent notamment la production des études préliminaire fait sur le site, les informations détailler fournit dans les spécifications techniques et dans les devis quantitatifs par rapport aux dessins et spécifications prévus. . (Document V)

3. Délais d’exécution
Le délai maximum prévu par le Maître d’Ouvrage ou le Maître d’Ouvrage Délégué pour la réalisation des travaux objet du présent appel d’offres est de trois (03) mois.
Ce délai court à compter de la date de notification de l’ordre de servie de commencer les travaux.
4. Allotissement
Les travaux sont en un lot unique
5. Coût prévisionnel
Le coût prévisionnel des travaux après les études préliminaires est de Vingt-sept millions (27,000,000) FCFA Toutes Taxes Comprises.

6. Participation et origine
Sont éligibles les entrepreneurs Camerounais ayant l’expérience et les capacités techniques et financières requises dans le Dossier d'Appel D'offres
7. Financement
Les travaux objet du présent appel d'offres sont financés par le budget d’investissement publique, 	Exercice 2026.
	WORKS DESCRIPTION AND LOCATION
	AMOUNTS

	LA CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE PUBLIC MATERNELLE D’ABEBUE, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM, REGION DE SUD OUEST.
	27,000, 000 CFA Francs

	BUDGET LINE (IMPUTATION):  60 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER: JB01549



8. Cautionnement provisoire
Chaque soumissionnaire doit joindre à ses pièces administratives, un cautionnement de soumission établie par une banque de premier ordre agréée par le Ministère chargé des finances et dont la liste figure dans la pièce 14 du DAO, précisant un montant de Cinq cents quarante milles (540,000) francs CFA et valable pendant trente (30) jours au-delà de la date initiale de validité des offres.
Le cautionnement provisoire sera libéré d'office au plus tard quinze (15) jours à compter de la date d’attribution de marches pour les soumissionnaires n'ayant pas été retenus. Dans le cas où le soumissionnaire est attributaire de la lettre commande, le cautionnement provisoire sera libéré après constitution du cautionnement définitif.
L’absence du cautionnement de soumission délivrée par une banque de premier ordre ou un organisme financier de première catégorie autorisé par le Ministère chargé des Finances à émettre des cautions dans le cadre des marchés publics, entraînera le rejet pur et simple de l'offre. Une caution de soumission produite mais n'ayant aucun rapport avec la consultation concernée est considérée comme absente. La caution de soumission présentée par un soumissionnaire au cours de la séance d’ouverture des plis est irrecevable.

9. Consultation du Dossier d'Appel d'Offres
Le dossier peut être consulté aux heures ouvrables au Mairie de Menji, dès publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres devra être obtenu au cabinet du président du conseil exécutif Régionale premier étage du bâtiment de l’assemblée régionale sur présentation d’une quittance de versement de la somme non remboursable de cinquante milles (50 000) FCFA à la Trésorerie de la commune de Menji.

11. Remise des offres
Chaque offre rédigée en Français ou en Anglais en sept (07) exemplaires dont un (01) original et six (06) copies marquées comme telles, devra parvenir, au secrétariat de la commune de Menji, au plus tard le 29 avril 2026, à 10H00, heure locale, dans trois (03) enveloppes internes et distinctes identifiant : 
· Enveloppe A : Pièces administratives ;
· Enveloppe B : Offre technique ;
· Enveloppe C : Offre financière.
Ces trois (03) enveloppes seront contenues dans une quatrième qui devra porter impérativement la seule et unique mention suivante :

No.13/AONO/SW/DL/ML/CIPM/PIB2026 DU 27/04/2026 POUR LA CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE PUBLIC MATERNELLE D’ABEBUE, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM, LA REGION DE SUD OUEST
« A n’ouvrir qu’en séance de dépouillement »
[bookmark: (En_Procédure_d’urgence)]Les offres parvenues après les dates et heure limites de dépôt des offres ne seront pas reçues.
12. Recevabilité des offres
Sous peine de rejet, les autres pièces administratives requises devront être impérativement produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative conformément aux stipulations du Règlement Particulier de l’Appel d’Offres. Elles doivent être dater de moins de trois (03) mois précédant la date originale de dépôt des offres ou avoir été établies postérieurement à la date de signature de l’Avis d’Appel d’Offres.
Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l’absence de la caution de soumission. 
13. Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des pièces administratives et des offres techniques et financières aura lieu le 3 June 2026 à 11H00, heure locale par la Commission interne de passation des marches de la commune de Menji dans la salle de Conférence.
Seuls les soumissionnaires peuvent assister à cette séance d'ouverture ou se faire représenter par une personne de leur choix, ayant parfaite connaissance du dossier et dument mandater.
14. Évaluation des Offres :
L’évaluation des offres se fera en trois (03) étapes :
· 1ère étape : Vérification de la présence et conformité du dossier administratif de chaque soumissionnaire ;
· 2ème étape : Évaluation des offres techniques ;
· 3ème étape : Analyse des offres financières.
Les critères d’évaluation des offres sont les suivants :
I. Les critères éliminatoires 	
Il s'agit notamment :
· Absence de la caution de soumission/Recu de CDEC, 
· Fausse déclaration ou pièce falsifiée ;
· Le non atteint de la note technique d’au moins 70%.
· Absence d’un prix unitaire quantifié dans le bordereau des prix unitaire ;
II. Critères essentiels
Les critères (qui seront évalués de façon binaire) relatifs à la qualification des candidats porteront à titre indicatif sur :
· Présentation de l’offre ;
· Référence de l'entreprise (expérience) dans le domaine des travaux d’électrification solaire ;
· Le personnel clé a mobilisé ;
· La note méthodologique, organisation du chantier et planning ;
· Moyens logistiques et matériels ;
· La capacité financière de six millions (4 000 000) FCFA
· Délais d’exécution.
· Chiffres d’affaire de 10 000 000 FCFA
15. Attribution
La lettre commande sera attribué au soumissionnaire dont l’offre est conforme pour l’essentiel aux dispositions du Dossier d’Appel d’Offres, et qui a présenté l’offre évaluée la moins-disant et techniquement qualifiée, conformément à l’article 99(a) du Code des Marches   Publics.
16. Durée de validité des offres
Les soumissionnaires restent engagés par leurs offres pendant une période de quatre-vingt-dix (90) jours, à compter de la date limite fixée pour leur remise.
17. Renseignements complémentaires
Les renseignements complémentaires peuvent être obtenus aux heures ouvrables au secrétariat de la mairie de Menji N° Tel : 675 00 71 66

MENJI, le 27/04/2026


Le Maire de la Commune de Menji
Le Maitre d’Ouvrage
Copies :
· ARMP/SW,
· MINMAP/DD-Lebialem,
· Présidents MCITB
· Affichage.
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Document No. 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER






[bookmark: A._General_(1)]Table of Contents
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B. Tender file
Article 8: Content of Tender File
Article 9: Clarifications on Tender File and complaints 
Article 10: Modification of the Tender File
C. Preparation of bids
Article 11: Tender fees
Article 12: Language of bid
Article 13: Constituent documents of the bid
Article 14: Amount of bid
Article 15: Currency of bid and payment
Article 16: Validity of bids
Article 17: Bid bond
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Article 23: Out of time-limit bids
Article 24: Modification, substitution and withdrawal of bids
E. Opening and evaluation of bids 
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Article 39: Final bond
A. General

Article 1: Scope of the tender:
1.1 . The Delegated Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an open national invitation to tender for the works described in the Special Regulations.
1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.
1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special Regulations.

[bookmark: Article_3:_Fraud_and_corruption:]Article 3: Fraud and corruption:
3.1 The Delegated Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:
a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of a contract;
a.2 Is involved in “fraudulent man oeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract;
a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;
a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.
3.2 [bookmark: Article_4:_Candidates_allowed_for_compet]The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against hi.

Article 4: Candidates allowed for competing:
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:
a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.
b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:
b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or
b.2 Presents more than one bid within the context of invitation to tender, except authorized variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.
b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public contracts.
c. The bidder must not have been excluded from bidding for public contracts.
d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.


[bookmark: Article_5:_Building_materials,_materials]Article 5: Building materials, materials, supplies, equipment and authorized services:
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.
5.3 The said material most be duly verified by the competent state engineer

[bookmark: Article_6:_Qualification_of_bidder:]Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:
6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and
6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (Joint-contracting) must satisfy the following conditions:
a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;
c. The nature of the group (Joint or several) must be specified in the Special Regulations and justified with the production of a Joint venture agreement in due form;
d. The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of Joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is Joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.
6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.
[bookmark: Article_7:_Visit_of_works_site:]
Article 7: Visit of works site:
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.
7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.
7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. [bookmark: B._TENDER_FILE]TENDER FILE
[bookmark: Article_8:_Content_of_Tender_File:]Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:
Document No. 1.The letter of invitation to tender. Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender; Document No. 4. The Special Regulations of the invitation to tender; Document No. 5. The Special Administrative Conditions; Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices; Document No. 8. The bill of quantities and estimates; Document No. 9. The sub details of unit prices; Document No. 10. Model documents of the contract:
· The execution schedule;
· Model of forms presenting the equipment, personnel and references;
· Model bidding letter;
· Model bid bond;
· Model final bond;
· Model of bond of start-off advance;
· Model of guarantee in replacement of the retention fund;
· Model contract;
Document No. 11. Models to be used by bidders;
· Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

[bookmark: Article_9:_Clarifications_on_the_Tender_]Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of public contracts.

[bookmark: Article_10:_Amendment_of_the_Tender_File]Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.
In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

[bookmark: C_PREPARATION_OF_BIDS]C PREPARATION OF BIDS
Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure.
Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.
[bookmark: Article_13:_Constituent_documents_of_the]Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:
· Has subscribed to all declarations provided for by the laws and regulations in force;
· Paid all taxes, duties, contributions, fees or deductions of whatever nature;
· Is not winding up or bankrupt;
· Is not the subject of an exclusion order or forfeiture provided for by the law in force;
a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;
a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
· The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
· The duly filled Unit Price Schedule;
· The duly filled detailed estimates;
· The sub-details of prices and/or breakdown of all-in prices;
· The projected schedule of payments, where need be.
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.
13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

[bookmark: Article_14:_Bid_price:]Article 14: Bid price:
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

[bookmark: Article_15:_Currency_of_bid_and_payment]Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner:
a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.
15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:
a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called “national currency”;
b. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.
15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.
15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the contract.

[bookmark: Article_16:_Validity_of_bids:]Article 16: Validity of bids:
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time- limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorized to do so.

16.3 [bookmark: Article_17:_Bid_bond]Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
12.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
12.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.


12.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.
12.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

12.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.

12.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.


[bookmark: Article_18:_Varying_proposals_of_bidders]Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

[bookmark: Article_19:_Preparatory_meeting_to_the_e]Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.
19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.
19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 [bookmark: Article_20:_Form_and_signature_of_bid]The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.
20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory(ies) of the bid.
20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialed by the signatory (i.e.) of the bid.

[bookmark: D._SUBMISSION_OF_BIDS]D. SUBMISSION OF BIDS
[bookmark: Article_21:_Sealing_and_marking_of_bids]Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.
21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) Should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
[bookmark: Article_22:_Date_and_time-limit_for_subm]Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

[bookmark: Article_24:_Modification,_substitution_a]Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected
.
Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorized representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.
24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations
.
[bookmark: E._OPENING_OF_ENVELOPES_AND_EVALUATION_O]E. OPENING OF ENVELOPES AND EVALUATION OF BIDS
[bookmark: Article_25:_Opening_of_envelopes_and_pet]Article 25: Opening of envelopes and petitions
25.1 The Tenders Board shall open the envelopes in single phase and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.
25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.
25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.
25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.
25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concerned.
It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.
The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.
[bookmark: Article_26:_Confidential_nature_of_the_p]Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.
26.3 [bookmark: Article_27:_Clarifications_on_the_bids_a]Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

[bookmark: Article_28:_Determination_of_compliance_]Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

· Which substantially limits the scope, quality or realization of the works;
· Which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;

· Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.
28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfills the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

[bookmark: Article_30:_Correction_of_errors]Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:
a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, th e unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.
b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.
c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized
.
[bookmark: Article_31:_Conversion_into_a_single_cur]Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

[bookmark: Article_32:_Evaluation_and_comparison_of]Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.
c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;
d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special Regulations;
f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.
g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.
32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

[bookmark: Article_34:_Award]Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.
34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from t he evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.
Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

[bookmark: Article_37:_Publication_of_results_of_aw]Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.
37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.
37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place within a maximum deadline of five (5) working days after the publication of the results.

[bookmark: Article_38:_Signing_of_the_contract]Article 38: Signing of the contract
The contract must be notified to the successful bidder within five (5) days of its date of signature.

[bookmark: Article_39:_Final_Bond]Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or or several guarantee.
39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down.




























[bookmark: DOCUMENT_No.3]DOCUMENT No. 3

PARTICULAR REGULATIONS OF THE INVITATION TO TENDER


SPECIAL REGULATIONS OF THE INVITATION TO TENDER

Article 00: DEFINITIONS AND DUTIES UNDER THE INVITATION TO TENDER
- DELEGATED CONTRACTING AUTHORITY: THE MAYOR – MENJI COUNCIL
-DELEGATED PROJECT OWNER: THE MAYOR – MENJI COUNCIL
-CONTRACT ENGINEER: THE DIVISIONAL DELEGATE PUBLIC WORKS - LEBIALEM.
-CONTRACT MANAGER: THE CHIEF OF TECHNICAL SERVICE – CDO – MENJI COUNCIL.
-OFFICIALS RESPONSIBLE FOR UNANNOUNCED CONTROLS OF THE EXECUTION: THE CONTROL BRIGADE MINMAP - LEBIALEM
-CONTRACTORS: TO BE SELECTED THROUGH THIS ONIT.

[bookmark: ARTICLE_1:_Definition_of_Works]ARTICLE 1: Definition of Works
Within the framework of the execution of the 2026 state budget, the Mayor of MENJI Council hereby launches OPEN NATIONAL INVITATION TO TENDER No.13/ONIT/SWR/LD/MC/MCITB/PIB2026 OF 27/04/2026 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE-ESSOH ATTAH, MENJI MUNICIPALITY, FONTEM SUB DIVISION, LEBIALEM DIVISION, SOUTH WEST REGION

ARTICLE 2: Execution Dateline
[bookmark: ARTICLE_3:_Source_of_funding]The maximum completion period of the works to the state of provisional reception is Three (03) months and counting from the date of notification of the service order to start work

ARTICLE 3: Source of funding
The works which form the subject of this open national invitation to tender shall be financed by the Public Investment Budget of the Republic of Cameroon for the 2026 fiscal year, allotted to the Authorizing Officer.

[bookmark: Article_4:_Consistency_of_the_bids]Article 4: Consistency of the bids
The bid shall include a file for:
[bookmark: Envelope_A:_Administrative_documents]Envelope A: Administrative documents
It shall consist of the following documents, stapled and arranged in the following order.
1. A Declaration of intention to tender stamped, dated and signed by the bidder or group representative in conformity with the model attached.
2. An attestation of non-bankruptcy (not older than 03 months), issued by the court of competent jurisdiction of the place of residence of the bidder.
3. An attestation of domiciliation: Bank account in the name of the enterprise issued by a bank or any first-order credit institution approved by the Minster in charge of finance.
4. Bid bond from CDEC (bank guarantee) as indicated on the tender notice
5. Treasury Receipt showing the payment of the tender fee as stipulated in the tender notice.
6. An attestation of CNPS: current (not older that 03 months) certificate from the National Social Insurance Fund (CNPS) certifying that the bidder has effectively paid his/her social contributions and destined for this tender
7. Certificate of non-exclusion attesting that the bidder is not the subject of a temporary or permanent exclusion from Public Contracts, not older that three (03) months issued by ARMP.
8. Attestation of fiscal conformity certifying that the bidder owes no taxes signed by the director or the head of tax center.
9. A copy of valid Tax payer’s card;
10. Localization;
11. A copy of business registration;
12. Attestation of site visit; signed by the bidder on honor with photos of the site and counter signed by the project owner.
13. Group agreement; as the case may be.
14. Power of attorney; signed by a notary or bailiffs
15. Certificate of Categorization or application receipt; by MINMAP
N.B: All documents shall be originals as requested or certified true copies legalized by competent services or that which issued them and must not be more than three (03) months old.
The documents shall be arranged in the order listed above and separated from each other by color separators different from white.
[bookmark: ENVELOPE_B:_FINANCIAL_OFFER]

ENVELOPE B: FINANCIAL OFFER

	No
	DOCUMENT
	OPERATION REQUESTED
	AUTHENTICATION

	C1
	The tender
	Format to be completed and tender amount inserted
	Signature, date and stamp of bidder. A Fiscal stamp of 1500 FCFA.

	C2
	Unit Price Elaboration
	Format to be completed showing detail breakdown of prices.
	Initials on each page, all pages stamped.

	C3
	Bill of Quantities and
Cost Estimates
	Format to be completed.
	Initials on each page, signature on last page, all
pages stamped.

	C4
	Price enclosure Slip
	Format to be completed showing the unit
prices.
	Initials on each page and signature on last page,
all pages stamped with enterprise function stamp.



All these documents are to be arranged in the above order and separated with colour Separators other than white.
[bookmark: Building_materials,_materials,_supplies_]Building materials, materials, supplies equipment and authorized services.
The taxes and duties on the importation of materials for execution of works shall be in conformity with the legislation of the Republic of Cameroon
.
[bookmark: Article_5_:_Main_eliminatory_and_qualifi]Article 5 : Main eliminatory and qualification criteria of bidders 5.1-Eliminatory criteria
· Absence or insufficient bid bond from CDEC;
· Deadline of execution more than the prescribed;
· Absence of a Certificate of categorization or application receipt;
· False declaration or falsified or scanned or forged documents;
· Omission of a quantified task on the bill of quantities and cost estimates
· Enterprise with an abandoned contract or uncompleted project (above contractual deadline with due justification) in the South West Region.
· Non satisfaction of at least 75% of the main qualification criteria
· Featuring on MINMAP’S list of suspended enterprises,
5.2. Main qualification criteria: The criteria relating to the qualification of candidates could indicatively be on the following:
· General presentation, compliance with the model bid,
· Financial capacity;
· Duration of execution;
· General presentation, compliance with the model bid;
· Methodology, organization of the site and relevance of proposed solutions;
· Safety at site;
· Site visit report from the contractor
· Initialed and sign last pages of special technical administrative clauses

[bookmark: ARTICLE_6:_OBLIGATIONS_AND_CONDITIONS_TO]ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER
6.1 Any bid that does not respect any of the conditions for tendering shall not be received.
6.2 After submission no bids shall be withdrawn, modified or corrected for any reason. This condition shall apply before and after the submission date.

[bookmark: ARTICLE_7:_THE_BIDDING_DOCUMENTS]ARTICLE 7: THE BIDDING DOCUMENTS
7.1 The documents that make up this tender are as follows: Document NO: 1: Invitation to Tender.
Document NO: 2: The General Tender Regulation 
Document NO: 3: The Special Tender Regulation Document
 NO: 4: The Special Administrative Conditions (SAC/CCAG)
Document NO: 5: Specifications Technical Conditions (STC/CCTP) Document NO: 6: Form for Bill of Quantities and Cost Estimates (BQCE) Document NO: 7: Form for Unit Prices (PES)
Document NO: 8: Model Forms
· General information Form
· Submission Form
· Bank Guarantee Forms (Bid bond, Guarantee retentions)
· Form for Price Elaboration (Detail Pricing) (PE) Document NO: 9: Execution plans.

[bookmark: ARTICLE_8:_AMENDMENT_OF_BIDDING_DOCUMENT]ARTICLE 8: AMENDMENT OF BIDDING DOCUMENTS
8.1 At any time prior to the dateline for submission of bids, the MENJI Council Tenders Board, may modify the bidding documents for any reasons, whether at its own initiative, at the request of the Contracting Authority or in response to a clarification requested by a prospective bidder.
8.2 All prospective bidders that have received the bidding documents will be notified of all amendments in writing or be contacted by telephone to do so and all such modifications will be considered as an integral part of their bidding documents.
8.3 In order to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the MENJI Council Tenders Board at its discretion, may extend the dateline for the submission of bids if there were any such amendments.

[bookmark: ARTICLE_9:_CALCULATION_OF_PRICES]ARTICLE 9: CALCULATION OF PRICES
9.1 The amount shall be calculated on the bases of variable prices.
The bidder shall fill, in letters and in figures, the unit prices in the price enclosure slip and the unit prices are to be multiplied by the quantities given in order to obtain the amount of his/her offer for each item.
9.2 The price enclosure slip must be completed. Any price lacking on this form shall be considered as follows:
· The corresponding price on the bill of quantities and costs estimates;
· The highest corresponding price furnished by the bidder technically qualified, if it exists in the same lot,
· The average of all the prices of bidders in the same lot if the bidder is the only qualified one.
9.3 The bidder shall express the prices in the PES and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE only.
The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if necessary, without any complaints from the bidder.

[bookmark: ARTICALE_10:_PRESENTATION_OF_BIDS]ARTICALE 10: PRESENTATION OF BIDS
10.1  Signature of bids – Power of Attorney
10.1.A All the signatures and initials needed for the tender and indicated in this article must be those of the bidder himself or his/her representative duly mandated.
10.1.B If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result shall be a joint offer.
The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the name of the group.
10.2 Presentation of bids
The bid shall be presented in seven (07) copies (one (01) original and six (06) copies) marked as such and put inside three (03) sealed envelopes comprising the following:
All these documents are to be arranged in the above order and separated with colour separators.
Note: Plans supplied with tender file should not be submitted.
10.3 [bookmark: 10.3_SUBMISSION_OF_OFFERS_AND_OPENING_OF]SUBMISSION OF OFFERS AND OPENING OF BIDS
Envelopes A, B, a are to be sealed and each envelope shall be marked “ADMINISTRATIVE DOCUMENTS, FINANCIAL OFFER” as the case may be. The three envelopes shall be placed in a fourth envelope, sealed and shall carry the following inscriptions:
OPEN NATIONAL INVITATION TO TENDER
No.13/ONIT/SWR/LD/MC/MCITB/2026 OF 27/04/2026
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE, MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION.
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

All bids shall be deposited Online using the Coles platform and a backup copy must be deposited at The Mayor’s office, at the office of the secretary of the MENJI Council Internal Tenders Board. Any bid opened prematurely shall be rejected and returned to the bidder.
[bookmark: ARTICLE_11:_TECHNICAL_PROPOSALS]ARTICLE 11: TECHNICAL PROPOSALS
Proposals for different variants can be accepted from the bidder but the bidder has the obligation of costing the variant in the tender file.
[bookmark: ARTICLE_11:_BID_BOND]
ARTICLE 11: BID BOND
The bidder shall furnish a bid bond from CDEC (provisional caution) of 540,000 FCFA from a banking institution of the first order accredited by the Ministry in charge of Finance according to the criteria of COBAC and a Receipt from CDEC.
[bookmark: ARTICLE_11:_TENDER]
ARTICLE 11: TENDER
Each bidder shall tender following the conditions laid down in this tender file.
[bookmark: ARTICLE_12:_CURRENCY]
ARTICLE 12: CURRENCY
The unit prices shall be calculated in Francs CFA, and furnished in figures and words without taxes, while the total amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be the CFA Francs.
[bookmark: ARTICLE_13:_PAYMENT_MODALITIES]
ARTICLE 13: PAYMENT MODALITIES
The CONTRACT shall be paid upon presentation of monthly installments “Décomptes” established from attachments signed by Project Manager and visa by the Contracting Authority showing the work progress, presented by the CONTRACT Engineer and countersigned by the Contract Manager (Authorizing Officer) and the CONTRACT.
[bookmark: ARTICLE_14:_IMPORTATION_OF_MATERIALS]
ARTICLE 14: IMPORTATION OF MATERIALS
The taxes and duties on the importation of materials for execution of works shall be in conformity with the legislation of the Republic of Cameroon.
[bookmark: ARTICLE_15:_VERIFICATION_OF_BIDS]
ARTICLE 15: VERIFICATION OF BIDS
13.1 The administration has a period of one (01) month to examine the bids and make its choice. It shall eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.
13.2 At the request of the tender board, the bidder shall furnish in writing, within seven (07) calendar days, any information necessary for the examination of his/her bid or concerning errors and omissions noted.
13.3 The tender board reserves the right to summon the bidder at his/her expenditure for complementary explanations. Any errors discovered by the tender board shall be rectified as follows:

13.3.1 Where there exist a difference between the amount in figures and the amount in letters, the amount in letters shall be taken as correct;
13.3.2 Where there exist a difference between a unit price and the amount obtained by the product of unit price and the quantity, the unit price shall be taken, except the tender board estimates that it is an error of decimal point, in which case the amount is taken and the unit price corrected.
13.3.3 [bookmark: ARTICLE_16:_VALIDITY_OF_BIDS.]The sub-committee for the evaluation of bids, whose president shall be designated by the MENJI Council Tenders Board, shall be constituted during the bid opening session.

ARTICLE 16: VALIDITY OF BIDS.
The bidder shall be bound by his/her bid for a period of ninety (90) days from the day of submission of bids. If at the end of this period the CONTRACT is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration on the written request of the administration.
[bookmark: ARTICLE_17:_OPENING/EVALUATION_OF_BIDS_A]ARTICLE 17: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACT:
The opening of bids shall take place on the date and place prescribed in the tender file. Envelopes received from prospective bidders shall be opened at once and evaluated in two stages.
1) OPENING OF ENVELOPES (A) (B) and (C) (FIRST STAGE)
· [bookmark: _OPENING/EXAMINATION_OF_ENVELOPE_(A):]OPENING/EXAMINATION OF ENVELOPE (A):
(Administrative documents) shall be opened in public and the conformity of the documents shall be verified. The administrative documents must be complete, valid and authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements shall have their other envelopes evaluated.
· [bookmark: _OPENING/EXAMINATION_OF_ENVELOPE_(B)]OPENING/EXAMINATION OF ENVELOPE (B)
(Financial Offer) shall be carried out only for bids that have sailed through the first two steps. Bids amounts shall be read out in public as inscribed in the financial offer of the bidder.
NB: Copies of the financial offer shall alongside the Administrative offer, be handed to a Sub-Technical committee for verification and evaluation.
NB:
[bookmark: 17.1_:_Evaluation_of_Financial_Offer:]The minimal technical acceptable mark is 100% of the technical mark, All bids having less than 100/100 of the technical marks shall be eliminated. 
17.1 :	Evaluation of Financial Offer:
Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount. The prices on the PES in words shall have priority over those of the BQCE and SDE. They shall serve as the bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if necessary without any complaints from the bidder. Any laxity noticed at the study of prices shall lead to the disqualification of the bid.
17.2 [bookmark: 17.2_:_CHOICE_OF_CONTRACTOR_(CRITERIA_OF]:	CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):
According to article 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest bidder, careful study must be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount.
[bookmark: ARTICLE_18:_PROCEDURE_OF_AWARD_OF_CONTRA]
ARTICLE 18: PROCEDURE OF AWARD OF CONTRACT
The results from this tender shall be prepared, awarded and executed according to the rules and procedures defined by the legislation in force for Public contracts.
18.1 The winner shall be notified through his/her official address or public media. He shall in five (05) days fulfil the formalities related to the awards, especially to submit seven (07) copies of the proposed contract that he/she has completed and signed, to the office of the Delegated Contracting Authority for final signature.
18.2 In the case where the enterprise does not fulfill these conditions, his/her choice shall simply be annulled without further notice and the next contender shall be called in for replacement.
Once the Delegated Contracting Authority has signed the contract, the contractor shall be notified with immediate effect. He has three (03) days to contact the Authorizing Officer for the beginning of execution of works following notification of the Service Order to start work by the control Engineer. Failure to respect the date line shall call for withdrawal and eventual cancellation of contract.

18.3 The present contract can be cancelled outright in the cases provided for by Decree NO.:2004/275 of 24th September 2004 in the Public Contracts Code.
[bookmark: TENDER_FILE_(3)]
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[bookmark: CHAPTER_I:_GENERAL_PROVISIONS]CHAPTER I: GENERAL PROVISIONS

Article 1: AIM OF THE CONTRACT.
[bookmark: _Hlk224822553]The present Contract has as objective, FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE-ESSOH ATTAH, MENJI MUNICIPALITY, FONTEM SUB DIVISION, LEBIALEM DIVISION
[bookmark: Article_2:_Method_of_award]
Article 2: Method of award
This Contract is awarded by urgent open national invitation to tender in accordance with decree NO: 2018/366 of 20th June 2018 to institute the Public Contracts Code and subsequent texts.

Article 3: COMPOSITION OF DOCUMENTS OF THE CONTRACT
The constituent contractual documents of the present contract are by order of priority:
3.1 [bookmark: 3.1_Files_of_Particular_Order]Files of Particular Order
· The present Notebook of Special Administrative Conditions (SAC/CCAP)
· The Notebook of Special Technical Conditions (STC/CCTP)
· The Quantitative and bill of estimates,
· The Tender file
· The Planning of works
3.2 [bookmark: 3.2_-_General_Applicable_instruments/leg]- General Applicable instruments/legislation in force
This Jobbing order shall be governed by the following legal instruments:
1. Law No92/007 of 14 August 1992 bearing on the Labour Code;
2. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
3. The Mining Code;
4. Instruments governing the various professional bodies;
5. Law No2002/003 of 19 April 2002 on the General Tax Code;
6. Law No2018/011 of 11 July 2018 to lay down the Code of Transparency and Good Governance in the Management of Public Finance in Cameroon;
7. Law No2018/012 of 11 July 2018 to establish the Fiscal Regime of the State and other Public Entities;
8. Law No2021/026 of 16 December 2021 on the Finance law of the Republic of Cameroon for the 2022 financial year;
9. Decree No. 2004/048 of 23 February 2004 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency
10. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to public contracts;
11. Some provisions of Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
12. Decree No2012/076 of 8 March 2012 modifying and completing some provisions of Decree No2004/048 of 23 February 2004 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency;
13. [bookmark: 13._Decree_No._2018/366_of_20_June_2018_]Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code; and its subsequent application texts;
14. The General Administrative Conditions applicable on works public contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007;
15. Circular No. 0001877/C/MINFI of 31st December 2025 bearing on instructions relating to the Execution of Finance Laws, the Monitoring and Control of the Execution of the Budget of the State and other Public Entities, for the 2026 financial/fiscal year;
16. Unified Technical Documents (DTU) for building works;
17. Applicable technical standards in Cameroon or alternatively, French or European Standards in the domain;
18. The texts governing the trades of the works covered by this jobbing order.
[bookmark: Article_4:_DEFINITIONS_AND_ATTRIBUTIONS]
Article 4: DEFINITIONS AND ATTRIBUTIONS
For the application of the provisions of the present contract, it is specified that:
- CONTRACTING AUTHORITY: THE MAYOR OF MENJI COUNCIL.

-AUTHORISING OFFICER/PROJECT OWNER: THE MAYOR OF MENJI COUNCIL.
-CONTRACT ENGINEER: THE DIVISIONAL DELEGATE PUBLIC WORKS FOR LEBIALEM
-OFFICIALS RESPONSIBLE FOR UNANNOUNCED CONTROLS OF THE EXECUTION: THE DIVISIONAL CHIEF OF CONTROL BRIGADE MINMAP.
- CLEARANCE: SPECIAL FINANCE CONTROLLER - MC
-PAYMENT TREASURY: PAY MASTER GENERAL
-CONTRACTORS: TO BE SELECTED THROUGH THIS ONIT.

-OFFICIALS RESPONSIBLE FOR UNANNOUNCED CONTROLS OF THE EXECUTION: He shall carry out unannounced controls for the good execution of the works of this Contract as per their attributions The role of the contractor shall be played by the selected enterprise.
CONTRACT MANAGER: CHIEF OF TECHNICAL SERVICE – CDO MENJI COUNCIL

[bookmark: Article_5:_REPRESENTATION_AND_DOMICILIAT]Article 5: REPRESENTATION AND DOMICILIATION OF THE ENTREPRENEUR.
5.1- Within fifteen (15) days that follow the date of notification of the service order to begin works, the entrepreneur should designate the site foreman who will have the right of representation and sufficient decision to direct the site, to do the necessary supplies and to engage the enterprise.
5-2 - For the execution of the present Jobbing Order, the entrepreneur “elects domiciliation in Menji ". In case of change of domiciliation without informing the administration, all notifications destined to the entrepreneur will be addressed to MENJI Council notice board the place of execution of works.
Article 6: SERVICE ORDERS AND CORRESPONDENCES.
[bookmark: CHAPTER_II:_EXECUTION_OF_WORKS_(1)]All Service orders of administrative natures and those with financial incidences shall be signed by the Contracting Authority and notified by the project owner or his/her representative. Service orders of technical natures shall be signed by the control engineer and notified by the project owner. The entrepreneur has ten (10) days within which he has to give observations on all service orders received. The fact of giving out some reservations does not free the enterprise from executing the service orders received.

CHAPTER II: EXECUTION OF WORKS

[bookmark: Article_7:_KNOWLEDGE_OF_THE_SITE_AND_GEN]Article 7: KNOWLEDGE OF THE SITE AND GENERAL CONDITIONS OF WORKS
The entrepreneur shall visit the site at his/her expense to acquaint him/herself with the effective work to be done and make concrete performance proposals. He is expected to have visited and acquainted himself with the site of works and the surroundings so as to have adequate knowledge of all its features, the nature of works to be executed, the importance of materials to be supplied, ways and means of access to the site, the necessary facilities, and also the following:
· The general conditions of execution of works and in particular the specific needs,
· The proper physical conditions of the work site (the nature of soil, the nature and quantity of materials met on the surface or likely to be met underground, etc),
· The local, normal and exceptional meteorological and seismic conditions: their consequences (water erosion, the possibilities of flooding and the position of the water table),
· The local conditions, particularly those of supplying and storage of the materials,
· The means of communication, transportation, and the supply of water and electricity,
· The possibility of sufficiently providing the qualified manpower,
· All constraints resulting from the social legislation, the fiscal and customs regime applicable to him,
· The possible presence of nearby enterprises also executing distinct contracts,
· The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and to the staff's security and discipline.
In conclusion, he must obtain all information concerning the risks and the circumstances likely to influence the conditions of execution of works or their prices.
To this effect, he will not be able to take advantage of any mistake, omission or imprecisions contained in the clauses of the Contract Notebook.

He will regularize if the case arises, the damages without intervention of the administration. The contractor shall be installed on the site by a Commission comprising of:
-The Mayor or his Representative	Chairperson
_The Divisional Delegate MINTP or Representative	..Member
-The Chief of Technical Service (CDO - MENJI) Contract Manager	……. Secretary
· The Divisional Delegate of MINMAP or his representative	…….. Observer
-The entrepreneur	…….Member

Article 8: CONSISTENCY OF WORKS
The works, that form the subject of the present contract, consist of all works foreseen in the quantitative and bill of estimate.
Article 9: ROLE AND RESPONSIBILITY OF THE ENTREPRENEUR
The entrepreneur has as mission to assure the execution of works under the control of the control engineer and in accordance with the rules and norms in force.
The entrepreneur is responsible with regard to the administration, of the organization and the conduct of the site, of the quality of the materials and supplies used by him, of their perfect adaptation to the needs of the site and the good execution of works.
Works will be executed in accordance with the plans and technical specifications, according to the rules of art and according to the technical norms in force.
To this effect, the entrepreneur should take all measures to provide all necessary means and to hire the whole specialized staff.
The entrepreneur remains responsible for the totality of the site, including interventions of his/her accepted subcontractors. It is his/her responsibility to assure the coordination of the benefits of the suppliers, of the subcontractors whose contest is necessary to him for the different working corps on site, in due time their intervention under his/her direction and the good execution of the orders given by the control engineer.

Regular site meetings will be held at the initiative of the control engineer. The participation of the site foreman to site meetings will be obligatory. To this effect, the entrepreneur will keep a site register that will be available to the control engineer and his/her representatives.

Article 10: DURATION OF EXECUTION
The works foreseen in the present contract must be finished within Four (04) month starting from the date of the notification by the control engineer to begin works
.
[bookmark: Article_11:_PROGRAM_OF_EXECUTION]Article 11: PROGRAM OF EXECUTION
Within ten days from the date of notification of the award of the contract, the entrepreneur will submit to the contract engineer the program of works in five copies for approval. The contracting authority shall ONLY sign the contract when the approved program of execution is at his level.
The entrepreneur will constantly hold up to date the planning of works, considering the advancement of the site works. The important modifications brought to this program will only be applied after having received the control engineer's previous agreement.
It will be established every month end, at the entrepreneur's diligence and at his/her expenses, the state of advancement of works to be sent to the administration in seven copies.

Article 12: PLANS AND DOCUMENTS OF EXECUTION.
The plans of details and other necessary documents for the execution of works will be established by the contractor on the basis of the technical file.
Before the final reception, the contractor will hand to the control engineer three (03) copies of the plans of works really executed (plan de récolement) with one reproducible original.

Article 13: SUBCONTRACTING WORKS
All subcontracting to a third enterprise of the execution of a part of the works foreseen in the present Contract is subordinated to the prior authorization of the Delegated Contracting Authority.

Article 14: PENALTIES AND RESTRAINT OF DELAY
In case of delay on the duration of execution of works fixed by this present contract, the entrepreneur will be liable to lateness penalties whose rate corresponds to 1 /2000th of the amount of the Contract from the first to the thirtieth day of delay and 1
/1000th of the amount of the Contract for each day above 30 days of lateness. Where the total penalty amount exceeds 10% of the Contract amount, the Contract will be terminated.

[bookmark: 15:_RECEPTION_OF_WORKS] Article 15: RECEPTION OF WORKS
[bookmark: 15-1._Prior_Operations_to_the_Reception_]15-1. Prior Operations to the Reception of Works.
Before the reception of works, the entrepreneur will request the control engineer by writing, for the organization of a visit to the site (technical acceptance of works executed). This visit includes operations among others:
· The qualitative and quantitative knowledge of the works executed;
· The tests possibly foreseen by the STC/CCTP;
· The possible observation of the non-execution of the works foreseen in the contract;
· The relative observations to the completion of works;
· The observations of the quantities of works effectively executed.
These operations are the object of a written report signed by the control engineer and countersigned by the entrepreneur. At the end of this pre - reception visit, the control engineer may possibly specify the reserves raised and the corresponding works to be done before the date of reception that will be fixed by the Authorizing Officer.
[bookmark: 15-2_Provisional_Reception_of_Works]
15-2 Provisional Reception of Works
The provisional reception commission will be composed of:
-The Mayor or Representative ……………………………………………………….Chairperson 
 The Divisional Delegate (MINTP) contract engineer …………………………………...Secretary
The Chief of Technical Service CDO MENJI Council ……………………………………..……..Member
The Divisional Delegate of MINMAP or his representative	………….Observer
The Stores Accountant, MENJI Council …………………………………………………..…Member
-The entrepreneur	…………Member
This commission shall examine the report of the previous operation minutes to the reception and shall proceed to the reception of works if necessary. This will be the object of a reception report signed by all members in 07 copies (01) copy to the Divisional Delegate of Public Contracts LEBIALEM) in the case where the works are executed completely following norms and in conformity with the technical plans.
[bookmark: 15-3_Final_reception]15-3 Final reception
The final reception will be pronounced by the same commission one (01) year after the provisional reception if all tests and tests of technical character give satisfaction.
The Contract won't be considered finally executed except on deliverance by the administration, of a final reception report.

[bookmark: Article_16:_OBLIGATION_OF_THE_ENTREPRENE]Article 16: OBLIGATION OF THE ENTREPRENEUR
The entrepreneur is expected to have knowledge of the site and the conditions for the execution of the works which are the subject of this present Jobbing Order. He is held otherwise to fulfil his/her fiscal duties to the staff deployed for the execution of the works and should put in place an installation and an organization of the site guaranteeing the security of supplies and people on the site. He will be held responsible therefore for any damage that would occur on the material and people on the site because of his/her works until the end of the period of guarantee.
The entrepreneur is responsible with regard to the Delegated Contracting Authority of the quality of the materials and supplies used their perfect adaptation to the needs of the site, and the good execution of works.
The entrepreneur will be held fully responsible for accidents and damage of all nature that would occur to his/her staff, third parties, agents of the control engineer, his/her material for the realization of the present contract, during the execution of the works.He has the obligation to put back to original state the surrounding works damaged because of his/her works.
[bookmark: Article_17:_INSURANCES]
Article 17: INSURANCES
The entrepreneur should justify that he is a holder of a civil responsibility insurance policy, for the damage of all nature caused to a third party:
a) By his/her salaried staff in activity;
b) By the material that he uses;
c) Because of the works.
Otherwise, the site should be covered concerning the works by a global site insurance delivered by a company recognized by the ministry in charge of finance. The inherent expenses to this insurance are the entrepreneur's load.
No payment with the exception of the advance of starting will be done without presentation of a certificate of a company proving that the entrepreneur fully regularizes the insurance premium or relative contributions to the works of this present Jobbing Order.
The entrepreneur has duration of fifteen (15) days from the date of the service order requesting him to begin works to present a certificate from an insurance company proving that he fully regularized the insurance premium or relative contributions to the works of this present Jobbing Order.
[bookmark: Article_18:_DURATION_OF_GUARANTEE]
Article 18: DURATION OF GUARANTEE
The duration of guarantee for all works undertaken in this Contract is fixed at one (01) year, counting from the provisional reception date.
This duration will be prolonged until works have been put in state of final reception. Until the moment of this reception, the entrepreneur should assure the charge of all repairs or repairing whatever there are.
[bookmark: CHAPTER_III_-_FINANCIAL_PROVISIONS][bookmark: Article_19:_THE_AMOUNT_OF_THE_CONTRACT]CHAPTER III - FINANCIAL PROVISIONS

Article 19: THE AMOUNT OF THE CONTRACT
The Contract is a unit price contract. The amount of the Contract is closed at the sum of Twenty-seven million (27,000,000) FCFA TTC.
The prices presented on the unit price slip are supposed to have been established on the basis of the economic conditions in force in the Republic of Cameroon.
[bookmark: Article_20:_METHOD_OF_PAYMENT_OF_WORKS]
Article 20: METHOD OF PAYMENT OF WORKS
Works will be paid on the basis of the deductions established by the control engineer in accordance with the real value of works executed and taken in to consideration for part payment by the control engineer.
[bookmark: Article_21:_BANKING_DOMICILIATION]
Article 21: BANKING DOMICILIATION
The payments will be done through the General Treasurer of Buea to bank account N°	opened by the
entrepreneur in the ……………………, Agency of	All banking domiciliation modification can only be effected by way of an additional clause.

[bookmark: Article_22:_FINAL_SECURITY_BOND]Article 22: FINAL SECURITY BOND
The final security bond guaranteeing the complete execution of works will be constituted within twenty (20) days counting from the date of notification of the present Contract by the control engineer.
Its amount is fixed at 2% of the total amount all taxes included of this jobbing Order.
The final security bond can be replaced by a personal and interdependent guarantee by a first-rate banking establishment installed in the Cameroonian territory and accepted by the Ministry in charge of Finance.
At completion of the corresponding amount for the contract, the security bond will be restored, or the banking guarantee of substitution freed on written request by the entrepreneur, after the provisional reception of works.
[bookmark: Article_23:_GUARANTEE_DEDUCTIONS]
Article 23: GUARANTEE DEDUCTIONS
A deduction of 10% of the amount with all taxes will be done on every payment as guarantee of works, which will only be freed after the final reception that will take place within one year after the provisional reception of works.
[bookmark: Article_24:_START_OF_ADVANCE]
Article 24: START OF ADVANCE
It may be granted to the entrepreneur on express request and after justification on his/her part, an advance for starting of works according to Decree N° 2018/366 of the 20/06/2018 whose amount will be at most equal to twenty percent (20%) of the nominal amount of the Jobbing Order. This advance will be guaranteed at one hundred percent (100%) by a first-rate banking establishment accepted by the Ministry in charge of Finance.
[bookmark: Article_25:_FISCAL_AND_CUSTOMS_REGIME]
Article 25: FISCAL AND CUSTOMS REGIME
This present Contract is subjected to the fiscal and customs regime in force in the Republic of Cameroon.
[bookmark: Article_26:_SECURITY]
Article 26: SECURITY
In application of the regime of public contract as security instituted by the decree N° 2018/366 of the 20/06/2018 are designated as follows:
1. Person responsible for the liquidation of the Contract: authorizing officer.
2. The Treasury in charge of the payments: General Treasurer of Buea
3. Competent civil servant to provide information enumerated with respect to the execution of this present Contract: the project owner.

[bookmark: Article_27:_Stamp_duty_and_registration_]Article 27: Stamp duty and registration of contracts (article 37 of GAC)
Thirteen (13) original copies of the Contract will be produced, (07) copies will be stamped and will be registered at the entrepreneur's expenses, in accordance with the regulation in force. The entrepreneur has duration of 15 days maximum from the date of signing of this present Contract to have already done its registration. After this dateline, the Contract can be liable to termination by right. After registration, the Contract should be returned on time prescribed by the competent service for distribution.
[bookmark: Article_28_:_PROVISION_FOR_PENALTIES]
Article 28 : PROVISION FOR PENALTIES
No to the state but yes to service provider
[bookmark: CHAPTER_IV_-_VARIOUS_PROVISIONS]CHAPTER IV - VARIOUS PROVISIONS

[bookmark: Article_29:_LITIGATIONS]Article 29: LITIGATIONS
All litigations occurring between the two parties in respect of the execution of this present Contract shall be the Subject of tentative reconciliation conciliation by direct understanding.
[bookmark: Article_30:_CASE_OF_FORCE-MAJEURE]Failure to reach the out-of-court settlement, all differences ensuing from the Contract will be carried before the competent Cameroonian jurisdiction in accordance with decree N° 2018/366 of the 20/06/2018.

Article 30: CASE OF FORCE-MAJEURE
None of the parties will be considered to have failed in his/her contractual engagements so long as the execution of the works has not been delayed, hindered or prevented either by a cause of absolute necessity. Will be considered like cause of absolute necessity acts, situations or events escaping the control of the parties and presenting an unforeseeable and irresistible character.
The entrepreneur will see his/her responsibility freed only if he informs the administration of his/her intention by writing invoking this cause of absolute necessity and this/her, before the end of the tenth (10th) day after the event.
In any case, it is incumbent on the administration to appreciate the evoked causes of absolute necessity and the proofs provided by the entrepreneur.
[bookmark: Article_31:_TERMINATION]
Article 31: TERMINATION
This present Contract can be terminated as foreseen in Decree N° 2018/366 of the 20/06/2018 regulating public contracts.
[bookmark: Article_32_and_last:_VALIDITY]
Article 32 and last: VALIDITY
This present Contract will only become final after its signature by the Public Independent conciliator MENJI COUNCIL. It will enter in force from its notification to the entrepreneur by the control engineer.
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[bookmark: TECHNICAL_SPECIFICATION_AND_DESCRIPTIVE_]

SPECIAL TECHNICAL SPECIFICATIONS
[bookmark: _Toc224881589]
WORK DESCRIPTION
The purpose of this Open National Invitation to Tender is CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE-ESSOH ATTAH, MENJI MUNICIPALITY

DESCRIPTION OF TASKS
100. Setting out of the building
200. Excavation of trenches
300. Elevation of foundation (reinforcement, sand, gravel, stones, cement, concrete, mortar (dosages) and foundation finished and back filling)
400. Elevation of walls (reinforcement, sand, gravel, cement, form work and height of the building (14 courses (lines of blocks) before chain beam + dosages).
500. Carpentry and Roof (wood, pitch (1.75m), trusses, nails, roofing sheets, accessories, ceiling boards (4mm)) in the various phases. Reception of assembled roofing members before putting in place of roofing sheets and accessories
600. Metal works (materials (metal sheets, angle bar, aluminum frames, etc...), locks, hinges, etc and finished product)
700. Doors and Window frames
800. Electricity (materials)
900. Painting
1000. Plumbing and Sanitation
1100. Drainage (excavation and materials, concrete (dosages)

ANY CONTRACTOR WHO AVOIDS THE RECEPTION OF ANY OF THE PHASE ABOVE WILL BE DOING IT AT HIS OWN RISK (DEMOLITION).

1. TECHNICAL SPECIFICATIONS
The works, which are object of the present Contract, include all the works included in the technical estimates here below.

A) BRIEF PRESENTATION OF THE PROJECT
These present works concern the CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE.
Its height will be 8.10m from floor finish. It will have metal doors at the external openings and wooden doors at the internal openings. The windows shall be of panel glass with metal protectors. The roof is 2m high from the wall plate level. The roofing sheets are TOLE BAC 5/10e and the fascia boards, 30cm high round the perimeter of the roof. The external walls will be painted with "Pantex 1300", the internal walls and the ceiling with "Pantex 800", while the doors, the skirting and the foundation will be in oil paint. A gutter will be constructed round the building to facilitate drainage. The whole building will be electrified

B) DESCRIPTIVE NOTES:
TECHNICAL DESCRIPTIONS FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE

A-INTRODUCTION
The Technical descriptions of the norms in building construction are essential in defining the consistency and method of execution of the assigned task. Its smooth realization therefore depends on the strict respect of the updated general norms governing building construction works alongside all the specifications of the contract.
These descriptions are established to precise and complete indications found on the bill of quantities and estimates as well as on the various plans of this project.

C- MODE OF EXECUTION
The setting out of the building shall be duly supervised by the Control Engineer (Divisional Delegate of Public Works for LEBIALEM). In the same vein, all building materials (sand, gravel, cement, rods, roofing sheets, ridge covers, aluminum sheets for fascia board, wood, paint, plywood, metal doors, angle bars, electrical materials and fittings, Etc..) shall be approved by the Control Engineer before use. All phases of works (formwork, steel work, concrete/mortar mix, prepared surfaces, Etc) shall be afore received on minutes by the control.
1- GENERALITIES
PROJECT SIGN BOARD 
The Contractor shall put in place at his expense project sign board(s) giving information about the project in conformity with the terms of the contract, indicating the project title, the enterprise, the contract engineer, the source of funding, the date of notification and the execution deadline.
HYGIENE AND SAFETY
The contractor shall ensure total hygiene and security of the site by constructing a temporal pit latrine and putting up a temporal fence around the project site as prescribed by the contract engineer.
The contractor shall be responsible for the protection of the structure before final acceptance. He shall equally be responsible for all materials and tools present on the project site. He shall seek an insurance policy to cover theft and fire accidents. 
The contractor shall take all preventive measures against accidents. The project owner reserves the right to intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

VERIFICATION OF DIMENSIONS
The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the Contract Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall consult the Contract Engineer concerning any changes that he considers necessary.
All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without modification of the contract amount. The project owner shall have the right to the final choice in case of any modification.

ERRORS AND OMISSIONS IN THE DOCUMENTS: 
The descriptions complete or confirm the indications on plans. In the case of contradictions between the plans and the description contact the Control Engineer for examination
[bookmark: _Toc224881590]
STRUCTURAL STABILITY:
 The control engineer has the right to ask at any time, laboratory analysis on any materials on site before it is used, at the expense of the contractor. The laboratory for this analysis will be the choice of the control engineer.

CONCRETE/MORTARS
In all masonry works, the mixture of concrete or mortars shall respect certain elementary qualities here in below described.
a) SAND
All the sand to be used shall be free from acids, organic matter, animal or vegetable matter. The grain size should be between 0/2.5mm for mortars and screed finish and between 0/5mm for structures in reinforced concrete. It shall be river sand.
b) GRAVELS
All the gravel for concrete shall be homogeneous. This gravel shall be free from silt or other noxious elements by sieving or washing with clean water. The grade shall be 5/15 and 15/25.
c) WATER
Water used in mixing concrete and mortars or washing of aggregates shall be free from salt and other impurities. 
d) CEMENT AND ADDITIVES.
Cement used for concrete and mortars shall comply with the general conditions required by the rules in force. The cement to be used for this project should be CPJ 35 types manufactured by "CEMENCAM" and shall not present any trace of humidity. To avoid humidity, cement should be well packed on a well ventilated platform free from moisture. Any cement or additive which does not present a dusty aspect will be rejected forthwith and taken off the site immediately.
e) REINFORCEMENT
Rods for reinforced concrete are either the 'Round Smooth' type of 235 MPA or the 'Rough' type "HA" with an elastic limit of 400 and shall conform with the BAEL 91or BS specifications. These rods shall be quite clean and free from oil, rust or paint.
They should not be twisted or recovered from other usage. There shall be a strict respect of plan in terms of steel works.
f) FORMWORK
Formwork for this exercise is the simple type. It shall be able to bear without noticeable deformations all the weight and pressure exerted on it by the concrete. It shall equally bear effects of concrete vibration and the weight of workers on it during concreting.
The formworks should be water tight to avoid the leakage of cement grout.

II. - SITE INSTALLATION
This essential task which is the responsibility of the contractor consists of the following;
❖ Erecting a temporal structure for the accommodation of a packing store and an office in which the site Log book and building plans will be permanently available. It also includes the preparation of a surface for the assembling of materials.
❖ Where necessary, temporary toilet, water and electrical connections will be required at the site to enhance a smooth realization of the project.

 SITE PREPARATION, STUDIES, EATH WORKS.
 
STUDIES
Studies comprise of:
❖ Drawing of Execution or detail plans to suitable scales.
❖ Establishment of the work planning chart.
 ❖ Other necessary details, which shall be made known to the Control Engineer before site visits.

PREPARATORY WORKS - IMPLANTATION
These works concern the demolition of any existing structure on the site and the evacuation of the rubbles to a site to be indicated by the Contract Engineer, the clearing and leveling of the site where necessary. The setting out will be in respect of the technical plans. The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate terracing (trench and other earthworks) and a good circulation. No starting of excavation will be accepted by the Contract Engineer without the checking of the conformity of the setting out axes of the building.
The minimal depth of the excavation trenches will be of 60 cm, and depending on the soil bearing capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a depth as will be approved by the Control Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench without the acceptance of the trench by the control engineer
  CLEARING AND LEVELING OF THE SITE
The portion on which this building will be set out will be cleared and leveled, as well as clearing ten (10) meters wide round the building (this includes clearing of grass, felling of shrubs and trees, uprooting of tree stumps, Etc.). The vegetable matter, vegetative soil and other debris shall be taken away to a site approved by the Control Engineer.
EXCAVATION
In order to ensure a good stability of the building, foundation trenches shall be deep enough to meet a soil of good bearing capacity. Any storm found on the construction site shall be removed by the contractor.
At all points of the foundation, the depth of trenches should not be less than 60cm. The walls of the trenches should be well straightened and the floor well leveled.
No excavation of the trenches should be done until the Control Engineer has accepted the setting out of the building on minutes. Equally no elevation of the foundation should be done until the control Engineer has accepted the excavation of trenches on minutes. During this acceptance he will equally accept the coarse sand, the gravel and the reinforcement of the foundation. Therefore, the reinforcement will be done simultaneously with excavation of trenches
BACKFILLING
The soil excavated from the trenches may be used in backfilling provided it is of good quality. If not, selected or well graded soil (lateritic soil) from a borrow pit should be used for the purpose. The backfilling will be done in compacted layers of 20cm thick each. The soil to be used for backfilling should be free from noxious substances including vegetable matters. Any rejected soil should be discarded at a site approved by the contract engineer.
IV.    - FOUNDATION WORKS
IV-i   Lean concrete
This will be dozed at 150kg/m3 and 5cm thick laid on the floor of the trenches.
IV-ii - FOUNDATION FOOTINGS
These will be isolated footings in reinforced concrete:
• Dosage: The concrete will be dozed at 300 kg/m3.
• Reinforcement: It will be with Ø10 rods with hooks spaced at 15cm.
• Dimensions: 80 x 80 for footings, 20 x 20 for pillars & 20 x 25 for chaining
IV-iii - FOUNDATION WALLS
The foundation walls shall be of 40cm thick solid stone masonry. These stones should be black stones (basalt) with an acceptable Los Angeles. These stones will be well shaped and erected using cement mortar dosed at 300kg/m3 such that no stone should touch another one. 
IV-iv - FOUNDATION PILLARS
The reinforced concrete pillars as indicated on working drawings are described as follows;
· 20x20 wall pillars (Concrete cover of 3cm).
· 20x25 (veranda pillars) (Concrete cover of 3cm).
· Dosage: 300kg/m3
 Rods:
❖ Within the building: 20x20cm pillars
• Four (04) Ø10 longitudinal rods with Ø6 square stirrups rods at every 20cm and 15cm for overlap.
❖ Veranda pillars: 20 x 25cm pillars
• Four (04) Ø10 longitudinal rods with Ø6 rectangular stirrups rods at every 20cm and 15cm for overlap.
IV-v - FOUNDATION RING BEAM.
❖ Dosage 300kg/m3
❖ Rods: Ø6 rectangular stirrups at every 20cm + 4 Ø10 longitudinal rods.
V-vi - HARDCORE FILLING
This will consist of gravel, laterite or stones duly laid on the rammed floor to a specific thickness as prescribed in the plan and approved by the Control Engineer.
V-vi - STAIRS AND/ OR SLABS AT THE ENTRANCES OF CLASSROOMS
Reinforced concrete slabs of 1.2m and/or stairs of well plastered 15x20x40 filled blocks will be constructed at the entrances of classrooms as approved by the Control Engineer.
V - ELEVATION AND MASONRY WORKS 
V- i    WALLS
The supporting walls shall be of sand screed block work with 15x20x40 hollow blocks duly laid in stretcher bond with cement mortar. The moulding of 28 blocks per bag of cement is recommended for reasonable resistance.
Note: The partition walls should be sand screed block work with 15x20x40 hollow blocks. 
V-ii PILLARS
These shall be in reinforced concrete of 20cm x 20cm in the walls and 20cm x 25cm at verandas Dosed at 300kg/m3.
 Reinforcement:
❖ Ø6 square stirrups rods at every 25cm + 4Ø8 longitudinal rods for 20cm x 20cm pillars.
❖Ø6 rectangular stirrups at every 25cm + 6Ø8 longitudinal rods, for 20cm x 25cm veranda pillars.
V-iii - LINTELS
These are in reinforced concrete of 15cm x 20cm in respect of the thickness of the walls. 
Dosage: 300kg/m3. 
Reinforcement:
❖ Ø6 Stirrups rods every 25cm and 20cm at overlap+ 4 Ø 8mm longitudinal rods.
V-iv -BEAMS
•   WALL PLATE (RING BEAMS)
They will be in reinforced concrete of 15cm x 20cm 
-  Dosage : 300 kg/m3
-   Reinforcement: Ø6 stirrups rods at every 25cm and 20cm at overlap + 4 Ø8 longitudinal rods.
•   VERANDA BEAMS:
  These are of reinforced concrete of 15x20cm. 
Dosage: 350kg/m3
Reinforcement: Ø6 Rods rectangular stirrups at every 20cm + 4 Ø8 longitudinal rods.
BLACK BOARD
Each classroom must have two black boards and a sill to collect chalk droppings.  
NOTE : Reinforcement Schedule.

	No
	STRUCTURAL ELEMENT
	
	MAIN RODS (HA)
	STIRRUPS
	DOSAGE
	ROD STRENGTH

	
	
	No
	
	
	SPACING
	
	

	1
	Foundation pillars and Ground beam
	6/4
	10mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	2
	Lintel (15x20)
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	3
	Veranda Pillars 15x 25
	6
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	4
	Wall pillars 15x15
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	5
	Wall plate (tie-beams) 15x20
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	6
	Beams  15x20
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	7
	Veranda beam 15 x 20
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400



NB: - Spacing of stirrups at all overlap should be 20cm
       -All the doors and window openings shall be all round in reinforced concrete of 15 x 15cm with 48 rods and stirrups spaced at 25cm.
V-v - OVERSITE CONCRETE
This is mass or reinforced concrete of 8cm thickness to be laid over the hardcore filling. The surface shall be float finished.
In zones where the soil has a good bearing capacity, mass concrete shall be used while in marshy areas reinforced concrete will be more adequate.
The characteristics of this reinforced concreting in marshy areas shall be as follows: Concrete: Dosage 300 kg/m3, reinforced by a mat of  Ø6 rods spaced at 15cm in both directions. 
Thickness: eight (08) cm on a polystyrene paper of 400 microns
V-vi - CEMENT/SAND MIX FOR FLOOR FINISH
This is cement/sand mortar spread on the over site concrete to a thickness of 4cm and duly trowel finished.
- Dosage: 400kg/m3
V-ix- CEMENT/ SAND PLASTER ON WALLS
This shall be realized in two coats: Roughing-in with cement mortar of coarse sand dosed at 500kg/m3 and a finishing coat with cement mortar of fine sand dosed at 400kg/m3 with an average thickness of 1.5cm. The recommended sand for this purpose is medium/soft sand free from all impurities and salt.
V-xi - CHALK BOARDS
Two (02) boards will be constructed per classroom. One (01) for normal lessons and the other one for home works. These are realized in cement/sand mortars with expanded metal mesh duly buried in the mortar. It should extend from the surface of the wall to a thickness of 2cm with a trowel finished surface and two coats of black or green chalk board renovator. There should be provision for the spare chalk used in teaching to be kept.
Dimensions: Length= 5m, height = 1.20m, thickness = 2cm i.e. (5xl.2x0.02). Each board should be
105cm from the floor finish.
V-xii - TEACHER'S PLATFORM (Estrade)
There will be constructed under the main chalk board a platform for the teacher to freely move along. This will be done as per the dimensions of the detailed drawings and following the prescriptions of the Control Engineer.
VI - FRAMEWORK, ROOF, AND CEILING WORKS
 Vl-I - ROOF TRUSSES
These are rafters made up of hard wood 5cmxl5cm duly treated with xylamon or other insecticide approved by the Control Engineer and assembled with tie beams of 4cmxl5cm and braces of 4cmxl5cm as designed in plan. 
They are rigidly fixed to the pillars' tie rods and the tie rods provided on the ring beam.
PURLINS
These are hardwood purlins of 4cmx7.5cm duly treated with xylamon or other insecticide approved by the Control Engineer and fixed on the trusses to receive the roofing sheets.
N.B. ALL THE TIMBER FOR ROOFING SHALL BE TREATED WITH XYLAMON OR COLOURLESS SOLIGNUM OR ANY OTHER INSECTICIDE APPROVED BY THE CONTROL ENGINEER.
VI-II - ROOFING SHEETS
The building shall be roofed with TOLE BAC 5/10e (cinq dixieme) roofing sheets gauged with a fixed length prescribed in the drawings (6m long each) or by the Control Engineer. These roofing sheets shall be fixed in place with special nails, covers and bitumen sheets sold together.
• The ridge shall be covered with aluminium ridge piece
• The fascia board shall consist of 3cm x 20cm hard wood which shall receive aluminium sheets with aluminium lining.
Vl-iii- CEILING
Ceiling Joists
· Tole list shall be used for the external ceiling.
All ceiling joists shall be hardwood of 5cm x 8cm with moulded ceiling battens. They shall be treated with xylamon or other insecticide approved by the Control Engineer.
Ceiling board
This is done with 4mm thick ceiling boards of 60cm x 120cm, duly fixed on ceiling joists and the joints at the walls covered with battens as stated above. It shall be in block form.
N.B:
a) Eaves: This shall be of smooth zinc sheets (tole lisse)
b) Ventilation: The ceiling shall be ventilated with 4 holes covered with mesh and three holes of prefabricated elements at the gable ends and the dove.
c) Access to the ceiling: Each of the classrooms should be provided with an access vent and cover as well as the office.
VII -METAL WORK AND JOINERY
VII –i - Doors and Windows: 
- Door shutters (97 x 220) cm shall be made of metal of double metallic panels 10/10e on both sides, fixed on metallic angle bars (35x35)mm securely anchored to the walls for the classrooms, (90X220)cm for the office main door and (90X220)cm hard wooden raise panels fixed on wooden frames and securely anchored to the walls  for the office inner door and external door.. All external door shutters shall open to the outside. 
-All window openings (210 X 110) cm for the classrooms and (120 x 110) cm for the offices shall be fitted with sliding aluminum glazed panels shutters and fixed window protectors (210 X 110) cm, (120 x 110) of vertical striped metallic tubes (25mm) respectively. There will also be a provision for internal protection of the windows.I.e (Two vertical striped metallic 25mm on each panel secured to walls with screws
NB: the designs of the doors and windows must be approved by the control engineer. Security locks of high quality are recommended.

VII-ii - ANGLE BARS FOR FLOOR FINISH
Angle bar 30mm shall be fixed on edges of the floor finished along the veranda, the doors (eventually), the teacher's platform and the stairs to avoid damage of these sharp edges.
N.B All the metal works will be given two coats of anti-rust before supply to the site.

VIII - ELECTRICAL INSTALLATION 
VIII-i -CONDUITS
13mm Orange plastic conduits buried in duly chiseled sand screed block work.
VIII-ii CABLING
The cables to be used should either be in VGV OR TH (pure copper).
- 1.5 mm2 VGV cable for lighting
- 2.5mm2  TH cable for sockets.

VIII iii - FITTINGS AND APPLIANCES 
There will be a fuse box complete with10 A and 16A fuses for lighting and power circuits respectively and the building shall be earthed.
The lamps shall be original 1.2m fluorescent lamps and of the 'PHILIP' or ‘MAZDA’ trademark. Other accessories (sockets, switches, Etc.) will be as prescribed by the Contract Engineer.
All trademarks though prescribed by the Control Engineer or by these present specifications shall be approved before being fitted

IX-PAINTING AND DECORATION
Surfaces to be painted shall be brushed, dressed, smoothened and primed with ordinary paint (national paint) before applying a thoroughly mixed homogenous paint as prescribed.
The following specifications shall be respected: 

IX-i - PRIMING
Internal and external walls: To be primed with ordinary paint 

IX-ii FINISHING
· Ceiling: shall be painted with pantex ‘800’ in 2 Coats;
· External walls: Shall be painted with 2 Coats of Pantex '1300' or its equivalence backed by an equivalence table from the supplier. 
· Internal walls: Shall be given 2 Coats of Pantex '800' or its equivalence backed by an equivalence table from the supplier. 
· Wall skirting in classrooms: Shall be 1m high from floor finish and shall be painted in 
02 coats of oil paint.
· Elevated foundation wall: 02 coats oil paint
· All metal works: shall be given 02 Coats of oil paint.

X. PLOMBERIE SANITATION:
The plumbing shall be done with pressure metallic pipes and the flexible pressure pipes in rolls. The connection shall be done in such a way that no pipe shall be visible in the whole building. The sanitary fittings shall be high quality of a well renounce mark, also and must be recommended by the contract Engineer.                     
The fittings shall be done only after the all the tiles work is completed.
The Contractor shall ensure that all sanitary appliances in the toilets should be in good condition as well as the septic tank and soak away system.

XI - DRAINAGE
XI-i - Gutter (not indicated on the plan)
Trenches shall be excavated round the building to receive a 40cm wide by 30cm deep gutter with the floor sloped at 2% minimum to facilitate the flow of water. The flooring of the gutters will be 08cm thick and the walls shall be plastered with cement mortar.
The walls of the gutters shall be 10 cm thick in mass concrete dosed at 300 kg/m3 and the floor shall be in mass concrete dosed at 300 kg/m3. These gutters shall include two offshoots of 1.5m long each.
These gutters will be covered on a width of 1.2m with pre-cast reinforced concrete slabs and/or stairs at the entrances to the classrooms.
There shall be provision for two access ramps (1.5 m wide) to the classrooms for disabled persons.
The sections behind the constructed gutters shall be backfilled and well compacted. 

XI-ii EXTERNAL VERANDA
Besides the main veranda of the classrooms, the space round the building between the gutters and the building which is 90cm wide (and 80cm wide at gable ends) shall be covered with mass concrete 8cm thick dosed at 300kg/m3.
SUMMARY OF BATCHING FOR ONE BAG OF CEMENT
	Designation
	Dosage of cement CPJ 35
	Sand (wheelbarrows)
	Gravel 5/15 (wheelbarrows)
	Gravel 15/25 (wheelbarrows)

	Concrete for Blinding and frog-filling
	150 kg/m3
	2 of coarse sand
	2
	1

	Mass concrete for floor
	300 kg/m3
	1,5 of coarse sand
	1
	1.5

	Concrete for RC elements
	300 kg/m3
	1,5 of coarse sand
	1
	1,5

	Mortar for roughing-in plaster (1st coat)
	500 kg/m3
	1.5 of coarse sand
	0
	0

	Mortar for finishing coat of plaster(2nd coat)
	400 kg/m3
	2,5 of coarse sand
	0
	0

	Sand screed for floor finish
	400 kg/m3
	2,5 of coarse sand
	0
	0

	Mortar for manufacture of hollow blocks (non load bearing)
	300 kg/m3
	3 of coarse sand
	0
	0

	Interlay mortar
	300 kg/m3
	3 of medium sand
	0
	0

	Mortar for stone masonry
	350kg/m3
	2.5
	0
	0



NB:  All phases of this project shall be received on minutes by the project Engineer and copies forwarded to the project owner and the contracting Authority. 

[bookmark: _Toc224881591]II.	SPECIFIC ENVIRONMENTAL AND SOCIAL CLAUSES
0. [bookmark: _Toc224881592]Information and accompanying measures
The contractor shall, in conjunction with the Engineer, ensure strict compliance with the following guidelines the following guidelines:
1. Carry out a communication and awareness campaign prior to the work on the work schedule of work, service interruptions and traffic detours, as required;
2. Limit construction activities at night. If necessary, ensure that night work is carefully planned and carefully planned and that the community is informed so that it can take the necessary can take the necessary measures;
3. Signpost the work;
4. Conduct STI/HIV/AIDS awareness campaigns for workers and local populations.
5. Prohibit: (i) cutting down trees for any reason outside the approved construction zone (ii) hunting or capturing local wildlife; (iii) using unapproved toxic products, such as products, such as lead paint; (iv) disturbing anything of architectural or historical value historical value;
6. The community will be notified at least five days in advance of any service interruption (water, (water, electricity, telephone), through the press (giving priority to community or local radio stations where they exist).
7. 
0. [bookmark: _Toc224881593]Site installations
The Contractor will propose the location of his site installations to the Contractor before the start of the works and will request authorization to install them by means of a verbal note (as evidenced by the site report). 
The site must be chosen outside sensitive areas, in order to limit the clearing of undergrowth, the uprooting of shrubs and the felling of trees. In the site installation area, trees with a diameter greater than 20 cm measured at 1 m from the ground may be pruned and felled with the prior agreement of the contract engineer.
The site must provide adequate water drainage over its entire surface area. Maintenance must be concreted and include a sump for collecting oils and grease. and grease. These maintenance areas should slope towards a sump created for the purpose and towards the inside of the platform in order to prevent the accumulation of water. towards the inside of the platform to prevent pollutants from running off into the unpaved ground.
At the end of the work, the contractor will carry out all the work required to restore the site. 
The contractor must remove all equipment, machinery and materials. He must demolish all fixed installations such as foundations, concrete or metal supports, etc. demolish concrete areas, decontaminate the soil if this has been done, or generally return the site to as close to its original state as possible. to its original state. He may not abandon any equipment or materials on the site or in the surroundings. For the storage of demolition materials, the Contractor must obtain the approval of the site from the contract engineer. The materials must be covered with a layer of earth, and the site must be adequately drained to prevent erosion.
Once the equipment has been removed, a report drawn up under the responsibility of the inspection team will record the restoration of the site. It must be drawn up and attached to the works acceptance report. 
Payment of the fixed price for the removal of the equipment can only be made on the basis of this report recording the restoration of the site, including the quarries used.

0. [bookmark: _Toc224881594]Treatment and waste management
During the works, the Contractor will ensure that the entire site and its surroundings are kept clean and that the waste produced is properly managed by taking the following measures the following measures:
· Following appropriate procedures for the storage, collection, transport and disposal of hazardous waste. disposal of hazardous waste. For waste such as used oil, it is essential to For waste such as used oil, it is essential to collect it and pass it on to approved collectors;
· Clearly identify and demarcate disposal areas and specify which materials may be deposited in each area;
· Control the placement of all construction waste (including soil excavations) approved disposal sites (>300 m from rivers, streams, lakes or wetlands) marshland);
· Place all rubbish, metals, used oils and excess materials produced during construction in authorised areas, incorporating recycling systems and separation of materials;
· The Contractor will take the necessary steps to avoid dispersion by wind or rainwater, for example, before disposing of the waste;
· The products of stripping the earthworks right-of-way will be deposited and possibly reused,
· Soil from the right-of-way will be transported to the areas to be backfilled or disposed of at public landfill sites;
· Minimizing the generation of waste during construction and reusing construction waste wherever possible;
The following measures must be taken for site maintenance:
· Identify and mark out areas for maintenance equipment (away from rivers, streams, lakes or marshland) or marshy land) ;
· Ensure that all maintenance equipment activities are carried out in demarcated maintenance areas. maintenance areas;
· Never dispose of oil or pour it on the ground, in watercourses, low-lying areas, cavities in disused quarries, etc. cavities in disused quarries
0. [bookmark: _Toc224881595]Preventive measures against noise pollution and dust emissions
The Contractor will pay particular attention to limiting any noise pollution. To this end, he must comply with the noise thresholds prescribed by law.
He will take care to limit the use of noisy machines to what is strictly necessary and will stop those that are not being used (generator set for example). Except in emergencies, noise pollution (machinery, vehicles, etc.) in the vicinity of dwellings will be prohibited from 7 p.m. to 8 a.m. as well as at weekends and on public holidays.
During the execution of the work, to combat dust and inconvenience, the contractor must:
- limit the speed of construction-related traffic to 24 km/h in the streets within a radius of 200 metres around the site and limit the speed of all vehicles on the site to 16 km/h.

0. [bookmark: _Toc224881596]Storage and use of potentially polluting substances
As a general rule, the storage and handling of potentially polluting or dangerous substances (oils, fuel, etc.) must comply with the following principles:
· limiting the quantities stored;
· organized storage, on a site or in a way that does not allow access by anyone outside the worksite;
· handling by responsible personnel;
· the storage site must be marked with a sign indicating the nature of the danger.
· Liquid chemicals will be stored in retention tanks to prevent accidental spills and soil pollution. and soil pollution;
· The chemicals used must have a safety data sheet (SDS) to be to be displayed at the storage location
· 
0. [bookmark: _Toc224881597]Fuels and lubricants
If the contractor uses fuels and lubricants on the site, they must be stored in watertight containers placed on level, clean and stable ground. The containers will be isolated from the ground by a plastic sheeting or absorbent material (sand or sawdust) to allow any accidental spills to be recovered. accidental spillage. At the end of the works, the site will be cleared of all traces or by-products.

0. [bookmark: _Toc224881598]Other potentially polluting substances
The use of other potentially polluting substances will be reported to the Engineer prior to their use.
The company will provide proof of the legal nature of their use and the Engineer will notify the competent technical services for authorization and, if necessary, prescribe precautionary measures. technical services for authorization and, if necessary, precautionary instructions.

0. [bookmark: _Toc224881599]Management of accidental pollution
In the event of accidental pollution, the Contractor will notify the Engineer without delay. Depending on the component of the environment affected by the pollution, the competent technical services will be notified. The Contractor will take all necessary steps to put an end to the cause of the problem and to treat the pollution. The prescribed precautionary measures must be implemented rapidly.

0. [bookmark: _Toc224881600]Response to accidental pollution
In the event of an accidental spill of polluting substances, the following measures must be taken:
· avoid soil contamination by sprinkling specific absorbent products;
· if the site is close to a water source (well, stream, etc.), prevent contamination of the water by first blocking, damming or earth bunding the area;
· Excavate polluted soil in line with the infiltration surface;
· treat polluted areas in an environmentally sound manner (landfill, burial, incineration, etc.), incineration, depending on the nature of the pollution).

0. [bookmark: _Toc224881601]Protection of natural areas against fire
The regulations in force (Forestry Code) will be strictly applied. In general, the use of fire is forbidden on the worksite unless expressly authorized by the Engineer within the limits the permissions granted by the national regulations in force. In this case, the Contractor observe the following minimum instructions:
· burning authorized only in light winds;
· the site must be cleared of undergrowth to a radius of twenty metres;
· fire under the constant supervision of a competent person armed with fire-fighting fire-fighting equipment;
· if the fire spreads, the emergency services and the project manager must be alerted rapidly by any means;
· the fire must be completely extinguished at the end of the burn. Covering with earth is prohibited.

0. [bookmark: _Toc224881602]Preserving the landscape integrity of the site
No damage will be done to the vegetation outside the right-of-way of the structures, access points or planned work or storage areas. In addition, protective measures for protected or rare species should be taken. or rare species.
Only felling of trees authorized by the forestry service will be tolerated (comply with the provisions of the code for tree felling or deforestation). Penalties are incurred in the event of unauthorized felling of trees or destruction of site vegetation. The Contractor should carry out compensatory planting after the works in the event of deforestation or tree felling.
The materials used for the work (sand and gravel in particular) must come from quarries and sand pits authorized and controlled by the Mining Department. In accordance with the provisions of the Mining Code, quarries and borrow pits must be rehabilitated.
In the event of significant changes to the site, the site may be required to be restored before the site is withdrawn. of the site.
Any environmentally sensitive areas must be avoided by the project (e.g. seasonal flood zones). seasonal flooding). In addition, every precaution must be taken to preserve water sources (wells, springs, etc.). water sources (wells, springs, fountains, ponds, etc.).

0. [bookmark: _Toc224881603]Social and cultural aspects
To enable the project to generate positive spin-offs for the host social environment, the Contractor will ensure that:
1. prevent the project from altering historical, archaeological or cultural sites;
2. take into account the concerns of women and encourage their involvement in decision-making;
3. give priority to recruiting unskilled labour from the local population.
The following measures should be taken in the event that objects of cultural or religious value are uncovered during excavations:
· stop work immediately following the discovery of any material of possible archaeological, historical or palaeo archaeological, historical or paleontological value, or other cultural value, to inform the find to the developer and notify the relevant authorities;
· protect the objects as far as possible using plastic covers and, where necessary, take steps to If necessary, take steps to stabilize the area in order to protect the objects properly;
· resume work only after receiving authorization from the relevant authorities.

0. [bookmark: _Toc224881604]Opening and operation of quarries and borrow pits
The Contractor must request the authorizations provided for by the texts and regulations in force, including the 
mining code before opening and operating any new quarry. Before applying for authorization to open new borrow pits, the borrow pits used for maintenance work must be exhausted.
At the end of the work, the Company will carry out the work required to restore the site. These 
work includes:
· re-spreading the uncovered materials and then adjusting the topsoil in order to facilitate water percolation, grassing and planting if required,
· the restoration of previous natural flows and the creation of guard ditches,
· eliminating the dilapidated appearance of the site by distributing and concealing large boulders

0. [bookmark: _Toc224881605]Safety of people and property
· ensuring traffic safety.
· If necessary, the trenches will be surrounded by solid barriers,
· the barriers and footbridges will be illuminated at night,
· provide the required signage and guarding.
· vehicles must be able to pass through, unless absolutely impossible
· roads will not be cut at the same time over more than half their width
· trenches running alongside roads and involving the road right-of-way must not be open for more than more than 200 m in length;
· the walls of local residents and public road structures, such as kerbs, bollards, etc., must not be damaged in any way such as kerbs, bollards, etc.; electricity or telephone lines and pipes and cables of any kind of any kind encountered in the ground.
· Maintain in working order, throughout the duration of the works, the existing cables and existing pipes and installations for the distribution of drinking water or the evacuation of waste water.

0. [bookmark: _Toc224881606]Abandonment of installations at the end of the works
At the end of the work, the Contractor must carry out all the work required to restore the site to its original state. 
The Contractor shall recover all his equipment, machinery and materials. He may not abandon any equipment or materials on the site or in the surrounding area. The concrete areas are demolished and the demolition materials demolished and the demolition materials deposited on a suitable site approved by the engineer. At the time of withdrawal, the drains of the to prevent accelerated erosion of the site.
If it is in the interest of the Owner to recover the fixed installations for future use, the Administration may ask the Contractor to hand over, without compensation, any installations subject to demolition during a withdrawal.
Once the equipment has been removed, a report recording the restoration of the site must be drawn up and attached to to the official acceptance report
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	UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOC OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE

	No.
	DESIGNATION
	U
	Qty
	UP in figures
	UP in words

	 
	LOT 100 PREPARATORY WORKS-STUDIES
	 
	 
	 
	 

	101
	Study and site installation
	ff
	1
	
	

	102
	Site clearing
	m2
	1251
	
	

	SUBTOTAL LOT 100
	

	 
	LOT 200 EARTHWORK
	 
	 
	 
	 

	201
	Leveling of the platform
	m2
	637
	
	

	202
	Excavations in trenches and pits
	m3
	30
	
	

	203
	Backfilling
	m3
	88
	
	

	SUBTOTAL LOT 200
	

	 
	LOT 300 FOUNDATIONS
	 
	 
	 
	 

	301
	Clean concrete
	m3
	2,9
	
	

	302
	Blocks of 20x20x40 chocked with concrete
	m2
	75
	
	

	303
	Reinforced concrete for footings, columns, and tie beams
	m3
	5,75
	
	

	304
	Slab (thickness 8cm)
	m2
	195
	
	

	SUBTOTAL LOT 300
	

	 
	LOT 400 MASONRY - ELEVATION
	 
	 
	 
	 

	401
	Hollow blocks of 15x20x40
	m2
	240
	
	

	402
	Hollow blocks of 10x20x40
	m2
	31
	
	

	403
	Cement Mortar Coating
	m2
	580
	
	

	404
	Reinforced concrete for columns, beams, ties and beams
	m3
	6,3
	
	

	405
	Smooth Cap
	m2
	223
	
	

	406
	Lattices
	m2
	39
	
	

	SUBTOTAL LOT 400
	

	 
	LOT 500 FRAME-COVERING
	 
	 
	 
	 

	501
	Frame
	m3
	3,5
	
	

	502
	Ridges and edge boards of the gable
	m3
	3,5
	
	

	503
	Ceiling of 5mm including joisting
	m2
	249
	
	

	504
	Edge Boards
	ml
	65
	
	

	505
	Aluminium corrugated sheets 5/10e
	m2
	265
	
	

	506
	Ridge tiles 50cm wide
	ml
	47
	
	

	507
	Aluminum roof edge
	ml
	39
	
	

	SUBTOTAL LOT 500
	

	 
	LOT 600 METAL JOINERY
	 
	 
	 
	 

	601
	Double-leaf metal gate (1.5x2.2m)
	u
	2
	
	

	602
	Metallic exterior door with one leaf (1x2.2m)
	u
	2
	
	

	603
	Thresholds
	ml
	33
	
	

	604
	Anti-theft grilles inside the wooden frame
	m2
	4
	
	

	SUBTOTAL LOT 600
	

	 
	LOT 700 WOOD JOINERY
	 
	 
	 
	 

	701
	Solid wood interior door (0.9x2.20m)
	u
	4
	
	

	702
	Solid wood doors for toilets (0.7x2.2m)
	u
	4
	
	

	703
	Wooden window (1.5x1.2m)
	u
	1
	
	

	704
	Wooden window (1.2x1.2)
	u
	1
	
	

	SUBTOTAL LOT 700
	

	 
	LOT 800 PLUMBING SANITARY
	 
	 
	 
	 

	801
	Drainage and supply piping including accessories
	set
	1
	
	

	802
	English WC with low flush
	u
	4
	
	

	803
	Sink
	u
	2
	
	

	804
	Towel and soap holder
	u
	2
	
	

	805
	Skeptic pit
	u
	1
	
	

	806
	Sump
	u
	1
	
	

	807
	Visiting gaze
	u
	2
	
	

	808
	Toilet paper holder
	u
	4
	
	

	SUBTOTAL LOT 800
	

	 
	LOT 900 ELECTRICITY
	 
	 
	 
	 

	901
	Flexible Orange Tube
	roll
	3
	
	

	902
	cables V.G.V. 1.5mm2 in ceiling
	roll
	2
	
	

	903
	Fil T.H. 2.5mm2
	roll
	3
	
	

	904
	Ruler of 1.20
	u
	20
	
	

	905
	Round Portholes
	u
	3
	
	

	906
	Built-in switch and power outlet
	u
	16
	
	

	907
	attachments, dominos, boxes, boxes of derivation, all safety constraints
	set
	1
	
	

	SUBTOTAL LOT 900
	

	 
	LOT 1000 PAINTING AND COATING
	 
	 
	 
	 

	 
	Painting
	 
	 
	 
	 

	1001
	Ceiling
	m2
	249
	
	

	1002
	Exterior walls
	m2
	190
	
	

	1003
	Interior walls
	m2
	390
	
	

	1004
	Wood and Metal Joinery
	m2
	130
	
	

	 
	Coating
	 
	 
	
	

	1005
	Ceramic tiles on toilet walls
	m2
	30
	
	

	1006
	Ceramic tiles on the floor of toilets and bathroom repos
	m2
	31
	
	

	Subtotal Lot 1000
	

	 
	LOT 1100 V.R.D.
	 
	 
	 
	 

	1101
	Drain all around the building
	ml
	75
	
	

	1102
	Paving of the surroundings of the building
	m2
	52
	
	

	SUBTOTAL LOT 1100
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	BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BLOC OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE

	No.
	DESIGNATION
	U
	Qty
	P.U
	P. TOTAL

	 
	LOT 100 PREPARATORY WORKS-STUDIES
	 
	 
	 
	 

	101
	Study and site installation
	ff
	1
	
	

	102
	Site clearing
	m2
	1251
	
	

	SUBTOTAL LOT 100
	

	 
	LOT 200 EARTHWORK
	 
	 
	 
	 

	201
	Leveling of the platform
	m2
	637
	
	

	202
	Excavations in trenches and pits
	m3
	30
	
	

	203
	Backfilling
	m3
	88
	
	

	SUBTOTAL LOT 200
	

	 
	LOT 300 FOUNDATIONS
	 
	 
	 
	 

	301
	Clean concrete
	m3
	2,9
	
	

	302
	Blocks of 20x20x40 chocked with concrete
	m2
	75
	
	

	303
	Reinforced concrete for footings, columns, and tie beams
	m3
	5,75
	
	

	304
	Slab (thickness 8cm)
	m2
	195
	
	

	SUBTOTAL LOT 300
	

	 
	LOT 400 MASONRY - ELEVATION
	 
	 
	 
	 

	401
	Hollow blocks of 15x20x40
	m2
	240
	
	

	402
	Hollow blocks of 10x20x40
	m2
	31
	
	

	403
	Cement Mortar Coating
	m2
	580
	
	

	404
	Reinforced concrete for columns, beams, ties and beams
	m3
	6,3
	
	

	405
	Smooth Cap
	m2
	223
	
	

	406
	Lattices
	m2
	39
	
	

	SUBTOTAL LOT 400
	

	 
	LOT 500 FRAME-COVERING
	 
	 
	 
	 

	501
	Frame
	m3
	3,5
	
	

	502
	Ridges and edge boards of the gable
	m3
	3,5
	
	

	503
	Ceiling of 5mm including joisting
	m2
	249
	
	

	504
	Edge Boards
	ml
	65
	
	

	505
	Aluminium corrugated sheets 5/10e
	m2
	265
	
	

	506
	Ridge tiles 50cm wide
	ml
	47
	
	

	507
	Aluminum roof edge
	ml
	39
	
	

	SUBTOTAL LOT 500
	

	 
	LOT 600 METAL JOINERY
	 
	 
	 
	 

	601
	Double-leaf metal gate (1.5x2.2m)
	u
	2
	
	

	602
	Metallic exterior door with one leaf (1x2.2m)
	u
	2
	
	

	603
	Thresholds
	ml
	33
	
	

	604
	Anti-theft grilles inside the wooden frame
	m2
	4
	
	

	SUBTOTAL LOT 600
	

	 
	LOT 700 WOOD JOINERY
	 
	 
	 
	 

	701
	Solid wood interior door (0.9x2.20m)
	u
	4
	
	

	702
	Solid wood doors for toilets (0.7x2.2m)
	u
	4
	
	

	703
	Wooden window (1.5x1.2m)
	u
	1
	
	

	704
	Wooden window (1.2x1.2)
	u
	1
	
	

	SUBTOTAL LOT 700
	

	 
	LOT 800 PLUMBING SANITARY
	 
	 
	 
	 

	801
	Drainage and supply piping including accessories
	set
	1
	
	

	802
	English WC with low flush
	u
	4
	
	

	803
	Sink
	u
	2
	
	

	804
	Towel and soap holder
	u
	2
	
	

	805
	Skeptic pit
	u
	1
	
	

	806
	Sump
	u
	1
	
	

	807
	Visiting gaze
	u
	2
	
	

	808
	Toilet paper holder
	u
	4
	
	

	SUBTOTAL LOT 800
	

	 
	LOT 900 ELECTRICITY
	 
	 
	 
	 

	901
	Flexible Orange Tube
	roll
	3
	
	

	902
	cables V.G.V. 1.5mm2 in ceiling
	roll
	2
	
	

	903
	Fil T.H. 2.5mm2
	roll
	3
	
	

	904
	Ruler of 1.20
	u
	20
	
	

	905
	Round Portholes
	u
	3
	
	

	906
	Built-in switch and power outlet
	u
	16
	
	

	907
	attachments, dominos, boxes, boxes of derivation, all safety constraints
	set
	1
	
	

	SUBTOTAL LOT 900
	

	 
	LOT 1000 PAINTING AND COATING
	 
	 
	 
	 

	 
	Painting
	 
	 
	 
	 

	1001
	Ceiling
	m2
	249
	
	

	1002
	Exterior walls
	m2
	190
	
	

	1003
	Interior walls
	m2
	390
	
	

	1004
	Wood and Metal Joinery
	m2
	130
	
	

	 
	Coating
	 
	 
	
	

	1005
	Ceramic tiles on toilet walls
	m2
	30
	
	

	1006
	Ceramic tiles on the floor of toilets and bathroom repos
	m2
	31
	
	

	Subtotal Lot 1000
	

	 
	LOT 1100 V.R.D.
	 
	 
	 
	 

	1101
	Drain all around the building
	ml
	75
	
	

	1102
	Paving of the surroundings of the building
	m2
	52
	
	

	SUBTOTAL LOT 1100
	

	RECAPITULATION

	LOT 100 PREPARATORY WORKS-STUDIES
	

	LOT 200 EARTHWORK
	

	LOT 300 FOUNDATIONS
	

	LOT 400 MASONRY-ELEVATION
	

	LOT 500 FRAME-COVERING
	

	LOT 600 METAL JOINERY
	

	LOT 700 WOODWORKING
	

	LOT 800 SANITARY PLUMBING
	

	LOT 900 ELECTRICITE
	

	LOT 1000 PAINTING AND COATING
	

	LOT 1100 V.R.D.
	

	TOTAL GENERAL EXCLUDING TAXES
	

	VAT (19.25%)
	

	AIR (2.2% or 5.5%)
	

	TOTAL GENERAL ALL TAXES INCLUDED
	

	NET PAYABLE
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	FRAMEWORK OF SUB-DETAIL OF PRICES






		[bookmark: RANGE!A1:E39]SUB DETAILED PRICE SCHEDULE

	Description of activity

	N° Price
	Daily output
	Total quantity
	Unit
	Duration activity (d)

	
	
	
	
	

	A – Labour
	CATEGORY
	Daily wages
	Days counted
	Amount

	
	
	
	
	

	
	 
	 
	 
	

	
	Total A
	

	B - Equipments& machines
	TYPE
	Daily rate
	Days billed
	Amount

	
	
	
	
	

	
	
	
	
	

	
	Total B
	

	C - Materials & miscellaneous
	TYPE
	Unit Price
	Consumption
	Amount

	
	
	
	
	

	
	
	
	
	

	
	Total C
	

	D
	TOTAL DIRECT COSTS
	A+B+C
	

	E 
	General costs
	D x 10%
	

	F
	General office costs
	D x 8%
	

	G
	COSTS OF PRODUCTION
	D+E+F
	

	H
	Risks + profits
	G x 12%
	

	P
	TOTAL PRODUCTION COST EXCLUDING TAXES
	G+H
	

	V
	Unit sale price excluding taxes
	P/Qty
	






GENERAL REMARKS

[bookmark: Schedule_of_prices_and_detailed_estimate]Schedule of prices and detailed estimates

1. The Schedule of prices must be taken into account by the bidder strictly with the General Regulations of the invitation to tender, the General and Special Administrative Conditions and the Technical Specifications and the plans.

2. The quantities specified in the Bill of Quantities and Estimates are estimated quantities and provisional. They shall be a common base for the evaluation of offers and the award of the contract. The base of regulations shall be the real quantities of ordered and executed works such as measured by the contractor and verified by the Project Manager and evaluated at the rate and price specified in figures in the Schedule of prices presented by the contractor in his/her offer.
3. Except otherwise stated in the contract, the prices offered by the contractor in the Schedule of prices in figures included in his/her offer must include all the construction installations, labour, supervision, building materials, mounting, maintenance, insurance, overheads and profits, taxes, duties and dues as well as coverage for general risks, commitments and other obligations implicitly specified in contract.
4. A price must be indicated for each item in the bill of quantities and estimates in figures, whether the quantities are specified or not. The cost of items for which the contractor did not indicate a price shall be considered as being covered in the bill of quantities and estimates in figures.
5. The complete cost in accordance with the provisions of the contract should be included in the items specified in the Schedule of prices and the Bill of Quantities and Estimates in figures. Where an item is not specified, the corresponding cost shall be considered as having been distributed among the other prices mentioned.

6. The general indications and the description of works and building materials are not necessarily repeated or summarized in the Schedule of prices and the Bill of Quantities and Estimates included in the Tender File. The references, explicit or implicit, to the appropriate sections of the file must be considered before giving a figure to the prices for each item of the Schedule of prices and bill of quantities and estimates in figures submitted in the offer.
7. During the evaluation of offers, possible arithmetical errors noticed in the Schedule of prices and the Bill of Quantities and Estimates will be corrected according to the provisions of article 28 of the General Regulations of the invitation to tender.
8. The method used to establish executed services in view of the regulations must be in accordance with the norms and directives mentioned in the Special Technical Conditions of the invitation to tender


Note relating to the presentation of the sub-detail of prices and taxes
1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an important element for the evaluation of the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great diversity of software for the determination of sub-details of prices. On the other hand, they must include the following elements;
a. Detail of the sales coefficient according to the model presented after this note; 
b- Cost in dry price of the materials provided for the site;
c.	Cost in dry price of the supplies necessary for the site;
d.	Cost of local and expatriate labor;
e.	For each price on the Schedule of prices, a form resulting from points a, b, c and d
above indicating the outputs leading to the unit prices;
f.	The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc.:
g.	The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Delegated Contracting Authority;
h. The sub-detail of dues and taxes. 
2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.
A. Overheads of the site 
Studies  
                                         ----                               ---- 
                                                      -----                                         -----

                                        Total	C1
B. Overheads of the head office
· Head office overheads            ------
· Financial overheads                ------
· Risks and profits	      ------
                                                          _______
Total	C2
Sales coefficient K = 100/ (100-C) with C=C1+C2
3. The Delegated Contracting Authority may propose a framework of sub-detail of unit prices including the elements mentioned in point 1 above.
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MODEL CONTRACT













[bookmark: TENDER_FILE_(8)][bookmark: _Toc224881608]REPUBLIC OF CAMEROON   
PEACE – WORK - FATHERLAND  
***************** 
MINISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMENT ****************** 
 SOUTH WEST REGION 
***************** 
LEBIALEM DIVISION 
****************** 
FONTEM SUB-DIVISION ****************** 
MENJI COUNCIL  
*************** 
P.O. BOX 5, FONTEM 
*************** 
Website: www.menjicouncil.com E-mail: 
menjicouncil@yahoo.com
REPUBLIQUE DU CAMEROUN 
PAIX – TRAVAIL – PATRIE  
***************** 
MINISTERE DE LA DECENTRALISATION        ET DU DEVELOPPEMENT LOCAL ****************** 
REGION DU SUD OUEST ***************** 
DEPARTEMENT DU LEBIALEM ****************** 
ARRONDISSEMENT DE FONTEM ****************** 
COMMUNE DE MENJI ****************** 
BP 05, FONTEM  
*************** 
Site web: www.menjicouncil.com 
E-mail: menjicouncil@yahoo.com 
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MENJI COUNCIL                                                             COMMISSION INTERNE DE
                                                                                         PASSATION DES MARCHES 
INTERNAL TENDERS BOARD                                           DE LA COMMUNE DE MENJI


TENDER FILE
DELEGATED CONTRACTING AUTHORITY:
THE MAYOR OF MENJI COUNCIL


TENDER BOARD:
MENJI COUNCIL INTERNAL TENDERS BOARD


OPEN NATIONAL INVITATION TO TENDER
No.13/ONIT/SWR/LD/MC/MCITB/PIB2026 OF 27/04/2026
FOR THE CONSTRUCTION OF A BLOC OF TWO CLASSROOMS AT GOVERNMENT NURSERY SCHOOL ABEBUE-ESSOH ATTAH, WITHIN MENJI MUNICIPALITY, FONTEM SUB DIVISION, LEBIALEM DIVISION






FINANCING: PIB 2026 MINEDUB. 
RECORD NO:
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ANNEX No. 1: LIST OF PERSONNEL
	No
	Name
	Position
	Qualification
	Years of
experience[footnoteRef:1] [1: ] 


	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



Signature 

MODEL NO. 2:  LIST OF EQUIPMENT AND TOOLS
	No
	Description
	Type 
	Owned
	Hired

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


Signature 
ANNEXE No. 3: MODEL DECLARATION OF TENDER
I the undersigned, ……………………………..(indicate the name and capacity of signatory)
Representing the ……………….. company or enterprise or group with head office at ………..
….. registered in the trade register of ………………………. Under the number ………………

Having taken cognizance of all the documents featured or mentioned in the open national invitation to tender file: Open National Invitation To Tender No 02/ONIT/SWR/LD/MC/MCTB/2026 of…………for the ……
· After having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Open National Invitation to Tender File;
· I pledge to execute the works within a deadline of …………. months.
· I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of Open National Invitation to Tenders;

Prior to the signing of the contract, this Open National Invitation to Tender accepted by you shall constitute an agreement between us.
Done at …………………………..

							Signature of ………………………….
In the capacity of ……………………
Duly authorized to sign the Open National Invitation To Tenders on behalf of ……………………………..

ANNEX No. 4: MODEL BID (TENDER)
I, the undersigned______________[indicate the name and capacity of  signatory]
Representing the ______________company or enterprise or group with head office at_____________registered in the trade register of____________ under the number No_________

Having taken cognisance of all the documents featured or mentioned in the Open National Invitation To Tender File including the addendum (addenda): the Open National Invitation To Tender [recall the subject of the Open National Invitation To Tender]
· After having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Open National Invitation to Tender File.
· Submit and commit myself to execute the works in accordance with the Open National Invitation To Tender File, in return for  the prices which I myself establish for each type of structure which prices reveal the amount of the Open National Invitation To Tender for lot No. ________at _______________[in figures and words] CFA francs exclusive of VAT and at ________________CFA francs Inclusive of all Taxes. [In figures and words].
· I pledge to execute the works within a deadline of ……………months.
·  I pledge to maintain my bid for 90days from the deadline of submission of bids.
· Rebates and the modalities of application of the said rebates shall be the following (in case of the possibility of award of several lots).
The Project Owner shall pay the sums due for this contract by crediting account No…………………… opened in………………………Bank………………………..Branch
Prior to the signing of the contract, this Open National Invitation to Tender accepted by you shall constitute an agreement between us.
Done at....................................... on.....................................
Signature of………………………..
In the capacity of………………duly authorised to sign the bids on behalf of………………………


ANNEX No. 5: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking_____________ hereinafter referred to as the “bidder” has submitted his bid on __________for [recall the subject of the Open National Invitation to Tender], hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We___________ [name and address of the bank], represented by _________[names of signatories], hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Open National Invitation to Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity period:
· Fails or refuses to sign the contract, even though required to do so;
· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above upon reception of his first written request, without the Contracting Authority having to justify his request, given, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at____________, on____________

[Bank’s signature]













ANNEX NO. 6: MODEL FINAL BOND

Bank:
Reference of the bond: No_____________________

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project Owner”

Whereas ________________ [name and address of Contractor], hereafter referred to as “the Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an amount equal to [indicate the percentage of 2%) of the amount of the corresponding portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, __________________________   [name and address of bank] represented by______________________ [name of signatories], hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual commitments within the meaning of the contract, without being able to defer the payment nor raise any contests for whatever reason, any sum up to the sum of _____________  [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change. 

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at _________  on __________________

[Signature of the bank]











ANNEX No.7: MODEL OF START-OFF ADVANCE BOND

Bank: reference, address________________________________________________

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf of______________________________________________[the holder] to the benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring that____________[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of contract No._________ of _____________ relating to ________________ works [indicate the subject of the works, the references of the Open National Invitation To Tender and the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No. _____________, payable upon notification of the corresponding Administrative Order that is, _____________CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the accounts of____________ [the holder] opened in the_________________ bank under No. ___________________.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at______________ on _____________


[Signature of the bank]
























ANNEX No.8: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank: ____________
Reference of the bond: No________________

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas________________ name and address of Supplier] hereinafter referred to “the contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We,____________________________________[name and address of the bank],
Represented by _________________________[names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner for a maximum amount of______________________________
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

  Signed and authenticated by the bank at__________ on _______

[Signature of the bank]







[bookmark: _Toc494183165]ANNEX No.9: ATTESTATION OF SITE VISIT

ATTESTATION OF SITE VISIT


I the undersigned …………………………………………………………………………..

Function: ………………………………………………………………………………………

Sub-division………………………………………………………………………………

Division…………………………………………………………………………..

South West Region

Attest that _Mr______________________________________________________________

representative of the company________________________________________________

 has visited the site in………………….. for the …………………….


  This attestation is delivered to him to serve its purpose.


                                        Done at…………………………… the …………………….


Signature of the bidder



[bookmark: ANNEX_No._2:_MODEL_BID_BOND]
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List of banking establishments and financial bodies authorised to issue bonds for public contracts





LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS
a) Afriland first Bank
b) Banque Atlantique Cameroon
c) Banque Cameroonaise de petites et moyennes Enterprises.
d) Banque Gabonaise pour le financement international
e) BICEC
f) Bank of Africa Cameroon
g) CITIBANK CAMEROUN (CITIGROUP)
h) CBC 
i) ECOBANK
j) NFC
k) SCB 
l) Société General Cameroon
m) Standard Chartered Bank
n) Union Bank of Cameroon Plc
o) United Bank of Africa
p) CCA BANK

INSURANCE COMPANIES 

1. Active Assurances
2. Area Assurances SA
3. Atlantique Assurances SA
4. BENEFICIAL General insurance SA
5. Chana Assurance SA
6. CPA SA
7. Pro Assurance SA
8. SAAR SA
9. Saham Assurances SA
10. Zenithe insurance SA
11. NSIA Assurances SA
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FILE OF PLANS
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