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DOCUMENT N° 1

TENDER NOTICE

Open National Invitation to Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026 for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division  and Tinto Mbu Village in Upper Bayang Sub Division, South West Region, By Emergency Procedure
Funding:  Budget of SOWEDA - Source: MINADER-PIB/2025
1 –
Purpose: 

Within the framework of the implementation of its 2026 approved MINADER activities, the Director General of the South West Development Authority (SOWEDA) hereby launches an Open National Invitation to Tender for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and Tinto Mbu Village in Upper Bayang Sub Division, South West Region, By Emergency Procedure.
2 –
Nature of Works: 

The various works to be executed shall include:

· Site installation/Preparatory Works

· Drilling Works
· Design-Cleaning and Development 

· Superstructure and Pumping System
· Maintenance System 

· Elevation
· Roofing of Tower
3 –
Participation: 

This National Invitation to Tender is open to Cameroonian-based enterprises/contractors that have proven their ability and expertise in the execution of such works.

4 –
Financing
The works which forms the subject of this invitation to tender shall be financed by the 2026 MINADER Public Investment Budget allocated to SOWEDA.
5- Allotment

The works that are subject of this tender shall be in 02 (two) lots as follows:

	Lots
	Description
	Locality
	Divisions

	1
	Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village
	Abamoh
	Lebialem

	2
	Construction of Drill Borehole Equipped with Submersible Pumping System at Tinto Mbu Village
	Upper Bayang
	Manyu


6 –
Estimated Cost
The estimated cost of the works following prior studies shall be in two lots which stands at the sum of FCFA 64,640,000 (sixty four million six hundred and forty thousand francs) broken down as follows:
	Lots
	Description
	Amount TTC (FCFA)

	1
	Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village
	30, 000,000

	2
	Construction of Drill Borehole Equipped with Submersible Pumping System at Tinto Mbu Village
	34, 640,000


7 –
Consultation of Tender File:
Interested bidders can consult the tender file online on the COLEPS platform or the Head Office of SOWEDA, Buea (Department of Administration and Finance) during working hours (7.30 a.m. to 3.30 p.m.).
8 –
Acquisition of Tender File:
The file can be obtained from COLEPS platform as soon as this notice is published against payment of the sum of a non-refundable fee of 60,000 (sixty thousand) francs CFA, payable into the CAS-ARMP Account N° 335 988 opened in any BICEC Bank Branch.
9-       Bid Bond:

Each bidder must include in his administrative documents a bid bond issued by a first rate banking/insurance establishment approved by the Ministry in charge of finance and whose list is found in document N° 12 of the Tender File and valid for thirty (30) days beyond the date of validity of bids amounting as follows:

Each bidder must include in his administrative documents a bid bond issued by a first rate banking/insurance establishment approved by the Ministry in charge of finance and whose list is found in document N° 12 of the Tender File and valid for thirty (30) days beyond the date of validity of bids amounting to:

· Lot 1: FCFA 600,000 (Sis hundred thousand francs)
· Lot 2: FCFA 692,800 (Six hundred and ninety two thousand eight hundred francs)
The bid bond/CDEC provided must be in accordance with the Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts.

The absence of the bid bond issued by a first-rate bank authorised by the Minister in charge of Finance to issue bonds for public contracts shall lead to the immediate rejection of the offer. A bid bond submitted but that does not have any relation with the consultation concerned shall be considered as absent. The bid bond presented by a tenderer at the bid opening session shall not be accepted
10 –
Submission of Bids

For online submission by electronic means, the offer must be submitted by the bidder on the COLEPS platform against a receipt not later than 03/06/2026 at 10.00 a.m. local time. A backup copy of the offer saved on a USB key must be sent in a sealed envelope with the clear and legible indication "backup copy", in addition to the above mentioned within the time limis.
N.B.: File size and format for online submission, the maximum sizes of the documents that will transit on the platform and constitute the bidder's offer are as follows:

• 5 MB for the Administrative file;

• 15 MB for the Technical Offer;

• 5 MB for the Financial Offer.

The accepted formats are as follows:
• PDF format for text documents; JPEG for images. The candidate will ensure that compression software is used to possibly reduce the size of the files to be transmitted in accordance with the sizes indicated above.
11 –
Admissibility of Bids
Subject to being rejected, documents in the administrative file must include only originals or true copies certified by the issuing service or competent administrative authorities in accordance with the Special Regulations of the invitation to tender. These documents must be less than three (3) months old or established after the signing of the tender notice. Bids will also be rejected for the following reasons: Bids revealing the identity of the bidders.

12 –
Opening of Bids

The bids shall be opened online on the 03/06/2026 at 11:00 a.m. local time in the SOWEDA Conference Hall by the SOWEDA Internal Tenders Board. Only bidders may attend or be represented by a duly mandated person. 

13 –
Deadline for Execution
The maximum deadline for the execution of the works shall be 02 (two) months from the date of issue of Service Order for the commencement of works.

Each bidder shall have to include in his tender a standard bid form indicating costs exclusive of all taxes and taxes included and work execution deadlines.

14.
Eliminatory Criteria
· Absence of a bid bond/CDEC Receipt
· Absence or non-conformity of an administrative document within 48hours after bids opening

· False declaration or falsified document

· Uncertified diploma(s) of personnel

· Financial capacity below 50% of the amount of the project;

· Absence of declaration of non-abandonment of a public contract during the last three years;
· References in the execution of similar jobs: at least 03 (three) jobs during the last five years.

Essential Criteria


The following binary mode of evaluation shall be used:

	N°
	Criteria

	1
	General presentation of bids: summary, documents in order and colour dividers

	2
	Satisfy at least 70% of the minor technical characteristics

	3
	Delivery deadline: 02 months maximum

	4
	Availability of essential equipment required for the job

	5
	Methodology of works (organization, planning and conduct of works)


Only bids that would have obtained a score of at least 70% of ‘YES’ responses in the technical evaluation shall be retained for financial evaluation.
15.
Award of Contract 

The contract shall be awarded to the bidder with the least financial offer after having qualified administratively and technically.
16.

Allotment of Lots
A bidder can bid for all lots but cannot be awarded more than 01 (one) lot except in a case where nobody tenders for a lot, the bidder can be awarded all lots.
17.
Validity of Offers
Bidders will remain committed to their offers for a period of 90 days from the deadline of submission of tenders.
18.
Complementary Information

For additional information interested bidders should contact the SOWEDA Sub-Director of Roads and Other Infrastructures – Tel: 233-32-26-22 or 651-11-36-66; Email: sowedabuea@gmail.com.
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Avis d’Appel d’Offres National Ouvert N° 003/26/AONO/SOWEDA/SITB/MINADER-PIB/2026 du 08/05/2026 pour la Construction d'un forage de puits équipé d'un système de pompage submersible dans le village d'Abamoh dans la sous-division d'Alou et le village du Tinto Mbu dans la sous-division de Upper Bayang,  Sud-Ouest par procédure d'urgence
Financement: Budget SOWEDA 2026 : Source MINADER-BIP/2026
1.
Objet de l’Appel d’Offres

Dans le cadre de la mise en œuvre de ses activités MINADER approuvées pour 2026, le Directeur Général de l'Autorité de Développement du Sud-Ouest (SOWEDA) lance par la présente un Appel d'Offres National Ouvert pour la Construction d'un forage de puits équipé d'un système de pompage submersible dans le village d'Abamoh dans la sous-division d'Alou et le village du Tinto Mbu dans la sous-division de Upper Bayang,  Sud-Ouest par procédure d'urgence.
2.
Consistance des Travaux

Les travaux comprennent:

- Installation du site/Travaux préparatoires

- Travaux de forage

- Conception-Nettoyage et développement

- Superstructure et système de pompage

- Système de maintenance

- Élévation

- Toiture de la tour
3.
Participation

La participation au présent Appel d’Offres est ouverte aux entreprises camerounaises remplissant les conditions prévues par la règlementation en vigueur.
4. Financement

Le financement du présent marché est supporté par le Budget d’investissement MINADER/BIP 2026 de la SOWEDA.
5. Allotissement 

Les travaux sont groupés en deux (02) lots comme suit:
	N°

Lot 
	Désignation
	Localité
	Département

	1
	Construction d'un forage équipé d'un système de pompage submersible au village d'Abamoh
	Abamoh
	Lebialem

	2
	Construction d'un forage équipé d'un système de pompage submersible au village de Tinto Mbu
	Upper Bayang
	Manyu


6. Coût prévisionnel

Le coût prévisionnel des travaux à l’issue des études préalables s’élève à vingt millions francs 64, 640,000 (soixante-quatre millions six cent quarante mille francs) FCFA.
	Lots
	Description
	Montant TTC (FCFA)

	1
	Construction d'un forage équipé d'un système de pompage submersible au village d'Abamoh
	30, 000,000

	2
	Construction d'un forage équipé d'un système de pompage submersible au village de Tinto Mbu
	34, 640,000


7.
Consultation du dossier d’appel d’offres

Les soumissionnaires intéressés peuvent consulter le dossier d'appel d'offres en ligne sur la plateforme COLEPS ou au siège de SOWEDA à Buea (Service de l'administration et des finances) pendant les heures de travail (de 7h30 à 15h30).
8.
Acquisition du dossier d’appel d’offres

Le dossier d’appel d’offres peut être obtenu sur la plateforme COLEPS dès que cet avis est publié contre le paiement de la somme de soixante mille (60.000) FCFA non-remboursable, payable à la BICEC dans le compte spécial CAS-ARMP n° 335 988.
9. Cautionnement provisoire

Chaque soumissionnaire devra joindre à ses pièces administratives, une caution de soumission (conforme au modèle joint en annexe) délivrée par une banque de premier ordre agrée par le Ministère en charge des Finances dont le montant est fixé comme suit:
· Lot 1: FCFA 600,000 (Six cent mille francs)
· Lot 2: FCFA 692,800 (Six cent quatre-vingt-douze mille huit cents francs)
Le cautionnement de soumission/CDEC devra être établi et fourni conformément à la Lettre-circulaire N°000019/LC/MINMAP du 05 juin 2024 relative aux modalités de constitution, de consignation, de conservation, de restitution et de déconsignation des cautionnements sur les marchés publics.

L’absence du cautionnement de soumission délivrée par une banque de premier ordre ou un organisme financier de première catégorie autorisé par le Ministère chargé des Finances à émettre des cautions dans le cadre des marchés publics, entraînera le rejet pur et simple de l'offre. Une caution de soumission produite mais n'ayant aucun rapport avec la consultation concernée est considérée comme absente. La caution de soumission présentée par un soumissionnaire au cours de la séance d’ouverture des plis est irrecevable
10.
Dépôt des offres

Pour la soumission en ligne par voie électronique, l'offre doit être soumis par le soumissionnaire sur la plateforme COLEPS contre un reçu au plus tard le 03/06/2026 à 10h00, heure locale. Une copie de sauvegarde de l'offre enregistrée sur une clé USB doit être envoyée dans une enveloppe scellée avec l'indication claire et lisible « copie de sauvegarde », en plus de ce qui est mentionné ci-dessus dans les délais impartis.
N.B : Taille et format des fichiers   Pour la soumission en ligne, les tailles maximales des documents qui vont transiter sur la plateforme et constituant l’offre du soumissionnaire sont les suivantes:
· 5 Mo pour le dossier Administrative; 

· 15 Mo pour l’Offre Technique;

· 5 Mo pour l’Offre Financière.

Les formats acceptés sont les suivants:

Format PDF pour les documents textuels;  JPEG pour les images.  Le candidat veillera à utiliser des logiciels de compression afin de réduire éventuellement la taille des fichiers à transmettre conformément aux tailles sus-indiquées.
11.
Recevabilité des offres

Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux ou en copies certifiées conformes par le service  émetteur ou l’autorité administrative compétente,  conformément aux  stipulations du Règlement Particulier de l’Appel d’Offres. Elles doivent dater de moins de trois (03) mois ou avoir été établies postérieurement à la date de signature de l’avis d’appel d’offres
12.
Ouverture des plis

Les offres seront ouvertes en ligne le 03/06/2026 à 11 heures précises dans la salle de conférence de la SOWEDA à Buea par la Commission Interne de Passation des Marchés de la SOWEDA. Seuls les soumissionnaires peuvent assister à cette séance d’ouverture ou s’y faire représenter par une personne de leur choix ayant une bonne connaissance du dossier.
13.

Délais d’exécution

Le délai maximum d’exécution des travaux est de deux (02) mois calendaires à compter de la date de notification de l’ordre de service de démarrer des travaux.
14.

Principaux critères d’évaluation


Critères éliminatoires

· Absence de caution de soumission/Reçu CDEC

· Absence ou non-conformité d'un document administratif dans les 48 heures suivant l'ouverture des offres

· Déclaration fausse ou document falsifié

· Diplôme(s) du personnel non certifié(s)

· Capacité financière inférieure à 50 % du montant du projet

· Absence de déclaration de non-abandon d'un marché public au cours des trois dernières années

· Références dans l'exécution de travaux similaires : au moins 03 (trois) travaux au cours des cinq dernières années.

Critères essentiels
La notation des critères essentiels ci-après se fera suivant le mode binaire :
	N°
	Critères

	1
	La présentation générale des offres : sommaire, pièces en ordre, page de séparation

	2
	Satisfaction d’au moins 70% des caractéristiques techniques mineurs 

	3
	Durée des travaux : 2 mois maximum

	4
	Equipements essentiels pour les travaux

	5
	Méthodologie d’exécution des travaux (organisation, planning, durée et conduit)


Le non-respect d’au moins 03 des critères entrainera l’élimination de l’offre. Seule l’offre ayant obtenu une note minimum de 70% de ‘OUI’ après l’évaluation technique sera retenue pour l’évaluation financière. 

15.
Attribution du marché 

Le marché sera attribué au soumissionnaire ayant présenté un dossier conforme (présence et validité des pièces exigées) éligible sur le plan technique et moins-disant sur le plan financière.
16.

Attribution des lots
Un enchérisseur peut enchérir sur tous les lots mais ne peut se voir attribuer plus d'un (01) lot, sauf dans le cas où personne ne soumissionne pour un lot, auquel cas l'enchérisseur peut se voir attribuer tous les lots.
17.
Durée de validité des offres

Les soumissionnaires restent engagés par leurs offres pendant 90 jours à partir de la date limite fixée pour la remise des offres.

18.
Renseignements complémentaires

Les renseignements complémentaires d’ordre techniques peuvent être obtenus aux heures ouvrables auprès du Sous-Directeur des routes et Autres infrastructures de la SOWEDA, Buea – Tel: 233-32-26-22/233-32-28-05 ; Email: sowedabuea@gmail.com.
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DOCUMENT N° 2

GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A – GENERAL

ARTICLE 1:
Scope of the Tender

1.1.
The Director General of SOWEDA – Contracting Authority, launches an Open National Invitation to Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026 for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and at Tinto Mbu Village in Upper Bayang Sub Division, South West Region By Emergency Procedure.
1.2.
The successful bidder must complete the works within the time-limit indicated in the Special Regulations and which time-limit runs from the date of notification of the Service Order to commence works.

1.3.
In this Tender file, the term ‘Contracting Authority’ shall imply the Director General of SOWEDA, and the term ‘day’ means a calendar day.

Article 2:
Financing

The works which form the subject of this invitation to tender shall be financed by the 2026 MINADER Public Investment Budget.
Article 3:
Fraud and Corruption

3.1.
The Contracting Authority requires of bidders and contractors to strictly respect the rules of professional ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:

a) Defines, within the context of this clause, the following expressions in the following manner:

i) Shall be guilty of ‘corruption’ whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of the works;

ii) Is involved in ‘fraudulent manoeuvres’ whoever deforms or distorts fact in order to influence the award or execution of a contract;

iii) ‘Collusive practices’ mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of offers at levels not corresponding with those which will result from the forces of competition;

iv) ‘Coercive practices’ mean any form of harm against persons or their property or threats against them in order to influence their action during the award/execution of a contract.

b) Will reject any award proposal if it determines that the proposed successful bidder is directly or through the intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract. 

3.2.
The Minister Delegate in charge of Public Contracts, authority in charge of public contracts may provisionally suspend a bidder for a period of two years for any of the following reasons:

a)   Attempt to influence the award procedure

b)   Conflict of interest

c)   Initiating crime

d)   Fraud

e)   Corruption

f)   Use of non-authentic documents.

The suspension notwithstanding, the bidder may be pursued criminally.

Article 4:
Candidates allowed TO COMPETE
4.2. Generally, the invitation to tender is addressed to all Cameroonian contractors, subject to the following provisions:

a)
A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is:

i) legally and financially autonomous

ii) managed according to commercial law and 

iii) not under the direct supervisory authority of the contracting authority.

b)
A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest.

A bidder shall be judged to be in a situation of conflict of interest if he:

i) Is associated or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one offer within the context of invitation to tender, except authorized variants according to Article 15, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one offer.

c)
The bidder must not be excluded from bidding for public contracts.

Article 5:
Materials, Supplies, Equipment and Related Services
5.1. Materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the Invitation to Tender and all expenditure done within the context of the contract shall be limited to the said materials, supplies, equipment and services.

5.2. Within the meaning of Article 5.1 above, the term ‘originate’ shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originates.  

Article 6:   Qualification of Bidder

6.1. As an integral part of their offer, bidders must:

a)  Submit a power of attorney making the signatory of the offer bound by the offer; and

b) Update the information included in their request for pre-qualification which may have changed (or provide this information, in case of open invitation to tender).

Where necessary, bidders should update the information relating to the following points:

i) Access to a credit line or availability of other sources of funding; considering the scope of the service, the production of recent balance sheets and turnovers may be required; 

ii) Orders acquired and contracts awarded;

iii) Pending litigations and;

iv) Availability of indispensable equipment.

6.2. Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions;

a) The offer must include all the information listed in Article 6(1) above;

b) The offer and the contract must be signed in a way that is binding on all members of the group;

c) The nature of the group (joint or several) must be specified and justified with the production of a joint venture agreement in due form;

d)
The member of the group designated as the representative will represent all the undertakings vis à vis the Contracting Authority with regard to the execution of the contract.

e)
In case of joint co-contracting, the co-Contracting Authority into a single account; or on the other hand, each undertaking is paid in its own account by the Contracting Authority where it is several co-contracting.

6.3. Bidder must equally present sufficiently detailed proposals to demonstrate that they conform to the technical specifications and delivery time-limits set in the Special Regulations of the Invitation to Tender.

6.4. Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in Article 32 of the General Regulations of the Invitation to Tender.

Article 7:  Visit of Work Site
7.1. The bidder is advised to visit and inspect the works and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the offer and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2. The proof of effective visit of site shall be established by an attestation of site visit duly signed by the Infrastructure Engineer of SOWEDA.
B – TENDER FILE

Article 8:
Content of Tender File

8.1. The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract. Beside the addendum (addenda) published in accordance with Article 10 of the General Regulations of the Invitation to Tender, it includes the following documents:

a) The letter of invitation to tender (for restricted invitation to tender)

b) The tender notice

c) The General Regulations of the Invitation to Tender

d) The Special Regulations of the Invitation to Tender

e) The Special Administrative Clauses

f)  The Technical Specifications

g) The Unit Price Schedule

h) The Bill of Quantities and Estimates

i)  The execution schedule

j)  Charts and other elements of the technical file

k) Model forms for equipment, personnel and references of the Bidder

l)  Model of declaration of intention to bid

m) Model Bid letter

n) Model Bid Bond

o) Model final bond

p) Model of start-off Advance Bond

q) Model of performance bond in replacement of retention guarantee

r)  Model contract

s) List of commercial banks and financial institutions approved by the Ministry in charge of finance authorized to issue bonds.

8.2. The bidder must examine and respect all the rules, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare an offer in conformity with all aspects of the said file. Any inadequacy may lead to a rejection of his offer.

Article 9:   Clarifications on the Tender File and Petitions.

9.1. Any bidder who wants to obtain clarifications on the Tender file may request them from the Contracting Authority in writing or by electronic mail at the following address:
The Director General 

SOWEDA

P.O. Box 336

Buea – South West Region
Tel:
233-32-26-22 or 233-32-28-05
Email: sowedabuea@gmail.com
The Contracting Authority shall reply in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of offers.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, shall be addressed to all bidders who bought the Tender File.
9.2. Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Contracting Authority.

9.3. The complaint must be addressed to the Contracting Authority with copies to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board. It must reach the Contracting Authority not later than fourteen (14) days before the opening of bids.

9.4. The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to the body in charge of the regulation of public contracts.

Article 10:   Amendment of the Tender File
10.1.  The Contracting Authority may at any moment, prior to the deadline for the submission of offers and for any reason, be at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender file by publishing an addendum.

10.2   Any published addendum shall be an integral part of the Tender file, in accordance with article 8.1 of the General Regulation of the Invitation to Tender and must be communicated in writing or made known to all bidders who bought the tender file. The latter must acknowledge receipt of the addenda in writing to the Contracting Authority.

10.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their offers, the Contracting Authority may postpone as is necessary, the deadline for the submission of offers, in accordance with provision of Article 22 of the General Regulation of the Invitation to Tender.

C – PREPARATION OF BIDS

Article 11:
Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and the Contracting Authority, will in no case whatsoever be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

Article 12:
Language of Bid
The bid as well as all correspondences and documents relating to the bid exchanged between the bidder and the Contracting Authority shall be written in English or French. 

Article 13:
Bidding Documents

13.1. The Bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a)   Volume 1:
Administrative File

       It includes:
i) All documents attesting that the bidder:

· has subscribed to all declaration provided for by the laws and regulations;

· has paid all taxes, duties, contribution, fees or deduction of whatever nature;

· is not winding up or bankrupt;

· is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of Article 17 of the General Regulations of the Invitation to Tender;
iii) The written confirmation empowering the signatory of the offer to commit the bidder, in accordance with the provision of Article 6(1) of the General Regulations of the Invitation to Tender.

b)   Volume 2:
Technical Offer

b.1. Information on qualification.

The special regulations lists the documents to be furnished by bidders to justify the qualification criteria mentioned in Article 6(1) of the Special Regulations of the Invitation to Tender.

b.2. Methodology.

The special regulations of the invitation to Tender specifies the constituent elements of the Technical offer of the Bidders especially: a methodological statement on an analysis of the works and specifying the organization and program which the bidder intends to put in place or use to execute the works (installations, schedule, sub-contracting, attestation of site visit, etc.).

b.3. Proof of Acceptance of Conditions of the Contract.

The bidder shall submit duly initialled copies of administrative and technical documents relating to the contract, namely:

1. The special Administrative conditions (SAC)

2. The Technical Specifications (STC)

3. Model Contract

b.4. Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

C) Volume 3:
Financial Offer

The special conditions specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original offer (bid letter) prepared according to the attached model, stamped at the prevailing rate; 

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimate;

4. The sub-detail of prices and/or breakdown of all-in prices;

In this regard, the bidders shall use the documents and models provided in the Tender file, subject to the provisions of Article 17(1) of the General Regulations of the Invitation to tender concerning the other possible forms of guarantees.

13.2.   If in accordance with the provisions of the special Regulations of Invitation to Tender, the bidders present offers for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14:
Contract Amount

14.1.  Except otherwise stated in the Tender file, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the unit price schedule and the detailed Bill of Quantities and Estimates presented by the bidder;

14.2. The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3. Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative clauses, all dues taxes, fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the offers, shall be included in the prices and in the total amount of the offer presented by the bidder.

14.4. If a price revision / updating clause are provided for in the contract, the date of establishment of the initial prices, as well as the price revision / updating conditions for the said price must be specified.  This is with the understanding that any contract of duration of less than one (1) year shall not be subject to a price revision.

14.5. All unit prices must be justified by sub-detailed established in accordance with the structure proposed in Document No. 8.

Article 15:
Currency of Bid and Payment
The currency shall be the CFA franc.

Article 16:
Validity of Bids

16.1. Bids must remain valid for ninety (90) days as stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of Article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in conformity.

16.2. Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in Article 17 of the General Regulations shall equally be extended for corresponding duration. A bidder may refuse to extend the validity of his offer without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his offer nor shall he be authorized to do so.

16.3.
Where the contract does not include a price revision for more than sixty (60) days the amounts payable to the bidder retained shall be updated by application of the formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of notification of the contract or the Service Order for start of execution of works by the retained bidder, as specified in the Special Administrative clauses. The effect of updating shall not be taken into account for purposes of evaluation.
Article 17:
Bid bond
17.1. In application to Article 13 of the General Regulations, the bidder shall furnish bid bonds as specified in the Special Regulations and which bid bond shall be an integral part of his offer.

17.2. The bid bond must conform to the model presented in the Tender file; other models may be authorized subject to the prior approval of the Contracting Authority.

The bid  bond will remain valid for thirty (30) days beyond the original date set for the validity of offers or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of Article 16(2) of the General Regulations.

17.3.
Any offer without an acceptable bid bond shall be rejected by the Tenders Board for non-conformity. The bid bond of associated enterprises must be established in the name of the group submitting the offer and mention each member of the association grouping.

17.4. The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result. 

17.5. The bid bond of the successful bidder shall be released as soon as the latter signs the contract and furnishes the required final bond.

17.6. The bid bond may be seized:
a)   If the bidder withdraws his offer during the period of validity;

b)   If the retained bidder:

i) Fails in his obligation to register the contract in application of Article 37 of the          General Regulations

ii) Fails in his obligation to furnish the required final bond in application of Article 38 of General Regulations.

Article 18:
Varying Proposals of Bidders
18.1. Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Offers that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2. Except in the case mentioned in Article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub details of process and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder offer conforming to the basic solution that has been evaluated as the lowest bid. 

18.3. When according to the Special Regulations the bidders are authorized to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications.  Such variants shall be evaluated according to their own merit in accordance with the provisions of Article 31.2 (g) of the General Regulations.

Article 19:
Preparatory Meeting PRIOR to the Establishment of Bids
Not applicable.

Article 20:
Format of Signing of Bid
20.1. The bidder shall prepare an original of the documents described in Article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”.  In addition, the bidder shall submit the number of copies required in the General Regulations, bearing “COPY”.  In case of discrepancy, the original shall be considered as authentic.

20.2. The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with Article 6(1a) or 6(2c) of the General Regulations, as the case may be.  All the pages of the bid containing alterations or changes must be initialled by the signatory(ies) of the bid.

20.3. The bid shall bear no modification, cancellation or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21:
Sealing, MARKING of Bids

21.1: The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations; 

b) Should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING BIDS OPENING SESSION”.

21.3. The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with Article 23 of the General Regulations and to meet the provisions of article 24 of the General regulations.

21.4. If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22:
Deadline for Submission of Bids
22.1. Bids must be received by the Contracting Authority at the address specified in Article 21(2) of the special Regulations not later than the date and time stated in the Special Regulations.

22.2. The Contracting Authority may, at his discretion, extend the deadline set for the submission bids by publishing an addendum in accordance with the provisions of Article 10 of the General Regulations. In which case, all rights and obligations of the Contracting Authority and bidders previously subject to the initial deadline will thereafter be subject to the deadline as extended.

Article 23:
Late Bids

Any bid received by the Contracting Authority after the deadline for submission of bids in accordance with Article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24:
Modification, Substitution and Withdrawal of Bids
24.1. A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the deadline for submission. The said notification must be signed by an authorized representative in application of Article 20(2) above.  The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2. The notification of modification or withdrawal should be prepared, sealed, marked and forwarded in accordance with the provisions of Article 21 of the General Regulations. The withdrawal may equally be notified by fax but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the deadline for submission, of bids.

24.3. Bids being requested to be withdrawn in application of Article 24(1) shall be returned unopened.

24.4. No bid may be withdrawn during the interval between the submissions of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of Article 17.6.

E.   OPENING OF ENVELOPES AND EVALUATION OF BIDS.

Article 25:
Opening of envelopes and Petitions

25.1. The Tenders Board shall open the bids in one phase and in the presence of bidder’ representatives who choose to attend at the time, on the date and at the place specified in the special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2. Firstly, bids marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the bids containing the corresponding offer shall be returned to the bidder unopened.  Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the bids marked “Replacement bids” are opened and announced to the hearing of everyone and the new corresponding offer substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the bids marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding offer. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3. All bids shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates (in case of opening of financial offers) and any variant, where necessary, the existence of a guarantee of the offer if it is required and any other details which the Contracting Authority deems useful to be mentioned.  Only rebates and variants of offers announced to the hearing of everyone during the opening of bids shall be submitted for evaluation. 

25.4. Bids (and modifications received in accordance with the provisions of Article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid opening session for whatever reason, shall not be submitted for evaluation. 

25.5. Bid opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and deadlines as well as the composition of the Evaluation Sub-Committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6. At the end of each bid opening session, the chairperson of the Internal Tenders Board immediately hands over to the person designated by ARMP an initialled copy of the bids presented by bidders.

25.7. In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public Contracts Authority with copies being sent to the body in charge of the regulation of public contracts, the Contracting Authority. It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition from duly signed by the petitioner and possibly by the chairperson of the Tenders Board. The Independent observer attaches to his report the sheet that was handed to him, including any related comments or observations.

Article 26:
Confidential Character of the Procedure
26.1. No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any person concerned with the said procedure before the announcement of the award.

26.2. Any attempt by a bidder to influence the Evaluation Subcommittee of bids or the Contracting Authority in his award decision may cause the rejection of his bid.

26.3. Notwithstanding the provisions of paragraph 26.6, between the opening of bids and the award of the contract, if a bidder wishes to contact the Contracting Authority about his bid, he may do so in writing.

Article 27:
Clarifications on the Bids and Contact with the Contracting Authority
27.1. To ease the examination, evaluation and comparison of bids, the chairperson of the Tenders Board may, if he desires, request any bidder to give clarifications on his bid. This request for clarification and the response given are formulated in writing but, however, no change on the amount or content of the bid should be sought, offered or authorized except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-Committee during the evaluation in accordance with the provisions of Article 29 of the General Regulations.

27.2. Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tender Board and the Evaluation Sub-Committee for questions related to their bids, between the opening of bids and the award of the contract.

Article 28:
Determination of Conformity of Bids
28.1. The Evaluation Sub-Committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2. The Evaluation Sub-committee shall determine if the bid is essentially in conformity with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3. A bid that conforms to the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

i) 
Which substantially limits the scope, quality or realisation of the works;

ii) Which substantially limits and is not in conformity with the Tender File, the rights of the Contracting Authority or the obligations of the bidder in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially conformed to the Tender File.

28.4. If a bid is essentially not in conformity it shall be rejected by the competent Tender Board and shall not eventually be rendered in conformity.

28.5. The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.  Modification, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids. 

Article 29:
Qualification of the Bidder
The Evaluation sub-committee shall ensure that the successful bidder, who has an offer substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria stipulated in Article 6 of the special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30:
Correction of Errors
30.1. The evaluation sub-committee shall verify bids considered essentially in conformity with the Tender File to correct the possible calculation errors. The Evaluation subcommittee shall correct the errors in the following manner:

a) Where there is incoherence between the unit price and quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected. 

b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.

c) Where there is a difference between the price indicated in words and in figures, the amount in words shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2. The amount featuring in the bid shall be corrected by the Evaluation Sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3. If the bidder who presented the lowest bid refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31:
Conversion into a Single Currency
Not applicable.

Article 32:
Evaluation and Comparison of Bids at the Financial Level
32.1. Only bids considered as being in conformity, as per the provisions of Article 28 above, shall be evaluated and compared by the Evaluation subcommittee.

32.2. By evaluating the bids, the Evaluation subcommittee shall determine for each bid the evaluated amount of bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with provisions of Article 30.2 of the General Regulations;

b)
By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under approval and supervision where they are valued in a competitive manner as specified in the Special Regulation;

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of Article 31(2) of the General Regulations,

d)
By appropriately adjusting any other modification, divergences or quantifiable reservation on technical or financial basis.

e)
By taking into consideration the various execution deadlines proposed by the bidders, if they are authorized by the Special Regulations;

f) If need be, in accordance with the provisions of Article 13(2) of the General Regulations and the special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

32.3. The estimated effect of price revision formulae featuring in the General Administrative clauses (GAC) and special Administrative clauses (SAC) applied during the period of execution of the contract shall not be considered during the evaluation of bids. 

The Contracting Authority reserves the right to accept or reject any modification, differences or reservation. The modifications, differences, variants or other factors which exceed the requirements of the tender file are not taken into account during the evaluation of bids. 

32.4. If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Contracting Authority, the Evaluation subcommittee may, from the sub details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. 

In the case where the justifications presented by the bidder are not satisfactory to it, the Contracting Authority may reject the bid.

Article 33:
Preference Granted to National Bidders
Not applicable.

F. AWARD OF CONTRACT
Article 34:
Award

34.1. The Contracting Authority shall award the contract to the bidder whose bid will be judged essentially in conformity with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose offer was evaluated as the lowest by including, where necessary, proposed rebates.

34.2. If, according to Article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest offer shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot, as well as their financial situation at the time of award.

Article 35:
The Right of the Contracting Authority to Declare an Invitation to Tender unsuccessful or Cancel a Procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Minister Delegate in charge of Public contracts where the offers have been opened or to declare an invitation to tender unsuccessful after the advice of the Tenders Board, without any claims being entertained.

Article 36:
Notification of Award of the Contract
Prior to the expiration of the period of bid validity set in the Special Regulations, the Contracting Authority shall notify the successful bidder by fax confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Contracting Authority will pay the contractor to execute the works and the execution deadline.

Article 37:
Publication of Results of Award and Petitions
37.1. The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the offers.

37.2. The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3. After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4. In case of petition, it should be addressed to the Authority in charge of Public Contracts, with copies to the body in charge of the Regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board.  It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38:
Signing of the Contract
38.1. After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board.

38.2. The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract approved by the Tenders Board and subscribed by the successful bidder.

38.3. The contract must be notified to the successful bidder five (5) days of its date of signature.

Article 39:
Final bond
39.1. Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Contracting Authority with a final bond, in the form stipulated in the Special Regulations, in accordance with the model provided in the Tender File. 

39.2. The final bond whose rate varies between two percent  (2%) and five percent (5%) of the amount of the contract may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Contracting Authority as beneficiary or by a joint or several guarantee. 

39.3. Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.

39.4. Failure to produce the final bond within the prescribed deadline shall likely cause the termination of the contract under the terms laid down in the General Administrative clauses. 
DOCUMENT N° 3
Special Regulations of the Invitation to TendeR
Special Regulations of the Invitation to Tender

	
	INTRODUCTION

	1
	Definition of Works:  Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and at Tinto Mbu Village in Upper Bayang Sub Division, South West Region By Emergency Procedure.
Name and Address of the Contracting Authority:  The Director General, SOWEDA.

Invitation to Tender Reference: N° 003/26/ONIT/SITB/SOWEDA/MINADER-PIB/2026 of 08/05/2026

	2
	Execution Period:  Two (02) Months.

	3
	Source of financing:  MINADER/PIB 2026.

	4
	Origin of materials, equipment and related services should come from the local market and respect the norms applicable in Cameroon.

	5
	EVALUATION GRILL

	
	I – Main eliminatory criteria

	
	Sub Criteria
	Evaluation

	
	
	Yes
	No

	A
	Bid Security
	
	

	B
	Administrative documents
	
	

	
	Signed and stamped submission
	
	

	
	Letter of attorney (for joint venture only)
	
	

	
	Nationality of bidder (Certified copy of National Identity Card)
	
	

	
	Certificate of Non-bankruptcy
	
	

	
	An attestation of bank account
	
	

	
	Bank receipt for purchase of tender document
	
	

	
	Certificate of non-exclusion (ARMP)
	
	

	
	CNPS Clearance Certificate
	
	

	
	Attestation of Tax Compliance issued by Taxation Service
	
	

	
	Attestation of Tax Payers Registration
	
	

	
	Attestation of Financial Capacity for both lots 
	
	

	
	Business Location Plan stamped and signed by the bidder
	
	

	C
	Tender documents
	
	

	
	II – Main qualification Criteria

	
	 Sub-Criteria
	Evaluation

	
	
	Yes
	No

	A
	Experience of supervisory staff (Bachelor’s Degree in Engineering (civil or rural) with at least 3 (three) years’ experience in similar works)
	
	

	B
	Availability of materials and essential equipment 
	
	

	C
	Acceptable methodology
	
	

	D
	Acceptable planning (Schedule)
	
	

	E
	Pre-financing capacity: Access to credit or other financial sources – At least: 
Lot 1: 15,000,000 (fifteen million francs) FCFA
Lot 2: 17,640,000 (seventeen million six hundred and forty francs) FCFA.

	
	

	F
	Antecedents of non-execution of contracts or pending disputes
	
	


The non-respect of at least 03 (three) of the 8 criteria shall cause the elimination of the bid.
	6
	Power of attorney for the Representative in case of a group of enterprises.

	7
	Site Visit:   Bidders shall be advised to visit the works site and acquaint themselves with the environment. They shall be led to the site by the SOWEDA Works Supervisor. 

	8
	Language of Bid:  All bids shall be written in either English or French.

	9
	Presentation of Bids:  The list of documents referred to in Article 13 of the General Regulations must be completed, grouped in three volumes as indicated and inserted in envelopes and labelled as follows:

ENVELOPE A – VOLUME I

ADMINISTRATIVE DOCUMENTS.

a) Declaration of intention to tender stamped (see attached model);

b) The group agreement, where need be;

c) The Power of Attorney, where need be;

d) A proof of nationality of bidder (certified true copy of national identity card of the bidder);

e) A certificate of non-bankruptcy established by the Court of the place of residence of the bidder dated not more than three (3) months preceding the date of submission of bids;

f) An attestation of Bank Account;

g) Original receipt of  purchase of the Tender file;

h) The Bid Bonds amounting to:

Lot 1:     FCFA 600,000 (six hundred thousand francs)
Lot 2:   FCFA  692,800 (six hundred and ninety two thousand eight hundred francs) issued by a banking institution recognized by COBAC (according to attached model);

i) An attestation of Non-exclusion from public contracts issued by ARMP.

j) A valid attestation for bidding purposes for this tender issued by the National Social Insurance Fund (CNPS);

k) An attestation of Tax Compliance Certificate issued by the competent taxation office of not more than 3 (three) months old issued by the Tax Department certifying that the bidder has effected all statutory declarations in issues of taxes for the current financial year;

l) Attestation of Tax Payers Registration;
m) Attestation of Financial Capacity for at least 50% of the amount of the project
n) Attestation of Non abandonment of Public Contracts
o)  Certificate of incorporation (for corporate bodies)
p) The performance guarantee form, Special and General Administrative conditions initialled on each page and signed at the last page.
Any bid not containing all the documents listed above or not in conformity with the models within 48 hours after Bids Opening shall be simply rejected. 

N.B. - All documents shall be originals if requested or certified photocopies signed by the services that issued them and must be less than three (03) months old.

- The documents shall be arranged in the order listed above and separated from each order by colour sheets.

ENVELOPE  B: - VOLUME II

TECHNICAL OFFER.

B.1. - Information on qualification criteria.

a)   Proof of ownership or hiring possibilities of necessary equipment 

In conformity with the tender, it shall show clearly the means at the disposal of the enterprise to carry out the job (list of equipment and tools (certified copies of title deeds, receipts, etc.)). The list of equipment and tools required for the realization of the works in the format of Document (See Model Format 2.9). These tools and equipment must be related to the methodology proposed.

b)   Personnel documents: shall contain

- List of workers required for the execution of the project

Key Personnel 
- A Works Director with at least a Bachelor’s Degree in Engineering Civil Engineering with at least 3 (three) years’ experience in similar works and registered with the National Order of Civil Engineers (NOCE)
- A Site Foreman with at least a technician certificate in Engineering (Civil, Hydraulics or rural) with at least 3 (three) years’ experience in similar works 
Support Staff 
- A list of core artisan staff masons/iron benders with indication of their experience. The contracting authority can reject unqualified artisan staff.  These staff should be relevant to the methodology proposed by the contractor. (See Model Format 2.8B)

Replacement of key personnel from that proposed in the bid shall be subject to a penalty of (300,000 Fcfa for Works Director and 200,000 Fcfa for Foreman).

Any new personnel should be of equal rating as the personnel to be replaced and are to be approved by the contracting authority.

c)   Reference in the execution of similar works:

- The references of the Company especially its experience in construction of structures with similar characteristics. 

References should be accompanied by copies of certificate and/or minutes of reception or copies of previous contracts (See Model Format 2.10).

B.2 - Technical Proposals.

Bidders shall study the Technical specifications and establish a suitable methodology and work plan for the execution of the works.

It shall show clearly:

· - Methodology of execution
· - Organization of the enterprise
· - Sources of materials
· - Work schedule
· - Site installation
· - Security arrangements
· - Environmental considerations
· - Measures relating to the use of local manpower,

· - Labour intensive method proposed, etc.

· (Date, signature and stamp of the bidder at the end of each document).

B.3 - Attestation of site visit: To be signed by the SOWEDA Works Supervisor.

B.4 – Proof of acceptance of the contract conditions:

Bidders must sign as proof of acceptance of contract conditions the following documents: 

- Technical specification (each page should be initialled and the last page signed and stamped).

B.5 – Sub-Contracting:

· Information on the sub-contractor (equipment, personnel, references, etc.). (Date, signature and stamp of the sub-contractor at the end of each document).

ENVELOPE C: - VOLUME III

FINANCIAL OFFER

C.1. The offer shall be as per the attached model Bid letter (Document No. 10, Annexure 1), with a FCFA 1,500 fiscal stamp affixed to it, dated and signed;

C.2. The duly filled unit price schedule. (Initialled and stamped on each page, signature on last page);

C.3. The duly filled framework of sub detail of prices. (initialled and stamped on each page, signature on last page);

C.4. The duly filled detailed cost estimates. (initialled and stamped on each page, signature on last page
C.5. Documents demonstrating financial viability of enterprise (bank statement, attestation of pre-financing capacity from bank manager, attestation of solvency).

Technical and Financial Documents should be presented in the Formats included in the Tender. The non-respect of this provision shall lead to the rejection of the Bid.

NB: The various parts of the same file must obligatorily be separated by colour dividers both in the original and in the copies in a way as to facilitate examination of the bids.   

	10
	Price and Currency of Bid

- Prices shall be inclusive of taxes and the currency shall be the national currency - 

  Franc CFA

- The prices of the contract are not revisable.

	11
	Pricing of Bid

The unit price for each item in the price bill of quantities shall be written in figures.

Financial offer shall be expressed in FCFA with a FCFA 1,500 fiscal stamp affixed in conformity with the format given in Document No. 3.1.

	12
	Preparation and Submission of Bids

Validity of Bids:

The period of validity of bids is 90 days from the date of submission of bids.

	13
	Tender Guarantee (Bid Security)

The bid security shall be issued in the form of bank collateral by a local bank approved by the Ministry of Finance. The amount shall be:
Lot 1: FCFA 600,000 (six hundred thousand francs).
Lot 2: FCFA  692,800 (six hundred and ninety two thousand eight hundred francs)

The bid bond/CDEC provided must be in accordance with the Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts.

The absence of the bid bond issued by a first-rate bank or financial body of first category authorised by the Minister in charge of Finance to issue bonds for public contracts shall lead to the immediate rejection of the offer. A bid bond submitted but that does not have any relation with the consultation concerned shall be considered as absent. The bid bond presented by a tenderer at the bid opening session shall not be accepted

	14
	Execution Period

Bids are called on the basis of a maximum execution period of 02 (two) months. The execution period proposed by the successful bidder shall become the contractual execution period.

	15
	Manner of Submission

For online submission by electronic means, the offer must be submitted by the bidder on the COLEPS platform against a receipt not later than 03/06/2026 at 10.00 a.m. local time. A backup copy of the offer saved on a USB key must be sent in a sealed envelope with the clear and legible indication "backup copy", in addition to the above mentioned within the time limis.
N.B.: File size and format for online submission, the maximum sizes of the documents that will transit on the platform and constitute the bidder's offer are as follows:

• 5 MB for the Administrative file;

• 15 MB for the Technical Offer;

• 5 MB for the Financial Offer.

The accepted formats are as follows:

• PDF format for text documents; JPEG for images. The candidate will ensure that compression software is used to possibly reduce the size of the files to be transmitted in accordance with the sizes indicated above.


	16
	Variant solutions

Only tenders established in conformity with the technical solution laid down in the technical dossier shall be accepted. Tenders with variant solutions shall not be taken into consideration.

	17
	Site Visit

Bidders are advised to visit the site at their expense to acquaint themselves with the conditions of the area and the effective work to be done and make concrete performance proposals.

It should be recalled that work shall consist of the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alo Sub Division and at Tinto Mbu Village in Upper Bayang Sub Division, South West Region By Emergency Procedure. The Contractor shall be requested to make maximum use of local labour. The Contractor shall work in close collaboration with the supervising team of SOWEDA. 

	18
	Signing of Bids

The bid duly signed by the Bidder or by his duly authorized representative comprising volume 1, 2 & 3 and the annexes shall be submitted in 07 (seven) copies (one original marked as such and six copies marked as such). 

In case of any differences or dispute, only the original shall be considered authentic.

	19
	Submission of Bids

Place, date and deadline for submission of Bids:

Bids shall be submitted at the Secretariat of the Office of the Director of Administration and Finance of SOWEDA at the latest on 03/06/2026 at 10.00 a.m. local time.

	20
	Opening of Bids

Place, date and time of opening of Bids;

Bids shall be opened at the Conference Room of SOWEDA on 03/06/2026 at 11.00 a.m.

	21
	Award of the Contract and Final Bond

The contract shall be awarded to the technically eligible bidder with the lowest financial offer.

The successful bidder must furnish a final bond of two percent (2%) of the contract amount within twenty (20) days of notification of the contract award.


A. OPENING OF OFFERS

THE OPENING OF ENVELOPE A (Administrative documents) shall be opened online in public and the conformity of the documents verified on the spot. The administrative documents must be complete, valid and authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements shall have their other envelopes evaluated.
THE OPENING OF ENVELOPES B and C (Technical and Financial offers) shall be opened online in public in the same session, to determine whether the file is complete with the authenticity of documents checked and whether the documents are signed correctly and presented in conformity to the tender.

EVALUATION AND COMPARISON OF OFFERS
1- General Presentation of the Offer.

	· Readable ………………………………………………………

· Binding …………………………………………………………

· Arrangement with respect to the Tender …………………..
	Yes / No

Yes / No

Yes / No


2- Methodological Note

	· Explanation of work to be done ………………………………

· Detailed organization of works (work schedule) ……………

	Yes / No

Yes / No


3- References of the Bidder (attach justifications).

	· Summary table of references (with cost of contracts) ….……...

· General references of the bidder on completed contracts.........

· Similar structures: 03 projects minimum).....................
	Yes / No

Yes / No

Yes / No



4- Financial capacity

	· B- Bank attestation of a financial capacity for both lots FCFA

·  Cumulative turnover of the company more than or equal to FCFA 15,000,000 for the past five (05) years …                                  
	Yes / No

Yes / No




5- Personnel Staff for the Project

	Detailed list of the staff appointed for the project …....….……..

Works Director
· Bachelor’s Degree in Engineering (civil or rural) with at least 3 (three) years’ experience in similar works …
· Signed and dated CV with availability certificate ……….………
· Certified true copy of certificate + registration NOCE……….………

· Similar projects higher or equal to three (03) …………………...
	Yes / No

Yes / No 

Yes / No

Yes / No
Yes / No

	Project Site Foreman 

· Civil or Rural Engineering technician (with 03 years experience)….

· Signed and dated CV with availability certificate ……….………
· Certified true copy of certificate ……….………

· Similar projects higher or equal to three (03) ….…………….....
	Yes / No

Yes / No

Yes / No
Yes / No


6- Small Equipment 

	· - Concrete Vibrator (title deeds) .………………….………………

· Basic tools …………………………………..……………….…..


	Yes / No

Yes / No




7- Proposed Execution Period

Execution period less than or equal to that of the tender (02 months) 
               Yes / No











             __________
TOTAL







                22 Points

The number of “YES” points obtained shall be converted to percentage and only bids with a technical mark of over 70% shall go through the financial analysis.

DESCRIPTION OF TENDER EVALUATION SYSTEM 
Tenders shall be evaluated in three stages: 

I -
ADMINISTRATIVE DOCUMENTS

a) The administrative documents should be complete:

b) The tender guarantee should comply with the chosen form;

Tenders whose Administrative documents are responsive shall then be evaluated technically.

II -
EVALUATING THE TECHNICAL DOSSIER

a) Personnel 

The contracting firm must have recruited or pledged to recruit before commencement of works, the necessary competent technical personnel, notably:

· A Works Director with at least a Bachelor’s Degree in Engineering Civil Engineering with at least 3 (three) years’ experience in similar works and registered with the National Order of Civil Engineers (NOCE). (Attach CV signed by candidates, certified copies of certificates less than 3 months old and commitment of availability duly signed by candidates).

-
A Foreman (or several if necessary) with at least the level of senior civil engineering technician and 03 (three) years’ experience in similar works. (Attach CV signed by candidates, certified copies of certificates less than 3 months old and commitment of availability duly signed by candidates).

- 
Any other person with proven 3 (three) years’ experience in similar works below the level of a senior civil or rural engineering technician. (Attach CV signed by candidates, certified copies of certificates less than 3 months old and commitment of availability duly signed by candidates).
· A list of core artisan staff to be used during the implementation of the project (masons) with indication of their experience and attached CVs. The contracting authority can reject unqualified artisan staff. 

b) Methodology (Organization, planning, understanding of the project 

Tenders shall be evaluated technically taking into account the contracting firm’s understanding of this operation which is aimed at undertaking a single-phase execution of major works that are in Lots and spaced out and its proposed organization in its tender to effectively execute the works.

· Method and strategy to be used

· The co-ordination of works envisaged (simultaneous execution of constructive works, etc.)

· The prospective planning presented by the contracting firm. 

· Other considerations
Priority shall be given to execution techniques with a high propensity for local labour intensive work methods, the aim being to ensure maximum economic spill over of the project among the local people.

The technical evaluation board may reject a tender if it is proven following evaluation of the document that the contracting firm did not consider its peculiarities nor has inadequate references to execute the project.

c) References of the Contracting Firm 
The references of the contracting firms shall be studied following the scale below:

· Contracting firm that has performed similar contracts as described in the tender document less than 4 years ago. Number and size of rehabilitation contracts performed.
· Average annual turnover of the contracting firm, particularly in the field of public works and buildings in Cameroon for the past five years.

· Where the contracting firm has won other contracts that are to commence soon, its ability to fulfill all its commitments shall equally be studied.

d) Material and equipment 
The contracting firm must have proven that the equipment needed for executing the works are in good state and shall be used exclusively for the intended operations.

Must have justified the source and availability of the plant and its good order if the equipment needed for the execution of the works is leased

e) Presentation of Bid 

The bidder shall be evaluated on the manner of presentation of his bid. This shall be on the basis of clarity and easy exploitation (separate Administrative, Technical and Financial documents, table of contents, binding etc).

III -
FINANCIAL ANALYSIS

Only tenders with a minimum score of 70% of yes in the technical evaluation shall be eligible for financial evaluation. The detailed breakdown of prices should not include unjustified exorbitant prices.
The tender price should be within the overall financial package of the project;

Award of Contract
Bids shall be evaluated to ensure that they respond to Technical Specifications. The Contract shall be awarded to the successful bidder whose bid shall have been determined to be substantially responsive and has been determined to be the lowest financial offer.

DOCUMENT N° 4

SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1:

GENERAL PROVISIONS

Article 1: Subject of the Contract
The subject of the present contract is for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and at Tinto Mbu Village in Upper Bayang Sub Division, South West Region By Emergency Procedure.
Article 2:  Method of Concluding the Contract
The present contract is concluded by open National Invitation to Tender N° 003/26/ONIT/SOWEDA/ SITB/MINADER-PIB/2026 of 08/05/2026.
Article 3:  Definitions and Duties
a) The Contracting Authority shall be the Director General of SOWEDA. In this respect he preserves the original documents relating to the contract and transmits copies to the Public Contracts Regulatory Agency (ARMP).

b) The Contract Manager shall be the Director of Administration and Finance of SOWEDA. In this capacity, he shall respect the administrative, technical and financial clauses of this contract.
c) The Contract Engineer shall be the SOWEDA Sub-Director of Roads and Other Infrastructures.
d) The works will be supervised by the Sub-Director of Roads and Other Infrastructures assisted by the Chief of Service for Construction/Works Supervisor of SOWEDA.

The Supervisor shall be responsible for supervising and controlling works, testing and examining materials laid and the quality of performance of works. On no occasion shall he be empowered to relieve the Contractor neither of his contract duties, nor-except if clearly indicated above or elsewhere in the contract - order any works requiring extra time or supplementary costs to be paid by the Contracting Authority or introduce variations in the nature or scope of works.

On the contrary, he may introduce variations in the scope of works provided that they have initially been approved by the Contracting Authority.

He examines, verifies, testifies and approves the quality and quantity of all works executed. In this capacity, he shall notify the contractor, the service orders related to the execution of the said project, he is qualified to prescribe all the dispositions that he judges necessary and confirms all the works well done. He works in collaboration with the Contract Manager 

Any project modification must be submitted by the Engineer, through the Contract Manager (if any provision is made for one), to the Contracting Authority, for his approval before the Contractor can be executed. 

- The authority to incur expenditure shall be the Director General of SOWEDA (Authorising Officer)

- The authorities to approve payments shall be the Director General SOWEDA (Authorising Officer), the Contract Manager and the Engineer.
- The official in charge of payment shall be Accounting Officer of SOWEDA.

Article 4:  Language, Applicable Laws and Regulations
4.1 The language to be used shall be either English or French.
4.2 The contractor shall be bound to observe the laws, regulations and ordinances in force in Cameroon and in the execution of the contracts.

If in Cameroon the regulations, laws and administrative and fiscal measures in force at the date of signature of the contracts are amended after the signature of the Contract, the possible direct resulting cost shall be taken into account without gain or loss for either party.

Article 5:  Contract Documents
The Contractual document, which form part of this contract are in order of priority.

1. The bid letter or commitment letter,

2. The bidder’s tender and its annexure in all provisions not contrary to the Special Administrative Clauses (SAC)  and the Technical Specifications (STC) referred to above;

3. The Special Administrative Clauses (SAC);

4. The Special Technical Condition (STC)

5. The particular element necessary for the determination of the contract price, such as in order of priority: the unit price schedule, the detailed of  lump sum prices and detailed estimates break down of the lump sum prices;

6. Plans, calculation, notes, trial document and geotechnical document;

7. The General  Administrative Clauses applicable to Public works, supplier and service contract and made enforceable by Order No. 033/CAB/PM of 13th  February 2007

8. The General Technical conditions applicable on the services forming the object of the Contract.

Article 6:  General Applicable Texts
This Contract shall be governed by the following texts:

· Texts governing the various professional bodies.

· Decree N° 2018/366 of 20th June 2018 to institute the Public Contracts Code;

· Decree N° 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency;

· Decree N° 2003/651/PM of 16th April 2003 to lay down the procedure for implementing the tax and customs system applicable to public Jobbing Orders;

· Order N° 03/CAB/PM of 13 February 2007 enforcing the General Administrative Clauses applicable to public works, supplies and services contracts;

· Decree N° 2012/075 of 8 March 2012 on the organization of the Ministry of Public Contracts;

· Decree N° 2012/076 of 8 March 2012 completing certain provisions of Decree N° 2001/048 of 23 February 2001 mentioned above;

· Circular N° 001/CAB/PR of 19 June 2012 on the award and control of the execution of public contracts.

· Mindful of Circular N° 0001877/C/MINFI of 31/12/2026 on Instructions Relating to the Execution of Finance Laws, the Monitoring and Control of the Execution of the Budgets of the State, and other Public Entities for the 2026 financial year;
· Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts;
· Circular No. 002/CAB/PM of 31 January 2011 on improving the performance of the public procurement system;
Article 7:   Communication
7.1 All notifications and written communication within the framework of this Contract shall be sent to the following  address:

a) In the case where the contractor is the addressee : beyond the time-limit of  15 days fixed in Article 6 (1) of  the GAC to make his domicile known to the Contract Manager and immediately after completion of the works, correspondences shall be validly addressed to the Contractor.
b) In the case where the Contracting Authority is the addressee: The Director General of SOWEDA with copies addressed to the Contract Manager and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the Contract Manager.

Article 8:      Service Orders
8.1 The service order to start execution shall be signed by the Contracting Authority and notified by the Contract Engineer.
8.2 Service Orders with financial incidence likely to notify the time-limits shall be signed by the Contracting Authority and notified by the Engineer.

8.3 Service Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by the Contract Manager and notified by the Engineer.

8.4 Service Orders serving as warnings shall be signed by the Contracting Authority and notified by the Engineer.

8.5 The contractor has the time-limit of fifteen (15) days to issue reservations on any service order received. Having reservations shall not free the enterprise of executing the service orders received.
Article 9: Contractor’s Personnel
9.1 Any notification, even partial, made to the technical offer shall only occur after the written approval of the Contract Manager. In case of such notification, the contractor shall have the personnel replaced by a staff of equal competence (qualification and experience).

9.2 In whatever case, the list of supervisory staff to be used shall be subject to the approval of the Engineer within 05 (five) days of the notification of the service order to start execution. The Engineer has 03 (three) days to notify his opinion in writing with a copy being sent to the Contract Manager. Beyond this time-limit, the personnel list shall be considered as approved.

9.3 Any unilateral notification on the supervisory staff made in the technical offer prior to and during the works shall be a reason for termination of the Contract or the application of penalties as mentioned in Article 38 below.

CHAPTER 2:  FINANCIAL CLAUSES

Article 10:  Guarantees and Securities
10.1 Final Bond

The final bond shall be fixed at 2% of the amount of the Contract, inclusive of all taxes.

The guarantee must be returned or released within one month following the date of provisional reception of the works.

The Contracting Authority shall order the release upon request by the Contractor.

10.2 Guarantee Retention

The guarantee retention is fixed at 10% of the tax inclusive amount of the contract.

This shall be liberated following a release order issued by the Contracting Authority within one (01) month after final reception upon request by the Contractor.

10.3 Guarantee of start-off payment

The Contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.

Article 11:  Amount of the Contract/Detailed Breakdown of Prices
The amount of the contracts as per the attached bill of quantities and cost estimates is _____ (in figures) ____________________________ (in words) CFA. Francs inclusive of all taxes; that is:
- Amount exclusive of VAT _________(in figures)___________(in words) CFA.


- Amount of VAT_________________(in figures) ___________(in words) CFA.


- Amount of A.I.R_________________(in figures) ___________(in words) CFA.

The prices of this tender shall include all conditions laid down for the execution of works as well as the local conditions which could influence their execution and cost.

The unit prices shall particularly include labour, supply of equipment and materials. Hiring, depreciation, operation and maintenance of equipment, staff transport and allowances. (See Doc. 3.3 for details).
The Contractor shall be held responsible for all accidents which occur on the job site.

Article 12: Place and Method of Payment
The contractor shall be paid install mental based on the certification by the Engineer of the various phases of work completed. The Engineer and the contractor shall sign these install mental payments.

All sums due to the install mental payment vouchers to account No.__________________ opened by the contractor at _______________ bank.
Article 13: Price Variation
Prices shall be firm and not subject to any price revision.

Article 14: Method of Evaluation of Work Done
The work done shall be evaluated using the unit price.
Article 15: Evaluation of Materials on Site
15.1 The contractor shall be paid for usable materials intended for the execution of the works mobilized on site in the event where the contract is prematurely terminated as provided for by the Regulations in force especially the public contract code.

15.2 No security shall be requested for payment on account of supplies or materials which are already on site.

Article 16:  Start-off Payment
The Contractor shall be granted a start-off advance of 20% of the contract amount (inclusive of taxes) upon request.  The start-off payment shall be reimbursed in full the moment the work is executed at 80% of the value of the contract.

Article 17: Payment on Account
17.1 The amount of Payment on Account shall not exceed the value of the technical execution phases carried out.
17.2 Payment on Account may be spread over the duration of the execution of the Contract according to technical execution phases as defined in the Contract.
17.3 Payment on Account shall take place within 30 (thirty) days from the date of transmission to the competent Accounting Officer, of the documents giving entitlement to payment.
17.4 The Contractor shall transmit 7 (seven) copies of the partial invoices to the Engineer for approval before the 5th of the month following the works executed.
17.5 The Engineer shall within a time-limit of 7 (seven) days to forward the approved partial invoices to the Contract Manager.
17.6 The Contract Manager has a maximum time-limit of 7 (seven) days to sign the partial invoice and to produce the documents giving entitlement to payment on account and transmit same to the General Manager for payment authorisation before forwarding to the Accounting Officer for payment.

Article 18: Interest on Overdue Payment
18.1 Where the delay in payment fixed in Article 17 above is attributed to the Contracting Authority or accounting officer, the contractor shall be dully entitled to interest on overdue payments calculated from the day of issue of the payment voucher by the accounting officer.

18.2 The interest rate on overdue payments referred to Article 18 (1) above shall be the intervention rate of the Bank of Central African States (BEAC) in invitation to tender with a surcharge of one (1) point.

18.3 The amount of the interest on overdue payments shall be calculated according to the formula: 

I = M x (n/360) x (i)

Where: M = Amount, all taxes inclusive, due the contractor


n= Number of calendar days of delay


i= The BEAC intervention rate concerning invitation to tender with a surcharge of one (1) point.

18.4
Interest of overdue payments shall not be applied on amounts already including compensations for delayed payments.

18.5
Interest on overdue payments shall be liable to taxes.

Article 19: Penalties for Delay
19.1 The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual time-limit.

b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30th day.

19.2 The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial contract inclusive of all taxes.

Article 20: Final Detailed Invoice
20.1 After completion of the works and within a maximum time-limit of 30 days after the date of provisional reception, the contractor shall establish, based on joint reports, the draft final invoice for works executed and which summaries the total sums to which the contractor may be entitled as a result of the execution of the whole Contract.

20.2 The Contract Manager has 30 days to forward the corrected and approved invoice to the competent accounting officer.

Article 21: Release of Guarantee Retention
The Contracting Authority has 30 days after final reception to release the 10% guarantee retention.
Article 22: Tax and Customs Schedule
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

· Taxes and dues relating to industrial and commercial projects, including the AIR which is a deduction on company taxes;

· Registration dues in accordance with the tax code;

· Dues and taxes attached to the execution of services provided for in the contracts;

· Duties and taxes of  entry in to Cameroonian territory (customs duties, VAT, computer tax);

· Commercial taxes and dues;

· Dues and taxes relating to the execution of building materials and water.

These elements must be included in the costs which the enterprise inputs on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All prices inclusive taxes mean VAT included. 
Article 23: Registration and Stamp Duty
Seven (7) original copies of the present contract shall be stamped and registered at the expense of the contractor, in accordance with the applicable regulations.

CHAPTER 3:

EXECUTION OF THE WORKS

Article 24: Execution Time-Limit of the Contract.
24.1 The time-limit for the execution of the works related to this Contract shall be 02 (two) months.
24.2 This time limit shall run from the date of notification of the service order to commence execution of the works.

Article 25: Roles and Obligations of the Contractor
The contractor shall be responsible for the works for which he has been chosen. To this effect, his mission shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation and standards in force and in respect to the work schedule. The contractor shall also be expected to carry out all the necessary calculations, chose and buy all machines, adequate materials etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of  work to be executed and that he is reputed to have taken perfect cognizance of the scope of the works and the necessarily for prompt action to request irrespective of whether he has to use his own equipment or hire equipment to execute the work.

To this end, he cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the contractor before reception, failing which the Contracting Authority shall automatically proceed with it soon after the expiry date, at the contractor’s expense. 

Article 26: Roles and Obligations of the Contracting Authority
The Contracting Authority shall make the site available for the works without interruption. The Contracting Authority shall authorize the contractor to install a site of the work and allocate any necessary installation for the use of the contractor.

The Contract Manager shall within 20 days of notification to commence works provide the contractor with necessary plans and documents relating to the works.
The works will be supervised by Infrastructure Engineer assisted by the Works Supervisor of SOWEDA.

The Supervisor shall be responsible for supervising and controlling works, testing and examining materials laid and the quality of performance of works. On no occasion shall he be empowered to relieve the Contractor neither of his contract duties, nor-except if clearly indicated above or elsewhere in the contract - order any works requiring extra time or supplementary costs to be paid by the Contracting Authority or introduce variations in the nature or scope of works.

On the contrary, he may introduce variations in the scope of works provided that they have initially been approved by the Contracting Authority.

Article 27: Insurance of Structures and Civil Liabilities
The contractor shall take out a third party risk insurance concerning persons, property, or liabilities from an insurance company governed by the ‘CIMA’ insurance code.

Article 28: Documents to be furnished by the Contractor
28.1 Program of  Works and Quality Assurance Plan

Within a maximum deadline of 10 (ten) days from the date of notification of the Service

Order to commence execution, the contractor shall submit in 05 (five) copies for the approval of the Contract Manager after the endorsement of the Engineer the execution plan of the works, his work schedule, his draft Quality Assurance Plan and environmental management plan.

This plan will be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of between eight and fifteen days from the date of reception with:

Either the indication “GOOD FOR EXECUTION”;

Or, the indication of their rejection including the reasons for the said rejection.

The Contractor has 05 (five) days to present a new one.

The Contract Manager then has a deadline of 05 (five) days to give his approval or possibly make remarks.  In this case, the procedure is started all over without this affecting the contractual time-limit.

The approval given by the Contract Manager does not in any way release the contractor of his responsibilities.  Meanwhile, works executed before the approval of the program shall neither be ascertained nor paid for.  The updated and approved schedule will become the contractual schedule.

The Contractor will constantly update on site, a schedule that will take account of the real progress of the site.  Significant modifications may only be made on the contractual program upon receiving the approval of the Contracting Authority.

a) The Contractor shall indicate in this program the equipment and methods which he intends to use as well as the personnel he intends to employ.

b) The approval granted by the Contracting Authority shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the Contract.
28.2 Execution Plan.
a) The execution plan documents (calculations and drawings) necessary for the realization of all the parts of the structure must be submitted for the endorsement of the Engineer at least one month prior to the date provided for the commencement of realization of the corresponding part of the structure.

b) The Engineer has a deadline of fifteen days to examine and make known his observations.  The Contractor then has a deadline of eight days to present a new file including the said observations.

Article 29:  Organisation and Safety on Site
29.1 Signs at the work site must be placed within a maximum deadline of 10 (ten) days after the notification of the service order to commence work.

29.2 The contractor shall respect all standards safety measures during the execution, shall clear the site upon completion of the works.
The Contractor shall be bound to indicate his construction site with information boards placed at all entrances to this site.

The Contractor shall be bound to give to the Authority in charge and the Supervisor free access to his sites, workshops, etc. 

Article 30:  Setting Out of Structures
The engineer shall within a maximum of 05 (five) days following the date of notification of the service order to commence work, make himself available to the contractor for the setting out of the structures.

Article 31:  Sub-Contracting
This Contract may give rise to sub-contracts or subsidiary orders with a maximum accord of 30% of the initial Contract amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior authorization of the Contracting Authority.  Notwithstanding the recourse to sub-contracting or placing of subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the said Contract.

Article 32:  Works Site Journal
32.1 The worksite journal must be systematically jointly signed by the Sub-Director of Rural Engineering and the Contractor’s representative during site meetings and at each site visit.

32.2 It is a joint document in a single copy.  Its pages must be numbered and initialled.  No page should be removed.  The erased or cancelled parts must be mentioned on the margin for validation.

Chapter 4
RECEPTION

Article 33:  Provisional Reception
Before the provisional reception, the contractor shall request in writing to the Contract Manager with a copy to the Engineer the organization of a technical reception that shall amongst others ascertain that:

33.1 Tests and checks are carried out;

33.2 The folding up of the site installations and the restitution of the site as it was;

The reception committee shall comprise the following members:
· The Director General of SOWEDA or his representative – President

· The Contract Engineer – Rapporteur

Members

· The Contract Manager
· The SOWEDA Chief of Service for Construction/Works Supervisor
· The SOWEDA Stores Accountant
· SW Regional Delegate of Water and Energy.
· Representative of the Ministry of Public Contracts (Observer)
· The Contractor or his representative


· Any other person designated by the Director General for their competence.

The contractor shall be invited to the reception by mail at least 03 (three) days prior to the reception.  He is bound to attend (or be represented). He takes part in the reception as an observer. His absence is equivalent to acceptance with reservation of the conclusion of the Reception Commission.
The provisional reception shall be the subject of the minutes of the technical reception and signed on the spot by all the members of the commission.

The minutes of the provisional reception report shall specify or set the date of final reception.
33.3 The guarantee period commences from the date of acceptance of this provisional reception.

Article 34:  Documents to be furnished after Execution
34.1 The contractor shall furnish within 01 (one) month after completion of the works three (3) copies of all working documents and drawings as executed, especially those relevant to the maintenance of the works.

34.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with Article 34.1 above.

Article 35:  Guarantee Period
The guarantee period shall be one (1) year for lot 1 to run from the date of the provisional reception of the works.
Article 36:  Final Reception
Final reception shall take place within a maximum deadline of 10 (ten) working days from the date of expiry of the guarantee period.
The procedure for final reception shall be the same as for provisional reception.

CHAPTER 5:

MISCELLANEOUS PROVISIONS

Article 37:  Termination of the Contract
The contract may be terminated as provided for in Part II of Decree N° 2018/366 of 20 June 2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:

· Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of more than seven (7) calendar days;

· Delay in work resulting in penalties of more than 10% of the amount of the works;

· Refusal to repeat poorly executed works;

· Default by the contractor;

· Persistent non-payment for services.

Article 38:  Force Majeure
If the contractor were to raise the issue of force majeure and concluded after its approval by the Contracting Authority, it shall only come into force after its notification to the contractor by the Contracting Authority. The thresholds below which claims shall not be admitted are:

Rainfall:
200mm in 24hours

Wind:

40m/s

Flood:

decennial flood frequency

In the event of circumstances beyond his control hindering the progress of the works, the contractor shall only be relieved of his responsibilities if he notifies the Contracting Authority in writing of his intention to invoke these circumstances of force majeure within fifteen (15) days of the occurrence of the event.  However, the Contracting Authority still reserves the right to appreciate the circumstances of the force majeure.

Article 39:
Litigation
Any dispute arising from this contract shall be resolved amicably.  Failure to arrive at a compromise, the matter shall be referred to the competent court in the South West Region of the Republic of Cameroon.
Article 40:
Drafting and Distribution of this Contract
Seven (7) copies of this Contract shall be produced, signed and registered at the cost of the contractor and furnished to the Contract Manager for distribution as per the regulations in force.
Article 41 and Last:
Validity of the Contract
This Contract shall be regarded as finally concluded after its signature by the General Manager of SOWEDA and it shall only come into force after it has been notified to the Contractor.

DOCUMENT N° 4A & 4B
GENERAL CONDITIONS ADMINISTRATIVE CLAUSES

SPECIAL CONDITIONS ADMINISTRATIVE CLAUSES
DOCUMENT No. 4A
GENERAL CONDITIONS ADMINISTRATIVE CLAUSES

ADMINISTRATIVE CLAUSES

I.
Performance Guarantee
1. The amount of the guarantee shall be 10% of the amount of the contract price. 

2. A copy of the performance guarantee shall be attached to this tender.

3. The performance guarantee shall be released within 90 (ninety) days as from the date of provisional acceptance.

II.
Performance Programme
The Contractor is warned that he shall not perform works on Sundays and public holidays unless he has the express authorization of the Supervisor.
A proposed programme of work and a general description of the methods, which the Contractor proposes to adopt for carrying out works, including justification of the proposed programme, shall be submitted for approval to the Supervisor.
Other possible amendments to this programme and methodology - accepted by all the contracting parties - may be included in the contract.

Within 10 days from the notification of the award of the contract, the Contractor must draw up and submit for the approval of the contracting authority, a final contract performance programme, detailing the type of activity per month and comprising the following documents:

The organization chart for managerial staff on the site indicating the names of the different workers and their qualifications and curriculum vitae including a contract of engagement for the various personnel

· The order in which the Contractor intends to carry out the works by month and by type including notably, estimates of staff and supplies of equipment, materials, etc.

· A draft setting out and organization chart of the site.

· A general description of the methods the Contractor intends to adopt in the execution of works.
· Detail drawings of the structures
· All important details and information that the Supervisor may reasonably request.

These documents shall be returned to the Contractor with the approval of the contracting authority or with any useful observation within 10 days from their receipt. 

The Contractor shall carry out general clearing of the site. Then the setting out of different works shall be done jointly with the supervisor or his representative as indicated in the technical specifications.
III.

Interference with Traffic
Considering that works could obstruct traffic, the contractor is strongly advised to take specific measures to maintain circulation.

These measures to be proposed by the Contractor after consultation with local authorities should be approved by the Supervisor.

The Contractor should be informed of these specific difficulties and the possible incidence on the cost of realization as well as on the planning of works performance.

IV.
Demolished Materials
The contracting authority shall reserve the right of ownership of demolished materials.

V.
Period of Performance
The Contractor shall commence works within 15 (fifteen) days after receipt of notification.
All works under this contract should be completed entirely as per special conditions-Administrative clauses. This period shall include interruptions on the work site as a result of bad weather, setting out period as well as the period the contracting authority reserves to approve technical documents. Total completion of works shall be established during provisional acceptance.
VI.
Quality of Works and Materials
Works and objects appliances, equipment or material to be used must conform to the provisions of the Technical Specifications.

The standards and rules mentioned in the Tender documents shall be provided for information only in order to define the maximum quality of works and structures to be constructed, that of materials and supplies to be used, as well as the usual rules used to determine this quality.

To define the quality of materials and equipment that the Bidder intends to use in performing the works and for calculating strength etc (reinforced concrete, stone masonry, etc...) reference may be made to the standards and rules applicable in the Republic of Cameroon or other standards: particularly as these standards and rules result in performance which conforms to the rules laid down and meet the specific needs of the contract, especially as concerns the climate, physical nature and hydrology of the place where work is being carried out.

VII.
General Conditions for Payment
1. The amount stipulated in this contract shall be paid exclusively in national currency (CFA Franc).

2. The Contractor must introduce the statements of account (claim) in 5 copies in conformity with the form, which shall be given to him or prescribed by the Supervisor.

3. The address where the Contractor shall forward the claim shall be indicated in the contract letter, which shall also designate the worker in charge of paying sums owed.

VIII.
Advances
An advance of 20% of the contract sum may be awarded upon presentation of a guarantee from any commercial bank recognized by the Ministry of Finance and COBAC. The advance shall be progressively deducted from subsequent interim payments.

The advance must be completely recovered before or when payments reach 80% of the contract sum.

IX.
Retention Sum
The sum that shall be retained from interim payments by way of guarantee to meet the contractor’s obligations during the maintenance period shall be 10% of each interim payment 

X.
Measurement
This shall be a unit price contract. The quantities set out in the bill of quantities found in the annex of this contract are indicative. The quantities of works executed shall be recorded by both parties and the unit rates shall be applied for payment.

XI.
Interim Payments – Payment Conditions
Payments shall be made on works realized.

Payment records shall carry observations on work done in the month being considered and shall be jointly prepared by the Contractor and the Supervisor 

XII.
Maintenance Obligations
The duration of the maintenance period for the works shall be 12 months as from the date of provisional acceptance of the works or the date of each partial provisional acceptance. 

XIIII.
Final Acceptance
1.
After final acceptance, a certificate of final acceptance shall be issued to the Contractor
2.
Final acceptance shall be considered effective 30 (thirty) days following the expiry of the maintenance period of the works if the acceptance did not take place and if no observation was made by the Supervisor to the Contractor.

DOCUMENT N° 4B
SPECIAL CONDITIONS ADMINISTRATIVE CLAUSES

I. Detailed Breakdown of Prices
The unit prices also include allowances, insurance expenses and social dues owed staff and all other taxes and local royalties as well as the expenses related to the proper sign posting of the works site.

II.
Period of Performance
All works under this contract should be completed entirely within 02 (two) months.
III.
Solvency Declaration
The capacity of the contractor to pre-finance shall be backed by a solvency declaration issued by the contractor’s bank for an amount not less than 20% of the advance payment claimed after award of contract.

IV.
Cost Ceiling
The total cost of the project shall not exceed the contract sum as per the signed contract. Any additional cost for works are therefore either

· To be compensated by reducing the total scope of works to be executed

V.
Replacement of Key Personnel
Replacement of key personnel from that proposed in the bid without the consent of the Contracting Authority shall be subject to a penalty of 300,000 frs for Works Director and 200,000 frs for Foreman.

Any new personnel should be of equal rating as the personnel to be replaced and are to be approved by the supervisor and contracting authority.
DOCUMENT N° 5
TECHNICAL SPECIFICATIONS
TECHNICAL SPECIFICATIONS

SUMMARY

CHAPTER I - GENERAL INFORMATION
Article 1 - Location and volume of works

Article 2 - General Instructions

CHAPTER II - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Article 3 - Quality and supply of materials

Article 4 - Sand

Article 5 - Gravel

Article 6 - Stones

Article 7 - Cement

Article 8 - Concrete works

Article 9 – Fill materials

CHAPTER III - MODE OF EXECUTION OF WORKS

Article 10   - General information

Article 11 – Site works
Article 12 – Concrete and reinforced concrete

Article 13 – Masonry work

Article 14 – Carpentry and Joinery works

Article 15 – Supervising Engineering finishes schedule
Article 16 – Electrical works
Article 17 – Painting works
CHAPTER IV - WORKS EVALUATION METHOD

Article 19 - Prices

Article 20 - Price definition and evaluation of works

CHAPTER I
GENERAL INFORMATION

These specifications describe the works to be carried out in the process for the the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and at Tinto Mbu Village in Upper Bayang Sub Division, South West Region By Emergency Procedure. 
Article 1 -
Location and Volume of Works
The work site is located Abamoh Village in Alou-Sub Division and Tinto Mbu Village in Upper Bayang Sub Division, South West Region.
The various works to be executed are as follows:

· Site installation/Preparatory Works

· Drilling Works

· Design-Cleaning and Development 

· Superstructure and Pumping System

· Maintenance System 

· Elevation

· Roofing of Tower
Details of the works are elaborated in the bill of quantities and the execution drawings.

Article 2:
General Instructions
It should be taken into consideration that these specifications complete the plans and the plans complete the specifications. The Supervisor shall give modifications to plans provided or technical specifications in writing. For this purpose, a numbered page book shall be on site in which the instructions are written. Both the Site Engineer or Works Director and the Supervisor shall initial the book pages. Therefore, the Site Engineer must execute the works in conjunction with this document.  The Site Engineer or Works Director shall take note of any omissions or discrepancies that may exist in the document and call the attention of the Supervisor who is at his disposal for necessary information and inquiries. Any works carried out in negation of these instructions or provisions shall be demolished.

Dimensional Characteristics
The dimensions of the structures are as mentioned in the drawings.
CHAPTER II

ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Article 3:
Quality and Supply of Materials
Good quality materials shall be supplied with the following qualities mentioned below.

Article 4:
Sand
The nature and origin of sand shall be approved by the supervisor. It shall be obtained from rivers. The sand component should be more than 80% and the very fine constituents eliminated by settling should be less than 4%. The sand should be of high quality and must be free from dirt, clay or any organic matter and if deemed necessary, it should be washed before being used.
Article 5:
Gravel
They shall be obtained from deposits or quarries chosen and approved by the Supervisor. They should be clean (constituents eliminated through settling should be less than 2%) and their grading suited to their use. If deemed necessary, it shall be washed before being used
Article 6:
Stones
They shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller than 20 cm. Basalt stones commonly called black stone are recommended for the project or stones of other quality duly tested and approved by the supervising engineer.

Article 7:
Cement
They should be of CPA 325 class and be obtained from an approved factory.
Article 8:
Concrete Works

Concrete Works shall be of 4 kinds:
i. Lean concrete for foundation works where indicated shall be of PC 150 kg/m3 and 10 cm thick.

ii. Mass concrete for foundations shall be PC 250kg/m3 and thickness as shown on the plans

iii. Reinforced concrete for floor slabs, beams, columns and lintels shall be PC 350kg/m3 and thickness as shown on the plans

Article 9: Fill Material

The fill required for the structural backfill generally come from excavations of satisfactory quality. In case of insufficient quantity or poor quality, they will be taken from deposits situated out of the right-of-way.

Fill should be free of organic debris and should be well graded in order to facilitate compaction. This material should have the following minimum characteristics:

· Maximum grain size Dmax =40mm

· Plasticity index        IP< 40

· Percentage of fines,  f<30

· CBR   > 15

For every 1000m3 of ordinary fill, the following reception tests shall be carried out:

· 2 Atterbergs limits

· 2 granulometric analysis

· 2 modified proctor

· 1 CBR

CHAPTER III
METHOD OF EXECUTION

Article 10:
General Information

10.1
Security
The works director shall be required to place at the entrance to the works site and in its vicinity, signboards indicating that work are underway and he shall be responsible for any accident that occurs on the works site and/or suffered by a third party and his staff.

10.2
Traffic
The works director shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his works site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be allowed for more than two hours. Maintenance of traffic flow shall be the responsibility and at the expense of the works director and in case of any breach of contract by the latter, the Supervisor may bring in a third party to correct any faults.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be required for any obstruction for a given period.

Article 11:
Site Work
11.1
Scope of Work
1. Staking out of building, establishment of lines, grades and benchmarks,

2. All excavation work including all necessary shoring bracing, and drainage of storm water from site-

3. All backfilling, filling and grading, removal of excess material on site.

4. Protection of property, work and structures, workmen, and other people from damage and injury.

11.2
Lines, Grades and Benchmarks
1. Stake out accurately the line of the building and establish grade, after which secure approval by the supervisor before any excavation work is commenced.

2. Erect basic batter boards and basic reference marks, at such places where they will not be disturbed during the construction of the foundation.

11.3
Excavation:

Structural excavations – excavations shall be to the depths indicated bearing values. Excavations for footings and foundations carried below required depths shall be filled with concrete, and bottom of such shall be level. All structural excavations shall extend a sufficient distance from the walls and footings to allow for proper erection and dismantling of forms, for installation of services and for inspection. All excavations shall be inspected and approved before pouring any concrete, laying underground for placing select fill materials.

The works director shall control the grading in the vicinity of all excavated areas to prevent surface drainage running into excavations. Water accumulated in executed areas shall be removed by pumping before concrete is placed.

11.4
Filling and Backfilling
After forms have been removed from footing, piers, foundations, walls, etc and when concrete work is hard enough to resist pressure resulting from fill, backfilling may then be done. Materials excavated may be used for backfilling, all filling shall be placed in layers not exceeding 150mm in thickness, each layer being thoroughly compacted and rammed by wetting, tamping, and rolling.

11.5
Placing and Compacting Fill
1. Common fill-shall be approved on site, select approved excavated material free from roots, stumps and other perishable or objectionable matter.

2. Select fill – shall be placed where indicated and shall consist of crushed gravel, crushed rock, or a combination thereof. The material shall be free from adobe, vegetable matter and shall be thoroughly tamped after placing

3. Before placing fill material, the surface upon which it will be placed shall be cleared of all brush roots, vegetable matter and debris, scarified and thoroughly wetted to insure good bonding between the grounds.
11.6
Disposal of Surplus Materials
Any excess material remaining after hauling and spreading in nearby shall dispose completion of the earthworks spoil areas. Excavated material deposited in spoil areas shall be graded to a uniform surface.

Article 12:
Concrete and Reinforced Concrete:

12.1
General
Unless otherwise specified herein, concrete work shall conform to the requirements of LABOGENIE. Before concrete is placed, embedded items shall have been inspected and testing for concrete aggregates and other materials shall have been done.

12.2
Materials
1. Cement for the concrete shall conform to the requirements of specifications for the artificial Portland cement  (CPJ35).
2. Water used in mixing concrete shall be clean and free from any other injurious amounts of oils, acids, alkaline, organic materials or other substances that may be deleterious to concrete or steel.

3. Fine aggregates shall consist of hard, tough, durable uncoated particles. The shape of the particles shall be generally rounded or cubicle and reasonably free from flat or elongated particles. The stipulated percentages of fines in the sand shall be obtained either by the processing of natural sand or by the production of a suitably graded manufactured sand.

4. Coarse aggregate shall consist of gravel, crushed gravel or rock, or a combination of gravel and rock, coarse aggregates shall consist of hard, tough, durable, lean and uncoated particles.

5. Reinforced Bars shall conform to the requirements of, ``La societe´ SOLADO´´ standard specifications for Billet Steel Bars for concrete reinforcement and to specification for minimum requirements for the deformed steel bars for concrete reinforcement.

All secondary ties such as stirrups, spirals and insets may be plain bars. The main reinforcing bars shall be as follows:
NO 1.        (       6mm

NO 2.        (       8mm

NO 3.        (      10mm

NO 4.        (      12mm

NO 5
      (      14mm

The reinforcement must be tied form using a binding wire. Do not superpose more than 3 bars by putting 1 on top of the other. Bars having the largest section must always be provided with hooks at their extremes.

12.3
Proportioning and Mixing

1. Proportions of all materials entering into the concrete shall be as follows for 1m³

	Class
	Cement
	Sand
	Gravel
	Uses

	`A´ 450kg/1m³
	1

	1
	2
	Retaining walls, concreting under water

	`B´ 350kg/1m³
	1
	1
	21/2
	Footings, columns, beams & R.C. slabs

	`C´ 250kg/1m³
	1
	3
	4
	Floor concrete, Foundation slab


2. Class of concrete – concrete shall have 28-day cylinder strength of 2.5KN/m³, for all concrete work, except otherwise indicated on the plan.

3. Mixing - concrete shall be machine mixed. Mixing shall begin within 30minutes after the cement has been added to aggregates. In the absence of a concrete mixer, manual mixing is allowed on a clean slab.

12.4
Forms
1. General: Forms shall be used wherever necessary to confine the concrete and shaped it to the required lines to avoid the concrete from contamination with materials caving from adjacent excavated surfaces. Forms shall be of sufficient strength to withstand the pressure resulting from placement and vibration of the concrete, and shall be maintained rigidly in correct position. Forms shall be sufficiently tight to prevent loss of mortar from the concrete for forms exposed surfaces against which backfill is not to be placed shall be lined with a form grade plywood.

2. Cleaning and oiling of forms – Before placing the concrete, the contact surfaces of the form shall be leaned of encrustation of mortar, the grout or other foreign materials, and shall be coated with commercial form oil that will effectively prevent sticking and will not stain the concrete surface.

3. Removal of forms – Forms shall be removed in a manner, which will prevent damage to the concrete. Forms shall not be removed without approval. Any repairs of surface imperfections shall be performed at once and airing shall be started as soon as the surface is sufficiently hard.

12.5
Placing Reinforcement
1. General – Steel reinforcement shall be provided as indicated, together with all necessary wire ties, chairs, spacers, supporters and other devices necessary to install and secure the reinforcement properly. All reinforcement, when placed shall be free form loose, flaky rust and scale, oil grease, clay and foreign substances that would reduce or destroy its bond with concrete. Reinforcement shall be placed accurately and secured in place by use of metal or concrete supports, spacers and ties. Such supports shall be of sufficient strength to maintain the operation. The supports shall be used in such manner that they will not be exposed or contribute in any way, to the deterioration of the concrete.

2. Placing – Concrete shall be vibrated into the corners and angles of the forms and around all reinforcement and embedded items without permitting the material to segregate. Concrete shall be deposited as close as possible to its final position in the forms so that flow within the mass does not exceed two (2) meters and consequent segregation is reduced to a minimum near forms or embedded items, or elsewhere as directed, the discharge shall be so controlled that the concrete may be effectively compacted into horizontal layers not exceeding 30 centimeters in depth within the maximum, lateral movement specified.

3. Time interval between mixing and placing concrete shall be placed before initial set has occurred and before it has contained its water content for more than 45 minutes.

4. Consolidation of Concrete - Concrete shall be consolidated with the aid of mechanical vibration equipment and supplemented by hand spading and tamping vibrators. Concrete beginning to set or already set shall not be disturbed by vibrators. Consolidation around major embedded parts shall be by hand spading and tamping and vibrations shall not be used.

5. Placing concrete through reinforcement - in placing concrete through reinforcement, care shall be taken that no segregation of the coarse aggregate occurs. On the bottom of beams and slabs, where the congestion of steel near the forms makes placing difficult, a layer of mortar of the same cement sand ratios as used in concrete shall be first deposited to cover the surface.

12.6
Curing:

1. General – All concrete shall be moist cured for a period not less than seven (7) consecutive days by an approved method or combination applicable to local conditions.

2. Moist curing – The surface of the concrete shall be kept continuously wet by covering with burlap plastic or other approved materials thoroughly saturated with water and keeping the covering by wet spraying or intermittent hosing.

12.7
Finishing
1. Concrete surfaces shall not be plastered unless otherwise indicated. Exposed concrete surfaces shall be formed with plywood, and after removal of forms, the surfaces shall be smooth, true to line and shall present finished appearance except for minor defects which can easily be repaired by patching with cement mortar, or can be grounded to a smooth surface to remove all joint marks of the form work.

2. Concrete slabs on fill. The concrete slabs on fill shall be laid on a prepared foundation consisting of sub grade and granular fill with thickness equal to the thickness of overlaying slab except as indicated otherwise.

Article 13:
Masonry Works
13.1
Materials
1. Concrete hollow blocks shall have a minimum face wall thickness of 0.25. Normal size shall be 20, 15, 10cm thick with height of 20cm and length of 40cm. All units shall be stored for a period of not less than 28 days (including curing period) and shall not be delivered to the job site prior to that time unless the strengths equal or exceed those mentioned in these specifications.

2. Wall Reinforcement shall be No 3 (3/8´) or 10mm steel bars.

3. Sand shall be river sand, well screened, clean, hard, sharp siliceous, free from loam, silt or other impurities, composed of grains of varying sizes within the following limits:

Sieve No                       
percent

9              passing     

  100

16              Retained    
    5

100            Retained        
   97

4. Cement shall be standard Portland cement, ASTMC – 150-68 Typed 1.

5. Mortar – Mix mortar from 3 to 5 minutes in such quantities as needed for immediate use, Re tampering will not be permitted if mortar stiffens because of premature setting.  Discard such materials as well as those, which have not been used within one hour after mixing.

Proportioning: Cement mortar shall be one (1) part Portland cement and two (2) parts sand by volume but not more than one part Portland cement and three parts sand by volume.

13.2
Erection
1. All masonry shall be laid plumb, true to line, with level and accurately spaced courses, and with each course breaking joints with the course below. Bond shall be kept plumb throughout; corners and reveals shall be plumb and true. Units with greater than 12 percent absorption shall be wet before laying. Work required to be built in with masonry, including anchors, wall plugs and accessories, shall be built in as the erection progresses.

2. Masonry units – Each course shall be solidly bedded in Portland cement mortar.  All horizontal and vertical points shall be completely filled with mortar when and as laid. Each course shall be bonded at corners and intersections. No cells shall be left open in face surfaces. All cells shall be filled up with mortar for exterior walls. Units terminating against beam or slab shall be wedged tight with mortar. Do not lay cracked, broken or detached block.

3. Lintels shall be of concrete and shall be reinforced as shown on the drawings. Lintels shall have a minimum depth of 0.20m and shall extend along the entire wall.

13.3
Workmanship and Installation:

1. Plastering:  clean and evenly wet surfaces. Apply scratch coat with sufficient force to form good keys. Cross scratch coat upon attaining its initial set, keep damp. Apply brown coat after scratch coat has set at least 24 hours after scratch coat application. Lightly scratch brown coat; keep moist for 2 days; allow to dry out. Do not apply finish until brown coat has seasoned for 7 days. Just before applying coat, wet brown coat again. Coat finish coat to true even surface, towel in a manner that will force sand particles down into plaster with final toweling, leave surfaces banished smooth, free from rough areas, towel marks, checks, other blemishes. Keep finish coat moist for at least 2 days, thereafter protect against rapid drying until properly, thoroughly cured.

2. Pea Gravel Washout:

Before start of work, provide desired pitch for drainage. Roughen concrete surface with pick or similar tool. Clean off loose particles and other materials, which may prevent bond, keep surface wet for at least 4 hours before apply scratch coat of mortar. Apply mixture of pea gravel and Portland cement with pressure to obtain solid adhesion, Trowel pea gravel to hard, smooth, even plane and rod and float to uniform surface of even texture. When surface is semi- dry evenly spray surfaces with clean water with spray machine to wash out loose cement to part exposed pea gravel. Remove and wash down remaining cement pasts with soft brush, to leave pea gravel in its natural texture and appearance. Before applying pea gravel finish, submit samples to owner for approval.

13.4
Scaffolding
Provide all scaffolding required for masonry work, including cleaning down and on completion should be removed.

13.5
Wall Tile Installations:
1. Scratch coat for application, as foundation coat shall be at most 12mm while still plastic, deeply score scratch coat or scratch and cross scratch. Protect scratch coat and keep reasonably moist within seasoning period. Use mortar for scratch; float coats, within one hour after mixing. Tempering of partially hardened mortar is not permitted. Set scratch coat shall be cured for at least 2 days before staring tile setting.

2. For last coat use one part Portland cement, one part hydrated lime.

Article 14:  Carpentry and Joinery Works
14.1
Materials
1. Quality of Lumber: Lumber shall be the approved quality of the respective kinds for the various parts of the work, well seasoned, thoroughly dry, and free from large, loose, or unsound knots, saps, shakes, and other imperfections impairing its strength durability or appearance. All finishing lumber to be used shall be completely dried and shall not contain more than 14% moisture. All flooring, tongue and grooved shall be kiln dried.
2. Treatment of the Lumber:

a. All concealed lumber shall be sprayed with anti- fungi.

b. Surface in contact with masonry and concrete shall be coated with creosote or equivalent.
3. Kind of Timber:  All unexposed timber for framing shall be of mahogany, Iroko, Sapeli. All window and door jambs shall be of mahogany, Iroko or sapeli. Balcony railings, flooring, girder and joints shall be mbete. All interior flooring shall be of kiln dried T and G Mahogany. Living room wood panels at the second floor shall be of plywood. Eaves shall be of kiln dried T and G white wood or Bac Alu. Exterior sidings shall be seasoned sun dried V-cut white wood or Bac Alu.

14.2
Workmanship:

1. Execute rough carpentry in best, substantial, workman like manner. Erect framing true to levels and dimensions, squared, aligned, plumbed, well sliced and nailed and adequately braced properly fitted using mortise and tenon joists.

2. Millwork – accurately mill to details, clean cut moldings profiles, lines, scrape, and smooth; mortise, tenon splice, join, clock, ail crew, bolt together, as approved. Do not install mill work and case until concrete and masonry work have been cured and will not release moisture harmful to wood work.

3. Secure work to ground, otherwise fasten in position to hold correct surfaces, lines and levels. Make finished work flat, plumb, true.

Article 15:
Supervising Engineering Finishes Schedule:

15.1
Flooring
1. All interior flooring shall be cemented

15.2
Walling:

1. All interior partitions shall be of 15cm thick block wall.

2. Exterior walling shall be 15cm thick block work.

3. Walls shall be plastered and given a good finish.

16.2
Installation Workmanship:

Sheathing – layout the roofing tiles or sheets in a manner that the side over lap faces away from the prevailing wind. Provide adequate overlap on ends. Secure the roofing tiles to purlins by using hook on the tiles.

Article 17:
Electrical Works
17.1
Scope of Work:

1. The work consist of furnishing of all materials and labour, tolls and equipment and all necessary services to complete the electrical work ready for operation as shown in the drawings and specified as follows:

a. Supply and installation of the main and sub-feeders from electrical panel boards up to service entrance.

b. Supply and installation of electrical panel boards, gutters, pull box and accessories box as required.

c. Supply of wiring devices porcelain receptacles, outlets, switches etc. complete with suitable cover plates as per specifications.

d. Supply and installation for all branch feeders’ circuits from panel boards up to all outlets, switches, controls other loads; wiring as show in plan.

e. Installation of all owners furnished material such as lighting fixtures and electrical control.

f. Grounding system as per EE Code requirements.

17.2
Codes and Regulations:

The electrical work shall be done in accordance with all the requirements from the latest issue Cameroon Electrical codes, with rules and regulations and ordinances of the local enforcing authorities and Requirements of the AES SONEL Company.

Article 18:
Painting Work:

18.1
Scope of Work.

Consists of furnishing all items, articles, materials, tools, equipment, labour scaffolding, ladders, methods and other incidentals necessary and required for the satisfactory complete painting and finishing of wood, plasters, concrete, metal or other surfaces exterior or interior of building.

18.2 General Painting and surface Finishing shall be interpreted to include sealers, primers, fillers, intermediate and finish coats, emulsions, varnish, shellac, stain or enamels.

1. All paint and accessory materials incorporated in or forming a part there of shall be subject to the prior approval and selection for colour, tint, finish or shade by the Supervising Engineer.

2. In connection with the Supervising Engineer’s determination of colour or tint of any particular surface, the depth of any colour or tint selected or required shall in no instance be a subject for an additional cost to the owner.

3. Painting of all surfaces, except as otherwise specified shall be a three (3) coat work, one primer one a finish coat.

18.3
Materials:

1. All paint materials shall meet the requirements of paint materials under classification” A´´ found in the market.

2. All paint shall be recommended by the manufacturer of the use intended and shall be delivered to the job site in original containers with seals unbroken and labels intact.

3. Painting materials such as linseed oil, turpentine, thinners, shellac, lacquer, etc. shall be pure and of the highest quality obtainable and shall bear the manufacturer’s label on each container or package.

4. Except for ready mixed materials in original containers, all mixing shall be done in the job site. No materials are to be reduced, changed or mixed except as specified by manufacturer of said materials.

5. Storage and paint protection: The resident Supervising Engineer shall designate a place for the storage of paint materials. Whenever it may be necessary to change this designated storage place, the works director shall promptly move to the new location. The storage space shall be adequate and protected from damage and paint. Paint shall be covered at all times and safeguards taken to prevent fire.

18.4
Precautions:

1. All surfaces to be painted shall be examined carefully before beginning any work to see that all work of other trades or sub works directors are installed in workmanlike condition to receive paint, stain or particular finish.

2. Before proceeding with any painting or finishing, thoroughly clean, sand, and seal if necessary by removing from all surfaces all dust, dirt, grease, or other foreign substances which would affect either the satisfactory execution or permanency of the work. Such cleaning shall be done after the general cleaning executed under the separate division of the work.

3. No work shall be done under conditions that are unsuitable for the production of good results, not at any time when plastering is in progress or is being cured, or not dry.

4. Only skilled painters shall be employed to work. All workmanship shall be executed in accordance with the best acceptable practices.

5. Finish hardware, lighting fixtures, plates and other similar items shall be removed by workmen skilled in these trades, or otherwise protected during painting operations and repositioned upon completion of each space.

6. Neither paint nor any other finish treatment shall be applied over wet or damp surfaces. Allow at least two (2) days for drying proceeding coat before applying succeeding coat.

7. Begin work only when resident Supervising Engineer has inspected and approved prepared surface otherwise no credit for coat applied shall be given. The works director shall assume responsibility to redcoat work in question. Notify Supervising Engineer when particular coat applied is complete, ready for inspection and approval.

18.5
Preparation of Surfaces:

1. Tint plaster priming coat to approximate shade of final coat. Touch up sanction spots in plaster or cement after first coat application, before applying second coat, to produce even result in finish coat. Secure colour schedules for rooms before priming walls.

2. In cases of presence of high alkali conditions, neutralize surfaces by washing with zinc sulphate solution, dry thoroughly, brush free of crystals before priming.

3. Prime with mixture of cement paint and 5344 improved Alkali proof seal or its equivalent as may be approved by the Supervising Engineer.

4. Brush one or more finish coats of paint thinned if necessary with mineral spirits or turpentine.
CHAPTER IV
WORKS EVALUATION METHOD
Article 19:
Prices

The unit prices quoted by the Contractor are defined in the Technical Specifications – Unit price schedule.
Article 20:
Price Determination and Evaluation of Works

The unit price shall be determined in the price schedule.

The Contractor shall be paid for works done on the basis of the unit price schedule corresponding to the quantity of work evaluated as provided for in the technical specifications. The contractor shall be paid only after the structure have been tested and the approval of the supervisor.

Where it is observed that there are additional works whose unit prices are not determined in the price schedule, the Supervisor shall reserve the right to apply his reference unit prices and negotiate such with the contractor.

The Contractor shall be bound to ensure a continuous flow of traffic on his works site and especially during the rainy season without claiming any specific remuneration, until provisional acceptance of the structures has been given.
DOCUMENT N° 6
UNIT PRICE SCHEDULE
LOT 1: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT ABAMOH VILLAGE IN ALO SUB DIVISION
	

	No
	DESCRIPTION
	UNIT
	UNIT PRICE IN FIGURES
	UNIT PRICE IN WORDS

	I
	LOT 100 - PRELIMINARY WORKS
	 
	 
	 

	 
	Geotechnical Studies plus report 
	Ls
	1
	

	1
	Mobilization:Transportation To & Fro of Materials and Equipment
	Ls
	1
	

	2
	Site Installation and withdrawal of drilling rig and equipment
	U
	1
	

	 
	SUB-TOTAL 
	 
	 
	

	II
	LOT 200 - DRILLING WORKS (depth >70m) or as per geotechnical study report
	 
	 
	

	1
	Air Rotary Drilling of Ø 6''7/8 to 10'' unconsolidated loose formation (Topsoil)
	ml
	70
	

	2
	Air Rotary and percusion drilling with the down the hole hammer of Ø6'' to 6''1/2 in hard rock
	ml
	35
	

	3
	Installation and removal of temporal PVC pipe or metallic casing of Ø 175-195mm
	ml
	36
	

	 
	SUB-TOTAL 
	 
	 
	

	III
	LOT 300 - DESIGN- CLEANING AND DEVELOPMENT- PUMPING TEST
	 
	 
	

	1
	Supply and Installation of protective PVC casing of Ø 112-125mm.
	ml
	70
	

	2
	Suppy and installation of PVC Screen (filter pipe) of Ø 112-125mm with slots openings of Ø ≤ 2mm.
	ml
	35
	

	3
	Supply and putting in place of filtration medium (a gravel pack of a quartzes nature and calibrated (1-3 mm).
	m3
	10
	

	4
	Supply and putting in place the borehole cap, sand ,inert backfilling and cementing.
	U
	1
	

	5
	Cleaning and Development of the borehole by the air lift method. 
	U
	1
	

	6
	Pumping and Recharging test (Aquifer test).
	U
	1
	

	7
	Sampling and physico-chemical Analysis of the water from the borehole.
	U
	1
	

	8
	Disinfection of borehole.
	U
	1
	

	 
	SUB-TOTAL 
	 
	 
	

	IV
	LOT 300- SUPPERSTRUCTURE AND PUMPING SYSTEM.
	 
	 
	

	1
	Supply and installation of panaflex pipe Ø32 and borehole cover.
	ml
	100
	

	2
	Supply and installation of submersible stainless solar pump of 48v/2kw, max. head=100m, Q= 1.8m3/h - 3m3/h, rotation speed≥2900tr/min with all accessories inclusive. (panels to be placed on top of the tower) see design
	U
	1
	

	3
	Supply and installation of solar panels in parallele to generate power of 2.6KW with all accessories inclusive.
	LS
	1
	

	4
	Supply and installation of Metallic mounting frame support for the solar panels
	LS
	1
	

	5
	Supply and installation of protective system and Charge Controller (Overload protection, over current and lightening protection).
	LS
	1
	

	6
	Complete Plumbing Accessories 
	LS
	1
	

	 
	SUB-TOTAL 
	
	 
	

	V
	MAINTENANCE SYSTEM
	
	 
	

	1
	Training of two (02) Pump artisan repairers (Caretakers).
	Ses.
	2
	

	 
	SUB-TOTAL 
	
	 
	

	VI
	CONSTRUCTION OF A 5m HIGH TOWER TO CARRY THE STORAGE  TANK OF 5M3.
	
	 
	

	 
	Preliminary works
	
	 
	

	1
	Site Preparation and pegging.
	FF
	1
	

	2
	Excavation of foundation trench 
	M3
	3
	

	3
	Lean concrete for foundation basement dosed at 150kg/m3.
	M3
	1.6
	

	3
	Reinforced concrete for the Foundation dosed at 350kg/m3. 
	M3
	2.3
	

	4
	Reinforced concrete for centring of Foundation.
	M3
	3.14
	

	 
	SUB-TOTAL 
	
	 
	

	VII
	ELEVATION
	
	 
	

	1
	Reinforced concrete (pillars) poles dosed at 350 kg/m3 (H: 5m S=30*30 cm2)
	M3
	3.6
	

	2
	Reinforced concrete for Tower strut dosed at 350kg/m3
	M3
	2.4
	

	3
	Supply and installation of 5m3 plastic tank on the 5m tower. 
	M3
	1
	

	4
	Supply and installation of pipe Galva 2 inches from borehole to tank on the tower.
	Ml
	60
	

	5
	Supply and installation of distribution pipeline Galva 2.5 inches from tower to ground surface. 
	ML
	20
	

	6
	Supply and installation of a metalic ladder for access to tank on the tower with application of anti rust and paint
	U
	1
	

	 
	SUB-TOTAL 
	U
	 
	

	VIII
	ROOFING OF TOWER.
	
	 
	

	1
	Wood for Rafters
	m3
	2
	

	2
	Wood for Purline
	m3
	2
	

	3
	Treatment of wood with insecticides and fungicide
	LS
	1
	

	4
	Aluminium roofing sheets 
	m2
	9
	

	5
	Aluminium roofing sheets for fascia board
	ml
	5
	

	6
	Aluminium rigide capping
	ml
	3
	

	7
	Accessories
	U
	1
	

	8
	Supply and installation of security lapms including all accesseries at the borehole tower stand as agreed with the engineer
	U
	2
	

	 
	SUB-TOTAL 
	
	 
	

	IX
	DISTRIBUTION NETWORK
	
	 
	

	1
	Supply and installation of Pressure pipe (Panaflex) D:40 PN10
	ml
	80
	

	2
	Excavation (0.80cm depth). and backfilling of pipe line trenches (pipe cover with sand layer andornge mesh)
	ml
	60
	

	3
	Construction of standtaps 
	U
	4
	

	3
	Fittings and accessories
	ff
	1
	


Conditions and Deadlines for Payment of Bills and Installments to the Contractor

Monthly statements of work done shall be drawn up by the Supervisor in the presence of the Contractor or his representative
UNIT PRICE SCHEDULE

LOT 2: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT THE TINTO MBU VILLAGE IN UPPER BAYANG SUB DIVISION
	

	No
	DESCRIPTION
	UNIT
	UNIT PRICE IN FIGURES
	UNIT PRICE IN WORDS

	I
	LOT 100 - PRELIMINARY WORKS
	 
	 
	 

	 
	Geotechnical Studies plus report 
	Ls
	1
	

	1
	Mobilization:Transportation To & Fro of Materials and Equipment
	Ls
	1
	

	2
	Site Installation and withdrawal of drilling rig and equipment
	U
	1
	

	 
	SUB-TOTAL 
	 
	 
	

	II
	LOT 200 - DRILLING WORKS (depth ≥  70m) or as per geotechnical study report
	 
	 
	

	1
	Air Rotary Drilling of Ø 6''7/8 to 10'' unconsolidated loose formation (Topsoil)
	ml
	70
	

	2
	Air Rotary and percusion drilling with the down the hole hammer of Ø6'' to 6''1/2 in hard rock
	ml
	35
	

	3
	Installation and removal of temporal PVC pipe or metallic casing of Ø 175-195mm
	ml
	36
	

	 
	SUB-TOTAL 
	 
	 
	

	III
	LOT 300 - DESIGN- CLEANING AND DEVELOPMENT- PUMPING TEST
	 
	 
	

	1
	Supply and Installation of protective PVC casing of Ø 112-125mm.
	ml
	70
	

	2
	Suppy and installation of PVC Screen (filter pipe) of Ø 112-125mm with slots openings of Ø ≤ 2mm.
	ml
	35
	

	3
	Supply and putting in place of filtration medium (a gravel pack of a quartzes nature and calibrated (1-3 mm).
	m3
	10
	

	4
	Supply and putting in place the borehole cap, sand ,inert backfilling and cementing.
	U
	1
	

	5
	Cleaning and Development of the borehole by the air lift method. 
	U
	1
	

	6
	Pumping and Recharging test (Aquifer test).
	U
	1
	

	7
	Sampling and physico-chemical Analysis of the water from the borehole.
	U
	1
	

	8
	Disinfection of borehole.
	U
	1
	

	 
	SUB-TOTAL 
	 
	 
	

	IV
	LOT 300- SUPPERSTRUCTURE AND PUMPING SYSTEM.
	 
	 
	

	1
	Supply and installation of panaflex pipe Ø32 and borehole cover.
	ml
	100
	

	2
	Supply and installation of submersible stainless solar pump of 48v/2kw, max. head=100m, Q= 1.8m3/h - 3m3/h, rotation speed≥2900tr/min with all accessories inclusive. (panels to be placed on top of the tower) see design
	U
	1
	

	3
	Supply and installation of solar panels to generate power of 2.6KW with all accessories inclusive.
	LS
	1
	

	4
	Supply and installation of Metallic mounting frame support for the solar panels
	LS
	1
	

	5
	Supply and installation of protective system and Charge Controller (Overload protection, over current and lightening protection).
	LS
	1
	

	6
	Plumbing Accessories 
	LS
	1
	

	 
	SUB-TOTAL 
	 
	 
	

	V
	MAINTENANCE SYSTEM
	 
	 
	

	1
	Training of two (02) Pump artisan repairers (Caretakers).
	Ses.
	2
	

	 
	SUB-TOTAL 
	 
	 
	

	VI
	CONSTRUCTION OF A 5m HIGH TOWER TO CARRY THE STORAGE  TANK OF 5M3.
	 
	 
	

	 
	Preliminary works
	 
	 
	

	1
	Site Preparation and pegging.
	FF
	1
	

	2
	Excavation of foundation trench.
	M3
	3
	

	3
	Lean concrete for foundation basement dosed at 150kg/m3.
	M3
	1.6
	

	3
	Reinforced concrete for the Foundation dosed at 350kg/m3. 
	M3
	2.3
	

	4
	Reinforced concrete for centring of Foundation.
	M3
	3.1
	

	 
	SUB-TOTAL 
	
	 
	

	VII
	ELEVATION
	
	 
	

	1
	Reinforced concrete (pillars) poles dosed at 350 kg/m3 (H: 5m S=30*30 cm2)
	M3
	3.6
	

	2
	Reinforced concrete for Tower strut dosed at 350kg/m3
	M3
	2.4
	

	3
	Supply and installation of 5m3 plastic tank on the 5m tower. 
	M3
	1
	

	4
	Supply and installation of pipe Galva 2 inches from borehole to tank on the tower.
	Ml
	60
	

	5
	Supply and installation of distribution pipeline Galva 2.5 inches from tower to ground surface. 
	ML
	20
	

	6
	Supply and installation of a metalic ladder for access to tank on the tower with application of anti rust and painted
	U
	1
	

	 
	SUB-TOTAL 
	U
	 
	

	VIII
	ROOFING OF TOWER.
	
	 
	

	1
	Wood for Rafters
	m3
	2
	

	2
	Wood for Purline
	m3
	2
	

	3
	Treatment of wood with insecticides and fungicide
	LS
	1
	

	4
	Aluminium roofing sheets 
	m2
	9
	

	5
	Aluminium roofing sheets for fascia board
	ml
	5
	

	6
	Aluminium rigide capping
	ml
	3
	

	7
	Accessories
	U
	1
	

	8
	Supply and installation of security lapms including all accesseries at the borehole tower stand as agreed with the engineer
	U
	2
	

	 
	SUB-TOTAL 
	
	 
	

	IX
	DISTRIBUTION NETWORK
	
	 
	

	1
	Supply and installation of Pressure pipe (Panaflex) D:40 PN10
	ml
	300
	

	2
	Excavation and backfilling of pipe line trenches covered by 10cm sand layer and orange colore mesh
	ml
	300
	

	3
	Construction of standtaps 
	U
	5
	

	3
	Fittings and accessories
	ff
	1
	


	No
	DESCRIPTION
	Unit
	Unit Price in Figures
	Unit Price in Words

	Lot 1
	BOREHOLE
	 
	 
	 

	 
	LOT 100 - PRELIMINARY WORKS
	 
	 
	 

	101
	Geotechnical Studies plus report 
	Ls
	
	

	102
	Mobilization:Transportation To & Fro of Materials and Equipment
	Ls
	
	

	103
	Site Installation and withdrawal of drilling rig and equipment
	U
	
	

	104
	Submit a performance program 
	U
	
	

	105
	Submit as-built in case of modifications
	U
	
	

	 
	SUB-TOTAL 100  
	 
	
	

	 
	LOT 200 - DRILLING WORKS (depth=70m) or as per geotechnical study report
	 
	
	

	201
	Air Rotary Drilling of Ø 6''7/8 to 10'' unconsolidated loose formation (Topsoil)
	ml
	
	

	202
	Air Rotary and percusion drilling with the down the hole hammer of Ø6'' to 6''1/2 in hard rock
	ml
	
	

	203
	Installation and removal of temporal PVC pipe or metallic casing of Ø 175-195mm
	ml
	
	

	 
	SUB-TOTAL 200
	 
	
	

	 
	LOT 300 - DESIGN- CLEANING AND DEVELOPMENT- PUMPING TEST
	 
	
	

	301
	Supply and Installation of protective PVC casing of Ø 112-125mm.
	ml
	
	

	302
	Suppy and installation of PVC Screen (filter pipe) of Ø 112-125mm with slots openings of Ø ≤ 2mm.
	ml
	
	

	303
	Supply and putting in place of filtration medium (a gravel pack of a quartzes nature and calibrated (1-3 mm).
	m3
	
	

	304
	Supply and putting in place the borehole cap, sand ,inert backfilling and cementing.
	U
	
	

	305
	Cleaning and Development of the borehole by the air lift method. 
	U
	
	

	306
	Pumping and Recharging test (Aquifer test).
	U
	
	

	307
	Sampling and physico-chemical Analysis of the water from the borehole.
	U
	
	

	308
	Disinfection of borehole.
	U
	
	

	 
	SUB-TOTAL 300
	 
	
	

	 
	LOT 400 - SUPPERSTRUCTURE AND PUMPING SYSTEM.
	 
	
	

	401
	Supply and installation of panaflex pipe Ø32 and borehole cover.
	ls
	
	

	402
	Supply and installation of submersible stainless pump of 48v/2kw, max. head=100m, Q= 1.8m3/h - 3m3/h, rotation speed≥2900tr/min with all accessories inclusive. (panels to be placed on top of the tower) see design
	U
	
	

	403
	Supply and installation of protective system and Charge Controller (Overload protection, over current and lightening protection).
	LS
	
	

	404
	Complete piping and plumbing to be done including all Accessories 
	LS
	
	

	 
	SUB-TOTAL 400
	 
	
	

	 
	LOT 500 - MAINTENANCE SYSTEM
	 
	
	

	501
	Training of two (02) Pump artisan repairers (Caretakers) and submit training manual
	No
	
	

	 
	SUB-TOTAL 500
	 
	
	

	 
	LOT 600 - ELEVATION
	 
	
	

	601
	Supply and installation of 3m3 plastic tank on the existing tower  
	No
	
	

	602
	Supply and installation of pipe Galva 2 inches from borehole to tank on the tower.
	ls
	
	

	603
	Supply and installation of distribution pipeline Galva 2.5 inches from tower to ground surface. 
	Ls
	
	

	 
	SUB-TOTAL 600
	 
	
	

	 
	LOT 700 - DISTRIBUTION NETWORK
	 
	
	

	701
	Supply and installation of Pressure pipe (Panaflex) D:40 PN10
	ls
	
	

	702
	Excavation and backfilling of pipe line trenches
	ls
	
	

	703
	Supply of water into all the buildings taking care of all fittings and complete accessories
	ls
	
	


Conditions and Deadlines for Payment of Bills and Installments to the Contractor

Monthly statements of work done shall be drawn up by the Supervisor in the presence of the Contractor or his representative
DOCUMENT N° 7
PRICE BILL OF QUANTITIES
(BoQ)
PRICE BILL OF QUANTITIES (BoQ)

The work to be performed shall be those mentioned in the bill of quantities attached here to. 

Any tender with changes on the bill of quantities shall not be accepted
QUANTITY AND COST ESTIMATE FOR LOT 1: THE CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT ABAMOH VILLAGE IN ALO SUB DIVISION 
	BILL OF QUANTITY AND COST ESTIMATE FOR THE CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT ABAMOH VILLAGE IN ALO SUB DIVISION

	

	No
	DESCRIPTION
	UNIT
	QTY
	U.P
	Total Amount

	I
	LOT 100 - PRELIMINARY WORKS
	 
	 
	 
	 

	 
	Geotechnical Studies plus report 
	Ls
	1
	
	

	1
	Mobilization:Transportation To & Fro of Materials and Equipment
	Ls
	1
	
	

	2
	Site Installation and withdrawal of drilling rig and equipment
	U
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	II
	LOT 200 - DRILLING WORKS (depth >70m) or as per geotechnical study report
	
	 
	
	

	1
	Air Rotary Drilling of Ø 6''7/8 to 10'' unconsolidated loose formation (Topsoil)
	ml
	70
	
	

	2
	Air Rotary and percusion drilling with the down the hole hammer of Ø6'' to 6''1/2 in hard rock
	ml
	35
	
	

	3
	Installation and removal of temporal PVC pipe or metallic casing of Ø 175-195mm
	ml
	36
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	III
	LOT 300 - DESIGN- CLEANING AND DEVELOPMENT- PUMPING TEST
	 
	 
	
	

	1
	Supply and Installation of protective PVC casing of Ø 112-125mm.
	ml
	70
	
	

	2
	Suppy and installation of PVC Screen (filter pipe) of Ø 112-125mm with slots openings of Ø ≤ 2mm.
	ml
	35
	
	

	3
	Supply and putting in place of filtration medium (a gravel pack of a quartzes nature and calibrated (1-3 mm).
	m3
	10
	
	

	4
	Supply and putting in place the borehole cap, sand ,inert backfilling and cementing.
	U
	1
	
	

	5
	Cleaning and Development of the borehole by the air lift method. 
	U
	1
	
	

	6
	Pumping and Recharging test (Aquifer test).
	U
	1
	
	

	7
	Sampling and physico-chemical Analysis of the water from the borehole.
	U
	1
	
	

	8
	Disinfection of borehole.
	U
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	IV
	LOT 300- SUPPERSTRUCTURE AND PUMPING SYSTEM.
	 
	 
	
	

	1
	Supply and installation of panaflex pipe Ø32 and borehole cover.
	ml
	100
	
	

	2
	Supply and installation of submersible stainless solar pump of 48v/2kw, max. head=100m, Q= 1.8m3/h - 3m3/h, rotation speed≥2900tr/min with all accessories inclusive. (panels to be placed on top of the tower) see design
	U
	1
	
	

	3
	Supply and installation of solar panels in parallele to generate power of 2.6KW with all accessories inclusive.
	LS
	1
	
	

	4
	Supply and installation of Metallic mounting frame support for the solar panels
	LS
	1
	
	

	5
	Supply and installation of protective system and Charge Controller (Overload protection, over current and lightening protection).
	LS
	1
	
	

	6
	Complete Plumbing Accessories 
	LS
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	V
	MAINTENANCE SYSTEM
	 
	 
	
	

	1
	Training of two (02) Pump artisan repairers (Caretakers).
	Ses.
	2
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	VI
	CONSTRUCTION OF A 5m HIGH TOWER TO CARRY THE STORAGE  TANK OF 5M3.
	 
	 
	
	

	 
	Preliminary works
	 
	 
	
	

	1
	Site Preparation and pegging.
	FF
	1
	
	

	2
	Excavation of foundation trench 
	M3
	3
	
	

	3
	Lean concrete for foundation basement dosed at 150kg/m3.
	M3
	1.6
	
	

	3
	Reinforced concrete for the Foundation dosed at 350kg/m3. 
	M3
	2.3
	
	

	4
	Reinforced concrete for centring of Foundation.
	M3
	3.14
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	VII
	ELEVATION
	 
	 
	
	

	1
	Reinforced concrete (pillars) poles dosed at 350 kg/m3 (H: 5m S=30*30 cm2)
	M3
	3.6
	
	

	2
	Reinforced concrete for Tower strut dosed at 350kg/m3
	M3
	2.4
	
	

	3
	Supply and installation of 5m3 plastic tank on the 5m tower. 
	M3
	1
	
	

	4
	Supply and installation of pipe Galva 2 inches from borehole to tank on the tower.
	Ml
	60
	
	

	5
	Supply and installation of distribution pipeline Galva 2.5 inches from tower to ground surface. 
	ML
	20
	
	

	6
	Supply and installation of a metalic ladder for access to tank on the tower with application of anti rust and paint
	U
	1
	
	

	 
	SUB-TOTAL 
	U
	 
	
	

	VIII
	ROOFING OF TOWER.
	 
	 
	
	

	1
	Wood for Rafters
	m3
	2
	
	

	2
	Wood for Purline
	m3
	2
	
	

	3
	Treatment of wood with insecticides and fungicide
	LS
	1
	
	

	4
	Aluminium roofing sheets 
	m2
	9
	
	

	5
	Aluminium roofing sheets for fascia board
	ml
	5
	
	

	6
	Aluminium rigide capping
	ml
	3
	
	

	7
	Accessories
	U
	1
	
	

	8
	Supply and installation of security lapms including all accesseries at the borehole tower stand as agreed with the engineer
	U
	2
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	IX
	DISTRIBUTION NETWORK
	 
	 
	
	

	1
	Supply and installation of Pressure pipe (Panaflex) D:40 PN10
	ml
	80
	
	

	2
	Excavation (0.80cm depth). and backfilling of pipe line trenches (pipe cover with sand layer andornge mesh)
	ml
	60
	
	

	3
	Construction of standtaps 
	U
	4
	
	

	4
	Fittings and accessories
	ff
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	 
	TOTAL TAX EXCLUSIVE
	 
	 
	
	

	 
	VAT 19.25%
	 
	 
	
	

	
	TOTAL TAX INCLUSIVE
	
	
	
	

	 
	AIR (5.5% or 2.2%)
	 
	 
	
	

	
	NET PAYABLE
	
	
	
	


PRICE BILL OF QUANTITIES (BoQ)

The work to be performed shall be those mentioned in the bill of quantities attached here to. 

Any tender with changes on the bill of quantities shall not be accepted
QUANTITY AND COST ESTIMATE FOR LOT 2:  CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT THE TINTO MBU VILLAGE IN UPPER BAYANG SUB DIVISION
	BILL OF QUANTITY AND COST ESTIMATE FOR THE CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT THE TINTO MBU VILLAGE IN UPPER BAYANG SUB DIVISION

	

	No
	DESCRIPTION
	UNIT
	QTY
	U.P
	Total Amount

	I
	LOT 100 - PRELIMINARY WORKS
	 
	 
	 
	 

	 
	Geotechnical Studies plus report 
	Ls
	1
	
	

	1
	Mobilization:Transportation To & Fro of Materials and Equipment
	Ls
	1
	
	

	2
	Site Installation and withdrawal of drilling rig and equipment
	U
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	II
	LOT 200 - DRILLING WORKS (depth ≥  70m) or as per geotechnical study report
	 
	 
	
	

	1
	Air Rotary Drilling of Ø 6''7/8 to 10'' unconsolidated loose formation (Topsoil)
	ml
	70
	
	

	2
	Air Rotary and percusion drilling with the down the hole hammer of Ø6'' to 6''1/2 in hard rock
	ml
	35
	
	

	3
	Installation and removal of temporal PVC pipe or metallic casing of Ø 175-195mm
	ml
	36
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	III
	LOT 300 - DESIGN- CLEANING AND DEVELOPMENT- PUMPING TEST
	 
	 
	
	

	1
	Supply and Installation of protective PVC casing of Ø 112-125mm.
	ml
	70
	
	

	2
	Suppy and installation of PVC Screen (filter pipe) of Ø 112-125mm with slots openings of Ø ≤ 2mm.
	ml
	35
	
	

	3
	Supply and putting in place of filtration medium (a gravel pack of a quartzes nature and calibrated (1-3 mm).
	m3
	10
	
	

	4
	Supply and putting in place the borehole cap, sand ,inert backfilling and cementing.
	U
	1
	
	

	5
	Cleaning and Development of the borehole by the air lift method. 
	U
	1
	
	

	6
	Pumping and Recharging test (Aquifer test).
	U
	1
	
	

	7
	Sampling and physico-chemical Analysis of the water from the borehole.
	U
	1
	
	

	8
	Disinfection of borehole.
	U
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	IV
	LOT 300- SUPPERSTRUCTURE AND PUMPING SYSTEM.
	 
	 
	
	

	1
	Supply and installation of panaflex pipe Ø32 and borehole cover.
	ml
	100
	
	

	2
	Supply and installation of submersible stainless solar pump of 48v/2kw, max. head=100m, Q= 1.8m3/h - 3m3/h, rotation speed≥2900tr/min with all accessories inclusive. (panels to be placed on top of the tower) see design
	U
	1
	
	

	3
	Supply and installation of solar panels to generate power of 2.6KW with all accessories inclusive.
	LS
	1
	
	

	4
	Supply and installation of Metallic mounting frame support for the solar panels
	LS
	1
	
	

	5
	Supply and installation of protective system and Charge Controller (Overload protection, over current and lightening protection).
	LS
	1
	
	

	6
	Plumbing Accessories 
	LS
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	V
	MAINTENANCE SYSTEM
	 
	 
	
	

	1
	Training of two (02) Pump artisan repairers (Caretakers).
	Ses.
	2
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	VI
	CONSTRUCTION OF A 5m HIGH TOWER TO CARRY THE STORAGE  TANK OF 5M3.
	 
	 
	
	

	 
	Preliminary works
	 
	 
	
	

	1
	Site Preparation and pegging.
	FF
	1
	
	

	2
	Excavation of foundation trench.
	M3
	3
	
	

	3
	Lean concrete for foundation basement dosed at 150kg/m3.
	M3
	1.6
	
	

	3
	Reinforced concrete for the Foundation dosed at 350kg/m3. 
	M3
	2.3
	
	

	4
	Reinforced concrete for centring of Foundation.
	M3
	3.1
	
	

	
	SUB-TOTAL 
	 
	 
	
	

	VII
	ELEVATION
	 
	 
	
	

	1
	Reinforced concrete (pillars) poles dosed at 350 kg/m3 (H: 5m S=30*30 cm2)
	M3
	3.6
	
	

	2
	Reinforced concrete for Tower strut dosed at 350kg/m3
	M3
	2.4
	
	

	3
	Supply and installation of 5m3 plastic tank on the 5m tower. 
	M3
	1
	
	

	4
	Supply and installation of pipe Galva 2 inches from borehole to tank on the tower.
	Ml
	60
	
	

	5
	Supply and installation of distribution pipeline Galva 2.5 inches from tower to ground surface. 
	ML
	20
	
	

	6
	Supply and installation of a metalic ladder for access to tank on the tower with application of anti rust and painted
	U
	1
	
	

	 
	SUB-TOTAL 
	U
	 
	
	

	VIII
	ROOFING OF TOWER.
	 
	 
	
	

	1
	Wood for Rafters
	m3
	2
	
	

	2
	Wood for Purline
	m3
	2
	
	

	3
	Treatment of wood with insecticides and fungicide
	LS
	1
	
	

	4
	Aluminium roofing sheets 
	m2
	9
	
	

	5
	Aluminium roofing sheets for fascia board
	ml
	5
	
	

	6
	Aluminium rigide capping
	ml
	3
	
	

	7
	Accessories
	U
	1
	
	

	8
	Supply and installation of security lapms including all accesseries at the borehole tower stand as agreed with the engineer
	U
	2
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	IX
	DISTRIBUTION NETWORK
	 
	 
	
	

	1
	Supply and installation of Pressure pipe (Panaflex) D:40 PN10
	ml
	300
	
	

	2
	Excavation and backfilling of pipe line trenches covered by 10cm sand layer and orange colore mesh
	ml
	300
	
	

	3
	Construction of standtaps 
	U
	5
	
	

	3
	Fittings and accessories
	ff
	1
	
	

	 
	SUB-TOTAL 
	 
	 
	
	

	 
	TOTAL TAX EXCLUSIVE
	 
	 
	
	

	 
	VAT 19.25%
	 
	 
	
	

	 
	TOTAL TAX INCLUSIVE
	 
	 
	
	

	
	AIR (5.5% or 2.2%)
	
	
	
	

	
	NET PAYABLE
	
	
	
	


DOCUMENT N° 8
UNIT PRICE BREAKDOWN FORMAT 

UNIT PRICE BREAKDOWN FORMAT
Framework of sub detail of Prices

Due to varied software, bidders are requested to conceive their formats.
UNIT PRICE BREAKDOWN FORMAT
	Price 
	 
	
	
	

	No:
	Daily out put
	
	
	 

	
	
	
	
	

	 
	Category
	Daily Salary
	Paid Mandays
	Amount

	A) Personnel
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	
	
	

	 
	Type
	Daily rate
	Days billed
	Amount

	B) Equipment
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	 
	 
	 
	 

	
	 
	 
	 
	 

	
	 
	 
	 
	 

	
	 
	 
	 
	 

	
	
	
	
	

	 
	Type
	Unit Price
	Consumption
	Amount

	C) Materials
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	
	 
	 
	 

	
	 
	 
	 
	 

	
	 
	 
	 
	 

	
	 
	 
	 
	 

	D)
	Total Direct Cost
	 
	Total A+B+C
	 

	E)
	General site expenses
	%
	Dx%
	 

	F)
	General head office expenses
	%
	Dx%
	 

	G)
	Cost price
	 
	D+E+F
	 

	H)
	Risk + Profit
	%
	Gx%
	 

	I)
	Bid Price
	 
	G+H
	 

	J)
	Unit Bid Price
	 
	P/Qty
	 


DOCUMENT N° 9

MODEL CONTRACT  

REPUBLIQUE DU CAMEROUN


  
REPUBLIC OF CAMEROON

Paix-Travail-Patrie




       
Peace-Work-Fatherland

SOUTH WEST DEVELOPMENT AUTHORITY

(SOWEDA)

MISSION DE DÉVELOPPEMENT DE LA REGION DU SUD-OUEST

                                             Contract N°   _____/26/SOWEDA/SOWEDA/MINADER-PIB/2026
Awarded after Open National Invitation to Tender N° 003/ 26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026
Beneficiary: ______________________________________________

P.O. Box: _____________, ________________

Tel: ___________________ Fax: __________________

Business Registry N°: _________________________ of ____________ at ___________

Attestation of Tax Payers Registration N°: _______________________________

SUbject: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SOLAR SUBMISSIBLE PUMPING SYSTEM AT ABAMOH VILLAGE IN ALO SUB DIVISION-LOT 1
EXECUTION deadline: 02 (Two) Months

Amount in FCFA: 


	Amount Without Taxes (HT)
	

	VAT (19.25%)
	

	Amount VAT Inclusive (TTC)
	

	A.I.T (5.5% or 2.2%)
	

	Net Payable
	


Financing: 2026 PUBLIC INVESTMENT BUDGET OF MINADER
Location: SOWEDAN TRAINING CENTRE IN TINTO-MBU – UPPER BAYANG SUB DIVISION, SW REGION.






Signed on: ____________________________







Notified on:  __________________________

Registered on: _______________________
REPUBLIQUE DU CAMEROUN


  
REPUBLIC OF CAMEROON

Paix-Travail-Patrie




       
Peace-Work-Fatherland

SOUTH WEST DEVELOPMENT AUTHORITY

(SOWEDA)

MISSION DE DÉVELOPPEMENT DE LA REGION DU SUD-OUEST

                                             Contract N°   _____/26/SOWEDA/SOWEDA/MINADER-PIB/2026
Awarded after Open National Invitation to Tender N° 003/ 26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026
Beneficiary: ______________________________________________

P.O. Box: _____________, ________________

Tel: ___________________ Fax: __________________

Business Registry N°: _________________________ of ____________ at ___________

Attestation of Tax Payers Registration N°: _______________________________

SUbject: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SUBMERSIBLE PUMPING SYSTEM AT TINTO MBU VILLAGE IN UPPER BAYANG SUB DIVISION, SOUTH WEST REGION-LOT 2
EXECUTION deadline: 02 (Two) Months

Amount in FCFA: 


	Amount Without Taxes (HT)
	

	VAT (19.25%)
	

	Amount VAT Inclusive (TTC)
	

	A.I.T (5.5% or 2.2%)
	

	Net Payable
	


Financing: 2026 PUBLIC INVESTMENT BUDGET OF MINADER
Location: SOWEDAN TRAINING CENTRE IN TINTO-MBU – UPPER BAYANG SUB DIVISION, SW REGION.






Signed on: ____________________________







Notified on:  __________________________

Registered on: _______________________
BETWEEN:

The Government of the Republic of Cameroon, represented by the Director General of SOWEDA, hereinafter referred to as the ‘Contracting Authority’
ON ONE PART,

AND

Enterprise ____________________________
Whose head office is at​​​​​​​​​ ___________________
Represented by its Director, Mr ________________________
Address:
P.O. Box ________________ Tel: _____________ Fax ________________


Reg. N° ________________________


Attestation of Tax Payers Registration N° ____________________
Hereinafter referred to as the ‘Contractor’
ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

SUMMARY

Part I:

Special Administrative Clause (SAC)

Part II:

Technical Specifications (STC)

Part III:
Schedule of Unit Prices

Part IV:
Details or Estimates

Page _______ and last of Contract N° ______/26/SOWEDA/MINADER-PIB/2026 awarded after Open National Invitation to Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/52026.
For: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SUBMERSIBLE PUMPING SYSTEM AT ABAMOH VILLAGE IN ALO SUB DIVISION, SOUTH WEST REGION-LOT 1.
Execution Deadline:

02 (Two) months

Amount of CONTRACT in FCFA:

	Amount Without Taxes (HT)
	

	VAT (19.25%)
	

	Amount VAT Inclusive (TTC)
	

	A.I.T (5.5% or 2.2%)
	

	Net Payable
	


	Read and accepted by the Contractor

Buea ………………. (date)

	Signed by the Director General - SOWEDA
Buea ………………… (date)

	Registration




Page _______ and last of Contract N° ______/26/SOWEDA/MINADER-PIB/2026 awarded after Open National Invitation to Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/52026.
For: CONSTRUCTION OF DRILL BOREHOLE EQUIPPED WITH SUBMERSIBLE PUMPING SYSTEM AT TINTO MBU VILLAGE IN UPPER BAYANG SUB DIVISION, SOUTH WEST REGION-LOT 2.
Execution Deadline:

02 (Two) months

Amount of CONTRACT in FCFA:

	Amount Without Taxes (HT)
	

	VAT (19.25%)
	

	Amount VAT Inclusive (TTC)
	

	A.I.T (5.5% or 2.2%)
	

	Net Payable
	


	Read and accepted by the Contractor

Buea ………………. (date)

	Signed by the Director General - SOWEDA
Buea ………………… (date)

	Registration




DOCUMENT N° 10
MODEL FORMATS TO BE COMPLETED FOLLOWING THE LIST  

TABLE OF MODELS

Annexture No. 1:
Model Declaration of Intention to Tender (To be inserted in Administrative Offer)
Annexture No. 2:
Model Bid Letter (To be inserted in Financial Offer)

Annexture No. 3:
Model Bid Bond

Annexture No. 4:
Model Final Bond

Annexture No. 5:
Model of Start-off Advance Bond

Annexture No. 6:
Model Retention Fund (Guarantee Retention)

Annexture No. 7:
Model Attestation of Site Visit
Annexture No. 8:
DOCUMENT N° 2.9.
Format for tools and equipment
Annexture No. 9:
DOCUMENT N° 2.10.
Format for references of the company
ANNEXTURE N° 1:

MODEL DECLARATION OF INTENTION TO TENDER
(To be inserted in the Administrative Offer)
I the undersigned, ___________________ (indicate the name and capacity of signatory) representing ______________ Company (or enterprise or group) with Head Office at __________ registered in the trade register of ___________ under the number ______________ of _________.
Having taken cognizance of all the documents featured or mentioned in the Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026 for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou Sub Division  and Tinto Mbu Village in Upper Bayang Sub Division, South West Region and after having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;

· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;
· I pledge to execute the works within a deadline of 02 (Two) months.
· I pledge to maintain my offer for a duration of ninety (90) days from the deadline of submission of bids.
The Contracting Authority shall pay the sums due for this contract by crediting my account N° _______
opened in ___________ Bank, __________ Branch.

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at ________, Date____________







Signature of ____________________
In the capacity of ________________
Duly authorized to sign the bids on behalf of _____ ________________ Company/Enterprise
ANNEXTURE N° 2:

MODEL BID LETTER

(To be inserted in the Financial Offer)
I the undersigned, ___________________ (indicate the name and capacity of signatory) representing ______________ Company (or enterprise or group) with Head Office at __________ registered in the trade register of ___________ under the number ______________ of _________.
Having taken cognizance of all the documents featured or mentioned in the Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026 for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou Sub Division  and Tinto Mbu Village in Upper Bayang Sub Division, South West Region and after having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;

· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;
· Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I myself have established, which prices reveal the amount of the contract at FCFA ___________ (in figures) and ______________ (in words) inclusive of all taxes or FCFA ___________ (in figures) and ______________ (in words) exclusive of all taxes.

· I pledge to execute the works within a deadline of 02 (Two) months.
· I pledge to maintain my offer for duration of ninety (90) days from the deadline of submission of bids.
The Contracting Authority shall pay the sums due for this contract by crediting my account N° _______
opened in ___________ Bank, __________ Branch.

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at ________, Date____________







Signature of ____________________
In the capacity of ________________
Duly authorized to sign the bids on behalf of _____ ________________ Company/Enterprise
ANNEXTURE N° 3:

MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking _____________ Hereinafter referred to as the ‘bidder’ has submitted his tender on _______ for the ___________________,  hereinafter referred to as ‘the tender’ and to which must be attached a bid bond equivalent to FCFA ___________ (in figures and words).
We _____________ (name and address of the bank), represented by __________ (names of signatories), hereinafter referred to as ‘the Bank’ hereby declare to guarantee payment to the Contracting Authority of the maximum sum of FCFA _____________ (in figures and in words) that the bank pledges to pay in full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender;

Or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity:
· Fails or refuses to sign the contract, even though required to do so;

· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders.  It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders.  Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and Authenticated by the bank at ____________ on ___________.
Signature and Seal of Bank

ANNEXTURE N° 4:
MODEL FINAL BOND

Bank: ______________
Reference of the Bond N° ________________
Addressed to: The Director General SOWEDA
Hereinafter referred to as ‘The Contracting Authority’
Whereas ____________ (name and address of contractor) hereinafter referred to the ‘Contractor’, pledge, in execution of the contract to carry out the works for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and Tinto Mbu Village in Upper Bayang Sub Division, South West Region. 
Whereas it is stipulated in the contract that the contractor shall furnish the Contracting Authority  a final bond of two percent (2%) of the amount of the contract as security for compliance with the contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, __________________ (name and address of bank),

Represented by: ______________________ (name of signatories) 

hereinafter referred to as the ‘Bank’, and we pledge to pay to the Contracting Authority within a maximum deadline of 08 (eight) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of FCFA _____________ (in figures and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within 30 (thirty) days from the date of the provisional reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and Authenticated by the bank at ____________ on ___________.

Signature and Seal of Bank

ANNEXTURE N° 5:

MODEL OF START-OFF ADVANCE BOND

Bank Reference: __________________
Address: ________________________
We, the undersigned, __________________ (bank, address) hereby declare by the present to guarantee on behalf of __________________ (the Holder) to the benefit of the Contracting Authority (the Beneficiary) the payment, without contest and upon receipt of the first written request by the beneficiary, declaring that ____________ (the holder) has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of Contract N° ______/26/SOWEDA/ MINADER-PIB/2026  relating to the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and Tinto Mbu Village in Upper Bayang Sub Division, South West Region for the total sum corresponding to the advance of 20% (twenty percent)of the amount inclusive of all taxes of Contract N° _____/26/SOWEDA/MINADER-PIB/2026 payable upon notification of the corresponding Service Order to start work that is, FCFA ____________.
This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the account of __________ (the holder) opened in the ________ bank under No. _______.
This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.  However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and Authenticated by the bank at ____________ on ___________.

Signature and Seal of Bank

ANNEXTURE N° 6:

MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ______________
Reference of the Bond N° ________________
Addressed to: The Director General SOWEDA
Hereinafter referred to as the ‘Contracting Authority’
Whereas _______________ (name and address of contractor) hereinafter referred to as the ‘Contractor’, pledges, in execution of the contract to carry out the works for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division and Tinto Mbu Village in Upper Bayang Sub Division , South West Region. 
Whereas it is stipulated in the contract that the guarantee retention fixed at 10% (ten percent) of the amount of the contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, ________________ (name and address of bank),

Represented by ___________________ (name of signatories) and hereinafter referred to as “the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of  FCFA _____________ (in figures and in words) corresponding to 10% (ten percent) of the contract amount.

And we pledge to pay to the  Contracting Authority within a maximum deadline of 8 (eight) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the  Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to 10% (ten percent) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within 30 (thirty) days from the date of the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and Authenticated by the bank at ____________ on ___________.

Signature and Seal of Bank

ANNEXTURE N° 7:

ATTESTATION OF SITE VISIT

Place, Date



The Authority
Ref. No__________
ATTESTATION OF SITE VISIT
I, (the authority) _______________ hereby certify that Mr./Mrs. _______________ representing (the company) _______________ has today (date) ________________, carried out a visit to inspect the site for the Construction of Drill Borehole Equipped with Submersible Pumping System at Abamoh Village in Alou-Sub Division  and Tinto Mbu Village in Upper Bayang Sub Division, South West Region, By Emergency Procedure,  Tender N° 003/26/ONIT/SOWEDA/SITB/MINADER-PIB/2026 of 08/05/2026.
In testimony whereof this attestation is issued to serve the purpose for which it is intended.

ANNEXTURE N° 8:

DOCUMENT N° 2.9

FORMAT FOR TOOLS AND EQUIPMENT

	No
	Description
	Mark
	Type
	Age
	Actual Value
	Owned
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ANNEXTURE N° 9:

DOCUMENT N° 2.10
FORMAT FOR REFERENCES OF THE COMPANY

Activities carried out for the last three (03) years (Start with the most recent)

	No
	Period (Month/Year)
	Contract No
	Name of works
	Amount
	Nature of Works
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	Finish
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	


DOCUMENT N° 11
List of commercial banks and financial institutions authorized to issue bonds for Public Contracts

List of commercial banks and financial institutions authorized to issue bonds for Public Contracts

I- BANKS

1. Afriland  First   Bank (AFB), B.P. 11 834 Yaounde

2. Banque Atlantique (BACM), B.P. 2 933 Douala

3. Banque Gabonaise pour le Financement International (BGFIBANK), B.P. 600, Douala

4. Banque International du Cameroun pour l’Epargne et le Crédit (BICEC), B.P. 600 Douala

5. Citi Bank N.A. Cameroon, B.P. 4 571 Douala

6. Commercial Bank of Cameroon (CBC), B.P. 4 004 Douala

7. Ecobank Cameroun (ECOBANK), B.P. 6 578 Yaounde

8. National Financial Credit Bank (NFC-Bank), B.P. 6 578 Yaounde 

9. Société Commercial de Banque – Cameroun (SCB-Cameroun), B.P. 300 Douala

10. Société Générale Cameroun (SGC), B.P. 4 042 Douala

11. Standard Chartered  Bank Cameroon (SCBC), B.P. 1 784 Douala

12. Union Bank of Cameroon PLC (UBC), B.P. 15 569 Douala

13. United Bank for Africa (UBA), B.P. 2 088 Douala

14. Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962 Yaounde

15. Bank of Africa Cameroun (BCA Cameroun) B.P.4593.Douala
DOCUMENT N° 12
plan
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OPEN NATIONAL INVITATION TO TENDER
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