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DOCUMENT 1
TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
. NO ©9 /ONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF US /10 /2026
FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DiVISION,NORTH WEST
REGION “RELAUNCHED”

|) SUBJECT OF THE TENDER: Within the framework of the execution of the 2021 state budget, the State
of Cameroon represented by THE MAYOR ZHOA COUNCIL hereby launches in an OPEN NATIONAL
INVITATION YO TENDER NO ___ JONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF 951 10/2026 FOR
THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK GF SIX (06)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION “RELAUNCHED”
The estimated cost of the project is 24,034,011 (Twenty four million and seventy thirty four and
eleven francs)
2) CONSISTENCY OF WORKS: The construction works subject to this invitation to tender include detail
description of the items found in the bill of quantities (detail cost estimate).
3) NATURE OF SERVICE: The services involved in this invitation to tender shall require THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT
GPS KALAKALA IN WEH, ZHOA COUNCIL
4) PARTICIPATION: Participation in this invitation to tender is open to only registered and qualified
companies or groups of companies based in the Republic of Cameroon with the required technical and
professional expertise in the domain of construction accompanied by the necessary financial capability
5) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting
Authority shall be three months (90 calendar days) with effect from the date of notification of the Service
Order to start works.
6) TENDER OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
nublication of this invitation to tender from the Service of the Contracting Authority (Service in charge of the
award of contracts) during working hours at the ZHOA COUNCIL. The document shall be obtained upon
nresentation of a receipt testifying to the payment of a non-refundable sum of Thirty Thousand Francs
(30,000) Francs CFA payable to the Municipal Treasury Zhoa Council. Tel: 677 26 44 26 .
/) ADMISSIBILITY OF BIDS AND BID BONDS: Each bidder shall enclose in his administrative documents a

| bond (provisional guarantee) that respects the model in this tender file of Four Hundred and eighty
Thousand (480,000) francs CFA issued by a first-rate bank approved by the Ministry in charge of Finance
(oaturing on the list in document 10 of the tender file and valid for thirty (30) days beyond the validity of the
lenders.
Only originals or true copies certified by the issuing services of the required administrative documents (Senior
Divisional Officer, Taxation Officials, etc.), including the bid bond, must imperatively be produced in
qccordance with the Special Tender Regulations or such bids shall be subject to rejection. They must
ohligatorily not be older than three (03) months. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this tender shall be declared inadmissible.
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The provisional guarantee will be released no later than thirty (30) days after the period of bid validity for

unsuccessful bidders. For the bidder who is awarded the contract, the provisional guarantee will be released

after constitution of the final guarantee.

NB: The successful bidder shall during site installation present the originals of the respective documents for
strict verification of their authenticity.

8) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder or by a
duly authorized representative and presented in seven (7) copies, that is one (01) original and six (06)
copies labelled as such. These shall be submitted in one sealed pack containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical file and Envelope C: Financial file. The
sealed pack shall bear no information about the company and shall reach the, Service in charge of the award
of contracts Zhoa Council not later than p 6/ // 12026 at 10:am local time and note should be taken that in
case of any ambiguities or differences during opening, only the original shall be considered authentic.

The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NO 9% /ONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF
ﬂ;_/_l_Q/ZOZB FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK
OF SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH

WEST REGION “RELAUNCHED”
(To be opened only during bids opening session)

8) DURATION OF TENDER VALIDITY: Bidders will remain committed to their offers for a period of Ninety
(90) days from the last date of the submission of tenders, that is, the tenders shall be valid for 60 (sixty) days
with effect from their submission deadline. .
10) OPENING OF BIDS: The offers shall be opened in a single phase, according to the following schedule, in
the Zhoa Council. Only bidders or their authorized representatives having a perfect knowledge of the file may
attend the bid opening session. Any bid which shall not comply with the requirements of the tender file shall
be rejected. Bids shall be opened and assessed in a single (01) phase and two stages.
a) Stage | shall involve:
i) Opening and appraisal of validity, authenticity and completeness
ii) Opening of envelopes containing administrative and technical documents to appraise and evaluate
technical proposals
NB: Any bid which shall not obtain 75% score in the technical evaluation shall simply be eliminated.
b) Stage Il Opening of financial offer to appraise proposed amount for the project.
11) ASSESSMENT CRITERIA: Tender conformity shall be evaluated as per the following:
A) Eliminatory Criteria.

- Bids submitted in unsealed envelopes and packs;

- Offers (bids) submitted after the deadline or time limit;

- Failure to submit administrative documents after 48 hours,

- Administrative documents more than 3months old;

- Incomplete technical or financial documents;

- Omission of unit price schedule ;

- Change of a quantified quantity in the bill of quantities

- None justification of capacity to pre-finance ;

- Technical and administrative evaluation mark less than 75.% ;

- False declaration or forged documents ;

- Absence of BID BOND with CDEC receipt;

- Absence of Categorization certificate or deposit receipt; ,

B) Evaluation Criteria: The preliminary evaluation shall be the binary method (YES/NO) based on the
following essential criteria:

NB:

- Any Bid that shall not obtain 75% evaluation shall simply be rejected.

- Details of these main qualification criteria are specified in the assessment grid found in the Special Tender
Regulations (RPAOQ).

12) AWARD OF CONTRACT: The contract shall be awarded to the lowest bidder, who fulfils the technical
and administrative requirements.

13) FINANCING: The said works shall be financed as per the following programmed budget head of the 2026
ZHOA COUNCIL/FEICOM assigned to THE MAYOR ZHOA COUNCIL.

14) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during
working hours from the CDO Zhoa Council.



15) AMENDMENT TO THE TENDER FILE: The Contracting Authority reserves the right, if warranted, to
subsequently amend this invitation to tender.

18) Maximum number of lots: Any bidder may bid for and hold more than one (1) lot but in this case we

have just one lot. However for reasons of assiduity, effective presence of the contracting partner and proper
realization of works this must be so with different sets of personnel.

Zhoa , the.:ﬁ..ﬁ BCK 2@26

.................................

THE MAYOR Zhoa COUNCIL
(Contracting Authority)

Copies:

- ARMP (for publication and archiving)
' - CRTV/Cameroon tribune /) e .
- Notice boards (for information) fls /S
- Contracts Service (for archiving) e 5 9
‘ - Chairman, Tenders Board, Zhoa 1GELN O/f
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AVIS DPAPRPEL N'OFFRES

<<AVIS D’APPEL D’OFFRES NATIONAL OUVERT No
0 < /AONO/MINDDEVEL/ZC/FEICOM/ZCITB/2026
DU 06/ |0/2026 POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC DE DEUX SALLES DE
CLASSE AVEC UN BLOC DES TOILLETTE A GPS DE KALAKALA WEH, COMMUNE DE ZHOA,
DEPARTEMENT DE LA MENCHUM. REGION DU NORD-OUEST« RELANCER »

1) Objet de Avis De TENDER : Dans le cadre de I'exécution du Budget d'Investissement Public 20286,
I'Etat de Cameroun représenté par, le MAIRE DE ZHOA lance en procédure d’urgence un Appel
d'Offres national ouvert pour les travaux DE CONSTRUCTION D'UN BL.OC DE DEUX SALLES DE
CILASSE AVEC UN BLOC DES TOILLETTE A GPS DE KALAKALA WEH, COMMUNE DE ZHOA,
DEPARTEMENT DE LA MENCHUM. REGION DU NORD-QUEST « RELANCER »

2) Consistance des travaux: Les travaux objets du présent appel d'offres consistent les détails des

descriptions mentionnées dans le cadre du détail estimatif. -

3) Nature du service : Le service requis dans cet Appel d'Offres concerne la DE CONSTRUCTION D'UN
BLOC DE DEUX SALLES DE CLASSE AVEC UN BLOC DES TOILLETTE A GPS DE KALAKALA
WEH, COMMUNE DE ZHOA, DEPARTEMENT DE LA MENCHUM. REGION DU NORD-OQUEST

4) Cout prévisionnel

Le cout prévisionnel de I'opération a lissue des études préalables est de Vingt-quatre millions

trente-quatre mille onze (24,034,011) FCFA

5) Participation: La participation au présent avis d'appel d'offres est ouverte seulement a égalité de
conditions aux Entreprises ou groupes d’entreprises ayant une bonne réputation ainsi qu'expertise
professionnel, technique et financier dans la Fourniture basées au Cameroun
6) Délai d’exécution : Le délai prévu pour 'achévement des travaux du présent appel d'offre est de quatre-
vingt-dix jours continus (trois mois) a partir du jour de la notification de l'ordre de service.
7) Consultation du dossier d’appel d’offres: Le dossier d'appel d'offres peut étre consulté des publicalion
du présent avis d'appel d'offre aux services de I'Autorité Contractant pendant les heures ouvrabies & la
Commune de ZHOA
8) Acquisition du Dossier d’appel d'Offres
Le Dossier d'Appel d'Offres peut étre obtenu dans la Commune de ZHOA, contre présentation dune
quittance de versement a la recette municipale commune de Bamenda Il de la somme non remboursable de
Trente Mille (30,000) FCFA
9) Admissibilités des offres et Garanties de soumission : Chaque soumissionnaire doit pour chaque lot
inclure dans ses documents administratifs, une garantie de soumission qui respecte le model prescrites dans
le DAO établi par un établissement bancaire agrée par le Ministére en charge des Finances d'un montant
égal 4 480.000 (Quatre cent quatre vingts milles) francs CFA. Les cautionnements provisoires seront
libérés au plus tard trente (30) jours aprés le délai de validité des offres pour les soumissionnaires n'ayant
pas été retenus. Pour le soumissionnaire attributaire du marché, le cautionnement provisoire sera libéré apres
constitution du cautionnement définitif.

Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiées conformes
issus des autorités administratives (Préfets ou Sous-préfets, Chefs des centres des imports) depuis une dure
n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel d'offre. Les copies
certifiées qui seront certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les
chapitres seront séparés par format en couleur. Les offres qui ne seront pas en conformite avec les
prescriptions de cet appel d'offre seront déclarés inadmissibles.

NB: Pendant l'installation de I'attributaire au site de la construction, il sera oblige de présenter les originadix

des documents respectifs pour une vérification stricte de leurs authenticités

g) Remise des offres : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-a-d. Un

original et six copies marqués comme tels sera remise auyService de Passation des Marches, situe a

commune de Zhoa & Zhoa, au plus tard le 1@ 7/ |\ /2026 “a 11heures. |l doit étre dans un paquet

contenant trois enveloppes marquées A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. Ce paquet devra seulement porter la mention :

<<AVIS D’APPEL D’OFFRES NATIONAL OUVERT No
/AONO/MINDREVEL/ZC/FEICOM/ZCITB/2026
DU __/__ /2026 POUR LES TRAVAUX DE CONSTRUCTION D'UN BLLOC DE DEUX SALLES DE
CLASSE AVEC UN BLOC DES TOILLETTE A GPS DE KALAKALA WEH, COMMUNE DE ZHOA,
DEPARTEMENT DE LA MENCHUM. REGION DU NORD-QUEST “RELANCER”

“A N’OUVRIR QU’EN SEANCE DE DEPQUILLEMENT”



) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant QUATRE-
VINGT-DIX (90) jours a partir de la date limite fixée pour la remise des offres.
5. 10) Ouverture des plis: L'ouverture des plis se fera le 0b ] 2026 a ___ heures, heure
focale en une phase par dans la SALLE DE CONFERENCE DU COMMUNE DE ZHOA en présence de
chaque soumissionnaire qui le désire, ou son représentant ddment mandaté et ayant une parfaite
connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement,
sera admise.
Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite
dans une phase a deux étapes, comme suite.
Eiape | : L'étape | qui ne concerne rien que les dossiers administratifs et les offres techniques sera ouvert par
Iﬂ“ membres de la Commission de Passation des Marchés.
Etape i L'étape Il qui ne concerne que l'ouverture des offres financiéres des entreprises se fera par les
membres de la méme Commission de Passation des Marchés
Seules les entreprises ayant obtenu au moins 75% de la notation sur des dossiers administratifs et
techniques seront retenues.
11- Evaluation des Offres: Les offres seront évaluées selon les conditions suivantes.
A) Criteres éliminatoires
- Offres remise dans les enveloppes ou paquets ouverts,
- Offres remise apres le délai
- Absence de l'original ou des documents administratifs bien certifiés hors du délai de trois mois
- Dossier technique ou financier incomplet
- Omission, dans le bordereau des prix, d'un prix unitaire
- Capacité financiéere non justifiée
- Note technique inférieure a 75% au niveau de I'évaluation administrative et technique
- Fausse déclaration ou piéce falsifiée
- Ingénieur des travaux du génie civil ne justifiant d'une expérience d'au moins cing (05) ans
- Technicien des travaux du génie civil ne justifiant d'une expérience d’au moins cing (05) ans
C) Critéres essentiels : L'évaluation des offres sera faite sur le critére binaire (OUI/NON) des
critéres essentiels suivants :
Remargue :
- Seules les entreprises ayant obtenu au moins 75% de la notation sur des dossiers administratifs et
techniques seront retenues.
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au Reéglement
Particulier de I'Appel d'Offres.
12) Attribution: Le marché sera attribué au soumissionnaire présentant I'offre la moins disante et remplissant
les capacités techniques et administratives requises.
13) Financement : Les travaux, objet du présent appel d'offres sont financés par le Budget d’'Investissement
Public de la République du Cameroun, Budget du Ministére D’Education de Base au titre de I'exercice 2026
assigné au le maire de ZHOA
14. Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique
neuvent étre obtenus aux heures ouvrables au Service de CDO
15- Additif a appel D’offres: L'Autorité Contractante se réserve le droit, en cas de nécessité, d’'apporter
toute autre modification ultérieure utile au présent appel d'offres.
16) Nombre maximum des lots: Par la circulaire No. 001/CAB/PR du 19 Juin 2012 relatif a la passation et
au contrdle de I'exécution des marchés publics, chapitre 3, section 38, il ne peut étre attribué au maximum
que deux (02) lot par soumissionnaire par cette commission de passation de marchés Etant donné qu'il s’agit
de deux lots, le nombre maximum de lots pouvant étre attribué a un soumissionnaire est deux (02), avec
personnels techniques différentes. .

LE MAIRE COMMUNE DE ZHOA
(AUTHORITE CONTRACTANTE)

Amp//anon
ARMP (pour publication et archivage)
- CRTV/Cameroon tribune
- Notice boards (for information)
- Contracts Service (for archiving)
- Chairman, Tenders Board, Zhoa
- Chrono




DOCUMENT No 2:
THE QRERIAL REALLATIONS GOVERNING THR INVITATION TO FENNER

CONTENTS

Article 01: Definitions and duties under the invitation to tender
~ Article 02: Purpose of the invitation to tender
Article 03: Conditions for participation
Article 04: Funding
Article 05: Duration for execution of the contract
Article 06:  Constituent documents of the tender file
Adicle 07: General requirements of the invitation to tender
Article 08: Presentation and content of bids
Article 09:  Submission of bids
Article 10: Duration of validity
Article 11:  Compliance of bids with the tender file
Article 12:  Opening and assessment of bids
Article 13: Award of the contract
Article 14: Clarifications on the tender file
Article 15: Amendments to the tender file
Article 16:  Notification of award of the contract <
Articie 01: DEFIMITIONS AND DUTIES UNDER THE INVITATION TO TEMNDER
COMNTRACTING AUTHORITY: THE LORD MAYOR ZHOA COUNCIL
PROJECT OWNER: THE LORD MAYOR ZHOA COUNCIL
ALUTHORISING OFFICER: THE LORD MAYOR ZHOA COUNCIL
PROJECT ENGINEER : DIVISIONAL DELEGATE FOR PUBLIC WORKS - MENCHUM.
FROJECT MANAGER: CHIEF OF TECHNICAL SERVICE MINTP MENCHUM
CONTRACT MANAGER: THE CDO ZHOA COUNCIL
AUTHORITY CHARGED WITH EXECUTION OF THE PROJECT: THE DIVISIONAL DELEGATE PUBLIC
CONTRACTS MENCHUM
Articie 02: PURPOSE OF THE INVITATION TO TENDER: The purpose of this Open National Invitation 1o
Tender is FOR THE CONSTRUCTICN OF A BLOCK OF TWO (02) CLASSROQOMS AND A BLOCK CF
(06) LATRINES AT GPS KALAKALA 1N WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH ¥WESH
REGIONM
Article 03! CONDITIONS FOR PARTICIPATION: Participation in this present invitation to tender is opened (o
all registered and qualified enterprises of the Republic of Cameroon, with the necessary financial capabiity,
technical and professional expertise in Public works (construction domain).
Article 04: FUNDIMG: The project shall be financed by the 2026 Public Investment Budget of the Republic.

of Cameroon imputed to THE MAYOR ZHOA COUNCIL-, that is:-

a) Funding of works: Works shall be funded by the Public Investment Budget of Cameroon.
b) Rudget: Works shall be charged to the 2026
Article 05: DURATION FOR EXECUTION OF THE CONTRACT: The deadline for the completion of the
works shall be Ninety (90) calendar days, with effect from date of notification of the service order beaiing
information to start works.
Article 06: CONSTITUENT DOCUMENTS OF THE TENDER FILE
This tender file shall include the following documents:
- the open national invitation to tender
» the special regulations governing the invitation to tender , i.e. the General Tender Regulation and the'
Special Tender Regulation.
» lhe special administrative conditions (SAC/CCAG)
the special technical conditions (STCICCTP) ,
the price list, i.e. Form for Unit Prices (PES) and Form for Price Elaboration (PE)
o the detailed cost estimate, i.e. Form for Bill of Quantities and Cost Estimates (BQCE)
« the model performance bond

the model bank guarantee for the refund of the start-off advance
the model undertaking by the bidder.
= execution plan
 Article 07:GENERAL REQUIREMENTS OF THE INVITATION TO TENDER
Bidders shall comply with the instructions listed Zhoa and shall provide the required information, failing which
they may be disqualified. They are bound to give full and accurate answers (o the information required in the
documents appended hereto.

-



Al the request of the Tenders Board, the Contracling Authority shall reserve the right not to respond to the
invitation to tender if he considers that it has not received an acceptable bid. He may therefore declare the
lnvitation to Tender unsuccessful and re-launch or cancel it.

Lids presented by groups of enterprises

Sids may be presented by groups of enterprises. An enterprise may be associated to a Non Governmental
Organisation if the later offers all the guarantees and experience required and complies with the laws in force.

In the case of groups of enterprises, any notification relating to the Invitation to Tender, and possibly to the
bidder shall be valid if addressed to either enterprise acting as the proxy for the bidder(s) with which it is
associated. The representative of a group shall be spelt out in the bid and proxy given to it.

srlicle 081 PRESENTATION AND CONTENT OF BIDS: Each bid shall include the following documents:

1 ENVELOPE A-Administrative documents

I'he bid submitted by a bidder shall comprise the following:

A1 The declaration to tender signed and stamped by the bidder or group representative with a valid Fiscal
stamp of 1500 FCFA. (see Form N° 01 for the format)

A2 A Treasury Receipt showing the payment for the tender fee of Thirty Six thousand (30,000) FCFA.

A3 An attestation of a bank account in the name of the enterprise.

A4. The original copy of a bid security (Bank caution) of Four hundred and eighty Thousand (480,000)
FCFA per lot from a bank accredited by the Ministry of Finance and recognised by COBAC
("Commission Bancaire pour I'Afrique Central”) (see Form N° 04 for format).

A5 Altestation of fiscal conformity.

AG. A certified copy of Tax payer's card (with regime same as in Business Licence).

7. An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit).

A8 Certificate of categorization

An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions. '

A10. A certified copy of certificate of incorporation

AT1. Anoriginal Certificate of non exclusion from the Public Contracts Regulatory Board (ARMP).

A12. An original Attestation of site visit signed by The by contractor on honour.

A13. Altestation and plan of localisation of the enterprise

A4, The Special Tender Regulations initialized and signed on the last page.

A5, The Special Administrative clauses initialized and signed on the last page

~16. Power of attorney where necessary

A17. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises
N.B:

"Absence of the following documents shall result to out right rejection of the bidder’s file
v Receipt for the purchase of tender file
v Bid security (bid bond)
¥ Bids not containing all the documents listed above or not in conformity with the models.
“All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals and must not be more than three (03) months
old. All documents shall be arranged in the order listed above and separated from each other by
colour separators
*Any document with double certification shall not be accepted.
<. ENVELOPE B-Technical documents
' shall contain the documents cited and placed in the following order:

Mo | BOCUMENT | SPECIFICATION AUTHENTIFICATION ]
' Attach certified copies of title deeds,

receipts, etc. These equipment and tools

must be present at the site before and

during each phase

It shall show clearly the means at the
Bl | Equipmentlist | disposal of the enterprise to carry out the job
(See annex 11 Jor format))

[t shall contain: Attach for each person a CV (signed and
% Works Supervisor: Civil Engineer with | dated by the individual) as well as a

at least 05 years’ experience in the field | certified copy of highest diploma of each
of construction. person concerned (see annex ()9_[0/'.}’(')/-111(11)
- Foreman: At least Civil Engineer with | and a presentation of original of certificate,
at least 3 years’ experience in the field of | certified copy of the identity card. |

B2 | Personnel list




construction

@ Qther support Staff: A Builder, ,
carpenter, painter and electrician with at
lcast 3 years’ experiences

NB-All key personnei must present
commitment of availability duly signed |
& certified by the personnel concerned

|

Bids shall be assessed technically based on the
understanding by the enterprise of the
operations and the organisation intended for

Methodology/  the execution of works, that is, it shall show 5 e )
4 R vzt g Date, signature and stamp of bidder at the
B3 | Organization of clearly the organisation of the enterprise S
2 . end ol document
works methodology of execution, work schedule,
site installation, supply of materials, works to
he sub-contracted, relating to the use of local
‘ nanpower, etc)
Y o s . Information on the sub-contractor Date and signature of sub-contractor (only
' 34 | Sub-contracting : 4 A AA )
| (equipment, personnel, references, ete) 30% of the contract can be subcontracted)
[ Attestation of site visit where the works are
to be carried out. It requires a site visit report Dated and signed by the contractor or the |
Bs Attestation of containing coloured picture(s) of the Director of CDENO upon presentation of
7T site visit contractor or representative conspicuously on the Report of site Visit and site visit
site, signed by the Works Supervisor or site | pictures
Foreman.
~ . . <t TN
Amount of works, copies of (17 and last
: - yaees) and minutes of reception or ‘
List of similar jobs executed by the o S )‘. e ESE p s |
: References of 3 : oy : attestation of effective realisation. Include
B6 A enterprise and/or other civil engineering Z T
the enterprise. ; ey accessible telephone number(s) of
works realised within the past five years. e : o e
2 beneficiary service(s) to enable verification
L when need arises. (sce annex 10 for formi;
. . . Attestation of pre-financing delivered by a Date and signature of bank Manager in
| -~ | Finaucial e 3 s LI g & ’
l B7 capability banking institution recognised by charge. (filled format of annex 05 must v¢
| Apabiii MINFI/COBAC of at least 55% » attached to it)
[ Technical e Initialled on every page and signed and
| B8 R Provided in tender file. 8 e ‘
, specifications stamp on the last page

1. ENVELOPE C- Financial Documents

';'_No DOCUMENT SPECIFICATION AUTHENTIFICATION |
e Format to be completed and tender Signature, date and stamp of bidder. |
| C1 | Thetender amount inserted (sce annexes 02 & 07 for for f
L ¢ S : 8¢ xes (02 & 07 for format) o
l Sub-detail of prices proposed in the price Initials on every page and signed on last 1
! 2 Price enclosure list, that is, the price list in accordance | page. All pages must be stamped with |
’ ~ | Slip with the model and stating prices | enterprise function stamp. (sce annex 13|
~ exclusive of VAT in words and in figures | for sample) ‘
’ Rill of Quantities Initials on every page and signed on last
C3 | and Cost Detailed cost estimates of the works. page. All pages must be stamped with

[ stimates

enterprise function stamp.

4 Unit Price

Schedule

Format to be completed showing detail
breakdown of prices.

Initials and stamped on every page ‘

NB:

_All these documents are to be arr:

-Plans supplied with tender file should not be submitted.

- Any
rejected

_ The constituent documents of e

labelled as follows:

All the constituent documents of envelopes A, B and C, sh

envelop) labelled as follows:

Note:

anged in the above order and separated with colour separators.
bid that shall not include the above documents or contain documents non-compliant with the models shall be

ach envelope shall be numbered according to the order of the tender file.
- The entire constituent documents of (envelopes A, B, C), shall be sealed in

a large anonymous external envelope

all be sealed in a large anonymous external envelope {fourth

-All these documents are to be arranged in the above order and separated with colour separators.
-Plans supplied with tender file should not be submitted.



- Any bid that shall not include the above documents or contain documents non-compliant with the models
shall be rejected

- Tha constituent documents of each envelope shall be numbered according to the order of the tender file.

- The entire constituent documents of (envelopes A, B, C), shall be sealed in a large anonymous external
envelope | Iabelled as follows

All the constituent documents of envelopes A, B and C, shall be sealed in a large anonymous pack labelled
as follows: A

Address: TO ZHOA COUNCIL INTERNAL TENDERS BOARD

TENDER FILE
NG JONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF _ [/ /2026
FOR THE CONSTRUCTION OF ABLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06}
ATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION “RELAUNCHED”
“To be opened during the official session by the tender’s board”
N Enveleopes bearing any other inscriptions shall be purely and simply rejected
[he three (03) constituent envelopes in the anonymous pack shall be labelled as follows:
ENVELOPE A « Administrative documents »
Name and address of bidder:
OPEN NATIONAL INVITATION TO TENDER
NO /CNIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF ____ /12026
SOR THE CONSTRUCTION COF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COURNCIL, MENCHUM DIVISION,NORTH WEST
REGION“RELAUNCHED”
“To be opened during the official session of the tender’s board”
ENVELOPE B: « Technical documents »
Name and address of bidder:
OPEN NATIONAL INVITATION TO TENDER
NO _ JONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF /12026
FORTHE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SiX (08)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION“RELAUNCHED”
“To be opened during the official session of the tender’s board”
ENVELOPE C: «Financial documents »
Name and address of bidder:
OPEN NATIONAL INVITATION TO TENDER
NG JONIT/MINDDEVEL/ZC/FEICOM/ZCITB/2026 OF ____ [/ /2026
FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06)
LATRINZS AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION“RELAUNCHED”
“To be opened during the official session of the tender’s board”
Any bid that shall not include the above documents or contain documents non-compliant with the models
shall be rejected.
Article 09: SUBMISSION OF BIDS : Each bid shall be drafted in English or French, bound and presented in
saveral copies:
» Seven (7) copies for envelope A, that is, an original and six copies , respectively labelled as
such

> Seven (7) copies each for envelopes B and C, that is, an original and six copies ,
respectively labelled as such

These bids shall be submitted, against a duly signed receipt, at the Service for the award of contracts, ZHOA
COUNCIL, on or before .....a...lil.i. 2026 at 10am prompt. After this deadline no bid shall be
submitted and no bid regularly submitted or dispatched shall be withdrawn, supplemented or modified. Each
bidder after submission shall before departure ensure that the pack (enclosing envelopes A, B and C) is
stamped sealed by this service. Hence, in the case where the pack shall not be sealed or without the
inscription on it, the administration shall decline all responsibility for misdirection or premature opening. Any
bid opened prematurely shall be rejected and returned to the bidder.

10



Hence all documents submitted by a bidder in any capacity, following this open national invitation to tender,
must be established exclusively:

° In English or French language,

. Using the metric system for quantities,

. Expressing all costs prices in francs currency (FCFA),

Article 10: DURATION OF VALIDITY: Bidders shall remain committed to their offers for a period of Sixty (60)

days from the last date of the submission of tenders, that is, the tenders shall be valid for 60 (Sixty) days with

effect from their submission deadline. During this period, the Delegated Contracting Authority shall notify the
successful bidder of his decision.

Article 11: COMPLIANCE OF BIDS WIiTH THE TENDER FILE: Shall be taken into consideration only bids

received within the time-limits prescribed by the Public Notice for the Invitation to tender and presented

pursuant to the provisions of articles of the Special regulations governing the invitation to tender. The Tenders

Board shall make sure that each bid meets all the requirements, conditions and specifications of the tender

file without any restriction. Bidders are bound to strictly comply with this measure as there can be no

negotiation on the provisions of the tender file.

Article 12: OPENING AND ASSESSMENT OF BIDS: Bids shall be opened on a date and at the venue

specified in the Notice of invitation to tender.

Very important remarks to note during evaluation:

-»Any Bidder who shall not have 75% of the total score of the evaluation shall simply be eliminated.

-»The competent Tenders Board shall open the envelopes in single phase and in the presence of the

representatives of bidders who wish to attend at the date, time and address specified in the Speciz!

Regulations. Representatives of bidders shall sign a register attesting to their presence.

-»Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing ol
everyone, while the envelope containing the corresponding offer shall be returned to the bidder unopenad.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of e
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement offer” are opened and announced to the hearing of everyone and the new
corresponding offer substituted for the preceding one which will be sent to the bidder concerned unopened
The replacement of the offer shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastiy, ihe
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding offer. The modification of the offer shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only offers which were opened and announced to the hearing of everycne during the opening of
bids shall then be evaluated.

=>All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates and any variant, whe®
necessary, the existence of a guarantee of the offer if it is required and any other details which ithe -
Contracting Authority deems useful to be mentioned. Only rebates and variants of offers announced to e
hearing of everyone during the opening of bids shall be submitted for evaluation.

-»Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening sessicon
for whatever reason, shall not be submitted for evaluation.

-»Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants o
the end of the session. :

~»At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focai point designated by ARMP an initialled copy of the offers presented by bidders.

-»In case of pelition as provided for by the Public Contracts Code, it should be addressed io the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts, the
Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

-»No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given o
bidders nor to any person concerned with the said procedure before the announcement of the results.

-:‘»Apy attempt by a bidder to influence the Evaluation sub-committee of bids or the Contracting Authority in
his award decision may cause the rejection of his offer.




-7 Notwithstanding the provisions of paragraph above, belween the opening of bids and the award of the
contract, if a bidder wishes to enter into conlacl wilh the Contracting Authority, with reasons having to do
with his offer, he may do so in writing.

#To ease the examination, evaluation and comp:uison of offers, the chairperson of the Tenders Board may,
if he/she desires, request any bidder to give clarificalions on his/her offer. This request for clarification and
the response given are formulated in writing bul no change on the amount or content of the offer is sought,
offered or authorised, except it is necessary lo confirm he correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of the General
Regulations. ;

-+ Subject to the provisions above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related (o their offers, between the opening of envelopes and the
award of the contract.

> The Evaluation sub-committee shall carry out a delailed examination of offers to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the offers are in proper order.

~#The Evaluation sub-committee shall determine if the offer is essentially in conformity with the conditions

fixed in the Tender File based on the content without recourse to external elements of proof.

~# An offer that conforms to the Tender File shall essentially be an offer that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:-

i) which substantially limits the scope, quality or realisation of the works:
i) which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract: or
i) Whose correction would unjustly affect the competitiveness of the other bidders who presented offers
that essentially conformed to the Tenders File.

“>1i an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not
eventually be rendered in conformity. )

> The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of offers.

»The Evaluation sub-committee shall ensure that the successful bidder, because having an offer
substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria stipulated in
Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

“»The Evaluation sub-committee shall verify offers considered essentially in conformity with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity. the unit price being authentic, the total price shall be corrected, unless the Evaluation
b-committee judges that it is a Gross Error of decimal point in the unit price in which case the total price

as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be

considered authentic and the total corrected.

\c)  Where there is a difference between the price indicated in letters and in figures, the amount in ietters

shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-

detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b)

above.

» Ihe amount featuring in the offer shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
(G commit him.

+1f the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be rejected
and the bid bond may be seized.

-+ Only offers considered as being in conformity, as per the provisions of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

~» By evaluating the offers, the Evaluation Sub-committee shall determine for each offer the evaluated amount
of the offer by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations;

o) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.




c) By converting into a single currency the amount resulting from the rectifications (@) and (b) above, in
accordance with the provisions of the General Regulations;
d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.

e) By taking into consideration the various execution time-limils proposed by the bidders, if they are

authorised by the Special Regulations; '

f) If need be, in accordance with the provisions of the General Regulations and the Special Regulations
by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according 10
their own merit and independently of the fact that the bidder offered or not 2 price for the technical
solution specified by the Contracting Authority in the Special Regulations.
2The estimated effect of price revision formulae featuring in the GAC and SAC applied during the periodt of
execution of the contract shall not be considered during the evaluation of offers.
The Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants Of other factors which exceed the requirements of the tender file

are not taken into account during the evaluation of offers.
=|f the offer judged the lowest _bid is considered abnormally low Of strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of pricas
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verity i
these prices are compatible with the construction methods and proposed calendar. In the case where he
justifications presented by the bidder are not satisfactory 10 it, the Contracting Authority may reject the
offer. ;
>As concern the Preference granted national bidders, if this provision is mentioned in the Specic
Regulations, national contractors may benefit from a margin of national preference during the evaluation «
offers as provided for in the Public Contracts Code.
42.1 Eliminatory criteria: Presentation of bids and compliance of administrative, financial and technic:
documents pertaining thereto shall be eliminatory criteria. Non-compliance with these criteria shall lead to 1
elimination of the bidder. The eliminatory criteria include:
- Bids) submitted in unsealed envelopes and packs;
. Offers (bids) submitted after the deadline or time limit;
. Absence of original or properly certified administrative documents, more than three months old in
administrative dossier;
- Incomplete technical or financial documents;
. Omission of unit prices ;
. None justification of capacity to pre-finance |
Technical and administrative evaluation mark less than 75% ;
. False declaration or forged documents !
. Work Supervisor of the company having less than three (03) years of experience
_ Site foreman having less than five (05) years of working experience;
12.2 Essential criteria
The preliminary ovaluation shall be binary and Secondaired (YES/NO) pased on the following €sS€!
critg_g‘@:_ I _’_F___’__/____________‘m_ [
| — Table of content '
li GENERAL PRESENTATION | - Quality of the binding (spiral hinding recommended)
, OF THE BIDS = " INe presentation of all documents required in order
' Clarity of the documents i.e. ligibility
. Availability of colour separator

!
Lo e

|

| EXPERIENCE OF THE
CONTRACTOR

lI (For old contractors)

| See annex N° 02 for format

-
| QUALITY OF PERSONNEL

AND MANAGEMENT OF THE
COMPANY

_ List of contracts successfully reatised in the last 3years
. Al least 3/4of projects used-above in the domain of construction.
. Copies (first and last pages) of at least 2 of the contract
presented
. Copies of reception minutes (provisiona!/final) presented wil
exception for projects of last year (2025)
That is, Bidder’s experience with similar works.
_ Company's organizational chart
- Project's organizational chart
- List of personnel deployed to the project
Work Overseer: At least A Civil Engineer with at least 5 yea

P

e



experience in the field of construction or Civil Engineering.

For the engineer show proof of | Foreman; Al least A Technician Civil Engineering with experience
current membership in the National | with at least 3 years' in the domain or GCE ‘A’ level Technical in
Order of Civil Engineers construction or equivalent with at least 5 years’ experience in the
NB-All key personnel must| 4\ ihof Conslruction)

gfimtamy c%nl::;: ntr:izr:]ted cg - Curriculum Vitae (CV) of the above personnel signed and dated
\ certified by the personnel | DY the individuals respectively (see annex N° 01 for format). :

' concerned with a certified | - Cerlified copics of certificate(s) or diplomas of at least the key
copy of national Identity | personnel relevant to the works concerned

card That is, Qualification, skills and professional experience of key

| See annexes N° 04 & Form N° 08 | personnel relevant to the works.
for format

- The list of equipment for the project

TECHRNICAL EQUIPMENT - List of tools for the project
- Proof of ownership or performance invoices that to be hired.
NB- These equipments and | - Description of equipment (giving mark, registration ,etc)
tools must be present at | - Evidence of normal functioning of equipment
1 the site before and |- Distance between current and intended location of equipment
Guring each phase That is, Compliance with technical specifications of the tenders file

See annex N° 03 for format as well as equipments and tools vital for the execution of the works. |
- Description of the organization of worksite and methods of
execution of works with technical details
- The planning (schedule of the execution of works) -
- Site visit attestation and Site visit report
- The duration for the execution of the works
METHODOLOGY FORTHE | - Environmental protection
EXECUTION OF WORKS - Security measures on site
| - Sources and quality of materials
: - Appropriate technical specifications
? That is, Methodological approach and relevance of proposed
\ . solutions as well as work planning and schedule. _J
Bids shall be opened and assessed in two stages taking into account the Very important remarks
mentioned above:

aj Stage | shall involve:

Opening of envelopes containing administrative documents which shall consist in cross-checking the
compliance of documents, that is:-
- The administrative file must be complete and the constituent documents valid and authentic
- The bid bond shall comply with the prescribed model. Only bids that are found administratively compliant
shall then be opened and assessed.
i} Opening of envelopes containing technical documents which shall consist in cross-checking authenticity
of the documents to see if they are complete, original copies and valid, if the documents are duly signed and if
on the whole, the bids are in the right order.

Copies of the bids shall be assigned to an evaluation sub-committee for cross-checking of administrative

documents and evaluation of technical documents.
N5: At this stage any offer that shall not Score at least 75% of the above criteria shall simply be eliminated.

&) Stage li shall involve only bids of Bidders who had at least 75% of the marks in stage | and whose financial

bids (Enveiope C) will be compared to have the lowest realistic bidders.

narks

» When the amounl(s) of the lowest bidder shall look questionable, he/she shall be called upon to explain
and if the explanations are not realistic, the next Enterprise on the ranking of amounts will be given the
chance.

=+ The Sub-Committee of evaluation and analyses shall examine and fix the final amount of bid as follows:-

+ If the amount in figures and the amount in words differ, the amount in words shall be considered
authentic.

«+ If there is an inconsistency between the unit price and the total price obtained by muiltiplying the unit
price by the quantity, the unit price shall be considered authentic, unless this is considered as a
mistake in the unit price, in this case, the total price as it is stated, shall be considered authentic while
the unit price shall be corrected.




°

e By adjusting according to relevant technical or financial criteria, any other quantifiable modificati
difference or reserve.

s By taking into consideration the various durations for execution proposed by bidders, if they -
authorized to do so.

« Bids in which the bidder does not specify the unit prices for some items of the detailed estimate st
be rejected. Moreover, prices proposed for items for which quantities are not provided, shall not
considered as part of the contract.

On a whole, the financial file shall be assessed over 100 points, the realistic lowest bid shall
awarded the majority of points; the others shall be assessed as follows:
Article 13:  AWARD OF THE CONTRACT : According to article 99(a) of the Public Contract Code, |
contract shall be awarded to the meritorious and lowest bidder through careful study which is carried out
the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder
study the prices and has not made an arithmetic error to arrive at his final contract amount. Hence
contract shall be awarded to the bidder with the lowest realistic bid and who has the technical
financial capacities required in the eliminatory criteria. As concern the procedure for the award, it si
,onslst of:-
* The preparation, awarding and execution according to the rules and procedures defined by the Seonsla‘
in force for Public contracts.

* The winner shall be notified through his official address or public media. He shall in two (02) days iuliii
formalities related to the awards, especially to submit ten (10) copies of the proposed contract (comple
and signed) to the office of the Contracting Authority. * In the case where the enterprise does not f
these conditions, his/her chance shall simply be annulled without further notice and the next co'w'on
shall be called in for replacement.

MB: Once the Contracting Authority has signed the contract, the contractor shall be notified. i
contractor has three (03) days to contact the Contracting Authority for the beginning of executicr
works following notification of the Service Order to start work by the project owner. Failure to resp
the duration shall call for withdrawal and eventual cancellation of contract.

* The contract can be canceiled outright in the cases provided for by Decree N2.:2018/366 of 20" Ji
2018 to institute the Public Contracts Code.

Articie 14: CLARIFICATIONS ON THE TENDER FILE: Request for clarifications may be addressed by le
or fax to the Contracting Authority at the foliowing address

THE LORD MAYOR ZHOA
THE Service for the award of Contracts
Useful information to enterprises

The Special regulations governing the invitation to tender provide instructions to bidders and set the genera
conditions for the award of the execution of THE CONSTRUCTION OF A BLOCIK OF TWO (02)
CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA N WEH, ZHOA COURNCH
MEMCHUM DIVISION,NORTH WEST REGION

These instructions draw on the requirements of the strategy for the development of our Economic systeny
implemented by the Government of the Republic of Cameroon taking into consideration the special provisio
of the Public Contracts Code.

The general conditions for payment of the work executed are set out in the Special administrative conditic
governing the tender file.

All the works are defined in compliance with the specifications, estimates and plans provided in this tender
and shall be executed in partnership with the population of the said locaiities.

Observations :

Bidders are advised to visit and inspect the work-site and its surroundings to obtain at their own cost, :
information that may be necessary in preparing the bid and execuiing the works. Costs of the visit to the «
shall be borne by the bidder.

- The Contracting Authority may organize a visit to the work-site dedicated for the preparation of the
referred to under the Special regulations governing the invitation to tender.

- Only works and services actually earmarked and executed under the contract shall be paid to
contractor without exceeding the prescribed quantities. Payment shall be done by application of unit price:
the quantities and/or volumes of the tasks executed

Control and follow-up operations of the building-site shall be carried out by the Divisional Delegate
Public Works MENCHUM in collaboration with the Delegation of Public Contracts (Staff of the Control Brig:
and other staff as the case may be). He shall report on the works executed, prepare payments that shall



Remarks:

- A unit price which shall be the price of an element of a good or service, of a type or an item of work, |

quantities of which are estimates in the contract shall be calculated in Francs CFA and furnish in figures &

in words without taxes, while the total amount shall be calculated without laxes and then with taxes accord

to the BQCE. The currency that shall be used for payment shall be the FCFA.

- As this invitation to tender will consist of a contract whose duration of execution is not moreé than one (

year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in the contract awar

on the basis of a firm price.

5: Supplies equipment and authorised services

6.1: Supplies equipment and services that shall form the subject of the contract must originate from coun
meeting the criteria of origin defined in the Special Regulations of the invitation to tender anc
expenditure done within the context of the contract shall be limited to the said supplies, equipment
services.

6.2: Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
produced, manufactured and from where the services originate.

7- Qualification of bidder ;

71 As an integral part of their offer, bidders must update the information requested of them, such as:-

(i) Accesstoa credit line or availability of other sources of funding; considering the scope of the services
production of recent balance sheets and turnovers may be required;

(i) Orders acquired and contracts awarded;

(i) Pending litigations and

(iv) Availability of indispensable equipment.

72 Bids presented by two Of more associated undertakings (joint-contracting) must satisfy the foll

conditions:

(a)The offer must include all the information listed in article 6(1) above:

{b) The offer and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified and justified with the production of

venture agreement in due form;

(d) The member of the group designated as the representative will represent ali the undertakings vis @ \

Contracting Authority with regard to the execution of the Contract.

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid into &

account; on the other hand, each undertaking is paid in its own account where it is several co-contracti

7 3 Bidders must equally present sufficiently detailed proposals 1o demonstrate that they conform
technical specifications and delivery time-limits set in the Special Regulations of the invitation to te

7.4 National bidders and groups of national bidders requesting to benefit from the margin of preference
percentage is set at ten percent (10%) must furnish all the necessary information to prove that they sat
eligibility criteria set in article 32 of the General Regulations of the invitation to tender.

g: Signature of bids — Power of Atterney

8.1 All the signatures and initials needed for the tender and indicated in this article must be thosc
bidder himself or his/her representative duly mandated.

8.2 If the bidder is a group of enterprises, each group member or representative must sign the
documents such that the result shall be a joint offer. The group shall choose @ common repres
who shall receive Service Orders and carry out all transactions in the name of the group.

Article 15: ADDENDUM TO THE TENDER FILE: The Contracting Authority may, at any moment befo
deadline for the submission of bids and for any reason, on his own initiative or following a request far
clarification addressed by a bidder, modify the tender file.
The addendum shall be written or addressed by fax to all the bidders who have acquired the 18

and shall not be opposable to them.
Article 16: NOTIFICATION OF AWARD OF THE CONTRACT
»  Notification

Within three (3) days maximum as from the date of reception of the award proposal, the Co
Authority shall publish the results and notify the successful bidder by letter, telex or fax and confirm t
of the contract.
. Release of the bid bond

The bid bond of unsuccessful bidders may be refunded on written request addressed to the Cc
Authority after publication of the result of the Invitation to tender.

THE LORD MAYOR ZHOA COUNCIL
(CONTRACTING AUTHORITY)



VISAED by the MAYOR ZHOA COUNCIL and transmilted for payment into an account opened by, the
contractor to this effect.
Works are placed under the supervision of the MENCHUM Participatory Project Follow-up Committee.
Members of the Follow-up Committee may separalely visit the site at any stage of the construction works
and have access to the entire document pertaining Lo he follow-up for proper execution of works.
rlence, as concern:-
1: The scope of the tender

1.1 The LORD MAYOR ZHOA hereinafter referred to as the Contracting Authority, hereby launches an

open national invitation to tender for the construction of the works described in the Tender File. The works,

which form the subject of the invitation to tender fealures in the Special Regulations of the invitation to tender.

Hereafter reference is made to it under the term “works”.

The bidder retained or the successful bidder must complete the works within the time- limit indicated in the

Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

2t Financing: The source of financing of the works forming the subject of this invitation to tender shall be

specified in the Special Regulations.

3: Fraud and corruption:

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional

ethics during the award and execution of this contract. By virtue of this principle, the Contracting Authority:

=} Defines, within the context of this clause, the following expressions in the following manner:

'} Shall be guilty of “corruption” whoever offers, gives, requests or accepts any gifts in view of influencing the

action of a public official during the award or execution of this contract:

s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award

or execution of this contract;

it} "Collusive practices” mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of offers at levels not
corresponding with those which will result from the forces of competition;

) And “coercive practices” mean any form of harm against persons or their property or threats against them
i order to influence their action during the award or execution of a contract.

o) Will reject any award proposal if he determines that the proposed successful bidder is directly or through
the intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

4: Candidates allowed to Compete:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not
be in a situation of conflict of interest.

A bidder shall be judged to be in a situation of conflict of interest if he:

'} Is associated or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one offer within the context of invitation to tender, except authorised variants

accerding to article 18, where need be; meanwhile, this does not prevent the participation of sub-contractors

in more than one offer.

(c) The bidder must not have been excluded from bidding for public contracts.

{d) A Cameroonian public enterprise may participate in the TENDER if it can demonstrate that it is:-

(i) Legally and financially autonomous,

(i) Managed according to commercial laws and

(lii) Not under the direct supervisory authority of the Contracting Authority or his immediate collaborators.

5: Calculation of prices:

5.1 The amount shall be calculated on the bases of variable prices.

The bidder shall fill, in letters and in figures, the unit prices in the price enclosure slip and the unit prices are to

be multiplied by the quantities given in order to obtain the amount of his offer for each item.

5.2 The price enclosure slip must be completed. Any price lacking on this form shall be considered as follows:

= The corresponding price on the bill of quantities and costs estimates;
+  The highest corresponding price furnished by the bidder technically qualified, if it exist in the same Iot,
» The average of all the prices of bidders in the same lot if the bidder is the only qualified one.

5.3 The bidder shall express the prices in the Price Elaboration Schedule (PES) and BQCE in francs CFA

excluding taxes before adding the taxes to the BQCE only.

The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of

calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered

f necessary without any complaints from the bidder.
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DOCUMENT No 03:

THE SRRCIALANDMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS
CHAPTER || GENERAL PROVISIONS
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Article 2 Laws and rules applicable
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Article 4 Language applicable to the Jobbing Order

Article 5 .| Funding

Article 6 Constituent documents of the Jobbing Order
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Article 11 Residence of the Contractor
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Atticle 15 Insurance and protection of the site
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[ Article 50 Stamp and registration I |
Article 51 Tax and customs regime B =
Article 52 Penalties S v )
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r\C_IHAPTER I: GENERAL PROVlS_lQEI_@j

Article 1: PURPOSE OF THE CONTRACT: The purpose of this contract is for the CONSTRUCTION OF A

31L,0CK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA IN

VELL, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST REGION

Article 2: LAWS AND RULES APPLICABLE: The laws and rules applicable are those in force in the

Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD: This contract has been awarded following an OPEN NATIONAL

INVITATION TO TENDER NO ___/ONlTIMINDDEVEL/ZC/FEICOM/ZCITB/ZO?_G OF | 2026 FOR

THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOWMS AND A BLOCK OF SiX (03)

LATRINES AT GPS KALAKALA IN WEH, ZHOA COQUNCIL, MENCHUM DIVISION,NORTH WEST

REGION “RELAUNCHED” in accordance with decree N2 2018/366 of 20" June 2018 instituting the Pubiic

Contracts Code. :

Article 4 L ANGUAGE APPLICABLE IN THE CONTRACT: English and French shall be the languages

applicable in the contract.

Article 5: FUNDING: Works referred to in the Invitation to Tender shall be funded through the 2021 Public

Investment Budget PIB.

Article 6: CONSTITUENT DOCUMENTS OF THE CONTRACT:

Documents of specific nature

o Special administrative conditions

» Special technical conditions

= Unit price list

- Detailed cost estimates (Contractor’s bid)
Documents of general nature

- Decree No.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of Publi
Contracts Tenders Boards:

. Decree No.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to Publi
Contracts; g

« Decree No. 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

» Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions :

«  Circular letter N°002/CAB/PM of 31 January 2011 relative to the amelicration of the performance <
Public Contracts system;

. Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Contracts ; g

» Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decre
N°2001/048 of 23 February 2001 bearing the organisation and functioning of the Public Contrac
Regulatory Agency (ARMP) ;

»  Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the execution ¢
public contracts.

. Circular letter N° 00000242/001/C/MINFI of 30" December 2021 on the instructions relating to
execution of the Finance Laws, the monitoring and control of the execution of budgets of the state an
other public entities for the 2021 fiscal year

»  Norms in force ;

. Instruments on environmental management.

«  The circular No 000014.C/MINMAP/CAB OF 23 July 2025 on the condition for the constitution , guaranteu
preservation, release, restitution and realization guarantees in Public contract

«  Other instruments specific to the domain concerned with the Contract

»  Norms in force in the Republic of Cameroon and Other texts specific to contracting fields

= Other instruments specific to the domain concerned with the Contract




Article 7: DEFINITIONS AND DUTIES: For the implementation of the provisions of this contract:

1. The Contracting Authority (signatory authorily) is the Mayor ZHOA Council
The Authorizing Officer, that is, The MAYOR ZIHOA COUNCIL who shall address to the Divisional
Delegate of Public Contracts for MENCHUM periodic reports on the financial situation. These reports
will make known the state of the advancement of works, the financial situation (payment of the
deductions) as well as the difficulties met during the execution of works.

3. The Project Engineer: Divisional Delegate For The Ministry Of Public Works MENCHUM in
charge of supervising and controlling the execution of works and preparation of documents for
payments...

4. The Project Manager is devolved to the CDO Zhoa Council

5. The Contract Manager is devolved to the Chicf of Technical Service MINTP MENCHUM

. The Control Brigade of the Divisional Delegation of Public Contracts for MENCHUM will carry out
control rounds for the works of the Contract as per their attributions.

Article 8: REPRESENTATIVE OF THE CONTRACTOR:
2.1- Within fifteen (15) days that follow the dale of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient authority to
direct the site. Signed by the contractor, this confirmation shall be addressed by letter to the Project Manager.
Within 8 days, the confirmation shall be considered approved if the Contracting Authority does not give
objection to it.
8.2- For the execution of the present Jobbing Order, the contractor "elects Residence in the Zhoa Sub-
Division. In case of change of domiciliation without informing the administration, all notifications destined to
the contractor shall be addressed care of (c/0) the Divisional Officer of the Sub-Division where the project is
peing executed
Arficie 9: CONTENT OF WORKS: The Works which form the subject of this contract are spelt out in the
al Technicai Conditions.
Awiicts 10 NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Sarvice Order:_The Service Order shall be signed by the Contracting Authority and service order to
start works by the technical service relating to the normal execution period of works.
Coirespondence: The contractor shall address all written technical correspondences to the Project
Engineer with copies to the authorising officer and the Contracting Authority.
“3:-The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders received.
Sotictz 11 KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF WORKSAND RESIDENCE OF THE
CONTRACTOR
The contractor (entrepreneur) shall visit the site at his expense to acquaint himself with the effective work to
be done and make concrete performance proposals. He is expected to have visited and acquainted himself
with the site of works and the surroundings so as to have adequate knowledge of all its features, the nature of
works to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following:-
- The general conditions of execution of works and in particular the specific needs.
- The proper physical conditions of the work site (the nature of soil, the nature and quantity of materials met
on the surface or likely to be met underground, etc).
- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).
- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.
- The possibility of sufficiently providing the qualified manpower.
- Alt constraints resulting from the social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinct contracts.
- The cbligation to conform himself to the hygienic and security plans as well as to the yard regulation and to
the stafi's security and discipline.

The contractor shall be bound to take up residence close to the work site. Failure to comply with this
obligation or to indicate his new place of residence by writing to the Project Engineer, any notification
addressed to his company shall be validly done at the office of the Divisional Officer of the Sub-Division where
the project is being executed.

B

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
nfluence the conditions of execution of works or their prices. To this effect, he will not be able to take
advantage of any mistake, omission or imprecision contained in the clauses of the Jobbing Order at his own
cost. He will regularize if the case arises, the damages without intervention of the administration.
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Field inspection of the installations of preliminary works like the information to be posted on site,
fencing of the site, etc by contractor with his/her personnel shall be carried out by Commission
comprising of:

« The CA or his Representative : Chairman
« The Project Engineer Secretary

» DDMINEPAT MENCHUM, Member
« The CDO Zhoa Council Member

« DD MINMAP MENCHUM Member

« The Contractor Member

ICHAPTER Il: EXECUTION OF THEWORKS)
Article 12:  CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR
MOBILIZATION :

The works that form the subject of the present Jobbing Order, consist of all works foreseen in the bill of
quantities estimated for THE CONSTRUCTION OF 16 MARKET SHEDS IN WEH, ZHOA COUNCIL,
WMENCHUM DIVISION,NORTH WEST REGION

Time-limits for execution covers:
o Transfer of networks and traffic maintenance.
» Supply of materials;
» Realization of works;
Under no circumstances shall the duration for execution exceed Hinety (90) calendar days except in
the situation of Force Majeure. J
Time-limits for mobilization shall run as from the date of reception of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. ’
Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY
In case the Contracting Authority gets them by himself. the contractor shall refund him the amounts
spent. He shall not claim payment for additional works executed unless they have been duly authorized in
writing or by an additional clause.
prticle 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority seven (07) copies of the registered conlract,
that is, four original copies and three photocopies. The contractor has as mission to assure the execution
of works under the control of a Project engineer and in accordance with the rules and norms in force.
Hence, the contractor is responsible with regard to the administration, for the organization and the
conduct of the site, the quality of the materials and supplies used by him, their perfect adaptation to ihe
needs of the site and the good execution of works. Works wili be executed in accordance with the plans
and technical specifications, that is, according to the rules of the art. To this effect, the contractor shall
take all measures to provide all necessary means to hire competent staff.

NB: .

_The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site. :

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the Work
Supervisor and site Foreman in site meetings shall be obligatory. To this effect, the contractor shall keep @
site register that shall be available to the project engineer and contractor's representatives.

The contractor shail put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Hence:

*He shall fulfil his fiscai dulies to the staff deployed for the execution of the works and shall put in place an
instailation and shall ensure the organization of the site, thereby guaranteeing the security of supplies and
pecple on the site. '

* He shall be held responsible therefore for any damage that may occur on the material and peopie on the site
because of his works until the end of the period of guarantee.

*The contractor is responsible with regard to the contracting Authority for the quality of the materials and
supplies used their perfect adaptation to the needs of the site and the good execution of works.

“The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, members of the Project team, his material for the realization of the present contract,
during the execution of the works.

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project.

Article 15: INSURANCE AND PROTECTION OF THE SITES




Civil liability

The contractor shall prove that he has taken oul an insurance policy for damages of all sorts caused to
third parties

- by his personnel,
- by the equipment used;
Surrounding properties.
Cormprehensive risks insurance: In addition, all the works under the project shall be covered by a
comprehensive risks insurance issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of nolification of the service order to start executing works, the
contractor shall present an attestation from an insurance company attesting to the full payment of premiums
and contributions relating to this contract. After this deadline, the contract may be terminated.

Protectlion of the site: The contractor shall be bound to ensure protection and safe-guarding of his
construction site. He shall make sure that the populations stay away from the site, notably by demarcating the
site clearly. He shall be held responsible for any accident that may occur on the sites and affecting the
populations.

ten-year guarantee: It shall be managed by the Civil Code.

Agticle 16: PLANNING OF WORKS AND SUB-CONTRACTING: Within ten days from the date of
notification of the service order to begin works, the entrepreneur will submit to the Delegated Contracting
Authority the program of works (planning) in five copies for onward transmission to the Project Engineer for
appraisal and approval. Failure to submit this document within the stipulated period shall lead to suspension
of the works. The contractor shall constantly update the planning of works, considering the advancement on

:c. /—\ny important modifications to this program will only be applied after having received the project

ngineer's prior agreement. It shall be established every month end at the contractor's diligence and at his
e x, znses, the slate of advancement of works to be sent to the administration in seven copies.

he contractor may assign execution of part of the contract to one or several sub-contractors. The contractor
shall not sub-contract work without the prior authorization of the Delegated Contracting Authority. This
authorization shall not free the contractor from any of his contractual obligations. The contractor shall see to it
that the sub-contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same
conditions as the main contractor. Non-compliance with the above provisions shall give rise to termination of
fhe contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Delegated Contracting Authority, the contractor shall remain solely responsible
for the discharge of the contract as per the contractual obligations.

All subcontracting to a third enterprise of the execution of a part of the works foreseen in the present Jobbing
Order is subordinated to the prior authorization of the Delegated Contracting Authority at a maximum of 30%
of t'w total works described in this Jobbing Order.

‘ ie 17 CONSTRUCTION DRAWINGS AND DOCUMENTS: Detailed drawings and other documents
gssary for the execution of works shall be down up by the contractor based on the documents of the
tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of any
work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them to
the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the .
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
ihe Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project Engineer
for controlling the execution of works.

Before the provisional reception, the entrepreneur will furnish the Contracting Authority five (05) copies of
the report of works actually executed (plan de récolement) with one reproducible original. (Consult the
Contracting Authority for the format)

That is, plans of details and other necessary documents for the execution of works will be established by
the contractor on the basis of the technical file.

Adticte 18 EQUIPMENT AND PERSONNEL FOR THE PROJECT: The contractor shall undertake to
mobilize the human and material resources necessary for satisfactory execution of works as required by the
Special Administrative and Technical Conditions.




Any amendments to this contract shall be subject to the prior written approval of the Contracting
Authority. In case of any replacement of personnel, the contractor shall replace personnel with personnel of at
least equal competence (qualifications and experience) or in case of equipment, with of equal performance
and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19:  REPLACEMENT OF SUPERVISORY STAFF ,

In case of replacement of supervisory staff - either the work supervisor or the site foreman, the
qualification of the personnel proposed shall at least be equal to that of the staff replaced. The contractor
must notify the delegated contracting authority and other project team members in writing. In case the
qualification of the personnel proposed is lower than that of the staff replaced but complies with the-
requirements of the tender file, the contractor shall be liable to a penalty worth five over one thousand
(5/1000") of the amount of the centract.

Article 26:  MODIFICATION TO STRUCTURES

During execution, the Delegated Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper execution and successful outcome of works. However, this shall be the
subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materiais.

The materials shall comply with the Special Technical Conditions. They shall be subject to tesis and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor's means of control, put in place by him at his own expense, shall enable him to carmry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES, UNAPPROVED MATERIALS, PENALTIES AND
RESTRAINT OF DELAY
The Control Brigade in collaboration with the Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with the
specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non- compliance
with the requirements of the contract, with regard to the mode of execution as weli as the materials
used.

In case of non-compliance, expenses shall be charged to the contractor. _
in case of delay on the duration of execution of works fixed by this Jobbing Order, the contracios
shall be liable to lateness penalties which rate corresponds to 1 12000 of the amount of the Jobbing
Order from the first to the thirtieth day of delay and 1 /1 000" of the amount of the Jobbing Order for
each day above 30 days of lateness. Where the total penalty (amount) exceeds 10% of the contract
sum, the Jobbking Order shali be terminated. '

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter. ;

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.
Article 25: ACCESS TO THE SITE

The Project Engineer and any other authorized person by the authority in charge of Public Contracts
may at any time, have access to works, on the site, to workshops and any work place, as well as any place
where the materials, manufactured products and tools used for works obtained.




Moreover, as part of the duty of checking lhe elfecliveness of works, duly mandated representatives of
bodies in charge of payment shall have access lo lhe site and to any information necessary for the
achievement of this mission.

Article 76:  DUTIZS OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance with
the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any of his
obligations under the contract or order any task (hal may delay the execution of works or lead to additional
payment by the Delegated Contracting Authorily or order any significant modification to the structure to be
constructed. The Project engineer shall have the power (o prepare and sign orders for technical services.

At the request of the contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.
The Project Engineér shall have the following duties:

- Controlling works on the site to ensure that they are advancing in accordance with the agreed

schedule of execution;

- Controlling and approving execution plans, drawings and designs;

Cross-checking and approving the implantation of works, as each implantation shall be subject to
an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of the

contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by the

contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Delegated Contracting

Authority at the request of the contractor;
Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on weekly basis on the project site except at the initiative of the Project
=ngineer. The contractor shall be bound to attend these meetings, the reports of which shall be signed on the
spot by the participants. The minutes of this meeting shall be forwarded the authority in charge of Public
Contracts within 72 hours.

Article 28:SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or contractor’s
representative.

On a daily basis, entering in this record it shall include the following details:

Administrative procedures relating to the execution and settlement of the contract (notifications, triaf

resuits, daily statements);

Weather conditions;

Receipts of materials and authorizations of all sorts;

¢ Incidents or details of all sorts having some interest with regard to the future handling of the structures
or the actual duration of works;

Works done during the day, the personnel and material used:

s« Works progress;
+ Required prescriptions;
« Detailed quantities of works;
«  Works done by sub-contractors;
= Non- compliances;
«  Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to the
site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions. Whatever
the case, the contractor shall not take advantage of the impossibility to consult the project record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage, workshops,
and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on premises
approved by the Project Manager in agreement with the administrative and traditional authorities of the
focality.




Within the limits of their powers. the administrative or traditional authorities of the locality shall put at
the disposal of the contractor, free of charge and for the duration of works, the State private or public property
necessary for the project. State property put at the disposal of the contractor shall be cleaned at the end of
works. ' ¢

Article 30:  SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a proper execution of works as demanded by the competient
authority.

Article 31: ENVIRCNMENTAL PROTECTION : :

The cantractor shall be bound to comply with instruments governing environmental protection in the
Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental protection.
Article 32: CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. [t shall be.
performed within thirty (30) days as from the date of acceptance and before approval of the general and fina!
statement of works.
article 33; OPERATIONS REQUIRED BEFORE ACCEPTANCE

Prior to the acceptance, the contractor shall request in writing to the Project Engineer, the organization
of a technical visit before acceptance. The team for this visit will be composed of:-

O ThG PrOJBCE ENGINEET ovveessssssissssssssssssssssassrisisssmssssssa st L .Secretary
- The Contractor or REPIESENTALVE ..ovocomrmsseessesserseessmse o v T g Member
Remark: For each of the receptions, a report shall be prepared by the Secretary on the site and
signed by all the members on the site.

This visit shall include, among others, the following operations:

~ Controlling the quality and quantity of the structures constructed:

» Carrying out trials provided for by the Special technical conditions;

« Recording the possible non-execution of works provided for under the contract;
» Recording the folding up of the installations and cleaning of the project site;

« Recording the completion of works;

« Recording the quantities of works actually executed.

These operations shall give rise to @ report drawn up on the spot, signed by the Project Engineer &
countersigned by the contractor.

Following this pre-acceptance visit, the Commission may indicate the reserves to be lifted and i
corresponding works 10 be carried out before the date of provisional acceptance which he shall fix i
agreement with the contractor. The Project Engineer shall ensure that the reserves are effectively lifted befor
the Provisional acceplance is convened.

Article 34: ACCEPTANCE (Provisional receplion)
Provisional acceptance shall be granted at the request of the contractor in case the execution of wort
is satisfactory.

The acceptance committee shall be made up as follows:

» Contracting Authority or REPIESENTAVE. ... crcverrsssesessssssessssrs sy Chairman

» The Project Engineer -- Secretary
o reeea— L L Member
et GO0 QRGN besscosrsoneashifiissstsmmymsp s s Mermnber
o U W——_ Member
» DDMINDDEVEL MENCHUN. c.ocvcesscessssssssesssmssmsassassas s s o o Member
» The Stores Accountant Zhoa o TS L Member

- Beneficiary SRS Member.

¢ The contractor --— —emmmmmee=- Member.

As soon as the contractor by writing informs Chairman of the reception committee, he shall summo
meeting of the committee to carry out the provisional reception.

The provisional reception shall proceed the technical acceptance comprising the project engineer, chie
control brigade, project manager (chief of award of contracts) and the contractor



After a visit to the site, the committee shall examine (he report or minutes of the operations required
before reception and carry on the reception if appropriale.

The provisional acceptance shall give rise to a receplion report which shall be signed on the spot by all the
members of the committee. This report of provisional technical reception shall mark the end of works.
Remark: For each of the receptions, a report shall be prepared by the Secretary on the site and

signed by all the members on the site.
Article 35: PERIOD OF GUARANTEE
The period of guarantee concerns works relaling o the structure and exhaust equipment that may be
installed.
This period shall last for twelve (12) months as from the day of provisional acceptance.
Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the contractor shall repair, at his expense and in due time, any
disorder that may occur as a result of defects in the structure.

Before the Contracting Authority, the contractor shall be responsible for any disorder that may occur to
the structure, except those resulting from fair wear and tear, even those which have not been recorded by the
Project Engineer. The contractor shall within twenty (20) days carry out the repairs. After this deadiine, the
Project Engineer shall have the right to have the repairs carried out at the contractor's expense.

Articie 37:  FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional acceptance
and carry on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

The acceptance committee shall be the same as those for the Provisional Acceptance above..

Foliowing final acceptance, the Chairperson of the committee shall draw up a report which may declare
the following:

Acceptance of works without reserve;

= Refusal of acceptance of works;

Acceptance of works with reserve.

Within the time specified by the committee, the contractor shall:

* either lift the reserve made during the provisional acceptance
*= orcarry out a new acceptance.
Remark: For each of the receptions, a report shall be prepared by the Secretary on the site and
signed by all the members on the site.
Article 38:LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon. As far as
possible, he shall give pride of place to Cameroonians during recruitments.

ICHAPTER Ilil- FINANCIAL CONDITIONS|
Article 39:  AMOUNT OF THE CONTRACT

The amount of this contract shall b€ ...ccvvvevviiiiiniiiniiniennen. Francs CFA and shall be stated in the detailed
eslimates, on the fly leaf and on the signature page.

Article 40: PRICE CONSISTENCY
Contractor’s price: )

The prices stated on the unit price list shall be considered as having been set on the basis of the
economic conditions prevailing in the Republic of Cameroon during the month preceding that of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally been
to the site before submitting his bid, notably:

+ the nature and quality of the land and soils;

= transport and access conditions to the site at any period of the year;

s constraints relating to the geographic situation of works;

= water regime and rainfall in the area and possible risk of flood ;

» presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or indirectly -
in the execution of works, including salaries and allowances, insurance charges, wage bill, travelling
axpenses.

They also comprise the following headings:
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« Conveyance, assembling, maintenance, dismantling and folding up of all the structures including -

offices, laboratories, possible quarry material, workshops, accommodation etc; |

« Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

« Maintenance of existing structures used for the execution of this contract;

« Prospecting for sources of materials, extraction, storing , drainage of deposits;

o Measures aimed at reducing direct environmental impacts;

e Maintenance of structures during the period of guarantee;

e Insurance including civil liability;

e Insurance charges for the project;

» Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

Article 41:SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule, drawn up in accordance with
the rules in force, and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF WORKS

In case of increase of the volume of works, or structures not provided for in the contract, no additionai
work shall be executed by the contractor unless the competent authority has issued a service order to request
the said service.

Unit prices of the Price list shall be applied if the additional works have new prices. The vaiid
these prices shall give rise to an additional clause. Shall be considered as new any price not provided
the unit price list or the detailed estimates of this contract but which has been presented in the contrac
bid.

Article 43: MODE AND VENUE OF PAYMENT OF WORKS EXECUTED

The contractor shall be paid through accounts drawn up by applying the prices of the unit price list to
works actually carried out.

- Record of works carried out: :

At the end of every month, the contractor and the Project Engineer shall draw a joint staterment
summarizing and setting the quantities achieved and recorded for each heading of the Price list during the
month and which may give right to payment.

- Monthly account

- Not later than the fifth (5th) of the month following the month when the work was carried out, the
contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional
monthly accounts. '
End of work account

After completion of works and within fifteen (15) days following the date of acceptance, the contractor
shall, from the joint records, draw the draft final account of works actually carried out which shall sum up the
ameunts that he can claim as payment for the works executed.

The draft final account shall be submitted by the contractor for verification and approval by the Proiect
Engineer

Once approved by the Project Engineer, the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same conditions as those
defined Zhoaw relating to drawing of monthly accounts.

- Generai and final account

At the end of the period of guarantee relating to the structures which gives rise to final acceptance of
works, Project Engineer shall draw up the general and final account which shall be countersigned by the
contractor and the Contracting Authority. This account whose model shall be provided by the Contracting
Authority at his convenience shall comprise:

- The final account;

- The final payment;

- The summary of monthly accounts.

Signing of the general and final account without reserve by the contractor shall definitely bind the
parties and put an end to the contract, except for issues concerning default interests.
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- Payment of works:

Payment shall be done by the Municipal Treasurer upon a VISA affixed by the LORD MAYOR ZHOA
COUNCIL after commitment by the Divisional Controller of Finance after receiving accounts drawn up by the
enterprise and signed by the Authorizing Officer upon presentation of an account drawn up by the contractor
seven (07) copies including the stamped original copy.
Each request for payment shall include the following documents:
« Seven copies of the account mentioned above;
» Seven copies of signed Statements of work done;
« Acceptance report signed by all the members of the acceptance committee;
« Report of execution of work signed by the Project Engineer and bearing the visa of the
authorising officer ;
« Release of the retention guarantee signed by the Project Engineer in case of final acceptance
of work;
« A copy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three (03) months:
a tax payer's card,;
a business licence;
a clearance attesting to the payment of taxes;
an attestation of Fiscal conformity;
an attestation of localisation;
a plan of localisation;
an attestation of solvency;
an attestation of Bank account;
an attestation of NSIF.
> ARMP certificate
- Default interests
Default interests shall be paid by statement of the amounts owed.
- Currency :
The currency of the tender and payment shall be the CFA Franc.
REMARK
Payment on account may be spread over the duration of the execution of the jobbing order according to
technical execution phases as defined in the jobbing order. The amount of payment shall not exceed the
value of the technical execution phases carried out. In such a case, for payment to be effected the contractor
shall before the 5" of the every month following the works executed transmit seven (7) copies of the partial
invoices to the Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINFI.
Article 44: START-OFF ADVANCE

Y Vv
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At the express request of the contractor, a start-off advance not exceeding 20% of the contract ATI
may be granted. This advance shall be 100% guaranteed by banking institution Secondaired in Cameroon
and approved by the Ministry in charge of Finance. The bond shall be drafted according to the model
enclosed in Appendix.

b} Refund of the start-off advance

The start-off advance shall be refunded by deducting 30% of the amount of each payment on account
right from the first account of the contract. It must be entirely refunded by the time the amount of work reaches
&0% of the value of the contract.
<} Release of bond

As the start-off advance is refunded, the Contracting Authority shall release the corresponding bid
bond if the contractor requests it. -
Articie 45: FINAL BOND
a} Guarantee
The security to guarantee the proper execution of the contract shall be provided within twenty (20) days as
from the date of notification of the contract. It shall be kept by the Contracting Authority. The bid bond shall be
refunded to the contractor once the final bond has been provided
5) Amount of the final bond

The amount of the final bond shall be 2% of the value of the contract all taxes inclusive (ATI). This
security guarantee may be replaced by a bank guarantee issued by a first-rank banking institution approved
by the Ministry in charge of Finance.
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c) Release of bank guarantee

~ Upon completion of works, the bid bond or the pank guarantee shall be refunded at the written request
of the contractor.
Article 46: RETENTION BOND

To guarantee the proper execution of works, 10% of the value of the contract of the structure
concerned shall be deducted from the amount of each payment on account.
Article 47: PAYMENT i
Within the meaning of the security regime laid down by decree No. 2018/366 of 20™ June 2018, the
following definitions shall apply:

~  Authority in charge of settlement of the expenditure: the Contracting Authority;

. Authority in charge of paying the VAT: the Contracting Authority ;

_ The Municipal Treasurer shall be in charge of payments;

Security shall be subject to the rules governing public contracts;

. Payments shall be done by bank transfer.

Article 48:INS OTECTION OF THE SITES

URANCE AND PR
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts caused to
third parties

- byhis personnel, salaried in service:

- bythe equipment used;

- due to works.

Comprehensive risks insurance

In addition, all the work under the project shall be covered by @ comprehensive risks insurance 1ssue
by @ company approved by the competent authority. The expenses incurred for this insurance shali
charged to the contractor.

Within fifteen (1 5) days as from the date of notification of the service order to start executing work
the contractor shall present an aftestation from an insurance company attesting to the full payment
premiums and contributions relating to this contract. After this deadline, the contract may be terminated.
Protection of the sites

The contractor shall be bound by protection and guarding of his construction sites. He shall make St
that the populations stay away from the sites, notably by delimitating the sites clearly. He shall be he
responsible for any accident that may occur on the sites and affecting the populations.

Ten-year quarantee
it shall be managed by the Civil Code.
Article 49: VARIATION OF PRICES
Under this contract, prices shall be unit and fixed prices. These prices shall be final and unchangeable.

Article 50:STAMP AND REGISTRATION

Seven (7) original copies of each constituent document of this contract shall be stamped
registered by and at the expense of the contractor, in accordance with the laws in force; within fifteen
days as from the date of notification of the contract.

Article 51: TAX AND CUSTOMS REGIME

As concerns taxes, this contract shall be subject to the laws in force in the Republic of Cameroon.

Article 52:PENALTIES
In case of failure by the contractor to complete the work within the contractual time-limits, he sha
subject to the following penalties: ‘
. 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30" day;
. 1/1000" ofthe amount of the contract per calendar day, beyond the 30" day:
. Penalties for lateness shall not exceed ten per cent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.
[CHAPTER IV: FINAL PROVISlOTTﬂ
Article 53:RISKS, RESERVES AND FORCE MAJEURE

Force majeure shall include the effects of natural disasters or any other external events th
contractor could not have reasonably foreseen or avoided, and which make works impossible and n¢
costly.

In case of force majeure, the contractor shall be relieved of his responsibility only if he has not
writing to the Project Engineer of his intention to put forward this force majeure. This shall be done bef
end of the 20" day following the event.

It is up to the Project Manager to decide on the nature of force majeure and the evidence giver
contractor.



Article 54: SETTLEMENT OF DISPUTES
Any dispute arising between the parties shall be subject to an attempt at a direct amicable settlement.
in the absence of an amicable settlement, any dispule relating to this contract shall be carried before the
Cameroonian court of competent jurisdiction.
Article 55:TERMINATION OF CONTRACT
The contract may be terminated as per article 182 of Decree No.2018/366 of 20/06/2018 to lay
Instructions on the Public Contracts Code and the following special conditions:
#  Death of Allotttee; In the case of the project owner may where applicable, authorize that the proposals made by
the rightful claimants to continue service provisions be aceepled;
»  Bankruptey of the Allottee ; In this case, the project owner may, where applicable, accept proposals that could be
made by creditors to continue service provisions :
» Judicial liquidations; If the administrations contracting partner is not authorized by the court to continue
operating business;
In the case of subcontracting, co-contracting or subsidiary orders without the prior authorization of the project
owner;
> Default by the administrations contracting partners ducly established and notified by the project owner;
»  Failure to comply with the laws and regulations;
~  Significant price variation under the conditions laid down by the general administrative clauses due to changes in
economic conditions or in the initial quantitics of the contract;
»  Duly established fraudulent and corrupt practices;
» Non-payment of insurance charges.
Article 56:SPECIAL COMMERCIAL CHARGES
The contractor declares that this contract agreement has not given and shall not give rise to the
collection of special commercial charges.
In case special commercial charges are provided for under this contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.
Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws.

Asticie STINTERNATIONAL TRANSPORTS

In case the execution of this contract requires transport of materials and equipment from abroad to
Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of international
covenants and agreements at the expense of the contractor.
Articie 58: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

This contract shall become valid only after it must have been visaed by the Divisional Controller of
Finance and signed by the Contractor and the Contracting Authority. It shall enter into force upon notification
of the contractor by the Competent Service.
Article 59: INFORMATION TO BE POSTED
the Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland
JOBBING ORDER N,
i FORTHE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06)
il LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION.
CONTRACTING AUTHORITY/AUTHORISING OFFICER: THE LORD MAYOR ZHOA COUNCIL
CONTRACT MANAGER: THE CDO ZHOA COUNCIL
FROJECT MANAGER: THE CHIEF OF TECHNICAL SERVICE PUBLIC WORKS MENCHUM
N T R A C T O R s s S e s e e mmmmmren s encen
PROJECT ENGINEER: THE DIVISIONAL DELEGATE FOR THE MINISTRY OF PUBLIC WORKS
| MENCHUM
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DOCUMENT N° 04: THE SPECIAL TECHNIC

TECHNICAL SPECIFICA TION
INTRODUCTI ON

These present technical spcciﬁcal'\ons are aime
BLOCK OF TWO (02) CLASSROOMS AND A
WEH, ZHOA COUNCIL, MENCHUM DIVISION,N
The different phases of the project shall be realized in conformity
works shail be realized under the strict control of seasoned civil enginee
B-METHOD FOR THE EXECUTION OF THE WORKS

a) Works of micro-project a.

The following are the various works of the micro-projects
a.1: The Construction of the locked-up market sheds
The works here include the following task

orks which include site insta

d at prcscribing the norms relativ
BLOCK OF SIX (06) LATRI
ORTH WEST REGION-

with the pres
s and competen

Preliminary W {lation and setting out of the building

Earth works

Foundation works

Elevation of the walls
Concreting of pillars

Building of the sales slabs
Roofing works

Plastering and Electricity works

_  Painting works

Cleaning of the site.

a-2: The Construction of the warehouse

The works here include the following task

Preliminary works which include site installation and setting out

of the building

Earth works

Foundation works

Elevation of the walls
Concreting of pillars

Roofing works

Fitting of metallic works
Plastering and Electricity works
Painting works
Cleaning of the site
a-3: The Construction of the VIP Latrine
The works here include the following task
Preliminary works which include site
Digging of the pit

fFoundation works

Concreting the floor slabs

Elevation of the walls

Concreting of pillars

Roofing works

Fitting of metallic works

Plastering and Electricity works
Painting works

Cleaning of the site.

a-4: The extension of water to the Market
The works here include the following task
Trenching for the pipeline

Trenching for the stand tap

—  Laying of pipes and backfilling

installation and setting out of the building
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b, Equipment of the site
Equipment, materials or furniture for exploitation
MARKET SHED S CONSTRUCTION WORKS
EXCAVATION WORKS.

4.1] Description.

This item shall consist of all excavation and backlill works i accordance with these specifications and in conformity
with the building drawings and as indicated by the supervisor. All (ree stumps and roots shall be removed and boulders
blasted to achieve a minimum level of foundation depth. Extra care shall be taken to avoid damage to underground
services such as telephone lines, water mains and clectricity. Any damage caused to these services will be maintained at
the contractor's expense. Soil testing to ascertain the bearing capacity o the subsoil shall be at the contractor's expense.
Excavations for the foundation, soakaway pit, drain pipeline, gutter and gully chambers shall be performed by the
contractor.

BACKFILLING

“ Backfill for the piping system shall be performed by the local communities.

* Backfill for all other items shall be performed by the contractor.

27 Execution methods.

Excavation works for foundation implantation shall be manual and carried out by the contractor. The supervisor shall
mspect the excavations before the contractor can begin any construction work. Excavation shall be made to reduced
levels and dimensions depending on the type of soil but shall be at least 100cm in depth. All structures shall be
constructed on hard bearing subsoil. The supervisor shall approve the depth of the excavation before the construction
work starts. The foreman must see that all plant stumps and other obstructions encountered in the course of excavation
are removed.

3] Maintenance of excavations.

‘he contractor shall carry the risk of collapse of excavated trenches by taking necessary precautions and the nature of
carthwork support shall be entirely at his/her own discretion. Any earthwork support to avoid collapse of trench and
embankment shall be at the contractor's expense.

No water shall be allowed to accumulate in any portion of the excavations.

Fhe excavations shall be protected against {looding and any water entering in it whether by seepage, rains, storms, floods
or any other way., Water in the excavations shall immediately be removed by pumping or bailing. It is the contractor's
responsibility to keep excavations dry and the contractor shall remove all water, at his expense.

FOUNDATION WORKS

3 Description.

his refers to all works below ground level and the super structure and shall include foundation concrete and block
masonry. The foundation type shall be strip foundation implanted on good bearing subsoil. The foundation concrete shall
be PC.35kg/m3 and 15¢m thick in accordance with the specification of mixes mentioned herein after and construction
plans. The sub-super structure will be constructed in block masonry with a mortar mix of 250kg/m3, for more details see
specification of stonework.

3.2, Construction method

Lean concrete 70mm thick in PC.150kg/m3 shall be laid in the trench to receive the reinforced with oOconcrete
foundation. The foundation concrete shall be 15em thick of mix .350kg/m3and o12mm iron rods, consolidated. The
construction of foundation substructure in cement block masonry shall be in stretcher courses of 20cm height with
cement blocks of 40cm x 20em x 20em. The mortar mix shall be as PC.250kg/m3 specified in the mixture table for block
masonry work.

WALL RAISING WORKS

4. 1. Description.

They refer to all works in raising the walls to ceiling level depicted in the building construction plans. Standard blocks of
20cm x 15cm shall be used for the wall construction and wall height is 3.15m. Reinforced concrete lintels shall be cast
over doors and windows openings and a reinforced concrete beam wall plate shall be cast round the external wall on
which the roof truss rafters shall be anchored.

1.2 Method of construction.

Conerete block walls shall be built in stretcher bond to course heights of 21.5cm inclusive of 13mm mortar joint
thickness. Cement mortar with the specified sand grade and dosage of PC.250kg/m3 and the mixture batch in the table
shall be used both for concrete block works.Door and window hichgts shall be 220cm above floor level and the frames
shall be fixed with 6-inches nails into the walls. Reinforced concrete lintels of dosage PC.350kg/m3 and iron rods of
4a10mm with stirrups of e6mm spaced at 15cm shallbe used. The wall plate beam shall be in reinforced concrete of
dosage PC.350kg/m3 and iron rods of 4610mm with stirrups of e6mm spaced at 15¢m. Anchor iron rods of 8mm shall
be cast into the concrete wall plate beam to fix the timber truss raliers at intervals specified on the construction drawings.
ROGF WORKS

Description

"
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They refer to the construction of the roof with wood, the fixing of roofing sheets to the building and ceiling works. The
types of wood to be used are mahogany and iroko and the usc of eucalyptus may only be recommended by the
supervisor. Only mature well seasoned hardwood will be allowed for use. Corrugated Aluminum Toles bar 5/10¢ roofing
sheet of 6m shall be shall be a gable end rood. '

Method of construction.

The type of roof will be gable end rood with a pitch angle slope>12°on both sides. The roof framework will be timber
truss rafters jointed with 6-inches nails and anchored to the reinforced concrete wall-plate beam with 8mm reinforcement
iron rods as specified in the construction drawings. The purlins will be fixed to roof trusses with S-inches nails and the
‘roofing sheet shall be fixed to the purlin with corrugated hook bolts to which has been applied tar creosote. A single
coating of wood preservative of solunium will be applied to all wood surfaces. Only skilled carpenters should be
employed on the roof work.

METAL WORKS

6.1 Description.

Metal work shall refer to all finishing works done to doors and windows such as door shutters, frames or protections
made with metal sheets or angle bars etc. it will imply its provision and fixing into position as specified in the
construction drawings.

6.2. Construction method.

The metal components shall be constructed as specified and all metal sheets shall not be less than 1lmm and angle bars
tess than 3mm in thickness. All metal anchors into walls shall not be less than 10cm and shall be fixed solid andfirm.
Door and window metal work shall be done with solid welding and stud to breakage by rubbery. Only skilled mctal
workers shall be employed. No rusted or recycled metal will be allowed for use in metal work.

PLUMBING WORKS

8.0. Plumbing work

No plumbing and installation work shall be part of this project.

ELECTRICITY WORKS

8. 1.Description

There is no electricity network but the building will be electrified. electrical wiring includes the supply of materials such
as switches, cables, fixtures, bulbs, main switch and colakiriit etc. per these specifications and plans, connection from the
high tension main grid is not part of the electrical installation works of this project. The type of cable size to be used hiere
is the twin 2.5mm2 one strand and o13mm plastic electrical colakiriits.

8. 2. Installation method

The wiring shall be by use of the ring circuit and the lighting circuit carried out using the loop-in method. A circuit
breaker will be installed to cut overload of the circuit from the supply. Florescent bulb and fixtures of 90cm shall be
installed for lighting the building externally. ©20cm lublois and 100 watts incandescent bulbs shall be used for lighting
internally. The cables will be installed on walls with o13mm plastic electrical colakiriits and looped into outlet boxes
terminals. The minimum height for switch installation on walls is 120em, while that for sockets is 60cm. Electrical
installation regulations will be strictly applied by the supervisor and only skilled electricians shall be employed on any
clectrical installation work. Only the specified fixtures and appliances in the bill of quantities shall be allowed!
PAINTING, GLAZING AND DECORATION WORIKS

9.1.Description.

They refer to construction aesthetic to give the building good visual appearance. Use will be made of washable distemper
(white wash), varnish and emulsion/oil paints applied in various coatings to protect the building fabric and other
components from damage as well as decorative purposes. They will be applied to internal and external walls, doors and
shutters, frames, metalwork and ceiling board etc.

9.2, Method of application.

Al internal and external walls will reccive 2 coats of washable distemper prime and second coat and 2 coats of emuision
and oil paint-prime and finishing coats. Its application will be by brush. Door shutters will receive 2 coats of varnish, one
being @ prime coat and the other the finishing coat. Metal doors and window protectors shall be applied 2 coats of prine
and finishing coats in emulsion paint. Only skilled painters should be employed for painting work.

DRAINAGE AND EXTERNAL WORKS

19.1 Description.

They refer to waste water evacuation and its disposal from roof and gutters constructed round the building. It shall be
constructed with stones or concrete blocks of 40cm x 15e¢m x 20cm by choice of the contractor and the mortar dosage
shall be 230kg/m3.Drainage facilities for waste disposal shall be constructed at least 3.00m from the building. The piping
material siial be in diameter 100mm UPVC.10.2. Method of construction.

A gutter witl: girth of 70cm shall be constructed round the building to draft surface water-its construction shall be solid in
PC 250kg/m3 mass foundation, built with stones or blocks of 40cm x 15em x 20cm in PC 250kg/m3 mortar. The gutier
shall be plastered and 1'cndereod with cement mortar mix M400 (1.0) as specified and trowel finished.




Document N°5 —-THE PRICE SCHEDULE

CHAPTER I: GENERAL PROVISIONS|

CONTENT

CHAPTER| GENERAL PROVISIONS

Article 01- General
Article 02- Definition and consistency of prices
CHAPTER I: GENERAL PROVISIONS|

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well as
all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore, he
shall not present any complaint, except in the conditions provided for by this contract. Works done by the
contractor shall be paid to him by applying prices of the Price list to the quantities actually carried out and
assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical expenses,
etc. .)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses
for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
=quipment, vehicles of all categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in full and in figures. The contractor shall make sure that unit prices in full agree
with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his

bid happen to be modified after verification of compliance of unit prices in figures or calculation of the detailed

astimates.

2- Open-work windows:

All window shutters shall be of Wooden glazed fabricated. Window protectors shall be fabricated out of
Z5mim square metallic tubes and fitted internally on the window frames. To ensure light and full ventilation, the
window shutters shall be provided with hinges.

General remarks
Schedule of prices and detailed estimates

1. The Schedule of prices must be taken into account by the bidder jointly with the General Regulations
of the invitation to tender, the General and Special Administrative Conditions and the Technical
Specifications and the plans.

2. The quantities specified in the Bill of Quantities and Estimates are estimated quantities and
provisional. They shall be a common base for the evaluation of offers and the award of the contract:
The base of regulations shall be the real quantities of ordered and executed works such as measured
by the contractor and verified by the Project Manager and evaluated at the rate and price specified in
figures in the Schedule of prices presented by the contractor in his offer.

3. Except otherwise stated in the contract, the prices offered by the contractor in the Schedule of prices
in figures included in his offer must include all the construction installations, labour, supervision,
building materials, mounting, maintenance, insurance, overheads and profits, taxes, duties and dues
as well as coverage for general risks, commitments and other obligations implicitly specified in
contract.



A price must be indicated for each item in the bill of quantities and estimates in figures, whether the
quantities are specified or not. The cost of items for which the contractor did not indicate a price shall
be considered as being covered in the bill of quantities and estimates in figures.

The complete cost in accordance with the provisions of the contract should be included in the items
specified in the Schedule of prices and the Bill of Quantities and Estimates in figures. Where an item is
not specified, the corresponding cost shall be considered as having been distributed among the othet
prices mentioned. :
The general indications and the description of works and building materials are not necessarily
repeated or summarized in the Schedule of prices and the Bill of Quantities and Estimates included in
the Tender File. The references, explicit or implicit, to the appropriate sections of the file must be
considered before giving a figure to the prices for each item of the Schedule of prices and bill of
quantities and estimates in figures submitted in the offer.

During the evaluation of offers, possible arithmetical errors noticed in the Schedule of prices and the
Bili of Quantities and Estimates will be corrected according to the provisions of article 28 of the
General Regulations of the invitation to tender. .

The method used to establish executed services in view of the regulations must be in accordance with
the norms and directives mentioned in the Special Technical Conditions of the invitation to tender.

e

A: UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT

GPS KALAKALA WEU

. l ] | UNIT UNIT
N° DESCRIPTION ‘ UNIT | Q'TY 4 PRICE IN | PRICE iN
3 I | FIGURES | WORDS
l’ 100: PRELIMINARY WORKS » 1
Inspection of worksite installations (fencing, project " (
| 101 |- " _ e : {t 1
) information board, etc) and site installation {
102 | Studies (execution planning, report of execution etc.) | ff I | l
RN,
103 | Clearing and removal of vegetable soil | m2 280.5 | . I
104 Implantation of the building \ ff 1 \ _____l e
" SUB TOTAL 100 ~
200:EARTHWORKS | H i
201 Digging of foundation trenches and footings ‘ m3 24.3 l r
202 | Backfilling with selected lateritic soil T m3 | 806 | ol
« SUB TOTAL 200 l
~ | 300:FOUNDATION | 1 _______l_, E
[ 301 Blinding (Lean) concrete mixed at 150kg/m3 ‘ m3 | 1.2 I_’___ _\ -
| 302_| Foundation in filled frog blocks | m2 190.5 | !
-.}()3 R.C. for footings and ground beams l m3 4.9 t _ \ B
304 Conerete floor (Scm thick dosed at 300kg/m3) with the 3 795
. veranda inclusive e ' ———l
' SUB TOTAL 300 \
| IR S
|
400:WALL MASONERY ‘ l
[ Blocks of 15x20x40 for wall elevation m2 182.2 ][ h
@ C. for pillars, lintels, and beams dosed at 350kg/ m3 m3 2:5
e —— b
2 : .
;;1,9’ Q0 g gllza/stezmg of walls) with cement mortar 2 364.4
maes g/ mi
f)\ (E*';‘ . " (500x120)cm with cement paste finish
= &8 ‘th good quality black paint U 4
shall b it P




405 Floor finish in cement screed of 3em thick and cement i 1622
paste
407 Blackboard stages with angle bars at the edgcs U 2
SUB TOTAL 400
I 500:RO0F )
501 Truss (complete in hard wood treated, king-post=175¢m) u 9
502 Purlins (5x8) ml 600
503 | Noggins (4x4) m2 160
504 Qlllx}g in hard plvwood (4mm thick & red on both m2 160
sides)
505 (..mlmg at thﬂe caves (external perimeter) with smooth m 325
zinc sheet (tolelisse)
S06 Aluminum roofing sheets (téle bac 5/10mm) m2 210.5
| 507 .l<asc1z? boa@ (tole bac 3.5/10mm of 30cm height) - 60.5
| including lining
508 | Angle sheets of 50cm large ml 23.7
| 509 Aluminum ridge cap ml 243
510 Ventilation of roof with pre-fabricated air block and wire " )
| = mesh at the eaves
[
i SUB TOTAL 500
} 600:JOINERY
“ Complete metal doors of 210¢m high;100em wide with
O01 | accessories like in-locks (VACHETTE OR PACOQ), two u -
| pad locks, etc.
. Complete metal window framing of 150cm high; 110em
602 width having window protectors of 150c¢m high; 110cm a 3
2| width (tube 25mm) fitted internally with triple shutters
of Lampersen
| 603 30mm angle metallic bar at veranda/door ml 22
-
| | SUB TOTAL 600
! _ T00: ELECTRICAL INSTALLATIONS
| 701 I lmm conduit pipes Roll 25
702 Cables V.G, V 1.5mm2 for lighting Roll 25
703 Cables TH 2.5mm?2 for power sockets Roll 2.5
704 Complete fluorescent lamps 4t (1,20m) u 15
| 705 Complete fluorescent lamps 2ft (0,60m) u 2
[ 706 | Two way switches built-in u 6
707 Power sockets built-in u 8
708 Master switch for sockets u 2
| ana Complete earthing of the structure (copper cable 3m, .
| 709 = ff 1
1 earth rod Im etc.)
SUB TOTAL 700
800:PAINTING
i 801 Priming coat in ordinary paint (National paint) m2 436
| [% e e - ] 5 o 74
L sm Two coats of cream water based paint on internal walls - 195.2
|

(KEL-PRO)




Two coats of water resistant paint on external

303 s
803 | \alls(Kelly Moore Professional)
304 Red_ oxide oil paint on meta_lhc door & skirting with up m2 120.5 :
to window level from floor internally and externally “
205 Painting of the classrooms and veranda ceiling with two n 162 ‘ ll
: coats of white glue paint(crystal white) L el
) - Y
SUB TOTAL 800 i
[ 900: EXTERNAL WORKS [Ty i
Concreted rain water (run-off) gutters 35¢m wide at \
S no ml 60 l ;
slope of 10% 1 1
Concreting of external veranda | m2 48 5 A ‘
903 Concrete slab on gutters at entrances (1.2m wide) i 5 \ l |
protected with 30mm angle bar at edges - ;.
t— - |
k = Concrete ramps (1 2m wide) protected with 30mm angle
| )04 u
|

bar at edges

R I

T e —

A WALS |
THE CONSTRUCTION OF A BLOCK OF SIX (06} LATRINES AT GPS KALAKA i,,..f'.

ll—B: UNIT PRICE SCHEDULE FOR

i R — IN WEH [ — I
l | UNIT UNIT
N° I)ESCRH’TION UNIT Q1Y 5 PRICE IN PRICE IN
CIGURES | WORDS
LOT [
PRELIMINARY WORKS l
BRI I—— [ PR —
101 Studies (work execution documents and as 1 \ \

built plans and installation of the site)

o b
102 | Site sign board m ! \ :
Gub Total LOT 100 '

|

LOT j l
Lz o EARTH WORKS

| 201 | Site clearance and leveling LS 1 \
'_—— ‘_'_-_’_'_‘———-‘_‘—_‘___‘____‘———"-_—_-_‘_’——‘—  — ._’-——_______’_‘—‘r’_,_'————__u_ o et 8 =
'\ 502 | Digging of foundation and pit M3 57.400 | |
_—_____—————__-_"-‘—'—-_— __.,__%___'_‘_._————'—‘.___t_,_——_ ———
l 203 | Disposing of excavated soil M3 49.300 | |
Sub Total LOT 200 gj__r__ﬁ_

_,_________,‘._—-—-———-——_,__—————

ﬁ— Lean Concrete

’:‘gg FOUNDATION -
w3 | 1.500 Se——

WP Lo e e
303 Dlocks of 20520x40 filled with conerete —— M2 __'_3_-999_.WL _______ -
I Reinforce concrete for foundation footings 4\

a0 s S5 2
\I cl pillars and beams(dosed at 350kg/m3) M2 2300 \
D . iyl .Jr_#/}»w-.
| 304 | Oversite Concrete (8cm thick]) 350kg/m3 | : )

Sub Total LOT 300

T

LOT
400
401 | Blocks of 15x20x40
__4_—!32 Cement plastering M2 330 |
403 Reinforce concrete slab for pillars, lintels, M3 ) E‘— T

window sill and tie beams (350kg/m3)



404 | Clusters (fancy blocks) M2 2
, Sub Total LOT 400
| Iégg ROOF AND ROOF COVER
501 | Wooden rafters(2x6) treated with xylamon M3 1
502 | Purlins (2x3) treated with xylamon M3 1
503 | Ceiling Smm with plywood 7 M2 2.1
504 | Ceiling knocking M3 1
505 | Fascia Board zinc ml 12
906 | Roof cover (Toles bac alu 5/10e) M2 61.4
i 507 | Roof ridge 50 cm wide ml 10
. . m = )
| 508 Pla.m.alul.nnum sheets all-round the M2 3.5
| building
;‘_“ Sub Total LOT 500
LOT | sueompenin wncess
| 600 METALIC WORKS
!
| 601 Simple metallic doors (97x220) for external U 3
\ N and (70x210) for internal and complete
’ Sub Total LOT 600
LOT 3340 Yara
! 703 raxin d
701 Ceiling paint pantex 800 M2 30
i 702 | External two coast wall paint pantex 1300 M2 76
| 703 | Internal walls two coast paint pantex 800 M2 86
{
! 704 | Wooden and metal works with oil paint M2 14
| Sub Total LOT 700
| 800 | VRD
i 801 | Gutters ml 80
f 302 Stc:;crete Paving round the Toilet including M2 95.9
' ] Drainage pipes 100(pvc)+ accessories for air U 3

vent

Sub Total LOT 800

TOTAL B




I

DOCUMENT N°06: BILL OF QUANTITIES AND COST ESTIMATES

A: BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BLOCK OF TWO
(02) CLASSROOMS AT GPS KALAKALA WEH
o - o | e UNIT TOTAL
N DESCRIPTION UNIT | Q'TY PRICE PRICE
100:PRELIMINARY WORKS
101 Inspection of worksite installations (fencing, project o |
information board, etc) and site installation
102 Studies (execution planning, report of execution etc.) ff 1 2
103 Clearing and removal of vegetable soil m2 280.5 )
104 Implantation of the building ff |
SUB TOTAL 100
200: EARTHWORKS
| 201 Digging of foundation trenches and footings m3 243
202 Backfilling with selected lateritic soil m3 80.6
SUB TOTAL 200
300:FOUNDATION
301 Blinding (Lean) concrete mixed at 150kg/m3 m3 -2 )
302 Foundation in filled frog blocks m2 190.5 B
303 R.C. for footings and ground beams m3 4.9 B
304 Concrete ﬂqor (b‘fm thick dosed at 300kg/m3) with m3 795
the veranda inclusive
SUB TOTAL 300
400: WALL MASONERY
401 Blocks of 15%20%40 for wall elevation m2 182.2 )
402 R.C. for pillars, lintels, and beams dosed at 350kg/ m3 m3 2.5
; . Rendering (Plastering of walls) with cement mortar o
A( =] o ‘; pi
4051 Gosed at 300ke/ m3 2 ke
‘l 404 Wall blackboard (500x120)cm with cement paste U 4
| ' finish including painting with good quality black paint
I T TR SRt .
| 405 I lf)on finish in cement screed of 3em thick and cement m 1622
paste
407 Blackboard stages with angle bars at the edges U 2 s
SUBTOTAL 409
500:ROOF
501 | Truss (c_omplete in hard wood treated, king- 5 9
post=175cm)
502 Purlins (5x8) ml 600
503 Noggins (4x4) m2 160
504 s(lldeelll)ng in hard plywood (4mm thick & red on both m 160




505 (;cﬂmg at th‘e caves (external perimeter) with smooth 2 325
zinc sheet (tdlelisse)
LS06 Aluminum roofing sheets (téle bac 5/10mm) m2 210.5
‘ascis X 3 ac 3.5/ 30¢ '.L'
507 .l" 15cia boz{xc! (tole bac 3.5/10mm of 30c¢m height) ml 60.5
including lining
508 Angle sheets of 50cm large ml 23.7
509 Aluminum ridge cap ml 243
51 ' Ventilation of roof with pre-fabricated air block and u s
’ | wire mesh at the eaves
SUB TOTAL 500
600:JOINERY
Complete metal doors of 210em high;100cm wide
601 with accessories like in-locks (VACHETTE OR u 4
PACO), two pad locks, etc.
: Complete metal window framing of 150cm high;
| 602 110cm width having window protectors of 150cm " ]
- high; 110ecm width (tube 25mm) fitted internally with
} triple shutters of Lampersen
| 603 | 30mm angle metallic bar at veranda/door ml 22
| SUB TOTAL 600
| T3 ELECTRICAL INSTALLATIONS
I 701 I lmm conduit pipes Roll 25
. 702 | Cables V.G. V 1.5mm2 for lighting Roll 2.5
703 Cables TH 2.5mm2 for power sockets Roll 25
|_ 704 Complete fluorescent lamps 41t (1,20m) u 15
l 705 Complete fluorescent lamps 21t (0,60m) u 2
706 Two way switches built-in u 6
L 707 Power sockets built-in u S
% 708 | Master switch for sockets u 2
' .. | Complete earthing of the structure (copper cable 3m,
709 N = fr 1
1 | earth rod 1m ete.)
| f SUB TOTAL 700
5 | 860:PAINTING
. 801 | Priming coat in ordinary paint (National paint) m2 436
Two coats of cream water based paint on internal &
802 . 2 195.2
2| \alls (KEL-PRO) ‘“
i Two coats of waler resistant paint on external
| 803 C 2 43.3
; & | walls(Kelly Moore Professional) m 1954
Q04 Red ox.xdc oil paint on melalhc' door & skirting with " 1205
up to window level from floor internally and externally
ST ) : —
205 Painting of the .clasm ooms ind veranda Felllllg with m2 162
two coats of white glue paint(crystal white)
SUB TOTAL 800

9G0: EXTERNAL WORKS

40



Concreted rain water (run-off) gutters 35¢cm wide at

8 ,
901 slope of 10% ml 60
902 Concreting of external veranda m2 48 i &
903 Concrete slab on gutters at entrances (1.2m wide) i 5
7 protected with 30mm angle bar at edges
Concrete ramps (1.2m wide) protected with 30mm
904 u 2
angle bar at edges ,
—
SUB TOTAL 900 J
" |
TOTAL A ;
B: BILLS OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF SIX (06} ’;
LATRINES AT GPS KALAKALA IN WEH 2 i
. 5 : - —_ UNIT e
Ne DESCRIPTION UNIT QTY PRICE TOTAIL t
LOT }
PRELIMINARY WORKS |
100 -
01 Studies (work execution documents and as LS 1 “
- built plans and installation of the site) - .
102 | Site sign board LS 1 i
Sub Total LOT 100 '
LoT s
200 EARTH WORKS
201 Site clearance and leveling LS 1 ;
202 | Digging of foundation and pit M3 57.400
203 | Disposing of excavated soil M3 49.300
Sub Total LOT 200
L0T
200 FOUNDATICN ‘
301 Lean Concrete M3 1.500 o
303 Blocks of 20x20x40 filled with concrete M2 8.000
° Reinforce concrete for foundation, footings, " |
e pillars and beams(dosed at 350kg/m3) Lt a0 |
304 Oversite Concrete (8cm thick) 350kg/m3 M2 25.00
Sub Total LOT 300 ] ]
o BLOCK LAYING
L-_.ﬂ'oo o 5.
| 401 | Blocks of 15x20x40 M2 165 | o 1
| 402 | Cement plastering M2 330 B j -
p— e | B
1 403 Reinforce concrete slab for pillars, lintels, M3 5 i
window sill and tie beams (350kg/m3) l
404 | Claustras (fancy blocks) M2 7.2 i_ *
Sub Total LOT 400 i
LOT 7
500 ROOF AND ROOF COVER ?
501 Wooden rafters(2x6) treated with xylamon M3 1 :
502 purlines(2x3) treated with xylamon M3 1 __J"
1



| 503 | Ceiling 5Smm with plywood M2 1.1
504 Ceiling knocking | M3 1
505 | Fascia Board zinc ml 12
506 | Roof cover (Toles bac alu 5/10¢ ) M2 61.4
507 | Roof rige 50 cm wide i ml 10

' i i - ‘he =

508 Pla.m‘alummum sheets all-round the M2 35
building
Sub Total LOT 500

LoT z

600 ME I‘ALIC' WORKS

501 Simple metallic doors (97x220) for external U 8

: and (70x210) for internal and complete

7 Sub Total LOT 600

LoT

| 700 |PAINT

701 Ceiling paint pantex 800 M2 30

702 | External two coast wall paint pantex 1300 M2 76

| 703 | Internal walls two coast paint pantex 800 ‘M2 86

oo
704 Wooden and metal works with oil paint M2 14

[ Sub Total LOT 700

| 800 |VRD

| 301 Gutters ml 80

| 802 Concrete Paving round the Toilet including M2 25.9

step ]
Drainage pipes 100(pvc)+ accessories for air U 3

vent

Sub Total LOT 800

TOTAL B

TOTAL HT: A+B

VAT(19.25%)

AIR (2.2 or 5.5%)

TOTAL TAX INCLUSIVE (TTC)

WZT TO BE PAID

ESTIMATE CLOSED AT:




DOCUMENT N°07: FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes
1, A sub-detail presents all the stages involved in the establishment of a sales price. Itis also an

important element for the evaluation of the quality of the price proposed by a bidder.
it is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include
the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

Cost in dry price of the supplies necessary for the site;

Cost of local and expatriate labour;

For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d

above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority:

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

> a0

Total c1
8 Qverheads of the head office
- Head office overheads -
- Financial overheads =~
. Risks and profits 77

Total Cc2

Sales coefficient K = 100/ (100-C) with

c=C1+C2

3. The Delegated Contracting Authority may propose a framework of sub-detail of unit prices including the
elements mentioned in point 1 above.

g e i e

DETAIL PRICE BREAKDOWN

Description: i
= '*‘—'—'—'T'——-—'—“_“‘-—‘—'———’r‘-f‘/ e |
L i . - otal \ . pctivities' |}
‘_j‘rlce N } Daily output Unit quantity ‘ Unit Duration | |
IF”‘"'“ ! | . 1 N
b l . 0 Daily | Paid man- [ _\,—'“—— 1
o | _ceeo | ] S [t Cams MO |
(Labour) |_Works Supervisor | man-day ! I I b
| Foreman man-day ﬂ_ﬁ‘}_______ R A i

rSkiIled labour man-day ! HER . S B

General labour man-day T - | .

| Total (A) li

Equipments |[_ Type Unit Daily rate Days Billed AMOUNT | 3
. Total (B) E%i
Materials | TYPE Unit Unit Price Consumption | AMOUNT H

_ B - [ - i —" i

| | _’_’___\—?otal (C) “"F“"— __H




L Total Direct Cost B - A+B+C
General site o DX

5 Expenses ’ -
General Head g .

F Office expenses fo ) Dx%

G Cost price ) ) DiE+F

H Risk + Profit %, i Gx%
Bid price

i Excluding Taxes G+H
Unit Bid price .

J Excluding Taxes P/Qty

44
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DOCUMENT N°08 —-MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr, . ..o
1000
NHONAILY <sossusssmmsnnnmasmosssmpemnronss iR
=018 101110 1 PUTTTP PP PR ST T PSPRT R
In my capacity as General Manager of ... P.O.BOX cieeeiinnn i = ELLS—

Hereby acknowledge receipt of the file for Tender Notice

General Manager



FORM N° 02
THE MODEL TENDER LETTER
L We) the UNdersigned .......o.o.iiiiiiii e e

Acting in the capacity Of ......... oo in the name and on behalf of...............
....................................... al .o RC N2 ciiiiiiiniininian... by virtue of the power vested in me
(ug), resident at ..oamveravns (TOWH) vy P.O Box...... , telephone N°. ................. after having

studied all the documents of the tender file relating to the Invitation to Tender N°. ............occooeeeiiiiiii
and after having assessed in my (our) point of view and under my (our) responsibility the nature and
difficulties entailed Wwith the execution of the job, | (we) do hereby tender and commit myself (ourselves) to
carry out works for THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF
SiX (08) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH
WEST RECION, in keeping with the terms and conditions of the tender file in return for the sum
(g R FEEA:  oiisisiiiiiiinmn s nm s s Francs) Total without Tax + VAT, calculated on the
basis of the unit prices stated in the Unit Price List and the detailed estimates, appended to this tender. The
prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within three
(03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national

currency (FCFA) in account No..................... opened in the name of ... , in the
FECONUS OF ity i it o s mismging (Bank) at........ccccev...
Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with
the tender letter.

Fiscal stamp

Signature(s)

1000

Bidder(s)

For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ............cccocoovvvvivvevenannn. » (Name, first name and status)

For companies without a leqal status, indicate:

G Vs 2 o] T R SO PSP »
(For each person: name, first name, company name, nationality, location of the registered office)

Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........ »

46



FORM N° 03

THE MODEL SURETY BOND

Rl s = Reference of guarantee: NO. ...
e 3 : ’
To the Mayor, Zhoa council
Invitation to Tender No. ............oonee.

BID BOND FOR THE EXECUTION FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL,
MENCHUM DIVISION,NORTII WEST REGION The Contractor (5)

.............................................. hereby sSUbMItS ON ..ooovveniniirieeieinins to the Divisional Delegate of Fublic
Contracts a bid relating to FOR THE CONSTRUCTION OF A BLOCK OF TWQO (02) CLASSROOMS AND A
BLOCK OF SIX (06) LATRINES AT GP'S KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM
DIVISION,NORTH WEST REGION DIVISION,NORTH WEST REGION

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the

LORD MAYOR ZHOA acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs
............................................................................... (6). '

By this guarantee, we the UNdersigned, (7). ..cvvemevvmmermmmrnnnanenneaneeees with our registered office in
................................ . are committed towards the MAYOR , through the bidder for the sum of CFA Franc

o

................................................................................................... (in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the LORD MAYOR ZHOA COUNCIL, the amount of the guarantee at the first written request, as
soon as the latter shall inform us in writing that the bidder does not keep the commitment he took in his
tender.

The request for payment of guarantee shall be countersigned by the LORD MAYOR ZHOA COUNCIL. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case

the company shall be the successful bidder, after presentation of the performance bond which shall be kept
by the LORD MAYOR ZHOA COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Signature(s) & stamps ... y
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank



A

FORM N° 04
MODEL BID BOND

Whereas (Hereafter
called the “the bidder") has submitted its bids dated , Here in after called
“the bid")

KNOW YE ALL PEOPLE by the presence that WE

. having our registered office at hereinafter cailed
“the Bank”, are bound onto the LORD MAYOR ZHOA COUNCIL (hereinafter called “the Contracting Authority)
in the sum of for which payment will and truly be made to the said

Contracting Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or
incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his dema}ld, provided that in his demand the
Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence of one
or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid validity.
Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY



FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: NO. ...

To: LORD MAYOR ZHOA COUNCIL

Invitation to Tender NO. .....oooveovienes :
PERFORMANCE BOND FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A '

BLOCK OF SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM
DIVISION,NORTH WEST REGION

W ... iesiivsass sty s LG4 (Bank) have been informed that a contract has been signed between
the LORD MAYOR ZHOA COUNCIL acting in the capacity of Contracting Authority, and............
.......................... . acting as contractor FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL,
MENCHUM DIVISION,NORTH WEST REGION

In compliance with the provisions of Contract N°. ...oveeennn , the contractor is bound to present to the LORD
MAYOR ZHOA COUNCIL, Contracting Authority, a performance bond for the execution of work, covering
security, commitments and other obligations incumbent on the contractor under the contract, worth 3% of the
amount of the contract all taxes inclusive, i.6. CFA FIanCs .....ooemuremmmemmnesnnnirnessmmnsmeenes

NS connndionmpmeamsmnen it R R p R (bank) do hereby commit ourselves irrevocably and without arguing to pay
to the LORD MAYOR ZHOA COUNCIL, at his first written request, and three (03) months the amount of this
bond, that is t0 SAY. .eeoooirrmmrrmreammnremimeneeee _ all the amounts that the contractor may owe the

Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the LORD MAYOR ZHOA COUNCIL. The bank guarantee shall
take effect as from the date of notification of the contract. The original of this guarantee shall be kept by the
LORD MAYOR ZHOA COUNCIL

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

DONE At vevnineininiieieeeieen O oo S GO TS

.

Signature(s) & StAMPS ...oooereenes
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FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Reference of guarantee No.............................._.

To the Divisional Delegate of Public Contracts for MENCHUM Division, Republic of Cameroon

Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE

CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SiX (06) LATRINES AT
GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST REGION

We. e (Bank) have been informed that a contract shall be signed between
the LORD MAYOR ZHOA COUNCIL, acting in the capacity of Contracting Authority, and.............
................ ++.ooooon, @cting as contractor FOR THE CONSTRUCTION OF 16 MARKET SHEDS IN WEH,
ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST REGION.

in compliance with the provisions of Article ............ of Contract N°. ............ , the contractor shall be bound to
present to the LORD MAYOR ZHOA COUNCIL, Contracting Authority, a bank guarantee with the purpose to
assure the refund of the start-off advance granted to the company and amounting to CFA Francs

VBB s s 0 ey (bank) do hereby commit ourselves, irrevocably and without arguing to pay
to LORD MAYOR ZHOA COUNCIL, at the written request the LORD MAYOR ZHOA COUNCIL, and within
four (04) weeks the amount of this guarantee, that is to T2 1 O UOUON | —_— all the amounts
that the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under
the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the LORD MAYOR ZHOA COUNCIL

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this
guarantee shall be kept by the Tenders Board. The guarantee shall be released upon refund of the full
amount of the advance. After this date, the guarantee shall no longer apply and shall be returned to us
without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat .....ooovvvvvviiiii 010 3 LR



FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Name Of ProjeCti........covrrerrrmmrreraeeeaeess Invitation to tender N°. t........ocoiene

| (WE) the UNAETSIGNEM (B) ..orvvrsevsssrsssssrnsssssrsssssssssssemsss s

Acting in  the capacity  of  (9) e in the name and oOn behalf  of
L N T T ——— B NY Vsrusmnsimuanss by virtue of the
power vested in me (us), domiciled at PO BoXiimwesusss (TOWN)  cooineeeaeeeeeeny telephone No.
............................ after having studied all the documents of the tender file relating to the Invitation 1o
Tender NO. voiiieivereriienreiraneecesen and after having assessed in my (our) point of view and under my

(our) responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender
and commit myself (ourselves) to carry out works FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL,
MENCHUM DIVISION,NORTH WEST REGION in keeping with the terms and conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. O | months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period
of sixty (60) days with effect from the deadline for submission of bids.

SIGNALUTE(S). . vvvevveeernramsnsnesnnsseeseees

BIidder(S). .. ceoervenseermmummnerernasnnsaionas
For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the UNAErsigNed .....ooeveeveuimmnennenirnninnnnnes » (name, first name and status)

For companies without a legal status, indicate:

« We: the Undersigned, .......ssissiessmuismnsssapenrnsnasdsgas st »

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........ »
(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name



FORM N° 08

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I the undersigned, a (specify diploma or certificate)

and holder of National Identity Card N° issued on at
Tel: is committed and available to work as (specify post to be occupied) with
(name of company) if awarded the contract for (indicate the

name of project) MENCHUM Division of the North West Region. This is in response to Tender N°

Done in the

Sign;

o
ro



REPUBLIQUE DU CAMEROUN P REPUBLIC OF CAMEROON

Pair — Tvaveail — Fate Prarce — Wanls — Fattrerland

MINISTERE DE LA MINISTRY OF DECENTRALIZATION
DECENTRALISATION ET LE AND LOCAL DEVELOPMENT
DEVELOPMENT LOCALE ,
REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENC_I:I_U_M__D_!V!S!ON
ARZONDISSEMERNT BRE RUNGOM SUB-RIVISION
FUNGER ZHOA COUNCIL
COMMUNE DE ZHOX Website: wiww.zhoacouncil.com
E-mail: infos@zhoacouncil.com
CONTACT :
FORM N° 09
THE MODEL CONTRACT
JOBBING ORDER N° [JO/MINDDEVEL/ZC/ZCITB /2026 of 2026 .

AWARDED AFTER TENDER FILE

NO ___/ON!T/MlNDDEVELIZC/FEICOM/ZClTBIZOZS OF | 12026
FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SiX {06)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST
REGION “RELAUNCHED”
HOLDER (ETS AdAress):  weeeeeererrmmmmmmmniinnencnnnnnensanee
P.OBOX......... TELuscssavseusovasumsanmns wimmssn Fax: ..o
TRADE REGISTER N° (N° R.C.): cevrvirrnrerecinnnniinsnnnnssenesianaannane
TAX PAYER N ciscsusinssvnsvsssonsnassnunzasansannes
BANK ACCOUNT N et AT .. cosssnsvsaan s (BANK)
AGENCY OF: iiiiiiiiiieiiiiennnasissiacaannneae
PURPOSE (SUBJECT): EXECUTION OF WORKS FOR THE CONSTRUCTION OF A BLOCK OF TWO
(02) CLASSROOMS AND A BLOCK OF SIX (06) LATRINES AT GPS KALAKALA
iN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST REGION
PLACE: GPS KALAKALA WEH, ZHOA SUB-DIVISIONS, MENCHUM DIVISION
DURATION: NINETY CALENDAR DAYS (THREE MONTHS)
AMOUNT OF JOBBING ORDER:

[TOTAL WITHOUT TAXES )  FCFA
VAT = F CFA
TOTAL WiTH TAXES (ATH | F CFA
AIR (Income on revenue)= 2.2 OR 5,5% FCFA
| TOTAL TAXES F CFA
' NET TO BE PAID F CFA

NB: This Jobbing Order is signed at an amount of ..FRANCS CFA (all taxes inclusive AT!}

FINANCING: 2026 PUBLIC INVESTMENT BUDGET OF THE REPUBLIC OF CAMEROON
VOTE OF CHARGE N°: iiiiiiiiiiiiiienneieeae
EXPENDITURE AUTHORIZATION N oiiiiiiiiiiienieennnaeeeee

DATE OF ENTRY INTO THE CONTRACT: .....iiiiiiiiiiiene
DATE OF SIGNATURE & oo
DATE OF NOTIFICATION: ...cuiiiniiiiiniminereneiiies s saceeenes

DATE OF REGISTRATION: ..iuiiiiiiiiiiiiiiiieieieise e

BETWEEN:



THE REPUBLIC OF CAMEROON, REPRESENTED BY THE LORD MAYOR ZHOA COUNCIL (Contracting
Authority), HEREINAFTER REFERRED TO AS “ADMINISTRATION”

ON THE ONE HAND,

AND:
THE ENTERPRISE (Company): w-«ssuwmmisissess P.OBOX............... TEL: consaal v
TRADE REGISTER NO (N REE caaiieasssins commnarammmnsnmrnne FARPAYER N covcscsvvndisssionennnn
BANK ACCOUNT N° ivveeeeeeeeeneeeeeeennn, s (BANK)
AGENCY OF | siisiviiiesrnennmnrnnssnsasmsasssesesssuss
REPRESENTED BY MISTER (MF) .eeeeeeeeeeeeeeoeooe HEREIN AFTER REFERRED TO AS “THE
ENTREPRENEUR (CONTRACTOR)"
ON THE OTHER HAND,
IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENTS
Title | © THE SPECIAL ADMINISTRATIVE CONDITIONS
Title lf : THE SPECIAL TECHNICAL CONDITIONS
Tite it @ THE PRICE LIST
Tide IV : THE DETAILED COST ESTIMATES
Page N° and last page of Jobbing Order N° [JO/MINDDEVEL/ZC/FEICOM/ZCITB/ /2026

of /2021 signed following an TENDER FILE NO /MA/MINDDEVEL/ZC/ZCITB/2026 OF
——!__/2026 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF
SIX (06) LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION.NORTH WEST
REGION

WHTH visviiinnmmnsnsmnnnnss

FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND A BLOCK OF SIX (06)
LATRINES AT GPS KALAKALA IN WEH, ZHOA COUNCIL, MENCHUM DIVISION,NORTH WEST

REGIGN

Execution Duration:  NINETY (80) days
AMOUNT OF THE CONTRACT IN FCFA :
' TOTAL WITHOUT TAXES F CFA |
VAT =19.25% F CFA
| TOTAL WITH TAXES(ATI) F CFA
' AlR (In come on revenue)=2.2 OR 5.5% F CFA
TOTAL TAXES F CFA
'NET TO BE PAID . F CFA
ME: This Jobbing Order is signed in the amount of FRANCS CFA (TTC)
READ AND APPROVED BY THE JOBBING SIGNED BY THE LORD MAYOR ZHOA
ORDEROR COUNCIL
CONTRACTING AUTHORITY
Zhoa , the Zhoa, the
REGISTRATION
'L

h
4~



DOCUMENT N°09 ~ANNEXES

ANNEX N° 01
THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth

Nationality

Level of education

[Languages Spoken Level Very good | Good Average Poor “!
Written 1
ENGLISH Read ‘
Spoken o
B Written e
FRENCH Read o
Spoken i
LOCAL LANGUAGE OF | Written -
THE AREA OF THE Read 7t
PROJECT o
- Spoken
Training school:
Date of admission :
Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company

WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae which

shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked

and the position he actually held in the said projects.
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ANNEX N° 02

THE MODEL PROFESSIONAL REFERENCES

T Name of Client, |, i oted Period of
o ; Address and g Contract o Acceptance
N") Year Froject Contactable Project amount o date
telephone N° amount contract
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case may be).



ANNEX N° 03

MODEL EQUIPMENT LIST

MARK (& I '
DESIGNATION HORSE REGISTRATION STATUS
| SN Description & frame POWER if NUMBER QUANTITY (Hired or
L (chéssis) number vehicle) (if vehicle) owned)
| |
: |
: | |
etc | JI_ ne #li
| the undersigned, holder of National Identity Card N?
issued on at being Managing Director of this
Company called testifies that the above information is correct and commit

myself to present any of the above equipments and tools at any given time requested. As well any of them
must be present at the site before and during each phase at any given moment required or requested by the
Authorities in charge of the project | am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (Jease

documents) of commitment between | and the Owner(s) of the equipment(s).



ANNEX N° 04

KEY STAFF

DESCRIPTION. _

o

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

ADMINISTRATIVE

AND TECHRNICAL

STAFF ON SITE

SUPPORT STAFF




ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works : ——|

i Bvﬁ;ation )
(days) |

N° price Daily output Total Quantity

| day

Category Number ga:ly Days paid mount
alary

Site engineer

Site foreman

Team chiefs

Administrative staff

Driver
Specialised Technicians

Labourers

Store keeper

SIS RS S

i

|

Total A i
Type Quantity | Daily rate | Days paid | Amount |

WORKMANSHIP

Pickup for follow-up

Small equipment

Total B {
Type Quantity | Unit Price Consumption" Amount

*

*

*

Total C

D TOTAL DRY PRICE A+B+C | !

General site expenses X% V D;wJI[W -
X% '
General head office expenses Y%  Dx Y%

TOTALCOST PRICE D& E#+:F

Risks + benefits Z% GxZ% =
TOTAL COST PRICE WITHOUT TAXES G+H &

e e e}

SELLING UNIT PRICE WITHOUT TAXES PIQTE

[

<|OV|[TI®™M

|
|

opmpmsserid]
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ANNEX N° 06
MODEL OF SITE VISIT REPORT

[not more than five (05) pages]

I) INTRODUCTION

TENDER N° (with project

t) COMMENTARY:
lI-1) Nature of the project site

li-2) Accessibility to the project site:

tI-3) Vegetation (trees, shrubs etc)

lI-4) Topography of the site..........................

§3: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY
COMMENTARY ABOVE

H) AVAILABILITY OF SERVICES (water, electricity, etc)

V) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood etc)

b AH DB LB E LS L USRI | ——
SIGNATURES:
Signature of the Beneficiary Head of Service Signature of Contractor's Engineer
or Representative And stamp seal and name and name

Signature of Managing Director, name and Enterprise stamp
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ANNEX N° 07
THE EVALUATION GRID

Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

Bids submitted in unsealed envelopes and packs;

Offers (bids) submitted after the deadline or time limit;

Failure to submit administrative documents after 48 hours,
Administrative documents more than 3months old;

Incomplete technical or financial documents;

Omission of unit price schedule ;

Change of a quantified quantity in the bill of quantities

None justification of capacity to pre-finance ;

Technical and administrative evaluation mark less than 75.% ;
False declaration or forged documents ;

Absence of BID BOND with CDEC receipt;

Absence of Categorization certificate or deposit receipt;

B) Essential Criteria.

The preliminary evaluation shall be the binary method (
essential criteria:

Evaluation grid of Technical I
STORE/WAREHOUSE IN CDENO

YES/NO) based on the foliowing

ile FOR THE CONSTRUCTION OF A MULTIPURPOSE FEED

| General presentation of bids o
-Presence of all documents Yes/mo |
~Properly bound ..o Yes/no
—Table OF CONENLS...verererereeriiriransieesisiiasrenereeseseees Yesino j
- NUMDEred PAges. ......cuiueunsmsssesssseuscinnsiessnnssssssnsenssesisssnnssnsenense Yesmo

-Separators in colour apart from white Yesino
-Order prescribed respected.......ooveiiinrimninsnnnenensnneneenseeeeeeee Yes/no o
_Clearness of the dOCUMENS. ocvvcvvuuussinssisssssssenessssss sz e | Yes/mo i B

TOTAL 1 [

a. The company references ]
References of the company in civil construction or similar works for the past three years: N
-Minimum three (02) contracts registered (1% and 1ast page.......oocvvevevisnceinineniesd 2 Yesmo
“Minimum three(02) reception PVs corresponding to the attached contracts.......cooeeee.d 2 Yesmo

L TOTAL 2 4
b. Equipment o

| -Proof of a concrete mixer in oo0od operating condition hired or OWNED: .scvansensess - Yes/no
“Proof of a concrete vibrator in good operating condition hired or owned ......c........ Yes/no
Proof of a vehicle pick up 4x4 or van) (Hired or owned).............. Yes/no
_Proof of a masonry to0l5 Kits ..o Yes/no |

_-Proof of a carpentry OIS KIS wovvieeeerereisiesresieiensisessicss s - Yes/mo |
Proof of an electrical t0O1S Kits cuovesessesmonissssmsssssssissscienieee Yesimo

L TOTAL3 /6
¢. Qualification of site personnel - } |
_Oreanizational chart of the enterprise. ... Yesmo |
-Organizational chart with COMMENtS.......oovoereseseireinennnne Yes/no
Works Supervisor : Civil Enginecr
-Diploma of work Director certified.........oooniiiiiienicnenne: Yes/no
_Presentation of original diploma or certificate.......c.cocoinnineeenns Yes/no




-CV signed and dated by works Director..............ocoovveereseesernnn. Yes/no

-Certified copy of valid national identity card..................ccoou......... Yes/no

-Professional experience of works Director at least five vears........ Yes/no

-Attestation of availability......ocoveuevrueerececeeereeeereeess e, Yes/no

Site foreman: Civil Engineer

-Diploma of work Director Certified...............cccocovvvvevvrrerrnrrnnnnnn Yes/no
-Presentation of original diploma or certificate.... .. Yes/no

-CV signed and dated by works Director.............ccooveererererernnnnn. Yes/no

-Certified copy of valid national identity card............co.ooovvovovvn. Yes/no

-Professional experience of works Director at least three years........... Yes/no

-Altestation of availability............co.ovovveeeeeevecieeeeeeeeeee, Yes/no

Support Staff : (Builder, Carpenter, Electrician) CAP or equivalent with at least 3 years’

experience

-Certified copy of national identity card............ocooeovevereoeoooo Yes/no

-Certified copy of diploma........c.c.verueveceeereeeeeeeeeeeeveeesereseea Yes/no
-Presentation of original diploma or certificate.............cocovuer.non... Yes/no

~CV sipmied A da bl i i i semmmsncarmereamrernse sor s Yes/no

TOTAL 4 /18

‘Uhie methodology of intervention and execution of work

-Atlestation of site visit Yes/no
| -Site visit report Yes/no
_-Detailed technical note on the organization and execution of works..... Yes/no

-Coherence synchronized planning of execution of works........... Yes/no
| -Coherence individual protection plan (IPP) within the building site.. Yes/no
| -Coherence of the General Security and Safety Plan (GSSP) within the building Yes/no

HR vsnssmassenissmss R S ST

-Description of the socio-environment measures for the site Yes/no

PEOLCCHION oot e s s s s s s s s

-Conerence in the methodology of execution of works.................. Yes/no

-Coherence in the organization of the site Yes/no

-Plan of the supply of construction materials and storages Yes/no

CONBIIONS ..ttt ettt e s e e e s

-Detailed manpower deployment plan Yes/no

- T'echnical note on observations and recommendations Yes/no

-SAC dully initialed on each page, signed and dated on the last Yes/no

DBLC: v eosnsmssmomtnossisssisss s sssssussasasvaies

TOTAL S /13
e- Pre-financing
_Adtestation ol eredibility shall be at least 55% of the bid price...... Yes/no
TOTAL 6 2

| TOTAL=TOTAL1 + TOTAL2 + TOTAL3 + TOTAL 4 + TOTALS + TOTALG /50

Any offer that shall not respect 75% of the above criteria shall simply be eliminated




DOCUMENT N°10: LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS
FOR PUBLIC CONTRACTS

DOCUMENT N°10

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS

FOR PUBLIC CONTRACTS

Note relating to banking establishments and financial bodies

authorized to issue bends
The Contracting Authority is bound to insert, at this level, a copy of the instrument by the Minister in
charge of Finance giving the updated list of banking establishments approved by MINFI to issue
bonds for public contracts in accordance with the Public Contracts Code.

{ISTE DES BANQUES AGREEES PAR LE MINFI
1- Afrikland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Credit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7- Société Commerciale de Banque Cameroun (CA-SCB):
8- Société Générale des Bangues au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);
11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)
13- Banque Atlantique du Cameroun (BACM);
This listis available at ARMP.

B- IISURANCE COMPANIES
1- Chanas Assurances;
2- Adiva Assurances
3- ZENITH INSURANCE
4- SEAR INSURANCE
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DOCUMENT N°11: PLANS AND DIAGRAMS OF DETAILS
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