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DELEGATION REGIONALE DU NORD OUEST ~ NORTH WEST REGIONAL DELEGATION
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TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER BY EMEGENCY PROCEDURE
N (I - [ONIT/RDMINMAP/NWRTB/2018 OF 5@/_1/_—_/201 8 FOR THE RURAL
ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUB DiVISION,

BUI DIVISION (STEP 1): NGVUINKELRE-LAUNCH

Financing: Public Investment Budget - 2018

1. Subjec of the Invitation fo Tender: -

Within the framework of 2018 Public Investment Budget, The Regional Delegate of Public Contracts
for North-West Region, Contracting Authority, hereby Re-launches an Opened National invifdtion to Tender
by emergency procedure for the Rural Electrification of NGVUINKEI - LUM - NTOWEL VILLAGES in OKU
Subdivision, BUI Division (step 1}: NGVUINKEI.

2. Nature of work: K
Work to be done consists of
Construction of a MV/LV three phase mix line covering a distance of 120m, with 3x54.6mm?2
Almelec & 3x70 mm2+1NP+2EP Aluminum preassembled cables;
Construction of a LV three phase line covering a distance of 3440m with 3x70 mm?2+1NP-+2EpP
Aluminum preassembled cable;
Construction of a three phase transformation substation equipped with a transformer H61-
160kVA/30kV/B2;
Supply and installation of a complete ENEO Subscription and connection set with a three phase -
meter each;
The Sundry expenses will consist of :

> Clearing and pruning 7m width on each side of the network.

» Transportation of wooden poles, materials and workers.

*
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3.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is one hundred and twenty (120) days

4. Lot
The work is as follows: The rural electrification of NGVUINKEI - LUM - NTOWEL VILLAGES in OKU Sub
Division, Bui Division (step1): NGVUINKEI.
5, Estimated cost
The estimated cost after preliminary studies is 40 000 000 FCFA (forty million CFAF).

6. Participation and origin
Participation to this Invitation to Tender is opened to Comeroonian enterprises that are in
compliance with the Cameroon laws.

4



7. Financing
Works which form the subject of this Invifation to Tender shall be financed by the 2018 Public
Investment Budget.

8. Bid'bdnd’ o e T e T

Each bidder must include in his administrative documents, o bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
the Tender File, of an amount of 800 000 (eight hundred thousand CFA) and valid for thirty {30) days
beyond the date of validity of bids

9. Consuliation of Tender File:
The file may be consulted during working hours at the Regional Delegation of Public Contracts for
North-West in Bamenda, Contract Award Service, as soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service, as soon as this notice is published against payment of the sum of 57
000 CFA francs ( FIFTY seven thousand Francs CFA), payable at a Public Treasury, representing the cost of
purchasing the Tender File. )

11.  Submission of bids:

. ... [Eachoffer drafted in English or French in 07 (seven) copies including O1 {one) original and 06 (six)
" “coples marked as such, should reach the’ Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service not later tharidl /Z7/2018 at 12:00 noon local time and should carry

the inscription:

<< OPENED NATIONAL INVITATION TQ TENDER BY EMERGENCY PROCEDURE Nv
@ONIT/RDMINMAP/NWRTBHOI 8 OFEf_%ﬁZ/ /2018 FOR THE RURAL ELECTRIFICATION OF

NGVUINKEI - LUM - NTOWEL VILLAGES, OKU SUB DIVISION, BUI DIVISION (STEP 1);: NGVUINKEIL >>

“To be opened only during the bid-opening session™
RE-LAUNCH
12. Admissibility of bids
Under penalty of being rejected, only originals or certified true copies signed by the Issuing service or

administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in

accordance with the Speclal Regulations of the Invitation to Tender,

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may

be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially

to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take plc:cé's 5%.?[1@_/‘572018 at 1: 00pm local time, in the conference hall of the
reglonal Tenders' Board, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having o good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. Absence of an element in the adm.inisfrarive fi'ié;
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;
4. Absence of bid bond;
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5. Incomplete financial file;

6. Change of quantity or unit;

7. Non respect of 37/43 (75%) of essential criteria;

8. Non completion of any project in the previous years in the North West Region or suspended
by MINMAP in 2018

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the traditional ruler of Ngvuinkei 1 village and report of
site visit; e . _ i e e

9. "Slpgci‘csl Technical Clauses initialed in all the pages; h h

10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no} with an acceptable minimum of 37/43
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer -with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied f6 100% of the
eliminatory criteria and at least 37 /43 (75%) of the essential criteria.

16. Validity of bids .

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Regional
Delegation of Public Contracts for the North-West in Bamenda. X
‘ WA
B0 £ o0,

Done at Bamenda on
The Regional Delegation of Public Contracts for North-West

(The Centracting Authority)

Copies:

- RD MINEE/NW /B’DA
- ARMP BAMENDA

- Chairperson of TB

- The project owner

- Notice Board

- File/archive
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1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2018, le Délégué Régional des Marchés Publics pour le
Nord-Quest, Autorité Contractante Re-lance par procédure d'urgence un Appel d'Offres National Restreint
pour les fravaux d'électrification des villages NGVUINKEI - LUM - NTOWEL dans I'Arrondissement de OKU,
Département du BUI {phase 1) : NGVUINKE.

2. Consistance des fravaux SR
Les travaux comprennent notamment ;
- Construction d'une ligne MT/BT triphasée sur une distance de 120m avec cables Almelec
3x54,6mm? & Aluminium préassemblé 3x70mm2 +1NP+2EP ;
= Construction d'une ligne BT triphasé sur une distance de 3600m avec du cbble Aluminium
préassemblé 3x70mm?2 +1NP+2EP;
- Construction d'un poste de transformation triphasé  équipé d'un  transformateur H61-
160kVA/30kV/B2;
- Les prestations diverse comprennent : -
0 Abattage et élagage de 7m sur chaque cote du résequ.
o Transport des poteaux bois, matériels and ouvriers.

3. Délais d'exécution | 3 :
le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d’offres est de cent vingt (120) jours.

4. Allotissement

Le travail est ci-aprés défini :
Electrification des villages Ngvuinkei - Lum - Ntowel dans PArrondissement de OKU, Dépdrtement du BUI
{phase 1) : Ngvuinkei, ) _
5. Co0t prévisionnel

Lé colit prévisionnel de I'opération & I'issue des études prealables est de quarante millions francs
CFA (40 000 000 FCFA)

6. Parlicipation et origine
La participation & cette consultation est cuverte aux entreprises de droit camerounais,
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7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEE dv Cameroun de l'exercice 2018

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la piéce 12 du DAQ, d’un montant de huit cent mille(800 000) FCFA et valable pendant trente {30) jours
au-dela de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres

le Dossler d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Délégation
Régionale des Marches Publics du Nord-Ouest, Service de Passation des Marchés Publics dés Publication du
présent avis,

10.  Acquisition du Dossier d'Appel d'Offres . o

" "le dossier peut &tre obtenu aux heures ouvrablés & I3 'Marie de Délégation Régionale ‘des
Marchés Publics du Nord-Ovest, Service de Passation des Marchés Publics dés Publication du présent avis,
contre présentation d'une quittance de versement av Trésor Public de la somme non remboursable de 57
000 (Cinquante sept mille) Francs CFA.

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six {06) copies marquées comme telles, devra parvenir contre récépissé & la Délégation Régionale des
Marchés Publics du Nord-Ouest, Service de Passation des Marchés Publics au plus tard IeQ_U§/20]8 é
12 h 00, heure locale et devra porter la mention suivante : :

_ «AVIS D'APPEL D’OFFRES NATIONAL OUVERT PAR PROCEDURE D'URGENCE N°
B /AONO/DRMINMAP/CPMNW/2018 POUR L'ELECTRIFICATION DES VILLAGES NGVUINKEI - LUM -
NTOWEL DANS L’ARRONDISSEMENT DE OKU, DEPARTEMENT DU BUI (PHASE 1) : NGVUINKEL»
A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
RE-LANCE

12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la daté originale de dépst des offres
ou avoir été établies postétieurement & la date de signature de I"Avis d’Appel d’Offres,

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu Ie’;L_L/_EﬂOI 8 a 13h00, heure locale, dans la salle de conférence de la
Délégation Régionale des Marchés Publics du MNord-Quest, par la Commission de Passation de Marchés
siégeant en présence des soumissionnalres ou de leurs représentants diment mandatés et ayant une
parfaite connaissance du dossier.

14. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Criteres éliminatoires
[l s'agit notamment:



1- Absence d'une piéce administrative ;

2- Délai d’exécution supérieur & celui prescrit (supérieur a trois mois) ;

3- Fausses déclarations ou piéces falsifiges;

+4- Absence de la caufion provisoire de scumission;. - . - W ) - -
5- Offres financiére incompléte,

6- Le changement d'une unité ou d'une quantité dans I'offre financiére ;
7- Le non-respect de 37/43 (75%) des critéres essentiels ;

8- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territolre National
et suspendu par le MINMAP en 2018
B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & titre Indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Reférences de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantler ;
7- Moyens logistiques ;
«+ 8- Aftestations de visite des sites signée par ['autorité traditionnelle de Ngvuinkei et
rapport de visite du site ;
?- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particulidres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appe!l d'Offres {(RPAQ).

15. Atiribution .

Cette évaluation se fera de maniére purement positive (oul) ou négative {non} avec un minimum
acceptable d’au moins 37/43 {75%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 3743 (75%) des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour lu remise des offres,

17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus avprés de la
Delégation Régionale des Marchés Publics du Nord-Ouest, Services de Passation des Marchés Publics.

Fait & Bamenda, le 3 U AYR 7018

Le Délégation Régionale des Marchés

Publics .
:t::l,,;;\!\\!:?rd-OUesf,
ttdrité Contractante)
Copie : %ﬁ: . I
- DRMINEE/NW /B'DA =T
- ARMP ;

e
o -.atr,- ,', .
- Maitre d'Ouvrage 1)3{"/ St ’UM
- Présidents CPM ;
- Affichage.

- Chrono/archive

"—:},{ PLET GC {(BATP)
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GENERAL RULES OF THE INVITATION TC TENDER
A. General

Article : Scope of the tender

1.1 The Contracting Authority, The Regional Delegate of Public contracts for North-West hereby Re-
launches by emergency procedure an Opened National Invitation to Tender Ne
___/ONIT/RDMINMAP/NWRTB/2018 OF __/ /2018 for the rural electrification of NGVUINKE] -
LUM - NTOWEL villages in OKU Subdivision, BUI Division (step 1): Ngvuinkei.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

.., Article 2: Financing.. . - . B T T

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations,

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

"

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a Public officlal during the award or execution of a
Contract;

S

i} Is involved in “fraudulent manoceuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii} “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution of a

Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding twe (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, frauvd, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after o pre-
qualification procedure,

12
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4.2 Generally, the Invitation to Tender is addressed to all enirepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors. to, 'rhe bldder) L

P

“mUst be' from n eligible’ country, in* acedidance with the funding ‘dgreemént’

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in o situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i} s or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the fransparency of the procedures of award of Public Contracts.

(¢} The bidc[gr must not have been _excludegffrom biglding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must.originate from countries meeting the criteria of origin defined in the Special .
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplies, equipment and
services,

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are exfracted, cultivaied, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:

{a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information {complete or update information included in their request for pre-
qualification which may have changed In the case where the condidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract,

Where necessary, bidders should provide information relating to the following points:

() The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources,
(i) Orders acquired and Contracts awarded;

{iv) Pending litigations;

{(v] Availability of indispensable equipment.
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6.2  Bids presented by two or more associnted undertakings (joint-Contracting) must satisfy the
following conditions:

(a} The bid must include all the information listed in article 6(1} above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b}The bid and the Contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the preduction of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(¢) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single accouni. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
. the technica specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site -
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the'™
execution of the works. The related cost of the visit of the site shall be borne by the bidder. ¥

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and

the land for the said visit but only on the express condition that the bidder, his employees and agents®
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify

them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or

material damages, costs and fees incurred from this visit,

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum {addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

. The Tender Notice;
. The General Regulations of the Invitation to Tender;
. The Special Regulations of the [nvitation to Tender;
. The Special Administrative Conditions;
. The Special Technical Conditions;
. The schedule of unit prices;
. The bill of quantities and estimates;
Document No. 8. The sub detdils of unit prices;
Document No. 9. Mode!l documents of the Contract:
a. The execution schedule;

Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.

O ONO-O A LW~
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Model of forms presenting the equipment, personnel and references;

Model bidding letter;

Model bid bond;

Meodel final bond; . . -
‘Model of bond of start-off advancé;* ™" et T '
Model of guarantee in replacement of the retention fund;

Model Contract;

Ta mp 0T

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

..9.1 Any bidder who wants to obtain clarifications on the Tender File may request.them from the, Contracting
" Auttiority in writing or by electronic mail {fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the [nvitation to Tender and send o copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts,

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10;: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
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The candidate shall bear the costs related to the preparation ‘and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes: -

i} all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- Is not winding up or bankrupt;
- is not the subiect of an exclusion order or forfeiture provided for by the law in force; -

i}  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 4{1) the General Regulations of Invitation to Tender.

b. Volume 2: Technica) bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan {QAP), sub-Contracting, attestation of visit of the site,
where necassary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid
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The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
_prevailing rate; . L. . . -
*“The duly filled Unit Price schedule; ‘ Tt T )
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

U h Wi

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17{2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Reguiations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .
14.2  The bidder shall fill the unit prices and totals of all items on the schedute and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty {30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentagef(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B: The amount of the bid shall be directly made In the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a] The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “naticnal currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reascnable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutval agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids 5,

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of<-
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A .-
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting :
Authority as not being in compliance. i

L

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend -
the validity time-limit. The request and the responses that will be given shall be in writing [or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to medify his bid nor shall
he he authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty {60) days to the date of notification of the
Contract or the Administrative Order for start of executlon of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may he authorised
subject to the prior approval of the Contracting Autherity. The bid bond will remain valid for thirty
{30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the hidder, in accordance with the provisions
of article 16 (2) of the General Regulations.
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17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

"17.4  The bid bonds of bidders who are not retained shall Be réturned within fifteen (15) days affer
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
{b) if the retained bidder:
i} falls in his obligation to register the Contract in application of article 38 of the
General Regulations;

i)  fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders ‘
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) {g) of the General Regulations.

Arficle 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be roised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, Including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “"ORIGINAL". In addition, the bidder shall submi! the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink (photocoples shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid. - . s e e . C e

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatoryf(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids -
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder. y

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 I the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21({2) above,
the Contracting Authority shall not be respoensible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations,

22.2 The Contracting Auvthority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
in this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
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Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be deciared late and consequently
rejected.
- Article 24: Modification, substitution and withdrawel of bids* e
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prier to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations, Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the

: validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead fo the confiscation of the bid bond in accordance with the provisions of article 17{6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The BUI Tenders Board shall opened the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to atfend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register aftesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated,

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification menticned, the price offered, including any rebates [in case of opening of financial
bids] and any veriant, where necessary, the existence of a guarantee of the bid if it is required and
any other detalls which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evalvation,
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25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

. ..It must.reach within a maximum deadline of three {3} working days after the opening of bids in the form-

of a letter to which is obligatorliy attached o sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or cbservations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the refection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if o bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Centfract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed ond if
generally the bids are in proper order.
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28.2 The Evaluation sub-commitiee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

. 2B.3 A bid that complies with the Tender File sthI essentially be a bld that respects. all the terms, conditions
arid specifications of the "Tender File, ‘without substantial dwergence or reservation. A substantial
divergence or reservation is that:

F G

) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Autherity
or his obligations in relation to the Centract;

i) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids,

Article 29: Qualification of the bidder
. The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipvlated in article 6 of the Special Regulations. it is essential to aveid any arbitrariness in
determining qualification,

Article 30: Correction of errors

30.1 The Evaluation sub-committee shali verify bids considered essentlally in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal peint in the unit price in which
case the total price as presented shall be. authentic and the unit price corrected.,

(b} if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there is o difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs [a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him,

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-commitiee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.
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Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b} above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Reguldfions;

f}If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
previded for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Autherity shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and whe has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
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The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Tes e hERELF S v

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit.

Atrticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five {5) days after Publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

_destroyed, without any claims for compensation being entertamed Only the copy destined for the body in

charge of regulchon shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement,

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty {20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with o final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee,

39.3 Smdll and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial Institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General

the General . ;

regulations
Definition of works:
Rural electrification of Ngvuinkei - Lum - Ntowel villages in OKU Sub Division, BUI
Division {step 1): Ngvuinkei.

1 Name and address of the Contracting Authority: The Regional Delegate of Public
Contract for the North-West
Reference of Invitation to Tender: N° ___/ONIT/RDMINMAP/NWRTB/2018 OF
_/ /2018 RE-LAUNCH

2 Execution deadline: one hundred and twenty (120} days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2018 Public Investment Budget of MINEE

4 List of pre-qualified candidates, not applicable
Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally-be from natural sources in Cameroon, Y

6.1 Evaluation criterig

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory critetia
1. Absence of a document in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
. Absence of bid bond; '

Change of quantity or unit;
Non respect of 37 /43 (75%) of essential criteria;

2
3
4
5. Incomplete financial file;
6
7
8

Non completion of any project in previous years in the Country and suspended by MINMAP in

2018

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capuacity;

3- References of the company in similar achievements;

4- Quality of the personnel ;

5- Technical organization of the works;
6- Safety measures on the site;

7- Logistics;

8- Attestation of sites visit duly signed by the traditional ruler of Ngvuinket village and report of

site visit;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).
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This evaluation will be done in a purely positive way {yes) or negative {ho) with an acceptable
minimum from at least 37/43 (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the Jowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (75%) of the essential criteria.

ARTICLE 6 : Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged between

the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01} original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) - Administrative Documents

B) Technical Documents

C) Financial Documents _
5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C} in one common envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
___ /ONIT/RDMINMAP/NWRTB/2018 OF __/__ /2018 FOR THE RURAL ELECTRIFICATION OF
NGVUINKEI - LUM - NTOWEL VILLAGES IN —=KU SU- DIVISION, BUI DIVISION (STEP 1). >>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
RE-LAUNCH
N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DERDMINMAPRIPTION
No
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the bidder)

with a fiscal stamp.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Public treasury

A6 A bid bend of 800 000 (eight hundred thousand) CFAF issued by a first rate-bank
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approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board [ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his - |,
' obligations vis d vis the Fund; the attestation valid within the given fime.
A.9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months), .
ATl Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A13 Plan and attestation of location of the Company signed by the Chief of Taxation
A4 Power of attorney if necessary
A5 Attestation of non-Bankruptcy

The absence or the nonconformity of the one, of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

Gene‘ral ;)resentcﬂon of bids
- Presence of all dOCUMEBINES ...c..viiieseeeeeeeeeeeesereeeeeeeeeeseee s se s yes/no
= PrOREIY DOUNG. ittt ittt cteeeeeeeeeveeeeeeee e vseensesesenens. yes/no
- TADIE Of CONTENT 1iiuiii ittt e e e e s s, yes/no
- Separators in Colour apart from WhiIte......u..v.veeeiiieeeeeoressosoe e yes/no
- Order prescribed respected..........ccceevveevinnnn. e tteteereetretrienienerenna yes/no
- Cleamess Of the dOCUMENES. ...t iiceee s e ee e e e e yes/no
TOTAL 1 /6
a. The company references
References of the company in electrification works or similar works for the past
three years. .
-At least 02 cerlified copies of similar contracls visa and legalized by a
competent administrative authority above 50million involving installation of a yes/no
step down transformer (1% and last pages) and PV of final reception for works )
reclized before 2015 and provisional reception for works realized in 2014
-Al least 02 cerlified copies of similar contracts visa and legdlized by a
competent administrative authority below 50million and more than 20 million
involving the atleast Tkm of medium voltage transportation (13 and last pages) | Yes/no
and PV of final reception for works redlized before 2015 and provisional
reception for works redlized in 2014
-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative  authority below 20milion and afleast 05million
involving atleast 500m of low voltage transportation(1s and last pages) and Py | yes/no
of final reception for works realized before 2015 and provisional reception for
works redlized in 2016
TOTAL2 | /3
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b. Equipment

- Proof of ownership or hired of @ yard truck ...oovvvieeneiiiininn., yes/no
- Proof of ownership or hired of a vibrator in good operating condition yes/no
- Proof of ownership or hired of a electric drill .................. yes/no
- Proof of ownership Of €NGING SAW .........ueeeeeeeieeeeeiiieeearnenens Yes/no
- Proof of ownership of GPS device ,..coviiiiiiiiiiiiiiiiiiiiiiiianas yes/no
- Proof of ownership of an electrical tool kid comprising: climbers,
spades, dig axes, drill, service cord, set of screws drivers, pegging | Yes/no
markers, fork, signalling cones, pliers. ....ccoovieiiiiiiniiiniiiine,
TOTAL3| /6
c. Qualific_ciion o[ site personnt_al _
- Orgonizbiionol Chart of the ém‘erprise. ............................... 3-’85/“0
- Organizational Chart of site with comments ... yes/no
Works Director: FElectrical or Rural Engineer with atleasr 05 yrs experience
- Diploma of work Director Certified...... .o iiiriiiieiiisiiiessieiiieeenens yes/no
- CVsignedanddated oo i, yes/no
- Professional experience of works Director at least five years................ yes/no
- Aftestation of availability dully signed by the bearer ............ yes/no
- attestation of presentation of originals yes/no
Site foreman: Senior Electrical Engineering technician with atlieasr 03 yrs
experience
- Cettified copy of certificate of FOreman...ccoocvii i i yes/no
- CV signed and dated by Site fOremMan........ccociuveeeeieieeiiiiesieieeeeeiseniens yes/no
- Professional experience of site foreman at least five years ............cuuis yes/no
- Attestation of availabiily ......cceeeeerieeiciiiiiiinnen yes/no
- attestation of presentation of originals of certificate yes/no
Chief technician; at least BAC in electicity and at least 03 yrs of experience
- Certified copy of diploma yes/no
- CVsigned and dated yes/no
- Attestation of availability ... ieinereeineenesns yes/no
- attestation of presentation of originals of certificate yes/no
- Professional experience of chief technician at [east three years ..........o....... yes/no
TOoTAL4 | /17
d The methodology of intervention and execution of work
- Site Visit report signed and dated by the bidder yes/no
- Detdiled technical note on the organization and execution of works... yes/no
- Coherence of synchronized Planning of execution of works......cc.cccvvvvvviine., yes/no
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- Coherence of individual protection plan (IPP) within the project site............ yes/no
- Coherence of the General Securlty and Safety Plan (GSSP) within the yes/no
project site......u.... ceae e e . - SRt |

|- bfi—::.s‘r;rnipﬂrc-)n of 'rhe socid - environment measures for the site protection.. yes/no
- Atestation of site visit signed by the bidder on honoured yes/no
- Coherence in the planning Of BXECUNON. ... weureeeeeervirriiiierereereenneinns yes/no
~__Plan of sUDPIY Of MOIEHQIS. ... i irsiesrcecesenesceessasseersarsaeea sanes yes/no
- - detailed manpower deployment plan...........ovveunann. yes/no
-Technical note drawn from site_observations and recommendations................ yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no

TOTALS | /12

e- Pre-financing
Attestation of credibility shall be at least 85% of the bid price............c....... yes/no
- . S o) /-1 AT S (A
'L TOTAL = TOTALT + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS /44

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices. - o -

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes {TTC)

C4 Sub details of unit prices

* The bidders will use for this purpose the documents and models envisage

bond.

d in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQ concerning the other possible forms of bid

® The various parts of the same file must be separated with colour guides from as well in the original

as in the copies, so as to facilitate its examination
Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
in the present Invitation to

firm and non-revisable for the whole of the works and the equipment defined
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily

expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven {07) coples will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used

as a basis of calculation of the amount of the offer.,

The establishment of the prices will be done on the basls of economic condition into force in Republic

of Cameroon at the handover date of the offers.




ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee _
The amount of the provisional guarantee or guarantee of tender is fixed at 730 000 CFA (Seven
hundred and thirty five thousand CFA).

The time of validity of this guarantee is sixty (60} days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent {2%]} of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

. It will have to be made up in the twenty (20) days, following the nofification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Gudarantee Retention .
Guarantee Retention of ten percent {10%) will be operated on amount including all taxes of the
Contract, The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his dossier inside o sealed outer jacket being
marked:

<< OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
___/ONIT/RDMINMAP/NWRTB/2018 OF __/__ /2018 FOR THE RURAL ELECTRIFICATION OF
NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUD DIVISION, BUI DIVISION (STEP 1), >>
TO BE OPENED ONLY DURING THE OPENING SESSION»
RE-LAUNCH

ARTICLE 13: Date and lalest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/_ /2018 at 12:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE REGIONAL DELEGATE OF PUBLIC CONTRACT
FOR NORTH WEST
Beyond this time no offer will be received nor accepted,

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of OKU Council internal Tenders'
Board on __/ /2018 as from 1: OOPM, by the Regional Tender Board sitting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
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File, having satisfied to 100% of all the eliminatory crileria and at least 37/43 (75%) of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be pubhshed by way of press release or any
other means of Publication of use in the Administration. .- Y S

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, If it is not taken action on
his offer.

The Centracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:

The Authorizing Officer or his representative, RD MINEE North-West;

The Contract Engineer, Regional Chief of Energies for North West;

The RD MINMAP North-West or his representative;

RD MINEPAT Morth-West, or his representative;

Follow up Engineer, DD MINEE BUI;

Representative of ENEQ; = =
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter |: General

Article 1: Subject of Contract
The subject of this Contract shall be the Rural Electrification of NGVUINKE! - LUM - NTOWEL
VILLAGES in OKU Sub Division, BU! Division (step 2): NGVUINKEL.

Article 2: Contract award procedure
This Contract shall be awarded by Opened National Invitation to  Tender N°
___/ONIT/RDMINMAP/NWRTB/2018 OF __/_/2018.RE-LAUNCH

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

V' The Contracting Authority shall be the Regional Delegate of Public Contracts for North-West; in this
respect he preserves the original documents relating to the Jobbing Order and transmits copies to
the Public Contract Regulatory Agency.

v The Chief of Service shall be the Regional Delegate of Water Resources and Energy for North-
West (Authorizing Officer). In this capacity, he shall respect the odministrative, technical and

w.n . n « finoncial dauses.of this Jobbing Order. v fronm gl g e e re b 4 < erbeane 1 .

v The Contract Engineer shall be the Regional Chief of Service of Energies for the North-West. He
shall, with ENEQ validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception (Connection to the National Grid and Energizing of
new line).

v" The Follow-up Engineer shall be the Divisional Delegate of Water Resources and Energy for BUL In
this capacity, he shall notify the Contractor; the Service Orders related to the execution of the said
project and inform the Contract Engineer within 48 hours. He shall take care of the regular follow-
up of work at the site. ’

v" The Regional and Divisional control Brigade shall carry out an un announce control to the site for the
physical execution of this project.

v" The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Regional Delegate of Water Resources
and Energy for North-West {Authorizing Officer).
- The body or official in charge of payment shall be the Regional Chief of Taxation ot the
Bemenda regional treasury.
- The official competent to furnish information within the context of execution of this Contract shall be
the Regional Delegate of Water Resources and Energy for North-West.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable].

Arlicle 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own erganization and in the execution of the Contract,

If the laws and regulations in force ot the date of signature of this Contract are amended after the

signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.
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Atticle 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapied to the nature

of the works).

1) The tender or commitment letter; . ) . L

2) The bidder's tender and its annexes in all” provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the sublect of the Contract.

Article 6;: General instruments in force
This Contract shall be governed by the following general instruments [fo be adapted according fo the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code; - ' v '

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

Decree No, 2003/651/PM of 16t April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contracts; :

Decree No. 2004/275 of 24" September 2004 to institute the Public Contracts Code;

Decree No, 2012/074 of 8 March 2012 relating to the Creation, Organisation and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8t March 2012 to organise the Ministry in charge of Public Contracts;

Circular No, 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of

Public Contracts;

10. Letter No; 00908/MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Fstablishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents {DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

- ar ot
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Article 7: Communication {Articles 6 and 10 supplemented)
7.1 All nofifications and written communication within the framework of this Jebbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In the case where the Delegated contracting authority in the addressee: The Regional Delegate of
Public Contracts for North West Region with copies addressed to the Chief of Service and the
Engineer.

7.2 The contractor shall address all written nofifications or correspondences to the Engineer with o copy
fo the Chief of Service.
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Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

Article

.1

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the cbjective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The pricr endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager  (where applicable) with a copy to the Contracting
Authority and Contract Manager. )

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and noftified to the Contractor by the
Contract Engineer.

The Contracter has o time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
QOwner, the notification must be done within @ maximum of 30 days from the date of transmission
by the Contracting Avtherity to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification,

9: Contracts with conditional phases (Article 9 of GAC)

[Specify if the Confract has one or several phases]

At the end of phase one, the Prcject Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a cenditional

phase shall be five (5) days.

Article 10: Contractor’s equipment and persennel (Article 15 of GAC supplemented)
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10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications ond experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager,
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [fo be specified where need be].

Chapter Il: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
I'1.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Mcnuger wnhm a maximum deadline of twenty (20) days of
the notification of the Contract. a g . -

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Auvthority upon request by the Contractor.

11.3 Guarantee of starf-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request,

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or estimotes] s (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { }CFAF

- Amount of VAT: ( ) CFA F.

-  Amount of TSR cand/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (omount in figures and letfers exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of faxes) by credit to
account Ne. opened in the name of the Contracter in bank.
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Article 14: Price variation {Article 20 of GAC)
14.1Prices shall be firm.

d. Payments on account made to the Contractor as advances shall not be revisable,
b. Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price
reductions,

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae {article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
~17.1,The.percentage.of works under State supervision shall be [must not exceed.2.%].of the amount of .the
Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
{40 %) to take account of social benefits; -

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of -~

prices; '

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies {article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modulities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred {100} percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in cccordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.
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20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the correspondlng part of
the “guarantee upon the express request by the Contractor, * :

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated In
the Tender File,

Article 21; Payment for works (articles 26, 27 and 30 of the GAC supplemented}

21.1 Establishment of works executed

Before the 30" of each month, the Coniractor and the Project Manager shall jointly establish o job cost sheet
which summarises and fixes the quontities executed and established for each item on the schedule during the
month and copable of giving entiflement to paymeni.

21.2 Monthly detoiled account

No later than the fifth (5™) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monihly detailed accounts in seven copies (one defailed account
exclusive of VAT and the other inclusive of laxes), according to the agreed model and establishing the total
amount of the sums to which he may lay cloim as o resull of the execution of the Confract since the stori of the
Contract.

:Only-fhe detailed account exclusive of VAT shall be puid to the C oniracior. The detailed account of the amount
of the taxes shall be the subject of an eniry into the budgets of the Minisiry in charge of Finance

Only the amount exclusive of VAT shall be paid fo the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%}] poid directly into the account of the Contractor;
- 2.2 Or 5.5 % poid to the Public treasury as AIR due by the Contracfor.
- 7.5% or 15% paid into the Public freasury as TSR due by the Contractor.

The amount of poyment on account shall not exceed fhe volue of the fechnicol execution phoses carried out.
Payment on account may be spread over the durafion of the executfion of the Jobbing Order according fo
fechnical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30} days from the date of fransmission fo the competent
accounting officer, of the documents giving entiflement fo payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.

The Engineer shall within o time-limit of seven (7) days forward the approved parfial invoices to the Chief of
Service.

The Chief of Service has @ moximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documenis giving entiflement fo poyment on occounf and fransmit same to fhe compelfent
accounting officer,

21.3Delailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAQ)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code,

Arficle 23: Penallies (-Arﬁcle 32 of the GAC supplemenied)'
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per calendar
day of delay from the first fo the 30* day beyond the Contractual time-limit;
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b) One thousandth {i/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30 day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
. 2. Indicate the method of payment of sub-Contractors, where need be. .

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days to nofify the corrected and approved draft to the
Project owner.

25.3 The Confractor has up to thirty {30) days to refurn the corrected and approved finol detailed account
to the competent accounting officer.

Article 26: General and final detailed account {article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward io the Contractor offer final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Autherising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account,

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company faxes;

- Registration dues in accordance with the Tax Code;

42



- Dues and taxes attached to the execution of services provided for in the Contract;
o0 Duties and taxes of entry into Cameroocnian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
© Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions) - . -

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission, :

Arficle 31: Execution time-limit of the Contract {article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shalt be one hundred
and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05} copies at the beginning of each.

Article 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Engineer.

The Project Owner shall make available the site and access ways fo the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the "CIMA” insurance code.

Atticle 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1Programme of works, Quality Assurance Plan and pegging map.
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‘a) Within'a maximum deadline of fiffeen (15) doys from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6} copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two {2) copies of these documents will be returned to him within a deadline of fifteen {15) days from the
date of reception with:

- Either the indication "GOQOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight {8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving

the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.

Meanwhile, works: executed. before.the approval of the programme shall neither be ascertained nor paid

for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
fransmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting

Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)-

days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract,

35.2 Execution draft

a] The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05} days to examine and make known his
observafions. The Contractor then has a deadline of (04) four days to present a new file including the said
cbservations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Crder to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5¢m at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors' disposal the text to be used.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2} of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.TIndicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented) ., . .._ . . .. .
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

»  Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor,

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative .............. Cerveereraans +ov (Chairman)

2- The RDMINMAP or his representative..uu.ievenenennsn. vevieras Crrrerirerens {Member)

3- The Contract ENGiNEe . recceesere a1 v srevsssseserssnessemmesesmsessasssessessssssasssmseessons {Secretary)
4= The FOlloW-UP ENQINEE ... rermrrssncieree 1 e e versmssnsssessssnsecseessesesssesssessasseessrsesssnmeoes (Rapporteur)
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5-" The representative of beneficiary Cbmmunity.. Vereraeies v ereea e, {Member)
6- The Contractor or his Representative............. . (Member)
The commission shall examine the report of the pre- qcceptcmce cmd shcll proceed to the acceptance. An
acceptance report {process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members,

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTICN

43.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A pendlty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above,

Article 44: GUARANTEE PERIOD,
The guarantee period is one {01) year from the date of the provisional acceptance,

Article 45: Final acceptance (article 72 of the GACQ)

.‘F‘inal acceptance shall take pléce within a maximum deadlin:é' of [fi;“tke;'ﬁ (_i 5) d;:ys] from the date of expiry
of the guarantee.
The procedure for final acceptance shali be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part |ll. Paragraph IV of Decree No. 2004 /275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the Contractor;

1

Persistent non-payment for services,

Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

Rainfall: 200 millimetres in 24 hours;

Wind: 40 melres per second;

Flood: decennial flood frequency.

Article 48: Disagreements and disputes {article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before fhe competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager,

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Autherity, It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
it has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction orteries medium voltage, single-phase or three-phase sub-stations, MV /LY, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied ih-this'ordér - ’
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Cireular No. 78-79 of 6" July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;
-C10-101;
- €10 - 200;

- Any other norms recognized in the system (I1SO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to

reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist

of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet,

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,} approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system {ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as o whole. They explain and
complement each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the work
in accordance with the clear intent of the said Contract documents to be executed by the Contractor without
additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE T

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 54.6 mm? cables, stretched on a rigid glass
insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing
making the fuse opening visible and easily locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor; '

- 601002: Supply and installation of 30KV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, Including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 60101 1: Supply and stringing of 54.6mm?2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014;: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an Implementation plan to be approved by
the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.

- In all MV/LVY transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KY.

It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV three phase

It Is expected to be on a galvanized steel 11m pole 1000daN pole in transit or at the end and installed
with a platform te maneuver in solid concrete. Work to be done

- 602001: Supply and Installation pigtall BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 160 KVA transformer 30 Kv/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

- 601012: Supply and planting galvanized steel 11m pole 1000daN ;

- 601013: Supply and installation of an Air switch 36kV with polymer insulators;
* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PYC@25 length 2 X 8.8 cm;

* Insulated copper cable 29 mm2-18m;

* Two copper fittings.
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. 602013: Making a grounding type C, provided with cable straight and level including;
* A cable 29 mm?2 bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;

* A copper fitting;

- 602018: Full equipment of a post on three-phase 160 kVA, 30 KV/231V with a land type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE

Low veltage lines will be built on simple 9m wooden posts spaced 45m apart, with 4x25mm? twisted cable
for the Single-phase and 3x70mm2+1NP+EP preassembled cable for Three-phase. In case of mixed
network MV /LV, the materials will be 11 m poles spaced apart with a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in the order
0.8km from the MV /LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250 an cnchormg c[c:mp 27

. or-AFU PE3 (PE25); . - e T

- 603005: Providing and laying stringing 3x70mm2+1NP-+EP preussembled AIU cable,

- 603007; Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS =
This is to cover aerial connections two or four wires. The work involved will include;_
- 7010017: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials {brick stabilized earth) or
sheet aluminum in accordance with the conditions of envirenmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

* Diesel svitable power range meets the needs of the electrification of remote areas;

* Control panel and dccessories to control the operation;

+ Alternator excitation device and control systems;

= Control and monitoring electrical cabinet equipment;

* Common Chassis and its cabinet, adapted to working conditions.

b} Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overioad of 10% with a daily service less than or equal to 12 hours
¢} Voltage supplied;
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Pius or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%

a) Power; It is expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a few days a year. The power demand must not go below 30-50% of rated
output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities
such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between
50 and 100% of rated power base,

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output, The distribution of powers within plus or minus
10%. The need to choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific
details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Delegated Contracting authority.

= cEa

DIMENSIONNEMENT DU RESEAU,

.. VY Réseaux moyenne tension et basse fension e L -
La tension de service du réseau monophasée est de : 17,32KV

CONDUCTEURS FLECH | RESISTANCE POUISSANCE | INTENSITE BOUT CHUTE
NORMALISE DE LINEIQUE INSTALEE NOMINALE | RESEAU TENSION

POSE KVA (A) PLUS LONG | ADMISSABLE
Céable torsadé 0.47 m | R=1.200km 20 -25 KW 24 Tkm 20%
Alu 4x25mm? (380/220V)
Cable almélec de 0.30 m | R=0.925804km 75KV A 07 Skm 20%
34mm?

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux (mise & la
terre type copperweld & tous les trols cent métres et un support aprés le transformateur).

Portée équivalente en MT :

masse =0.258kg/ml.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines disolateurs seront de 3 éléments
pour les lignes 30 KV.

100 — 110m {ligne sur isolateurs rigides) cable almélec 34mm?2 :

CLASSEC CLASSED ANGLE PROFONDEUR HAUTEUR HAUTEUR OBSERVATIONS
SUPPORTS FOUILLES (M) HOR 50L HOR SOL
(TERRAIN (TRAVERSEE
NORMAL) ROUTE)
Poteaux { 190 300 =10° Chols poteaux
bois 9m/s | DAN DAN Alignement H/10 +0.5 6,15m 8,20m 9m simple
Classe D
Poteaux | 570 900 DAN 45° 4 90° . 8,20m ?m jumelés qux
bois m/| | DAN H/10 + 0.5 4,15m angles
Poteaux | 1450 2250 45° a 90° 9m contrefichés
bois $m/x | DAN DAN H/10 + 0.5 &,15m 8,20m aux arréts
Poteaux | 1000 1250 DAN | 25° g 60° Terrain
beis | DAN H/10 + 0.5 7.95m 10m latéritique
1m/s
Poteaux | 1500 2250 60° & 90° Calage a la
bois11m/j | DAN DAN H/10 +0.5 7,95m 10m pierre séche
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v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un fransformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA.

La desserte en BT-Mono du reste de [a Communauté se fera & la suite du présent projet par extension & la
demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION.DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent étre prises en compte aux raccordements au réseau ENEO, car cette
société insiste sur ['aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi
qu'a assurer la fourniture d'une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. |l
faudra simplement veiller & leur respect et & ['acquisition du matériel électrique répondant a ces normes.
Ces préoccupations justifient les recommandations majeures cl-aprés :

* Pose d'un coupe-circuit & expulsion au point de raccordement et a chaque transformateur pour
isoler des frongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

* Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Imétres pour les
trongons BT simples;

* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

+ Cable almélec 1X34 mm? pour la ligne moyenne tension et cdble torsadé 4X 25 mm? en aluminium
pour le transport BT.

* les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne fension et ligne mixte.

* Poteau simple (S) de 11métres avec isclateur suspendu et équipement d'ancrage, pour alignement
droit et angle jusqu'd 10°;

* Poteau jumelé (J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle entre
60° & 90° ;
Ligne basse fension

* Poteau simple (S) de Pmétres avec console de suspension et pince d'alignement, pour alignement
droit et angle jusqu'a 10° ;

* Poteau jumelé ()} de Pmétres avec console de suspension et pince d'alignement, pour angle 10° et
45° et pour dérivations {= 90°).

MATERIELS POUR LA MISE EN EUVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau ci-aprés :

1. POTEAU S5IMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires {attache, boulen, plaquette galva, rondelle) 2



2. POTEAU SIMPLE T1métres EN'ANGLE VERTICAL (angle 25° & 60°)
Code MT-102
Elément } ) L
Crochet d'ancrage type queuve de'cochon 14 x 4507 ° ™"~
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'angle
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11metres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103
Elément
Crochet d'ancrage type queve de cochan 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Conscle de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4, POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104
Elément . o
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments {suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé '
Petits accessoires {attache, boulon, plaquette galvan, rondelle}
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs a 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaguette galvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Element
Console de suspensjon
Pince d'alignement
Petits accessoires (attache, boulon, plaguette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT {angle de 10° & 45°)
Code BT-302
Elément
Console de suspension
Pince d'alignement
Petits accessoires {attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)

Code BT-303

Quantité

1
1
1
1

Quantité

h~ =N

Quantité
2

2
2
1

1

1

Quantité
2

2
2
!

1

Quantité
! ]
1
2

Quantité
1
1
1



Eiément Quantité

Console d'ancrage 2
Pince d'ancrage 2
Petits accessoires (attache, boulon, plaquette galvan, rondelle] 3
Ferrure de contrefichage en acier galvanisé 1
9. POTEAU JUMELE 9métres DE DERIVATION BT
Code BT-304
Elément Quantité

Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension
Pince d'alignement

10. POTEAU JUMELE 9métres EN ARRET BT
Code BT-305
Elément. .
Console d'ancrage
Pince d'ancrage
Petits accessoires [attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

Quantité
1

1
2
6
1

11. MISE A LA TERRE
Code BT-306
Element
Quantité
Conducteur en cuivre 29 m
Connecteur a griffes
Crampe de fixation
Fevillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

—_ Ry = —
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12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément
Crochet d’ancrage type queue de cochon 14X450
[solateurs & 3 éléments {suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galva, rondelle)
Coupe-circuit @ expulsion
Bras incliné bis

Quantité

'_'—'M_'-—'_._"_‘

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304

Elément Quandtité
Crochet d’ancrage type queve de cochon 14 X 450 1

{solateurs & 3 éléments (suspendu horizontalement) 1
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Pince d'arrét

Console de téte

Iselateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage ‘ SRR
Pince d'ancrage

Console de suspension

Pince d'alignement

Parafoudre 27 KV

Transformateur monophasé

Coupe-circuit & expulsion

Bras incliné bis

e s B

—_— e et o e =y -t
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SCHEDULE OF UNIT PRICES

' Document N°. 6 :
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RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUBDIVISION, BUI
DIVISION (STEP 1): NGVUINKEI,

UNIT PRI

CE SCHEDULE

Price

SUPPLY

LABOUR

WORK DESCRIPTION AND THE UNIT
PRICES
{Excluding laxes all in words )

Unit Price
excluding laxes
(in figures and In

words)

Unit Price including
taxes (In figures and
In words)

Unlt Price
excluding faxes
{in figures ond 1n {in figures and In

wards) wards)

~ Unit Price
including taxes

100

CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm? ALMELEC

CABLES

AND 3x70mm2+TNP+2EP ALUMINUM

13

Studies and Pegging
Thls unit price remunerates :
= the Studles and Pegging
It1s applled as a Linear Kilometer to the
task.
Tho Linear Kilomeler: .......... Francs CFA

102

Excavation of works

This unlt price remvnerates ;

-the cost of excavation of holes for poles
and earthling,

Itis applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA

103

U anchor Iron

This unit price remunerates :

-the cost of supply and installation of U
anchor Iren, )

It Is applied o5 a Unit to the task.

The Unit: ........ srerrran Francs CFA

104

Twin 11m wooden poles class D

This unit price remunerates :

-the supply and implantation of an 11m twin
treated wooden class D pole.

It is applied os a Unit to the task.

The Unit: .. veeceeceriineenrene Francs CFA

105

Strut 12m wooden poles class D

This unlt price remunerates ;

-the supply and Implentation of @ 11m strut
treated wooden class D pole.

It Is applied as a Unit to the task.

The Unit: ,......... tatorarerian Francs CFA

106

Rigid glass insulator 30KY

This unit price remunsrates ;

~the supply and Installatlon of o 30kv Rigtd
glass Insulator which insulates the cable from
the poles.

It 1s applied as a Unit to the task.

The Unit: .........cc0vemmnn,.. Franes CFA

107

Chein of three insulators

This unlt price remunerates;

-the supply and the fixation of the chain of
three insulators, It Is applied as a Unit to the
task,

The Unit: .......... [TYTTITT . Francs CFA

108

Spindle

This unit price remunerates :

-the supply and Installation of spindle on
which a rigid glass Insulator is fixed,

It Is applied as a Unit to the task.

The Unit: ..ivununen.s rossanenns . Francs CFA

109

5 & 1 Reinforced stalk

This Unft price remunerates :

-the supply and installation of a Reinforced
stalk and insstaliotion accessories.

Itis applied as a Unit to the task,

The Unit; ........ Srmbrariane evrranases FrQnCs

110

5 & | Wooden crosshar 240X10X10 cm
This Unit price remunerates :

-the supply and Installation of o Wooden
cross bar 240x10x10 ¢m.

It is applied as o Un't to the task,
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The Unik cvvunnenens reare .....l... Frones CFA

111

S & | Galvanized steel fiat brace
760%X30%X6 em

This Unit price remunerates :

-the supply and installatien of a galvanized
steel flat brace 760x30x6 cm.

It 1s applied as a Unlt to the task.

The Unit: ovviasiaarieanaenss Franes CFA

112

S & slringing 54.6 mm2 Almelec cable
This unit price remunerates :

-the supply and the stringing of 54.6 tmm?
Almelec cable. It is applied as a Linear
Meter to the task.

The Unear Meter: ............ Francs CFA

113

$ & siringing 3x70 mm2+1NP+2EP
Aluminum preassembled cable

This unit price remunerates :

~the supply and the stringing of 3x70
mma+1NP+2EP Aluminum preassembled
cable, It Is applied as a Linear Meter to the
task.

The Linear Meler: vu.coveseven Froncs CFA

Number plate + Numbering and labelling
This unit price remunerates: =~~~ '° .7
-the supply and Installation of o Number
plate, numbering and neme of the contacter
as well as year of implantation on the pole. -~
1t Is applied as a Unit to the task.

The Unit: ceveevanernranes vouves Franes CFA

Warning plates DM

This unit price remunerates :

-the supply and fixing of @ Warning Plate.
It 1s applied as a Unit to the task.

The Unit cvvevvesiseanannnane Franes CFA

116

LV Alignment support

This unit price remunerates :

-the supply and fixation of the LY Support
Alignment.

It is applied as a Unit to the task.

The Unil: vvivieriincmnnncnsninaane Francs CFA

17

LV Anchoring clamp Code 403004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring
clamp.

It is applied as a Unit to the task.

The Unit: ....ovinssssasrornnnensnn Franes CFA

118

Type C earth plug

This unlt price remunerates :

-the supply of elements constituting an earth
plug and its installation.

It is applied as a Unit to the task.

The Unili vorevereeserecriisaeiiian Francs CFA}

200

CONSTRUCTION OF A THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP PREASSEMBLED ALUMIN

UM CABLE

201

Studies and Pegging
This unit price remunerates :
- the Studies and Pegyging
It is opplied as a Lnear Kilometer to the
task.
The Lineor Kilometer: ,ui.cveeusan Francs CFA

202

Excavalion works

This unit price remunerates :

-the cost of excavation of holes for poles
and earthling.

It is applied as a Meter cube to the task.
The Meter Cube: ...c.oeevuvenresnws Francs CFA

203

S & [ LV Alignment support

This unit price remunerates :

-the supply and fixaticn of the LY Support
Alignment,

It Is applied as a Unit to the task.

The Unit vevevererereecsesnrarnsnnens Francs CFA

204

S & I LV Anchoring clamp

This unit price remunerates :

-the supply and fixation of the LV Anchoring
clamp.

58




It is applied as a Unit to the task.
The Unili «ovievenaresienusnencressson Francs CFA

205 .

S & 1 Single 9m wooden poles class C
This unit price remunerates :
-the supply and implantation of a 9m

Arected wooden class C pale. -

It Is applied as o Unit 1o the task.
The Uil esisirsraisnncareres sesssnFrancs CFA

206

S & 1 Single 11m wooden peles class C
This unit price remunerates :

-the supply and Implantation of o 11m
treated wooden class C pole,

It Is applled as a Unit to the task.

The Unif: cvevereneeesravivienssoensanfrancs CFA

207

$ & | Twin 11m wooden poles class C

This unlt price remunerates

-the supply and implantation of a 11m twin
treated wooden class C pale.

It Is applied as a Unlt to the task.

The Uniti «.vvesinssassssasseseannsnnn Francs CFA

208

$ & 1 Twin 9m wooden peles class C

This unit price remunerates ;

-the supply ond implantatlon of a 9m twin
treated wooden class C pole.

It Is applied as o Unit to the task.

The Unib: cececrnsiaceisrensssasansess Francs CFA

209 -

§ & 1 Sirut 9m wooden poles class C

This unit price remunerates :

-the supply ond Implantation of a $m strut
treated wooden closs C pole.

it 1s applied as o Unit to the task,

The Unilt ....ouvsrssanranrassennans - Frones CFA

210

§ & ] Set of six Line taps

This unit price remunerates :

-the supply and fixing of the Line tap.

It is applied as a Unit to the task.

The Unif ev-visesmsreseesesarnsrnaenl Froncs CFA

21

S & | Number plate + Numbering

This unit price remunerates :

-the supply and Installation of o Number
plate and numbering.

It is applied as a Unit to the task.

The Unit: ....... tetsasssatanareaanam Francs CFA

212

Supply and skringing 3x70 mm? -+ 1NP +
2EP preassembled cable

This unit price remunerates :

-the supply and the stringing of 3x70 mm?
+1NP+2EP preassembled cable, It [s
applied as a Unear Meter to the task.

213

The Linear Meler: cuieciasrazazsssanFranes CFA
§ & |1 End caps .
This vnit price remunerates :

-the supply and the installation of an end
cap. It is applled as a unit to the task.

The Unik: ccveveensnsienanad Francs CFA

214

Complete ENEO three phase subscription
and conneclion se! with a three phase
meler

This unlt price remunerates the purchase ans
Installation of a complete ENEQ three phose
subscriptlon and connection set with o three
phase meter

The Unik: vecermernrernsnsanFrancs CFA

215

Type C earth plug

This unit price remunerates :

-the supply of elements constituting an earth
plug and their installation.

it s appiled as a Unit to the task.

The Unit: «vueevinrarnnanns +ovn Francs CFA)

300

CONSTRUCTION OF THREE TRANSFORMATION SUBSTATIONS EQUIPPED WITH THREE H61-160KVA 30KV/B2 TRANSFORMERS

301

5 & [ Transformer H61-160KVA 30KV/B2
This unit price remunerates :

- The supply and the fixation of a 160 KVA
30KV Transformer.

it Is applied as a Unit fo the task.
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The Unit: vevveueererennnene.oFrones CFA

302

$ & | Galvanized steel 11m poles
1000daN

This unit price remunerates ;

-the supply and Installation of a Galvanized
steel 11m poles 1000daN and all brackets
, ocessories for installation of cutouts, surge
arresters.

Itis applied os a Unit to the task,

The Units ciiveverararenennnens Francs CFA

303

S & I Type 2BH earth plug

This unit price remunerates :

-the supply of element constituting the earth
plug and its Installation.

It 1s applied as a Unit to the task.

The Unit: vcucveeiineerensensFranes CFA

304

S & [ Chain of three insulators discharger
This unit price remunerates :

-the supply and installation of a chain of
three Insulators discharger which is used to
protect the transformer from surges and
overloads.

It s applied as d Unit to the task.

The Uniti cvveeeernincennencnns Francs CFA

305

5 & 1 27kV Surge arrestor

This unit price remunerates :

-the supply of a Surge arrester, It mounting
brackets and its installation.

It Is applied as a Unit to the task.

The Unitt coociiiiiiiiciiinneiinna Franes CFA)

306

5 & | Fuse culout
This unit price remunerates :
-the supply and installation of a Fuse cutout
it mounting brackets ond its installation.
It is applied as a Unit to the task,
The Uik coveirevsisraarereeneen-aenfrancs CFA

307

S & | Circuit breaker (DHP) 160KVA

This unit price remunerates :

-the supply ond installotien of a Cireuit
breaker (DHP} 160KVA with accessories.

It is applied as o Unit to the task,

The Uitz vvvsveeeiiareronssasaarane Francs CFA

308

Construction of concrete foundation

This unit price remunerates :

-The ¢onsiruction of a concrete block for
|ACM and transformers.

It Is applied as a Unlt to the task.

The Uil covveeerereneieaencneanss Francs CFA

309

S & I Earth plug for IACM 36KV

This unit price remunerates :

-the supply of element constituting this earth
plug and 1ts installation.

It Is applied as a Unit to the task.

The Unif: ceeeerennariniavernrensisss Francs CFA

310

S & 1JACM 356KV

This unlt price remunerates :

-The supply and installation of an IACM.

It Is applied as a Unlt to the task.

The Uniti ciioviesianinriariensarsas. Francs CFA

an

S & | 3x150 mm+70 mm? underground
cable for DHP-lransformer junction

This unit price remunerates :

-The supply and Instaliation of 3x150
mm2+70 mm?2 underground cable for DHP-
transformer junction

It is applied as a Unit to the task,

The Upit cvvevvinvirineiivieraanses. Franes CFA

312

Full equipment of three phase station

This unit price remunerates :

-the supply of all the complementary
components used for the complete
installation of the three phase station. It is
applied as a Unit to the task.

The Unit: vveeviininiciarieianinnne. Franes CFA

400

SUNDRY EXPENSES
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401

Connection to ENEQ Network

Thls unlt price remunerates :

-the works for the interruptlon of electridty
on the existing line for the connection of the
newly constructed one.

It is applled as a Unit to the task. —
The Uit ....oeeieevieesiienesss, Froncs CFA

402

Clearing and pruning

This unt price remunerates :

-the works of cutting and clearing of trees,
including bushes with an apening of a
corridor of 6 meters,

Itis applied as a Linear Kilometer to the
task,

The Linear Kilomeler: .............. Francs CFA

603

Transport and handling material

This unit price remunerates :

-the transportatlon of the material and its
handling from the place of supply to the
censtructlon site.

It is applied as o Yon per Kilometer to the
task.

The Ton per Kifomefer: .......... Franes CFA

404

Trunspert of wooden poles

This unit price remunerates :

-the transportation of the poles and its
handling from the place of supply to the
construction site and thelr distribution,

It is applied as @ Ton per Kilometer 1o the
task. ; - . N
The Ton per Kilomeler: .......... Francs CFA

405

Transperfation of wotkers

This unit price remunerates ;

-the transportation of workers on the work
site and thelr return.

It Is applied as per day o the task,
PerDay: .o...vvveereannrenrnnnnn.. Francs CFA

406

Site instailation

This unit price remunerates :

-the Instellation and dismounting of all
necessary structures in order to provide
offices, lodging and stores facllitles for
workers and materials as well as project
slgn boards

It is applied as per day to the task.
Lump Sum: ....ceeeeunr.n... . Francs CFA

COMPANY:.
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Document N°. 7
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF NGVUINKE] - LUM -
NTOWEL VILLAGES IN OKU SUBDIVISION BUI DIVISION (STEP 1): NGVUINKEI.

Ref SUPPLY LABOUR
NE DESCRIPTION OF WORKS UNIT Qry - —— - T n S&LTOTAL ,
o ‘ _ : ' ur |7 e uP | TP
100 | CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm? ALMELEC AND 3%70mim>+1NP-+2EP ALUMINUM CABLES
101 | Studies end Pegging (Code 10000) Km 0.12 ' '
102 | Excavation works (Code 10001) m? 0.4340
103 | S &IUbolt (Code 60713) u 12
5 &1 Single 11m wooden poles, class D
104 | (Code 601014) u 0
5 & | Twin 11m wooden poles, class D (Code
105 601015) V !
106 | S & Twin 12m wooden poles, class D u 0
S & [ Strut 12m wooden poles, class D{Cede
107 601018) Y !
S & [ Rigid glass Insulator 30KV {Code
108 601001} Y 2
S & [ Chaln of three Insulators (Code
109 | s01002) u 12
110 | $ &1 Spindle (Ref 23 001 G60 115) U
111 | S & | Reinforced stalk {Code 504028) U
12 S & [ Wooden crossbar 240X10X10 ¢cm u 13
" (Code 107012)
S & | Galvanized flat brace 740X%30x6 cm
13 | teode 601025) U 26
114 | S & Stringing 54.6 mm? Almelec cable LM 369.0
115 S & Stringing 3x70 mm2+1NP+2EP LM 126.0
predssembled cable
S & | Number plate + Numbering (Code
116 | 113013) v 2
117 | § & [ Warning plates DM (Code 601005) u 2
118 | S & ILV Alignment support {Code 6030C01) u 2
119 | S & ILY Anchoring clamp (Code 603004) u 4
120 | S &I Type C earth plug {Code 603007) u 1
Sub-Total 100
200 CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EPF PREASSEMBLED ALUMINUM CABLE
201 | Studies and Pegging (Code 10000) Km 3.440
202 | Excavation works (Code 10001) m? 38.0
203 | S &1LV Alignment support (Code 603001) U 58
204 | § & 1LY Anchoring clomp (Code 603004) u 54 -
S & 1Single $m wooden poles, class C (Code
205 503008) ) 53
$ & [ Single 11m wooden poles, class D
206 | (code 401014) v 5
§ & 1 Twin 11m wooden poles, class D {Code
207 | s01015) ' U 4
S & | Twin 9m wooden poles, ¢class C (Code
208 503009) U 15
S & | Strut $m wooden poles closs C {Code
209 | 403010) U 8
S & | Set of six LV line taps {Code
210 | 3504035) U s
$ & | Number plate -+ Numbering (Code
211 113013) u 85
212 S & Stringing 3x70 mm2+1NP+2EP LM 2,612,0
preassembled cable
213 | § & | End caps (Code 112027) U 8
Supply and installation of a complete ENEO
214 | Subscription and connection set with a three U 1
phase meter
215 | S & [ Type C earth plug (Code 603007) U 18
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Sub Total 200 I l I T | i l
300 CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-160KVA 30KV/B2 TRANSFORMER
301 S &1 160 KVA/30KY three phase U 1
Transformer
302 | § & | Galvanized steel 11m poles 1000daN U 2
5 & | Type 2BH earth plug (Ref 23 001
303 | 060412) v !
5 & | Chain of three insulators
304 | discharger(Ref 23 001 060 115) U 3
§ & ] 27KV Surge arrestor (Ref 23 001
305 | ps0121) v 3
3046 | S & | Fuse cutout (Ref 22 001 050038) U 3
307 | S & Clrcult breaker {DHP) 160kVA u 1
Censtruction of concrete foundatien (Code
308 | 302001) Y 2
309 S & | Earth plug for JACM 36KV (Ref 23 U 1
€01 060125)
210 | S & 1 IACM 36KV (Ref 23 001 0601 26) U 1
§ & Stringing 3x150 mm24-70 mm?
311 | underground cable for DHP - transformer Lm 3 )
junction i ’
212 | Full equipment of transformation substation LS 1
Sub-Tetal 300
400 SUNDRY EXPENSES
401 Connection to ENEO Network (Ref 22 001 U 1
050022}
402 | Clearing and pruning (Code 801002} Km 2
Transport and handling materlal (Code
403 | Hova T/Km 3
404 | Transpert wooden poles {Code 2004) T/Km 4
405 | Transport of workers {Code 2005) Day 2
406 | Site installation LS 1
Sub-Total 400
TOTAL WITHOUT TAXES
VAT (19.25%)
AIR (2.2%)
TOTAL WITH TAXES
NET PAYMENT
The present bill is fixed at the sum all taxes inclusive of .....cicvainiiiians
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Dogument N°. 8

SCHEDULE OF SUB-DETAILS OF PRICES
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Price N°

Designation of work

SUBDETAILS OF PRICES

------------------------------------------------------------------------------------------------------

1

Quantity

Daily output
Duration of execution

-----------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------

DESIGNATION :

Duration of

No Daily out put Total quantity | Unit activity
No . Days
Category Daily wage break up Amount
o
o
i -
> .
<
=
b4
=
o
=
TOTAL A
v . Days
2 Type No Daily rate break up Amount
u )
o]
]
2
~
=
¥
=
&
g
w TOTALB
a Type Unit Unit cost Quantity | Amount
o
=z
<
o
L
U
v
=
o
2z
<
—
g
o
w
-
< [voraic
D DIRECT TOTAL COST A+B4-C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\') UNIT COST {HT) P/QTY
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Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE

PRESIDENCE DE LA REPUBLIQUE

MINISTERE DES MARCHES PUBLICS

JOBBING ORDER N-

REPUBLIC OF CAMEROON
PEACE-WORK-FATHERLAND

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

JO/RDMINMAP/NWRTB/2018 OF ........ 2018

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/RDMINMAP/NWRTB/2018
OF __/_f2018 FOR THE RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU

SUB DIVISION, BUI DIVISION (STEP 1): NGVUINKEL

Project Owner: THE REGIOMNAL DELAGATE OF WATER RESOURCES AND ENERGY FOR NORTH WEST

Tel : 233 36 29 06
HOLDER :
Fax:

P.O. Box , Tel:

Business Registry Ne. at

Taxpayer's No,

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

{ ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)

Net to be paid

FINANCING

BUDGET HEAD : {fo be completed]

SUBSCRIBED ON:

SIGNED ON:

t [indicate the source of financing]

NOTIFIED ON;

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to
the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's Neo.
Represented by M . its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Partl:  Special Administrative Conditions (SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices {SUP)

Part IV: Details or Estimates

Summary
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Page and last of Contract Ne

JO/RDMINMAP /NWRTB /2018 OF

Awarded after OPENED NATIONAL INVITATION TO TENDER Ne /ONIT/RDMINMAP /NWRTB /2018 OF
__/__ /2018 FOR THE RURAL ELECTRIFICATION OF NGVUINKE! - LUM - NTOWEL VILLAGES IN OKU SUB

_ DIVISION, BU! DIVISION (STEP 1): NGVUINKEI.

With

for the execution of works

EXECUTION DEADLINE { } months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the Contractor

{place of signature) {date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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~Document N°. 10
FORMS AND MODELS TO BE USED BY

BIDDERS
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TABLE OF MODELS

Amex N°® 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Amnex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund {Guarantee Retention)
Annex N° 6:  Schedule framework

Annex N° 7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Anhex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the Undersigned, ..vviieioiiiiiiiiiiiiciiiciee i i st st a e findicate the name and capacity
of signatory),
Nationality «..ooiiiiiiiiiiiiiiiiiiininiiie,
Representing the ..iiiviiiiiiiiiiiiiiiicinriiiiiiiaan e, company or enterprise or group with head office at
................................... registered in the trade register of ..........ecvevvvvinvaenns. Under the number
In  my capacity OS5 ciiiieeiiesiissreieniieneaieiian. of e PO
oY - . hereby acknowledge receipt of the file for Opened National Invitation to Tender
NO e for the
And hereby declare my. intention to tender for. the said contract. -
Done at vaivviieiiieiiiraniieicioreeen i}

Signature of cveeiiiiiiiiiii,

In the capacity of «ovvvviviviiiiiiiiinnins

Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

| the undersigned, ....ceevveveiiiniiiciiiniinnnen {indicate the name and capacity of signatory)
Represenﬁng the cieieiiieeerennnn, company or enterprise or group with head office at ......
.. registered in the trade register-of..:.... v rerves I .. Under'the number ....ooccvnuniiinn

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N
—_/ONIT/RDMINMAP /NWRTB/2018 of ............. For the Electrification of Ngvuinkei - Lum - Ntowel
villages in OKU Sub Division, BU! Division (step 1): Ngvuinkei.
after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
® Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at ...iciviernrennenne. oo [ in figures ond words) FCFA exclusive of VAT and at
...... vereneneeranennn [ In figures and in words) FCFA inclusive of all taxes.
e | pledge to execute the works within a deadline of .............. +++e. Months,
* | pledge to maintain my offer for a duration of Ninety {90) days from the deadline of submission of
tenders;
The Delegafed Contracting Authority shall pay the sums due for this Contraci by credmng Account
Nivieiiiiiinnn.. opened-in vo.euee.... verserians Bank vuveviiiiiiniinins Branch,

Prior to the 5|gn1ng of the Contract, this tender accepted by you shall constifute an agreement between us.

Done af vevvivererinrerarrronscecnnenne

Signature of cieeerivviiiiviiiiiieie i
In the capachty of .ooviviiviiciiiinnnan,
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking ...ccviviviiivriiiiinieinenn Hereinafter referred to as the “bidder" has submitted
his tender on ...... . for the Electrification of NGVUINKE! - LUM - NTOWEL VILLAGES in OKU Sub
Division, BUI Division {step 1): Ngvuinkei, hereinafter referred to as "the tender” and to which must be
attached a bid bond equivalentto ....occiviiiiinnnnns FCFA.

We ..... Chseeena (name and address of the bank), represented by ...... P, .. [names of
signatories), hereinafter referred to as “the Bank" hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ............... ereerian e , that the bank pledges to pay

in full fo the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

1f.the Bidder, having been notified of the. award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

s Fails or refuses to sign the contrad, even though required to do so;

e Fails or refuses to furnish the final bend for the contract {final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has™~
(have) been fulfilled and he shall specify which condition(s) took effect, -

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of *°
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and ifs consequences.

Signed and authenticated by the bank

5 | S P T P = 1 B R
(Bank's signature
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Annex N° 4;: MODEL FINAL BOND

Bank: vieveriiiieiinecieininnnn
- Reference of the Bond No: ..... S A B A T AL P

Addressed to The Regional Delegate of Public Contracts for North-West "Delegated Contracting Authority”

Whereas ....vuuuee. Cereriienes (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of NGYUINKE] - LUM -
NTOWEL VILLAGES in OKU Sub Division, BUI Division {step 1): Ngvuinkei.

Whereas It is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor's performance obligations in accordance with the Contract,

Whereas we have agreed to provide the Contractor with this guarantee;

We, tiivieiinn, A, e (name and address of bank},

Represented by ...ovvvevinns. Crearereeriirssreresantians {name of signatories)

hereinafter referred to as “the Bank™, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ........ Fiessrisrtsneszen sursceseriessstentriarrsestaertraanennins (in letters.and in
words). '

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtve of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ...ccvvvvenvninnee... ON tevieraniininnennns vereas
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ...... Cerdenenrarnenrtann
Reference of the Bond No: ......... Ceetrraes Cetearivaraiaesa R

Addressed to The Regional Delegate of Public Contracts for North-West
Hereinafter referred to as “The Delegated Ceontracting Authority™

Whereds vocivviiiiinenriariarinn {name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works of the Electrification of Ngvuinkei - Lum -

Ntowel Villages in OKU Sub Division, BUI Division (step 1): Ngvuinkei.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, ivrienns e e et ienanarraiesiesiaseseteaestrietatantinsn (name and address of bank),
Represented by oviiiriviniiiiii (name of signatories) and hereinafter referred to as
“the Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee ond are responsible to the
Delegated Contracting Authority for a maximum amount of .....ccovvvvvinens cevinineneas (in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Autherity by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Camercon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at «..vvciiiiniiiinn, ON teviertssreinannssonnans
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules
- . brvy o - N

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by menth, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur



Annex N° 8: MODEL SITE VISIT REPORT

) INTRODUCTION

TENDER NO....ccrrvurrninsi PR eelean '
NAME OF THE ENTERPRISE: «.ovvvivivinrinneeinrennenns,
D

1) COMMENTARY

1- Nature of the project site:

)
1

Accessibility to the project site:

(48]
1

Vegetation:

S
'

Topography of the site:

(1) AVAILABILITY OF SERVYICES

V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

v

) CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
o ver | MEOF | proJECT OWNER | OROTAL | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT AMOUNT
NUMBER
DONE ON v.vevrearesevereeesesesseressseneeses AT et
T
SIGNATURE +1v1vesreseseressnsassssessmssnessossasssasesessnanesssersessnos
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name).......ceeeeenes Teedaisieaieitnena.
DESIGNATION OF ‘ AGEAND | NUMBER | OWNER OR
(=]
N1 tHEEQuUIPMENT | DESCRIPTION, MARK | “cr o AVAILABLE NOT
DONE ON oo veseoe et oo AT .
L
SIGNATURE

-------------------------------------------------------------------
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ANNEX No. 6: Framework of schedules

DESIGNATION :
. Total . Duration
No Daily out put quantity Unit of activity
No Ddily Days
Category wage break up Amount
o
I
[ ]
e
<
=
x
o
o
=
TOTAL A
7 . Days
2 Type No Daily rate break up Amount
u
O
LI
=
~—
I—
=
u
=
a.
2
a
w TOTAL B
3 Type Unit Unit cost Quantity | Amount
O
prad
<
=
(14
U
v
-
ja]
=
<«
-l
ot
=~
w
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK 4+ BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies,

These studies must be required during the examination of the Tender File {TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies,
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. 1f maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents,

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detalled Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File. .

- The chairperson of the Tenders Board may, before taking o decision, seek expert advice on the quality of
the studies.
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Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC

CONTRACTS '

I- BANKS

1. Afriland First Bank

2. Banque Atlantique

3. Banque Gabonaise pour le Financement International {(BGF! BANK)
4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5. CITI Bank

6. Commercial Bank of Cameroon {CBC)

7. Ecobank

8. National Financial Credit Bank

9. Société Camerounaise de Banque au Cameroun

10. Société Générale Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

lI- Insurance companies

14. Chanas Insurance

15. Activa Insurance

16. Zenithe Insurance SA BP Douala
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EVALUATIONGRID =~ 777"

Opened National Invitation to Tender No JONIT/RDMINMAP/NWRTB/2018 OF _ / /2018
FOR THE RURAL ELECTRIFICATION OF NGVYUINKE! - LUM - NTOWEL VILLAGES IN OKU SUB DIVISION, BUI

DIVISION (step1): NGVUINKEI.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DERDMINMAPRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the bidder)
: with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Attestation of bank account of the bidder, issued by «a first rate-bank approved by the
A.d Ministry in charge of Finance or by a foreign bank the first erder not more than three
- - months. : . T oo
A.5 Purchase receipt of Tender File issued by Public treasury
Ab A bid bond of 800 000 (eight hundred thousand) CFAF issued by a first rate-bank
' approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) cbligations vis a vis the Fund; the attestation valid within the given time,
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A3 Plan and attestation of location of the Company signed by the Chief of Taxation
A.14 Power of attorney if necessary
A5 Attestation of non-Bankruptcy

The absence or the nonconformity of the one-‘of these documents will result fo the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

General presentation of bids

- Presence of Qll dOCUMENTS ...icuuiiieiiieiiisieiaessteeeeeereenssecseeeessenesnen yes/no
= PIOPEIY DOUNG. ... eiiiiiiiiiiieieiiii i sieeiteeeeeseeeeteesieeeeerreesrssanesssseeeneesenins yes/no
- TADIE OF COMENT ittt bt eeeteeeeeneresenresenns yes/no
- Separaiors in colour apart fromMwhite.....covvevevieiiiiiiiiii e yes/no
- Order prescribed respeCied. e e yes/no
- Clearness Of the doCUMIENTS. ... oot eee e et eaesaaaans yes/no

TOTAL1 /6

a. The company references
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References of the company in electrfication works or similar works for the past
three years:

-At least 02 cerfified copies of similar contracts visa and legalized by a
competent administrative authority above’ 50milliori involving installation of o

es/no
step down transformer (1 and last pages) and PV of final reception for works Y
realized before 2015 and provisional reception for works realized in 2014
-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority below 50million and more than 20 million
involving the atieast Tkm of medium voltage transportation {15t and last pages) | Yes/no
and PV of final reception for works redlized before 2015 and provisional
recepfion for works realized in 2014 _
-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative  authority below 20milion and afleast 05million
involving atfleast 500m of low voltage transportation{1st and last pages) and PV | Yes/no
of final reception for works realized before 2015 and provisional reception for
works redlized in 2016
TOTAL2 | /3
b. Equipment _
- Proof of ownership or hired of @ yard ruck ve..vervoveeeeoveen, yes/no
- Proot of ownership or hired of a vibrator in good operating condition yes/no
- Proof of ownership or hired of a electric drill ...vvennnenn..... yes/no
- Proof of ownership of eNgiNg SAW ....oce.eeveeeiicieeeiisiieiiinns Yes/no
- Proof of ownershin of GPS device ...c..veevriveeriveeoseeeesesieennnns yes/no
- Proof of ownership of an electrical tool kid comprising: climbers,
spades, dig axes, drill, service cord, set of screws drivers, pegging | Yes/no
markers, fork, signalling cones, PIers. ......ccoocuiviiiossioiieiieenianns.
TOTAL3| /6
c. Quulification of site personnel 7
- Organizational Chart of the enterprise................ e ieiieieriesieerereererrenssas yes/no
- Organizational Chart of site wWith COMMENES «...veeeeeereeeeieeeveeeoessann, yes/no
Works Director: Electrical or Rural Engineer with atleasr 05 yrs experience
- Diploma of work DireCtor CEMMET.....urirriirinriereirsriirienerereseressenresncs yes/no
- CVsigned and dated vu.ooiivieiiiiiiieeeeeeeeenas yes/no
-_Professional experience of works Director at least five vears................ yes/no
- Attestation of availability dully signed by the bearer ............ yes/no
- __attestation of presentation of originals yes/no
Site foreman: Senior Electrical Engineering technician with atleasr 03 yrs
experience
- Certified copy of cerlificate of FOr@mM@Mu...........ociiriivisiviceieiinreeessnninn. ves/no
- CV signed and dated by site foreman.......ccceceeicoii i eeieeeeiicess e, yes/no
- Professional experience of site foreman at least five years................... yes/no
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-. Aﬂes-’rcﬂon of availability cooovveeeiiiiiiiiiiiien, yes/no
- _attestation of presentation of originals of certificate yes/no
Chief technician; at least BAC in electicity and af least 03 yrs of experience
- __Certified copy of diploma yes/no
- CVsigned and daied yes/no
- Attestation of availability ...cocoeevireiviiirieiiesinnens yes/no
- attestation of presentation of originals of certificate yes/no
- Professional experience of chief technician at least three years................... yes/no
TOTAL4 | /17
d The methodology of intervention and execution of work
- Site Visit report sighed and dated by the bidder yes/no
- Deioﬂed jechnicol note on the organization and execution of works... yes/no
- Coherence of synchroﬁized Planning of execution of works......ocveeveeeinnnn..., yes/no
- Coherence of individual protection plan {IPP) within the project site............ yes/no
- Coheren_ce of the General Security and Safety Plan (GSSP) within the yes/no
project site............
- Description of the socio - environment measures for the site protection.. yes/no
- Aftestalion of site wvisit signed by the bidder on honoured yes/no
- Coherence in the planning of eXecuUtonN......ccvieeeiiiiiciciesieeee e yes/no
- Plan of supply of MOIErals.....cieceeeeesee st v sesresecsesceens yes/no
- - detailed manpower deployment plan.............ccv..o..... yes/no
-Technical note drawn from site _observations and recommendations................ yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTALS | /12
e— Pre-financing
Attestation of credibility shall be at least 85% of the bid price.........occeeeuen. yes/no
TOTAL| /1
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS /44
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl1 A submission letter, signed, dated and stamped.[see ANNEX 3}
c2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes {TTC)
C4 Sub details of unit prices

This evaluation will be dene in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 37/43 (75%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, In conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (75%) of the essential criteria,

A. Eliminatory criteria ~-'* -

1-
2.
3-
4.
5-

6-
e
8-
Q.

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsitied documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Non respect of 37 /43 (75%) of essential criteria

Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in
2018

B. Essential criteria -

1-

General presentation of the Tender Files;

Financial capacity; .

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (75%) of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37 /43 (75%) of the essential criteria.
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PLANS
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