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REPUBLIQUE DU CAMEROUN ’ REPUBLIC OF CAMEROON
Paix — Travail - Patrie Peace — Work — Fatherland

MINISTERE DE L"ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

DEPARTEMENT DE NGOKETUNJIA

NGOKETUNIJIA DIVISION

ARRONDISSEMENT DE NDOP NDOP SUD DIVISION

COMMUNE DE NDOP NDOP COUNCIL

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N° 10/ONIT/MINATD/NC/NCITB/2018 OF 17/05/2018
FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE BAMBALANG
IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION..

Financing: MINTOUL Public Investment Budget of 2018

1.  Subject of the invifation to tender:

Within the framework of 2018 Investment Budget, the Lord Mayor of Ndop Coundil,
Contracting Authority, hereby launches by the emergency procedure an Open National Invitation to
‘Tender for the Construction of a floating landing stage at Lake Bambalang in Ngoketunjia Division in
the North West Region.

2. Nature of work:
Work to be done consists of

» Preparatory 'works

» Earth works

» Construction of frame structure

»

>

3.

Boardwalk platform
Floating wharf
Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this invitation to tender is 3 (three) Months .

4. Lots :
The works is in-one (1} lot as follow:
Construction of a floating landing stage at Lake Bambalang

5. Estimated cost
The estimated cost after preliminary studies is 25 000 000 (twenty five million).

6. Participation and origin )
Participation to this invitation tofender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.

7.  Financing
Works which form the subject of this invitation to tender shall be financed by the 2018 Public

Investment Budget of the Ministry of tourism and leisure , budget head No. 52 23 64 16 38 2811

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No.
13 of the Tender File, of an amount of 500 000 CFA (five hundred thousand Frencs CFA, and valid for
thirty (30) days beyond the date of validity of bids

9. Consuliation of Tender File:



The file may be coﬁsulted dbring working hours at the Ndop Council, Mcy;tvr Private Secretariaf
Telephone N9237 677185523, as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the Ndop Council Mayor Private SecretariatTelephone N9237
677185523 as soon as this notice is published against payment of the sum of 42 000 CFA francs
{forty two thousand Franes CFA), payable at the Ndop Council Treasury, representing the cost of
purchasing the tender file.

11. Submission of bids:

Each offer drafted in English or French in 07 {seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Ndop council service of award not later than
05/06/2018 at 10:00 AM local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER N° 10/ONIT/MINATD/NC/NCITB/2018 OF 17/05/2018
FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE BAMBALANG
IN NGOKETUNUJIA DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bid-opening session™
12. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File sholl be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. . :

13. Opening of bids:

The bids shall be opened in o single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 05/06/2018 at 11:00 AM local time, in the Ndop Council
Hall, by the Ndop Council Internal Tenders Board. Only bidders may attend or be represented by
duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evalvated according to the main criteria as follows:

A. Eliminalory criteria
1. - Absence or non-conformity of a document in the administrative file;
2. -False declaration or falsified documents;
3. -Absence or insufficient bid bond;;
4. -Incomplete financial file;
5
6

. -Omission of a unit price in the financial bid;
. -Score less than 20/25.

B. Essential criteria

1- General presentation of the tender files;

2-  Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

B- Special Technical Clauses initialed in all the pages;



?- Special Administrative Clauses completed and initialed in all the pages.

15.Award

This. evaluation will be done in o purely positive way [yes) or negative (no) with an
acceptable minimum of 20/25 of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteriar and at least 20/250f the essential criteria.

16.Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17.Complementary information

Complementary technical information may be obtained during working hours from the Ndep

Copies:

- MINMAP

- ARMP

- Chairpersons of TB
" - Notice Boards




REPUBLIQUE DU CAME.ROUN ) REPUBLIC OF CAMEROON
Paix — Trovail — Patrie Peace — Work — Fatherland

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

MINISTERE DE L'ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

NGOKETUNJIA DIVISION

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT PE NDOP NDOP SUD DIVISION

COMMUNE DE NDOP NDOP COUNCIL

AVIS D*APPEL D'OFFRES
AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° 10/ AONO/MINATD/CN/CIPMCN/2018
DU 17/05/ 2018 POUR LES TRAVAUX DE CONSTRUCTION D'UN EMBARCADERE/
DEBARCADERE FLOTTANT AU LAC BAMBALANG DANS LE DEPARTEMENT DE
NGOKETUNJIA, REGION DU NORD OUEST

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2018

1. Obijet de I'Appel d"Offre

Dans le cadre de l'exercice budgétaire 2018, le Maire de Ndop, Autorité Contractante
Délégué lance par procédure d'urgence, un Appel d'Offres National Ouvert pour les travaux de
Construction d'un embarcadére/débarcadére flottant au Lac Bambalang dans le Département de
Ngoketunjia, Région du Nord-Quest.

2. Consistance des fravaux
Les travaux compfennent notamment :

> Travaux préparatoires

» Terrassement

» Fondations

» Magonneries en élévations

» débarcadére
3. Délais d’exécution

Le délai maximum prévu [e Maftre d'Ouvrage Délégué pour la réalisation des travaux objet

dv présent appel d'offres est de 3 (trois} mois par lot.

4, Allotissement
Les travaux sont en un (Q1) lot ci-aprés définis :
Construction d'un débarcadére .av Lac Bambalang.

5. Colt prévisionnel
Le colt prévisionnel de I'opération & lissue des études préalables est de vingt Cinque millions
(25 000 000) F CFA.

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics du

Cameroun de I'exercice 2018sur les ligne d'imputation budgétaires N° 52 23 64 16 38 2811

8. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission

établie par une bangue de premier ordre agréée par le Ministére chargé des finance set dont la liste:

figure danslapiéce13 du DAQ, d'un montant de Cinque cent mille (500 000 FCFA) et valable
pendant trente(30}jour sau-de la de la date originale de validité des offres,

9. Consultation du Dossier d'Appel d'Offres



Le Dossier d'AppeI d'Offres peut étre consulté et obtenu aux heures t;uvrcb[es & la Mairie de
Ndop, Service de Passation des Marchés (Secrétariat Privé) Tél. : 237 677185523, dés publication
du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Mairie de Ndop, Service de Passation
des Marchés Publics Tél. : 237 677185523, dés. publication du présent avis, contre présentation d’une
quittance de versement de la somme non remboursable de F CFA 42 000 {quarante-deux mille
Francs CFA) o la Trésorerie de la municipalité de Ndop.

11.  Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un {01) original
et six (06) copies marquées comme telles, devra parvenir contre récépissé & lo Mairie de Ndop,
Service de Passation des Marchés Public Tél. : 237 677185523au plus tard  le 05/06/2018 a 10 h
00, heure locale et devra porter la mention suivante :

«AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° 10/ AONO/MINATD/CN/CIPMCN/2018
DU 17/05/2018 POUR LES TRAVAUX DE CONSTRUCTION D'UN EMBARCADERE/
DEBARCADERE FLOTTANT AU LAC BAMBALANG DANS LE DEPARTEMENT DE
NGOKETUNJIA, REGION DU NORD OUEST»

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en
originaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de 'Appel d’Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépét des
offres ou avoir été établies postérieurement & la date ‘de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions .du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13.  Ouwuverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financidres aura liew 05/06/2018 & 11hQ0, heure lecale, dans la salle de conférence
de la Maire de Ndop, par la Commission interne de Passation de Marchés de la commune de Ndop
siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une
parfaite connaissance du dossier,

14. Critéres d'évaluation

Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires

it s'agit notamment:

1- Absence ou non-conformité d'une pigéce administrative ;

2- Fausses déclarations ou piéces falsifiées; )

3- Absence ou insuffisance de la caution proviseire de soumission;

4. Offres financiére incompléte,

5- Le changement d’une unité ou d'une quantité dans I'offre financiére ;
6- Le non-respect de 20/25 des critéres éssentiels ;

B - Critéres essenfiels

Les critéres relatifs & la qualification des candidats porteront titre indicatif sur:

1- Présentation générale de I'offre ;
2- Capacité financiere ;



3- Références de I'entreprise dansles réalisations similaires ;
4- Qualité du perscnnel ;
5- Orgoanisation technique des travaux ;
6- Moyens logistiques ;
7- Attestation et rapport de visite du site ;
8- Cahier des Clauses Techniques Particulieres paraphé a chaque page ;
9- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque
page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel ’'Offres (RPAQ).

15. Attribution

Cette évaluation se fera de maniére purement positive {oui) ou négative (non) avec un minimum
acceptable d’au moins 20/25de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
lessentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait @ 100% des critéres
éliminatoires et au moins 20/25 des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus acuprés de la
Délégation Départementale des Marches Publics de Ngoketunjia - Services des Marchés Publics,
Teél. : 237 677185523. ﬁ 7 HAI

Fait & Ndop, le

2019

Copies :

- MINMAP

- ARMP;

- Présidents CPM;
- Affichage.

s rtbombo Aot \3/1!//7?(

LORD MAYOR
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of nofification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Aticle 3: Fraud and corrupfion

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

ili) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not]) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

k) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts .of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him {
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Arficle 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

{a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

{b) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii} The Contracting Authority or Project Owner has financial interests in the caplital in a way
as to compromise the transparency of the procedures of award of public contracts.

{c) The bidder must nof have been excluded from bidding for public contracts.

(d) A Comeroonian public enterprise may participate in the consultation if it can demonstrate
that it is {i) legally and financially autonomous, (ii) managed according to commercial laws
and {iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services. ’

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate. :

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

{a) submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

{b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
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qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide infermation relating to the following points:

(i} The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii} Orders acquired and contracts awarded;
{iv) Pending litigations;
{v) Availability of indispensable equipment.

6.2 Bids présented hy twe or more associated undertakings {joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6{1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

{b)The bid and the contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

{d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

{e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own daccount by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally ‘present sufficiently detailed proposals fo demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory

meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation
to tender.

14



B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
{addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No.
Document No.
Document No.
Document No.
Document No.
Document Ne.
Document No.

. The tender notice;

. The General Regulations of the invitation to tender;
. The Special Regulations of the invitation to tender;
. The Special Administrative Conditions;

. The Special Technical Conditions;

. The schedule of unit prices;

. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Mode! bid bond;

. Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;

W ONO O AW —
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Document No. 10. Models to be used by bidders;
‘ a. Model contrac; .
" Document No. 11. lustifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Ardicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the invitation fo tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification recelved at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
auther, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contrdcts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Autherity and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.
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9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the boedy in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8:1 of the General Regulations of the invitation to tender and must be communicated in writing or
made knewn by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the: Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
‘ Article 11; Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constilvuent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume I: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i} The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.
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b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Cenditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan {QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of accepfance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

o

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees. )

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
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contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B helow, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency. .
The amount of the bid, unit prices of the price schedule and the prices of the bill of _E;ugnfities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder whe intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption B:The amount of the bid shall be directly made in the natienal and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “naticnal currency”;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Autherity’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in_international
trade. ‘

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and-total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the eéxecufion of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way us take account of any modification in the foreign currency needs within
the context of the contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
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Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to

extend the validity time-limit. The request and the responses that will be given shall be in writing
{or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for o corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include o price revision clause and that the period of validity of bids

is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Anticle 17: Bid bond

17.1

17.2

17.3

17.4

17.5

17.6

In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15} days after
publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

The bid bond may be seized:

(a) if 'rhtla bidder withdraws his bid during the period of validity;
(b} if the retained bidder:

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

i) refuses to receive noftification of the Administrative Order te commence
execution,

Atticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
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decdline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
‘basic solution has been evaluated as the lowest bid.

18.2 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evalvated on their own merit in accordance with the
provisions of .article 31(2) (g) of the General Regulations.

Arlicle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which. may be raised at this stage.

19.3  As much as possible; the bidder is requested to submit any question in & way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
-according to the metheds set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that o bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”, In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In cuse of dlscrepuncy,
the original shall be considered s authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6{1a)} or 6(2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alferations or changes must be initialled by the
signatory {ies) of the hid.

: |

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled

by the signatorylies) of the bid.
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D. SUBMISSION OF BIDS
Aricle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION™ as specified in the Special Regulations.

21.3 The infernal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened.
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority. at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority -and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Lafe bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with articie 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modificuiiop, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Ceontracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The soid notification must be signed
by an authorised representative in application of article 20{2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written nefification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL", and “"REPLACEMENT
BID” or “MODIFICATION™.

)|
1
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the-
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.
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24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. Opening of envelepes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regylations. Representatives of bidders shall sign o register attesting to
their présence. -

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatery to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and
announced to the hearing of everyone and the new -corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and thelr contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification ond read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
_over to the focal point designated by the body in charge of regulation of public contract an

initialled copy of the bids presented by bidders.

.25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
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regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three {3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid may do 5o in writing.

Atticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of caleulation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

iiy which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;
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iiij Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered. in compliance,

.28.5 The Contracting -Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors e

~ 30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is-an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

{b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to pardgraphs (a} and: (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bldder who presented the bid evaluated as the lowest refuses the correction thus ‘carried
out, his bid shall be rejected and the bid bond may be seized. "

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA

francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
{BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 - Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated

amount of the bid by rectifying the amount as follows:

a} By correcting any possible error in accordance with the provisions of article 30.2 of the

General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences

featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c)By converting into a single currency the amount resulting from the rectifications (a) and (b)

above, in accordance with the provisions of article 31(2} of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation

on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they

are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and

the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender Is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and

the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during

the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation

to the estimates of the Project Owner for the works to be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contiacting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contracters shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1

34.2

The Contracting Authority shall award the contract to the bidder whose bid was judged

" essentially in compliance with the Tender File and who has the required technical and financial

capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lofs to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.
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34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained, This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions e -

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned whe so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims: for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by. the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven [7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty {20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
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39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from o banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force,

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

References
of the
General
requlations

General

1.1

Definition of works:
Construction of a floating landing stage at Lake Bambalang in Ngoketunjia
Division in the North West Region.

Name and address of the Contracting Authority: , The Lord Mayor of Ndop ,
Delegated Contracting Authority

Reference of Invitation to tender:N® 10/ONIT/MINATD/NC/NCITB/2018 OF
17/05/ 2018

1.2 Execution deadline: Ninety (90) days

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by
the 2018 Public Investment Budget of the Ministry of tourism and leisure ,
budget head No. 52 23 64 16 38 2811

4.1 List of pre-qualified candidates, not applicable

5.1 Qrigin of building materials, equipment, materials, supplies and equipment:

The materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

oLk

Absence or non-conformity of o document in the administrative file;
-False declaration or falsified documents;

Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

—score less than20/25 of essential criteria.

D. Essential criteria

1-

The criteria relating to the qualification of candidates could be indicative on the following:

General presentation of the tender files;

Financial capacity;

References of the company in ‘similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.
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The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaludtion will be done in a purely positive way {yes) or negative {no) with an acceptable

minimum from at least B0% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 80% of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in' French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

~ The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06} copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

Q) Financial Documenis

5.1 External envelope.

Each bidder shall sedl these three (03) envelopes (A, B and C) in one common envelope on
which shall be written,

<<OPEN NATIONAL INVITATION TO TENDER N° 10/ONIT/MINATD/NC/NCITB/2018 OF 17/05
2018 FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE BAMBALANG
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder. .

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first infernal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
moére than three months.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al | Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
i bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by public treasury
A bid bond of 500 000 FCFA (five hundred thousand FCFA) issued by a first rate-
A6 bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board {ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License {photocopy certified by the chief of center of Taxes, not more than
' three months).
A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met.
A2 all the statutory declarations in issues of taxes in the current financial year; this

certificate should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:
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B.1

General presentation of the tender files

B.1.1 ~Document spirally bound
-Table of content page
-Colour sheets separation
B.1.2 - Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2076 projects)
Minimum acceptable: 02 Contracts realized in the domain of floating landing stage over the
past 09 years
Ist Reference
2nd reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (at least HND or equivdlent certificate)
Qualification of the works supervisor: (Senior Technician certificate in Civil -
Engineering (BAC +2)

Professional experience of the project engineer = 03 years (signed CV)
> A cerfified copy of the technical diploma,
» Certified copy of ID card
» An Attestation of presentation of original of the technical diploma
¥ CV signed by the candidate,

B.3.2 01 Site foreman(Civil Engineering Senior Technician) _
Qualification of the Site foreman: (Technician certificate in Civil Engineering {(BAC F4 or
equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» A cerfified copy of the technical diploma,
»  Certified copy of ID card
> An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,
B.3.3 Other personnel
List of support staff
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project (Specify names of the personnel handling the
o various functions)

B.4.3 | Logical sequence for the execution of the task

B.4.5 | Quality control method

B.4.7 | Environmental protection measures

B.4.8 | Security and safety at the site

B.4.9 | Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Proof of ownership or rental of o pick-up or other vans

B.5.2 | Proof of ownership or rental of a dump truck
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B.5.3 | Proof of ownership or rental of a concrete vibrator

B.5.4 | Proof of ownership or rental of a Hand compactor

Masenry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

B.5.5 shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, efc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 25% of the project
amount

B.6.1

B.7 Attestation of site visit signed by the director of the Company

Comprehensive report of site visit signed by the company administrator and

B.8 justified by photos
B.9 Special Technical Clauses initialed in oll the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed |

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION,

C1 A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT} and
with taxes (TTC) :

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQ concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and [etters and in seven {07} copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Camercon at the handover date of the offers.
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ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guaraniee

10.1 Provisional quarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 500 000 FCFA
(five hundred thousand FCFAY).

The time of validity of this guarantee is sixty {60} doys as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent {2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,

including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER Ne 10/ONIT/MINATD/NC/NCITB/2018 OF 17/05
2018 FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE BAMBALANG
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 5/06/ 2018 at 10:AM,
by mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION
NDOP COUNCIL
SERVICE OF PUBLIC CONTRACTS
TEL.: 237 677185523
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Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Ndop council on the
17/05/ 2018 as from 11:00 AM, by the Ndop council internal Tender Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the coniract
The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
20/25 of the essential criteria token into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the contractor must be installed on the site by the following:

¢ The Divisional Delegate of MINMAP or his representative.....ccevuevecnennnn. {member)
% The authorZing OffiCer .. vieivsrrereereerroerasnesrersnerasrertrrrsersreinissssnneans (president)
#* The Divisional Delegate of MINEPAT....vvieerirerrersrrrersersansesnisssininsensens (member)
L T o T o T T Y (Secretary)
%* The chief of control Brigade of MINMAP or his representative......ccceeeinennne (member)
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITiONS
(SAC) '
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the Construction of a floating landing stage at Loke
Bambalang in Ngoketunjia Division in the North West Region.

Article 2: Contract award procedure
This  contract shall be awarded by Open National Invitation te  Tender

N°T1O/MINATD/NC/NCITB /2018 OF 17/05/2018
Article 3: Definitions and duties (article 2 of GAC suppiemented)

3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Lord mayor of Ndop Council
He awards the contract, ensures the preservation of originals of said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation. -

- The Contract Engineer shall be the Divisional Delegate of Public Works for Ngoketunjia
hereinafter referred to as the Engineer and shall sign the “Attachment”

- The Project Owner is the Lord Mayor of Ndop Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.
- The Project‘Manager shall be: the Regional Delegate of Tourism.
He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages
- The control brigade of MINMAP shall carry out regular unannounced control visit to the site to
ensure the respect of this jobbing order.

- The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Lord Mayor of Ndop Council.
- The authority in charge of the clearance of expenditures shall be the Municipal
freasurer Ndop council.
- The body or official in charge of payment shall be the Municipal treasurer Ndop council
treasury, : )
- The official competent to furnish information within the context of execution of this
contract shall be the Lord Mayor of Ndop Council.

3.3 Duties of the Control Mission, Project Manager
3.3.1  Missions [fo be completed, where need be]
3.3.2  Means put ot the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be {English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.
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If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Aricle 5: Constituent documents of the contract (Aricle 4 of GAC)

The constituent contractual documents of this contract are in order of priority:(lo be adapted to the noture of the

works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4} The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable en public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names ond references].

Article6: General instruments in force
This contract shall be governed by the following general instrumentsfto be adopfed according to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the, environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001 /048 of 23 February 2001 relating to the sefting up, organization and functioning of

the Public Contracts Regulotory Agency

Decree No. 2003/651/PM of 16 April 2003 to loy down the procedure for implementing the tax and

customs system applicable to public confracts;

Decree No. 2004/275 of 24 September 2004 to institute the Public Cantracts Code;

Decree No. 2012/07 4 of 8 March 2012 relating to the creation, organisation and functioning of Tenders

Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8 Morch 2012 to organise the Ministry in charge of Public Contracts;

Circular No. 001 /CAB/PR of 19 June 2012 relafing fo the award and conirol of execution of Public

Coniracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of envrronmenml impact
of road maintenance;

11. Circular N° 001/C/MINFI of 02™ January 2018 on the instructions relating to the execution of the finance
laws, monitoring and. control of the execution of the budget of the state, administrative and public
establishments, regional and [ocal authorities and other subsidized bodies for the 2018 financial vyear;.

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

A=

No

o>

Aricle 7: Communication (Articles 6and 10 supplemented)

1.1 All communications within the framework of 1h|s contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam.........
Beyond the fime-limit of 15 days fixed in article 6{1) of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the
[fo the specified] council, chief town of the region in which the weork was done;

b} In the case where the Project Owner is the addressee:
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1.2

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢} In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Aricle 8: Administrative Orders {Article 8 of GAC)

8.1

8.2

8.3

8.4

8.5

8.6

8.7

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by
MINMAP, Project Owner and Project Engineer, Administrative Orders with- an incidence on the
objective, the omount and execution deadline shall be signed by Contracting Authorily and notified
by the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the Project owner based on the report of a joint site
visit done by MINMAP, Project Owner and project Engineer and notified to MINMAP by the
Coniract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Engineer with a copy to MINMAP and Project Manager. The contracting
authority will proceed with the warning if the project owners fails in his responsibility within a time limit
of (ten) 10 Days .

Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the MINMAP, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
owner upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer and o copy sent to MINMAP

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with conditional phases (Arlicle.‘? of GAC)

2.1

[Specify if the coniracf has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase

shall be five (5) days.

Adicle 10: Coniractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence [qualifications and experiences).
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10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter Il Financial conditions
Article 11 Guarantees and bonds {(Ardicles 29 and 41 of GAC)
11.1 Finof bond
The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty {20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all faxes guaranteed at 100%) and condlitions for the
refurn of the guaraniee

Atticle 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] Is {in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: __. { ) CFAF.
- Amount of TSR and/or __. CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letiers exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and lefters exclusive of faxes) by
credit to account No. opened in the name of the contractor in bank.
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Article 14: Price variation (Aricle 20 of GAC)
14.1 Prices shall be firm.
d. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be "frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.
14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC)

(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works undet State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were Invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased byforty percent (40
%ito take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detoil of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unif price, all-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 of the GAC supplemented) -

19.1{indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred [100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by

deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.
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20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
gudrantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30t of each month, the contractor and the Project Manager shall jointly establish o job cost sheet which
summarises ond fixes the quantities execuled and esfoblished for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the monih of the services, the contracior shall hand over fo the
Project Manager two draft provisional monthly detailed accounts in seven copies (one defailed account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he moy lay claim as o result of the execution of the coniract since the start of the confroct.

Only the detailed account exclusive of VAT shall be paid to the coniractor. The detailed accounf of the amount of
the taxes shall be the subject of an enlry info the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- {100-1. cmd/_ or — (7.5 or 15%)] paid directly into the account of the contractar;
- 1.1 % paid to the public treasury os AlR due by the coniractor,
- 7.5% or 15% paid into the public treasury as TSR due by the confractor.

The Project Manager has a time-limit of seven (7) days o forward to the Confract Manager the detailed accounts
he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days lo forward the detailed accounts he
approved such that they are in his possession nof later than the twelfih of the monih.
The Confract Manager has a deadline of fourteen (14) daoys moximum to sign the defailed accounts,

Payments shall be done by, within a maximum deadline of calendar days from the date of
submission of the approved detailed accounis.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments {Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums dve in accordance with article 88 of
Decree No. 2009/275 of 24 September 2009 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented}
A. Penalties for delay

23.]1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30* day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30* day.
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23.2 The cumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non observation of the provisions of the contract, especially:

- Late submission of final bond;
-  lLate submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
Not applicable

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen {14) days after the dote of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of works executed to the contract Engineer. This final detailed account of works executed

summarises the total sums to which the contractor may be entitled as a result of the execution of the whole
Jobbing Order.

25.1 The Contract Monager has up to thirty {(30) days to notify the corrected and approved draft to the Project
Manager.

25.2The contractor has vp fo thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general defailed
account and forward to the contractar after final accepiance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

= the summary of monthly payments on account.

The signing of the general and fina! detailed account without reservation by the contractor definitely binds the
two-parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty {30} days to return the signed final detailed account.

Article 27: Tax and customs regqulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
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o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Councll dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28; Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shell be stomped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter Ill: Execution of works
Article 29: Nature of the works {aricle 46 of GAC)

The works shall include especially: (position or volume of works)
{To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Aricle 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Qrder to commence execution
of the works.

Article 32: Role and responsibilities of the contractor {adicle 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (0?)
copies at the beginning of each.

Article 33: Provision of documents and site (arfi;:Ie 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File sholl be submitted by the Confract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress. . .

Article 34: Insurance of structures and civil liabilities (adicle 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (15} days of the notification of the contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contraclor (Article 49 of the GAC supplemented)
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35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) doys] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in fsix (6)] copies for the approval of [Project owner
affer the endorsement of the Confract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of
the execution must be deposited al the DD of MINMAP latest 15 (fifteen days) from the date of nofification
of the Administrative Order to commence execution.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their refection including the reasons for the said rejection.

The contractor has eight {8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to he lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endersement of the [Coniract Manager or Project Manager] at
most fifteen (15) days prior to-the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Engineer or Project owner] has a deadline of [five (09) days] to examine and make known
his observations. The contractor then has o deadline of [09) four days] to present a new file including
the said observations.

35.3 In case of the non ohservance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
346.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the notification of the Administrative Order to commence work.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with arficle 50(2) of the GAC].

34.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Aricle 38: Sub-contracting (arlicle 54 of the GAC)
There shall be no sub contracting
Article 39: Site laboratory and trials {adicle 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has o deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Atticle 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site loghook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should ke
removed. The erased or cancelled parts must be menticned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sancticned with a penalty of 3,000 (three thousand)
F CFA per day
NB the Site logbook most be such that two carbon copies of each page are left behind.

Atticle 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job
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Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42,1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
»Findings and statement of the unexecuted task envisaged in the present jobbing order.
»Findings relative to the completion of the work
¥ Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to. be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2 Acceptance e
The acceptance commission shall comprise:

1- The Authorizing OffiCer .mmmummmisiiissssiiierissiisssnrsrssrrsnissssasssae (Chairman)
2o The DD MINMAP. . ..cuiiiiiieiirercirrecenenetsneneenesnesestmseinmenssnrsnssnn (Member)
3- The Contractor or his Representalive. . vrrvieenvicnvvirunrescervne.. (Member)
4o The Control ENginEer. o ssrermirrt o 56 settsrassstremmsssstrssssteieivmiomsbrassosss s o ssns (Secretary)
5= The Project MONGQET s esssesssesssessssanssessssssessors sesse st sissessass ssssensasns { Member)
é- The chief of the control Brigade MINMAP (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members. '

Aficle 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Adicle 44: Aricle 45: Final acceptance (adicle 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15} days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
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Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2009/275 of
24 September 2009 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:

~ Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7} calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non payment for services.
Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are: .

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.’

Anrticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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- Document No. 6:
. Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

1 — GENERALITIES: This present special technical specifications concern the Construction of
Construction of a floating landing stage at Lake Bambalang Sub-Division, NGOKETUNJIA
Division, North West Region. It is the duty of the contractor to realize the structure as per the
execution plans that shall be approved by the competent authority and sample models of equipment
and furniture provided by the project owner. Through the Project Engineer, the contractor shall furnish
the owner of the project and other project team members within the shortest possible time with an
execution plan showing clearly how he intends to run the work site. A fence in local materials shall
enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing
a temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities
of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the
dimensions ‘on plans to the structure before work begins. He shall refer to the Project Engineer in case
of any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shail be accomplished in a specified duration and at his
cost without modification of the contract amount. The owner of the project shall have the right to the
final choice in case of any meodification.

1 =PREPARATORY WORKS = SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer upon checking the conformity of the setting out. )

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continue excavation up to a depth as will be approved by the Project
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
hottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.
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2 — FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized with
5em of concrete dosed at 150kg/m3
> Separaie footing plus foundation walls:
» The separate footing shall be in reinforced concrete of section 30x30 (or as per indication
on the plans) dosed at400kg/m3.
* The reinforcement shall be stirrups Té every 20cm +4HA10 main rods
¢ Tie and anchor-beams of (25x50) or as per indication dosed at400kg/m3.

3 = Metal works. Galvanized metal pipes shall be used as guiderails . shall be buried sufficiently in
the reinforced concrete and the extending length shall measure 1.1m. the size shall be accepted by
the control engineer and they shall be connected to each other by galvanized chain or galvanized
steel pipes. It shall be executed to ensure maximum protection.

4 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zZones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation,

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the cut-flow of the
polluting products toward the site and the neighborhood. ’

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in
the vicinity after the execution of all the works. left-over materials are to be covered with a layer of
earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may
be. | '

" 5 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels
(5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%.
The cement shall be CPA 325 class from an approved factory.

The reinforcement steel for reinferced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimensicn above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall ‘be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits appreved by the Project Engineer with dimension sizes of not less
than 20em.

6-CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg,/m3.

- Over—site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m3 over the entire surface.

NB: The external veranda shall be 5em below the level of the internal floor with 2% slope, slopping to
the outside.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-
beams and their mixture shall be in a proportion of 400kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)
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And All rods should preferably be imported
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.09 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
Smm. It shall be river sand and nothing else.
- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.
- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities ; meaning potable water.
- Cemenf: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
floor. Any stock presenting an unsatisfactory puiverulent condition will be discarded and cleared
away within four (09) days,

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The
steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

7- Wood = Material: The wood must be pure and should not have nodes, foreign bodies or fractures

due to sawing. This shall be lecally sawn paddouk ,azehe or similar wood properly treated shall have
thickness of 4cm.
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Document No. 7:
Schedule of unit prices

54



SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A FLOATING WHART (DEBARCADERE)
AT LAKE BAMBALANG

Amount in | Amount in
ITEM DESCRIPTION UNIT | words figure
100:PRELIMINARY WORKS
101 | Site clearance f
Site installation {transportation of equipment to and
102 | from site - f
103 | Setting out ff
104 | Preparation of excavation plans and follow up f
105 | Environmental impact notice f
200:EARTH WORKS |
201 | Exaction of peat foundation on dry land M3
Exaction of peat foundation in water (earth work in | M3
202 | aquatic milieu )
203 | Exaction of foundation trench for stretch foundation | M3
Backfilling including vibration and other associations | M3
204 | constrains
300: CONSTRUCTION OF FRAME STRUCTURE
Fabrication and placing of Blinding concrete ( dosed M3
301 | at 150kg/m3)
Reinforced concrete or foundation footings, M3
foundation pillars , tie beams and anchor-beams |
dosed at 400kg/M3) including reinforcement
fashioning, form work, casting and any other
302 | associated constrains.
400: BOARD WALK PLATFORM
Supply and placement of treated wood [paddouk,
azobe or similar) for the board walk of both the fix
401 | and the floating components of the whaft M3
Supply and placement of handrail{ made of
galvanized steel poles interconnected with chain) as
402 | per design Ls
Fabrication and placement of a metallic { galvanized
403 | metal tube ) ladder U
500: FLOATING WHAFT
Fabrication and placing a floating whaft as per
design including associated transpeortation to the site
501 |, lifting and handling constrains Ls
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Document No. 8:

Bill of quantities and estimate |
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A FLOATING
WHART {DEBARCADERE) AT LAKE BAMBALANG

ITEM DESCRIPTION UNIT | Q'TY | RATE | AMOUNT
100:PRELIMINARY WORKS
101 | Site clearance ff 1
Site installation {transportation of equipment to and
102 | from site ff 1
103 | Setting out ff 1
104 | Preparation of excavation plans and follow up ff 1
105 | Environmental impact notice ff 1
SUB TOTAL 100
200:EARTH WORKS
201 | Exaction of peat foundation-on dry land M3 40,5
Exaction of peat foundation in water (earth work in | M3
202 | aquatic milieu ) 13,5
203 | Exaction of foundation trench for siretch foundation | M3 3.4
Backfilling including vibration and other associations | M3 -
204 | constrains 37
SUB TOTAL 200
| 300: CONSTRUCTION OF FRAME STRUCTURE
Fabrication and placing of Blinding concrete ( dosed M3
301 | at 150kg/m3) .84
Reinforced concrete or foundation footings, M3
foundation piliars , tie beams and anchor-beams |
dosed at 400kg/M?3) including reinforcement
fashioning, form work, casting and any other
302 | associated constrains. 35.5
SUB TOTAL 300
400: BOARD WALK PLATFORM '
Supply and placement of treated wood (paddouk,
azobe or similar) for the board walk of both the fix
401 | and the floating components of the whaft M3 8.9
Supply and placement of hoandraill made of
galvanized steel poles interconnected with chain) as
402 | per design Ls 1
Fabrication and placement of a metallic (
403 | galvanized metal tube ) ladder U 1
SUB TOTAL 400
500: FLOATING WHAFT
Fabrication and placing a floating whaft as per
design including associated transportation to the site
501 |, lifting and handling constrains ] Ls 1
SUB TOTAL 500
SUMMARY
100 | :PRELIMINARY WORKS
200 | :EARTHWORKS
300 : CONSTRUCTION OF FRAME STRUCTURE
400 | : BOARD WALK PLATFORM
500 : FLOATING WHAFT
TOTAL WITHOUT TAXES
VAT:
AlR:

TOTAL TAXES INCLUSIVE(TTC)

NET TO BE PAYABLE
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Document No. 9:
Schedule of sub-detail of prices
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DESIGNATION :Studies and site installation

Duration

. - | Total .
No Daily out put quantity Unit of detivity
No Daily Days .
Category wage break up Amount
o
L
174 ]
2z
<
=
M
o
g [roraia
. Days
g Type No Daily rate | break up Amount
I
(&)
1
=
S
[
=
w
=
e
=2
e TOTALB
3 Type Unit Unit cost Quantity | Amouni
o
=
<
=
o
U
4]
=
=]
=
<
- |
<
o
Ll
l—
S [roraLc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST.(HT) G+H
v UNIT COST (HT) P/Q'TY
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail — Patrie . Peace — Work — Fatherland

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

MINISTERE DE L’ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

NGOKETUNJIA DIVISION

DEPARTEMENT DE NGOKETUNJIA

ARRON.DISSEMENT DE NDQOP NDOP SUD DIVISION

COMMUNE DE NDOP NDOP COUNCIL

JOBBING ORDER No JO/MINATD/NC
/NCITBf2018 OF ........ 2018

Awarded after OPEN NATIONAL INVITATION TO TENDER
N°10/ONIT/MINATD/NC/NCITB/2018 OF 17/05/ 2018 FOR THE CONSTRUCTION
OF A FLOATING LANDING STAGE AT LAKE BAMBALANG IN NGOKETUNJIA DIVISION
OF THE NORTH WEST REGION

Project Owner [Indicafe name and full oddress])

HOLDER : [indicate nome and full address of holder]
P.Q. Box, , Tel: Eax:
Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. : Networl

PLACE :Region

EXECUTION DEADLINE : { J months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroeon, represented by hereinafter
referred to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M ., its General Manager, hereinafter referred to as the

“Contractor”

On the other hand,

Agree on the following:

Summary

Part l:  Special AdministrativeConditions {SAC)
Part ll: Special Technical Conditions (STC)
Part ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract No. C or JO/CA/TB/0000
Awarded after invitation to tender [specify references of invitation fotender]

With

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT {

AIR (1.1 or 1.65 %)
Net to be paid

Read and accepted by the contractor

{place of signature) (date)

Signature of Conira.ding Authority

(place of signature) (date)

Registration

65



Document No. 11:
Forms and models to be used by bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No.

Model No.

Model No.

Annex No.

3:

4;

5:

6:

Model final bond
Model of start-off advance bond
Model retention fund

Evaluation grid

Annex No. 7: Attestation of site visit

Annex No 8: Site Visit Report
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Annex No. 1: Model tender

|, the undersigned [indicate the nome and capacify of signafory]
Representing the company or enterprise or group with head office at
registered in the traode register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
{addendaj): the invitation to tender [recol] the subject of the invitation fo tender]
s  After having personally taken account of the situation of the site and eveluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
¢ Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e  Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the terider

for lot No. at [in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive-of all Taxes. [In figures and words].

* | pledge to execute the works within a deadline of ............... months.
s | pledge to maintain my bid for [indicaie durafion of validity, in principle $0days for national invitations
to tender 120 days for international invitations to tender] from the deadline of submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Dane ateeverenrerens L= | T

Signature of c..veiiiiiiiineciiiiii i

in the capacity of..ivveiiiivininns duly authorised to sign the bids on behalf of.......coviviiiininis
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" ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Coniracting Authority and his address] “Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder"” has submitted his

bid on for [recall the s'ubiecf of the invitafion fo tendler], hereinafter referred to as "the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:
®  Fails or refuses to sign the contract, even though required to do so;
" Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he is claiming because one or the other or both of the above condlhon(s) has (have)} been
fulfilled and he shall specify which condition(s) took effect.

This bend shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule ori this commitment and its

consequences.

Signed and authenticated by the bank ot , on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner ond his address] Cameroon, hereinafter referred to as the
"Project Owner"

Whereas [name and address of Confractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry
out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to findicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the contract, as guarantee of the execution of his full obligations in accordance with the
terms of the contract, '

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within @ maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of
{in figures and words] .

We agree that no change or addendum or.ony other amendment to the contract shall free us of any )
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter intc force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shail be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment. ' ’

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank aof on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project
Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfilled his obligations relating to the reimbursement
of the start-off advance according to the terms of contract No. of relating
to works [indicate the subject of the works, the references of the invitation to fender
and the lot, if possible] of the total sum corresponding to to the advance of [iwenty (20) %] of the
amount inclusive of all taxes of contract No. . payable upon notification of the
corresponding Administrative Order that s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance info the accounts of___ [the holder] opened in the . bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance,

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank af __on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [nome and address of the bank],
Represented by [names of signaiories] and hereinafter referred to as “the
bank",

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Cwner within a maximum deadline of eight {8} weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reasen, any sum(s) within the limits of the
amount equal to [percentage below 10 % fo be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and auvthenticated by the bank at on

[Signature of the bank]
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ANNEX 6: EVALUATION GRID
NeTENDER N°10,/ONIT/MINATD,/ NC/NCITB /2018

FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE BAMBALANG IN

NGOKETUNUJIA DIVISION OF THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES | NO
A.1 | Certified Copy of the Business Registration, not more than three months old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of 1st instance or the
A.3 | Chamber Commerce, Industry and Trade of the place of residence of the
bidder, nat more than three (03} menths.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months,
A.5 | Purchase receipt of tender file issued by public treasury
A A bid bond issued by a first rate-bank approved by the Ministry in charge
) of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
) contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that the
A.8 | bidder has met all his obligations vis a vis the Fund; the attestation should
be less than three months old.
A.9 | A valid Certificate of imposition certified by the chief of tax centre
A0 Business License (photocopy certified by the chief of tax centre, not more
’ than three months).
A1 Certified Copy of a valid taxpayers card, delivered by the chief of tax
’ centre
1 A Clearance Certificate signed by the chief of tax centre stating that the
A.12 | bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.
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EVALUATION GRID OF TECHNICAL BID

N°

EVALUATION CRITERIA AND SUB-CRITERIA

YES NO

B

“ESSENTIAL CRITERIA

B.1

General presentation of the tender files

B.1.1

-Document spirally bound
~Table of content page

B.1.2

~-Colour sheets separation
- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of

final reception for up to 2016 projects)

Minimum acceptable: 02 Contracts realized in the domain of floating wharf construction over

the past 09 years

Ist Reference

20d reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

01 works supervisor (at least HND or equivalent cerdificate)

Qualification of the wortks supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer = 03 years (signed CV)

> A cerlified copy of the technical diploma,
¥ Certified copy of ID card

> An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,

B.3.2

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: {Technician certificate in Civil Engineering
equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)

A certified copy of

(BACF4 or

¥ A certified copy of the technical diploma,
¥» Certified copy of ID card

> An Aftestation of presentation of original of the technical diploma
» CV signed by fthe candidate,

B.3.3

Other personnel

List of support staff

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Envircnmental protection measures

B.4.8

Security and safety at the site
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B.4.9 | Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Proof of ownership or rental of a pick-up or other vans

B.5.2 [ Proof of ownership or rental of a dump truck

B.5.3 | Proof of ownership or rental of a concrete vibrator

B.5.4 | Proof of ownership or rental of a Hand compactor

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.5 shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC 25 %

B.7 Attestation of site visil signed by the company

Comprehensive report of site visit signed by the company administrator and

B.8 justified by photos

B.9 | Special Technical Clauses initialed in all the pages and last page signhed

B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

This evalvalion will be done in a purely peositive way {yes} or negative [no) with an acceploble minimum From at least 80% of the
essential eriteria taken in account.

The contract will be awarded 1o the bidder who would have preposed the offer with the lowest amount, in conformity with the regulations of
the Tender Documents and having satisfied to 100% of the eliminatary criteria and a1 least 20/25 of the essential criteria.

A. Eliminatory criteria
1-  Absence or nen-conformity of a document In the administrative file;

2-  -False declaration or falsified documents;
3-  -Absence or insufficient bid bond;;

4. Incomplete finandal file;

5. -Omission of a unit price in the financial bid;

6- - Score less than 20/25.

B. Essential criteria

1-  General presentation of the tender files;

2-  Financial capacity;

3- References of the company In simllar achievements;
4-  Quality of the personnel; )

5~ Technical organization of the works;

&-  Logistics;

7-  Attestation and report of site visity

8-  Special Technical Clauses Initialed in all the pages;

Q- Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria reloting to the qualification of candidates could be indicative on the following:

The essential criteria are sublected to minima whose detail is given in the Special Tender Regulation {RPAQ).
This evaluation will be done in a purely positive way (yes) or negative (no] with an acceptable minimum from at least 20/25 of the essential
criteria foken in account,

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in confermity with the regulations of
the Tender Documents and having satisfied to 100% of the eliminatery criterio and at least 20/25 of the essentiol criteric.
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./Miss  coiiiiiiiiiiiiiiie e [Surname ond Name of
Director]The Director of ..iiiciiiiiiiiiiiiiisiiiiisiis it i e e [Name of company]

confirm that

Enterprise),

has actually visited the site which is going to receive the structure relalive to tender OPEN
NATIONAL INVITATION TO TENDER N°10/ONIT/MINATD/ NC/NCITB/2018 OF 17/05/
2018 FOR THE CONSTRUCTION OF A FLOATING LANDING STAGE AT LAKE
BAMBALANG IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

............................... -~

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Delegated Contracting Authorityfor

any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

BT = I
The Director Stamp of enterprise
Signature and Names Signature and Names of the Engineer
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ANNEX 8: SITE VISIT REPORT

Name of Profect.cccisiiciieisiiienneierrmseiierersieasiasearsnneasena
Name of Enterprise .oovvriiiiiiiii i e e e veasae st e naes .
1. CONTEXTE OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4, PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post

of the school, Photos of the Engineer of the enterprise in front of the school building etc.)

Name of Enterprise: c.cccvvveviirarenninnens

Stamp and signature of enterprise
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Document No. 12:
Preliminary studies

N

[To be systematically filled by the Project Owner based on the nature of services lo be executed and
according fo the specifications of Point 5.0 of Circular No. 003/CAB/PM of 18 April 2009 relating fo
the respect of rules governing the award, execution and control of public confracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure fo award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File {TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.
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Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;
2.4. If maintenance works

1.4.1 Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents,

1.5 Rehabilitation or new warks
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the qualily
of the studies.
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- Document No."13:
List of banking establishments and
financial bodies authorised to issue
bonds for public contracts
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I- BANKS

1.

2
3
4
5
6.
7
8
?

10.
11.
12.
13.

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour Epargne et le Crédit [BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

ll- Insurance companies

14,

15.

16.

Chanas Insurance;
Activa Insurance

Zenithe insurance SA BP Douala
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PLANS

82



SITE TOURISTIQUE DU LAC BAMBALANG
AMENAGEMENT D'UN DEBARCADAIRE

CHAINE OE PROTECTION
EN ACIER GALVANISE

POTEAU EN ACIER GALVANISE)
DIAMETRE 80mm
Espacement 1,67m

A iy

PLATEFORME EN BOIS 4Cm|

DETAIL 1

Q/_J POTEAL EN ACIER GALVANISE)|

PLATEFORME EN BOIS Ep. 4cih]

LONGRINE L1 {25250}

POTEAU EN BA. 30x30 (P1)}

DETAIL 2

AVRIL 2018 DET / MINTOUL



SITE TOURISTIQUE DU LAC BAMBALANG
AMENAGEMENT D'UN DEBARCADAIRE

EMBARCADERE FIXE

EMBARCALDERE FLOTTANT

TERRE FERME

SCHEMA DE PRINCIPE DU DEBARCADERE

AVRIL 2018 DET /MINTOUL



SITE TOURISTIQUE DU LAC BAMBALANG

AMENAGEMENT D'UN DEBARCADAIRE
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