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DOCUMENT Noe. 1:

——

INVITATION TO TENDER




1.

REPUBLIC OF CAMERQON
Peace-Work fatherland

PRESIDENCY OF THE REPUBLIC

————— i

MINISTRY OF PUBLIC CONTRACTS
REGIONAL DELEGATION FOR THE
NORTH WEST
DIVISIONAL DELEGATION FOR
BUI

SERVICE OF CONTRACTS

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTERE DES MARCHES PUBLICS
DELEGATION REGIONALE DU
NORD-OUEST
DELEGATION DEPARTEMENTALE DE
BUI

SERVICE DES MARCHES

OCPEN NATIONAL INVITATION TO TENDER

- N 11/ONIT/MINMAP/RDNW/DDB/BDTB/2018 OF 220 MAY - 2018 FOR THE
CONSTRUCTION OF A BLOCK OF TWO CLASSROOWNS AT GS SHUKOV MBIAME-
MBVEN SUBDIVISION IN BUI DIVISION, NORTH WEST REGION,

(EMERGENCY PROCEDURE)

Subject of the invitation to tender:

Within the framework of the 2018 Public Investment Budget (PIB), the Divisional Delegate for Public

Contracts Bui “Contracting Authority” hereby Re-launches for the second time by emergency procedure

Open National Invitation to tender for the Construction of a BLOCK OF TWO CLASSROOMS AT GS

SHUKOV Nibiame in Bui Division, North West Region.

Ne Project | I.oculiiy. At'r.jouht"for ' Project Duruiioq in
T , T bid bond Amount Budget Heads months
Construction of a block Mbiame 52151970164
01 of two classrooms at — Mbven Sub 380 000 19 000 000 1629281426 03
G.S Shukov Mbiame Division

2,

Nature of services

Work to be done consists of constructing a block of two classrooms at G.S Shukov-Mbiame in Bui

Division. The works include the following:

Lot 100: Preparatory works and studies

Lot 200: Ecrth Works
Lot 300: Foundation
Lot 400: Wall masonry
Lot 500: Roof

Lot 600: Metal works and joinery

Lot 700: Electrical installations

- Lot 800: Painting
Lot 960: External works

Lot 1000: Hygiene and Environmental Protection.
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3. Execution deadline
The maximum execution deadline shall be three (03) calendar months, including the rainy season
and other vagaries, with effect from the date of notification of the administrative order of work

commencement.

4. Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws and having a good experience in the domain concerned.

5. Financing
The satd Works shall be financed by the Public Investment Budgét (PIB) of the Ministry of Basic
Education for the 2018 financial year assigned to the Mayor Mbiame Council Authorizing officer with
Budget Head 521519701641629281426.

6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of FCFA 380 000 [three
Hundred and eighly Thousand CFA francs) issued by a first rate-bank approved by the Ministry in
charge of Finance in conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall
imperatively be produced in accordance with the Special Conditions of the invitation to tender. They shall
neither be older than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepfed, especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in
charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and
simple rejection of the offer without any appeal being entertained

7. Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Regional Delegation of Public Contracts Bui. Tel: 233 221
584/233 221 574

8. Acquisition of tender file:

The file may be obtained at the Divisional Delegation of Public Contracts Bui, at the Service for
the award of Public Contracts, Telephone N° 233 221 584/233 221 574 as soon as this notice is
published against payment of a non- refundable sum of (35 000)Thirty Five Thousand FCFA francs,
payable at any Public Treasury representing the cost of purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven)} copies including 01 {one) original and 06
(six) copies marked as such, should reach the Divisional Delegation of Public Contracts Bui, not later than -
13™ June 2018 at 10.00 am local time. It should be labelled as follows:
"OPEN NATIONAL INVITATION TO TENDER

N° 11/ONIT/MINMAP/RDNW/DDB/BDTEB/2018 OF 22Ne MAY 2018 FOR THE
CONSTRUCTION OF A BLOCK OF TWO CLASSROONIS AT GS SHUKOV MBI,ANLE-
MBVEN SUBDIVISION IN BUI DIVISION, NORTH WEST REG!ON'NJBL: \-? ‘6
€o 0
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TO BE OPENED ONLY DURING THE BID OPENING SESSION"

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service

must imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of

bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared

inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved
by the Minister in charge of Finance

11. Opening of bids

~

The bids shall be opened in single phase. The opening of the Administrative documents, Technical

and Financial offers shall take place on the 13! June 2018 at 11 am local time, by the Divisional Tenders

Board in the Conference Hall of the Divisional Delegation MINMAP Bui.

Only bidders may attend or be represented by duly mandated persons of their choice.

412. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these

criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.
i. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation
according of the essenfial criteria. The non-respect of these criteria leads to the rejection of the bid
made by the bidder.

They refer especially fo:

Absence of an administrative document;

Bids submitted after the deadline or time limit,

Absence of the bid bond or bid bond not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance.

Deadline for delivery higher than prescribed;

False declaration or forged documents;

Bids submitted in unsealed external envelopes,

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

Incomplete financial file.

Technical assessment mark lower than 80% of “Yes”.

Absence of quantified unit price,

Financial sitvation below a third of the estimated cost,

Bidders who have abandoned a project within the last two previous years.

ii. Essential criteria

Essential criferia are primordial in the judgment of the fechnical and financial capacity of candidafes fo

execufe the works forming the subject of the invitation fo tender.
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u Experience of supervisory staff,

n Logistics (Equipment);

= Methodology;

" Financial capacity;

= Attestation of site visit signed by Contractor

. Report of site visit signed by the Contractor

= The Special Technical Clauses {STC). (Each page should be initialed and the last page
signed and stamped)

. Special Administrative Clauses completed {each page should be initicled and the last
page signed and stamped);

" Pre — Financing capacity not less than 80% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of
the Invitation to tender (RPAO).

lii Main qualificalion criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation shal! be done in a purely binary method with a (yes) or a (ne) with an acceptable
minimum of 80% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 80% of the essential criteria

413. Award of the Jobbing Order

The Jobbing Order shali be awarded to the bidder whose bid is in conformity with the
dispositions of the tender file and on the basis of the lowest bid and technical quality. (See article 33
of the public contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (ninety} 90 days from the
deadline set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the Divisional
Delegation, Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be ninety (90)
days maximum, as from the date of notification of the Service Order. 018
79 WAL 2

Done in Bamenda,

Circular Copies

- MINMAP Hierarchy

- ARMP

- Public Contract Journal;

- Chairman of Tender Board

- Notice boards

~  Service of Award MINMAP Bui
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

Ne 11/AONO/MINNAP/DRNW/DDB/CDPIB/2018 DU 22 NAI 2018 POUR LES
"TRAVAUX DE CONSTRUCTION DUN BLOC DE DEUX SALLES DE CLASSE A LECOLE
PUBLIQUE DE SHUKOV ARRONDISSEMENT DE MBIAME, DEPARTEMENT DU BUI
REGION DU NORD CUEST.

(En procédure d’urgence)

1. OBJET D’AVIS D’APPEL D'OFFRES :

Dans le cadre du budget d'investissement public 2018 du Ministére de I'éducation de base, le .
Délégué départementale des Marchés publics de Bui Relance en procédure d’urgence un Avis
d'Appel d’Offres National ouvert pour les travaux des constructions d'un bloc de deux salles de
classe a I'Ecole Publique de Shukov, Arrondissement de Mbiame dans le Département du Bui, P

Région du Nord-QOuest.

Construction des deux MBIAME 19 000
01 | salles de classe a GS Arrondissement 380 000 000 1629281426 0
SHOKUV de MBVEN f

2. Consistance des travaux:

Les prestations des présents marchés comprennent les travaux de construction d’un bloc de deux salles de
classe & L'école Publique dee Shukov Arrondissement Mbiame Département du Bui Région du Nord-
Ouest.
Les prestations comprennent les opérations suivantes :
Lot 100:Travaux préparatoires et études ; -
Lot 200: Travaux de terrassements ;
Lot 300: Fondation ;
Lot 400: Magonnerie;
Lot 500: Menuiserie bois;
Lot 600: Menuiserié metallique;
Lot 700' %Isgﬁzicité;
Lot 800: Peinture

Lot 900: V.R.D.
Lot 1000: Hygiéne et Protection de I'Environnement
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3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de trios (03) mois calendaires. Ce délai comprend
les périodes des pluies, toutes les intempéries et sujétions diverses et court & compter de la date de
notification de 1’ordre de service de commencer les travaux.

4. Participation et origine :

La participation au présent Appel d’Offres est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.

5. Financement:

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement
public (BIP) - exercice 2018 du Ministére de I'education de Base.

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces adminisiratives, une caution de soumission de

FCFA 380 000 (Trois cent quatre-vingt Mille) établie par une institution bancaire de premier
ordre agréée par le Ministére en charge des Finances aux conditions de la COBAC.

Sous peine de rejet; les autres pieces administratives requises devront &tre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Préfet, Sous — Préfet), conformément au listing prévu au Réglement Particulier de I'Appel
d'Offres (R.P.A.Q). Elles devront obligatoirement étre datées de moins de trois {03) mois ou avoir été
établies postérieurement & la date de signature de 'Avis d’Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera
déclarée irrecevable. Notamment, 'absence de caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances ou le non respect des modéles des piéces
du Dossier d’Appel d'Offres, entrainera le rejet pur et simple de 'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d'Appel d'Offres peut &tre consulté aux heures ouvrables & la délégation départementale
des Marches Publiques du Bui, Service de Passation des Marchés Publics Tél. Tel: 233 221 584/233 221
574 Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d’Appel d'Offres peut étre obtenu & la délégation départementale des Marches
Publiques de Bui, Service de Passation des Marchés Publics Tél : Tel: 233 221 584/233 221 574
dés publication du présent avis, contre présentation d'une quittance de versement acquise auprés d'une

trésorerie publique du territoire camerounais de la somme non remboursable de FCFA(35.000) Trente
Cing Mille Francs représentant les frais d’achat du dossier.

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept {07} exemplaires dont un (1) original et
Six (6) copies marquée comme felle, devra parvenir contre récépissé a la délégation départementale
des marches publics du Bui, Service de Passation des Marchés Publics au plus tard le 13 Juin 2018, a
10 heures, heure locale et devra porter la mention suivante :

« AVIS D’APPEL D’OFFRES NATIONAL OUVERT
Ne 11/AONO/MINMAP/DRNW/DDB/CDPMB/2018 DU 22 MAI 2018 POUR LES TRAVAUX DE
CONSTRUCTION DUN BLOC DE DEUX SALLES DE CLASSE A LECOLE PUBLIQUE DE
SHUKOV ARRONDISSEMENT MBIAME DEPARTEMENT DU BUI REGION DY \Ng“éﬂéﬁjﬁés’]:. .

A
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10 Recevabilité des ofires

Sous peine de rejet, les piéces du dossier administratif requises doivent é&tre produites en
originaux ou en copies certifiées conformes par le service émetteur conformément aux stipulations du
Réglement Particulier de 'Appel d’Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministere chargé des Finances.

11. Quverture des offres :

Uouverture des plis se fera en un temps. L'ouveriure des piéces administratives, des offres
techniques et financiéres aura liev le 13 Juin 2018,a 11 heures, heure locale, par la Commission
départementale de Passation des Marchés Publics, siégeant en présence des soumissionnaires ou de
leurs représentants doment mandatés et ayant une parfaite connaissance du dossier, dans la salle de
conférence de la délégation départementale des marches publics du Bui.

12. Critéres d’évaluation :

Les critéres d'évaluation sont constitués de deux types : les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes
pour 'essentiel aux conditions fixées dans le Dossier d’Appel d'Offres

i Critéres éliminatoires
Les criteres éliminatoires fixent les conditions minimales & remplir pour étre admis & Pévaluation

suivant les critéres essentiels. Le non-respect de ces critéres eniraine le rejet de loffre du
soumissionnaire.

Il s'agit notamment:
® Absence d'une piéce administrative,
e Remise des offres aprés heure indiquée,
e absence d'un prix unitaire quantifie,
e évaluation de I'offre technique a moins de 80% de ovij,
o Délal d’exécution supérieure & celui prescrit (supérieur & trois mois) ;
e Fausses déclarations ou piéces falsifiées;
e Absence ou insuffisance de la caution provisoire de soumission ;

e Offres dont I'enveloppe extérieure porte des mentions permettant I'identification du
Soumissionnaire;

e Tout soumissionnaire ayant abandonné un projet au cours des deux précédentes années
e Offres continues dans une enveloppe non scellée
e Offre financiére incompléte

e Absence de la cauvtion de garantie estampillée au nom du responsable de I'entreprise par une
banque.agréée par le ministére des finances

Ve
ii Critéres essentiels
Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité

technico-financiére des candidats & exécuter les travaux, objet de I'appel d'offres.. one i, o
T l pp -b \ \’,,'L": ‘-lf~\‘(
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Les critéres essentiels de qualification sont tel qu'il suit ; ,gi‘ S
L,
e Présentation générale de l'offre ; /

e Références de l'entreprise dans les réalisations similaires ;
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*  Qualité du personnel clé ;

e  Moyens logistiques ;

s  Méthodologie ;

e Capacité financiére ;

* Attestation de visite du site signe’ par le responsable de I'Entreprise

e Rapport de visite du site signe’ par le responsable de I'Entreprise

e Cahier des Clauses Techniques Particuliéres paraphé & chaque page, signée et cachetée @ la
fin ;

e Cahier des Clauses Administratives Particulidres complété, paraphé & chaque page et signée a la
fin ;

e Atestation de surface financiére non moins de 80% du montant de 'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).

iii Critéres de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 80% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé ['offre la moins disante, conforme
pour l'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait @ 100% des critéres
éliminatoires et au moins 80% des critéres essentiels.

13. Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel
aux dispositions du Dossier d'Appel d'Offres, et qui aura présenté ['offre évaluée la moins-disante et
techniquement qualifiée, conformément & l'article 33 dv Code des lettre commande Publique.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt ~dix
(90) jours, & compter de la date limite fixée pour la remise des offres

15. Renseignements complémentaires :

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres de la

Délégation Départemental - Service de Passation des Marchés Publics.

27 i B8
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the consfruction of the works described in the Tender File and
briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

. The source of financing of the works forming the subject. of this invitation to tender shall be specified in
the Special Regulations.

Arlicle 3: Fraud and corruption

3.1 The Confracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

II. Is involved in “fravdulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

ll. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

V. “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2} years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, cgrruption
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Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after o
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the foliowing
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder {including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a. situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

ifi) The Contracting Authority or Project Owner has financial interests in the capital in a way as
to compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
it is (i) legally and financially autonomous, (ii) managed according to commercial laws and
(iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designaote the place where the
goods are exiracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Quualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b} Provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requesfed of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points: y

(i) The production of certified balance sheets and recent turnovers; i
(i) Access to a line of credit or availability of other financial resources; {'“‘ i
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(iif) Orders acquired and contracts awarded;
(iv) Pending litigations; and
{v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings {joint-contracting) must satisfy the
following conditions:

{a) The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in @ way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
& vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

{e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into o single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting. :

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation

to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General -
Regulations of the invitation to tender. -

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the -
bid and the execution of the works. The related cost of the visit of the site shall be bome by the

bidder. _

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises e
and the land for the said visit but only on the express condition that the bidder, his employees and '
agents free the Project Owner, his employees and agents of any responsibility that may ensve and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit. _

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8; Confent of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it -~
includes the following documents: :

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Reguiations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;




Document No. 10. Model documents of the contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;

Model contract;
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Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complainis

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Confracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may
lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline’ for the submission of 2
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs
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Arficle 12: Langvage of bid

The bid as well as any correspondence and any document exchanged between the bidder and

the Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation info

either

English or French of the passages concerning the bid is included; in which case for reasons of

interpretation, the translation shall be considered to be authentic,

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:

[. All documents stating that the bidder:

Y VYV

Has complied with all declarations provided for by the laws and regulations in force;

Is current with his taxes, contributions, fees or levies of any kind whatscever;

Is not in a State- of liquidation or bankruptcy;

Is not struck by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

. A written confirmation authorizing the signatory of the offer to engage the bidder

IV. The CCAP is duly initialed on each page and signed on the last page.

V. localization plan is duly signed by the authority concern.

b. Volume lI: Technical Offer

It includes:

Vi

Vii

¢. Volume 3: Financial offer

It includes:

References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as related minutes of reception);

Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma attestation of presentation of original of the fechnical
diploma,and the attestation of availability signed by the candidate);

Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices and
certificates of road worthiness {visit technique) of rolling equipment;

The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the
company,

Attestation of site visit and the site visit report;

The CCTP duly initialled on each page and signed on the last page

Attestation of solvency of the contractor.




I. The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated;

Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in
letters and figures;

lll. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject
to the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the
bidders present offers for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Atlicle 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article- 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions
of either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the natienal currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of

the contract so that the retained bidder does not bear any change in the exchange:rqte
. (- \r— CAME
0“3' mf) N

15.3 Option B: The amount of the bid shall be directly made in the national cmd f?:-r'élgn curren;:y at
the rates fixed in the Special Regulations. i




The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission |
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60} days to the date of nofification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Aticle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty {30) days beyond the original date set for the validity of bids or any other validity
fime-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the ngm& of: f:ihe, group
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i 17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a} if the bidder withdraws his bid during the period of validity;
{b} if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the

General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

ii} Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not heing in conformity.

18.2 Except in the case mentioned in article 18(3) below; bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are autheorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g} of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19{4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought
the Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.
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the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the
original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6{2¢) of the General Regulotions, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “"COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication'regarding the identity -of the bidder.

21.2 The external and internal envelopes:
a} should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and fime-[imit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Aricle 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

~ Adicle 24: Modification, substiiution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that
of the modification or withdrawal is received by the Contracting Authority ot eng
time-limit prescribed for the submission of the bids. The said notification [ritst be'g?t_‘n‘q 4
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be, the envelopes must bear the inscription “WITHDRAWAL”, ond “REPLACEMENT BID” or
“MODIFICATION".

24.2 Nofification of meodification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not be
posterior to the time-limit set for the submission of bids.

24.3 In application of article 24{1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their
presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to
the hearing of everyone and the new corresponding bid substituted for the preceding one which will
be sent fo the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall
be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone.
Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (ond modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluahon\sulg"c'ognmltt\ee
A copy of the said minutes to which is attached the attendance sheet is handed* veratto gll Ihe
participants at the end of the session. : /i j“;\ ﬁ,ﬁ 4;
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an initialled
copy of the bids presented by bidders. '

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation
of public contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three {3) working days after the opening of bids in the
form of o letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the choirperson of the Tenders Board.

The Independent Observer attaches to his report the sheet thc‘r was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evalvation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
-has not been.made public, subject to the disqualification of. the bid of the bidder and suspension of
the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give darifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered
by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30
of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-commitiee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Ardicle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that: S C AT
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iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 Te facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows: v R Camiel
STenelie a i

a) By correcting any possible error in accordance with the provisions of di’fic"_le‘w 30.2 of'the
General Regulations; . oA




b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featyring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting info a single currency the amount resulting from the rectifications {a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other meodification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more
than one lot, if this invitation to tender is launched simultaneously for several lofs.

g} If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technica!l variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to

the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the
Public Contracts Regulatory Agency.

Arficle 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1

34.2

34.3

The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Ardicle 35: The right by the Contracting Authorily to declare an invitation to tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender ofter the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Arficle 36: Notification of award of the contract
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was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and pelitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within o maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evalugation report of the bids.

37.2 The Contracting Authority is bound to communicate the reaseons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five {5) working days after the publication of the results.
Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven {7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bend, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by o guarantee from a banking establishment approved according to
the instruments in force with the Project Owner as beneficiary or by o joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial instifution approved in accordance with the instruments in
force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination
of the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:
The purpose of this tender is the construction of a Construction of a Block of Two Classrcoms At GS
Shukov- Mbiame in Bui Division Launched by the Divisional Delegate of Public Contracts Bui,
“Contracting Authority” Within the framework of 2018 Public Investment Budget (P1B) by emergency
procedure, with Invitation to tender Reference: N° 'I1/ONIT/MINMAP/RDNW/DBB/BlDTB/QO'I8 of 22ND

MAY 2018

N° P:.'o‘iecl ' Locality Amount for | Project Amount Duration in
o bid bond - Budget Heads months
Construction of a block of MBIAME 52151970164
01 two classrooms at GS ~Mbven Sub 380 000 19 000 000 16292814246 03
Shukov Mbiame Division

2) EXECUTION DEADLINE:
The maximum execution deadline provided for by the Contracting Authority shall be ninety (90)
days maximum, as from the date of notification of the service order. .

3) SOURCE OF FINANCING
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry basic

education MINEDUB for the 2018 financial year assigned to the Mayor Mbiome Council as

Authorizing officers respectively.

4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06

(six) copies marked as such, should reach the Divisional Delegation of Public Contracts Bui, not later than-

13™ June 2018 at 10.00 am, local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

N° 11/ONIT/MINMAP/RDNW/DDB/BDTB/2018 OF 2280 MAY 2018 FOR THE
CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS SHUKOV MBIAME-MBVEN
SUBDIVISION IN BUI DIVISION, NORTH WEST REGION,

(EMERGENCY PROCEDURE)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of

the bidder.
Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;

<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.




ENVELOPE A: ADMINISTRATIVE DOCUMENTS [

DOCUMENT DESCRIPTION I
N° o
Al Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force{.dated , signed And

A2 stamped by the contractor)

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 of Commerce, Industry and Trade of the place of residence of the bidder, not more I
than three {03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by -
A4 the Ministry in charge of Finance or by a foreign bank of first order not more than '
three months,

A5 Purchase receipt of tender file issued by public treasury

A bid bond of 380 000 FCFA ( three hundred and eighty thousand FCFA) issued
Ab by a first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract

A7 Regulatory Board {ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the
) bidder satisfied his obligations with respect to the aforementioned Social Insurance
A9 A valid Certificate of imposition certified by the chief of centre dated at most 3
months.

A:10 - |Business License {photocopy certified by chief of centre, not more than three months). '
A1 Certified Copy of a valid taxpayers card, delivered by the chief of centre. Dated at -

) most 3 months. B
A12 A certificate of payment of all assessed taxes, delivered by the chief of centre. Dated

) at most 3 months.
A.13 Plan and attestation of localization signed by the taxation authorities

NB:

The above adminisirative documents should be forwarded in their originals or certified true copies dating
not more than three months old.

The absence or the nonconformity of one of these documents will result to the elimination of the aff :
o“eo%‘,c(;:!gﬁ‘?o :
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ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N°

DESIGNATION

B1

General presentation of bids

» Properly bound.

» Table of content.

» Separators in color apart from white

» Presentation of documents in the order given in this tender.

» Clearness of the documents

B.2

REFERENCES OF SIMILAR WORKS EXECUTED

» List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the last Five (05) years.

» Show proof of similar projects executed by presenting at least two copies
of different Contracts and reception minutes (provisional reception for
2016 and 2017 projects or final reception for up to 2015 projects) and
related contracts or Jobbing Orders first and last poges.

B.3

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, {attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, attestation of presentation of original of
the technical diploma, an attestation of availability signed by candidate and
Certified copy of ID card) notably.
> A works supervisor with at least the level of a senior technician in
civil engineering or Rural Engineering with at least three (03) years’
professional experience in the domain of civil construction or similar
works,

> A foreman with at least the level of a technician in civil engineering
or Rural Engineering with at least three {03) years’ of professional
experience in the domain of civil construction or similar works.

» Other support staff or semi-skilled workers

- 02 (Two) builders with 3 years professional experience on building
construction or similar works. Only CVs signed by the candidates

- 02 (Two) Carpenters with 3 vyears professional experience on
carpentry or similar works. Only CVs signed by the candidates

- 01 One Electrician with 3 years professional experience on Electricity or
similar works. Only CVs signed by the candidote

- 01 (one) Painters with 3 years professional experience on painting or similar,

works. Only CVs signed by ihe condidate /ﬁﬁi{%
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Equipment and Construction Tools
The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.

» Equipment :

- Legalized Registration document (pickup truck or van, vibrator and a hand
Compactor etc.) or Legalized document to hire equipment.

B.4
> Construction Tools
- List of small construction tools or assorted tools signed by the head of
the company.
- The bidder Should show justification of construction tools by
producing legalized receipts of : (Wheel barrows; Spades;
Hammers; Trowels; Tapes; Spirit levels; Squares; Lines; Buckets
;Chisels; Cutlasses, clamps and Saws  etc)
Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page
providing all the following information.
B.5 - The mode of execution of the works
- The planning of intervention, the: expected output
- supply of materials or site equipment
- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise
Attestation of site visit and Site visit Report
¥ Attestation of site visit signed by the contractor or his representative
> Site visits Report .The bidder shall under his responsibility visit the site and
B.6 - gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where
the classrooms are to be constructed, consistency of work and execution
plans).
Financial Capacity of the Bidder .
B.7 Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 80% of the amount required in the
offer.
B.8 The Special Administrative Clauses (SAC); (each page should be initialed and the
) last page signed And stamped).
B.O The Special Technical Clauses {STC). {Each page should be initialed and the last
) page signed And stamped).
Declaration of Ongoing projects:
: Contractors with ongoing projects should fill the table below and attach first and
B 10 s

last pages of contracts/ jobbing orders, A Copy of the notificoﬂon/f_of_'ghééinéf
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ENVELOPE C: FINANCIAL OFFER
Doc N° DESIGNATION

C1 The bid itself according to the model attached, stamped at the rate in force,
: dated, signed And stamped by the contractor.

The unit price schedule duly completed, with an indication of the unit price

C.2

excluding VAT in words and in figures. (signed And stamped)
C.3 Detail quantities and cost estimates of works completed(signed And stamped)
C.4 The sub-details of prices according to the model attached( signed And stamped)

5} Currency of bid and settlement
5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,
the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following

manner:

o. Prices will be entirely setiled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex fo his submission, the percentage of
the amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum
of three currencies of Member countries of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.
6) Submission of Bids :
Each offer drafted in English or French in 07 {Seven) copies including O1 (one) original and 06 (six)
copies marked as such, should reach the Divisional Delegation of Public Contracts Bui not later than —

13t June at 10 am local time. It should be labelled as follows

““OPEN NATIONAL INVITATION TO TENDER

N° 1T/ONIT/MINMAP/RDNW /DDB/BDTB/2018 OF 22N> MAY 2018 FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AT GS SHUKOV MBIAME-MBVEN SUB-DIVISION IN BUI DIVISION, NORTH
WEST REGION,

(EMERGENCY PROCEDURE)
TO BE OPENED ONLY DURING THE BID OPENING SESSION"

7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 13™ June at 11am local time, by the local Tenders

Board of the Divisional Delegation of Public Contracts Bui.

\:E DU
Only bidders or their duly mandated representatives with a perfect knowledge o Q\% \ jlf
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attend this opening session.




7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,
whether they contain calculation errors and if the bids are generally in good order. Any calculation
errors will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.
- If there is a contradiction between the price in words and the price in figures, the price in word
will govern.
7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previocusly found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criferia

Eliminatory criteria will focus on the following aspects:

o Absence of an administrative document;

¢ Bids submitted after the deadline or time limit,

e Absence of the bid bond or bid bond not issued directly in bidder's name by a first rate bank
approved by the Ministry in charge of Finance.

e Deadline for delivery higher than prescribed;

e False declaration or forged documents;

o Bids submitted in unsealed external envelopes,

e A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

¢ Incomplete financial file.

® Technical assessment mark lower than 80% of “Yes”.

e Absence of quantified unit price,

¢ Financial situation below a third of the estimated cost,

e Bidders who have abandoned a project within the last twe previous years

7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

" General presentation of the tender files;
" References of the company in the similar achievements;
= Experience of supervisory staff ;
" Logistics;
- Methodology; _ g%uct.-:f.,“ S
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" The Special Technical Clavses (STC). (Each page should be initialed and the last page
signed and stamped).

u The Special Administrative Clauses {SAC); (each page should be initialed and the last
page signed And stamped]);

= Pre — Financing capacity not less than 80% of the amount required in the offer
7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteric are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation shall be done in a purely binary method wnh a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

A) The company’s references:

Similar works in the last three (5) years (2012-2016). The bidder shall justify its turnover either by a
document from an expert or by submifting documents that can be used to appreciate the amounts from
the realizations and the quality of the work [certificate of completion and/or minutes of{ provisional or
final) reception and related contracts, and jobbing orders).

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration documents,
purchase receipt] shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel

and other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:

A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering
with at least three (03) years’ professional experience in the domain of civil construction or similar works
(Attached a certified copy of certificate, CV, altestation of presentation of original of the technical
diploma, an attestation of availability sign by candidate and a Certified copy of ID card)

A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least
three (03) years’ of professional experience in the domain of civil construction or similar works. (Attached
a certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a Certified copy of ID card)

Other support staff or semi-skilied workers
» 02 (Two) builders with 3 years professional experience on building construction or similar works.
Only CVs signed by the candidates
» 02 (Two) Carpenters with 3 years professional experience on carpentry or similar works. Only
CVs signed by the candidates

» 01(One) Electrician with 3 years professional experience on Electricity or similar works. Only CVs
signed by the candidate;

» 01 {one) Painter with -3 years professional experience on painting or similar worK_s’uOnly CVs
signed by the candidate e c‘we‘ '




(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ji. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or
of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
confract.

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. 3 Other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis
of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subiject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract
to the bidder whose offer has been recognized substantially responsive to the requirement of the Tender
file and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall provide
a guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.

13) COMMENCEMENT OF WORK:

Before the commencement of work the contractor shall be installed on the site by the following:
e The authorizing officer;

e The Regional Delegate of MINMAP or his representative;

WGUE DI ¢y
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e The DD Environment and Nature Protection. R

e Control engineer,

e The Project Manager;
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF THE CONTRACT:

The Subject of the present Jobbing Order is the construction of a Block of Two Classrooms at GS

Shukovy Mbiame in Bui Division.

ARTICLE 2: AWARD PROCEDURE
This Jobbing Order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Divisional Delegate for Public Contracts Bui : He shall award

the contract and ensure the preservation of originals of contract documents and the transmission
of copies to ARMP through the focal point designated to this effect.

~  The authority in charge of the effective execution of the works shall be: Divisional Delegate for
Public Confracis Bui.

- The Control Engineer shall be: The Divisional Delegate of Public Works Bui hereinafter referred to
as the Engineer.

- The Project Owner shall be: The Mayor Mbiame Council : He represents the beneficiary
administration of the works. [Authorising Officer].

- The Project Manager shall be The CDO Mbiame Council: He Shall ensure the interest of the project
owner af the definition, preparation, execution and acceptance stages.

- The Contract Manager shall be: The Chief of Bureau for Infrastructure Contracts MINMAP Bui. He
Shall ensure the respect of administrative, technical and financial conditions and contraciual
deadlines.

- The contractor shall be X

3.2 Security

The authority in charge of ordering payment shall be: The Mayor of Mbiame Council.

The authority in charge of the clearance of expenditures shall be... [Authorising Officer].

The body or official in charge of payment shall be: The Sub Divisional Treasury of Mbiome

The official competent fo furnish information within the context of execution of this contract shall

be the Divisional Delegate of Public Contracts Bui.
3.3 Duties of the Control Engineer, Project Manager;
i Missions; To ensure the qualitative and quantitative execution according to the terms of
this contract and the respect of time limits.
ARTICLE 4: LANGUAGE APPLICABLE, LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French.
4.2  The contractor shall be bound to observe the law, regulations and ordi q@%\ orce in
Cameroon both within his own organization and in the execution of the contrc:qt?::\“:,e\f
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If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss

for either party.

Aricle 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are

the unit price schedule, the detail of lump sum prices and detailed estimates breck down of the lump

sum prices; .

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.

ARTICLE 6: GENERAL APPLICABLE TEXTS

- This jobbing order is subject fo the following General texts of law

- The special General administrative Clauses {CCLS);

- The law N ® 96/12 of 05 August 1996 on the management of environment;

- The texts governing the trade;

- Decree No.2002/030 of 28" January 2002 relating to the sefting up, organization and
functicning of Public Contracts Tenders Boards,

- The Decree N ° 2004/275 of 24 September 2004 to institute the Public Contracts Code;

- Decree n ° 2001/048 of 23 February 2001 relating to the setting up, Organization and
functioning of the Public Contracts Regulation Agency ARMP.

- Decree n® 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax

) and customs system applicable to public contracts;

- Order No.033/CAB/PM of 13% February 2007 bearing the general administrative conditions,

- Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the
Purchase fees for tender files;

-  Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of
Individual consultants;

- Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the implementation of
request for quotation;

- Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public

Contracts Code; ,,,«—~—:;
- Circular No. 003 /CAB/PM of 18 April 2008 relating to the observance of 1he rq,es“
the award; execution and control of Public Contracts; ”n;%gou
- Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the Jf‘z'eri:cwm _4:;?0"2?‘
Public Contracts system; * '(il g?é@ix%
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Article

7.1

7.2

Circular No. 003 /CAB/PM of January 31, 2011 defining the conditions for the management

of the changes of the economic conditions of Public Contracts;

Decree N°2012/074 of 08 march 2012 relating to the creation, organization and functioning

of the Public Tenders Board;

Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts;

Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of decree
N°2001/048 of 23 February 2001 relating to the creation, organization and functioning of the
Public Contracts Regulatory Agency(ARMP);

Circular N°001/CAB/PR of 19 June 2012 on the Award, the Control of Execution of Public
Contracts;

Decree No 2013/271 of 05 August 2013 modifying and completing certain disposition of
Decree No 2012/074 of 8 March 2012 relating to the Setting up, Organising and Functioning of
Tenders Boards.

Letter No.0005193/L/PR/MINMAP /CAB of 24t October 2013 bearing method of evaluation of
financial bids, Total without taxes (THT) and Total all taxes inclusive ( TTC ),

Circular Letter No.00004077 /LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of -certain -files- submitted for signature and ceriain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place,

The circular N° 00000683 /C/MINFI of 31 December 2014 on instructions relating to  the
execution of the finance law, the monitoring and execution of the State Budget, Administrative,
Public Establishment, Regional and local Authorifies for the 2018 financial Year;

Unified Technical Documents {DTU) for building works;
The Norms in force in the Republic of Cameroon;
Other texts specific to contracting fields.

7: COMMUNICATION

All notifications and written communication within the framework of this Jobbing Order shall be

sent to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in

b)

. Article 6 (1).of. the GAC to make his domicile known to the Chief of Service and immediately

after completion of the works, correspondences shall be validly address to Principal.

In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline

¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public

Contracts for Bui with copies addressed to the Chief of Service and the Engineer.

The contractor shall address all written notifications or correspondences to the Engineer with o

copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS
The various Administrative Orders shall be established and notified as follows: P T

8.1

f/\\t oF CAM ;_p'? ~

The Administrative Order to start execution of works shall be signed by the Contructlng‘mbniy \

and nétified to the contractor by the Project Owner with a copy to the Comru{:tmg Aughonty. ihe
Contract Manager, Contract Engineer, the qu:ng Body and the Prolect Manqg‘er', where

applicable. o
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8.2  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Control Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contfractor
by the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer
and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Control Engineer.

8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8 Conceming Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the noftification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notlification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE @ OF GAC)
9.1  [Specify if the coniract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall enly occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have the personnel replaced
by a staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the upproval-?f‘me"qu ct
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the jobbing order as mentioned in article 45 below

or the application of penalties [to be specified where need be].

10.4 CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

it is constituted and transmitted to the Contracting Authority within o maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond { Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes)

upon request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry

in charge of Finance. _
ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or esfimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums dve in the following manner:

a. For payments in CFA franes {amount in figures and leters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments.on account made to the contractors advances shall not be revisable.
‘b. Revision shall be “frozen” upon expiry of the contractual time-limit, except i

reductions.

1.1 Price updating modalities (not applicable)




ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Arficle 17: PAYMENT FOR WORKS (arlicles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30t of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
daccounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not [ater than the twelfth of the month,
The Contract Manager hos a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within o maximum deadline of calendar days from the
date of submission of the approved detailed accounts. o gv.'ﬁ--’-‘-éﬁ'&gg& _
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ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amounf set for penalties for delays is sef as follows:
a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first {1st) to the thirtieth (30th) day beyond the contractual
time-limit. 7
b) One thousandth (1/1000th) of the initial amount of the Jobbing Order inclusive of all taxes
per calendar day beyond the 30th day.
19.2 The cumulated amount of penalties for delay shall be limited to ten percent (10%]) of the initial
Jobbing Order inclusive of ali taxes.

B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
confractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1 [Indicate the fime-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works {(maximum 1 month]].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be
entitled as a. result of the execution of the whole contract.

20.2 [Indicate the time-limit available to the Contract Manager fo notify the corrected and approved
draft to the Project Manager {maximum one monthj].

20.3 [Indicate the time-limit available to the contractor to return the signed final detailed account

(maximum 1 month]j].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT {(article 35 of the GAC})
21.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
defailed account and forward to the contractor afier final accepfance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Authority. This detailed account includes:
- The final detailed account,
- The balance
- The summary of monthly payments on account.
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ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

" Taxes and dues relating to industrial and commercial projects, including the AIR which is a

deduction on company taxes;

= Registration dues in accordance with the tax code;

= Duyes and taxes attached to the execution of services provided for in the jobbing order;

= Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes;
= Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense

of the contractor, in accordance with the applicable regulations.

CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR.

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the
regulation and standards in force and in respect to the work schedule. The contractor shall also be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials etc.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for Br{ingeicgftgn\
to request irrespective of whether he has to use his own equipment or hire eqmpmenj? tb/e)dg*c'dfe‘oﬁ 2
work. To this end, he cannot use any omission or under estimation of the works to mak' aniy cl(gj{ﬁ an

nature whatsoever.,




Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed with it

soon after the expiry date, at the contractor's expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate
time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen {15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Arlicle 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be

designated]
30.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fiffeen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Confract Manager ofter the endorsement of the Project Manager (or Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2} copies of these documents will be returned to him within a deadline of fifteen {15) days from the
date of reception with:

- Either the indication “GOQD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the

contractual schedule.
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The contractor shall constantly update on site, a schedule that will take account of [eﬁ-\'p“rza’t_f;_tj‘essiof the
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Contracting Authority shall refurn the execution schedule accompanied by reservations to be lifted within
fifteen (15} days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmfu!l consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and
make known his observations. The contractor then has a deadline of [eighf days] to present a new
file including the said observations.

30.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 31: ORGANISATION AND SAFETY OF SITES {article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline
of {01) one month after the notification of the Administrative Order to commence work.

31.2 The contractor shall respect all standard safety measures during the execution and shall clear the
site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES
32.1  The engineer shall within a maximum of fifteen (07} days following the date of notification of the
service order to commence work, make himself available to the contractor for the setting out of

the structures.

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of
the said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)
34.1 The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s

- - - ""‘-.
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representative each site visit. ‘e ‘{-}’cmsn’é"u,‘,
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Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the
personne! and third parties and does not cause damage to neighbouring property and structures as well

as to the structure forming the subject of the contracting. 1 |

CHAPTER 1V: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS ~
Before the acceptance of the works the coniractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed. 1

> Findings and statement of the unexecuted task envisaged in the present jobbing order. )

» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized -
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor. "
- A Controller from MINMAP Bui Division.. 3

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the Project Manager.

36.2 Acceptance
The acceptance commission shall comprise:
1- The Authorizing Officer or his representative .mmmssesaseerescenaasanne (Chairman)
2= The Control ENGINEe ummrummmmere s s o1 corssmmssssssissssssamsssrsasssssesssssmsenss +300000 {O€CrETATY)
3- The Divisional Delegate of Public Contracts for Bui or his representative .......{Member)
4- The Project MANQQEr «ivviieieres censeareiicrsnntatcsicionssaeney mmmmmmmmmmmess o ({Member)
5- The Contractor or his Representative . m. serereseisrarisnermnenceaansss (Member) -

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all
the commission members. !

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1 The contractor shall furnish within one (1) month after completion of the works three {3) copies
of all working documents and drawings as executed, especially those relevant to the

mainftenance of the works.
37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the

contractor fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception of the

works.

ARTICLE 39: FINAL ACCEPTANCE emfﬁ?ah

s . N . - . . . YT .\\‘
Final reception shall take place within @ maximum deadline of fifteen (15) days from theZd /i%%ff”eg(pwy.\ .
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of the guarantee period.
The procedure for final reception shall be the same as for provisional reception.




CHAPTER V: MISCELLANEOUS PROVISIONS.

ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The Jobbing Order may be terminated as provided for in Part lil Parqgrc.ph 2 of Decree No.
2004 /275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions
laid down in Articles 74, 75 and 76 of the GAC especially in case of:

e Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage

of more than seven (7) calendar days;

e Delay in work resulting in penalties of more than 10% of the amount of the works;

o Refusal to repeat poorly executed works;

o Default by the contractor;

e Persistent on payment for services.

ARTICLE 41:.. FORCE MAJEURE {Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon
ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this Jobbing Order shall be resolved amicably. Failure to arrive at o
compromise, the matter shall be referred to the competent court in Bui Division of the Republic of
Cameroon.
ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The Jobbing Order shall be produced by the Contracting Authority and the contractor shall
multiply it in Ten (10) copies at his expenses.
ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Divisional
Delegate for Public Contracts Bui and it shall only come into force after it has been notified to the

Contractor.
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SPECIAL TECHNICAL SPECIFICATIONS
CONTROL OF QUALITY OF EQUIPMENT AND PERSONNEL BEFORE START OF ANY WORK

1. Setting out of the building

2. Excavation of trenches

3. Elevation of foundation {reinforcement, sand, gravel, stones, cement, concrete, mortar (dosages) and
foundation finished and back filling)

4, Elevation of walls {reinforcement, sand, gravel, cement, form work and height of the building (14
courses (lines of blocks) before chain beam + dosages).

5. Roof (wood, pitch (2.00m), trusses, nails, roofing sheets, accessories, brown ceiling boards (4mmj) in
the various phases. Reception of assembled roofing members before putting in place of roofing sheets
and accessories

6. Concreting of floor and plastering (surface finished, materials, concrete, mortar (dosages})

7. Electricity (materials) and painting.

8. Metal works [materials {metal sheets, angle bar, aluminum frames, etc...), locks, hinges, etc.. and
finished product)

9. Drainage (excavation and materials, concrete {dosages))

ANY CONTRACTOR WHO AVOIDS THE RECEPTION OF ANY OF THE PHASE ABOVE WILL BE DOING
IT AT HIS OWN RISK (DEMOLITION).

1. TECHNICAL SPECIFICATIONS

The works, which are object of the present Contract, include all the works included in the technical

estimates here below.
A) BRIEF PRESENTATION OF THE PROJECT

These present works concern the construction of two classrooms {all in one) for secondary schools
at government standards in Bui Division. This building will be 22.6m long by 9.30m large including the
office. Its height will be 3.05m from floor finish to the ceiling. It will have four metal doors and Aluminum
sliding window. The roof king post is 2.00m high from the wall plate level. The roofing sheefs are TOLE
BAC 5/10e and the fascia boards, 30cm high round the perimeter of the roof. The external walls will be
painted with "Pantex 1300", the internal walls and the ceiling with "Pantex 800", while the doors, the
skirting and the exposed foundation walls will be in oil paint. A gutter will be constructed round the
building to facilitate drainage. The whole building will be electrified.

B) DESCRIPTIVE NOTES:
TECHNICAL DESCRIPTIONS FOR THE CONSTRUCTION OF TWO (02) CLASSROOMS.
A-INTRODUCTION

The Technical descriptions of the norms in building construction are essential in defining the consistency
and method of execution of the assigned task. lts smooth realization therefore depends on the strict
respect of the updated general norms governing building construction works alongside all the
specifications of the contract.

These descriptions are established to precise and complete indications found on the bill of
quantities and estimates as well as on the various plans of this project.

C- MODE OF EXECUTION @%w
! aaBLE Cony
The setting out of the building shall be duly supervised by the Control Eggi o (Divisi%’kg
)
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bars, electrical materials and fittings, Etc..) shall be approved by the Control Engineer before use. All
phases of works - (formwork, steel work, concrete /mortar mix, prepared surfaces, Etc..) shall be afore
received on minutes by the control.

1- GENERALITIES
PROJECT SIGN BOARD
The Contractor shall put in place at his expense project sign board(s) giving information about the
project in conformity with the terms of the contract, indicating the project title, the énterprise, the contract
engineer, the source of funding, the date of nofification and the execution deadline.
HYGIENE AND SAFETY

The contractor shall ensure total hygiene and security of the site by constructing o temporal pit latrine
and putting up o temporal fence around the project site as prescribed by the contract engineer.

The contractor shall be responsible for the protection of the structure before final acceptance. He shall
equally be responsible for all materials and tools present on the project site. He shall seek an insurance
policy to cover theft and fire accidents.

The contractor shall take all preventive measures against accidents, The project owner reserves the right
to intervene in case of any emergency without necessary interfering with the responsibilities of the

contractor.

VERIFICATION OF DIMENSIONS

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions
on plans to the structure before work begins. He shall refer to the Coniract Engineer in case of any
doubt. He shall not on his own modify anything on the structure and shall consult the Contract Engineer
concerning any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The project owner shall have the right to the final choice in

case of any modification.
CONCRETE/MORTARS

In all masonry works, the mixture of concrete or mortars shall respect certain elementary qualities here in

below described.

a) SAND
All the sand to be used shall be free from acids, organic matter, animal or vegetable matter. The grain
size should be between 0/2.5mm for mortars and screed finish and between 0/5mm for structures in

reinforced concrete. It shall be river sand.
b) GRAVELS
All the gravel for concrete shali be homogeneous. This gravel shall be free from silt or other noxious

elements by sieving or washing with clean water. The grade shall be 5/15 and 15/25.

c) WATER
Water used in mixing concrete and mortars or washing of aggregates shall be free from salt and other

impurities.

d) CEMENT AND ADDITIVES.
Cement used for concrete and mortars shall comply with the general conditions required by the rules in
force. The cement to be used for this project should be of resistance 42.5 Bars types manufactured by a
recognized cement producer and shcl[ not present any trace of humidity To avoid humidj
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e) REINFORCEMENT
Rods for reinforced concrete are either the 'Round Smooth' type of 235 MPA or the Rough’ type "HA"
with an elastic limit of 400 and shall conform with the BAEL 91or BS specifications. These rods shall be
quite clean and free from oil, rust or paint,
They should not be twisted or recovered from other usage. There shall be a strict respect of plan in terms
of steel works.

f) FORMWORK
Formwork for this exercise is the simple type. It shall be able to bear without noticeable deformations all
the weight and pressure exerted on it by the concrete. It shall equally bear effects of concrete vibration
and the weight of workers on it during concreting.
The formworks should be water tight to avoid the leakage of cement grout.
Il. - SITE INSTALLATION
This essential task which is the responsibility of the contractor consists of the following;

%+ Erecting a temporal structure for the accommodation of a packing store and an office in which the site

Log book and building plans will be permanently available. It also includes the preparation of a surface
for the assembling of materials.
< Where necessary, temporary toilet, water and electrical connections will be required at the site to .

enhance a smooth realization of the project.

- SITE PREPARATION, STUDIES, EATHWORKS.
STUDIES

Studies comprise of:

++ Drawing of Execution or detail plans to suitable scales.
< Preparation of execution programme and establishment of the work planning chart.

% Other necessary details, which shall be made known to the Control Engineer before site visits.

PREPARATORY WORKS - IMPLANTATION

These works concern the demolition of any existing structure on the site and the evacuation of the rubbles
to a site to be indicated by the Contract Engineer, the clearing and leveling of the site where necessary.
The setting out will be in respect of the technical plans. The setting out profile boards will be at least 1,
20 m from the outside axes, this to facilitate terracing (trench and other earthworks) and a good
circulation. No starting of excavation will be accepted by the Contract Engineer without the checking of
the conformity of the setting out axes of the building.

The minimal depth of the excavation trenches will be of 80 cm, and depending on the soil bearing

capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,

the contractor shall continue excavation up to a depth as will be approved by the Controﬁ(g‘)iw;&g%
Ve R CAMERRALY,
excavations will be done manvally and no concrete or mortar shall be laid on the bg}‘{ﬁ-ﬁg ﬁhe’&[&ﬁé‘h ‘“\
. A LA 2

without the acceptance of the trench by the control engineer




CLEARING AND LEVELING OF THE SITE

The portion on which this building will be set out will be cleared and leveled, as well as clearing ten (10)
met'ers wide round the building (this includes clearing of vegetable soil, felling of trees, uprooting of tree
stumps, removal of rocks etc.). The vegetable soil and other debris shall be taken away to a location
approved by the Control Engineer.

EXCAVATION o
In order to ensure a good stability of the building, foundation trenches shall be deep enough to meet a

soil of good bedaring capacity.

Considering the rocky nature of the site, the minimum foundation walls shall be elevated by 50cm. The
excavation of the trenches should be well straightened and the bottom well leveled. Foundation footings

must be at @ minimum depth of 20ecm below the level of the trenches.

No excavation of the trenches should be done until the Control Engineer has accepted the setfting out

of the building on minutes. Equally no elevation of the foundation should be done until the control
Engineer has accepted the excavation of trenches on minutes. During this acceptance he will equally
accept the coarse sand, the gravel and the reinforcement of the foundation. Therefore the  _

reinforcement will be done simullaneously with excavation of trenches

BACKFILLING

The soil excavated from the trenches may be used in backfilling provided it is of good quality. If nof,
selected or well graded soil {lateritic soil) from a borrow pit should be used for the purpose. The
backfilling will be done in compacted layers of 20cm thick each. The soil to be used for backfilling
should be free from noxious substances including vegetable matters. Any rejected soil should be ‘
discarded at a site approved by the contract engineer. |
IV. -FOUNDATION WORKS )
IV-i Lean concrete |
This will be dozed at 150kg/m® and 5cm thick laid on the bottom of the trenches.

IV-ii - FOUNDATION FOOTINGS

These will be isolated footings in reinforced concrete:

* Dosage: The concrete will be dozed at 350 kg/mS. N
» Reinforcement: It will be with @10 rods with hooks spaced at 15cm.

* Dimensions: 15 x 40 x 40 for square pillars of 15 x 15 {wall pillars) and 15 x 60 x 60 for rectangular
pillars of 15 x 25 (veranda pillars)

IV-iii - FOUNDATION WALLS

The foundation walls shall be of 40em thick solid stone masonry or cellular concrete. These stones should

be black stones (basalt) with an acceptable Los Angeles. These stones will be well shaped and_erected -
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IV-iv - FOUNDATION PILLARS
The reinforced concrete pillars as indicated on working drawings are described as follows;

- 20x20 wall pillars
- 20x30 {veranda pillars)
Dosage: 350kg/m?3
Rods:
< Within the building: 20x20cm pillars
* Four (04) @10 longitudinal rods with @6 square stirrups rods at every 20cm and 15em for overlap.
4* Veranda pillars: 15 x 25cm pillars
* Six {06) @10 longitudinal rods with @ rectangular stirrups rods at every 20cm and 15cm for overlap.
NB: All footings shall be of (60x60) c¢m, Rods (04) 10 spaced at 15cm ¢/c on both sides.
IV-v - FOUNDATION GROUND BEAM.

% Dosage 350kg/m?
% Rods: @6 rectangular stirrups at every 20em + 4 @10 longitudinal rods.

V-vi - HARDCORE FILLING
This will consist of gravel, or stones duly laid on the rammed floor to a specific thickness of 15ecm as

prescribed in the plan.
V-vi - STAIRS AND/ OR SLABS AT THE ENTRANCES OF CLASSROOMS

Reinforced concrete slabs of 1.2m and/or stairs of well plastered or pointed stones will be constructed at
the entrances of classrooms as approved by the Control team.

V - ELEVATION AND MASONRY WORKS

V-i WALLS

The supporting walls shall be of sand screed block work with 15x20x40 hollow blocks duly laid in
stretcher bond with cement mortar. The moulding of 28 blocks per bag of cement is recommended for
reasonable resistance cement of 42.5 bars.

Note: The partition walls should be sand screed block work with 15x20x40 hollow blocks.

V-ii PILLARS

These shall be in reinforced concrete of 15cm x 15cm in the walls and 15em x 25em at verandas Dosed
at 350kg/m3.

Reinforcement:

% &6 square stirrups rods at every 20em + 48 longitudinal rods for 15¢m x 15¢m pillars.

& @¢ rectangular stirrups at every 20cm + 6838 longitudinal rods, for 15¢cm x 25¢cm veranda pillars.

V-iii - LINTELS

These will be on all walls in reinforced concrete of 15em x 20cm in respect of the thickness of the walls.
Dosage: 350kg/m3.
Reinforcement:

% @6 Stirrups rods every 20cm and 15cm at overlap+ 4 @ 8mm longitudinal rods.
V-iv -BEAMS

* WALILL PLATE (RING BEAMS)

They will be on all walls in reinforced concrete of 15cm x 20cm
- Dosage: 350 kg/m3
- Reinforcement: @¢ stirrups rods at every 20ecm + 4 @8 longitudinal rods.
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* VERANDA BEAMS:

These are of reinforced concrete of 15x20cm.

Dosage: 350kg/m3

Reinforcement: @6 Rods rectangular stirrups at every 20em + 4 @8 longitudinal rods.

NOTE : Reinforcement Schedule.

Ne STRUCTURAL ELEMENT . ohgﬁs‘,'(: A STIRRUPS DOSAGE | ROD STRENGTH
Ne ¢| (I) SPACING
1 | Foundation pillars and 6/4 | 10mm | 6mm | 20cm | 350kg/m’ | Fe-E-400
round beam
2 | Lintel (15x20) 4 8mm é6mm 20cm 350kg,/m? Fe-E-400
3 | VerandaPillars 15x 25 6 8mm dmm 20cm 350kg/m3 Fe-E-400
4 | Wall pillars 15x15 4 8mm Smm 20cm 350kg/md Fe-E-400
5 Y\gig : late (tie-beams) 4 8mm | 6émm | 20em | 350kg/m?® | Fe-E-400
6 | Beams 15x20 4 8mm émm 20cm 350kg/m3 Fe-E-400
7 | Veranda beam 15 x 20 4 8mm 6mm 20cm 350kg/m?3 Fe-E-400

NB: - Spacing of stirrups at all overlap should be 15cm

-All the doors and window openings shall be all round in reinforced concrete of 15 x 15cm with

4¢s rods and stirrups spaced at 20cm.

V-v - OVERSITE CONCRETE

This is mass concrete of 10cm thickness to be laid over the 15cm hardcore filling. The surface shall be
float finished. Thickness: ten (10) cm.

V-vi - CEMENT/SAND MIX FOR FLOOR FINISH

This is cement/sand mortar spread on the over site concrete to a thickness of 4ecm and duly trowel

-

finished.
- Dosage: 400kg/m?

V-ix- CEMENT/ SAND PLASTER ON WALLS
This shall be realized in two coats of minimum 3cm thick: Roughing-in with cement mortar of coarse sand
dosed at 500kg/m?® and a finishing coat with cement mortar of fine sand dosed at 400kg/m3 with an

average thickness of 1.5cm. The recommended sand for this purpose is medivm/soft sand free from all

impurities and salt.

V-xi - CHALK BOARDS

Two (02) boards will be constructed per classroom. One (01) for normal lessons and the other one for
home works. These are realized in cement/sand mortars with expanded metal mesh duly l;urled in_the
mortar. It should extend from the surface of the wall to a thickness of 2cm with a trowel f}tru/s)’;ed-&‘ﬁ:f?c\
and two coats of black or green chalk board renovator. There should be provision é’s‘ﬁ%?'gv’ e\
-used in teaching to be kept. It shall be made in with wire mesh. é ;

Dimensions: Length= 5m, height = 1.20m, thickness = 2cm l.e. {5x1.2x0.02). Each bo r fshgb




105cm from the floor finish.
V-xii - TEACHER'S PLATFORM (Black board stages)

There will be constructed under the main chalk board a platform for the teacher to freely move along.
This will be done as per the dimensions of the detailed drawings and following the prescriptions of the
Control Engineer. s

VI - FRAMEWORK, ROOF, AND CEILING WORKS

VI-i - ROOF TRUSSES

These are rafters made vp of hard wood S5cmxl5cm duly treated with xylamon or other insecticide
approved by the Control Engineer and assembled with tie beams of S5cmxI5¢m and vertical/diagonal
braces of 5cmx15¢m as designed in plan.

They are rigidly fixed to the pillars' tie rods and the tie rods provided on the ring beam.
PURLINS

These are hardwood purlins of 5cmx8cm duly treated with xylamon or other insecticide approved by the

- Control Engineer and fixed on the trusses to receive the roofing sheets.

N.B. ALL THE TIMBER FOR ROOFING SHALL BE TREATED WITH XYLAMON OR COLOURLESS
SOLIGNUM OR ANY OTHER INSECTICIDE APPROVED BY THE CONTROL ENGINEER.

VI-II - ROOFING SHEETS

The building shall be roofed with TOLE BAC 5/10¢ (cinq dixieme) roofing sheets gauged with a fixed

length prescribed in the drawings (6m long each) or by the Control Engineer. These roofing sheets shall
be fixed in place with special nails, covers and bitumen sheets sold together.

* The ridge shall be covered with aluminium ridge piece

* The fascia i)ocrd shall consist of 5cm x 8cm hard wood which shall receive TOLE BAC 5/10¢ {cing
dixieme} sheets including lining.

Vl-iii- CEILING

Ceiling Joists

All cetling joists shall be hardwood of Scm x 8cm with moulded ceiling battens. They shall be treated
with xylamon or other insecticide approved by the Control Engineer.

Ceiling board

This is done with 4mm thick ceiling boards of 60cm x 120cm, duly fixed on ceiling joists and the joints at
the walls covered with battens as stated above. It shall be in block form.

N.B:

a) Eaves: This shall be of smooth zinc sheets {tole lisse)

b) Ventilation: The ceiling shall be ventilated with 4 holes covered with mesh and three holes of

prefabricated elements at the gable ends and the dove

c) Access to the ceiling: Each of the classrooms should be provided with an access vent and cover as well

as the office.

VII -METAL WORK AND JOINERY

VIl —i - Doors and Windows:

=~ Door shutters (97 x 220) e¢m shall be made of metal of double metallic panels 10/10¢° on both sides,

fixed on metallic angle bars (35x35)mm securely anchored to the pillars, (90X220)cm/f9r4‘h%2;0;fgce‘ ain

door and (?0X220)cm hard wooden raise panels fixed on wooden frames and secu t}icdhchor é'oio t

walls for the office inner door and external door. All external door shutters shall ope]?inwa(_ds Y q‘:m\ ‘
"i‘?},.b

-All window openmgs (210X 1 10) em for the classrooms/the offices shall be flﬁed wnﬁ sli ing.gsltlrgmu




30mm. There will also be a provision for internal protection of the windows.ie (Two vertical striped
metallic 30mm on each panel secured to walls with bolts and nuts.

NB: The designs of the doors and windows must be approved by the control engineer. Security locks of high
quality (PACO) are recommended.

VIl-ii - ANGLE BARS FOR FLOOR FINISH

Angle bar 30mm shall be fixed on edges of the floor finished along the veranda, the doors (eventually),
the teacher's platform, slabs and the stairs to avoid damage of the sharp edges.

N.B All the metal works will be given two coats of anti-rust before supply to the site.

VIl - ELECTRICAL INSTALLATION

VIIl-i -CONDUITS

13mm Orange plastic conduits buried in duly chiseled sand screed block work.
VIil-ii CABLING

The cables to be used should either be in VGV OR TH (pure copper).

- 1.5 mm2 VGV cable for lighting

- 2.5mm2 TH cable for sockets.

VIII iii - FITTINGS AND APPLIANCES

There will be a fuse box complete with10 A and 16A fuses for lighting and power circuits respectively
and the building shall be earthed.

" The lamps shall be original complete Led energy saver bulbs 12W. Other accessories (sockets, switches,
lamp holders Etc.) will be as prescribed by the Contract Engineer.

All trademarks though prescribed by the Control Engineer or by these present specifications shall be
approved before being fitted.

IX-PAINTING AND DECORATION
Surfaces to be painted shall be brushed, dressed, smoothened and primed with ordinary paint (national
paint) before applying a thoroughly mixed homogenous paint as prescribed.
The following specifications shall be respected:
IX-i - PRIMING
Internal and external walls: To be primed with ordinary paint
1X-ii FINISHING
¢ Ceiling: shall be painted with pantex ‘800 in 2 Coats;
e External walls: Shall be painted with 2 Coats of Pantex "1300 or its equivalence backed by an
equivalence table from the supplier. .
o Internal walls: Shall be given 2 Coats of Pantex '800° or its equivalence backed by an
equivalence table from the supplier.
e Wall skirting in classrooms: Shall be at window sill level from floor finish and shall be painted in
02 coats of oil paint.

¢ Elevated foundation wall: 02 coats oil paint

o All metal works: shall be given 02 Coats of oil paint.
X - DRAINAGE

X~i - Gutter (not indicated on the plan) T
%\! un“:qﬂoua’ﬂ \

Trenches shall be excavated round the building to receive a 40cm wide by 30cm,deep g‘Herrwnh he
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The walls of the gutters shall be 10 cm thick in mass concrete dosed at 300 kg/m?3 and the floor shall be
in mass concrete dosed at 300 kg/m3. These gutters shall include two offshoots of 1.5m long each.

These gutters will be covered on a width of 1.2m with pre-cast reinforced concrete slabs and/or stairs
at the entrances to the classrooms.
There shall be provision for two access ramps (2 m wide) to the classrooms for disabled persons.
The sections behind the constructed gutters shall be backfilled and well compacted. All edges of slabs,
stairs and ramps shall be protected with 30mm angle bars.
X-ii EXTERNAL VERANDA
Besides the main veranda of the classrooms, the space round the building between the gutters and the
building which is 90cm wide (and 80cm wide at gable ends) shall be covered with mass concrete Tem
thick dosed at 300kg/m?.

SUMMARY OF BATCHING FOR ONE BAG OF CEMENT

Desianation Dosage of Sand Gravel 5/15 Gravel 15/25
9 cement CPJ 35 (wheelbarrows) | (wheelbarrows) | (wheelbarrows)

Concrete for Blinding and 150 kg/m3 2 of coarse sand 4 0
frog-filling
Mass concrete for floor 300 kg/m?3 1 of coarse sand 1 1.5
Concrete for RC elements 350 kg/m3 1 of coarse sand 1 1
Mortar for roughing-in 500 kg/m?3 1.5 of coarse 0 0
plaster (1st coat) sand
Mortar for finishing coat of 400 kg/m? 2 of coarse sand 0 0
plaster(2n coat)
Sand screed for floor finish 400 kg/m? 2 of coarse sand 0 0
Mortar for manufacture of 300 kg/m3 3 of coarse sand 0 0
hollow blocks (non load
bearing)
Interlay mortar 300 kg/m3 3 of medium sand
Mortar for stone masonry 350kg/m3 2.5

NB: All phases of this project shall be received on minutes by the project Engineer and copies

forwarded to the project owner and the contracting Authority.
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SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S.
SHUKOV IN MBVEN SUB-DIVISION, BUI DIIVISION

NO DESIGNATION U.P. in figures U.P. IN WORDS

LOT 100 | PRELIMINARY WORKS

Site installation

This lump sum price include the cost of:

Transporting the equipment to the site
Removal of equipment

Mobilisation of personnel

Construction of a temporal fence in local
materials to enclose the whole work site, site
huts, offices and a store

A lump sum cost

101

Installation of project information board
This lump sum price include the cost of:
o Production of informaticn board as per
102 sample in the tender file
» Installation of the information board at an
area prescribed by the project team
A lump sum cost

Preparation of working documents
This lump sum price.include the cost of;
¢ Studies relative to the construction of the
structure
« Executing documents (Site logbook, detailed
programme, report of execution and
insurance policy)
A lump sum cost

103

Clearing, Cutting of trees, digging of stumps, and
removal of rocks
The price per Square meter include
104 » The clearing vegetable soil
» Removal/extraction of heavy stone, felling of
frees and digging of stumps
A [lump sum cost

Implantation of the building

105 This lump sum price include the cost of
setting out the building

A lump sum cost

LOT 200 | EARTHWORKS

Mass excavation and leveling of platform
The price per cubic meter include
¢ The tracing/removal of soil within the limits
of the implantation area of the building.
including working space 5m round the
structure
+ The leveling of the platform
A cubic meter (m3)

201

Digging of foundation trenches and footings

This price per cubic meter include:

202 « The cost of (digging) excavation of all
trenches/footings right to the resistant soll
minimum 80cm from leveled platform

A cubic meter (m3) cost ............

Backfilling with selected laterite soil

The price per cubic meter include;

The cost of backfilling/compaction with selected
laterite (free from all vegetation and debris) in
successive layers of 20cm

A cubic meter (m3) cost......

203

LOT 300 | FOUNDATION /K‘__ cw:gg,‘_%\

9\'/\)‘“'"" Lt) 4’

Blinding concrete dosed.at 150kg/m3
This price per cubic meter is the cost of;
» Laying a 5cm thick blinding concrete at the
base of the foundation trenches dosed at

301




150kg/m3
A cubic meter {m3}) cost

302

Foundation in black stone wall- 40cm thick
¢ This price per cubic meter of masonry stones
+ The cost of filling of the stones dosed at
200kg/m3
A cubic meter {m3) cost

303

Reinforced concrete footing, pillars and ground
beams dosed at 350kg/m3
This price per cubic meter include;

s The cost of realizing foundation footing of
section 30x30 or 40x40 as specified on the
plan

« Foundation pillars section 20x20 or 20x30

s Cost of reinforcement rods

s Cost of form work

A cubic meter {(m3) cost

304

Mass concrete floor of thickness 10cm dosed at
300kg/m3
This price per cubic meter shall include;
.+ The cost of realizing mass concrete floor of
thickness 8cm
¢ Finishing with cement past
A meter cube (m3) cost )

LOT 400

WALL MASONRY

401

Blocks 15x20x40 for wall elevation
This price per square meter include
+ The cost of raising the walls with 15x20x40.
sand screed blocks with sufficient resistance,
A square meter m2 cost

402

Plastering/Rendering with cement mortar dosed at
500kg/m3 and 400kg/m3 for spatadash and final coat
respectively
This price per square meter include

« The cost of spata-dashing with rich mortar,

s The cost of plastering proper and dressing of

pillars, beams and other related tasks.

A square meter m2 cost

403

Reinforced Concrete for pillats, lintels, and final
beams and beams/pillars around the openings dosed
at 350kg/m3
This price per cubic meter shall include
e The cost of realizing pillars 15x15 in the walls
and 15x30 on the veranda with reinforced
concrete dosed at 350kg/m3
o The cost of realizing the lintels and the
beams with reinforced concrete dosed at
350kg/m3
e Costof casting beams/pillars around the
openings and other he works
A cubic meter {(m3) costs

404

Wall blackboard (500x120x2)cm with cement past
finish, wire mesh and painting
¢ The unit cost of realizing a chalk board of
required dimensions with wire mesh/ cement
paste finishing.
s The cost of oil paint for the chalkboard.
A unit {u) cost

405

Floor finish in cement screed of 4cm dosed at
400kg/m3 and cement paste
This price per square meter include;
» The cost of realizing a floor screed of
thickness 4cm
¢ Finishing with cement past




Black board stages with 30mm angle bar at the

edges

The unit cost of realizing a board stage include,
* The cost of realizing mass concrete/.

406 « The cost of backfilling.
+ The cost of screedf30mm angle bar and
finishing with cement paste
A unit (u) cost
Filling of the gap between the wallplate and the roof
with blocks 15x20x40cm round the office section.
This price per square meter include

407 s The cost of raising the walls with 15x20x40
sand screed blocks with sufficient resistance
flush to the roof.

A square meter m2 cost

LOT 500 | ROOF
Complete roof trusses in treated hard wood (King-
post = 200cm) with rafters of (5x15)cm, 8 main/8
secondary
This price per unit include;

501 + The cost of supplying and the putting in place
rafters realized with season hard wood and
treated with xylomon or any other products of
similar characteristics. it shall be of section
(5x15)cm

A unit (u) cost
Purlins (5x8)cm
This price per cubic meter include;
502 ¢ The cost of treated hard wood of section 5x8
s The cost of pulting in place + accessories
A cubic meter (m3) cost
Noggings (5x8)cm
This price per cubic meter include;
503 ¢ The cost of treated hard wood of section 5x8
o The cost of putling in place + accessories
A cubic meter (m3) cost
Celling of 4mm thick brown plywood
This price per square meter include;
504 » The cost of supplying and putting in place of
4mm thick brown plywood
¢ The cost of the nails, batfens + accessories.
A square meter (m2) cost
Ceiling at the eaves with smooth zinc (tole lisse)
This price per square meter include;
505 e The cost of supplying and putting in place of
smooth zinc
¢ The cost of the nails, battens + accessories.
A square meter (m2) cost
Aluminium roofing sheets (tole bac §/10mm) This
price per square meter includes;
o » ™ The cost of supplying and putting in place

506 roofing sheets (tole bac 5/10) on the whole

building
¢ The cost of gaskets screw nails and other
. . accessories
A square meter {m2) cost
Fascia board (Tole bac 5/10mm of 30cm height)
including lining
This price per square meter includes;

507 = The cost of supplying and putting in place a
fascia board of width 30cm with sheets (tole AT 23
bac 5/10) including lining and other S gF B g€l
accessories PSR- e

A square meter {(m2) cost

508 Angle sheets

This price per meter length include;




« The cost of covering with aluminum (angle
sheets) at the gable ends.
A meter length {ml) cost

500

Alu ridge cap 50cm large
This price per meter length includes;
e The cost of supplying.and putting in place a
ridging sheet of width 50cm
A meter length cost (ml)

510

Ventilation of roof (pre-fabricated) at the eaves This
price per unit include;
¢ The cost of fabricating or purchasing and
putting in place on all the gable ends and
dove of the building air vents.
A unit (u) cost

LOT 600

METAL WORKS AND JOINERY

601

Metal door of 90x220 with PACO lack and two pad
locks and accessories for the office {external)
This price per unit include;
* The cost of fabricating and putting in place a
metallic door with sheeting on both sides.
» The cost of PACO lock and hinges
» The cost of pad locks
+ The cost of application of anti rust
A unit {u) cost

- 602

Wooden door of raised panels in hard wood +
wooden frame fitted with a solid lock 90X220cm for
the office (the external door shall be doubled i.e.
metal and wood)
This price per unit include;
¢ The cost of fabricating and putting in place
wooden panel doors in well vanished and
seasoned hard wood
¢ The cost of PACO lock and hinges
¢ The cost of wooden door frames
A unit (u) cost

603

Metal door of 97x220¢m fitted with solid locks for the
classrooms
This price per unit include;
s The cost of fabricating and putting in place
metallic doors with sheeting on both sides.
» The cost of PACQ lock and hinges
» The cost of pad locks
s The cost of application of anfi rust
A unit {u) cost

604

Aluminum glazed windows of (210X110)cm with
internal protection for the classrooms
This price per unit include;

» The cost of fabricating and putting in place of
complete aluminum sliding windows, 4mm
thick glass.

+ The cost of provision of internal protection
with tube of 30mm and bolts

A unit (u} cost

605

Window protectors in 30mm square tubes
(210x110)cm for the classrooms and offices
This price per unit include;

« The cost of fabricating and putting in place of
window protectors of tube size specified
above.

e The cost of application of anti rust

| A unit (u) cost

606

This cost per meter length includes;
Angle 30mm metallic bar at veranda/door
A meter length (mI) cost
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ELECTRICITY -
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« The cost of supplying and fitting the pipes for
electricity according to plan approved by the
project control team.

A roll {roll) cost

Criginal Cables V.G.V 1.6mm2 for lighting
This cost includes;

The price per square meter includes;

702 « The cost of supplying and fitting V.G.V
1.5mm2 criginal cable as per ptan
A roll (roll) cost
Original Cables TH 2.5 mm2 for sockets
The cost includes;
703 e The cost of supplying and fitting T.H 1.5mm?2
original cable as per plan ’
A roll (roll) cost
Complete lamp holders and Led lamp energy saver
704 | bulbs 12 Watts
A unit (u) cost
One way switches
The unit price include:
705 s The cost of supplying and fitting all switches
as per plan
A unit (u) cost
Two way switches
The unit price include:
706 » The cost of supplying and fitting all switches
as per plan
A unit {u) cost
Three pin English power sockets (squares)
The unit price include:
707 s The cost of supplying and fitting all the
sockets as per plan
A unit (u) cost
Complete earthing of the structure (6mm copper
cable 3m, earth rod 1.5m etc)This lump sum price
708 include the cost of:
» Provision and execution of earthing proper
with all accessories included
A lump sum cost
Fuse box + Circuit breaker + line breaker and
provision of connection to existing electricity network
in the school.
709 This lump sum price include the cost of;
¢ Provision and fitting of fuse box, circuit/line
breakers and provision for connection to
existing network with accessories included
A lump sum cost
LOT 800 | PAINTING o
Priming coat in ordinary paint (National paint}
This price per square meter includes;
801 e The cost of priming painting with ordinary
paint (National paint)
A square meter (m2) cost
Two coats of water resistant paint {pantex 800} on
internal walls and ceiling
The price per square meter includes;
802 - e .
e The cost of priming and painting of internal o g
walls with pantex 800 (double coats) P itenga
A square meter (m2) cost ,f’,g,’i‘m\"
Two coats of water resistant paint (pantex 1300)on /i ‘;‘13 ] :n-,—-;@ ) )
803 external walls ][‘ X ‘L%; ‘?L"?E"é\ Y
l 1 &

» _The cost of priming and painting of external
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walls with pantex 1300 {double coats)
A square meter {m2) cost

804

Qil paint on metallic doors (chasi-red)& skirting
{coffee brown) at window sill level externally and
internally
This price per square meter includes
s The general cost of painting the wooden,
metallic elements with oil paint
(glyverophtalic) including skirting
A square meter {(m2) cost

gy
-

LOT 200

EXTERNAL WORKS

901

Rain water(run-off) gutters 30x40cm with off shuts of
1.5m
¢ This general cost of realizing a concrete
gutter of width 30cm and depth 40cm
thickness 10cm all-round the floor. It shall be
dosed at 300kg/m3
A meter length{ml) costs

902

Concreting of external veranda (dosed at 300kg/m3)
« This general cost of realizing a concrete
veranda of width 85cm and thickness 10cm
ail-round the building. It shall be dosed at
300kg/m3
A meter cube (m3) cOStS vvarerianeiaennannn...

803

Prefabricated concrete slab / stairs on gutter at
entrances of the classrooms protected with 25mm
angle bar
This price per unit shall include
» The cost of realizing slabs 120cm wide on
gutters at entrances with reinforced concrete
dosed at 350kg/m3 and protected with 25mm
angle bar at edges
A unit (1) COStS covrrarrrarraciannranaas

904

Concrete ramps (2m wide) of reinforced concrete
dosed at 350kg/m3 protected with 25mm angle bar
This price per unit shall include
e The cost of realizing ramps 2m wide on
gutters at entrances with reinforced concrete
dosed at 350kg/m3 and protected with 25mm
angle bar at edges
A unit (1) CoStS covcrerireraieiiirsans

~ LOT 1000

HYGIENE AND ENVIRONMENTAL PROTECTIQN

1001

Provision of three trash cans labelled PIB 2018, two
incinerating pits (2x2x1.5)m protected with dead
wood/bared wire and planting of ten trees
This lump sum cost is for :
¢ Purchase and supply of the cans with labels
as prescribed
Planting of environmental friendly trees
The digging of a dump pit with the above
diamentions
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK
OF TWO (02) CLASSROOMS AT GS SHUKOV-MBIAME IN BUI DIVISION

ITE v | RAT -
M DESCRIPTION UNIT | Q'TY E AMOUNT
100:PRELIMINARY WORKS I
101 | Site installation Lumps 1
102 | Installation of project information board Lumps 1 }
Preparation of working documents (Detailed execution .
103 | programme, Site logbock, Report of execution, and Lumps 1 _
Insurance policy) ’
104 g;ging. Cutting of trees, digging of stumps, and removal of Lumps 1 N
105 | Impiantation of the building Lumps 1
' SUBTOTAL 100 N
200:EARTHWORKS
201 | Mass excavation and levelling of platform m3 60 |
202 | Digging of foundation trenches depth=80cm and footings m3 23.7
203 | Backfilling with selected lateritic soil m3 64
SUBTOTAL 200
300: FOUNDATION .
301 | Blinding concrete dosed at 150kg/m3 m3 2.8 o
302 | Foundation in black stone-walls 40cm thick m3 37.32 .
303 ?ggg@:{egsgigﬁsée for footings, pillars and ground beams m3 6.5 | |
304 | Mass concrete floor (10 cm thick dosed at 300kg/m3) m3 17.94
SUBTOTAL 300 a
400; WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation m2 224
Plastering/Rendering with cement mortar dosed at
402 | 500kg/m3 and 400kg/m3 for spata-dash and final coat m2 448
respectively
403 Reinforce_ad concrete for pi[[ars,. lintels, and final beams and m3 1.3
beams/pillars around the openings dosed at 350kg/m3
404 W_'all blackboard (500x1 20x2)cm with cement past finish, U 4
wire mesh and painting
405 Floor finish in cement screed of 4cm dosed at 400kg/m3 m2 220.6 —
and cement paste 0
406 | Black board stages with 30mm angle bar at the edges u 2
407 Filing of the gap between the waI.IpIate apd the roof with m2 18.6
blocks 15x20x40cm round the office section.
SUBTOTAL 400
500;: ROOF
50'1 Comp]ete_roof trusses in treated hard vyood {King-post = U 16
200cm) with rafters of (5x15)cm, 8 main/8 secondary
502 | Purlins {(5x8)cm m3 1.5
503 | Noggings (5x8)cm m3 2.56 )
504 | Ceiling of 4mm thick brown plywood m2 233.6 P S
505 | Ceiling at the eaves with smooth zinc (tole lisse) m2 68 | /Tkem T ma Y
506 | Aluminium roofing sheets (tole bac 5/10mm) m2 300 / 7 "r"\_ |
‘507 Fascia board (Tole bac 5/10mm of 30cm height) including m2 29 5

lining




508 | Angle sheets ml 34
509 | Alu ridge cap 50cm large mi 25
510 | Ventilation of roof (pre-fabricated) at the eaves U 3
_ SUBTOTAL 500
600: METAL WORKS AND JOINERY
601 Metal door of 90x220 with PACO lock and two pad locks U 1
and accessories for the office (external)
Wooden door of raised panels in hard wood + wooden
602 | frame fitted with a solid lock 90X220cm for the office (the U 2
external door shall be doubled i.e. metal and wood)
603 Metal door of 97x220cm fitted with PACO lock and two pad U 4
locks including accessories for the classrooms ™ °
604 Aluminium glazed windows of (210X110}cm with internal u 12
protection for the classrooms and offices
605 Window protectors in 30mm square tubes (210x110)cm for U 12
the classrooms and offices
606 | Angle 30mm metallic bar at veranda/door mi 39.7
SUBTOTAL 600
700: ELECTRICAL INSTALLATIONS
701 | Conduit pipes (flexible orange tubes g13mm) roll 2
702 | Original cables V.G.V 1.5mm2 for lighting roll 3
703 | Original cables TH 2.5 mm2 for sockels roll 2.5
704 ‘Complete lamnp holders and Led lamp energy saver bulbs U 20
12 Watts
705 | One way switches u 5
706 | Two way switches U 4
707 | Three pin English power sockets (squares) u 8
Complete earthing of the structure{6mm copper cable 3m,
708 | carth rod 1.5m etc) Lumps L
709 Fuse box + Circuit breaker+line breaker and provision of Lumps | 1
connection to existing electricity network in the school P
SUBTOTAL 700
800: PAINTING
801 | Priming coat in ordinary paint (National paint) m2 435
802 Two coats of_ yvater resistant paint (Pantex 800C) on internal m2 339
walls and ceiling
Two coats of water resistant paint (Pantex 1300) on
803 external walls m2 103
804 Oil paint on metallic doors (chasi-red) & skirting {coffee m2 004
brown} at window sill level externally and internally
SUBTOTAL 800
900: EXTERNAL WORKS '
901 | Rain water {run-off) gutters 40x30cm with off shuts of 1.5m mi 68.1
Concreting of external veranda 10 cm thick (dosed at
902 300kg/m3) m3 - 5.88
903 Prefabricated concrete slab / stairs on gutter at entrances of U 2
the classrooms protected with 25mm angle bar
904 Concrete ramps (2m wide) of reinforced concrete dosed at U 2 )
350kg/m3 protected with 25mm angle bar ‘,#&‘;’:ﬁ“‘:ﬁ‘?? N
| SUBTOTAL 900 MBI |y, B\ \
1000: HYGIENE AND ENVIRONMENTAL PROTECTION : X




Provision of three trash cans labelled PIB 2018, two
1001 | incinerating pits {2x2x1.5)m protected with dead Lumps 1 |
wood/barbed wire and planting of ten trees .
SUBTOTAL 1000

100:PRELIMINARY WORKS
200:EARTHWORKS y
300: FOUNDATION ‘
400: WALL MASONARY
500: ROOF

600: METAL WORKS AND JOINERY L
700: ELECTRICAL INSTALLATIONS

800: PAINTING

900: EXTERNAL WORKS

1000: HYGIENE AND ENVIRONMENTAL PROTECTION

TOTAL WITHOUT TAXES

| VAT: 19.25%

AIR: 2.2% or 5.5%
TOTAL TAXES INCLUSIVE(TTC)

NET TO BE PAYABLE ‘ —

THIS ESTIMATES IS CLOSED AT THE SUM OF:

4
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UNIT PRICE BREAKDOWN

DESIGNATION :Studies and site installation

. Total . Duration of
No Daily out put quantity Unit activity
Categor Ne Daily Days Amount
alegory wage break up n
a.
=
n
=
<
=
b4
o’
(*]
=
"TOTAL A R
%) . Days
E Type No Daily rate bre‘gk up Amount
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D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
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MODEL JOBBING ORDER

3 CAMERO
\x""'gc-jﬁ.'!'—‘i‘.’%“‘v

o ST o
I L a1 Toy T
?{V"’/“og \J‘}\

A
%,
"a\b A
Rty %i\ TN e
& f ; *
Fat &%) .
; 2
' a
o ’ .-jf
3
o %
AL - ?
K - d
R
3




REPUBLIC OF CAMERCON
Peace-Work fatherland

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

REGIONAL DELEGATION FOR THE
NORTH WEST

DIVISIONAL DELEGATION FOR
BUI

REPUBLIQUE DU CAMERCUN
Paix-Travail-Patrie

PRESIDENCE DE LA REPUBLIQUE

- Em

NORD-OUEST

DELEGATION DEPARTEMENTALE DE
BUI

SERVICE DES MARCHES

DIVISIONAL TENDERS BOARD.

JOBBING ORDER N°, [JO/MINMAP/RDNW/DDB/BDTB/2018
Awarded after an Open National Invitation to Tender

N° 11/ONIT/MINMAP/RDNW/DDB/BDTB/2018 OF 22N° MAY 2018 FOR THE CONSTRUCTION OF A BLOCK
OF TWO CLASSROOMS AT GS SHUKOV MBIAME-MBVEN SUBDIVISION [N BUI DIVISION, NORTH WEST

REGION,
(EMERGENCY PROCEDURE)
BENEFICIARY: ......cciiiiiiiiiiiinicniiacnianans sresanas {Contractor and complete address) }
BPeeerreeran e § IR =] R o 3 '
Business Registry No: cocvvieiiiiiiiiiiieiininnn < | S ;_ é
Tax Payers’ Card NO: .icivviicieniiieieni st ansen
SUBUJECT . veuueeennreriiecrererarasinssssncosaatnssanessssosersssnnsannsasnsasanssssassstsssssssnssanns 1_
EXECUTION DEADLINE: ...ciitiieeieiniaiiiattaiaessssanmestoianntisianntssioscssssassssnrsssrsrssses

AMOUNT IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

AlLR. (2.2 or 5.5 %)

Net Payable

FINANCING: .......cooveeriiiiinnnaniinn,
BUDGET HEAD: ...cccvvvvivnmenieccniinenes
LOCATION: ..vceneieiiiinieniersnnnraenenns

ENTERED ON:

SIGNED ON: m

< PN
NOTIFIED ON: /_\"
REGISTERED ON:




BETWEEN:

The Government of the Republic of Cameroon, represented by the Divisional Delegate for Public

Contracts Bui, hereinafter referred to as the “The Contracting Authority”

ON THE ONE PART,

AND

ENterprise ..viveeseinnecccicieriiteccinncirecnnaracan
Whose head office is at .ccveenivniininn. eeerraeaans

Hereinafter referred to as the “Contractor”

Represented by its Director, Mr/Ms cecceiiiriiniiiiniieiiiiieiie i crnciiniereeisneian
Address: P.O. BOX ceviviiirsnasiissncisorassnnns Tel vevvenenn. Fax coiercevsssnans
Business Registry NO c.cevurrereeeveesnsissisnsnressnanee
Tax Payers" Card No couviiiiiiciriairinrseireasessrracararaas

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:




SUMMARY

Part I: Special Administrative Clause {SAC)

Part ll: Special technical Clauses (STC)

-Part i Schedﬁle of Unit Prices

Part IV: Details or Estimates




FOR THE N° 11 /ONIT/MINMAP /RDNW /DDB/BDTB/2018 OF -=-----mnmnm- 2018 FOR THE CONSTRUCTION
OF A BLOCK OF TWO CLASSROOMS AT GS SHUKOV MBIAME-MBVEN SUB-DIVISION IN BUI DIVISION, NORTH
WEST REGION,

EXECUTION DEADLINE: THREE (03) MONTHS

AMOUNT OF JOBBING ORDER IN FCFA:

Amount fax inclusive

Amount without Taxes
VAT (19.25)

A.LR. (2.2 or 5.5%)
Net Payable

Read and accepted by the Conlractor

Registration

e e L
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FORMS AND MODELS TO BE USED




Annex No.

Annex No.

Model No.

Model No.

Model No.

Annex No.

1: Model tender

2: Model bid bond

3: Model final bond

TABLE OF MODELS

4; Model of start-off advance bond

5: Model retention fund

6: Schedvule framework

/o‘d \_\C Fc‘q

/eeg ¢ PUBLIg sq,o
A,
T




Annex N°. 1: Model tender

I, the undersigned [indicate the name and capacily of signatory]
Representing the company or enterprise or group! with head office af.
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned ‘in the Tender File:
[recall the subject of the invifafion to tender]
e After having personally taking -account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [in figures and words].

¢ | pledge to execute the works within a deadline of ............... months.

e | pledge to maintain my offer for [indicate duration of validity, in principle 90 days from the

deadline of submission of tenders.
e Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).
The Project owner shall pay the sums due for this contract by crediting account No.......... Chereraiieaane
opened iN.ieieeaai. Creneneennns censBanke e, PP veeeenBranch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between

us.
Signature of .cveveaenn.n teserseriannens in the
ca{auci’ry =) . duly authorised to
sign the tenders on behalf
of...... teesssrrasirisianen vesesans

! Delete where necessary
2 Attach the power-of Attorney




ANNEX Ne. 2: MODEL BID BOND

Addressed to [indicaite the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

tender on for [recall the subject of the invifafion to fender], hereinafter referred to as “the
tender” and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name ond address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby declare to guarantee payment to the Contracting Authority
of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.
The conditions of this commitment are as follows:
If the bidder retires his tender during the validity period specified by him in the tender; or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:

®  Fails or refuses to sign the contract, even though required to do so;

= Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to
above upon reception of his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount
he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he
shall specify which condition{s) took effect.
This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
he the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]

5 Cang

) R
Lok ¥ CAMER

%




ANNEX N°. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Contracting

Authority [address of the Confracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-

off advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitafion to fender and

the lot, if possible] of the total sum corresponding to the advance of [twenfy (20) %] of the amount

inclusive of all taxes of contract No. __, payable upon notification of the corresponding

Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank under

No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.

However, the amount of the guarantee shall be proportionately reduced on the progressive

reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Camercon.

Signed and authenticated by the bank at on

Signature of the bank




ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)
Bank:
Reference of the bond: No
Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred fo as “the Contracting Auvthority”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of

the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by : [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby offirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting

Authority for a maximum amount of

[in figures and lefters] corresponding to [percentage below 10 % fo be specified] of the contract price?.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight {(8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses,
without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of
the amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the
final detailed account, without the Contracting Autherity having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank ot on
[Signature of the bank]

1.

3 In the case where the bond is established once upon start of the works and covers the full bond, that
of-the confract




ANNEX Ne. 6: Schedule framework

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due

interruptions shall be clearly brought out in the schedules.

=

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by faking into account the incidence

of rainy seasons for the basic solution and possibly variant solution.

[Signature of the bank]
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DOCUMENT N° 11
LIST OF COMMERCIAL BANKS AND FINANCIAL
INSTITUTIONS




LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS :
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANKS

1. Afriland First Bank

2. BanqueAtlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)

5. CIT! Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

Q. Société Camerounaise de Banque au Cameroun

10. Société Générale de Bangue au Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

II- Insurance companies

14. Chanas Insurance;

15. Activa Insurance
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L — —




REPUBLIC OF CAMEROON
Peace-Work fatherland

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

REGIONAL DELEGATION FOR THE
NORTH WEST

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

PRESIDENCE DE LA REPUBLIQUE

MINISTERE DES MARCHES PUBLICS

DELEGATICN REGIONALE DU
NORD-OUEST

DIVISIONAL DELEGATION FOR :f{:)\*‘? DELEGATION DEPARTEMENTALE DE
B Vb il
SERVICE OF CONTRACTS SERVICE DES MARCHES

EVALUATION GRI!ID

‘N°11/ONIT/MINMAP/RDNW/DDB/BDTB/2018 OF 22"° MAY 2018 FOR THE
CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS SHUKOV

e

MBIAME-MBVEN SUBDIVISION IN BUI DIVISION, NORTH WEST REGION,

(EMERGENCY PROCEDURE)

EVALUATION GRID FOR ELIMINATO RY CRITERIA

DOC N°

DESCRIPTION YES
Al Certified Copy of the Business Registration, nof more than three months old.
A2 Declaration of intention to tender stamped with the iariff in force(.dated ,
. signed And stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the
A3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A4 approved by the Ministry in charge of Finance or by a foreign bank of
first order not more than three months.
A5 Purchase receipt of fender file issved by public treasury I
A bid bond of 380 O00FCFA per lot (Three Hundred and Eighty thousand
Aé FCFA) issved by o first rate-bank approved by the Ministry in charge of
Finance in conformity with COBAC conditions l
A7 An attestation of non-exclusion from Public Confracts issued by the Public
) contract Regulatory Board (ARMP) |
Valid attestation for submission by the Social Insurance Fund, certifying that '
A8 the bidder satisfied his obligations with respect to the oforementioned Sociol ‘
Insurance I
A9 A valid Certificate of imposition certified by the chief of centre
Business License (photocopy certified by the chief of centre, not more than
A10
three months).
"/c
All Certified Copy of a valid toxpayers card, delivered by the chief of centre. f/ '
Al2 Plan and attestation of localization signed by the taxation authorities U '




Al13 Deadline for delivery higher than prescribed

Al4 False declaration or falsif:;ed documents

Als Two Bids with the same personnel

8 |  EVALUATION GRID FOR ESSENTIAL CRITERIA
N - SEEE . 1™loe
B.1 Generdl presentation of bids

» Properly bind.
» Table of confent.
> Separators in color apart from white

» Order described respected

> Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED

» List of references of similar works executed. The contractor will provide evidence of
similar work carried out during the lost Five (05) years.

B.2
» Show proof of similar projects executed by presenting at least two copies of
 different Contracts and reception minutes (provisional reception for 2016 and
2017 projects or final reception for up to 2015 projects) and related contfracts or
jobbing orders first and last pages
B.2,1 First Reference in the domains of construction
B.2.2 Second Reference in the domains of consfruction
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
A works supervisor with af least the level of a senior technician in civil engineering
or Rural Engineering with of least three (03) Years’ professional experience in the
domain of civil construction or similar works.
» CV signed by the candidate,
B.3.1 » A certified copy of the technical diplomao
» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the candidate noiably.
¥» Certified copy of ID card
A foreman with at least the level of a technicion in civil engineering or Rural
Engineering with at least three (03) years’ of professional experience in the domain
of civil construction or similar works.
» CV signed by the candidate,
8.3.2 » A cerlified copy of the technical diploma
» An Attestation of presentation of original of the technical diploma
| o]
> An attesfation of availability signed by the candidate notably. %eﬁ sfﬁ{‘é‘é%
» Certified copy of ID card 2y e\\f-‘"‘c co Tay
Other support staff or semi-skilled workers c D
B.3.3 £ %ﬂ&
» 02 Two builders with 3 years professional experience in byi!djn&‘:l AT

WA W7
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construction or simifar works.( Only CVs signed by the candidafe)

» 02 Two Carpenters with 3 years professional experience on carpentry or
similar works. Only CVs signed by the candidate

» 01 One Elecirician with 3 years professional experience on Electricity or
similar works. (Onfy CVs signed by the candidate)

» -01 Painter with 3 years professional experience on Electricity or similar
works. {Only CVs signed by the candidate)
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B4 TECHNICAL PROPOSALS
B.4.1 - The mode of execution of the works
B.4.2 - The planning of intervention, the expected outpuf
B.4.3 - supply of materials or site equipment
B.4.4 - Measures of safety and profection of the environment
B.4.5 - Administrative and technical organizafion of the enterprise
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership of a pickup truck or van, or show proof of ability to hire
B.5.3 Proof of ownership of a Concrete vibrator or show proof of ability to hire
B.5.4 Proof of ownership of a Hand compactor or show proof of ability to hire
Masonry Kit : Wheelbarrows, masonry clomps, masonry hammer 300g, shovel, dig
B.5.5 axe, building level, masonry bucket , irowels, etc. -
Carpeniry Kit : carpentry clamps, saws, harmers, efc.
B.6 FINANCIAL CAPACITY
Pre — Financing capacity from a banking or institutions of first order approved by
B.6.1 the Ministry in charge of finance, not less than 75% to the amount required in the
offer.
B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT
B.7.1 Attestation of site visit signed by the contractor
Site visit Report of (The bidder shall under his responsibility visit the site and gather
B.7.2 | all the information necessary for the preparation of his technical proposals signed
by the coniractor and justified by pictures
The Special Administrative Clauses (SAC); (each page should be initialed and the
B.8 .
last page signed And stamped).
5.9 The Special Technical Clauses (STC). (Each page should be initialed and the last
) page signed And stamped).
| EVALUATION GRID OF FINANCIAL OFFER
C.i The bid itself according to the model attached, shall be stamped at the rate in
) force, dated, signed And stamped by the contractor
Unif price schedule duly completed, with an indication of the unit price excludingff,‘él SNES ks
.2 VAT in words and in figures. (signed And stamped) /’q’(\_ﬁj%/f‘_. o C_:'J‘;EE:.{:\\\
C.3 Detail quantities and cost estimated (signed And stamped) jﬁ}%" < @t\% RN :‘\‘?‘\%‘
. l!ﬂ’ E N?\Qi ﬁ-‘&_%\ 3 Wk
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C.4 The sub-details of prices( signed And stamped)

NB: The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of the coherence of
prices as well as the amounts of the totals

Main Evaluation criteria’s
The bids shall be evaluated according fo the main criteria as follows:

A/ Eliminatory criteria
e Absence of an administrative document;

e Bids submitted after the deadline or time limit,

s Absence of the bid bond or bid bond not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance.

e Deadline for delivery higher than prescribed;
¢ False declaration or forged documents;
¢ Bids submitted in unsealed external envelopes,

o A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder.
® Incomplete financial file.
¢ Technical assessment mark lower than 80% of “Yes".
¢ Absence of quantified unit price,
® Financial situation below a third of the estimated cost,
@ Bidders who have abandoned a project within the last two previous years.

B/ Essential criteria
The criteria relating to the qualification of candidates are based on the following:

- General presentation of the tender files;

» References of the company in similar achievements;

= Experience of supervisory staff,

" Logistics (Equipment);

= Methodology;

b Financial capacity;

" Attestation of site visit signed by Contractor

" Report of site visit signed by the Contractor

. The Special Technical Clauses (STC). {Each page should be initialed and the last page
signed and stamped)

= Special Administrative Clauses completed [each page should be initialed and the last
page signed and stamped);

n Pre — Financing capacity not less than 80% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of
the [nvitation to tender (RPAQO).

C/ Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely binary method with a (yes) or a {no} with qn.lcceptable

S
minimum of 80% of the essential criteria taken in account. /o\’ oF C“MER

’v\, 5oL Cop OA,,"'\
The contract will be awarded to the bidder who would have proposed the Offéf W‘th the Iov.?e t
amount, in conformity with the regulations of the Tender Documents and having sahsfled ‘1@%0% of‘ 1he\ *

eliminatory criteria and at least 80% of the essential criteria. F



MODEL ATTESTATION OF SITE VISIT -

] the undersigned ..cieereiiiiiiieiininiiinnececiaaiiins

Engineer of the Company: ..ecieiiiiiiiiienniininieniiiiiiciiiinaiinin, (Nome of Enterprise), .

Has actually visited the site which is going fo receive the structure relative to
TENDER N 11/ONIT/ MINMAP/RDNW/DDB/BDTB/2018 OF 22N° MAY 2018

N° 11/ONIT/MINMAP/RDNW/DDB/BDTB/2018 OF 22 MAY 2018 FOR THE
CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT GS SHUKOV MBIANE IN
BUI DIVISION, NORTH WEST REGION.

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative fo the

execution of the works and shall in no condition claim the Delegated Contracting Authorityfor any i
increase of unit price.
In Testimony Whereof, this present attestation of site visit is established and issued to serve the N
purpose it deserves.

T = s .
Stamp of enterprise

Signature and Names of the Contractor.

'
|




SITE VISIT REPORT

INAME OFf INSHIUTION vetuiernereereceseeranseraseessinrnussesssrsasissresresesssne

Name of Enterprise .o..ciiiiciiiiiiiiiiiiiiiieiiiiitiiiiiiriersissisississntesnssnssersssssnsasnsans

1.

CONTEXT OF THE PROJECT
GEOGRAPHICAL SITUATION
STATE OF THE SITE

PHOTOGRAPHS .OF THE SITE (access to the site, existing structures of the school, Sign post

of the school, Photos of the Engineer of the enterprise in front of the school building etc.)

Name of Enterprise: ccccviivuiiiinniccainnns

Stamp and signature of enterprise

CAMERGY;
e CMAERGUH""




DECLARATION OF ONGGING PROJECTS

Contractors with ongoing projects should fill the table below and attach first and last pages of
contracts/ jobbing orders, a copy of Notification for ongoing projects.

Place of Proiect Contracting Time Percentage of
Serial N° Project Title . I Avuthority Physical
Execution Owner consumed .
Execution

4

NB: Failure to declare may lead to the elimination of the bidder in the evaluation

o
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