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OPEN NATIONAL INVITATION TO TENDER Ne TENDE‘R FILE No 13/ONIT/MINATD/NC/ NCTB

/ 2018 23'd AUGUST 2018 FOR THE CONSTRUCTION OF SOME BOREHOLES EQUIPPED WITH
MANUAL PUMPS IN SOME VILLAGES IN NDOP COUNCIL AREA NGOKETUNIJIA DIVISION OF THE
NORTH WEST REGION .
Financing: MINADER Public Investment Budget of 2018

1.  Subject of the invilation to tender: !

Within the framework of 2018 Investment Budget, the Lord Mayor of NDOP Council,
Delegated Contracting Authority, hereby re-launches b); the emergency procedure an Open National
Invitation to Tender for the Construction of some Bore holes equipped with manual pumps in some
villages in NDOP council area in Ngoketunjia Division in 'the North West Region.

2. Nature of work:
Work to be done consists of the following activifjes:
» Site installation;
» Drilling works;
» Design, cleaning, development and pumpiﬂg test;
» Structure and manual pump installation; '
» Training on maintenance and operation,

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execuhon of
the works forming the subject of this invitation to tender i is Three {03) Months

4, Lots
The works is in three lots and a bidder may be awarded all the three lots
5. Estimated cost
The estimated cost after preliminary studies is as follows
]

LOT Place of work Imputation Estimated cost

01 | BEKOW NDOP 52 30 6416 38 281 | Eight million (8 000 000) FCFA
02 MBABAH NDOP 52 30 6416 38 281 | Eight million (8 000 000) FCFA
03 MBELUI- NDOP 52 30 6416 38 281 | Eight million (8 000 000) FCFA

6. Participalion and origin
Participation to this invitafion to tender is open to Cameroonian entferprises that are in compliance

with the fiscal laws.

7. Financing
Works which form the subject of this invitation to tender shall be financed by the 2018 Public

Investment Budget of MINADER, with budget heads as shown above.




8. Bid bond L

Each bidder must include in his adminlstfative documents, a bid bond issved by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No.
13 of the Tender File, of an amount of One hundred and sixty thousand (160 000} Francs CFA per
lof, and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the NDOP Council Service of Award Telephone
N°©237 677185523, as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the NDOP Council Service of Award Telephone N°237
677185523 as soon as this notice is published against payment of the sum of Thirty one thousand
(31,000 ) Francs CFA, payable at the NDOP Council Treasury, representing the cost of purchasing
the tender file.

11. . Submission of bids: .

Each offer drafted in English or French in seven (07) copies including one (01) eriginal and six
(06) copies marked as such, should reach the NDOP Council Service of Award not later than 18h
September 2018 at 10:00 AM local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER FILE No 13/ONIT/MINATD/NC/ NCTB / 2018 of
23 AUGUST 2018 JANUARY 2018 FOR THE FOR THE CONSTRUCTION OF SOME BOREHOLES
EQUIPPED WITH MANUAL PUMPS IN SOME VILLAGES IN NDOP COUNCIL AREA NGOKETUNJIA
DIVISION OF THE NORTH WEST REGION

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities {Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 18t September at 11:00 AM local time, in the NDOP
Council Hall, by the NDOP Council Internal Tenders Board. Only bidders, may attend or be duly
represented by a person with a sound knowledge of the submitted file and who is authorised to do so

14. Evaluafion criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

. - Absence or non-conformity of a document in the administrative file;
-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

-Score less than 20/25 (80%).

c BN

B. Essential criteria

1- General presentation of the tender files;
2- Financial capacity; -



3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- logistics;

7- Attestation and report of site visit;

B- Special Technical Clauses initialed in all the pages;

9- Special Administrative Clauses completed and initialed in all the pages.

15.Award

This evaluation will be done in a purely positive way (yes) or negative {no} with an
acceptable minimum of 20/25 (80%) of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 20/25 {80%) of the essential criteria.

16.Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17.Complementary information

Complementary technical information may be obtained during working hours from the NDOP
Council, Service of Award Telephone N°237 677185523
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REPUBLIQUE DU CAMEROUN - REPUBLIC OF CAMEROON
Paix — Travail — Patrie Peace — Work — Fatherland

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

MINISTERE DE L'ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

NORTH WEST REGIONAL DELEGATION

NGOKETUNJIA DIVISION

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT DE NDOP NDOP SUD DIVISION

COMMUNE DE NDOP NDOP COUNCIL

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D’OFFRES NATIONAL OUVERT N°13/ AONO/MINATD/CN/CIPMCN/2018
DU 23 AOUT 2018 POUR LES TRAVAUX DE CONSTRUCTION DES FORAGES EQUIPE DES
POMPES A MOTRICITE HUMAINE DANS CERTAINS VILLAGES DANS LA COMMUNE DE
NDOP DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST

Financement : MINADER Budget D’Investissement Public (BIP) - Exercice 2018

i. Objetdel' Appeld'Offre

Dans le cadre de I'exercice budgétaire 2018, le Maire de NDOP , Auvterité Contractante
Délégué relance par procédure d'urgence , un Appel d'Offres National Ouvert pour les travaux de
construction des forages équipés de pompes a motricite humaine dans certains villages dans la
Commune de NDOP du Département de Ngoketunjia, Région du Nord-Ouest.

2. Consistance des travaux
Les travaux comprennent notamment :
Installation de chdntier;

[ ]
e Travaux de forage;
e Conception, nettoyage, essai de pompage;
e Structure et installation manuelle de pompe;
e Formation sur I'entretien et 'opération.

3. Délais d'exécution

Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet
du présent appel d’offres est de Trois (03) mois par lot.

4. Allotissement
Les travaux sont subdivisés en trois (03} lots ci-aprés définis :
Un soumissiocnnaire peut &tre adjudicataire de tous des trois lots

5. Coiit prévisionnel

Les colt prévisionne! de I'opération est présenté dans le tableau suivant

'LOT Localité Imputation Coit prévisionnel

0 BEKOW NDOP 52 30 6416 38 281 | Huit millions (8 000 000) FCFA
02 MBABAH NDOP 52 30 6416 38 281 | Huit millions (8 000 000) FCFA
03 MBELUI- NDOP 52 30 6416 38 281 | Huit millions (8 000 000) FCFA
é. Paricipation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du

Camercun de I'exercice 2018,

8. Cavutionnement provisoire



Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piécel3 du DAO, d'un montant de Cent soixanle mille (160 000) FCFA par lot et
valable pendant trente{30) jours au-dela de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres .
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables a la Mairie de
NDOP, Service de Passation des Marchés Tél. : N°237 677185523, dés publication du présent avis.

10.  Acquisition du Dossier d"Appel d"Offres

Le dossier peut &tre obtenu aux heures ouvrables & la Mairie de NDOP, Service de Passation
des Marchés Publics Tél. : N9237 677185523, dés publication du présent avis, contre présentafion
d’une quittance de versement de la somme non remboursable de Trente un mille
(31 000) Francs CFA & la Trésorerie de la Municipalité de NDOP.

11.  Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemp[alres dont un (01) original
et six (06) copies marqué es comme telles, devra parvenir contre récépissé & la Mairie de NDOP,
Service de Passation Tél. : N9237 677185523 au plus tard le 18 septembre 2018 a 10 h 00,

heure locale et devra porter la mention suivante :

«AVIS D'APPEL D’OFFRES NATIONAL OUVERT N°05/ AONO/MINATD/CN/CIPMCN/2018
DU 23 AOUT 2018 POUR LES TRAVAUX DE CONSTRUCTION DES FORAGES EQUIPE DES
POMPES A MOTRICITE HUMAINE DANS CERTAINS VILLAGES DANS LA COMMUNE DE
NDOP DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD QUEST»

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes parie service eme‘neur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux snpulcmons dv’ Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de PAvis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.
13. Ouverture des plis

l'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura liev 18 seplembre 2018 & 11h00, heure locale, dans lo Salle de
Conférence de la Mairie de NDOP, par la Commission Interne de Passation de Marchés de la
Commune de NDOP siégeant en présence des soumissionnaires ou de leurs représentants dment
mandatés et ayant une parfaite connaissance du dossier.

14. Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires

Il s'agit notamment:

1~ Absence cu non-conformité d’'une piéce administrative ;

2- Fausses déclarations ou piéces falsifiées;

3- Absence ou insuffisance de la caution provisoire de soumission;

4- Qffres financiére incompléte, i

5- Le changement d'une unité ou d'une quantité dans I'offre financiére ;
6- Le non-respect de 20/25 (80%) des critéres essentiels ;

B - Critéres essentiels



Les critéres relatifs a la qualification des candidats porterent titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- QOrganisation technique des travaux ;

6- Moyens logistiques ;

7- Aftestation et rapport de visite du site ;

8- Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;

9- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque
page.
Les critéres essentiels sont soumis @ des minima dont le détail est donné dans le Réglement Particulier

de I’Appt_al d'Offres (RPAO).

15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 20/25 (80%) de I'ensemble des criteres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui avra proposé 'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait @ 100% des critéres
éliminatoires et au moins 20/25 (80%) des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre techniqu;a peuvent étre obtenus ct-Jp-rés de la
Mairie de NDOP - Service de Passation, Tél. : N°237 677185523

Fait a NDOP, le_? 3 MG 2n1Q

Copies :

- MINMAP

- ARMP;

- PrésidentsCPM;
- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Aricle 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of nofification of the
Administrative Order.

1.2 In this Tender File, the term "day” means a calendar day.
Aricle 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

seessswameanngle - The following-definitions-shall be admitted:. . . . . . . -

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

jiif) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition; '

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest ,insider trading, fraud,

* corruption or production of non-genvine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compele



4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

{a) a bidder {including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b} a bidder (including all members of a group of enterprises and all sub-contractors fo the
bidder) must not be in a situation of conflict of interest, subject to disquailification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
‘documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of public contracts.

{c) The bidder must not have been excluded from bidding for public contracts.

{d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and finonciolly autonomous, (ii).managed according to commercial laws
and (iii} not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building malerials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure dene within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originote.

Aricle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(@} submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

{b) provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:



{) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions: |

{a} The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

{(b}The bid and the contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in dve form;

{d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Aricle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related. cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material dumages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation

to tender.

B. Tender File
Aricle 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum



(addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

. Model final bond;

Mode! of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;
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Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11, Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Aricle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail {fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders whe bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure

may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Adicle 10: Amendment of the Tender File
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10.1The Contracting Authotity may at any moment, prior to the deadline for the submission of bids
and for any reasen, be it at his initiative or in reply to a request for clarification formulated by a
kidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, In accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs
The condidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.
Aricle 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
1t includes:

i} all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid adll taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

ili) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b. Volume 2: Technical bid

b.1 Information on qualifications



The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions {(STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢c. Volume 3: Financial bid

The Spectal Regulations specify the elements that will help in justifying the cost of the works, namely:
.. 1. .The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior fo the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.



14.4 If o price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bids hall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any chcmge in the exchange rate.
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15.3 Option B: The amount of the bid shall be dlrecﬂy mode in the nahonql und forelgn currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Centracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
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Special Regulations. A bid valid for a shorter period shall be refected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his ‘bid bond. A bidder who consents fo an-extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounis payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contfracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) ‘days to the date of nofification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Adicle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bend will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity. time-limit requested by the Contracting Authority and accepted by the.bidder, in.
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days ofter
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation fo register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

iii) refuses to receive notification of the Administrative Order fo commence
execufion.

Arficle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion



deadline broposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3} helow, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the infermation which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Coritracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evalvated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these paris of the works must be described in the
technical specifications. Such variants shall be evalvated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulaticns.

Aricle 19: Preparatory meeting to the establishment of bids

--19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meefing shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
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19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The.fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Arficle 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, becrlng “COPY". In case of discrepancy,
the original shall be considered as auvthentic,

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article &{1a) or 6{2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatorylies) of the bid.



D. SUBMISSION OF BIDS
Atticle 21: Seadling and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a} should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations. )

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it Is late in accordance with article 23and
24 of the General Regulations,

21.4 If the external envelopels not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Aricle 22: Date and fime-limit for submission of bids

22.1 The bids must be received by the Contracting Authority. at.the address.specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Aricle 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shail be declared late and consequently
rejected.

Aticle 24: Modification, substitulion and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said nofification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being avthentic, shall not
be posterior to the time-limit set for the submission of bids.



24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Ardicle 25: Opening of envelapes and pelitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Reguiations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding nofification contains o
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes

;o ehisirked “modification™ shall be-opened -and their contents read to the hearing-of-everyone with--=-——-~ -
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.
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25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of o guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participonts at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.



It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Anlicle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reascns having to do with his bid may do so in writing.

Aricle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response-thereto are formulated in writing but no.change on the amount or content of the bid is .
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subiject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Arlicle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

1)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contracth;



ii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Aricle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness

in determining qualification.
Atlicle 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

erm e v e mealls) i€ thetotal obtained by addition or subtraction of the totals is not exaci, the-sub totals shall be -
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs {a) and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Adlicle 31: Conversion into a single currency

31.1 To fadilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Adlicle 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evalvated and compared by the Evaluation sub-committee.



32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated

amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of ‘works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during

the period of execution of the contract shall not be considered during the evaluation of bids.

- 32.4 If the.bid judged the lowest bid is.considered .abnormally low.or strongly_unbalanced in relation

to the estimates of the Project Owner for the works fo be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or cll the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Aticle 33: Preference granted national bidders

Naticnal contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Aricle 34: Award

34.1

34.2

34.3

The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.



-

Arlicle 35: The right by the Contracting Auvthority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Adicle 36: Nolification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Aricle 37: Publication of r_esulls of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five [5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen {15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

374 In case-of-petition, it should-be -addressed to the Public Contracts Authority;-with copiestothe——= ~ = =

body in charge of the regulation of public contracts, the Contracting Auvthority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Aricle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according 1o the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.



39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the

instruments in force.

39.4 Fallure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

References General

of the

General

regulations

1.1 Definition of works:
Construction of some Bore holes equipped with manual pumps in some villages
in NDOP council area in Ngoketunjia Division in the North West Region.
Naome and address of the Contracting Authority: , The Lord Mayor of NDOP ,
Delegated Contracting Authority
Reference of Invitation to tender: N13 /ONIT/MINATD/NC/NCITB /2018 OF
23rd August 2018

1.2 Execution deadline: Ninety (?0) days

2.1 Source of financing
Works which form the subject of this invitation fo tender shall be financed by
the 2018 Public investment Budget of MINADER, budget head No. 52 30
6416 36 281 each

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment:

The materlals will generally be from natural sources in Cameroon,

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. ' Eliminatory criteria

6.

N N

Absence or non-conformity of a document in the administrative file;
-False declaration or falsified documents;

Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

—score less than 20/25 (80%) of essential criteria.

D. Essential criteria

1-

General presentation of the tender files;

Financial capacity;

References of the company In similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics; )

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following:



The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{(RPAO).
This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable

minimum from at least 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 80% of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documends

B) - Technical Documenis ‘ Tt e e e s
Q) Financial Decuments

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C} in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER N° 13/ONIT/MINATD/NC/ NCITB / 2018 OF 23"
AUGUST 2018 FOR THE FOR THE CONSTRUCTION OF SOME BOREHOLES EQUIPPED WITH
MANUAL PUMPS IN SOME VILLAGES IN NDOP COUNCIL AREA NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION.,>>

“TQO BE OPENED ONLY DURING THE BID-OPENING SESSION”

MN.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder. '

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.



ADMINISTTRATIVE DOCUMENTS.

DOCUMENT | DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by public treasury
A bid bond of one hundred and sixty thousand (160 000) FCFA par lot issued by a
A6 first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
i Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
i his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than
i three months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
Al2 all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.
A13 Plan and Attestation of localization

The absence or the nonconfermity of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:




B.1

General presentafion of the fender files

-Document spirally bound
~-Table of content page

-Colour sheets separation
- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
final reception for up to 2016 projects)

Minimum acceptable: 02 Contracts realized in the domain of Equipped (pastoral) Bore holes
project over the past 05 years

Ist Reference

2rd reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

01 works supervisor {at least HND or equivalent certificate)(project Engineer)

Qualification of the project engineer: (certificate, presentation of original of certificate and
signed CV)} (Senior Technician in Rural Engineering/Hydrogeology /Hydraulics/Exploration
Geophysics: at least BAC +2 (Certificate should be recognized by MINESUP)

Professional experience of the project engineer = 03 years (signed CV)

» CV signed by the candidate,
» A cerfified copy of the technical diploma

¥ An Aftestation of presentation of original of the technical diploma
» Certified copy of ID card

-4 dwe

—* 01 Site foreman(Civil Engineering Senior Technician)- =" "

Qualification of the site foreman: {certificate, presentation of original of certificate and
signed CV) (Senior Technicion in Rural Engineering/Hydrogeology/Hydraulics/Exploration
Geophysics: at least BAC +2 (Certificate should be recognized by MINESUP})

Professional experience of the Site foreman = 01 years (signed CV)
A certified copy of

¥ CV signed by the candidale,
¥ A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diplema
» Certified copy of ID card

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quallity control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender file

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

List of equipment

B.5.2

Proof of ownership or rental of a pick-up or other vans

B.5.3

Prove of ownership of a boring machine or to be hired with a certified
(certificate of imatriculation)




B.5.4 | Visit technique (photocopy only)

B.5.5 Insurance (photocopy only)

B.6 FINANCIAL CAPACITY

An attestation of financial capacity {solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 75% of the project
amount

B.6.1

B.7 Attestation of site visit signed by Company

Comprehensive report of site visit signed by the company administrator and

B.8 justified by photos

B.9 Special Technical Clauses initialed in all the pages and last page signed

Special Administrative Clauses completed and initialed in all the pages and

B.10 R
last page signed

ENVELOPE C- FINANCIAL FLE

No. | DESIGNATION.

Cl A submission letter, signed, dated and stamped.
C2 Completed ‘and signed frame work of unif prices:”~ *~ - el
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

with taxes (TTC)

C4 Sub detdails of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid. bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be caleulated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven {07} copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery



""the offers.

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guaraniee and relention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at one hundred and
sixty thousand (160 O00) FCFA. Per lot

The time of validity of this guaranteeis sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envnscged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Findnces following COBAC conditions.

It will have to be made up in the twenty {20) days following the nofification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retenfion
Guarantee Retention of ten percent {10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain commlﬂed to his offer for snx'ry (60) dc:ys as from the hcmdover date of

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,
including one (01) eoriginal and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER Ne¢ 13/ONIT/MINATD/NC/ NCITB / 2018 OF 23+
AUGUST 2018 FOR THE FOR THE CONSTRUCTION OF SOME BOREHOLES EQUIPPED WITH
MANUAL PUMPS IN SOME VILLAGES IN NDOP COUNCIL AREA NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION>>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed feold and seal latest 18% September 2018
at 10:AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

NDOP COUNCIL
SERVICE OF PUBLIC CONTRACTS
TEL.: 237 coeeeeenennee

Beyond this time no offer will be received nor accepted.

L S )



ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the NDOP Council on
18t September 2018 as from 11:00 AM, by the NDOP council internal Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
20/25 of the essential criteria taken into account.

The decision carryiné attribution of the contract will be published by way of pres;s
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the following:

2 The Authorizing OffiCer..ccecuceciieririsrrsirararerasircareniissirtreraraneesnaes (president)
<+ Control Engineer.......... cietireearesanaraaanerrnns cerrerearsente eerrererensaenisisens {Secretary)
++ The Divisional Delegate of MINMAP or his representative........ terersarirrens (obsever)
«» The Divisional Delegate of MINEPAT or his representative ............. ceresenn (member)

3

s

The Project Manager or his representative....ccaveerovvars creereesnreens cererararens {member)
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the Construction of some Bore holes equipped with manual
pumps in some villages in NDOP council in Ngoketunjia Division in the North West Region.

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender N° 13/MINATD/
NC/NCITB/2018 OF 23 August 2018

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions {cf. Code}

The Contracting Author}ty shall be the Lord mayor of NDOP Council

He awards the contract, ensures the preservation of originals of said contract documents and the

transmission of copies to Ministry. in charge of Public Contracts and to the body in charge of
regulation.

The Contract Engineer shall be the Divisional Delegate MINEE Ngoketunijia hereinafter
referred to as the Engineer and shall sign the "Attachment”

The Project Owner is the Lord Mayor of NDOP Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.

=~ " The Project Manager shall be: the Divisional Deflegate MINADER Ngoketunjia ~*

He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages
- The Control Brigade of MINMAP shall carry out regular unannounced control visit to the site to
ensure the respect of this jobbing order.

3.2 Security

The contractor shall be [to be specified].

This contract may be used security subject to any form of transfer of the debt.
In this case:

_ The avuthority In charge of ordering payment shall be the Lord Mayor of NDOP

Council.

The authorlty in charge of the clearance of expenditures shall be the Municipal
Treasurer NDOP Council.

The body or official in charge of payment shall be the Municipal Treasurer NDOP
Council Treasury.

The official competent to furnish information within the context of execution of this
contract shall be the Lord Mayor of NDOP Council.

3.3 Dutlies of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put af the disposal of the Control Mission [to be completed where need be].

Adicle 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Comeroon both
within his own organization and In the execution of the contract.



If the laws and regulations in force ot the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Atficle 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority : to be adapted to the nature of
the works).
1} The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) here under;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

4} Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names and references].

Aricle6: General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to the casel:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code; )

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;

10. Letter No; 00908/MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of read maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of the
budget of the State, Public Administrative Establishments and Regional and Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

Adicle 7: Communication {Adicles 6and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam........
Beyond the time-limit of 15 days fixed in article 6{1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:



Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

c) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with o copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Arlicle 8: Adminisirative Orders (Adicle 8 of GAC)

8.1 The Administrative Order to start execution of works shall be signed and notified to the Contractor by
the Contracting Authority/ Project Owner with a copy to MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Based on the minutes of a site meeting jointly signed by Contracling Authority /Project Owner,
MINMAP, Project Engineer, and Project Manager, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by the Contracting Autherity /Project
Owner and nofified by the Project Engineer to the Contractor with o copy to the MINMAP, the Project
Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required
before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of o technical nature linked to the normal progress of the work and without
financial incidence shall be signed by the Coniracting Authority/ Project owner based on the report of
a joint site visit done by Coniracting Authority/Project Owner, MINMAP, Project Engineer, and
Project Marniager, and notified to the Contractor by the Contract Engineer with a copy to MINMAP and
Project Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority [Project
Owner and notified to the Contractor by the Contract Engineer with a copy to MINMAP and Prqed
Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority/Project Owner and notified to the
Contractor by the Contract Engineer with a copy to MINMAP and Project Manager.

8.4 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
owner upon the proposal of the Contract Engineer and notified to the Contractor by the Confract
Engineer and a copy sent to MINMAP and Project Manager

8.7 The Contractor has a time-limit of fifleen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with condilional phases (Article 9 of GACQ)
2.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

2.2 The fime-limit granted for notification of the Administrative Order to start execution of a conditienal phase
shall be five {5) days.

Article 10: Contractor’s.equipment and personnel (Article 15 of GAC supplemented)



10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for terminafion of the contract as mentioned in article 45 below or the
application of pendlties [to be specified where need be].

Chapter I: Financial condifions )

Aricle 11 Guarantees and bonds (Arficles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is consfituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

" 20% maximum of the omount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the
return of the guarantee

Article 12: Amoun! of the contract {Articles 18 and 19 of GAC suppleinented)

The amount of this confract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( JCFAT
- Amount of VAT: { ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Adicle 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) l:;y credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No.. opened in the name of the contractor in *_bank.



Article 14: Price variation (Article 20 of GAC)
14,1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be "frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

14.2 Price updating modalities (not applicable)

Anrticle 15: Price revision formulae (article 21 of GAC)
~ (not applicable)

Adicle 16: Price updating formulae (article 21 of the GAC)
(not applicable) :

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;
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- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %i)to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (arlicle 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in pricel.
Aricle 19: Evaluation of supplies (arlicle 24 of the GAC supplemented)

19.1[indicate, where applicable, the modadlities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of dll taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Camerocon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special -Administrative Conditions.



20.3 The total amount of the advance must be reimbursed not later than when the valuve in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Aricle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly delailed account

No later than the fifth (5") of the month following the month of the services, the contractor shaill hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies {one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract,

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid direcily into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum fime-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later thon the twelfth of the month.
The Contract Manager has a deadline of fourteen {14) days maximum to sign the detailed accounts.

Payments shall be done by within a meximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).
Article 22: Inlerest on overdue payment!s (Adicle 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Arlicle 23: Penaities (AHicle 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1 / 2000% of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30* day beyond the contractual fime-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30% day.



23.2 The cumulated amounts of ‘pencxlﬁes for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Lote submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
Not applicable

Article 25: Final detailed account (addicle 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of

Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detcailed

account of works executed to the contract Engineer. This final detailed account of works executed

summarises the total sums to which the contracter may be entitled as a result of the execution of the whole
Jobbing Order.

25.1 The Contract Manager has up to thirty {30) days to notify the corrected and approved draft to the
Project Manager.

25.2The contractor has up to thirty (30) days to return the signed final detaiied account.

PR

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.,

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (arlicle 3& of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the AR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;



o Duties and taxes of entry into Cameroonian territory [customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
ane of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Adicie 28: Stamp duty and registration of coniracts (arlicle 37 of GAC)

Seven (7} original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter lll: Execution of works
Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: {position or volume of works)
(To be specified cf. Special Technical Conditions)

Adicle 30: Role and respensibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could ke victim by reason of or during the exercise of his mission.

Aticle 31: Execution time-limit of the contract {article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03)
Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works.

Alicle 32: Role and responsibilities of the contractor (arlicle 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Adrticle 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall moke available the site and access ways to the contractor at the appropriate fime as
the works progress.

Article 34: Insurance of structures and civil liabilities {article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract {to be adapted]:

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.



Aricle 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen {15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner
after the endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of
the execution must be deposited at the DD of MINMAP latest 15 {fifleen days) from the date of nofification
of the Administrative Order to commence execution.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within o deadline of fifteen (15) days from the date
of reception with:

-  Either the indication “GOOD FOR EXECUTION";
«  Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight {8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The vpdated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedulé by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may couse both towards third parties and
the respect of clauses of the contract

35.2 Execution draft

a} The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager]
at most fifteen {15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-ohservance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisalion and safety of sites (article 50 of the GAC)



36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform In case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50{2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Arficle 37: Implantation of struclures

The Project Manager shall notify within [five] days following the date of nofification of the Administrative
Order to commence work, the basic points and levels of the project.

Anicle 38: Sub-contracting {article 54 of the GAC)
There shall be no sub-contracting
Aricle 39: Site laborafory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Adicle 40: Site logbook {article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be menticned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day
NB the Site logbook most be such that two carbon copies of each page are left behind.

Arficle 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42,1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
@ technical visit for pre-acceptance. This visit shall include the following operations.

»Quadlitative and quantitative evaluations of the different works that have been executed.
»Findings and statement of the unexecuted task envisaged in the present jobbing order.
»Findings relative to the completion of the work
¥ Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract,



42.2  Acceptance
The acceptance commission shali comprise:

1- The Authorizing OFfiCer .ummmessssrsrrciiriariaiiamiiicismnisneseecses (Chairman)
2- The DD MINMAP or his Representative «..ovvevvviivieernisissiasssssinss {observer)
3- The Contractor or his Representative s cceeeiisiiiesiinieraseen... (Member)
4- The Control ENgiNEer . scmemasemesen aees wer veeeene (Secretary)
5- The project manager or his Representative { Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report {process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Arlicle 43: GUARANTEE PERIOD.
The guarantee period is one {01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Atficle 45: Final acceptance (arlicle 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15} days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapler V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated' as provided for in Part lll Paragraph IV of Decree No. 2004 /275 of

- 24 September 2004 and aqually under the conditions laid down in articles 74, 75 and 76 of the GAC -

especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- . Defavlt by the contractor;
- Persistent non-payment for services.
Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issve of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flocd frequency.

Ardicle 47: Disagreements and disputes {arlicle 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].



Article 48: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished fo the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Jobbing Order.

The choice of technological options for achieving the proposed work has the sole concern to ensure a
better functionality of facilities in complionce with safety rules for the protection of property and
persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Jobbing Order.

The technical specifications presented herein below define the hydro-geological waterworks and
electromechanical engineering works that shall be in the Construction Of Some Boreholes Equipped
With Manual Pumps In Some Villages In Ngoketunjia Division and the manner in which these works
shall be carried out. So the Contractor is expected to read these specifications critically and identify
all the articles that are applicable to his job

CHAPTER |: GENERAL INFORMATION.

Arlicle 1: Subject

The following Technical Specifications Journal {TSJ) concern the works to be carried out in the
Construction OF Some Boreholes Equipped With Manual Pumps In Some Villages In Ngoketunjia
Division; as well as the setting up of measures to sustain the equipped boreholes.

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps
and/or plans provided for the project. The various works to be executed shall conform to the relevant
terms of the technical specifications given herein below.

Arficle 2: Confracfor’s role. F B T e e T

The Contractor who shall be chosen after this call for tender, shall be responsible to execute ali the
works outlined here. These include all the phases from site selection, through the drilling of the
borehole, the borehole design, the cleaning and development of the borehole, the determination of
the properties of the aquifer (Aquifer or Pumping test) and the superstructure construction, fo the pump
installation, water analyses and the taken of ong-lasting measures to ensure the project sustainability.

It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain
complete knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy
when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders) shall
provide a detailed and sequenced List of Tasks to be effected on each component of the project.
Within fifteen (15) days from the date of notification to start work, the Contractor shall provide the
Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in

fime

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception

of project materials, which could result in a punishable overall delay in the execution of the

project.
No material shall be used that has not been checked for conformity with the technical specifications by
the Supervising Engineer.
The Supervising Engineer reserves the rlght to modify the plans and Work schedule provided by the
Contractor, which modification shall first be submitted to the Delegated Contracting Authority for
approval. Under exceptional circumstances, the Supervising Engineer may suggest modifications to the
technical specifications for any component of a project to the Delegated Contracting Authority, while



making sure that the overdll cost of the project stays within the limits of the financial bid of the
Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered
page book (the project log book) shall be kept on site in which the Supervising Engineer shall write his
approved instructions. Both the Contractor, or his representative, and the Supervising Engineer shall
initial every page of the project logbook

It is therefore obligatory for the Contfractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect
the technical or aesthetic quality of the works executed fo his detriment, and call the attention of the
Supervisory Engineer who shall remain at his disposal of the Contractor for necessary information and
inguiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by
citing imprecision, omissions or discrepancies in the technical specifications or modifications thereof
indicated in the project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at
the expense of the Contractor

Arlicle 3 - Work plan
The Contractor shall execute the work within a deadline of three (03} months as from the date of
notification of the service order to start work.

Aticle 4 - Site selection and choice of Drilling Technique
4.1- Site Selecfion ;

The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies
will start with the interpretation of aerial photos of the area aimed at locating fractures and
structural traps to retent aquifers. Geophysical prospecting will then be carried out on these anomalies
so as to confirm the hydrogeologic results and obtain precisions on the aquifers. This geophysical
surveys will be done using the Electric Method, precisely Resistivity Profiling and Resistivity Depth
Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the
respect of minimum precautions during site selection, a success rate of ...... % (minimum yield of
0,7m3/h after designing the borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site
will be that which will be easily accessible to the beneficiories. A site selection report shall be
presented indicating the methods used In choosing the site and also outlined in a sketched plan of
location.

4.2- Choice of Drilling Technique:
The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard
formations and consequently requiring the use of a well equipped drilling rig in order to face any
eventuality.



The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby
making it possible to prevent pollution from superficial waters. Precautions are therefore taken to
isolate superficial formations so as to avoid the verfical downward propagafion of superficial
pollution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or
muddy water ; and of course the temporal use of PVC or metallic casing of diameter 175-195mm .
Drilling shall be done using compressed air supplied by a high pressure compressor.The teol and bit
used should be adapted both to the loose and hardrock formations.

Studies on existant boreholes in the area reveal that the depth will be between 40m and 80m
{averagely 60m) therefore the drill pipes or rods should be available to attain this depth.

The superstructure shall be of the classic type : a pump stand on a slightly inclined margelle with a
ditch at the edges that lead to a drainage system which ends up in a soak awoy pit at a distance of
at least 8m away from the borehole. )

The borehole shall be equipped with a manual pump of the type SWN 80 or India mark Il or Vergnet.
The bodywork of the pump and its accessories should be composed of materials that are resistant to
corrosive water and cannot be oxidised.

CHAPTER Il — DRILLING WORKS.

Article 5 - Drilling of Boreholes

The borehole shall be drilled respecting the technical specifications outlined here and shall be
accepted as productive (positive) if its yield is at least 0,7 m3/h {Z00I/h) and the_water is potable
after analyses.

5.1. Organization of the work-site

Considering the results obtained after previous drilling campaigns of boreholes in the area, an
average depth of sixty {60} m is proposed for the boreholes.

The success of this project largely depends on the perfect coordination of the different activities by
the Contractor (the Supply and the installation of the manual pumps, the drilling process respecting
the appropriate drilling technics, the appropriate borehole design, cleaning and development of the
borehole, the pumping test, the construction of the superstructure with a good drainage system, water
analyses, project sustalnability). This coordination requires the strict respect of the execution plan of
the borehole which contains the outlined execution plans of the different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on
the worksite, the work execution shall be supervised by a Foreman who is well qualified and
experienced in the domain of borehole drilling, manual pump installation and project sustainibility.
The execution plan should be concieved in such a way that the different phases will be done without
unjustified steppage.

The state of work progression shall be established monthly and if affer two months, the progression
rate is considered low, the Contractor shall be asked to deploy additional means to the worksite so as
to accelerate work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

5.2. Working Hours.
The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shall be no work at night.



5.3. Equipments and Materials for execution

5.3.1 General conception of equipments and malerials

The Contractor shall be responsible for the choice of the equipments and materials. The general
conception of the drilling rig and the materials to be used for the execution of the borehole should
take into consideration the local milieu : the state of roads and accessibility, as well as the rate of
execution stated above.

5.3.2. State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute
this project, immediately he is nofified of having been chosen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the
proposed equipment should be in a good state.

5.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of:

The Drill
A conventional rotary apparatus using compressed air and water or mud, and specially adapted to
using the tool and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through
the loose formations and to avoid frequent collapse of these formations especially when the hardrock
is to be drilled, the use of temporal casing is very obligatory. This temporai casing can be of steel or
PVC nature and facilitates drilling in both the loose and hardrock formations without any difficulty.
The drilling rig should have a capacity of attaining an average depth of 100meters with a boerhole
diameter of:
o 124" (175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,
o 6V4" {165mm) for rotary destructive drilling with compressed air by using the down-the-hole
hammer.

Other Equipments.

The Air Comipressor: . . . . .

This should be a high pressure compressor of air, of at least5 m3/mn & 7 bars.

Sufficient Steel pipes, attaining an average deth of 100m.

Pumping tfests should be done using an immerged electrique pump of diameter less than 110mm,

and capable of supplying yields of 10 m3/h at a depth of 30meters and of 6 m3/h at a depth of

80meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

5.3.4 The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work

execution inorder to verify:

e their conformity with those proposed in the Contractor’s bid,

e the relationship between the capacities of these equipments and materials, the prescriptions in
the Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

5.4. Description of the Borehole.

5.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diometers of the borehole

would be at the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

s except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall
never be done without the use of the temporal PVC or steel casing, at the levels of the loose or
unconsolidated weathered formations,

e the drilling through the loose nonconsolidated sections of the weathered rocks may require the use
of water or muddy water or mud. The substances used should have a composltion that would not
seal the productive layers and should be biodegradable.



5.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at everychange of phase (rock type) or

every meter. The samples shall be placed in small labelled (depth of sample) plastic bags and kept in

the worksite at the disposal of the Contract Engineer, who shall decide on their outcome.

5.4.3 Characterislics of the Borehole.

The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock: .

e Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum

diameter 9"5/8 right to the contact with the hard bedrock,

¢ Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

e Continuous drilling in the hard bedrock vsing the down-the-hole hammer, of diameter 165mm, right
to a maximum total depth of 100meters,

® Putting in place of a catchment colon using the PVC Screen of diameter 110 — 125mm with slot

openings of @ < 2mm,

e Putting in place of a gravel pack of a quartzeous nature and calibrated: {1 - 2mm) or {2-4mm),

e Putting in place of a seal composed of alluvium or elluvium,
o Withdrawal of the temporal Casing,
e Pytting in place of a concrete borehole cap of 2m minimum.

5.5. Borehole Design.

If the borehole Is considered exploitable, its design is carried out immediately the drilling process
comes to an end.

in all the cases, the productive borehole shall be designed all through the length of the catchment zone
PVC casing of diameter110/125 mm, of which the characteristics are specified further below in this

file.
e This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at the
< ez sadavels -of water-arrivals-by screen fragments of length 2 or 6meters.-The base of the colon shall-be- -

blocked with borehole stopper. :
The annular space between the soil formation and the PVYC colon shall be filled with a quariz gravel
pack of a grain-size: {1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The grovel
shall be disinfected being introduced into the annular space of the borehole.

The graoin size of the gravel shaill be 1-3mm. The gravel shall be composed of clean quartzeous and
smooth material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to
prevent the pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium , in which case this
substance shall constitute material for effective back-fill, and finally the top of the borehole shall be
filled with concrete for a depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked  with a
screwed cork.

5.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained
at the end of drilling.

Development shall continue until clean water with no residual sand grains nor clay particles is
observed. The Contractor should control the yield in sand grains of the water, by applying the Method
of observing sand deposit in alOlitres bucket of water and of which the diameter should not be
greater than 1em at the end of development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development, the additional time beyond
the 4hours, shall be under the responsibility of the Contractor and, if clean water is not obtained after
development, the borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or
complete repeat of the drilling process, shall be under the charge of the Contractor.



The yield shall be measured after every 15 minutes. The water level and the depth of the borehole
shall be measured before and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shall be

- 10% for the yields,
- lem for the water level,
- 5cm for the measurements of depth.

5.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.

5.7.1 Pumping Tesl.

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m3/h at a depth

of 30m or & m3/h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4

hours (3 phases of an increasing yield). The processes shall comprise : Restoration, Pumping and

Recharge. The recharge after pumping shall be done for an hour. The mesurements of the water levels

shall be effectuated using an electric sounder, while the measurements of the yield shall be done

using 200litres drums. All the measurements shall be recorded in forms recommended by the Ministry
incharge of Water.

5.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

e A reinforced concrete corping of dimensions 1,5m x 1,5m and of height (20cm) which is
compatible with the manual pump, and situated above the reinforced concrete slab,

e A reinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping,
raised above the soil surface of minimum height 15cm and and slightly inclined with a gentle
slope of about 2% towards the evacuation outlet.

e A ditch surounding the slightly inclined reinforced concrete slab to drain water from the latter to
the outlet, through the buried PVC pipes of minimum length 8m, into the soakaway pit. The
soakaway" pit shall have a dimension of Im x 1m x-1m and filled with siones ; and shall be
covered by a concrete slab of thickness 10cm.

s A protective layer against erosion of width 1meter all round the half wall and composed of

lateritic grave! of thickness 10cm, shall be put all round the half wall.

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of manual pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

The concrete ought to have a composition of 350kg of cement per m3 and after 28 days have a

resistance of 28 kN/cm2, it shall be reinforced with welded iron rods forming a grid of 150mm

(diameter of the rods being 5mm). Provision must be made for clean aggregate, gravel and sand, as

well as non corrosive water.

The set-up shall be completed by the construction of:

¢ A half-wall surrounding the ditch of dimension : I=3m, w=3m and h=1,2m; which shall be painted
with oil paint or covered with tiles. It shall have an entrance which shall be equipped with a metallic
gate of height 1,2m and width 1m. This gate shall be painted with a different color from that on
the half-wall.

e The drainage system: a plughole or drain (with a grid capable of retaining solid particles) that
leads to a concrete sewer manhole (0,5mx0,5mx0,5m) where resistant solid matter settles; and
water flows into a buried PYC pipe of @ for a distance of at least 8m and then empties itself into
a soakaway pit of dimension Tm x 1m x 1m (completely filled with stones). This soakaway pit shall
have a concrete slab as cover of thickness 10em,

The identification number of the borehole and the date of execution shall be carefully engraved on a
non oxidizing metallic plate permanently pasted on the concrete of the pump support; and on this
plate shall also be indicated the origin of the funding.



5.7.3 Water Analyses.

Before the borehole design, the Contractor shall carry out the following measurements: pH,
conductivity, temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the
injection of Calcium hypochlorite {or its equivalent) into it.

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out
physico-chemical analyses that shall be done in Laboratories recognized by the Administration.

5.8. Control of the Works.

The supervision and control of the works shall be done by a Controler or a Consulting Firm under the
coordination of the Contract Engineer.

5.8.1 Worksite logbook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make
available in the worksite a logbook on which shall be recorded everything concerning work
progression. This log book will help the Controler, on"arrival in the worksite, to exactly know the state
of evolution of the project.

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task
in the worksite. The Recorder shall always put in writing all the daily activities in this book, as
operations evolve.

In this book shall be recorded the following informations:

o Name of worksite (name of village),

Serial number of borehole in the village,

Dates and time of arrival and of departure of the drilling rig,

Distance covered by the drilling rig from the previous site to get to the present site,
Time used fo run the compressor to execute the borehole,

Time used in mstc:l[mg the drilling rig and time that drlllmg started

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe,

Nature of rock formations cut through "driller’s cross-section”,
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Depth of temporal casing, time used in placing and removing the temporal casing,

Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the

emplacement of the clayey seal, thickness of the concrete, etc.

¢ Duration and yields of pumping test, water quality and levels following the instructions given by the
Engineer during the Development and Pumping test operations,

e In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the

project, indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and
shall serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this
book.

5.8.2 Control and supervision

The control and supervision of works shall be carried out by the Representative of the Administration
and shall be based on the following items:

e Definition of the work plan and its execution calendar in agreement with the Contractor.
Site implantation.

Indicative forecasts on the geology and on the depth to be aftained by the borehole.
Decisions on whether to continue or stop drilling, its design or its abandonment.

Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration
the vield.



Supervision and interpretation of the Development and Pumping test results.

Choice of the configuration of the superstructures depending on the landscape (topography).
Supervision of the pump installation and the training of local pump caretakers.

Supervision of the analyses related to water quality.

Control the effectiveness of the activities concerning the training and sensitization of the Water
Management Committee.

5.9. Origin and guality of materials

5.9.1 General dispositions.

The Contractor shall present to the Delegation inchorge of Water Resources for approval the
materials he intends using, indicating their nature and their origin. All the materials found faulty shall
be evacuated by the Contractor at his own expenses. The Contractor shall be responsible for the
regular supply of materials for the smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge
of Water Resources, the Contractor remains solely responsible for the quality of the materials vsed for
the project. It is left for him to carry out at his own expenses all the necessary tests and analyses to be
sure of the materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out
payments if necessary to enable him exploit quarries or other substances, and the site for the
installation of the project.

5.9.2 Characterisiics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diometers shall be 1 10/125
mm. The origin and quality of these tubes ought to be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes
attain a depth of 100meters. T

The tubes should have the garanti of being resistant to all the stress manipulations during their
installation and during pumping. The PVC shall be composed of matter that cannot dissclve in water
and modify its quality.

The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot
openings shall have a diameter of less than 1mm. The percentage of openings shall not be less than
2% of the total surface area of the PVC tube.

5.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags
of 50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that
has fallen on the ground shall be prohibited.

5.9.4 Gravel

The gravel introduced into the annular space of the borehole shall be clean gravel composed of
smooth quartz and of grain-size 1-3mm.

5.10. Technical File.
A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:

e the location of the borehole on the plan of the village,
e the technico-geological cross-section of the borehole,
the results of the Development and cleaning test,
e the interpretation graphs of the Pumping tests indicating the depth of pump installation.

Article 6 : Guarantee of works
The Contractor shall take an engagement to execute the borehole with the materials he proposes and
to respect all the technical norms in force.



In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled
to another borehole near the previous site, except the geologic conditions are abnormally
unfavorable. The Contractor shall not be entitled to any remuneration for the abandoned borehole.
The obligations of the Contractor during the guarantee period consist of changing, or reparing the
worn out parts or those that have been damaged due an error by the manufacturer.

Article 7 - Origin and quality of materials and equipments

The Contractor shall present the materials and equipments he intends to use, with indications of their
nature and origin, to the Contracting Officer, for approval. Any material or equipment that is found
faulty shall be rejected and evacuated by the Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer,
the Contractor remains solely responsible for the quality of the materials used for the project. It is left
for him to carry out at his own expenses all the necessary tests and analyses to be sure of the
materials used. It is left for him to make all the necessary moves to obtain autorisations or permissions,
and carry out payments if necessary to enable him exploit quarries or other substances, and the site
for the installation of the project.

CHAPTER Ill - SUPPLY AND INSTALLATION OF MANUAL PUMP
Article 8 - Supply-Installation of a manual pump

Characleristics of the manval pump.
The choice of the pump shall take into consideration the government policy on the standards of
hydraulic equipements for the rural communities.
8.1 .Diameter
The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter shall
be 1i10mm. 4 : : o T T
8.2 Yield
The dynamic levels in the project zone shall be situated at an average depth of around twenty meters,
anyhow the proposed model of pump shall be one that have to function without the dispensation of
too much effort for installation depths of about 50m and of dynamic levels of equivalent depths.
The yield during the normal rythmic exploitation with the manual pump should be at least

1m3/h at 25m and 0,7m3/h at 40m.

8.3 Resistance to corrasion

All the parts constituting the pump ought to be resistant to water and air corrosion [in this case, the

Contractor is asked to present documents to ascertain that control tests were carried out in the factory

on the supplied materiels or their equivalents to be supplied). The Contractor shall attach to his bid

the list of parts that shall be in contact with water and specify their component elements and the anti-

corrosion process to be applied on them,

8.4 Fittings.

The supply of the manual pump should also include:

e the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting
washers;

e the supply of seals.

The fittings that shall be used should have closing plates which should be put in place while waiting for

the pump to be installed. All fittings shall be approved by the Supervising Engineer before use. The

performance guarantee of work shall cover all defects in fittings, their handling and workmanship.

8.5 Maintenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations  with

as information for each case:

e the periodic interval

¢ the parts concerned

o the costs of the parts in the locality
e the required set of tools



8.6 Repuair works

The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the
borehole as well as the different unit weights, notably:

¢ the whole fountain,

e the linear meter of the aspiration pipe (with the rod) with and without water,

® the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency.

8.7 Accessories

The Contractor should show the pump caretaker the key or keys required to help mount, dismount
and replace parts that have brokendown.

8.8 Spare parts

The spareparts ought to be, as from the beginning of the project, be available in the different sales
points. A kit of spare parts shall be made available and handed to the Village Water Management
Committee.

8.9 Technical and pedagogic brochures _

The Contractor ought to make available technical and pedagogic brochures on the mounting, the good
functionning, the maintenance and the repairs of the pump.

These brochures shall simultanecusly contain three levels of information.

a) A level that exclusively illustrates the following themes:

e How to pump correctly (illustrations with photos or drawings).

¢ How to detect an abnormaly in the fonctionning of the pump.

e How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for
maintenance. All the possible types of breakdowns that can occur should be mentionned as well as the
means to remedy the situation.

c) A complete documentary level about all the aspects of the pump: manufacture, constituent parts,
materials used, assembling, current maintenance, important repair works, list of .the spare parts and
their approximate lifespar, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier’s
representative.

Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies),
which shall be kept in the village, and in which all repairs and maintenance works shall be recorded.
8.10 Pulting in place of the maintenance system

The Contractor shall take care of the training of two (02} to three (03) pump repairers to carry out
minor maintenance and repair works on the installed pump. The training of these pump repairers shaill
be a condition for the provisional reception of the borehole.

Article 9 : Transpont, Delivery and installation of pump
The Contractor shall equally take care of the transportation and installation of the pump on the site.

Article 10 : Provisional Reception

The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on
the administrative and technical documents justifying the quality of the materials used are in
conformity with the technical objectives.

This reception shall be later followed by a_technical reception which shall tcke place in the worksite
after the installation of the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements with
respect to the deadline as well as the technical specifications.
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Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or
after the conformity visit and during the execution of the project, is forbidden except authorized in
writing by the Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them and
ask for their remplacement or necessary modifications, without any extra charge for this.

Article 11 : Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one
year after the provisional reception. There shall be no specific pumping test during the final reception,
but a test of the equipments used in exploiting the groundwater and a survey among the population to
confirm the good working order of the pump during the one year guarantee period.

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Atlicle 12: Quality and Quantity of Geomaterials.

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of
any component of a project. He shall also be responsible for the excavation and backfilling of the
pipeline under the supervision of the Engineer. In that regard, it is obligatory for the potential
Contractor {or bidder) fo visit the project site, at his own expense, before preparing his bids, in order
to verify whether available geo-material are of good quality and of sufficient quantity. He shall
make any reservations concerning geo-materials in his bid (Site Visit Report).

Adicle 13: Origin and Quadlity of Sand

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall
be obtained either from rivers or through crushing of rocks The sand shall be of high quality. It shall
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metallic remforcements The sand component shall be more than 80% and the very fine cons'rltuents,
with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less
than four percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If
deemed necessary by the Supervising Engineer, the sand shall be sieved and washed thoroughly
before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive.
Furthermore, it shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria
spores, fungi and/or fungal hyphae.

Article 14: Origin and Quality of Gravel.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the
Supervising Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%.lts grading should be suited
to its use. If deemed necessary by the Supervising Engineer, it shall be washed before use.

Anicle 15: Origin and Qualify of Stones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the
Supervising Engineer. No stone shall have a dimension less than twenty {20) centimeters. Basalts stones,
commonly called black stones, are highly recommended, or else stones of other quality, such as un-
weathered granites, rhyolites, ignimbrites, ete, duly tested and approved by the Supervising Engineer
may alse be used.

Article 16: Origin and Quality of Cemenf
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER V: CONCRETE WORKS
Aricle 17: Preparation of Concrefe



Concrete works shall be of three {3} kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m?
of sand and of appropriate thickness.

ii) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve
chambers and interruption chambers; it shall be a mixture of 350kg of cement per m3
of sand and shall be of appropriate thickness.

iii) Mass concrete for catchment's works; it shall be a mixture of 400kg of cement per m3
of sand.

CHAPTER VI: METHOD OF EXECUTION

Article 18: General Information
18.1 Security at the Work Site

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work
is underway and prohibiting the public and unauthorized persons from entering the work site. He shall
" be responsible for any accident that may occur on the work site or may be suffered by a third party,
his staff and employees or officials of the Administration as a result of their presence on the work site.
Organization of work and security on the work site shall therefore be the sole responsibility of the
Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a-vis
his workers and the Administration. Moreover, his insurance policy shall cover any damages he could
cause to any one during the execution of the job.

18.2 Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
work site throughout the period of work, right up till provisional reception. No obstruction of traffic
shall be allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the
Contractor. In case of any breach of contract in this matter , the Supervising Engineer may bring in a
third party to correct any shortcomings that may be impeding the traffic flow, and related expenses
shall be borne by the Contractor.

Where interference of the traffic flow for a given period Is inevitable, the Supervising Engineer shall
be informed of the sltuation at least 7 days in advance, so that he can seek the opinion of local
Administrative authorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval
after consultation with local administrative authorities, the deviation route and his plan for maintaining
the deviation throughout the duration of the works that have necessitated the deviation.

Aricle 19: Sfone Masonry

Stone masonry shall be cesthetical and in accordance with structure type and civil engineering rules.
Binding mortar shall be a mixture of 400kg of cement per m? of sand, no grain of which shall have a
dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m? of sand shall be used for the finishing of the
external joints of non-visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m? of sand, to which shall be added a
quantity of SIKA N° 1 recommended by the manufacturer and approved by the Supervising Engineer,
shall be used for waterproofing the interior surfaces of water-retaining structures (storage tanks,
interruption chambers, sedimentation basin, filters, etc). :

Adicle 20: Pointing and Plastering

20.1 Pointing
The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them
an gesthetic look. Mortar containing 600kg of cement per m3 of sand shall be used for pointing with a
cement paste (1:0) finish
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20.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a
Tem thick layer of spatter dash 1:2 (mé25). This shall then be followed by the application of a
rendering coat of 2em thick 1:4 {(m300) mixtures and a setting coat 2em thick 1:2 (mé625).The walls
shall then be finished with cement paste. Plastering of surfaces not in contact with water, such as
chambers for air valves, control valves and washouts shall consist of 1 coat of plaster 1em thick and a
mixture of 1:3 (m400)

Article 21: Plumbing Works
By plumbing works include:

i) Laying of pipes in the trenches
iii) Construction and installation of chambers for air valves, washouts and control valves
iii) Installation of branch lines right up to the last plastic before the standpipes.

21.1 Pipe Specifications
Pipes should meet the physical characteristics presented in table1 below:
Table 1: Physical Characteristics of pipes

Internal @ & Thickness (mm) Socket Nominal Length of
external & length service pipe {m)
(mm) Minimum | Nominal Maximum | (mm) pressure
{bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 o) 6
"~ 33.6x40 3.0 3.z 3.5 40 i0 T &
43.6x50 3.0 3.2 3.5 50 ) 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3.5 63 6 6
53x63 4.7 5.0 5.4 63 10 b
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4.2 4.5 75 10 6
63.2x75 5.5 5.9 6.3 75 10 (-}
80.6x90 4.3 4.7 5.0 20 6 6
Tolerances

Ovalization: £ Tmm
Length of pipe: £ 1% =>téem
Socket length: £ 0.6mm
21.1.1 Confrol Tests for Pipes
i) Length
The tolerance for pipe lengths shall be £ 1% (X écm). For every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise
the Supervising Engineer shall request that as many pipes as possible be tested in the lot.

il) External Diameter

The tolerance shall be * 0.3mm for pipes of external diameters between 25mm and 50mm, and *
0.4mm for pipes between 63mm and 75mm in external diameter. Before reception, the Supervising
Engineer shall verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail
fo meet the tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes
fail to meet the tolerance stipulated above, 15 other pipes shall be selected at random from the same
lot and verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.



jii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.

Table Ii: Thickness Verification

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification Lot accepted if Lot rejected if
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 o]
892-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the
theoretical valve of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer
on a 15-30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis.
If this occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of
every five samples ruptures, another set of five shall be selected for retest. If the second set respects
the specified relation with the service pressure, the set shall be considered satisfactory. Otherwise,
either necessary adjustments shall be carried out to meet the required specifications, or the lot shall be
rejected.

vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center,
all three, one meter long. Perpendicular masses shall be dropped from a height of one meter onto the
samples as shown in table Il

Table llI: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
Q0 7.5

The pipes shall be accepted if, and only If, the percentage of broken pipes in the tested samples does
not exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer
shall reject any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on
the factory being used to procure pipes for any project.



The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of
origin ascertaining that the pipes meet the required standards as described in the forgeing sections.
The Contractor shall arrange for free access to the factory for the Supervising Engineer to enable him
request, as required, for all factory tests described in the aforementioned sections to be carried out
by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.
Fitfings Specilications

The fittings required for these works, are presented in Table IV below. Contractors are required to
strictly respect these specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to

those specified in Table IV shall be rejected. The performance guarantee of work shall cover all
defects in fittings, their handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods Description of Goods
ADAPTOR UNION 25-34” NIPPLE 2”

ADAPTOR UNION 32-1" NIPPLE 24"

ADAPTOR UNION 40-1 14" PYC ELBOW 63
ADAPTOR UNION 50-1 -1A4" PVC RED SOCKET 40-32
ADAPTOR UNION 63-2 PYC RED SOCKET 50-40
ADAPTOR UNION 75-214" PYC RED SOCKET 63-50
AIR VALVES PVYC RED SOCKET 75-50
BALLCVALVE TR ==~ 1 "= """ pyC RED 'SOCKET 75-63 ™~ -7 " [F&. 7 77
BALL VALVE 2” PVC TEE 32

DEC VALVE 034" PVC TEE 40

DEC VALVE 1 V4" PVYC TEE 50

DEC VALVE 114" PVYC TEE 63

DEC VALVYE 2" PVC TEE75

DEC VALVE 215" PVC VALVE 32

ELBOW 034" PVC VALVE 40

ELBOW 1 14" PVC VALVE 50

ELBOW 1 4" PVC VALVE 63

ELBOW 2" PVYC VALVE 75

ELBOW 2 1»” REDUCER G.L.1"-3%4"
FLOAT VALVE 63 PVC RED SOCKET 75-63
G. PIPE 034" SADLE PIECE 32-1"

G. PIPE1” SADLE PIECE 40-1

G. PIPE 14" SADLE PIECE 50

G. PIPE 112" SADLE PIECE 50-1"

G. PIPE 27 SADLE PIECE 63

G. PIPE 214" SADLE PIECE 63-1"

G.| SOCKET 0%4"

SADLE PIECE 75-1"

G. SOCKET 14"

TAP 034"

G.] SOCKET 14"

UNION 0%4"

G.| SOCKET 2"

UNION 1"

G. TEE 1"

UNION'1 4"

G.l TEE 114"

UNION 1 A"

G.l TEE 1»"

UNION 2 *

G. TEE 2"

UNION 214"




G. TEE 2V NON RETURN VALVE 2”
NIPPLE 034" GEBAJOINT

NIPPLE 1" GLUE 1 kg

NIPPLE 14" HERM (ROLL)

NIPPLE 114" SAND PAPER { ml)

Article 22: Piping

22.1 Description
This item shall consist of the supply and lying of all pipes, including the installation of accessories like
couplings, tees, reducers, etc. ete. fo entirely complete this item as per these specifications and plans
provided.

22.2 Care/Laying of Pipes
The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
elements. '
During transport, storage, and assembling of piping element care shall be taken to avoid soil and
other contamination from entering the system.
Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.
Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in
the separate elements.
Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

22.3 Method of Determining Quantity of GJ and PVC Piping Laid
The quantity of PYC and G. piping lald shall be measured per linear meter of laid pipe.
Measurements shall be made for each class of pipe and each diameter of pipe separately. -

22.4 Pipeline Indicators
Concrete indicators shall be implanted along the pipeline at an interval of 50m so as to locate the

passage of the one meter (1m) buried pipes.
CHAPTER VII: CONSTRUCTION METHODS

Arlicle 23: Setting ouf of Works

The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference
points and levels that may be required for the proper and accurate pesitioning of all the structures on
the work site. The works so set out shall be received by the Supervising Engineer before construction
work actually begins

Article 24: Excavation of Trenches

Pipe trenches shall be excavated to a depth of at least 60cm and at most 100cm and width of
40cm.The bottom of each trench shall be free of any stones or other materials which could damage
the pipes.

Arlicle 25: Backfill

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions of the trenches have been approved by the Supervising Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soll and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms.
The compaction requirement for backfill shall be at least 20% of the dry modified optimum proctor
density.
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Price

NO

WORK DESCRIPTION AND THE UNIT PRICES

UNIT PRICE
IN FIGURES

UNIT PRICE
IN WORDS

Site Selection: Hydrogeological, geophysical studies and
implantation.
This unit price following the general conditions specified in the
Jobbing Order remunerates the Site selection which is sanctioned
by the presentation of an implantation report. It consists of :
- the geomorphological, hydrogeological and geophysical
surveys.
- the implontation of the borehole.
- the preparation and production of an implantation
repott.
it is applied as a lump sum to the task.
The Lump Sunt cevvermcieesiecniiiansieeanen Francs CFA

Mobilization: Transportation of materials and equipment.
This unit price following the general conditions specified in the
Jobbing Order remunerates the Mobilization of materials and
equipment.
It consists of :
- The transportation of materials and equipment to the
worksite.
- The installation of the worksite.
- The withdrawal of materials and equipment from the
worksite.
It is applied as a lump sum to the task.
The Lump Sum: .cveiciiicnirieiiniecarnrerns Francs CFA

Installation and Withdrawal of the drilling rig and accessory
equipment.
This unit price following the general conditions specified in the
Jobbing Order remunerates the installation and withdrawal of
the drilling rig and other equipment.
It consists of =
- The installation of the drilling rig and the accessory
equipment.
- The withdrawal of the drilling rig and the accessory
equipment.
It is applied as a Unit to the task.
The Uniki.cieeeiinieenncensancianeannns Ceivenieens Francs CFA

Air Rotary Drilling of © 978 in unconsolidated loose formations
This unit price following the general conditions specified in the

Jobbing Order, remunerates the air rotary drilling of diameter
9“7 /8 in unconsolidated loose formations.

It is applied as a Linear Meter to the task.

The Linear Mefer: .c.cveveeievenns eneessseannont Francs CFA

Installation and removal of temporal PVC or metallic casing of @
175-195mm

This unit price following the general conditions specified in the
Jobbing Order remunerates the installation and removal of
temporal PVC or metallic casing of @ 175-195mm.

It is applied as a Linear Meter to the task.




The Linear Mefer.....uoveeervienecenrsenenes Francs CFA

Yi

Air Rofary and Percussion Drilling with the down-the —hole hammer
of @ 6” V4 to 67 ¥4) in hard rock.

This unit price following the general conditions specified in the
Jobbing Order, remunerates the air rotary and percussion
drilling with the down-the —hole hammer of & 6" V2 10 6" 34) in
hard rock.

It is applied as a Linear Meter to the task.

The Linear Mefer: .......cceueeieencrnannannns Francs CFA

vl

Supply and installation of PVC Casing of @ 112 — 125mm.

This unit price following the general conditions specified in the
Jobbing Order remunerates the Supply and installation of PYC
Casing of @ 112 — 125mm.

| It is applied as a linear Meter to the task.

The Linear Meter: «.c.cvvverireesersvesracenns Francs CFA

Vil

Supply and installafion of PVC screen of @ 112 — 125mm with slot
openings of @ <2mm.

This unit price following the general conditions specified in the
Jobbing Order remunerates the Supply and installation of PYC
screen of @ 112 ~ 125mm with slot openings of & <2mm.

It is applied as a Linear Meter to the task.

The Linear Mefer: .....cvovevivvenrincionannns Francs CFA

Supply and putting in place of a gravel pack of a quartzeous
nalure and colibrated: {1 - 2mm) or {2-4mm).
This unit price following the general conditions specified in the

.| Jobking Order remuneratas-the Supply and putting in place of .|

a gravel pack of a quartzeous nature and calibrated: (T - 2mm)
or (2-4mm). _ '

It is applied as a Meter Cube to the task.

The Mefer CuBe: cccvierereranecenncacnnnnn. Francs CFA

Putting in ploce of the borehole cap.

This unit price following the general conditions specified in the
Jobbing Order remunerates the putting in place of the borehole
cap.

It is applied as a Unit to the task.

The Unit s coieviieeiieeeancinnanenns Francs CFA

X!

Cleaning and Development of the borehole by the air-lift method.
This unit price following the general conditions specified in the
Jobbing Crder remunerates the cleaning and development of
the borehole by the airlift method.

It is applied as a Unit to the task.

The Unif: cicvieiiiiiianinnsismseraseeresansrarinnas Francs CFA

Xl

Pumping and Recharge test.

This unit price following the general conditions specified in the
Jobbing Order remunerates the pumping and recharge test.
It is applied as a Unit to the task.

The Unit: cooiviiniiinranncrenn. Francs CFA

X

Sampling and physico-chemical Andlysis of water from the
borehole.

This unit price following the general conditions specified in the
Jobbing Order remunerates the sampling and physico-chemical
analysis of water from the borehole.

It is applied as a Unit to the task.

The Unif : viiviiiciniinnseseseesnnanceanneanns Francs CFA




AV

Disinfection of the borehole.

This unit price following the general conditions specified in the
Jobbing Order remunerates the disinfection of the borehole.
It is applied as a Unit to the task.

The Unit: ....cccuveens eimeseaevesanecesetssanesinas Francs CFA

XV

Construction of a corping followed by a slab, a diich, a sewer
manhole, efc.all in reinforced concrefe.

This unit price following the general conditions specified in the
Jobbing Order remunerates the construction of a corping
followed by a slab, a ditch, a sewer manhole, etc.all in
reinforced concrete.

It is applied as a Lump Sum to the task.

The Lump Sum : ...... creeserennaunens Francs CFA

Xvi

Supply and installation of a manual pump pompe of the type: India
Mark Il , Vergnet, SWN, AFRIPUMP sold by one of Suppliers
authorized by MINEE+ the Supply and installation of a chain and
padlock for the pump.

This unit price following the general conditions specified in the

Jobbing Order remunerates the supply and installation of
manual pump pompe of the type: india Mark Il, Vergnet, SWN,
AFRIPUMP sold by one of Suppliers authorized by MINEE+ the
Supply and installation of a chain and padlock for the pump.

It is applied as a Lump Sum to the task.

The Unit ; ............. Ceerreeeeretaaresrentiesnsanns Francs CFA

xvil

Construction of a soak away pil with a concrete slab + a drainage
network (made of a buried PVC pipe) of length 8m.
This unit price following the general conditions specified in the

Jobbing Ordar remuncrates the construction of a-sock eway pit - - - ..o

with a concrete slab + a drainage network (made of a buried
PVC pipe) of length 8m.

It is applied as a Lump Sum to the task.

The Lump SUm & vccvviiinnnniiiisiinrsssaneas Francs CFA

Xvii

Construction of a half wall in 40x15x20 e¢m block dosed ot
250kg/m? with tiles + Metallic gate, and of dimension
3mx3mx1,2m.

This unit price following the general conditions specified in the
Jobbing Order remunerates the construction of a half wall in
40x15x20 cm block dosed at 250kg/m?3 with tiles or painted
(oil paint) + Metallic gate, and of dimension 3mx3mx1,2m

It is applied as a Unit to the task.

The Unit: coviieeiiienicisiseessesncennnnanan Francs CFA

XIX

Training and puffing in place of a Water Management Commiftee +
Training of two (02) Pump Carefakers.

This unit price following the general conditions specified in the
Jobbing Order remunerates the training and putting in place of
a Water Management Committee + Training of two (02) Pump
Caretakers..

It is applied as per Session to the task.

Per Session.....c.veeeniiiiiiiiianiionareans Francs CFA







BILL OF QUANTITIES AND COST ESTIMATES FOR CONSTRUCTION OF A BOREHOLE EQUIPPED
WITH A MANUAL PUMP IN SOME VILLAGES IN NGOKETUNJIA DIVISION, NORTH WEST

REGION.
N° Désignation unit | ate [ p.L. P.T.
100} SITE INSTALLATION
Site selection : Hydrogeologic, geophysical studies
100 { gnd implantation U I
101 Mobilization: Transportation of materiel and U ]
equipment
102 | Envirenmental impact notice U 1
SUB-TOTAL SITE INSTALLATION
200 DRILLING WORKS
- | Instaflation and Withdrawal of drilling rig and .
201 [ other equipments U 1
Air Rotary Drilling of & 9"7/8 in unconsolidated
202 { yo0se formations ml 25
Installation and removal of temporal PYC or
203 | metallic casing of @ 175-195mm ml 25
Air Rotary and Percussion Drilling with the down-the
204 | _nole hammer of @ 6" V2 to 6” ¥4) in hard rock ml 35
SUB-TOTAL DRILLING WORKS
300 DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
Supply and installation of PVC casing of @ 112 —
301- ]2p5;:r>n:(nq installation o asing o o 42
Supply and installation of PVYC screen of & 112 —
302 | 1 25mm with slot openings of @ <2mm ml 18
Supply and putting in place of a gravel pack of a
303 | quartzeous nature and calibrated: (1 - 2mm) or {2- | 3 1
4mm)
304 | Putting in place of the borehole cap U 1
Cleaning and development of the borehole by the
305 | qir lift method u | 1
306 | Pumping test U 1
Sampling and physico-chemical Analysis of water
307 | from the borehole u 1
308 | Disinfection of the borehole U 1
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
400 SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
Construction of a pump stand followed by .
401 “margelle, anti bourbier, regard de visite” etc. m 1
Supply and installation of a manual pump of the
402 | type :India Mark Il ,Vergnet, SWN, AFRIPUMP sold u 1
by one of Suppliers authorized by MINEE.
Construction of @ sock away pit with a concrete
slab + a drainage network (made of @ buried
403 | pVC pipe) of length 8m + the Supply and u 1
installation of a chain and padlock for the pump.




Half wall in 40x15x20 em block built in PC

reparation and maintenance operations of the
pump. '

404 | 250kg/m3 with tiles + Metallic gate of dimension U 1
3mx3mxT1,2m.
SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
500 "~ TRAINING ON MAINTENANCE AND OPERATION
501 | Training of 02 Caretakers of the pump LS 1
502 | Planting of Grass and flowers LS 1
Supply and putting in place of a tool box for FF 1
503

SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION

600- OTHER WORKS
604 | Final report of completed works and drawings ] u | 1 |
SUB-TOTAL 600...cciveieireicrnarssassosascsares
TOTAL AMOUNT WITHOUT TAXES
VAT
AlIR

TOTAL AMOUNT WITH TAXES

NET AMOUNT TO BE PAID

This present estimate is closed at the sum of:
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OCUMENT NO IO
\ODEL CONTRAC




REPUBLIQUE DU CAMEROUN
Paix = Travail ~ Patrie

MINISTERE DE L'ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

DELEGATION REGIONALE DU NORD OUEST

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT DE NDOP

COMMUNE DE NDOP

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

AND DECENTRALIZATION

NORTH WEST REGIONAL DELEGATION

NGOKETUNJIA DIVISION

NDOP SUD DIVISION

NDOP COUNCIL

JOBBING ORDER No JO/MINATD/BC/BCITB/2018 OF ........ 2018

Awarded after OPEN NATIONAL INVITATION TO TENDER
N° 13/ONIT/MINATD/NC/NCITB/2018 OF 23 AUGUST 2018 FOR THE
CONSTRUCTION OF BORE HOLES EQUIPPED WITH MANUAL PUMPS IN SOME
VILLAGES IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

Project Owner [Indicate name ond full address]

HOLDER : [indicate name and full address of holder]
P.O. Box _Tel: Fax:
Business Registry No, at

Taxpayer's No.

SUBJECT "' :Execution of " works;

Lot Na. ; Network

PLACE :Region

EXECUTION DEADLINE : { ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)

Net 1o be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

© mem s mmem g e B Maemee s en em b A oae aa



Between:

The Government of the Republic of Cameroon, represented by, hereinafter
referred to the “Contracting Authority”

On the one hand,

And
: {enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M , its General Manager, hereinafter referred to as the

“Contractor”

On the other hand,

Agree on the following:
Summary

Partl:  Special AdministrativeConditions (SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP}

Part IV: Details or Estimates

Page and last of Contract No. C or JO/CA/TB/0000
Awarded after invitation to tender [specify references of invitation totender]

With




For the execution of works

EXECUTION DEADLINE (

)} months

Amount of contract in CFA F:

IAT

EVAT

VAT {

AlR (1.1 or 1.65 %)

Net to be paid

Read and accepted by the contractor

(place of signalure) (date)

Signature of Contracting Avthority

{place of signature)_-

(date) wwrtoswre

Registration




__ POCUMENT NO. 114
FORMS AND MODELS TO BE USED BY BIDDERS
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Annex No. 1: Model Declaration of intenfion 1o tender

I the UNdersigned..cce cicieiiaiirsrineariasrearseseraoamsstreiinsisasansesssastoasssssnsanssnees acting in
the copocity of weviaerniiiiiniiiiinaenn in the name and on behalf of c.ccvviiiiiiiannnnan. at
............... RCNO covvrrrreeranenne.. by virtue of the power vested in me , domiciled at ............ P.O
BOX cciiiininenna Telephone no ........c... after having studied all the documents of the tender file
relating to the invitation to tender
No....... JONIT/MINATD/NC/ NCITB / 2018 OF....... JANUARY 2018 And after having assessed in

my point of view and under my responsibility the nature and difficulties entailed with the execution of
the job, | do hereby tender and commit myself to carry out works for the CONSTRUCTION OF BORE
HOLES EQUIPPED WITH MANUAL PUMPS IN SOME VILLAGES IN NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION. In keeping with the terms and conditions of the tender fill.

| commit myself in case my tender is retained, to execute the contract within ......... Months as from
the date of notification of oward of the contract.

] hereby commit myself to maintain the amount of my tender for a period of sixty (60) days with
effect from the dateline for submission of bids. '

General Director



Annex No. 2: Model tender

], the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No,

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
{addenda): the invitation to tender [recall the subject of the invitation to tender]
s After having personally taken account of the situation of the site and evaluated from my point of view

and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which | myself establish for each type of structure which prices reveal the amount of the tender

for lot No. at [in figures and words] CFA francs exclusive of YAT and at

CFA francs Inclusive of all Taxes. [In figures and words].

| pledge to execute the works within a deadline of ...............months.

| pledge te maintain my bid for [indicate duration of validity, in principle 20days for national
invitations to tender 120 days for international invitations 1o tender] from the deadline of submission of

" bids.

Lo

* Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account Now.cvceiciiiencaenne opened

1 O Bank...eeranennans assasrsasnssaaBranch
Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at on

Signature of ..ciieiiriiiriaiiiciannnn

in the capacity of.cciiavveennn.. ...duly authorised to sign the bids on behalf of......ccoooeaiiaaiiall,



ANNEX No. 3: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] "Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

bid on for [recall the subject of the invitation to tender], hereinafter referred to as “the
bid" and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We, [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

if the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:
* Fails or refuses to sign the contract, even though required to do so;
= Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that In his request the Centracting Autherity shall note thet he is duc the
amount he is claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) tock effect.

This bond shalt enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its

consequences.

Signed and authenticated by the bank at ,on

(Bank's signature]



Annex No. 4: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
"Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry
out [indicate the nature of the works).

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equadl to [indicate the percentage between 2 and 5%)] of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by, [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of fin
figures and words] . - : - -

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upen signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank



ANNEX No. 5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, {bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Project
Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfilled his obligations relating to the reimbursement
of the start-off advance according to the terms of contract No. of relating
to works [indicate the subject of the works, the references of the invitation to
tender and the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of
the amount inclusive of all taxes of contract No. . payable upon nofification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]



ANNEX No. 6: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the coniract that the retention fund fixed ot [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of.
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without

- being able to defor the paymant nor raise any centest for whatever reasen, any sum(s) within the limits.cf the -
cmount equal to [percentage below 10 % o be specified] of the total amount of the works featuring in the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30} days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]



ANNEX 7: EVALUATION GRID
NeTENDER N°04/ONIT/MINATD/ NC/NCITB/2018 OF ........

FOR THE CONSTRUCTION OF SOME BORE HOLES EQUIPPED WITH MANUAL PUMPS IN SOME
VILLAGES IN NDOP COUNCIL AREA

ADMINISTRATIVE DOCUMENTS.

NO | DESCRIPTION YES | NO
A.1 | Declaration of intention to tender stamped with the tariff in force.
A.2 | Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1% instance or the
A.3 | Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months.
A.5 | Purchase receipt of tender file issued by public treasury
Ab A bid bond issued by a first rate-bank approved by the Ministry in charge
' of Finance in conformity with COBAC conditions
AT . An attestation of non-exclusion from Public Contracts issued by the Public
) contract Regulatory Board [ARMP] B o7 i
An Attestation signed by the National Social Insurance Fund stating that the
A8 bidder has met all his obligations vis a vis the Fund; the attestation should
be less than three months old.
A.9 | A valid Certificate of imposition certified by the chief of tax centre
Business License (photocopy certified by the chief of tax centre, not more
Al10
than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
’ centre
A Clearance Certificate signed by the chief of tax centre stating that the
A.12 | bidder has met all the statutory declarations in issues of taxes in the
currentfinancial year; this certificate should be less than three months old.
A.13 | Plan and Attestation of localization




'EVALUATION GRID OF TECHNICALBID ' . ’

N° | EVALUATION CRITERIA AND SUB-CRITERIA - - - YES |NO
B) ESSENTIAL CRITERIA - | . -
B.1 General presentation of the tender files

B.1 General presentation of the tender files

-Document spirally bound
-Table of content page

-Colour sheets separation
- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2015 projects)

Minimum acceptable: 02 Contracts realized in the domain of Equipped {pastoral) Bore holes
project over the past 05 years

Ist Reference

2rd reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor {at least HND or equivalent cerfificate)(project Engineer)

Qualification of the project engineer: (certificate, presentation of original of certificate and |
signed CV) "(Senior Technician in Rural Engineering/Hydrogeology/Hydraulics /Exploration
Geophysics: at least BAC +2 (Certificate should be recognized by MINESUP)

Professional experience of the project engineer = 03 years (signed CV)

> cv signed by the candidate,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
> Certified copy of ID card

B.3.2 01 Site foreman(Civil Engineering Senior Technician)

Quualification of the site foreman: {certificate, presentation of original of certificate and
signed CV) (Senior Technician in Rural Engineering/Hydrogeology/Hydraulics/Exploration
Geophysics: at least BAC +2 (Certificate should be recognized by MINESUP)

Professional experience of the Site foreman = 01 years [signed CV)
A certified copy of

» CV signed by the candidafe,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
» Certified copy of ID card

B.4 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling the

B.4.2 various functions)

B.4.3 | Logical sequence for the execution of the task

B.4.5 | Quality control method

B.4.7 | Environmental protection measures

B.4.8 | Security and safety at the site




B.4.9 | Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 List of equipment

B.5.2 | Proof of ownership or rental of a pick-up or other vans

Prove of ownership of a boring machine or to be hired with a certified
B.5.3 | (certificate of imatriculation)

B.5.4 | Visit technique (photocopy only)

B.5.5 Insurance (photocopy only)

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 75% of the project
amount.

B.6.1

B.7 Afttestation of site visit signed by Company

Comprehensive report of site visit signed by the company administrator and

B.8 justified by photos

B.9 Special Technical Clauses initialed in all the pages and last page signed

Special Administrative Clauses completed and initialed in all the pages and

B.10 last page signed

This evaluation will be dons in o purely positive way (yes) or negative [no) with an acceptable minimum from at least 80% of the
essentisl csiteria teken in ezcount. . . -

The contract will be awarded to the bidder who would have propesed the offer with the lowest amount, In conformity with the regulations of
the Tender Documents and having satisfied to 100% of the eliminatory aiteria and at least 20/25. of the essential criteria.

A. Eliminatory criteria
1-  Absence or non-conformity of a document In the administeative flle;

2-  -False dedaration or falsified documents;
3-  -Absence or insufficlent bld bond;;
4-  -Incomplete financlal file;

5. -Omission of @ unit price In the financial bid;
6- - Score less than 20/25.

B. Essential crileria
1- General presentation of the tender files;
2-  Finoncial capacity;
3- References of the company in simifar ochlevements;
4-  Quality of the personnel;
5. Technlal ergonfzation of the works;
&-  Loglsticy;
7-  Attesiation and report of site visit;
8- Speclal Technical Clauses inltialed In all the pages;

Q- Special Administrafive Clauses completed and Inltialed In all the pages.

11. Main qualification eriteria

The criteria reloting to the qualification of candidates could be indicafive on the followlng:
The essentlal criteria are subjected to minima whose detail Is given In the Speclal Tender Regulation [RPAQ).

This evaluaticn will be done in a purely positive way (yes) or negative {no) with an acceptable minimum from a1 least 20/25 of the essentlal
criteria taken in occount.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of
the Tender Documents and having sotisfied to 100% of the eliminatory eriteria and ot least 20/25 of the essential criteria.




ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./Miss .oioiiiiaiiienini i [Surname and Name of
Director ]} confirm that Mr./Mrs./Miss .vievieiienriiinreniiiinrincne i ceeees (Surnome
and Name) Engineer of my Componyz.uciieeiieerercieeerirresiesatistimsriiseiiiiesmnranrinsisssn

{(Name of Enterprise),

has actually visited the site which is going to receive the structure relative to tender OPEN

NATIONAL INVITATION TO TENDER N°13/ONIT/MINATD/ NC/NCITB/2018
OF 231 AUGUST 2018 FOR THE CONSTRUCTION OF SOME BORE
HOLES EQUIPPED WITH MANUAL PUMPS IN SOME VILLAGES IN NDOP
COUNCIL AREA

We declare as follows:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish our unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Delegated Contracting Authorityfor

any increase’ of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

(57 ] - L P [ - RN
The Director Stamp of enterprise

Signature and Names Signature and Names of the Engineer



ANNEX 8: SITE VISIT REPORT

Name of Project.....cciiieiieimiiceirecicrincrnrarcttiestisetssacrassocran

NOME Of ENtErPriS@ secevenerecsssisisarisessssssansssanstaosnnaassssannsinnresttoistsssstsnsararersns
1. CONTEXTE OF THE PROJECT
2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (access to the site, Photos of the Engineer of the enterprise

at the site gtc.)

Name of Enferprise: ..cciciicverainsensrares

Stamp and signature of enlerptise



- —

[To be systematically filled by the Project Owner based on the nature of services to be executed and
cccording to the specifications of Point 5.¢ of Circular No. 003/CAB/PM of 18-April-2008 relating- -~ -
to the respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies



In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies

1. Aftach the preliminary studies.
2. Indicate

2.1.  The date studies were carried out;
2.2. The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: DraftPreliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies,

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

- The chairperson of the Tenders Board may, before taking o decision, seek expert advice on the
qudlity of the studies.



DOCUMENT NO. 13:

IST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS




1- BANKS
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14.

15.

16.

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial F:redif Bank

Société Camerounaise de Bonque av Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

INSURANCE COMPANIES

Chanas Insurance;

Activa Insurance

Zenithe insurance SA BP Douala



PLANS
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Gravel

(polluted aquifer
in this case)

(main aquifer —
in this case) -

d Clay

Granile

(alternative aquifer)

Clay

" Reducer if used 1 ﬁ

Fiow to delivery paint

-Sanitary seal

oncrete plinth

. Permanent surface
casing(sanitary casing)

Grout seal for at Jeast 3 depth

Rising math
Pump, positionad below

lowest grouand water
level when pumping

Backfiil

Permanent casing

Note: width of borehole is exaggerated for clarity

— Filterfgravel) nack

Screen

Seal to prevent dawnhole
migration of filter pack

No casing required in
competent rack

SCHEMATIC DETAILS OF A TIPICAL BOREHOLE
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