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TENDER NOTICE




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
PRESIDENCE DE LA REPUBLIQUE PRES]DENCY OF THE REPUBLIC
MINISTERE DES MARCHES PUBLICS MINISTRY OF PUBLIC CONTRACTS

2 1t o o s - — 1 2

DELEGATION REGIONALE DU NORD QUEST NORTH WEST REGIONAL DELEGATION

TENDER NOTICE [

RE-LAUNCH
‘OPENED NATIONAL INVITATION TO TENDER
Ne @ J/ONIT/RDMINMAP/NWRTB/2018 OF g’/ z /2018 BY EMERGENCY
PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION
(MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 1).

Financing: Public Investment Budget - 2018

1. Subject of the Invitation to Tender;

Within-the framework of 2018 Public Investment Budget, The Governor of the North-West Region,
Contracting Authority, hereby re- launches an Opened National Invitation to Tender by emergency
procedure for the Rural Electrification of Menka Welfare Organization (MEN.W.O) in Santa Subdivision,
Mezam Diviston (STEP 1)}.

2. Nature of work;
Work to be done consists of |
Construction of @ MV three phase line covering a distance of 1497m, with 3x54.6mm2 Almelec
cable; .
Construction of a MV/LV three phase mix line covering a distance of 640m, with 3x54.6mm?
Almelec & 3x70 mm2+ 1NP+2EP Aluminum preassembled cables;
Construction of a LV three phase line covering a distance of 1040m with 3x70 mm2+1NP+2EP
Aluminum preassembled cable;
Construction of three three phaose transformation stations equipped with three transformers H61-
160Kva/30Kv/B2;
Production and validation of environmental impact notice
The Sundry expenses will consist of :

» Clearing and pruning 7m width on each side of the network.

» Transportation of wooden poles, materials and workers.

<
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3.  Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
waorks forming the subject of this Invitation to Tender is ene hundred and twenty (120) days.

|
4. Lot
The work is as follows: The rural electrification of MENKA WELFARE ORGANIZATION (MEN.W.O) in

Santa Subdivision, Mezam Division

5,  Estimated cost
The estimated cost after preliminary studies is 70,000,000 (Seventy millions) CFAF.

6.  Participation and origin



Participation fo this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws. '
7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2018 Public
Investment Budget :
|
8. Bid bond |
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment cpproved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of
the Tender File, of an cmount of 1,400 000 (one million four hundred thousand) CFAF and valid for thirty
{30) days beyond the dcfe of validity of bids

9.  Consultation of Tender File:
The file may b.e consulted during working hours at the Regional Delegation of Public Contracts for
North-West in chendc Contract Award Service, as soon as this notice is published.

10. Acqunsmon of Tender File:

The file may be obtained from the Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service, as soon as this notice is published against payment of the sum of 79
000 (seventy nine thou:scnd) CFA Francs, payable at a Public Treasury, representing the cost of purchasing
the Tender File.

]
11. Submission of bids:

Each offer drafted in English or French in 07 {seven) copies including 01 {one} original and 06 (six)
copies marked as such should reach the Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service not later thc:nQ,Q_/j]_DOl& at 12:00pm noon local time c:nd should
carry the inscription: ;

i
<< OPENED NATIONAL INVITATION TO TENDER N 6‘9/0NIT/RDMINMAP/NWRTB/20]B OF
3_/2018 BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN.W.0) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 1). >>
i “To be opened only during the bid-opening session™

. [ RE-LAUCNH
12, Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compllnnce with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

I

13. Opening of bids':
The bids shall be operied in a single phqse.. The opening of the administrative documents, the Technical and
Financial offers will take place on the QL/_‘[/.‘ZOIB at 1: 00pm local time, in the conference hall of the
regional Tenders' Board, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

[

1. Absence' or non-conformity of an element in the administrative file;
2. Deadiine for delivery higher than prescribed;

: : 5



False declaration or falsified documents; : {

Absence or insufficient bid bond,;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44 (75%) of essential criterig;

Non completion of any project in the previous years in the North West Region or suspended
by MINMAP in 2018

“uhw
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B. Essential_criteria

1- General presentation of the Tender Files; i
2- Financial capacity; ;
3- References of the company in similar achievements visa by the competent authority;

4- Quality of the personnel;
5- Technical organization of the works;

6- Safety measures on the site; '

7- logistics; .

8- Attestation of sites visit duly signed by the traditional ruler of MENKA Village and report of sites
visit;

9- Special Technical Clauses initialed in all the pages; .
10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
33/44(75%) of the essential criteria taken In account. |

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 33/44(75%) of the essential criteria. i
|

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from ’he deadline set for the
submission of tenders. :

17. Complementary information

Complementary technical information may be obtained during working hours from the Regional
Delegation of Public Contracts for the North-West in Bamenda.

Done at Bomenda on Oﬂ’f ) “S)
The Governor of the North-West Region
(The Contracting Authority)
|

Copies:
- RD MINEE/NW /B'DA
-~ ARMP BAMENDA
- Chairperson of TB
- The project owner
- Notice Board
- File/archive

PUBLIG,
Publie "
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAlX-TRﬁj\VAIL—PATR!E PEACE-WOQRK-FATHERLAND
PRESIDENCE DE LA REPUBLIQUE PRESIDENCY OF THE REPUBLIC
MINISTERE DES‘;MARCHES PUBLICS MINISTRY OF PUBLIC CONTRACTS
DELEGATION RE;;-:I-\I;:‘E“;U NORD OUEST NORTH-WEST -I;-E-;;;;—;!j DELEGATION

| AVIS D'APPEL D'OFFRES

RE-LANCE

AVIS D'APPEL D' OFFRES NATIONAL OUVERT N°(/S./AONO/DRMINMAP/CPMNO/2018 DU 3/ F
2018 EN PROCEDURE D'URGENCE POUR L'ELECTRIFICATION RURALE DU VILLAGE MENKA WELFARE
ORGANIZATION (MEN.W,0) DANS L'ARRONDISSEMENT DE SANTA SUBDIVISION, DEPARTEMENT DE

| LA MEZAM (PHASE 1).

Financement : Budget d’Investissement Public 2018

1. Obijet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2018, le Gouverneur du Nord-Ouest, Autorité Contractante
re-lance un Appel d'Offres National Cuvert en procédure d'urgence pour les travaux d'électrification du
village MENKA WELF4RE ORGANIZATION (MEN.W.O) dans I"Arrondissement de Santa, Département de la
Mezam (phase 1). |

2. Consistance dLs travaux
Les travaux comprennent notamment :
- Construction d'une ligne MT triphasée sur une distance de 1497m avec du céble Almelec
3x54,6mm? ;
- Construction d'une ligne MT/BT triphasée sur une distance de 640m avec cdbles Almelec
3x54,6mm? & Aluminium préassemblé 3x70mm? +1NP+2EP ;
- Construction d'une ligne BT triphasé sur une distance de 1040m avec du céble Aluminium
préassemblé 3x70mm?2 +1NP+2EP ;
- Construction dfe trois postes de transformation triphasés équipés de trois transformateurs H61-
160Kva/30Kv/B2
- Production et validation de la Notice d'Impact Environnemental ;
- Les prestations diverse comprennent ;
o Abattage et élagage de 7m sur chaque cote du réseau,
o Transpért des poteaux bois, matériels and ouvriers.

3. Délais d'exécution
Le délai maximum prévu le Maitre d'Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d'offres est de cent vingt (120) jours.

4, Allotissement

Le travail est ci-aprés défini :
Electrification rurale du village MENKA WELFARE ORGANIZATION (MEN.W.Q) dans I'Arrondissement de
Santa, Département de La Mezam.

5. Coiit prewswnnel

Le coiit prévisionnel de I'opération & lissue des études préalables est de soixante-dix millions
francs (70,000,000) FCFA.
6. Participation ej origine



La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEE du Cameroun de I'exercice 2018 |

8. Cautionnement provisoire _

Chaque soumissionnaire doit joindre é ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la piéce 12 du DAO, d'un montant de un million quatre cent mille (1,400 000) FCFA et valable pendant
trente {30) jours au-delé de la date originale de validité des offres. '

i
|
9. Consultation du Dossier d"Appel d'Offres i
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Délégation
Régionale des Marches Publics du Nord-Ouest, Service de Passation des Marchés Publics dés Publication du
présent avis,

10. Acquisition du Dossier d'Appel d'Offres

le dossier peut étre obtenu aux heures ouvrables & la Marie de Délégation Régionale des
Marcheés Publics du Nord-Ovest, Service de Passation des Marchés Publics dés Publication du présent avis,
contre présentation d'une quittance de versement au Trésor Public de la somme hon remboursable de 79
000 (soixante-dix neuf mille) Franes CFA, ;

11, Remise des offres !

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé & la Délégation Régionale des
Marchés Publics du Nord-Ouest, Service de Passation des Marchés Publics au plus tard IeZﬁ/ﬂ_ﬁOlB a
12 h 00, heure’locale et devra porter la mention suivante :

i

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N@/AoNO/DRMINMAE/CPMNW/zol 8 EN
PROCEDURE D'URGENCE POUR L'ELECTRIFICATION DE MENKA WELFARE ORGANIZATION
(MEN.W.0) DANS L’ARRONDISSEMENT DE SANTA DANS LE DEPARTEMENT DE LA MEZAM (PHASE

1) <
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

RE-LANCE |

12, Recevabilité des offres '

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en coples certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...}, conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date origingle de dépdt des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Cffres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable, Notamment ['absence de la caution de soumission délivrée par une b:onque de premier ordre
agréée par le Ministére chargé des Finances.

]
13. Ouverture des plis ! .
L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu IeQ_('/_CL/?ZOI 8 & 13h00, heure locale, dans la s:olle de conférence de la
Délégation Régionale des Marchés Publics du Nord-Ovest, par la Commission de Passation de Marchés
siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une
parfoite connaissance du dossier.

14, Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres sulvants :

A - Critéres éliminatoires
Il s'agit notamment:



1- Absence ou non-conformité d'une piéce administrative ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;

3- Fausses déclarations ou piéces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission;

5. Offres dont l'enve?oppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

6- Offres financiére incompléte,
7- Le changement d’une unité ou d'une quantité dans I'offre financiére ;

8- Le non-respect de 33/44(75%) des critéres essentiels ;

@- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National
et suspendu par le MINMAP en 2018

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de l'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens Iogistiﬂues ;
B- Atftestations de visite de site signée par Pauvtorité traditionnelle de MENKA et
rapport de visite du site ;
@- Cahier des Clauses Techniques Particulieres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
del'Appel d'Offres (RPAQ).
15.  Atftribution
Cette évaluation se fera de maniére purement positive {oui) ou négative (non) avec un minimum
acceptable d'au moins 33/44(75%) de 'ensemble des critéres essentiels pris en compte.
Le ‘marché sera attribué au soumissionnaire qui aura proposé ['offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 33/44(75%) des critéres essentiels.
16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres, '
17. Renseignemelfis complémentaires
Les renseignements complémentaires d'ordre technique peuvent é&tre chtenus auprés de la
Délégation Régionale des Marchés Publics du Nord-Ouest, Services de Passation des Marchés Publics.

Fait @ Bamenda, le O]/fc,) l L ¥

Le Gouverneur de la Région Nord-Ouest,
(Autorité Contractante)

Copie :

- DRMINEE/NW /B'DA . <
- ARMP ; ‘

- Maitre d'Ouvrage
- Présidents CPM ;
- Affichage.

- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender ,

1.1 The, The Governor of the North-West Region {Contracting Authority) hereby re-launches an Opened
National Invitation to Tender Ne° JONIT/RDMINMAP/NWRTB/2018 OF __|__/2018 by emergency
procedure for the rural electrification of MENKA WELFARE ORGANIZATION (MEN.W.O) in Santa
Subdivision, Mezam Division (Step 1).

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of nofification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day. l

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations. ,
Article 3: Fraud and corruption !

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts, By virtue of this principle:

a) The following definitions shall be admitted: I
i} Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

iy s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract; :

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

Iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Centract.

b) Any proposed award shall be rejected if it is proved that the propo!sed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take

a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder

found guilty of influence peddling, of conflicts of inferest, insider trading, froud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that may

be brought against him ‘
Article 4: Candidates allowed to compete '

4.1 If the Invitation to Tender is opened, consuitation is addressed to all candiddtes retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

12



(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in o situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a sitvation of conflict of interest if he:

i) Is or was :associoted in the past with an enterprise (or a subsidiary of this enterprise) which
provided 'consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

|
il) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of

sub-Contrdctors in more than one bid.
|

|
lii) The Contrdicting Authority or Project Owner has financlal interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder 5must not have been excluded from bidding for Public Contracts.

(d)y A Comerooiwic:n Public enterprise may participate in the consultation if it can demonstrate that it
is {i) legally and financially autonomous, (ii} managed according to commercial laws and {iii) not
under the direct supervisory authority of the Contracting Autheority or Project Owner,

Article 5: Building mu'terials, materials, supplies, equipment and authorised services
5.1 Building mutfzriqls, the Contractor’s materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Speclal
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the sald building materials, materials, supplies, equipment and
services. |

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods qrei extracted, cultivated, produced, manufactured and from where the services

originate.
1

1
Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

{a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order fo
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(1} The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders ocquired and Contracts awarded;

(iv) Pending litifations;

(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting} must satisfy the
following conditions:



{a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(¢) The nature of the group (joint or several} must be specified in the Special Regulations and justified
with the production of a [oint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e} In case of foint co-Contracting, the co-Contractors shail share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is pald into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must fhrnish all the necessary
information to prove that they satisfy the eligibility criterla set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise o visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender,

B. Tender File '

Article 8: Content of Tender File
B.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

. The Tender Notice; '
. The General Regulations of the Invitation to Tender; j
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 1
2
3
4
Document No. 5. The Special Technical Conditions;
6
7
8

Document No.

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:
a. The execution schedule; !
b. Model of forms presenting the equipment, personne! and references;
¢. Model bidding letter;
d. Model bid bond;
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e. Model final bond;

f.- Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document N2, 10. Models to be used by bidders;
a. Model Contract;
Document Ne. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 12, List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine ail the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish al! the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints -

9.1 Any bidder who wants o ebtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fox or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send o copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen {14) days prior to the
deadline for the submission of bids.

A copy of the Contruéting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publilation of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge «
complaint to the Minister in charge of Public Contracts.

Q. 3 A copy of the complcmf should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A -copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting' -Authority may at any moment, prior fo the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender Flle by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to pll bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Ceontracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Authority énd the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.
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Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that @ precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid .
13.1 The bid presented by the bidder shall include the decuments detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

d. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder: .
= has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt; '
- ls not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of cr!icle 17 of the General
Regulations of the Invitation to Tender;

ilij the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications |
The Special Regulations list the documents to be furnished by bidders to justify the gualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put In place or use to execute the works
(installations, schedule, Quality Assurance Plan {QAP), sub-Contracting, attestation of visit of the site,
whete necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2, The Special Technical Conditions {STC). .

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals. :

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate; |
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The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

bbb

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees, :

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates,

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price,;c:s well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
4 subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of Lid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of

either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The omount of the bid shall be entirely made in the naticnal currency.
The amount of thel bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn In the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so; that the retained bidder does not bear any change in the exchange rate,

15.3 Option B: The: amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.



The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country

- specified in the Special Regulations and called “national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international tralle,

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder. :

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Autherity and the entrepreneur in @
way as take account of any modification in the foreign currency needs within the context of the
Contract. -

Article 16: Vulidity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of-
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
=Authority as not being in compliance,

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity fime-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
+losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so, |

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders,

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purpeses of
evaluation of bids,

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall fL!rnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-fimit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 [2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping,
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17.4 The bid bonds. of bidders who are not retained shall be returned within fifteen (15) days after
Publication of th® award result. .

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity;
{b) if the retained bidder:
i); fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being In conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices ond
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the Genercil Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations,

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reuch the
Centracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4} below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracthg Autherity by publishing an addendum in accordance with the provisions of c:rhcle
10 of the General Regulations and not through the minutes of the preparatory meeting.



19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20; Form and signature of bid

20.1 The bidder shall prepare an original of the censtituent documents described in &rticle 13 of the General
Regulations in a volume clearly indicated "ORIGINAL", In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ilnk {photocopies shall be
accepted in the case of copies) and shall be signed by the person{s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or &{2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled byithe signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatorylies) of the bid.

D. SUBMISSION OF BIDS

Article 21;: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which W|l| not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a} should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the Inscription “TC BE OPENED ONLY DURING THE BID-OPENING SESfl’ON” as specified in the

. Special Regulations.

21.3 The internal envelopes should equaily carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with ‘article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21{2} above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21{2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Ceontracting Autherity may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date. |

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
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prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The meodification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and "REPLACEMENT BID"” or "MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

24.3

24.4

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

In application of article 24{1)}, bids being requested to be withdrawn by bidders shall be returned to
them unopened,

No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids sphkcified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The MEZAM Tenders Board shall opened the envelopes in single or double phases and in the presence

of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding nofification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing

-of everyone and the new corresponding bid substituted for the preceding one which will be sent to the

bidder concernedyunopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, inciuding any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation,

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee, A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.
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25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders. '

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that wos handed to him, including any
related commentaries or observations. :

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long os the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of Te bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation &rrors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Defermination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, If the documents were correctly signed and if
generally the bids are in proper order. ;

78.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or refervation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;
i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract;
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iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

2B8.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids,

Article 29: Qualificatio§ of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted «
bid substannully in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in crtlcle 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qua!lftcctlon

Article 30; Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors, The Evaluation sub-committee shall correct the errors in the

following manner:

{a) where there is-an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered quihennc and the total corrected.

+ (¢) where there is a difference between the price indicated in letters and in figures, the amount in

- letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount In figures shall prevail subject to
paragraphs (a) and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him,

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rote fixed by the Bank of Central African States (BEAC)
under the conditlons defined by the Special Regulations.

Article 32: Evuluahon_ and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a} By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;
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b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢} By converting into a single currency the amount resulting from the rectificditions (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately odjusting any other modification, divergence or quantifiable reservation on
technical or financial basis. :

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technicol Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the fianders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may refect the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code. :

Article 34; Award '
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates :

34.2 If, according to article 13{2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evalvating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lof.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure -
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Acticle 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit. |
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Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Allthorify is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request,

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders

Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for

prior endorsement.

38.2 The Contracting Authority has o deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts,

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature,

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish

the Project Owner with a final bond, to guarantee the complete execution of the works,

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

392.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide o statutory lien or a bond issved by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4 ' Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract uhder the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of t General
the General
regulations

Definition of works:
Rural electrification of MENKA WELFARE ORGANIZATION (MEN.W.0O} in Santa

Subdivision, Mezam Division (Step 1).

! Name and address of the Contracting Authority: The Governor of the North-West

Reference of Invitation to Tender: N° ____/ONIT/RDMINMAP /NWRTB /2018 OF
/[___/2018

2 Execution deadline: one hundred and twenty (120) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2018 Public Investment Budget of MINEE

4 List of pre-qualified candidates, not applicable

Grigin of building materials, equipment, materials, supplies and equipment: The
materlals will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated accerding to the main criteria as follows:
C. Eliminatory criteria

1. Absence or non-conformity of a document in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44(75%) of essential criterig;

Non completion of any project in previous years in the Country and suspended by MINMAP in

2018

MENG whwp

D. Essential crifen‘iu

1-

General presentation of the Tender Files;

Financial capacity;

References' of the company In similar achievements visa by the competent administrative
authority; .

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of sites visit duly signed by the traditional ruler of MENKA village and report of site
visit;

Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.

The criteria relfting to the quadiification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).
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This evaluation will be done in @ purely positive way (yes) or negative {no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in accountf,

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

ARTICLE 6 : Language_of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER, )
The bids prepared in English or French and in seven (07) copies with one (01) original and six {06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope,

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written,

<< OPENED NATIONAL INVITATION TO TENDER N° __/ONIT/RDMINMAP/NWRTB/2018 OF
—/—/2018 BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 1). >>
“TO BE OPENED ONLY DURING THE BID-OPENING SESEION"

RE-LAUNCH

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder,

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope,

The first internal .envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These decuments shall be original or coples certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

ND

Al Certified Copy of the Business Registration, not more than three months old,

A2 Declaration of intention to tender stamped with the tariff in force (Written by the bidder)

' with a fiscal stamp. '

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03] months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months, ,

A5 Purchase receipt of Tender File issued by Public treasury

A.b A bid bond of 1,400,000 {one million four hundred thousand) CFAF issued by a first
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rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions
A7 An attestation of non-exclusion from Public Centracts issued by the Public Contract
) Regulatory Board {(ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this cerfificate
should be less than three months old.
A13 Plan and attestation of location of the Company signed by the Chief of Taxation
A.14 Powerlof attorney if necessary
AlS Attestation of non-Bankruptcy

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer '

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following: !

General presentation of bids
- Presence Of Qll AOCUMENTS 4.u.iiiieiiiiiiiersrseiaenrssetireisressionssinssnrreseesaes yes/no
- PrOPEIY BOUNG. ettt it ieesiae st i s e et it e yes/no
~ TAADIE OF CONMTEINT .jiiiiviiiiiiiiiii it eeeissiasissseiaetiarrtrressiesssirntresrisereasessson yes/no
- Separators in colour apart fromwhite. . .o.ccviieciiiiiniici i yes/no
- Order prescribed respeCtEa. . oui i eeiiet i ierrreriae s e e yes/no
- Clearness of the dc')cumen’rs ............................................................... yes/no
TOTAL 1 /6
a. The company references
References of the company in electrification works or similar works for the past
three years: 1
-At least 02 certified copies of similar contracts visa and legdlized by «
competeni administrative authority above 50million involving installation of a yes/no
step down transformer {15t and last pages) and PV of final reception for works
realized before 2015 and provisional reception for works realized in 2016
-At least 02 certified copies of similar coniracts visa and legdlized by a
competent administrative authority below 50million and more than 20 million
involving the atleast 1km of medium voltage transportation (15t and last pages) yes/no
and PV of final réception for works realized before 2015 and provisional
reception for works ;eczlized in 2016
-At least 02 ceriified copies of similar contracts visa and legalized by a
competent administrative authority below 20milion and atleast 05miillion
involving atleast 500m of low voltage transportation(1s' and last pages) and PV yes/no
of final reception for works realized before 2015 and provisional reception for
works redlized in 2016
TOTAL2| /3
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b. Equipment

yes/no

- Proof of ownership or hired of @ yard truck o..oocuveiiiieiinnn..
- Proof of ownership or hired of a vibrator in good operating condition yes/no
- Proof of ownership or hired of a electric drill .................. yes/no
- Proof of ownership of eNgiNg SOW ..iviiiiiiiiiieicsiiireiiasseeens Yes/no |
- Proof of ownership of GPS device ..........ooeoveeereereeereeererereres yes/no
- Proof of ownership of an electrical tool kid comprising: climbers,
spades, dig axes, dril,, service cord, set of screws drivers, pegging | Yes/no
markers, fork, signalling cones, pliers. ...... teennesenteenontietansaniannas
TOTAL3| /6
1 e. Qualification of site personnel '
- Organizational Chart of the enterprSE. .. cvuiuiiiiiiriiireisiieeasiseeiaireeaas yes/no
- Organizational Chart of site with comMMENEs c..vuiiiiveniiirie e yes/no
Works Director: Electrical or Rural Engineer with atleasr 05 yrs experience
- Diploma of work Director centified......ccooiiieiiiiin i, yes/no
- CV signed and dated by works DireCtor.......ccooiviiieicieiiiiciiee verenenn, yes/no
- _Professional experience of works Director at least five VEArS. . cvierrineanans yes/no
- Attestation of availability dully siagned by the bearer ............ yes/no
- _attestation of presentation of criginals yes/no
Site f?reman: Senior Electrical Engineering technician with atleasr 03 yrs
experience
- Cerlified copy of cerificale of Foreman....v..iceiiiiiiiiii e naaa, yes/no
- CV signed and dated by site foreman.. ... ioeesnesisrieiesions . yes/no
- Professional experience of site foreman at least five Years ...........eu... - yes/no
- Attestation of availabifity ...eeeeeerirueeereeereernreeieens yes/no
- attestation of presentation of originals yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
- Certified copy of diploma yes/no
- _CVsigned and dated yes/no
- Attestation of availability .......cccveericeiieeiene, yes/no
- attestation of presentation of originals yes/no
- Professional experience of chief technician at least three years .........ovevveeee yes/no
TOTAL4 | /17
d The methodology of intervention and execution of work .
- Site Visit report signed and dated by the bidder ' yes/no
- Detailed technical note on the organization and execution of works... yes/no
- Coherence of synchronized Planning of execution of works........c.c.cvuv.e...... yes/no
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- Coherence of individual protection plan {IPP) within the project site............ yes/no
-  Coherence of the General Security and Safety Plan {GSSP) within the yes/no
projectsite............
- Description of the socjo - environment measures for the site protection.. yes/no
- Affestation of site vist signed by the bidder on honoured | yes/ng
- Coherence in the planning of EXeCUtON. . .ovuvicieceiiccicr e yes/no
- Plan of sURDIY Of MOENIQIS. ... eresriiessesesesssasisesssisn e s aes yes/no
- - detailed rr’ncnnpower deployment PIan. ......euieeeesienss yes/no
-Technical note drawn from site observations and recommendations. ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTALS | /12
e- Pre-financing
Attestation of credibility shall be at least 85% of the bid price.........c.oc.v.... yes/no
TOTAL| /1
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS /44
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submissiok letter, signed, dated and stamped.{see ANNEX 3)
C2 Completed and signed frame work of unit prices.
c3 Signed Bills,of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Arficle 19.2 of the RGAO concerning the other possible forms of bid
bond. .

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

]
Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-reviscblf for the whole of the works and the equipment defined in the present [nvitation to

Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CRA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer, In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer. :

The establishment of the prices will be done on the bosis of economic condition into force in Republic
of Cameroon at the handover date of the offers.
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ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through pac"mging whether by gir,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee-

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 730,000{Seven
hundred and thirty five thousand) CFAF

The time of validity of this guarantee is sixty (60) days as from the date of deposfting of the offers.

10.2 Final Bond
The final Bond Is fixed at ten percent {2%) of the initial amount of the services envisaged in the

country,

It could be replaced by o guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions. :

ft will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty {60) days as from the handover date of the
offers.

i of the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(C1) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

<< OPENED NATIONAL INVITATION TO TENDER N° ___ /ONIT/RDMINMAP/NWRTB/2018 OF
__/__/2018 BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISICIN (STEP 1). >>
“TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of deposit of offets
The offers will have to arrive under closed fold and seal latest __/_ /2018 at 12:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE REGIONAL DELEGATE OF PUBLIC CONTRACT
FOR NORTH WEST
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the regional delegation of
Public Contracts for North West on __/ /2018 as from 1: 00pm, by the Regional Tender Board sitting in
the presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Cantract Ve
The Tenders Board will propose to the Contracting Authority to award 1h!=.- Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
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File, having satisfied to 100% of all the eliminatory critéria and at least 33/44{75%) of the essential
criteria taken into account. : '

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible,

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Centracting Authority reserves the right not to take action en an Invitation to Tender, if it did not abtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
The Authorizing Officer or his representative, Regional Delegote MINEE North-West;
The Regicnal Delegate MINMAP North-West or his representative;
The Regional Delegate of MINEPAT or his representative
The Contract Engineer, Regional Chief of Service of Energy for North West;
Follow up Engineer, Divisional Delegate MINEE MEZAM,;
Representative of ENEQ North-West;
The representative of Santa Council.
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be the Rural Electrification of Menka Welfare Organization
(MEN.W.O) in Santa Subdivision, Mezam Division (Step 1}.

Arficle 2: Coniract award procedure
This Contract shall  be awarded by Opened National  Invitation  to Tender N°
___/ONIT/RDMINMAP/NWRTB/20'I 8 OF __/__ /2018 by emergency procedure.

Article 3: Definitions and duties (atticle 2 of GAC supplemented) -
3.1 General definitions (cf. Code) |

v The Contracting Authority shall be the Governor of the North-West; in this‘respect he preserves the
original documents relating to the Jobbing Order and transmits copies to the Public Contract
Regulatory Agency. l

v’ The Chief of Service shall be the Regional Delegate of Water Resources and Energy for North-
West (Authorizing Officer). In this capacity, he shall respect the administrative, technical and
financial clauses of this Jobbing Order. )

v The Contract Engineer shall be the Regional Chief of Service of Energies for the North-West. He
shall, with ENEO validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception (Connection to the National Grid and Energizing of
new line). '

v The Follow-up Engineer shall be the Divisional Delegate of Water Resources and Energy for
MEZAM. In this capacity, he shall notify the Contractor, the Service Orders related to the execution
of the said project and inform the Contract Engineer within 48 hours. He shall take care of the
regular follow-up of work at the site.

v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case: . .
- The authority in charge of ordering payment shall be the Regional Deledcte of Water Resources
and Energy for North-West (Authorizing Officer). ~5
- The body or official in charge of payment shall be the Bemenda regional treasury,
- The official competent to furnish information within the context of execufiori of this Contract shall be
the Regional Delegate of Water Resources and Energy for North-West.

3.3 Duties of the Control Mission, Project Manager !
3.3.1 Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation

1

1.2 The language to be used shall be [English and/or French]. |

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract. i

|
If the laws and regulations in force at the date of signature of this Contract :are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party. i
Article 5: Constituent documents of the Contract (Article 4 of GAC}
The constituent Contractual documents of this Contract are in order of priority: (to'be adapted to the nature

of the works).
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1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-In prices, detalled estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

71 The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General insfruments in force
This Contract shall be governed by the following general instruments [io be adapted occording to the casel:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 239 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contraocts;

Decree No, 2004 /275 of 24 September 2004 to institute the Public Contracts Code;

Decree No. 2012/074 of 8% March 2012 relating to the Creation, Organisation and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8% March 2012 to organise the Ministry in charge of Public Contracts;

Circvlar No. 001 /CAB/PR of 19" June 2012 relating to the Award and Control of Execution of

Public Contracts;

10. Letter No; 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11, Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrotive Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14, Other instruments specific to the domain concerned with the Contract.

O M~

N o

el

Article 7: Communication {Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service und immediately after
completion of the works, correspondences shall be validly address to council where the Confractor
Resides.

b) In the case where the Delegated contracting authority in the addressee: The Regicnal Delegate of
Public Contracts for North West Region with copies addressed to the Chief of Service and the
Engineer. |

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service,
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Article 8: Administrative Orders {Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

Arlicle

8.1

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager. |

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project QOwner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and nofified to the Contractor by the
Contract Engineer.

The Contracter has a fime-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders recelved.

|

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within @ maximum of 30 days from the date of transmission -
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification,

9: Coniracts with conditional phases (Article 9 of GAC)

[Specify if the Contract has one or several phases]

At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Adicle

1041

10: Contractor’s equipment and personnel (Article 15 of GAC supplemenjed)
Any modification, even partial, made to the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence {qualifications and experiences).
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10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with o copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved,

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penclties [fo be specified where need be).

Chapter [I: Financial conditions

Article 11 Guaranteet and bonds {Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20} days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the

Contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after finai acceptance

by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of stari-off advance
The contractor may bc‘ granted a start off amount of 20% of the Jobbing Order amount {inclusive of taxes)

upon request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

charge of Finance.

Article 12: Amount of the Contract {Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the ottached [detail or estimates] is fin
figures) {in letters) CFA francs Inclusive of All Taxes; thot is:

- Amount exclusive of VAT: ( ) CFA F
- Amount of VAT: { } CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For pcymeq'\rs in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes} by credit to
account N°, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1Prices shall be firm.
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a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions. '

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicakle)

Article 16: Price updating formulae (article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities ofl building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
{40 %) to take account of social benefits;

< = The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The .amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicoble, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equol to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by o banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of tLe corresponding part of
the guarantee upon the express request by the Contractor,
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20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30% of each month, the Contractor and the Project Manager shall jointly establish o job cost sheet
which summarises ond fixes the quantities executed ond established for each ifem on the schedule during the
month and capable of biving enfitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5™) of fhe month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly defoiled occounts in seven copies (one detailed account
exclusive of VAT ond the ofher inclusive of taxes), according fo the agreed model and esiablishing the total
amount of the sums to which he may lay cloim as o result of the execulion of the Conlract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Coniractor;
- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% poid info the Public treasury as TSR due by the Contractor.

The amount of poyment on account shall not exceed the valve of the technical execution phases carried out,
Payment on account may be spread over the duration of the execution of the Jobbing Order according to

technical execution phases as defined in the Jobbing order.

Poyment on account shall take place within thirty (30} days from the dale of transmission to the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall fransmit seven (7) copies of the parfial invoices o the Engineer for approval before the 5th
of the month following the works executed,

The Engineer shall within o time-limit of seven (7} days forward the approved partiol invoices to the Chief of

Service.
The Chief of Service has a maximum time-limit of twenfy-one (21) days to sign the partial invoice and to
produce the documents giving enlitflement to payment on account and fronsmit some to the competent

accounting officer.
21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No, 2004/27.? of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties {Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.
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B. Specific penalties [amount fo be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances; l

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of ‘co- and sub-Contractors,
where need be. -
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1  After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Engineer-has up fo thirty (30) days fo notify the corrected and approved draft fo the
Project owner. i

25.3 The Contractor has up fo thirty (30) days to return the corrected and appro&ed final detailed account
to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to estoblish the general
detailed account and forward to the Contractor after final acceplance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This defailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

'
!

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty {30) days to return the signed final detailed acount,

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

~  Registration dues In accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;



© Dues-and taxes relating to the extraction of building materials and water.

These elements must bl included in the costs which the undertaking Imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duly and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: [position or volume of works)
(To he specified cf. Special Technical Condifions)

Article 30: Roles and responsibilities of the Project Owner {GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execvtion of his missio‘l and to guarantee, at the cost of the Contfractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, siander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works,

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy df the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1Programme of works, Quality Assurance Plan and pegging map.

a} Within @ maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Cantractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where appliceble and the
electricity network pegging map at scale 1/2500.

This programme shall Pe exclusively presented according to the furnished models.
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Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

-  Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contradtor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen {15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35,2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of executlon of the corresponding part of the
structure.,

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

35.3 In case of the non-ochservance of the approval deadlines of the agbove documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within'q maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2,5cm at 1.20m above the
ground level, The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with orticle 50(2) of the GAC). '

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.
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Article 37: Implanfuﬁ!:m of structures
The Project Owner shall notify within [five] days following the date of nofification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its

additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Centracter's persennel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logboock must be systematically jointly signed by the Project Manager or Engineer, where
need be and the IContractor's representative each day.

40.2 It is o joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentloned on the margin for validation,

Article 41: Use of explosives (article 60 of the GAC)
CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
~ Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

» Findings on the! quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
colluboration with the chief of service for the Contract,

42,2 Acceptance
The acceptance commission shall comprise:

1- Governor/NWR or his representative....ummmmmmssn vrertsreireneserrrenens {member)

2- The Authorizing Officer or his representative .......ccviiviiiiiiine e (Chairman)

3- The RDMINMAP or his representative......... T Crreeeeees {(Member)

4- The Contract Engineer.....on..... T (Secretary)
5- The Foliow-up Engineer......c.coovunas s e (RAPROrieUr)
6- The representative of benehcuary Commun:'ry. ............. vievess cereraenee . .(Member)

7- The Contractor or his Representative.....o. Cerrerreerenriiarine . e (Member)

The commission shall jxamine the report of the pre-acceptcnce and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
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43.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works. '
43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above, :

Article 44: GUARANTEE PERIOD, '
The guarantee period is one (01} year from the date of the provisional acceptance.

Article 45: Final acceptance {article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee, :
The procedure for final acceptance shall be the same as for provisional dcceptancei

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:
- Delay of more than fifteen (15} calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7} calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the Contractor;
- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be

admitted are: |
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 mefres per second;
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20}] copies of this Contract shall be produced at the cost of the Centractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the Coniract

This Contract shall be final only upon its signature by the Contracting Authority. it shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
't has been established as a guide to clorify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract, )

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and securlty measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management ofi the electricity sector. In
default the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
<= Circular No, 78-79 of 6 July 1978 on the implementation of the Decree of May 26, 1978’

- Standards Approved French NFC;

- French UTE standards and in particular;

-- C 10-100;
-C10-101;
-C10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor): '
- The Minimum + 10°C; -~
- Max + 50° C;

- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of minj and micre diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder {detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may appll to the environment and
economic climate of Cameroon;
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- 601015: Supply and planting galvanized steel 12m pole 1000daN ;

- 601016: Supply and installation of an Air switch 36kV with polymer insulators;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PYC@25 length 2 X 8.8 cm;

* Insulated copper cable 29 mm2-18m; |

* Two copper fittings.

- 602013: Making a grounding type C, provided with cable straight ond level including:
* A cable 29 mm?2 bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;

- 602018: Full equipment of a post three-phase 160 KVA, 30 kV/380V with an earth type 2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for Three-
phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm?2 @ cable, which allows for long lines in the order of 2
to 3km from the MV / LV. :

The works to be done;

- 603001: Supply and installation of alignment support; |

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BORE 1 2L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm? Alu twisted or 3x70mm2+1NP+EP preassembled
CC!ble;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved wil include;
- 701001: Connecting household 2 wire 220V;

- 701003: Cennecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter,

Clearing and pruning

It involves the, cutting and clearing of trees In urban and rural areas, including bushes with opening of
transects 10 meters in width,

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized. earth) or
sheet aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics
* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation; \

50



* Alternator excitation device and control systems;

» Control and menitoring electrical cabinet equipment;

» Common Chassis and its cabinet, adapted to working conditions,

b} Types of uses:

- Continuous operation during 24/24. At this'stage the generator should not be subject to overload;

- Continvous operation limited to 3500h per year and variable load. Ability te operate 24/24 during
certaln periods Possibliity of transient overload of 10% with a daily service less than or equal to 12 hours
¢) Voltage svpplied;

Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%

a) Power; It is expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a few days a year. The power demand must not go below 30-50% of rated
output; -

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities
such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between
50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large eriough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus
10%. The need to chqose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific
details will be given by the manufacturer data sheets. ’

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Delegated Contracting authority.

DIMENSIONNEMENT DU RESEAL

v Réseaux moyenne tension et busse tension

La tension de service du réseau monophasée est de : 17,32kY

FLECHE POUISSANCE | INTENSITE | BOUT CHUTE
ﬁgzm\ﬂ::“s _ DE RESI\'ISETSSEE INSTALEE | NOMINALE | RESEAU | TENSION

‘POSE KVA | (A) PLUS LONG | ADMISSIBLE
Céble torsadé 0.47 m _ 20%
Cobe lrsadt : R=1.20Qkm | 20 -25KW 96 Tkm (380/330V)
Cable almélecde | 0.30m | p_go5804m |  75KVA 07 Skm 20%
34mm?

Portée équ’vclente en BT: 50 — 60m de maniére & éviter les efforts longitudinaux (mise & la
terre type copperweld & tous les trois cent métres et unsupport aprés le transformateur).

Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) céble almélec 34.4mm? ;
masse =0.258kg/ml ou en céble almélec 54.6mm?2.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments

pour les lignes 30 kV.

HAUTEUR HAUTEUR | OBSERVATIONS
PROFONDEUR HOR SOL HOR SOL
SUPPORTS | CLASSEC | CLASSED ANGLE FOUILLES (M1 (TERRAIN | (TRAVERSEE
NORMAL) ROUTE)
< [ N
Poteaux 190 300 Ali "n]e?nem g::?:nl: OIT:'GUX
bois 9m/s | DAN DAN o H/10 +0.5 6,15m 8,20m P
Classe D
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Ef,?f?f.f/i giﬁ: P00DAN | 4574 90° | /16405 6,15m 8,20m ::gil::e'és -
EZ:: 3:(/x [1)1'5\10 2250DAN | 45°&90° | g 405 6,15m 8,20m Z:lc:::;e:khés
Por :
:"?’E::x DAN. 1250 DAN | 25%460° | 15405 7.95m 10m .lr:tg:;?que
E‘Z’,Tf n /i et 2250DAN | 60°490° | 44, c-a.s 7,95m 1oh ,E.Z'ﬁﬁie‘lﬂi

v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
energie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA,

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension & la
demande des populations bénéficiaires.

Coupe-=circuits
Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-‘r:ircuits :
Un av point de dérivation et un autre au niveau du transformateur,

PROTECTION DU RESEAU ET NORMALISATION.
Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, car cette
société insiste sur l'aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi
qu’a assurer la fourniture d'une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. ||
faudra simplement veiller & leur respect et & "acquisition du matériel électrique répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-apreés :

* Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour
isoler des trongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

*  Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Pmétres pour les
trongons BT simples;

* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

* Céble almélec 1 X34 mm? pour la ligne moyenne tension et cable torsadé Hx 25 mm? en aluminium
pour le transport BT.

* Les poteaux sont implantés selon le schéma normalisé.

Ligne moyenne tension ef ligne mixte.

* Poteau simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour alignement
droit et angle jusqu'a 10°;

* Poteau jumelé (J) de 1 Tmétres avec isolateur suspendu et équipement d'ancrage, pour angle entre
60° &4 90°; |
Ligne basse tension !

* Poteau s:mple (S) de 9métres avec console de suspension et pince d‘ollgnement pour alignement
drolt et angle jusqu'a 10°

* Poteau jumelé (J) de 9mefres avec console de suspension et pince d'alignement, pour angle 10° et
45° et pour dérivations (= 90°),
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MATERIELS POUR LA MISE EN GUVRE DU PROJET.

En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau

électrique, sont listés cicxns le tableau ci-aprés :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu'a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) T2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL {angle 25° g 60°)
Code MT-102

Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 1
Isolateurs a 3 éléments (suspendu horizontalement) 1

Pince d'angle 1

Petits accessoires [bdll sockets, roulet, plaquette galva, rondelle) 1

3. POTEAU JUMELE 11métres EN ANGLE VERTICAL {angle 60° & 90°)
Code MT-103 |
Elément ' Quantité
Crochet d'ancrage type queue de cochon 14 x 450 2
Isclateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
lsolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 4

4. POTEAU CONTREFICHE 1 Imétres EN ANGLE VERTICAL (arngle plus de 90°)
Code MT-104
Elément Quantité
Crochet d'ancrage type queuve de cochon 14 x 450 2
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforce
Petits acce.ssoires {attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément Qluantité
Crochet d'ancrage type queue de cochon 14 x 450 2
tsolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulen, plaquette galvan, rondelle) 4

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)

Code BT-301
Elément Quantité
Console de suspension 1
Pince d'alignement ]
Petits accedsoires (attache, boulon, plaquette galvan, rondelie) 1
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7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302

Elément Quantité
Console de suspension 1

Pince d'alignement 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 1

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)
Code BT-303

Elément Quantité
Coensole d'ancrage | 2

Pince d'ancrage 2

Petits accessoires {attache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code BT-304

Elément Quantité
Console d'ancrage 1

Pince d'ancrage 1

Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension 1

Pince d'alignement : 1

10. POTEAU JUMELE 9meétres EN ARRET BT
Code BT-305

Elément : Quantité
Console d'ancrage | 1
Pince d'ancrage 1
Petits accessoires {attache, boulon, plaquette galvan, rondelle) 2
Capuchons ' 6
Ceinture de fixation 1

11. MISE A LA TERRE
Code BT-306 .
Elément Quantité
Conducteur en cuivre 29 m . 1
Connecteur & griffes 1
Crampe de fixation .2
Fevillard de 20 mm 1
Protecteur mécanique ' 1
Raccord de dérivation alu-cuivre: 1
Tube isolant 1
Piquet terre : 1
12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTI&)
Code MT-106 .

Elément i Quantité
Crochet d'ancrage type queue de cochon 14X450 i 1
Isolateurs & 3 éléments (suspendu horizontalement) i
Pince de renvoi '
Console de téte
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) 2
Coupe-circuit & expulsion . 1

—_— L,



Bras incling bis 1

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Ceode MT-108 + BT-304

Eléement Quantité
Crochet d'ancrage type queue de cochon 14 X 450 1
lsolateurs & 3 éléments (suspendu herizontalement) 1
Pince d'arrét 1

Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) 8
Console d’ancrage 1
Pince d'ancrage 1
Console de suspension 1
Pince d'aligjement 1
Parafoudre 27 KV 1
Transformateur monophasé 1
Coupe-circuit & expulsion 1
Bras incliné bis 1
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Document N°. 6 !

SCHEDULE OF UNIT PRICES
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RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION (MEN.W.O} IN SANTA
SUBDIVISION, MEZAM DIVISION (step 1)

UNIT PRICE SCHEDULE

Price

SUPPLY LABOUR

WORK DESCRIPTION AND THE UNIT Unit Price Unit Price including Unil Price Unil Price
PRICES excluding taxes | laxes (in figures and | excluding taxes including laxes
{Excluding taxes all in words } {in figures and In In words) [In figures and in (in figures and in
words) words) words)

i

Studies and Pegging
This unit price remunerates :
- the Studles and Pegging
It1s opplied as a Lln'mr Kilometer to the
task.
The Linear Kilomaler:'.......... Francs CFA

102

Excavation of works

This unit price remunerates :

-the cost of excavation of ho[es for poles
and earthling. ;

It is applied as a Meter cube to the task.
The Meter Cube: ......ursen.... Froncs CFA

103

U boelt

This unit price remunerates :

sthe cost of supply and Installation of U bolt.
It s applled a5 a Unit to the task,

The Unit «vvevecnienann Francs CFA

104

Single 11m wooden poles class D
This unit prlce remunerates :

-the supply and Imgplantation of an 11m -
single treated wooden class D pole,

it is applied as a Unit to the task.

The Unit; ....... veressarerssnass Francs CFA

105

Simple porch 11m wooden poles clnss D
This unit price remunerates :

-the supply and lrnplcmtuﬂon ofa slmple
porch 11m treated \}ooden class D pole.

It is applied as a Unit to the task.

The Unit; cccecreieincinnnncnnnns Francs CFA

106

Rigid glass insvlator 30KV

This unlt price remunerates :

-the supply and installation of a 30kv Rigid
glass insulator which Insulutes the cable from
the poles.

It1s applled as G Un[i to the task.

The Unit: vvvererns .. Franes CFA

107

Chain of lhree insulnlnrs

This unit price remunerates:

-the supply and the fixation of the chain of
three Insulators. It Is opplied as a Unlt to the
task.

The Unitt sovereseresnsansesssss Francs CFA

108

Spindle

This unit price remunerates :

-the supply and Installation of a spindle on
which a rigld glass insulator Is flxed.

It is applled as a Unit fo the task.

The Unlt: ccoovvenseennnansn ... Francs CFA

109

S & | Roinforced stalk

This Unit price remur‘erutes :

-the supply and Installation of a Relnforced
stalk and Insstallatlon accessorles.

It Is applied as a Unit to the task.

The URit: vuuviiesrsinimsnsanisnssnnnnm Francs

S & | Wooden crosshar 240X10X10 cm
This Unit price remunerates :
-the supply and installation of o Wooden

10 cross bar 240x10x10 cm.
It is applied as a Unit to the task.
The Unit: v.vesrnrsreserinnrarassne froncs CFA
m § & | Galvanized sieel flat brace
760X30X6 cm :
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This Unit price remunerates :

-the supply ond Instailation of a galvanized
steel flot brace 760x30x6 cm.

It Is applied os a Unlt to the task.

The Unilt: coovivsisirinsiennesss Francs CFA

112

S & stringing 54.6 mm? Almelec cable
This unlt price remunerates :

-the supply and the stringing of 54.6 mm?
Almelec cable. It is applled as a Llinear
Meter to the task,

The Linear Meter: ............ Franes CFA

13

Number plate + Numbering

This unit price remunerates :

-the supply and Installation of a Number
plate ond numbering. :

It Is applied as a Unit to the task.

The Unlt: voiverirannsesasessss Francs CFA

Warning plates DM

This unit price remunerates :

-the supply and flxing of a Warning Plate,
It is applied os o Unit to the task.

The Unit: ivorvvissessnnenness Erancs CFA

200

CONSTRUCTION OF A MVfLV MIXED THR

EE PHASE LINE WITH 3x54.6 mm3 ALMELEC
CABLES

AND 3x70mm?+1NP+2EP ALUMINUM

201

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applled as g Linear Kilometer 1o the
task.
The Linear Kilomefer: ....ouuu.. Francs CFA

202

Excavalion of works

This unlt price remunerates :

-the cost of excavation of holes for poles
and earthling.

It 1s applied as o Meter cube to the task,
The Meter Cube: wouvvaianan. Francs CFA

203

U ancher iron

This unlt price remunerates :

-the cost of supply and Installotion of U
anchor fron.

It Is applied as o Unlt to the task.

The Unit: vevsveness--oanFrancs CEA

204

Single 11m wooden poles class D

This unlt price remunerates :

-the supply and implantation of an 11m
single treated wooden class D pole.

It Is applied as a Unit to the task.

The Unik coovvveriennaninnanes Franes CFA

205

Twin 11m weoden poles class D

This unlt price remunerates :

-the supply and Implantation of an 11m twin
treated wooden class D pole,

It is applied as a Unlt to the task.

The Unili cucvianes teenmereaares Francs CFA

206

Twin 12m wooden poles class D

This unlt price remunerates :

~the supply and Implantation of @ 12m twin
treated wooden class D pole.

It Is applied os a Unlt to the task.

The Uniti v.coviiaiiininmnarnnae Francs CFA

207

Strut 11m wooden poles class D

This unit price remunerates :

-the supply ond implantation of a | 1m strut
treated wooden class D pole.

It is opplied as a Unit to the task.

The Unit: eoveieennnianns weasenns Frones CFA

208

Rigid glass insulater 30KV

This unit price remunerates :

-the supply and Installation of a 30ky Rigid
glass Insulator which nsulates the cable from
the poles.

It Is applied as a Unlt to the task.

The Unlt: cioenrncinecaanea. Francs CFA

209

Chalh of three insulators
This unit price remunerates:

58




-the supply and the fixation of the chain of
three insvlators, It is applied as a Unit to the
task.

210

The Unit: ......... ieeirsgzssnne Francs CFA
Spindie .

This vnit price remunerates :

-the supply and Installatlon of a spindle an
which a rigid glass Insulator Is fixed.

It 15 applled as a Unit to the task.

The Unlk voaieresnnmncnsainn Frencs CFA

21

5 & I Reinforced stafk

This Unit price remunerates :

-the supply and Installation of a Reinforced
stalk and Insstallation accessories.

It is applied as a Unlt to the task,

The Unif: cvivienerarisrecenseresassenss Francs

212

$ & | Wooden crosshar 240X10X10 ecm
This Unlt price remuneratas :

-the supply and instdllation of a Wooden
cross bar 240x10x10 em.

It Is applied as a Unlt to the task.

The Unil: cciviaeerinensnians v..oie Francs CFA

213

§ & | Galvanlzed steel flat brace
760X30X6 cm

This Unit price remunerates :

-the supply and installation of o galvanized
steel flat brace 760x30x6 cm.

It s applied as a Unlt to the task,

The Unit: vovvenvrenes vennesanne Franes CFA

214

S & stringing 54.6 mm? Almelee cable
This unit price remunarates !

-the supply and the stcinging of 54.6 mm?
Almelec coble. It Is applied as a Linear
Meter to the task.

The Linear Meter: vovieieneres Frencs CFA

215

_mm2+1NP+2EP Aluminum preassembled

$§ & stringing 3x70 mm3+1NP+2EP
Aluminum preassembled cable

This unit price remunerates :

-the supply and the stringing of 3x70

cable. It Is applied as a Linear Meter to the
task.
The Linear Meter: ............. Francs CFA

216

Number plate + Numbering

This unit price remunerates :

-the supply and Installation of o Number
plate and numbering.

It Is applied as a Unlt to the task.

The Unlt: vuviiinssssnnaiinncen Francs CFA

217

Warning plates DM

This unlt price remunerates :

-the supply and fixing of o Warning Plate,
It s opplied as a Unlt 1o the task,

The Unih «vuiessesnresnensens Franes CFA

28

LV Alignment support

This unlt price remunerates :

-the supply and flxc‘lon of the LV Support
Alignment. ;

1t Is applied as a Unit to the task,

The Unikt v.ovvevseinarmensrnsenseess Francs OFA

219

LV Anchoring clamp Code §03004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring
clamp.

It Is applied as a Unit fo the task,

The Unil: vivverinnans veenmsasiisiene Francs CFA

220

Type C earth plug |

This unit ptice remungrotes :

-the supply of elements constituting an earth
plug and its Installation.

It is applied os a Unit to the task.

The Unil: vv.iuvievasssamisnrencan Frones CFA)

300

CONSTRUCTION OF A THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP PREASSEMBLED ALUMIN

UM CABLE

301

Studies and Pegging

This unit price remunerates :
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- the Studies and Pegging

It is applled as a Linear Kllometer to the
task,

The Linear Kilomelet: .....covuvenn Francs CFA

Excavalion works
This unit price remunerates :
~the cost of excavation of holes for poles

302 ond earthling.
It is applied as a Meter cube to the task. '
The Meler Cube: ..cvvevniarnane.s . Francs CFA
5 & | LV Alignmen! support
This unlt price remunerates :
303 -the supply and fixation of the LV Support
Alignment.
It is applied as a Unit to the task.
The Unit: cevoviiiiiesiiniinniansianne Francs CFA
5 & | LV Anchoring clamp
This unit price remunerates :
204 -the supply and fixatlon of the LY Anchoring
clamp. ;
It is applied as o Unlt to the task. '
The Uniks cueevearnrunnnns ssseassssan Francs CFA f
$ & 1 Single 9m wooden poles class C
This unlt price remunerates :
305 -the supply and Implantation of a @m
L. treated wooden class C pole.
It is applied as o Unit to the task,
The Unit: voueuieniiarecacrnninianns .Francs CFA
$ & | Single 11m wooden poles class C
This unit price remunerates :
306 -the supply and implantation of a 11m
treated wooden cluss C pole. l
It Is applied as a Unit to the task. -
The Unitr v.oviveiiiiiiiineiinnanns wfrancs CFA
& & [ Twin 11m wooden pales ¢class C
This unit price remunerates :
207 -the supply ond Implantation of a 11m twin
treated woaden class C pole.
It is applied as a Unit to the task,
The Unil: vevvveiinineniieisresennasns . Francs CFA
5 & | Twin 9m wooden poles class C
This unit price remunerates :
208 -the supply and Implantation of a $m twin ,
treated wooden class C pole. :
It Is applled s a Unlt to the task. !
The Unil: vovvveernnans iresresasenren Froncs CFA !
S & | Strut 9m wooden poles class € :
This unit price remunarates ; ‘
200 -the supply and Implantotion of o 9m sirut
treated wooden class C pole,
It Is applied as a Unit to the task,
The Unit: vuceesiersicrasasinsnsnanns . Franes CFA
5 & | Set of six Line taps
This unit price remunerates :
310 -the supply and fixing of the Line tap. ‘
It 1s cpplled as a Unit to the task,
The Unil: vicveriviirsreriirannsranannd Francs CFA
S & | Number plate + Numbering
This unit price remunerates : i
211 -the supply and Installatlon of o Number ;
plate and numbering,
It is opplied s a Unit to the task, !
The Unit: coovisranresnnrernsinsssenn Francs CFA :
Supply and stringing 3x70 mm3 + 1NP + ;
2EP pregssembled coble !
This unit price remunerates '
312 -the supply and the stringing of 3x70 mm? :
+1NP+2EP preassembled cable. It Is ’ !
applied as a Linear Meter to the task. i
The Lineor Meter: .veveianancannns Frapcs CFA !
5 & |1 End ecaps !
This unit price remunerates : !
ns3 -the supply and the Installation of an end H

cap. If Is applied as o unit to the task.
The Unit: ooovovvviiniarand Francs CFA
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314

Complete ENEO three phase subscription
and connection set with a three phase
meter

This unit price remunerates the purchase ans
installation of @ complete ENEQ three phase
subscription and coni‘edion set with a three
phase meter

The Unit: .ccecovaessnnensnnFrancs CFA

315

Type C earth piug

This unit price remunerates :

-the supply of eleme'pts constituting ‘an earth
plug and their Inslullnﬂon

It Is applied as a U it to the task.

The Unif: voveeunren. vehensenne Francs CFA)

400

CONSTRUCTION OF THREE TRANSFORMATION SUBSTATIONS EQUIPPED WITH THREE

H61-160KVA J0KV/B2 TRANSFORMERS

401

§ & | Transformer Hél 160K VA 30KV/B2
This unit price remunerutesn

- The supply and tho!fixation of @ 160 KYA
30KY Transformer. '

It Is opplied as a Unit to the task.

Tho Unik vevueven vevsadenseecoFrancs CFA

402

S & [ Galvenized sleel 11m poles
1000dalN

This unlt price remungrates :

-the supply and Installation of a Galvanized
steel 11m poles 1000daM and all brackets
, acessorles for lnsmliluﬁon of cutouts, surge
arresters.

It 1s applied as a Ul it 1o the task,

The Unil: «.c.esnsssssstsnnnoFrancs CFA

403

S & | Type 2BH earth plug

This unit prlce remunerates

-the supply of element constituting the earth
plug and its installation.

It 1s applied as a Unit to the 1ask,

The Unit: «cvcveeaeirasannenns Francs CFA

464

S & | Chain of three insulalors.discharger
This unlt price remunerates :

-the supply and installation of a chain of
three insulators discharger which is used to
protect the transformer from surges and
overloads.

it Is applied as o Unit to the task.

The Unit: vurrarssseasnesanessaFrancs CFA

405

S&I[27kV 5urge arrestor

This unit price remunérates ;

-the supply of a Surge arrester, It mounting
brackets and 1ts installation,

It is applied as a Unlt to the task.

The Unit: veveviesiasenns susvevessasfrancs CFA)

406

S & | Fuse culout

This unit price remungrates :

-the supply and instdllation of a Fuse cutout
It mounting brackets and Its Installation.

It Is applied as a Unit to the task.

The Unit: vueeereeanias vasenssenanantranes CFA

407

S & I Circuit breakar (DHP) 160KVA

This unit price remunerates

-the supply and Installation of a Clrcult
brecker (DHP} 140KVA with accessorles.

It Is applled as a Unlt to the task.

The Unit: vueereseeseecessssensancnfrancs CFA

408

Construction of concrote foundation

This unlt price remunérates :

-The construction of a concrete block for
IACM and transformers.

It 1s applied as a Unlt to the task.

The Unil voeversrecorarensnncasans ..Francs CFA

409

S & | Earth plug for JACM 36KV

This unt price remunerates :

-the supply of element constituting ths earth
plug and Its installation.

It Is applied as a Unit to the task.

The Usil: .......... svonrereensasesssFrancs CFA

410

§ & | TACM 36KV

il
i
l‘
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This unlt price remunerates :

-The supply and installation of an IACM.

It Is applied as a Unlt to the task.

The Unik: cviissssisrresesserasaass Francs CFA

41

$ & | 3x15C mm2+70 mm? underground
cable For DHP-transformer junction

This unlt price remunerates :

-The supply and installation of 3x150
mm2+70 mm2 underground eable for DHP-
transformer [unction

It Is applied as a Unlt to the task.

The Unil; ........ vesarasasine-nens. Francs CFA

412

Full equipment of three phose slation

This unit price remunerates -

-the supply of all the complementary
compaonents used for the complete
installation of the three phase station. It is
applied as a Unlt to the task.

The Unik vuveveninsessrsansiniesinss Francs CFA

500

ENVIRONMENTAL IMPACT NOTICE

501

Production of an Environmental Impact
Nolice

This unit price remunerates :

-the production and validation of terms of
reference regarding the Environmental
Impact notice of this project ;

- the production and validatlon of the said
Environmentol Impact Notice

It Is applied as unit

Unik: voviiiniaiesininseriennnsenfFrancs CFA

600

SUNDRY EXPENSES

601

Connection o ENEO Netwoark

This unif price remuneratas :

-the works for the interruption of electricity
on the exIsting line for the connection of the
newly constructed one.

It 1s applied as a Unit to the task.

The Unik evinieevinniicnainnieen Francs CFA

602

Clearing and pruning

This unit price remunerates :

-the works of cutting and clearing of trees,
Including bushes with an opening of a
corrldor of 6 meters.

It Is applied os a Linear Kilometer to the
task.

The Lineor Kilomeler: .uvcivinaen. Francs CFA

4603

Transport and handling materlal

This unit price remunerates :

-the transportation of the materlal and its |
handling from the place of supply to the
construction site.

It it applied as a Ton per Kllometer to the
task,

The Ton per Kilomeler: .......... Franes CFA

604

Transport of wooden poles

This unit price remunerates :

-the transportation of the poles and lts
handling from the place of supply to the
constructlon site and thelr distribution,

It 15 applied as a Ton per Kilometer 1o the
task,

The Ton per Kilomelter: .......... Francs CFA

605

Transporation of workers
This unit price remunerates :
-the transportation of workers on the work
site and thelr return,

[t 15 applied as per day to the task.
PerDay: ciunviissssissssasansaaaiass Frones CFA

606

Site installalion

This unit price remunerates :

-the Installation and dismounting of all
necessary structures in order to provide
offlces, ladging and stores facilities for
warkers and materials as well as prolect
sign boards
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It is applied as per day to the task.
Lump Sum: woeeveeanabinni o Francs CFA

COMPANY:

Document N°. 7

BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN.W.0) IN SANTA SUBDIVISION, MEZAM DIVISION (step 1)

:if DESCRIPTION OF WORKS UNIT aTy SUPPLY LABOUR TSO?)?:.L
] u.p TP ur | e
100 CONSTRUCTION OF A MEDIUM VOLTAGE THREE PHASE LINE WITH 3x54.6 mm? ALMELEC CABLE
101 | Studies and Pegging {Code 10000) Km 1.497
102 | Excavation works (Code 10001) m3 5.208
103 | S& U bolt {Code 60113) U 9
104 | S &1 Single 1 1m wooden poles, class D (Code 6010174) U 12
105 | 5 & 1 Twin 11m wooden poles, class D (Code 601015) U 2
106 | S & | Simple porch PS with 11m wooden poles, class D u 2 i
107 | 5 & I Rigid glass insulator 30kV (Code 601001} V] 38
108 | S & | Chain of three insulators {Code 601002) u 9
109 | S &1 Spindle (Ref 23 001 060 115) u 14
110 | S & | Reinforced stalk (Code 504026) u 24
111 | S & | Wooden crossbar 240X10%10 cm {Code 107012) U 20
112 | S & | Wooden crossbar 340X10%10 ecm {Code 107012) U 2
113 | S & | Galvanized flat brace 760X30%é cm (Code 601025) U 40
114 | § & Stringing 54.6 mm? Almelec cable LM 4'6053'27
115 | § & I Number plate + Numbering (Code ! T3OJ3J- U 16
116 | § & | Waming plates DM (Code 601005) U 16
Sub-Tatal 100 ]
200 CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm? ALMELEC AND 3x70mm2+1NP+2EP ALUMINUM CABLES
201 | Studies and Pegglng {Cede 10000) Km 0.640
202 | Excovotion works (Code 10001) m?3 9.5480 .
203 | S & 1U bolt (Code 40113} U 57 |
204 | S & | Single 1 1m wooden poles, class D (Code 601014) u 17
205 | § & | Twin 11m wooden poles, class D (Code 601015) U
205 | § & [ Twin 12m wooden poles, class D U
206 [ S & I Strut 11m wooden poles, class D{Code 60101 4) U 1
207 | S & | Rigid gloss Insulator 30KY (Code 601001) U 78
208 | S & I Chaln of three Insulators {(Code 601002) U 57
209 | S &I Spindle (Ref 23 001 060 115) U 30
210 | § & | Relnforced statk (Code 504026) U 48
211 | S & | Wooden crossbar 240X10%10 em (Code 107012) u 59
212 | § & | Galvanized flat brace 760X30X4 em (Code 601025) u 118
213 | S & Stringing 54.6 mm? Almelec cable LM 1,968.0
214 | § & Stringing 3x70 mm2+1NP+2EP preassembled cable LM 672.0
216 | 5 & | Number plate + Numbering (Code 113013) U 30 !
217 | S & 1 Warning plates DM (Code 601005) u 30
218 | 8 &1LV Alignment support (Code 603001) U 24 l
219 | § & I LV Anchoring clump (Code 603004) U 26 il
221 | 5§ & | Type C earth plug {Code 603007) U 7
Sub-Total 200 :
300 CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP FREASSEMBLEI:J ALUMINUM CABLE
301 | Studies and Pegging {Code 10000) Ken 1.040 |
302 | Excavation works (Code 10001) m? 11.0 :
303 | S & | LV Alignment suppart (Code 603001) U 23
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304

S & I LY Anchering clamp (Code 603004)

3058

S & | Single $m wooden poles, class C {Code 603008)

306

§ &1 Single 11m wooden poles, class D (Code 60101 4)

307

S & | Twin 11m wooden poles, class D (Code 6G1075)

308

$ & | Twin ®m woeden poles, class C (Code 603009)

309

S & | Strut Pm wooden poles class C (Code 603010)

310

S & | Set of six LV line taps (Code 3504035)

3N

S & | Number plate 4+ Numbering {Code 113013)

c|jcjc|clc|Cc|c|C

26

312

$ & Stringing 3x70 mm2+1NP+2EP preassembled cable

z

1,092.0

N3

S & 1 End caps (Code 112027)

=

314

S & | Type C eurth plug (Code 603007)

[

Sub Tolal 300

400

CONSTRUCTION OF THREE TRANSFORMATION SUBSTATIONS EQU

IPPED WITH THREE H61-160KVA

30KV/B2 TRANSFORMERS

401

5 & | 160 KVA/30KY three phase Transfarmer

402

S & | Galvonized steel 12m poles 1000daN

403

S & | Type 2BH earth plug (Ref 23 007 060412)

404

S & | Choin of three Insulators discharger(Ref 23 601 060 115)

405

S & | 27KY Surge arrestor (Ref 23 001 060121)

406

S & | Fuse cutout (Ref 22 001 050038)

407

S & | Clrcuit breaker {DHP) 160kVA

408

Construction of concrete foundation {Cede 102001)

409

S & | Earth plug for IACM 36KV (Ref 23 001 060125)

410

5 & |TACM 36KV (Ref 23 001 060124)

411

S & | 3x150 mm2+70 mm? underground cable for DHP-
transformer [unction

Yl lc]e|c|lele|lec|c|c|ecle

412

-Full equipment of all transfarmatlon substations

—
w

-

rSub-Total 400

500

ENVIRONMENTAL MPACT NOTICE

501

Production and validation of an environmental impact notice,
{the amount of 150 000 §FA frs should not be exceeded as
stipulated by Artlcles 6 and 9 of Arrete N°0002/MINEPDED of
Gth February 2016

Sub-Tolal 500

600

SUNDRY EXPENSES

401

Connection to ENEO Network {Ref 22 001 050022)

U

602

Clearing and pruning (Code 801002)

Km

603

Transpert and hondling material (Code 2003)

T/Km

404

Transport wooden poles {Code 2004)

T/Km

605

Transport of workers (Code 2005)

Day

606

Site installation

LS

- | O W K| -

Sub-Tolal 600

TOTAL WITHOUT TAXES

VAT (19.25%) ~

AlR (2.2%)

TOTAL WITH TAXES

NET PAYMENT |

The present bill is fixed at the sum all taxes inclusive of .....cccviiiiiiiiinaniin
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Document N°. 8
SUB-DETAIL OF PRICES '
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SUBDETAILS OF PRICES

PrICE N tetiertcisensarnrsnrrrseressarsassassnnsnssstosnnarsnstnsnnroesssisaossss Mertireserierianiaeses creeen
Designation Of WorK../vververieriaieiienernerr it
Unit voreererenieaiannnnes T T TP PP R
QUANHEY vee e ieee g se st s
Daily output ..ccuueins T P T P TTTTIT I
DUFCHON OF ©XECUION teureurarsnrerarearesiassossnissssrssssnessterstnsisssarnnentrssssannnrssesssarerss

DESIGNATION : !

. | . . Duration of
No Daily olt put Total quantity | Unit activity
; No . Days
Category Daily wage break up Amount
=
I
n
=
!
=
A ;
m .
O I
g .
TOTAL A
I
%) ; . Days -
E Type No Daily rate break up Amount
o .
i j
t
£ )
[
=
LLl
=
a
g
w TOTALB
3 Type Unit Unit cost Quantity | Amount
o
A
L4
=
|21 ]
(&
v
=
a
=
<
-l
s
- 4
(2]
> |
= TOTAL C
D PIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
A UNIT COST (HT) P/Q'TY
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MODEL CONTRACT
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REPUBLIQUE DU C_:AMEROUN
PAIX-TRAVAIL-PATRIE

PRESIDENCE DE LA REPUBLIQUE

MINISTERE DES MARCHES PUBLICS

JOBBING ORDER N°

REPUBLIC OF ICAMEROON
PEACE-WORK-FATHERLAND

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

JO/RDMINMAP/NWRTB/2018 OF ........ 2018

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___ /ONIT/RDMINMAP/NWRTB/2018
OF __/__/2018 BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA
WELFARE ORGANIZATION (MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 1).

Project Owner: THE REGIONAL DELAGATE OF WATER RESOURCES AND ENERGY FOR NORTH WEST

Tel: 233 36 29 06
HOLDER :

P.O. Box ; 1‘e|: Fax:

Business Registry N°. at
Taxpayer's No.

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2%)

Nkt to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD 't [fo be completed]

SUBSCRIBED ON;

SIGNED ON:

NQOTIFIED ON:

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to

the “Contracting Authority™

On the one hand,

And

P.O. Box Tel:

(enterprise)
Fax:

Business Registry No.
Taxpayer's No,

Represented by M

, its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

70



| Summary

Partl:  Special Administrative Conditions (SAC)

Part ll: Special Techniical Conditions (STC)

I
Part Ill: Schedule of Unit Prices (SUP)

!
Part IV: Details or Esﬁ'mcztes

i

|
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Page and last of Contract N° JO/RDMINMAP /NWRTB/2018 OF .ucen 2018

Awarded after Opened National Invitation To Tender Ne° __/ONIT/RDMINMAP/NWRTB/2018 of
_/_ /2018 by emergency procedure for the Rural Electrification of Menka Welfare Organization

(MEN.W.OY} in Santa Subdivision, Mezam Division {Step 1).

With ,

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT {19.25)

AlR (2.2 or 5.5 %}
Net to be paid

Read and accepted by the Contractor

{place of signuiure) (date)

Signature of Contracting Authority |

(place of signature) {date)

Registration
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Document N°. 10
FORMS AND MODELS TO BE USED BY

BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4;  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N® 6:  Schedule framework

Annex N°7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N2 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, ...occviiiviierioiiiiiii i e e {indicate the name and capacity
of signatory},

Nationality «ivvveveiireeeiieeinronererinian,

Representing the ....ccvivicieiiiiiiiiiiiiniieiciieinin company or enterprise or group with head office at
................................... registered in the trade register of ...........ecvvereeeeeinns.. Under the number
in my capacity | G5 eieiiieninniiien of e PO
[ To3 S , hereby acknowledge receipt of the file for Opened National Invitation to Tender
NO e for the

And hereby declare my intention to tender for the said contract.

Done At veevsrsreenecaerencrerrannense

Signature of viveiiiiiiiiiiiiaiiiiie i
In the capacity of v.oviciirviiiiaiinnn.ns
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID |

| the undersigned, ..cccveeiinniil, Cesreerivesesssu (indicate the name and capacity of ‘signcrory)
Representing the ....cvvviiiininnnin company or enterprise or group with head office at .v.cvvvuvn
.... registered in the trade register of ..iccveeveiiiiiaiicieiinan. Under the number ...vcviiiiinninnn,

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender Ne
___/ONIT/RDMINMAP/NWRTB /2018 of ....covenenn By emergency procedure for the Electrification of
Menka Welfare Organization (MEN.W.0} in Santa Subdivision, Mezam Division {Step 1).

after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

» Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the
tender at ......cecviveniviniennnnn [ in figures and words) CFAF exclusive of VAT and at
.......... vererarnreen | in figures and in words) CFAF inclusive of all taxes.

e | pledge to execute the works within a deadline of .................... monthsJ

¢ | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
N, opened in ciiieiiiiiieieiiinen, Bank . creeeenses Branch,
" Prior to the signing of the Contract, this tender cccep’red by you Shd" constitute an agreement between us.

Signature of cviiiiiiiiiiiiiiin, crrerens
In the capacity of vevcvirinen.n. crernnees
Duly authorized to sign the fenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Contfrc:cting Authority

Whereas the Underruklng ....................... vevre-.. Hereinafter referred to as the "bidder” has submitted
his tender on ...... rreperaenn for the Electrification of Menka Welfare Organization (MEN.W.O] in Santa
Subdivision, Mezam Dmsuon {Step 1), hereinafter referred to as “the tender” and to which must be attached
@ bid bond equivalentto ..o.oviiiiiiiinian CFAF,

WEe tiireriieriiiena (ndme and address of the bank), represented by ..vvviiiiiniiiiiniiiinn, {names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of .u.evviivnneee cerevnnes vereneenenenng that the bank pledges to pay in full to the
Contracting Authority, ;bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity peried specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate, his demand, provided that in its demand the Delegated Contracting Authority shall -
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fuifilled and he shall specify which condition(s) fook effect.

This bond shall enter}into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the endI of this period of validity.
|

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Camerocn courts shall be
the only jurisdictions cornpetent to rule on this commitment and its consequences.

Signed and quthenﬂcated by the bank

. weressy ON tevannnnreasearonans
(Bank‘s signature !

77



Annex N° 4: MODEL FINAL BOND

Bank: c.vvvenviinnss tteedrabenns ’ '
Reference of the Bond N°: (ocviiivivnnineens T,

Addressed to the Governor of the North-West Region “Contracting Authority”

Whereas ......... ceerennes +1ese.s (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of Menka Welfare
Organization {MEN.W.0O} in Santa Subdivision, Mezam Division (Step 1).

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delego{'ed Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor's performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, i, Cersreasennis cerrerienes Cremaarenes ... ([name and address of bank)

Represented bY vviivivrnennnnnt, creersrenens cirarenaenaes (Name of signatories) '

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ....... Crrreeerisninias v emriaanes verreriean, P {in letters and in
words),

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
. incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
. amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works,

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mall with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cefmeroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ........ N » ON s Cheeeresiaasrirenes
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: vovvieeniienianienininnin
Reference of the Bond No: veeverivririisreerivresinnsrenss

Addressed to the Gov"arnor of the North-West Region
Hereinafter referred to as “The Delegated Contracting Authority"

Whereas ......... Ceernranereiiens (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , In execution of the Contract, to carry out the works of the electrification of Menka Welfare

Organization (MEN.W.Q) Village in Santa Subdivision, Mezam Division(Step 1).

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, tiiiviinens cerraneaiie beetaesrersrantarsinanras D {name and address of bank),
Represented by ............ Ceeesrreriierrerierarerrnaes {name of signatories) and hereinafter referred to as
“the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guorantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ...cvvviiiiiiiiniiiiiinnann, (in figures and In
letters) corresponding to ten percent {10%]) of the Jobbing Order amount.

And we pledge to pq)i/ to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfllled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, wirhour being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring
in the final detailed wccount, without the Delegated Contracting Authority having to prove or give the
redsons nor the morive"r for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. [t shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for poymfent formulated by the Delegated Contracting Authority by virtue of this bond should
be done by register?d mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

i
Signed and authenticated by the bank at .c.vovviiiiiiicon i creens ceeaes
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules. |

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking lnto account the incidence of
rainy seasons for the basic solution and possibly variant solution,
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i Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

|
TO WHOM IT MAY ChcERN

ATTESTATION OF SITE VISIT

i
!
|
This is to testify that Mr

------------------------------------------------------------------------------------------------------------------------------

...................... in Jiew to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur



Annex N° 8: MODEL SITE VISIT REPORT
) INTRODUCTION
TENDER NO...v.veveereeeersereresnesesseessessesseon
NAME OF THE ENTERPRISE: «.v.vvovvevsnssssose
DATE: cvveeeeeeeeeeeeeearesressenn,
) COMMENTARY '

1- Nature of the project site:
2- Accessibility to the project site:
3- Vegetation:

4- Topography of the site:

| AVAILABILITY OF SERVICES

V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

vl) CONCLUSION

Signature of the contracters’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
o vear | TMEQR | proJECT OWNER | QRSTHAL | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT AMOUNT
NUMBER
l
DONE ON +.ecovvereasciuensranssissscsssessnes AT,
T
SIGNATURE +..cveecsresiesesnrsesserasesesstesensssssssssssssesssssessenenn
|
i
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project naMe) . cceiiiiiiiiiiiiiiiiiireiiaiioinnn
DESIGNATION OF AGE AND NUMBER OWNER OR
o} !
N THE EQUIPMENT DESCRIPTION, MARK STATE AVAILABLE NOT
|
DONE ON .1iiiiiarrsiiainnsiseiinanisssinncen AT,
Y
SIGNATURE .1 iirvsiiiiisiiiiisniiniairantssiassssnssssisisnnssssnsnnsasssnsss
|
|
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ANNEX No. 6: Framework of schedules

DESIGNATION : ,

. : Total . Duration
No Daily oul’ipuf quantity Unit of activity
]
! No Daily ‘Days
Caiegory{ wage break up Amount
|
£ |
L
il i
4
! |
=
4 !
= ;
& :
=
TOTAL A,
" | . Days
E Type No Daily rate break up Amount
€L
0 | ;
3 i
£
| 1
= !
L
= :
= :
8 .
@ |TOTALB'
3 Type ' Unit Unit cost Quantity | Amount
o
4
-4
—
o
Q
2]
=
[a]
=z
<
L
g
e
]
< :
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COSI D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST {HT) G-+H
\ UNIT COST (HT) P/Q'TY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N2, 7: Justification of preliminary studies *

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Centract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

apprO\.ed programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File,

- The chairperson of the Tenders Board may, before faking a decision, seek expert advice on the quality of
the studies.

L
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Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS

I- BANK

....
, .
¥ ® NS LG AN~

- o
W -0

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank .of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Cameroundise de Banque au Cameroun

Société Geénérale Cameroun

Standard Chartered Bank Camerecon

Union Bank of Camercon

United Bank for Africa, |

1l-Insurance companies

14,

15.

16.

Chanas Insurance
Activa Insurance

Zenithe Insurance SA BP Douala
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EVALUATICN GRID

Opened National Invitation to Tender Ne {ONIT/RDMINMAP/NWRTB/2018 OF __I_]201 8
By emergency procedure for the Rural Electrification of Menka Welfare Organization {MEN.W.Q) in Scnta

Subdivision, Mezam Division {Step 1).

ADMINISTTRATIVE DOCUMENTS.

i
1

DOCUMENT YES OR
N° DESCRIPTION NO
Al Cerfified Copy of the Business Registration, not more than three months old.

A2 Declaration of infention to tender stamped with the tariff in force (written by the
) bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3- Commerce; Industry and Trade of the place of residence of the bidder, not more than
three {03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months. -
A5 Purchase receipt of Tender File issued by Public treasury
A bid bond of 1,400 000 CFA (one million four hundred thousand) CFAF issued by o
Ab first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board (ARMP)
A8 An Attediation of the National Social Insurance Fund stating that the bidder has met all -~
’ his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Ceriificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chlef of center of Taxes, not more than
i three momhs)
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.
A3 Power of attorney if necessary
A4 Plan and attestation of localization of Company signed by the Chief of Taxation
Al5 Attestation of non faillite

The absence ot the nonconformity of the one of these documents will resuit to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following: I

General presentaiio'n of bids

- Presence of all dOCUMENTS ...veverecerernininecnesse s, yes/no
- PrOPEIY DOUNG. .. .eeuieiiseesiisiirsivserseinsssaassssanssssassessnrsesssessnsssnussmmsssnnsens yes/no
—TADIE OF CONIENT .ieeeeeieiiuisssaiisieeserisrsetesasareeraeirrresinsatensrteeiensiezeneees yes/no
- Separators in colour gpart fromwhife, i, ves/no
- Order prescribed respected. ... yes/no
- Clearness of the AOCUMEBNIS. ... e eseenenieeiernesaesrerssnonsanenssnsssssrsssansens yes/no

I TOTAL 1 /6
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a. The company references |

References of the company in electrification works or similar works for the past
three years;

-At least 02 cerfified copies of similar contracts visa and legalized ‘by a

competent administrative authority above 50million involving Installation of a yes/no
step down transformer (1% and last pages) and PV of final reception forhworks | *
realized before 2015 and provisional reception for works realized in 2016
-At least 02 cerfified copies of similar contracts visa and legalized by a
competent administrative authority below 50million and more than 20 million
involving the atleast 1km of medium voltage transportation {15 and last pages) | Yes/no.
and PV of final reception for works redlized before 2015 and prowsuoncl
reception for works reglized in 2016
-At least 02 certified copies of similar contracts visa and legalized 'by a
competent administrative  authority below 20million  and atleast 05million
involving atleast 500m of low voltage transportation(1# and last pages) and PV | Y&s/no
of final reception for works realized before 2015 and provisional reception for
works redlized in 2016 :
TOTAL2| 73
b. Equipment
- Proof of ownership or hired of @ yard truek v.oouueeeeveeinniiil, | yes/no
- Proof of ownership or hired of a vibrator in good operating condition yes/no
- Proof of ownership or hired of a electric drili .................. yes/no
- Proof of ownership of €NgiNE SOW .......eeeeeeeieieeeeiiiviirni Yes/no
- Proof of ownership Of GPS device ........ceereeeereeeeeeeeneeeevevssinns yes/no
- Proot of ownership of an electirical tool kid comprising: climbers,
spades, dig axes, drill, service cord, set of screws drivers, pegging | Yes/no
markers, fork, signalling cones, PlErs. ..ooccoovviiiiiiiiirinnennen.s PR
TOTAL 3 /6
c. Quulification of site personnel
- Organizational Chart of the enterprise.. .. .ciiiiiiiiiiiciirereieereesieennas yes/no
- Organizational Chart of site with commMEnts ........ocviviceceiieerirecasnans | yes/no
Works Director: Electrical or Rural Engineer with atleasr 05 yrs experience
- Diploma of Work DIr€CtOr CerfiET. .. cuueeeiirrereeerreesereeeerereeresssrisssssins yes/no
- CVsigned and dated by WOTKS DIr@CIO .. ccoccueeeeicee e eeicnnriiireeins eorvnens yes/no
~_Professional experience of works Director at least five years................ yes/no
- AHestation of availability dully signed by the bearer ............ yes/no
- _attestation of presentation of originals yes/no
Site foreman: Senior Electrical Engineering technician with alleasr 03 yrs
experience _
- Certified copy of certificate of FOreman....oo....coceeciiiieeiriiriirsrensens : yes/no
- CVsigned and dated by site foreman................ Lbieraeie e raeserseerrerereeeen ’ yes/no
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- Professional expetience of site foreman at least five years .................. yes/no
- Aftestation 6f availability ....cocoiiieei i iaen yes/no
- attestatiorl of presentation of originals yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
- Certified copy of diploma yes/no
- CV signed dnd dated yes/no
- Alfestation of QVQIGIDIHIY c.cc.ueierinereeniieeees yes/no
_ - attestation of presentation of originails yes/no
- Professional experience of chief technician at least three vears .......coueeeees yes/no
TO1AL4 | /17
d The methodology of intervention and execution of work '
- Site Visit report signed and dated by the bidder ] yes/no
- Detailed technical.note on the organization and execution of works... yes/no
- Coherence of synchronized Planning of eXecution of WOIKS. .........eceeeeeeass yes/no
- Coherence of indi\‘(iduol protection plan (IPP) within the project site............ yes/no
. Coherence of the General Security and Safety Plan (GSSP) within the yes/no
project si’re.f ...........
- Description of the siocio - environment measures for the site protection.. yes/no
- Aftestation of: site visit signed by the bidder on honoured yes/no
- Coherence in the plonning of exeCUlioON. v yes/no
- Plan of supély OF MNGIEIIAISc..ccoveeveererecernveceersersocarenseressarereses sas yes/no
- - detailed manpower deployment plan................. S yes/no
-Technical note drawn from site_observations and recommendations................ yes/no
- CCIP dully inificlled on each page. signed and dated on the last page yes/no
! TOTALS | /12
e~ Pre-financing '
Attestation of crediBilify shall be at least 85% of the bid price........ceveeeen. - yes/no
f TOTAL| /1
TOTAL = TOTALT + YOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS /44
El\iVELOPE C- FINANCIAL FILE
No. DEglGNATION.
C1 A sUbmission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the fotal amount without taxes
{HT) and with taxes {TTC)
C4 Sub details of unit prices
|
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This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria faken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%} of the essential criteria.

A. Eliminatory criteria

1-
2.
3.
4-
5-

6-
7
8-
Q.

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond; '

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder; :

Incomplete financial file.

Non respect of 33/44(75%) of essential criteria

Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in
2018

B. Essential eriteria

1-
2-

Q.

General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;

1

Quality of the personnel; : j
Technical organization of the works visa and legalized by a competent administrative
authority; ]

Safety measures on the site; |

Logistics;

Attestation and report of site visit;

Special Technical Clouses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification eriteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detall is given in the Special Tender Regulation

(RPAQ).

This evaluation will be done in a Ipurely positive way (yes) or negative {no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%]) of the essential criteria.

{
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PLANS

93



