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TENDER NOTICE 
 
OPEN NATIONAL INVITATION TO TENDER No 07/ONIT /NC/NCITB/2019 OF 25th JANUARY 2019 

FOR THE CONSTRUCTION OF MUSEUMS IN SOME PALACES IN NDOP COUNCIL AREA  IN 

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. 
 

Financing: MINTOUL Public Investment Budget of 2019 
 
1. Subject of the invitation to tender: 
 Within the framework of 2019 Investment Budget, the Lord Mayor of Ndop Council, Contracting 
Authority, hereby launches an Open National Invitation to Tender for the Construction of museums in 
some palaces in Ndop council area in Ngoketunjia Division in the North West Region. 
 

2. Nature of work: 
Work to be done consists of  

 Preparatory works 

 Earth works 

 Foundation 

 Masonry elevation 

 Carpentry-roof works 

 Metallicworks 

 Wood works 

 Sanitaryplumbingworks 

 Electricity 

 Tilling/painting 

 VDR drainage 
 
3. Execution deadline   

  The maximum deadline provided by the Delegated Contracting Authority for the execution of 
the works forming the subject of this invitation to tender is 3 (three) Months per lot 
 

4. Lots 
The works are divided into 2 lots as follows: 
LOT No 1: Construction of a museum in the Bamunka Fon’s palace  Ndop Central Sub Division, 
LOT No 2: Construction of a museum in the Bamessing Fon’s palace  Ndop Central Sub Division 
 
A bidder may tender for all the lots but cannot be awarded more than one. 
 

5. Estimated cost 
The estimated cost after preliminary studies is 40 000 000 (forty million)  
 

6. Participation and origin 
 Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance 

with the fiscal laws. 
 
7. Financing 
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         Works which form the subject of this invitation to tender shall be financed by the 2019 Public 

Investment Budget of the Ministry of tourism leisure, budget head No. 53 23 64 16 38 2225 and 
53 23 64 16 38 2223 
 

8. Bid bond 
        Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking 

establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 
of the Tender File, of an amount of 800 000 CFA (eight  hundred thousand Francs CFA) , and valid for 
thirty (30) days beyond the date of validity of bids 

 

9. Consultation of Tender File: 
The file may be consulted during working hours at the Ndop Council, Mayor's Private Secretariat 
Telephone N0237 677185523, as soon as this notice is published. 
 

10.     Acquisition of tender file: 
   The file may be obtained from the Ndop Council Mayor Private SecretariatTelephone N0237 

677185523 as soon as this notice is published against payment of the sum of 57 000 CFA francs (fifty 
seven thousand F CFA), payable at the Ndop Council Treasury, representing the cost of purchasing the 
tender file.  

 

11.    Submission of bids: 
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 

(six) copies marked as such, should reach the Ndop council service of award not later than 26th  February  
2019 at 10:00 AM local time and should carry the inscription: 

 

OPEN NATIONAL INVITATION TO TENDER No 07/ONIT /NC/NCITB/2019 OF 25th JANUARY 2019 
FOR THE CONSTRUCTION OF MUSEUMS IN SOME PALACES IN NDOP COUNCIL AREA  IN 

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. 
 

 

   “To be opened only during the bid-opening session” 
 

12. Admissibility of bids 
        Under penalty of being rejected, only originals or true copies certified by the issuing service or 
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced 
in accordance with the Special Regulations of the invitation to tender.  
They must obligatorily be not older than three (3) months preceding the date of submission of bids or 
may be established after the signature of the tender notice 
 
 Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This 
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in 
charge of Finance. . 
 

13. Opening of bids: 
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical 
and Financial offers will take place on the  26th  February  2019 at 11:00 AM local time, in the Ndop 
Council Hall, by the Ndop Council Internal Tenders Board. Only bidders may attend or be represented 
by duly mandated persons of their choice. 
 

14.  Evaluation criteria 
The bids shall be evaluated according to the main criteria as follows: 
 

A. Eliminatory criteria 
1. - Absence or non-conformity of a document in the administrative file; 
2. -Deadline for delivery higher than prescribed; 
3. -False declaration or falsified documents; 
4. -Absence or insufficient bid bond;; 
5. -Incomplete financial file; 
6. -Omission of a unit price in the financial bid; 
7. -Score less than 20/25. 
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B. Essential criteria 

1- General presentation of the tender files; 

2-  Financial capacity; 

3- References of the company in similar achievements; 

4- Quality of the personnel;   

5- Technical organization of the works; 

6- Logistics; 

7- Attestation and report of site visit; 

8- Special Technical Clauses initialed in all the pages; 

9- Special Administrative Clauses completed and initialed in all the pages. 

 
15.Award 

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable 
minimum of 20/25 of the essential criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the 
eliminatory criteria and at least 20/25 of the essential criteria. 
 
16.Validity of bids 

 
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the 

submission of tenders. 
 
17.Complementary information 
 

Complementary technical information may be obtained during working hours from the Ndop 
Council, Service of Award of Public Contracts Telephone N0237 677185523 
 

                                                                           Done at Ndop on _______________ 
 

        The Lord Mayor Ndop council 
Copies: 
 
- MINMAP  

- ARMP  

- Chairpersons of TB 

- Notice Boards  
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AVIS D’APPEL D'OFFRES  

AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 07/ AONO /CN/CIPMCN/2019  DU 25 JANVIER 
2019 POUR LES TRAVAUX DE CONSTRUCTION DU  MUSEE DANS CERTAINS PALAIS DE LA 
COMMUNE DE NDOP  DANS LE DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST 

 
Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP)  - EXERCICE 2019 

 
1. Objet de l'Appel d'Offre 
 

Dans le cadre de l’exercice budgétaire 2019, le Maire de Ndop, Autorité Contractante lance, 
un Appel d’Offres National Ouvert pour les travaux de construction du musée dans certains palais de 
la commune de Ndop du Département de Ngoketunjia, Région du Nord-Ouest. 
 
2. Consistance des travaux 
Les travaux comprennent notamment :  

 Travaux préparatoires 

 Terrassement 

 Fondations 

 Maçonneries en élévations 

 Charpente-couverture 

 Menuiserie métallique 

 Menuiserie bois 

 Plomberie sanitaire 

 Electricité 

 Peinture et Revêtement 

 VRD 
 

3. Délais d’exécution 
Le délai maximum  prévu le Maître d’Ouvrage Délégué pour la réalisation des travaux objet 

du présent appel d’offres est de 3 (trois)  mois par lot. 
 

4. Allotissement 
Les travaux sont subdivisés en trios  (03) lots ci-après définis : 

LOT No 1 : Construction d'un musée a la palai de Bamunka dans l’arrondissement de Ndop 

LOT No 2: Construction d'un musée a la palai de Bamessing dans l’arrondissement de Ndop, 
 
Aucun soumissionnaire ne peut être adjudicataire de plus d’un lot.   
 

5. Coût prévisionnel 
Le coût prévisionnel de l’opération à l’issue des études préalables est de quarante  millions (40 

000 000) par Lot 
6. Participation et origine 
 La participation à cette consultation est ouverte aux entreprises de droit camerounais. 
 
7. Financement 
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Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du 

Cameroun de l’exercice 2019 sur les ligne d’imputation budgétaires No. 53 23 64 16 38 2225 
and 53 23 64 16 38 2223 

 
222 

 

8. Cautionnement provisoire 
Chaque soumissionnaire doit joindre à ses pièces administratives, une caution de soumission 

établie par une banque de premier ordre agréée par le Ministère chargé des finances et dont la liste 
figure dans la pièce 12 du DAO, d’un montant de huit  cent mille (800 000 FCFA) par lot et valable 
pendant trente (30)jour sau-de là de la date originale de validité des offres. 
 

9. Consultation du Dossier d'Appel d'Offres 
Le Dossier d’Appel d’Offres peut être consulté et obtenu aux heures ouvrables à la Mairie de 

Ndop, Service de Passation des Marchés (Secrétariat Privé) Tél. : 237 677185523, dès publication du 
présent avis.  
 

10. Acquisition du Dossier d'Appel d'Offres 
Le dossier peut être obtenu aux heures ouvrables à la Mairie de Ndop, Service de Passation 

des Marchés Publics Tél. : 237 677185523, dès publication du présent avis, contre présentation d’une 
quittance de versement de la somme non remboursable de 57 000 (cinquante-sept mille Francs CFA) 
a la Trésorerie de la municipalité de Ndop.  
 

11. Remise des offres 
Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont un (01) original 

et six (06) copies marquées comme telles, devra parvenir contre récépissé à la Mairie de Ndop, Service 
de Passation des Marchés Public Tél. : 237 677185523au plus tard   le  26 février 2019 à 10 h 00, 
heure locale et devra  porter la mention suivante : 

 

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 07/ AONO /CN/CIPMCN/2019  DU 25 JANVIER 
2019 POUR LES TRAVAUX DE CONSTRUCTION DU  MUSEE DANS CERTAINS PALAIS DE LA 
COMMUNE DE NDOP  DANS LE DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST» 

 

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT» 
 

12. Recevabilité des offres 
Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en 

originaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative 
(Préfet, Sous-préfet,…), conformément aux stipulations du Règlement Particulier de l’Appel d’Offres. 

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépôt des offres 
ou avoir été établies postérieurement à la date de signature de l’Avis d’Appel d’Offres. 

Toute offre incomplète conformément aux prescriptions du Dossier d'Appel d'Offres sera 
déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de 
premier ordre agréée par le Ministère chargé des Finances. 
13. Ouverture des plis 
 

L’ouverture des plis se fera en un temps. L’ouverture des pièces administratives et des offres 
techniques et financières  aura lieu 26 février 2019 à 11h00, heure locale, dans la salle de conférence 
de la Maire de Ndop, par la Commission interne de Passation de Marchés de la commune de Ndop 
siégeant en présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une 
parfaite connaissance du dossier. 
 
14. Critères d’évaluation 

Les offres seront évaluées selon les principaux critères suivants : 
 

A - Critères éliminatoires 
   

Il s'agit notamment: 

1- Absence ou non-conformité d’une pièce administrative ;  

2- Délai d’exécution supérieur à celui prescrit (supérieur à trois mois) ; 
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3- Fausses déclarations ou pièces falsifiées ; 

4- Absence ou insuffisance de la caution provisoire de soumission ; 

5- Offres financière incomplète, 

6- L’omission  d’une quantité dans l’offre financière ; 

7- Le non-respect de 20/25 des critères essentiels ; 

B - Critères essentiels 
 

Les critères relatifs à la qualification des candidats porteront titre indicatif sur: 
 

1- Présentation générale de l’offre ; 

2-  Capacité financière ; 

3- Références de l’entreprise dans les réalisations similaires ; 

4- Qualité du personnel ; 

5- Organisation technique des travaux ; 

6- Moyens logistiques ; 

7- Attestation et rapport de visite du site ; 

8- Cahier des Clauses Techniques Particulières paraphé à chaque page ; 

9- Cahier des Clauses Administratives Particulières complété et paraphé à chaque 

page. 

Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de 
l’Appel d’Offres (RPAO). 

 

15. Attribution 

Cette évaluation se fera de manière purement positive (oui) ou négative (non) avec un minimum 
acceptable d’au moins 20/25de l’ensemble des critères essentiels pris en compte. 

Le marché sera attribué au soumissionnaire qui aura proposé l’offre la moins disante, conforme pour 
l’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait à 100% des critères 
éliminatoires et au moins 20/25 des critères essentiels.  
 

16. Durée de validité des offres 
Les soumissionnaires restent engagés par leur offre pendant 60 jours à partir de la date limite 

fixée pour la remise des offres. 
 

17. Renseignements complémentaires 

Les renseignements complémentaires d’ordre technique peuvent être obtenus auprès de Mairie 
de Ndop - Services des Marchés Publics,    Tél. : 237 677185523.    

         
 
                                                                               Fait à Ndop, le_________________ 
 

                                                                          Le Maire de Ndop, 
 
Copies : 
 

- MINMAP 

- ARMP; 

- Présidents CPM; 

- Affichage. 
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GENERAL REGULATIONS OF THE INVITATION TO TENDER 
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GENERAL RULES OF THE INVITATION TO TENDER 
 

A. General 
 
Article 1: Scope of the tender 
 
1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby 

launches an invitation to tender for the construction of the works described in the Tender File and 
briefly described in the Special Regulations. 

 
1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated 

in the Special Regulations and which time-limit runs from the date of notification of the 
Administrative Order. 
 

1.2 In this Tender File, the term “day” means a calendar day. 
 
Article 2: Financing 
 
The source of financing of the works forming the subject of this invitation to tender shall be specified in 
the Special Regulations. 
 
Article 3: Fraud and corruption 
 
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of 
professional ethics during the award and execution of public contracts. By virtue of this principle: 

 
a) The following definitions shall be admitted: 

 
i) Shall be guilty of “corruption” whoever offers, gives, requests or acceptsany 

advantage in view of influencing the action of a public official during the award or 
execution of a contract; 

 
ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to 

influence the award or execution of a contract; 
 

iii) “Collusive practices” shall mean any form of agreement between two or among several 
bidders (whether the Contracting Authority is aware or not) aimed at artificially 
maintaining the prices of bids at levels not corresponding to those resulting from 
competition; 

 
 

iv) “Coercive practices” shall mean any form of harm against persons or their property or 
threats against them in order to influence their action during the award or execution of 
a contract. 

 
b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is 

directly or through an intermediary, guilty of corruption or is involved in fraudulent 
manoeuvres, collusive or coercive practices for the award of this contract.  

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, 
take a decision of exclusion from bidding  for a period not exceeding two(2) years against any 
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption 
or production of non-genuine documents in the bid,  without prejudice to criminal proceedings that 
may be brought against him 
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Article 4: Candidates allowed to compete 
 
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a 

pre-qualification procedure. 
 
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following 

provisions: 
 

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) 
must be from an eligible country, in accordance with the funding agreement. 

 
(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) 

must not be in a situation of conflict of interest, subject to disqualification.A bidder shall be 
judged to be in a situation of conflict of interest if he: 

 
i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which 

provided consultancy services for the conception, preparation of specifications and other 
documents used within the scope of contracts awarded for this invitation to tender; or  

 
ii) presents more than one bid within the context of invitation to tender, except authorised 

variants according to article 17, where need be; meanwhile, this does not prevent the 
participation of sub-contractors in more than one bid. 

 
iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as 

to compromise the transparency of the procedures of award of public contracts. 
 
         (c) The bidder must not have been excluded from bidding for public contracts. 
 
         (d)  A Cameroonian public enterprise may participate in the consultation if it can demonstrate that 

it is (i) legally and financially autonomous, (ii) managed according to commercial laws and 
(iii) not under the direct supervisory authority of the Contracting Authority or Project Owner. 

 
 
Article 5: Building materials, materials, supplies, equipment and authorised services 
 

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the 
subject of this contract must originate from countries meeting the criteria of origin defined in 
the Special Regulations of the invitation to tender and all expenditure done within the context 
of the contract shall be limited to the said building materials, materials, supplies, equipment 
and services. 

 
 

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where 
the goods are extracted, cultivated, produced, manufactured  and from where the services 
originate. 

 
Article 6: Qualification of bidder 
 
    6.1  As an integral part of their bid, bidders must: 
 

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation 
where it is owned by a group of persons; and 
 

        (b)  provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
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qualification) requested of bidders in the Special Regulations of the invitation to tender, in order 
to establish their qualification to execute the contract. 

 
Where necessary, bidders should provide information relating to the following points: 
 

 (i)  The production of certified balance sheets and recent turnovers; 
         (ii)  Access to a line of credit or availability of other financial resources; 
         (iii) Orders acquired and contracts awarded; 
         (iv)  Pending litigations;  
         (v)  Availability of indispensable equipment. 
 
     6.2   Bids presented by two or more associated undertakings (joint-contracting) must satisfy the 

following conditions: 
 

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must 
indicate the information to be furnished by the group and that to be furnished by each 
member of the group; 

 
(b) The bid and the contract must be signed in a way that is binding on all members of the group; 
(c) The nature of the group (joint or several) must be specified  in the Special Regulations and 

justified with the production of a joint venture agreement in due form; 
(d) The member of the group designated as the representative will represent all the undertakings 

vis à vis the Project Owner and Contracting Authority with regard to the execution of the 
Contract; 

(e)  In case of joint co-contracting, the co-contractors shall share the sums which are paid by the 
Project Owner into a single account.  On the other hand, each undertaking is paid into its own 
account by the Project Owner where it is joint co-contracting. 

 
6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with 

the technical specifications and execution time-limits set in the Special Regulations of the invitation 
to tender. 

 
6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary 

information to prove that they satisfy the eligibility criteria set in article 33 of the General 
Regulations of the invitation to tender. 

 
 
Article 7: Visit of works site 
 
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under 

his own responsibility, all the information which may be necessary for the preparation of the bid and 
the execution of the works. The related cost of the visit of the site shall be borne by the bidder. 

 
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and 

the land for the said visit but only on the express condition that the bidder, his employees and agents 
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify 
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or 
material damages, costs and fees incurred from this visit. 

 
     7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting 

to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender. 
 
 

 
B. Tender File 
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Article 8: Content of Tender File 
 
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation 

procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) 
published in accordance with article 10 of the General Regulations of the invitation to tender, it 
includes the following documents: 

 
 Document No. 1. The tender notice; 
 Document No. 2. The General Regulations of the invitation to tender; 
 Document No. 3. The Special Regulations of the invitation to tender; 
 Document No. 4. The Special Administrative Conditions; 
 Document No. 5. The Special Technical Conditions; 
 Document No. 6. The schedule of unit prices; 
 Document No. 7. The bill of quantities and estimates; 
 Document No. 8. The sub details of unit prices; 
 Document No. 9. Model documents of the contract: 

a. The execution schedule; 
b. Model of forms presenting the equipment, personnel and references; 
c. Model bidding letter; 
d. Model bid bond; 
e. Model final bond; 
f. Model of bond of start-off advance; 
g. Model of guarantee in replacement of the retention fund; 
h. Model contract; 

 
Document No. 10. Models to be used by bidders;  

a. Model contract; 
         Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or 

Delegated Project Owner; 
         Document No. 12. List of first grade banking establishments or financial institutions approved by 

the Minister in charge of Finance authorised to issue bonds for public contracts to be 
inserted by the Contracting Authority. 

 
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the 
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with 
all aspects of the said file.  
 
Article 9: Clarifications on the Tender File and complaints 
 
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the 
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s 
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project 
Owner. The Contracting Authority replies in writing to any request for clarification received at least 
fourteen (14) days prior to the deadline for the submission ofbids. 
 
 A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the 
author, is addressed to all bidders who bought the Tender File. 
 
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates 
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may 
lodge a complaint to the Minister in charge of Public Contracts. 
 
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge 
of the regulation of public contracts and the chairperson of the Tenders Board. 
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9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to 
MINMAP and the body in charge of the regulation of public contracts. 
 
 
Article 10:  Amendment of the Tender File 
 
10.1The Contracting Authority may at any moment, prior to the deadline for the submission of  bids and 
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, 
amend the Tender File by publishing an addendum. 
 
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made 
known by a traceable means to all bidders who bought the Tender File. 
 
10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of 
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of 
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender. 

 
C Preparation of bids: 

 
Article 11: Tender costs 
 
The candidate shall bear the costs related to the preparation and presentation of his bid and the 
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for 
them whatever the evolution or outcome of the invitation to tender procedure.  
 
Article 12: Language of bid 
 
The bid as well as any correspondence and any document exchanged between the bidder and the 
Contracting Authority shall be written in English or French. Complementary documents and the forms 
provided by the bidder may be written in another language on condition that a precise translation into 
either English or French of the passages concerning the bid is included; in which case for reasons of 
interpretation, the translation shall be considered to be authentic. 
 
Article 13: Constituent documents of the bid 
 
 13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations 
of the invitation to tender, duly filled and put together in three volumes: 
 

a. Volume 1:  Administrative file 
 
It includes: 
 

i) all documents  attesting that the bidder: 
 

- has subscribed to all declarations provided for by the laws and regulations in force; 

- paid all taxes, duties, contributions, fees or deductions of whatever nature; 

- is not winding up or bankrupt; 

- is not the subject of an exclusion order or forfeiture provided for by the law in force;  
 
           ii)  The bid bond established in accordance with the provisions of article 17 of the General 

Regulations of the invitation to tender; 
 
           iii) the written confirmation empowering the signatory of the bid to commit the bidder, in 

accordance with the provisions of article 6(1) the General Regulations of invitation to 
tender. 
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b. Volume 2: Technical bid 

  
 b.1 Information on qualifications 
  
 The Special Regulations list the documents to be furnished by bidders to justify the qualification 

criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender. 
 
 b.2 Methodology 
 
 The Special Conditions of the invitation to tender specify the constituent elements of the technical 

bid of the bidders especially: a methodological statement on an analysis of the works and 
specifying the organisation and programme which the bidder intends to put in place or use to 
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, 
attestation of visit of the site, where necessary, etc). 

  
 b.3 Proof of acceptance of conditions of the contract 
 

The bidder shall submit duly initialled copies of the administrative and technical documents relating 
to the contract, namely: 
 
1. The Special Administrative Conditions (SAC); 
2. The Special Technical Conditions (STC). 

  
 b.4 Commentaries (optional) 
  
 A commentary on the technical choices of the project and possible proposals. 
 
 

c. Volume 3: Financial bid 
 
The Special Regulations specify the elements that will help in justifying the cost of the works, namely: 

1. The signed and dated original bid prepared according to the attached model, stamped at 
the prevailing rate; 

2. The  duly filled Unit Price Schedule; 
3. The duly filled detailed estimates; 
4. The sub-details of prices and/or breakdown of all-in prices; 
5. The projected schedule of payments, where need be. 

 
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the 
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other 
possible forms of guarantees. 

 
      13.2    If in accordance with the provisions of the Special Regulations of the invitation to tender, the 

bidders present bids for several lots of the same invitation to tender, they could indicate 
rebates offered in case of award of more than one lot. 

 

Article 14:  Bid price  
 
     14.1    Except otherwise stated in the Tender File, the amount of the contract shall cover all the works 

described in article 1.1 of the General Regulations of the invitation to tender, on the basis of 
the price schedule and the detailed bill of quantities and estimates presented by the bidder . 

 
     14.2   The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities 

and estimates. 
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14.3   Subject to contrary provisions provided for in the Special Regulations and in the Special 
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the 
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be 
included in the prices and in the total amount of the bid presented by the bidder. 

 
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of 

the initial price, as well as the price revision/updating conditions for the said price must be 
specified. This is with the understanding that any contract of duration less than one (1) year 
shall not be subject to price revision. 

 
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed 

in document 8 of the Tender File. 
 
Article 15: Currency of bid and payment 
 
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of 

either Option A or Option B below, the applicable option being that retained in the Special 
Regulations of the invitation to tender. 

 
 15.2 Option A:The amount of the bid shall be entirely made in the national currency. 
 The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and 

estimates are completely made in CFA francs in the following manner: 
 

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit 
expenditures in other currencies for the execution of the works shall indicate in the annex to 
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign 
currencies, without exceeding the maximum of the three currencies of member countries of the 
funding institution of the contract. 

b) The exchange rates used by the bidder to convert his bid into the national currency shall be 
specified by the bidder in an annex to the bid in compliance with the specifications of the 
Special Regulations. These rates shall be applied for any payment within the framework of 
the contract so that the retained bidder does not bear any change in the exchange rate. 

 
 15.3Option B:The amount of the bid shall be directly made in the national and foreign currency at 

the rates fixed in the Special Regulations. 
  
 The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and 

estimates in the following manner: 
  

(a) The prices of inputs necessary for the works which the bidder intends to procure in the 
Contracting Authority’s country shall be in currency of the Contracting Authority’s country 
specified in the Special Regulations and called “national currency”; 

(a) The prices of inputs necessary for works which bidder intends to procure out of the 
Contracting Authority’s country shall be in the currency of the country of origin of the bidder 
or of the currency of an eligible member country widely used in international trade. 

 
15.4 The Contracting Authority may request the bidders to explain the needs in national and 
foreign currencies and to justify that the amounts included in the unit and total prices and indicated 
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign 
currencies shall be furnished by the bidder. 
 
15.5 During the execution of the works, most of the foreign currency to be paid as part of contract 
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in 
a way as to take account of any modification in the foreign currency needs within the context of 
the contract. 
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Article 16: Validity of bids 
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission 

of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. 
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated 
Contracting Authority as not being in compliance. 

 
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to 

extend the validity time-limit.  The request and the responses that will be given shall be in writing 
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall 
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of 
his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to 
modify his bid nor shall he be authorised to do so. 

 
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is 

extended by more than sixty (60) days, the amounts payable to the bidder retained shall be 
updated by application of the related formula featuring in the request for extension that the 
Contracting Authority addressed to bidders. 

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of 
the contract or the Administrative Order for start of execution of works by the retained bidder, as 
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account 
for purposes of evaluation of bids. 

 
Article 17: Bid bond 
 
17.1   In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the 

amount specified in the Special Regulations and which bid bond shall be a full part of his bid. 
 
17.2 The bid bond must conform to the model presented in the Tender File; other models may be 

authorised subject to the prior approval of the Contracting Authority. The bid bond will remain 
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity  
time-limit  requested by the Contracting Authority and accepted by the bidder, in accordance 
with the provisions of article 16 (2) of the General Regulations. 

 
17.3   Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.  

The bid bond of associated enterprises must be established in the name of the group submitting 
the bid and mention each member of the associated grouping. 

 
17.4    The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after 

publication of the award result. 
 
17.5   The bid bond of the successful bidder shall be released as soon as the latter would have signed 

the contract and furnished the required final bond. 
 
17.6    The bid bond may be seized: 
 

(a) if the bidder withdraws his bid during the period of validity; 
(b)  if the retained bidder: 

i)  fails in his obligation to register the contract in application of  article 38 of the General Regulations; 
 

ii) fails in his obligation to furnish the required final bond in application of article 
38 of the General Regulations; 
 

iii) refuses to receive notification of the Administrative Order to commence execution. 
 

Article 18: Varying proposals of bidders 
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18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify 
these deadlines and shall indicate the method retained for the evaluation of the completion deadline 
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those 
specified shall be considered as not being in conformity. 

 
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants 
must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish 
in addition all the information which the Contracting Authority needs for a complete evaluation of the 
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and 
proposed construction methods and all other useful information. If necessary, the Contracting Authority 
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution 
has been evaluated as the lowest bid. 
 
18.3 When according to the Special Regulations the bidders are authorised to directly submit the 

technical variants for certain parts of the works, these parts of the works must be described in the technical 
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of 
article 31(2) (g) of the General Regulations. 

 
Article 19: Preparatory meeting to the establishment of bids 
 
19.1   Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a 

preparatory meeting which will hold at the date and place indicated in the Special Regulations. 
 
19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions 

which may be raised at this stage. 
 
19.3    As much as possible, the bidder is requested to submit any question in a way as to reach the 

Contracting Authority at least one week before the meeting The Contracting Authority may not 
reply to questions received too late. In this case, the questions and answers shall be transmitted 
according to the methods set in article 19(4) below.  

 
19.4    The minutes of the meeting, including the text of the questions asked and the replies given, including 

questions prepared after the meeting, shall be forwarded immediately to everyone who bought 
the Tender File. Any modification of documents of the Tender File listed in article 8 of the General 
Regulations which may prove to be necessary at the end of the preparatory meeting shall be 
done by the Contracting Authority by publishing an addendum in accordance with the provisions 
of article 10 of the General Regulations and not through the minutes of the preparatory meeting. 

 
19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not 

be a reason for disqualification. 
 
Article 20: Form and signature of bid 
 
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the 

General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit 
the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the 
original shall be considered as authentic. 

 
20.2  The original and copies of the bid must be typed or written in indelible ink (photocopies shall be 

accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on 
behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the 
case may be. All the pages of the bid containing alterations or changes must be initialled by the 
signatory (ies) of the bid. 

 
20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by 

the signatory(ies) of the bid. 
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D.  SUBMISSION OF BIDS 

 
Article 21:  Sealing and marking of bids 
 
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) 

by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall 
then be placed in another envelope which will equally be sealed but which will not give any 
indication regarding the identity of the bidder. 

  
21.2 The external and internal envelopes: 

         a) should be addressed to the Contracting Authority at the address indicated in the Special 
Regulations; 

 
b) should bear the name and identification number of the project as indicated in the Special 
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING 
SESSION” as specified in the Special Regulations. 

 
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to 

enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and 
24 of the General Regulations.  

 
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) 

above, the Contracting Authority shall not be responsible if the bid is misplaced or opened 
prematurely. 

 
Article 22: Date and time-limit for submission of bids 
 
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of 

the Special Regulations not later than the date and time stated in the Special Regulations. 
 
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the 

bids by publishing an addendum in accordance with the provisions of article 10 of the General 
Regulations.  In this case, all the rights and obligations of the Contracting Authority and bidders 
previously governed by the initial date will henceforth be governed by the new date. 

 
Article 23: Late bids 
 

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin 
accordance with article 22 of the General Regulations shall be declared late and consequently 
rejected. 
 

Article 24: Modification, substitution and withdrawal of bids 
 
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification 

of the modification or withdrawal is received by the Contracting Authority prior to the end of the 
time-limit prescribed for the submission of the bids. The said notification must be signed by an 
authorised representative in application of article 20(2) of the General Regulations. The 
modification or the corresponding replacement bid must be attached to the written notification. As 
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT 
BID” or “MODIFICATION”. 

 
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be 

prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the 
General Regulations. Withdrawal may equally be notified by telex but should in this case be 
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confirmed by a duly signed written notification whose date, post mark being authentic, shall not be 
posterior to the time-limit set for the submission of bids. 

 
24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned 

to them unopened. 
 
24.4 No bid   may be withdrawn during the interval between the submission of bids and the expiry of 

the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this 
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 
17(6) of the General Regulations. 

 
 

E.  Opening of envelopes and evaluation of bids 
 
Article 25: Opening of envelopes and petitions 
 
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence 

of the representatives of bidders who wish to attend at the date, time and address specified in the 
Special Regulations. Representatives of bidders shall sign a register attesting to their presence. 

 
25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing 

of everyone, while the envelope containing the corresponding bid shall be returned to the bidder 
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid 
empowerment of the signatory to request this withdrawal and if this notification is read to the 
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced 
to the hearing of everyone and the new corresponding bid substituted for the preceding one which 
will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if 
the corresponding notification contains a valid empowerment of the signatory requesting the 
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” 
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The 
modification of the bid shall only be allowed if the corresponding notification contains a valid 
empowerment of the signatory requesting the modification and read to the hearing of everyone. 
Only bids which were opened and announced to the hearing of everyone during the opening of 
bids shall then be evaluated. 

 
25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as 

the possible modification mentioned, the price offered, including any rebates [in case of opening of 
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is 
required and any other details which the Contracting Authority deems useful to be mentioned. Only 
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall 
be submitted for evaluation. 

 
25.4Bids (and modifications received in accordance with the provisions of article 24 of the General 

Regulations) which were not opened and read to the hearing of everyone during the bid-opening 
session for whatever reason, shall not be submitted for evaluation. 

 
25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their 

administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation 
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over 
to all the participants at the end of the session. 

 
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands 

over to the focal point designated by the body in charge of regulation of public contract an initialled 
copy of the bids presented by bidders. 
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25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the 
Minister Delegate in charge of Public Contracts with copies to  the body in charge of the regulation 
of public contracts, the head of structure to which is attached the Tenders Board concerned.  

  
 It must reach within a maximum deadline of three (3) working days after the opening of bids in the 

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the 
petitioner and possibly by the chairperson of the Tenders Board. 

  
 The Independent Observer attaches to his report the sheet that was handed to him, including any 

related commentaries or observations. 
 
Article 26: Confidential nature of the procedure 
 
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and 

verification of the qualification of the bidders and the recommendation for the award shall be given 
to bidders or to any person not concerned with the said procedure as long as the preferred bidder 
has not been made public, subject to the disqualification of the bid of the bidder and suspension of 
the authors from all activities in the domain of public contracts. 

 
26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or 

the Contracting Authority in its award decision may lead to the rejection of his bid. 
 
26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the 

award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for 
reasons having to do with his bid, he may do so in writing. 

 
Article 27: Clarifications on the bids and contact with the Contracting Authority 
 
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, 

request any bidder to give clarifications on his bid. This request for clarification and the response 
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered 
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the 
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of 
the General Regulations. 

 
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders 

Board and the Evaluation Sub-committee for questions related to their bids, between the opening 
of envelopes and the award of the contract. 

 
Article 28: Determination of compliance of bids 
 
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are 

complete, if the required guarantees are furnished, if the documents were correctly signed and if 
generally the bids are in proper order. 

 
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions 

fixed in the Tender File based on the content without recourse to external elements of proof. 
 
28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions 

and specifications of the Tender File, without substantial divergence or reservation.  A substantial 
divergence or reservation is that: 

 
i) which substantially limits the scope, quality or realisation of the works; 

 
ii) which substantially limits, contrary to the Tender File, the rights of the Contracting 

Authority or his obligations in relation to the contract;  
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iii) Whose correction would unjustly affect the competitiveness of the other bidders who 

presented bids that essentially complied with the Tender File. 
 
28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and 

shall not subsequently be rendered in compliance. 
 
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or 

reservation. Modifications, divergences, variants and other factors which are beyond the 
requirements of the Tender File shall not be considered during the evaluation of bids. 

 
Article 29: Qualification of the bidder 
 The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted 

a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification 
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness 
in determining qualification. 

 
Article 30: Correction of errors 
 
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender 

File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors 
in the following manner: 

 
(a) where there is an incoherence between the unit price and the total obtained by multiplying the 

unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless 
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in 
which case the total price as presented shall be authentic and the unit price corrected. 
 

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be 
considered authentic and the total corrected. 

 
(c) where there is a difference between the price indicated in letters and in figures, the amount in 

letters shall be considered authentic, unless the amount is linked to an arithmetical error 
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail 
subject to paragraphs (a) and (b) above. 

 
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance 

with the error correction procedure above and with confirmation by the bidder, the said amount 
shall be deemed to commit him. 

 
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried 

out, his bid shall be rejected and the bid bond may be seized. 
 
 
 
Article 31: Conversion into a single currency 
 
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the 

prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.  
 
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States 

(BEAC) under the conditions defined by the Special Regulations. 
 
Article 32: Evaluation and comparison of financial bids 
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32.1   Only bids considered as being in compliance, as per the provisions of article 28 of the General 
Regulations, shall be evaluated and compared by the Evaluation sub-committee. 

 
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated 

amount of the bid by rectifying the amount as follows: 
 

a) By correcting any possible error in accordance with the provisions of article 30.2 of the 
General Regulations; 

b) By excluding projected sums and where necessary provisions for unforeseen occurrences 
featuring in the bill of quantities and estimates but by adding the amount of works done under 
State supervision where they are costed in a competitive manner as specified in the Special 
Regulations. 

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, 
in accordance with the provisions of article 31(2) of the General Regulations; 

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on 
technical or financial basis. 

e) By taking into consideration the various execution time-limits proposed by the bidders, if they 
are authorised by the Special Regulations; 

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and 
the Special Regulations by applying the rebates offered by the bidder for the award of more 
than one lot, if this invitation to tender is launched simultaneously for several lots. 

g)  If need be, in accordance with the provisions of article 18(3) of the Special Regulations and 
the Technical Specifications, the proposed technical variants, if they are permitted, shall be 
evaluated on their own merit and independently of the fact that the bidder offered or not a 
price for the technical solution specified by the Contracting Authority in the Special Regulations. 
 

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the 
period of execution of the contract shall not be considered during the evaluation of bids. 

 
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation 

to the estimates of the Project Owner for the works to be executed in this contract, the Tenders 
Board may, from the sub-details of prices furnished by the bidder for any element or all the 
elements of the bill of quantities and estimates, verify if these prices are compatible with the 
construction methods and proposed calendar. In the case where the justifications presented by the 
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion 
of the Public Contracts Regulatory Agency.  

 
Article 33: Preference granted national bidders 

 
National contractors shall benefit from a margin of national preference during the evaluation of 
bids as provided for in the Public Contracts Code. 

 
 

Article 34: Award  
 
34.1     The Contracting Authority shall award the contract to the bidder whose bid was judged essentially 

in compliance with the Tender File and who has the required technical and financial capacities 
to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, 
where necessary, proposed rebates 

 
34.2     If, according to article 13(2) of the General Regulations, the invitation to tender comprises several 

lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded 
concurrently, by taking into account the rebates offered by the bidders in the case of more than 
one lot.  
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34.3       Any award of contract shall be made to the bidder fulfilling the technical and financial capacities 
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.  

 
Article 35:  The right by the Contracting Authority to declare an invitation to tender unsuccessful or 

cancel a procedure 
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the 
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have 
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders 
Board, without any claims being entertained. 
 
Article 36: Notification of award of the contract 
 

              Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall 
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid 
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the 
works and the execution time-limit. 

 
Article 37: Publication of results of award and petitions 
 
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request 
addressed to it within a maximum deadline of five (5) days after publication of the award results, the 
Independent Observer’s report as well as the minutes of the award session of the related contract to 
which shall be attached the evaluation report of the bids. 
 
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the 
bidders concerned who so request. 
 

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be 
destroyed, without any claims for compensation being entertained. Only the copy destined for the body 
in charge of regulation shall be kept. 
 

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body 
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the 
Tenders Board concerned. 
 

It must take place within a maximum deadline of five (5) working days after the publication of the results. 
 

Article 38: Signing of the contract 
 
38.1    After publication of the results, the draft contract subscribed by the successful bidder is submitted 

to the Tenders Board for examination and where applicable, to the Minister in charge of Public 
Contracts for prior endorsement. 

 
38.2     The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of 

reception of the draft contract examined by the competent Tenders Board and subscribed by the 
successful bidder and where applicable, the endorsement of the Minister in charge of Public 
Contracts. 

 
38.3    The contract must be notified to the successful bidder within five (5) days of its date of signature. 
 
Article 39:  Final Bond  
 
39.1    Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish 

the Project Owner with a final bond, to guarantee the complete execution of the works.  
 
39.2    The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of 

all taxes, may be replaced by a guarantee from a banking establishment approved according 
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to the instruments in force with the Project Owner  as beneficiary or by a joint or several 
guarantee. 

 
39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals 

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking 
establishment or first rate financial institution approved in accordance with the instruments in 
force. 

 
39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination 

of the contract under the terms laid down in the General Administrative Conditions. 
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Special regulations of the invitation to tender 
 

References 
of the 
General 
regulations 

General 

1.1 Definition of works: 
THE CONSTRUCTION OF MUSEUMS IN SOME PALACES IN NDOP COUNCIL 
AREA  in Ngoketunjia Division in the North West Region. 
 
 
Name and address of the Contracting Authority: , The Lord Mayor of Ndop , 
Delegated Contracting Authority 
 
Reference of Invitation to tender: No 07/ONIT /NC/NCITB/2019 OF 25th  
JANUARY 2019  

1.2 Execution deadline: Ninety (90) days 
 

2.1 Source of financing 
Works which form the subject of this invitation to tender shall be financed by 
the 2019 Public Investment Budget of the Ministry of Basic Education, budget 

head  No. 53 23 64 16 38 2225 and 53 23 64 16 38 2223 
4.1 List of pre-qualified candidates, not applicable 

 

5.1 Origin of building materials, equipment, materials, supplies and equipment: The 
materials will generally be from natural sources in Cameroon. 

 
6.1 Evaluation criteria 
The bids shall be evaluated according to the main criteria as follows: 
 

C. Eliminatory criteria 
1. Absence or non-conformity of a document in the administrative file; 
2. -Deadline for delivery higher than prescribed; 
3. -False declaration or falsified documents; 
4. Absence or insufficient bid bond; 
5. -Incomplete financial file; 
6. -Omission of a unit price in the financial bid; 
7. –score less than 20/25 of essential criteria. 

D. Essential criteria 

1- General presentation of the tender files; 

2-  Financial capacity; 

3- References of the company in similar achievements; 

4- Quality of the personnel;   

5- Technical organization of the works; 

6- Logistics; 

7- Attestation and report of site visit; 

8- Special Technical Clauses initialed in all the pages; 

9- Special Administrative Clauses completed and initialed in all the pages. 

 

The criteria relating to the qualification of candidates could be indicative on the following: 
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The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation 

(RPAO). 

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable 

minimum from at least 80% of the essential criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the 
eliminatory criteria and at least 80% of the essential criteria. 
 
ARTICLE 6 : Language of the bids: 
 
 
            The offer like any correspondence and all documents concerning the tender, exchanged 
between the renderer and the Project Owner will be written in French or English. The complementary 
documents and the printed papers form provided by the Bidder can be written in another language on 
condition of being accompanied by a precise translation in French or English; in which case and for 
purposes of interpretation of the offer, the translation will be taken.  
 
PRESENTATION OF THE TENDER. 
  

The bids prepared in English or French and in seven (07) copies with one (01) original and six  
(06) copies marked thus, shall be presented in three (03) volumes as follows:  
 
A) Administrative Documents 
B) Technical Documents 
C) Financial Documents 
 
5.1 External envelope.  
 Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which 
shall be written.  

 
<< OPEN NATIONAL INVITATION TO TENDER No 07/ONIT /NC/NCITB/2019 OF … JANUARY 

2019 FOR THE CONSTRUCTION OF MUSEUMS IN SOME PALACES IN NDOP COUNCIL AREA  IN 
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>> 

 
              “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” 

 
N.B: The external envelope should not carry any mark or sign that can lead to the identification of 
the bidder.  
 
8.2 Internal envelopes 
 Three (03) internal envelopes must be sealed in an external envelope.  

The   first internal envelope shall be labeled;  
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents 
of the enterprise.  These documents shall be original or copies certified by competent authorities   not 
more than three months. 
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ADMINISTTRATIVE DOCUMENTS. 
 

DOCUMENT 
N° 

DESCRIPTION 

A.1 Certified Copy of the Business Registration, not more than three months old. 

A.2 
Declaration of intention to tender stamped with the tariff in force (written by the 
bidder). 

A.3 
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber 
of Commerce, Industry and Trade of the place of residence of the bidder, not more 
than three (03) months. 

A.4 
Attestation of bank account of the bidder, issued by a first rate-bank approved by the 
Ministry in charge of Finance or by a foreign bank of the first order not more than 
three months.  

A.5 Purchase receipt of tender file issued by public treasury 

A.6 
A bid bond of 800 000 FCFA (eight hundred thousand FCFA)   issued by a first rate-
bank approved by the Ministry in charge of Finance in conformity with COBAC 
conditions 

A.7 
An attestation of non-exclusion from Public Contracts issued by the Public contract 
Regulatory Board (ARMP) 

A.8 
An Attestation of the National Social Insurance Fund stating that the bidder has met all 
his obligations vis a vis the Fund; the attestation should be less than three months old. 

A.9 A valid Certificate of imposition certified by the chief of center for taxation  

A.10 
Business License (photocopy certified by the chief of center of Taxes, not more than 
three months). 

A.11 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.  

A.12 
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met 
all the statutory declarations in issues of taxes in the current financial year; this 
certificate should be less than three months old. 

 
The absence or the nonconformity of any one of these documents will result to the elimination of 
the offer 
The second Internal Envelope shall be labeled <<ENVELOPE B:  TECHNICAL DOCUMENT>> and shall 
contain the following:   
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B.1  General presentation of the tender files 

B.1.1 
 

˗Document spirally bound 

˗Table of content page 

  

 
B.1.2 

˗Colour sheets separation 

˗  Presentation of documents in the order given in this tender  

  

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS  

B.2.1 

List of references of the enterprise in similar jobs justified by signed contracts (first and last 
pages) and minutes of reception or attestation of clearances of works executed. (minutes of 
final reception for up to 2017 projects) 
Minimum acceptable: 02 Contracts realized in the domain of building construction over the 
past 06 years 

 1st  Reference   

 2nd reference   

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT 

B.3.1 01 works supervisor (at least HND or equivalent certificate) 

. 
Qualification of the works supervisor: (Senior Technician certificate in Civil 
Engineering (BAC +2) 
Professional experience of the project engineer ≥ 03 years (signed CV) 

 

. 

. 
 A certified copy of the technical diploma, 

 Certified copy of ID card 
  

  An Attestation of presentation of original of the technical diploma 

 CV signed and dated  by the candidate,  
  

B.3.2 01 Site foreman(Civil Engineering Senior Technician) 

. 

. 

Qualification of the Site foreman: (Technician certificate in Civil Engineering         (BAC F4 or 
equivalent certificate) 
Professional experience of the Site foreman ≥ 03 years (signed CV) 
A certified copy of  

  A certified copy of the technical diploma, 

 Certified copy of ID card 

  

  An Attestation of presentation of original of the technical diploma 

 CV signed and dated by the candidate,  

  

B.3.3 Other personnel 

. 

. 
List of support staff 

  

B.4 TECHNICAL PROPOSALS 

B.4.2 
Organizational chart  of the project  (Specify names of the personnel 
handling the various functions)   

  

B.4.3 Logical sequence for the execution of the task   

B.4.5 Quality control method   

B.4.7 Environmental protection measures       

B.4.8 Security  and safety at the site    

B.4.9 Duration of execution in respect with the Tender file   

B.5 LOGISTICS (Equipment put aside for this project)   

B.5.1 Proof  of ownership or rental of a pick-up or other vans   

B.5.2 Proof of ownership or rental of a dump truck   
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B.5.3 Proof of ownership or rental of a concrete vibrator   

B.5.4 Proof of ownership or rental of a Hand compactor   

B.5.5 
 

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, 
shovel, dig axe, building level, masonry bucket , trowels, etc. 

  

Carpentry Kit  : carpentry clamps, saws, harmers, etc. 

B.6 FINANCIAL CAPACITY   

B.6.1 
An attestation of financial capacity (solvency) of the enterprise issued by a 
1st class bank located in any area in Cameroon and approved by the 
Ministry of Finance and respect COBAC conditions. 100%  

  

B.7 Attestation of site visit signed and dated by the director of the Company   

B.8 
Comprehensive report of site visit signed by the company administrator and 
justified by photos  

  

B.9 
Special Technical Clauses initialed in all the pages and last page signed and 
dated 

  

B.10 
Special Administrative Clauses completed and initialed in all the pages and 
last page signed and dated  

  

 
 
 
 
 

ENVELOPE C- FINANCIAL FILE 
 

No. DESIGNATION. 

C1 A submission letter, signed, dated and stamped.(see ANNEX 3) 

C2 Completed and signed frame work of unit prices.  

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and 
with taxes (TTC)  

C4 Sub details of unit prices 

 

 The bidders will use for this purpose the documents and models envisaged in the Tender 
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible 
forms of bid bond.  

 The various parts of the same file must be separated with colour guides in the original as in the 
copies, so as to facilitate its examination 

 

Supply price 
 

ARTICLE 8: Currency of payment 

This National Invitation to tender is awarded on total and contractual price, inclusive of all 
taxes, firm and non revisable for the whole of the works and the equipment defined in the present 
Invitation to tender.  

 The corresponding amount will be calculated inclusive of all taxes and the prices will be 
obligatorily expressed in francs CFA.  

 The unit Schedule price expressed out in figures and letters and in seven (07) copies will be 
joined to the offer. In the event of error between the prices in figures and letters, the latter will 
precede and be used as a basis of calculation of the amount of the offer.  

 The establishment of the prices will be done on the basis of economic condition in force in the 
Republic of Cameroon at the handover date of the offers. 
 
 
ARTICLE 9:Transport and delivery 
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The materials for work must be protected during transportation through packaging whether by 
air, railway or road according as the case may be. The conditions of storage must be of tropical type.   

ARTICLE 10:Guarantee and retention guarantee 

 
10.1 Provisional guarantee 

The amount of the provisional guarantee or guarantee of tender is fixed at 800 000 FCFA ( 
eight hundred thousand) 

 The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers. 
 
10.2 Final Bond 

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in 
the country.  

It could be replaced by a guarantee personal and interdependent of a banking house 
approved by the Ministry of Finance following COBAC conditions.   

It will have to be made up in the twenty (20) days following the notification of the signature of 
the contract in a bank approved by the Minister in charge of Finance. 

 

10.3   Guarantee Retention  
 Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the 
contract. The corresponding sum will be paid or the released guarantee, with the final reception of 
work. 

 

ARTICLE 11: Period of validity of the offers 

The bidder will remain committed to his offer for sixty (60) days as from the handover date of 
the offers.  

If at the end of this period, the contract were not notified to him, the bidder will be able, either 
to cancel his offer, or to ask for a new negotiation of the unit prices.  

ARTICLE 12: A number of copies of the offer which must be filled and sent 
 The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, 
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed 
outer jacket being marked: 
 
<< OPEN NATIONAL INVITATION TO TENDER No 07/ONIT /NC/NCITB/2019 OF 25th  JANUARY 
2019 FOR THE CONSTRUCTION OF MUSEUMS IN SOME PALACES IN NDOP COUNCIL AREA  IN 

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>> 
 

TO BE OPENED ONLY DURING THE OPENING SESSION» 
 

 
ARTICLE 13: Date and latest time of deposit of offers 

 The offers will have to arrive under closed fold and seal latest 26th   February  2019 
at 10:AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the 
following address: 

 

NDOP COUNCIL 
SERVICE OF PUBLIC CONTRACTS 

TEL.: 237 677185523 
 

              Beyond this time no offer will be received or accepted. 
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ARTICLE 14: Opening of the tenders 
 The opening of the folds will be carried out in the conference room of the Ndop council  on 26th 
February  2019 as from 11:00 AM, by the Ndop council internal Tender Board sitting in the presence 
of the duly elected bidders or their representatives and having a good knowledge of the file. 

 
AWARD OF THE CONTRACT 

ARTICLE 15: Award of the contract 
  The Tenders Board will propose to the Contracting Authority to award the contract to 

the bidder who will have presented the offer with the lowest offer, essentially conforming to the 
regulations of the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 
20/25 of the essential criteria taken into account.  

 The decision carrying attribution of the contract will be published by way of press 
release or any other means of publication of use in the Administration.  

If the contract passed on the basis of technical alternative suggested by the bidder, the 
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee 
itself against the real overrun costs of the alternative compared to his estimate of origin. In the 
absence of these last precise details, any additional charge due to an alternative will be inadmissible.  

 To this end, it is specified that a bidder cannot claim to be compensated, if action is not 
taken action on his offer.  

 The contracting authority reserves the right not to take action on an Invitation to tender, 
if it   did not obtain a proposal which appears acceptable to him. 

 
ARTICLE 16: COMMENCEMENT OF WORK: 

Before the commencement of works the contractor must be installed on the site by the following: 

 The authorizing officer………………………………………………………(president) 

 Control engineer………………………………………………………………(Secretary)   

 The Divisional Delegate of MINMAP or his representative………………….(obsever) 

 The Divisional Delegate of MINEPAT…………………………………………(member)  
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Chapter I: General 

 
Article 1:  Subject of contract 
 

The subject of this contract shall be the Construction of a museum in the Bamunka/ Bamessing Fons 
palace in Ndop council Area in Ngoketunjia Division in the North West Region. 
 
Article 2: Contract award procedure 

This contract shall be awarded by Open National Invitation To Tender No 07/ NC/NCITB/2019 
OF … January 2019 
 
Article 3: Definitions and duties (article 2 of GAC supplemented) 
 
3.1 General definitions (cf. Code) 

 

- The Contracting Authority shall be the Lord mayor of Ndop Council 
He awards the contract, ensures the preservation of originals of said contract documents and the 

transmission of copies to Ministry in charge of Public Contracts and to the body in charge of 
regulation. 

 

- The Contract Engineer shall be the Divisional Delegate of Public Works for Ngoketunjia 
hereinafter referred to as the Engineer and shall sign the “Attachment”   

 

- The Project Owner is the Lord mayor of Ndop Council. He represents the beneficiary 
administration of the works. 
 
He ensures respect of the administrative, technical and financial conditions and contractual 
deadlines. 

- The Project Manager shall be the Regional Delegate of Tourism North West  
        He ensures the interest of the project owner at the definition, preparation, execution and 
acceptance stages 
- The control brigade of MINMAP shall carry out regular unannounced control visits to the site to 
ensure the respect of this jobbing order.  

- The contractor shall be [to be specified]. 
 

3.2 Security 
This contract may be used as security subject to any form of transfer of the debt. 
In this case: 

- The authority in charge of ordering payment shall be the Lord Mayor of Ndop Council. 

- The authority in charge of the clearance of expenditures shall be the Municipal Finance 
controller Ndop council. 

- The body or official in charge of payment shall be the Municipal treasurer Ndop council 
treasury.  

- The official competent to furnish information within the context of execution of this 
contract shall be the Lord mayor of Ndop Council. 

 
3.3 Duties of the Control Mission, Project Manager 

3.3.1 Missions [to be completed, where need be] 

3.3.2 Means put at the disposal of the Control Mission [to be completed where need be]. 

 
Article 4: Language, applicable law and regulation 
 
1.2 The language to be used shall be English and/or French. 

 
1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both 

within his own organization and in the execution of the contract. 
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If the laws and regulations in force at the date of signature of this contract are amended after the signature of 
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party. 
 
Article 5: Constituent documents of the contract (Article 4 of GAC) 
 
The constituent contractual documents of this contract are in order of priority:(to be adapted to the nature of the 
works). 
1)  The tender or commitment letter; 

2)  The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions 

(GAC) and the Special Technical Conditions (STC)hereunder; 

3)  The Special Administrative Conditions (SAC); 

4)  The Special Technical Conditions (STC); 

5)  The particular elements necessary for the determination of the contract price, such as, in order of priority: the 

unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the 

sub-details of unit prices; 

6)  Plans, calculation notes, trial documents, geotechnical documents[insert and indicate, where need be, names and 

references]. 

7)  The General Administrative Conditions applicable on public works contracts that went into effect by Order 

No. 033/CAB/PM of 13 February 2007; 

8)  The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and 

indicate, where need be, names and references]. 

 

Article6: General instruments in force 
 
This contract shall be governed by the following general instruments[to be adapted according to the case]: 
 

1. The Mining Code; 
2. Instruments governing the various professional bodies; 
3. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of 

the Public Contracts Regulatory Agency  
4. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and 

customs system applicable to public contracts; 
5. Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code; 
6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders 

Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013; 
7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts; 
8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public 

Contracts; 
9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact 

of road maintenance; 

10. Circular N° 001/C/MINFI of 28th   December 2018 on the instructions relating to the execution 
of the finance laws, monitoring and control of the execution of the budget of the state, and other 
public entities for the 2019 financial year. 

11. Unified Technical Documents (DTU) for building works; 
12. Applicable standards; 
13. Other instruments specific to the domain concerned with the contract. 

 
Article 7:Communication (Articles 6and 10 supplemented) 
 
1.1  All communications within the framework of this contract shall be written and notifications sent to the 

following address:  
 

a) In the case where the contractor is the addressee: Sir/Madam.......... 
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile  known to 
the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to 
the specified] council, chief town of the region in which the work was done; 

b) In the case where the Project Owner is the addressee: 
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Sir/Madam_______ [to be specified] with a copy addressed to the Contracting Authority, 
Contract Manager, Contract Engineer, Project Manager and where need be, within the same 
deadline. 

c) In the case where the Contracting Authority is: 
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project 
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable 
 

1.2 The contractor shall address all written notifications or correspondences to the Project Manger 
with a copy to the Contract Manager. 

 
Article 8:Administrative Orders (Article 8 of GAC) 
 
8.1 The Administrative Order to start execution of works shall be signed and notified to the contractor   by 

the Delegated Contracting Authority with a copy to MINMAP, the Contract Manager, Contract Engineer, 
the Paying Body and the Project Manager, where applicable. 
 

8.2 Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by, 
Project Owner and Project Engineer, Administrative Orders with an incidence on the objective, the 
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by the 
Project Engineer to the Contractor with a copy to the MINMAP,  the Project Manager and the Paying 
Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those 
that have an incidence on the amount.  

 
8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without 

financial incidence shall be signed directly by the Delegated Contracting Authority/ Project owner 
based on the report of a joint site visit done by Project Owner and project Engineer and notified to 
the Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to MINMAP 
 

8.4 Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority 
/Project Owner and notified to the contractor by the Contract Engineer with a copy to MINMAP and 
Project Manager.  
 

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case 
of force majeure shall be signed by the Delegated Contracting Authority and notified by his services 
to the contractor with a copy to the MINMAP, Contract Engineer and Project Manager.  

 
8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures 

during the guarantee period and not related to normal usage shall be signed by the Project owner upon 
the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer and a 
copy sent to MINMAP 
 
 

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order 
received. Having reservations shall not free the enterprise of executing the Administrative Orders 
received. 
 

Article 9: Contracts with conditional phases (Article 9 of GAC) 
 
9.1 [Specify if the contract has one or several phases] 

 
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an 
attestation of proper execution to the contractor. This attestation shall condition the start of the following 
conditional phase(s). 
 

9.2   The time-limit granted for notification of the Administrative Order to start execution of a conditional phase 
shall be five (5) days. 

 
Article 10:Contractor’s equipment and personnel (Article 15 of GAC supplemented) 
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10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of 

the Contract Manager. In case of modification, the contractor shall have himself replaced by a member 

of staff of equal competence (qualifications and experiences). 

 

10.2 In any case, the list(s) of supervisory staff to be used shall be subject to the approval of the Project Owner 

in the days following notification of the Administrative Order to start execution. The Project Manager has 

5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-

limit, the staff list shall be considered as approved. 

 

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the 
works shall be a reason for termination of the contract as mentioned in article 45 below or the application 
of penalties [to be specified where need be]. 

 
Chapter II: Financial conditions 

 
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC) 
 

11.1 Final bond 
 

The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes. 
 
It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the 
notification of the contract. 
 
The bond shall be returned or the guarantee released within one month following the date of provisional 
acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor. 
  
11.2 Performance bond 

 
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. 
 
The return or release of the retention fund or security shall be done within one month after final acceptance by 
release issued by the Contracting Authority upon request by the contractor. 
 
11.3 Guarantee of start-off advance 

 
20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the 
return of the guarantee 

 
Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)  
 
The amount of this contract as indicated by the attached [detail or estimates] is_______(in figures)_______(in 
letters) CFA francs Inclusive of All Taxes; that is:  
 

- Amount exclusive of VAT: _________(_______) CFA F 

- Amount of VAT: __________(______) CFA F. 

- Amount of TSR and/or _____________CFA F 

- Net to be paid= EVAT-TSR and/or AIR 

 
Article 13: Place and method of payment 
 

 
The Project Owner shall release the sums due in the following manner: 

 
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to 

account No._________ opened in the name of the contractor in the ___________bank. 
 

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit 
to account No._________ opened in the name of the contractor in ________bank. 
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Article 14: Price variation (Article 20 of GAC) 
    

13.1 Prices shall be firm. 
 
a. Payments on account made to the contractor as advances shall not be revisable. 
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price 

reductions. 
 

13.2 Price updating modalities (not applicable) 
 
 
Article 15: Price revision formulae (article 21 of GAC) 
(not applicable) 

 
Article 16: Price updating formulae (article 21 of the GAC) 
(not applicable) 
 

 
Article 17: Works under State supervision (Article 22 of GAC supplemented) 
 
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the 

contract and its additional clauses, where applicable. 
 

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and 
duly justified expenditures shall be reimbursed to him under the following conditions: 

 

- The quantities considered shall be the hours used or the quantities of building materials and materials 
used that was the subject of joint job cost sheets; 

 

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 
%)to take account of  social benefits; 

 

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of 
prices; 

 

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, 
marked up by ten percent for loss, stocking and handling; 

 

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up 
by 25 % to take into account the overheads, profits and the contractor’s unforeseen. 

 
Article 18: Evaluation of works (article 23 of the GAC) 
 
This contract is at [unit price, all-in price or unit and all-in price]. 
 
Article 19: Evaluation of supplies (article 24 of the GAC supplemented) 
 
19.1 [indicate, where applicable, the modalities for payment of supplies]. 

19.2 No security shall be requested for payments on account on supplies. 
 

Article 20: Advances (article 28 of the GAC) 
 
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.  

 
20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall 

be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or 
a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of 
the payments on accounts to be paid to the contractor during the execution of the contract according to the 
modalities laid down in the Special Administrative Conditions.  
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20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the 
works reaches eighty (80) percent of the amount of the contract. 

 
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the 

guarantee upon the express request by the contractor.  
 

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the 
Tender File.  

 
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) 
 
21.1 Establishment of works executed 
 
Before the 30th of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which 
summarises and fixes the quantities executed and established for each item on the schedule during the month and 
capable of giving entitlement to payment. 
 
21.2 Monthly detailed account 
 
No later than the fifth (5th) of the month following the month of the services, the contractor shall hand over to the 
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of 
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums 
to which he may lay claim as a result of the execution of the contract since the start of the contract. 
 
Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the 
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance 
 
Only the amount exclusive of VAT shall be paid to the contractor as follows: 
 

- [100-1.1 and/or – (7.5 or 15%)] paid directly into the account of the contractor; 

- 1.1 % paid to the public treasury as AIR due by the contractor. 

- 7.5% or 15% paid into the public treasury as TSR due by the contractor. 
 
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts 
he has approved. 
 
The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he 
approved such that they are in his possession not later than the twelfth of the month.   
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts. 
 
Payments shall be done by_________ within a maximum deadline of _______ calendar days from the date of 
submission of the approved detailed accounts. 
 
21.3 Detailed account of start-off account (if applicable). 

 
Article 22: Interest on overdue payments (Article 31 of the GAC) 
 
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of 
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code. 
 

Article 23: Penalties (Article 32 of the GAC supplemented) 

A. Penalties for delay 

23.1 The amount set for penalties for delays shall be set as follows: 

a) One two thousandth (1/2000th)  of the initial contract amount all taxes inclusive per calendar day of 
delay from the first to the 30th day beyond the contractual time-limit; 

b) One onethousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar 
day beyond the 30th day. 
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23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract 
inclusive of all taxes. 

B. Specific penalties [amount to be indicated] 

 

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the 
following special penalties for the non-observation of the provisions of the contract, especially: 

- Late submission of final bond; 

- Late submission of insurances; 

- Late submission of the draft execution schedule if the lateness is caused by the contractor. 

 

Article 24: Payment in case of a group of enterprises (article 33 of the GAC) 

      Not applicable  

 
Article 25: Final detailed account (article 34 of the GAC) 
 
25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of  
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed  
account of works executed to the contract Engineer. This final detailed account of works executed 
summarises the total sums to which the contractor may be entitled as a result of the execution of the whole  
       Jobbing Order. 
 
25.1  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project 

Manager. 
 

25.2 The contractor has up to thirty (30) days to return the signed final detailed account.  
 

 
Article 26: General and final detailed account (article 35 of the GAC) 

 
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed 

account and forward to the contractor after final acceptance. 
 
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager 
draws up the general and final detailed accounts of the contract which he has had signed jointly by the contractor 
and the Contracting Authority. This detailed account includes: 

- the final detailed account,    

- the balance 

- the summary of monthly payments on account. 

 
The signing of the general and final detailed account without reservation by the contractor definitely binds the 
two parties, puts an end to the contract, except with regard to interest on overdue payments. 
 
26.2 The contractor has up to thirty (30) days to return the signed final detailed account. 

 
Article 27: Tax and customs regulations (article 36 of the GAC) 
 
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax 
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include 
notably: 
 

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on 
company taxes; 
 

- Registration dues in accordance with the Tax Code; 
 

- Dues and taxes attached to the execution of services provided for in the contract; 
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o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax); 
 

o Council dues and taxes; 
 

o Dues and taxes relating to the extraction of building materials and water. 
 
These elements must be included in the costs which the undertaking imputes on its running costs and constitute one 
of the elements of the sub-details of prices exclusive of taxes. 
 
All taxes inclusive prices means VAT included. 

 
Article 28: Stamp duty and registration of contracts (article 37 of GAC)  
 
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with 
the applicable regulations. 

 
Chapter III: Execution of works 

 
Article 29: Nature of the works (article 46 of GAC) 
 
The works shall include especially: (position or volume of works) 
(To be specified cf. Special Technical Conditions) 
 
Article 30: Role and responsibilities of the Project Owner (GAC supplemented) 
 
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of 
his mission and to guarantee, at the cost of the contractor, access to sites of projects. 
 
30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and 
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission. 

 
Article 31: Execution time-limit of the contract (article 38 of the GAC) 
 
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days. 
 
31.2   This time-limit shall run from the date of notification of the Administrative Order to commence execution of 
the works. 
 
Article 32: Role and responsibilities of the contractor (article 40 of the CAG) 
 
The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05) 
copies at the beginning of each. 

 
Article 33: Provision of documents and site (article 42 of the GAC) 
 
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer. 
 
The Project Owner shall make available the site and access ways to the contractor at the appropriate time as 
the works progress. 

 
Article 34: Insurance of structures and civil liabilities (article 45 of GAC) 
 
The following insurance policies are required within the scope of this jobbing order in the minimum amounts 
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):  
 

- Liability insurance,business manager; 

- Comprehensive insurance  of the site; 

- Insurance covering its ten-year obligation, where applicable. 

 
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented) 
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35.1 Programme of works, Quality Assurance Plan and others 

 
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative Order 

to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner after the 
endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his draft 
Quality Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of the 
execution must be deposited at the DD of MINMAP latest 15 (fifteen days) from the date of notification of 
the Administrative Order to commence execution. 
 
 
This programme shall be exclusively presented according to the furnished models. 
 
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date 
of reception with: 
 

- Either the indication “GOOD FOR EXECUTION”; 

- Or the indication of their rejection including the reasons for the said rejection. 
 
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has 
a deadline of five (5) days to give his approval or possibly make comments.   Delay in approving the draft 
execution schedule shall stay the execution deadline. 
 
The approval given by the Project owner does not in any way release the contractor of his responsibilities. 
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. 
The updated and approved schedule will become the contractual schedule. 
 

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. 
Significant modifications may only be made on the contractual programme upon receiving the approval of the 
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within 
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter 
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution 
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.   
 
b) The Environment Management Plan should bring out notably the choice technical conditions of the site and 
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation 
sites. 

 
c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the 

personnel he intends to employ. 
 

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with 
regard to the harmful consequences which their implementation may cause both towards third parties and the 
respect of clauses of the contract 

 
35.2  Execution draft 
 

a)  The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of 
the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at 
most fifteen (15) days prior to the date provided for the commencement of execution of the 
corresponding part of the structure. 

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make known 
his observations. The contractor then has a deadline of [04) four days] to present a new file including the 
said observations. 
 

35.3   In case of the non observance of the approval deadlines of the above documents by the Administration, 
these documents shall be deemed to have been approved.  

 
Article 36: Organisation and safety of sites (article 50 of the GAC) 
 
36.1  Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen 

days after the notification of the Administrative Order to commence work. 



47 

 

 
36.2  The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in 

accordance with article 50(2) of the GAC]. 
 
36.3  Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for 

rules of hygiene and safety and for circulation around or in the site. 

 
Article 37: Implantation of structures 
 
 The Project Manager shall notify within [five] days following the date of notification of the Administrative Order 
to commence work, the basic points and levels of the project. 
 
Article 38: Sub-contracting (article 54 of the GAC) 
 
There shall be no sub contracting  

 
Article 39: Site laboratory and trials (article 55 of GAC) 

 
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the 

Special Technical Conditions. 
 

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory 
as soon as the request is made. 

 
Article 40: Site logbook (article 56 of the GAC supplemented) 
 
40.1  The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the 

contractor’s representative each day. 
 

40.2  It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be 
removed. The erased or cancelled parts must be mentioned on the margin for validation. 

 
40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand) 

F CFA per day 
NB the Site logbook most  be such that two carbon copies of each page are left behind. 

 
Article 41: Use of explosives (article 60 of the GAC) 
 
Explosives shall not be used during the execution of this job 
 
 

Chapter IV: Acceptance 
 

Article 42: PROVISIONAL ACCEPTANCE   
42.1 PRE- ACCEPTANCE OPERATIONS 
 Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize 
a technical visit for pre-acceptance. This visit shall include the following operations. 

 Qualitative and quantitative evaluations of the different works that have been executed. 

 Findings and statement of the unexecuted task envisaged in the present jobbing order. 

 Findings relative to the completion of the work 

 Findings on the quantity of works that have been effectively realized   
These operations shall be subject to a site report drawn up on the field, signed by the following.  
-Control Engineer, 
-Contractor.  
 
 During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the 
corresponding works to be effected before the reception. The Engineer shall fix the reception date in 
collaboration with the chief of service for the contract.  
 
42.2 Acceptance 
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 The acceptance commission shall comprise:  
1- The Authorizing Officer  ...............…………………………….………….. (Chairman) 
2- The Control Engineer........................…….............................................. ……. (Secretary)   
3- The DD MINMAP…………………………………………...…..…………. (observer) 
4-  The Contractor or his Representative............. ………………..………..… (Member) 
5- The project manager..............................................................................................( Member) 

  
The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An 
acceptance report (proces - verbal) of the works shall be prepared by the Engineer and signed by all the 
commission members.  
 
Article 43: GUARANTEE PERIOD. 
 The guarantee period is one (01) year from the date of the provisional reception for the section of new 
civil Engineering works.  
 
Article 44: Article 45: Final acceptance (article 72 of the GAC) 
 

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date 
of expiry of the guarantee. 

 
The procedure for final acceptance shall be the same as for provisional acceptance     
 

Chapter V: Sundry provisions 
 
Article 45: Termination of the contract (article 74 of the GAC) 
 
The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC 
especially in one of the following cases: 
 

- Delay of more than fifteen (15) calendar days  in the execution of an Administrative 
Order  or unjustified stoppage of more than seven (7) calendar days; 
 

- Delay in work resulting in penalties of more than 10 % of the amount of the works; 
 

- Refusal to repeat poorly executed works; 
 

- Default by the contractor; 
 

- Persistent non payment for services. 
 
Article 46: Case of force majeure (article 75 of the GAC) 
 
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be 
admitted are: 
 

- Rainfall: 200 millimetres in 24 hours; 

- Wind: 40 metres per second; 

- Flood: decennial flood frequency. 
 
Article 47: Disagreements and disputes (article 79 of the GAC) 
 
Disagreements and disputes resulting from the execution of this contract may be settled amicably. 
 
Where no amicable solution can be found for a disagreement, it is brought before the competent 
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be]. 
 
Article 48: Production and dissemination of this contract 
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Seven copies of this contract shall be produced at the cost of the contractor and furnished to the Contract 
Manager. 
 
Article 49 and last: Entry into force of the contract 
 
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force 
as soon as it is notified to the contractor by the Contracting Authority. 
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Document No. 5: 
Special Technical Conditions (STC) 
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TECHNICAL SPECIFICATIONS 
 

 

I -        GENERALITIES 
 
II-        PREPARATORY WORKS-IMPLANTATION 
 
III-        FOUNDATION 
 
IV -      ELEVATION WORKS 
 
V -       ROOF TRUSS AND THE COVERING 
 
VI -      JOINERY AND METAL WORKS 
 
VII -      PLUMBING-SANITARY 
 
VIII-      ELECTRICAL INSTALLATION 
 
IX -       RENDERING (PLASTERING) AND COATING 
 
X -        PAINTING 
 
XI -       OUTSIDE AMENITIES AND LAYOUT PLANNING 
 
XII -      PROTECTION OF THE ENVIRONMENT 
 
XIII -     ORIGIN, QUALITY AND PREPARATION OF MATERIALS 
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1 – GENERALITIES: This present special technical specifications concern the construction of Museums in 
the Bamunka and Bamessing fons Palace  all in Ngoketunjia  Division, North West Region. 
 

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved 
by the competent authority and sample models of equipments and furniture provided by the project 
owner. Through the Project Engineer, the contractor shall furnish the owner of the project and other 
project team members within the shortest possible time with an installation plan showing clearly how he 
intends to run the work site. A fence in local materials shall enclose the whole work site to avoid 
trespassing. 
 

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity 
with the plans put at his disposal by the authority that signed the contract. 
 

Hygiene and safety:  The contractor shall ensure total hygiene and security of the site by constructing 
a temporal pit latrine and putting up a temporal fence around the project site if that be the case. The 
contractor shall be responsible for the protection of the structures before final reception. He shall be 
equally responsible for all tools and materials present at the work site. He shall seek an insurance 
policy to cover theft and fire incidence. 
 

The contractor shall take all preventive measures against accidents. The owner of the project reserves 
the right to intervene in case of any emergency without necessary interfering with the responsibilities 
of the contractor. The contractor shall verify all dimensions on the plans. For execution no dimension 
shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of 
translating the dimensions on plans to the structure before work begins. He shall refer to the Project 
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall 
inform the Project Engineer of any changes that he considers necessary. 
 

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without 

modification of the contract amount. The owner of the project shall have the right to the final choice in case of any 

modification. 

 

2 - PREPARATORY WORKS – SETTING OUT: These works concern the clearing of the site and 
evacuation of the rubbles to the public discharge, the clearing and levelling of the site where 
necessary. The setting out will be in respect to the technical plans.  
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching 
and other earthworks and good circulation. The commencement of excavation will be accepted by the 
Project Engineer upon checking the conformity of the setting out.  
The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing 
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the 
trench, the contractor shall continue excavation up to a depth as will be approved by the Project 
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the 
bottom of the trench without the acceptance of the trench bottom of excavation by the Project 
Engineer. 
 

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between 
the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion. 

These technical specifications have as objective the definition of the consistence of works to be 
executed in accordance with the plans and according to technical norms for the construction of 
classroom buildings. 
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3 – FOUNDATION:  A layer of blinding concrete of thickness 5 cm dosed at 150 kg/m3 will be laid 
on the bottom of the excavations. On it will be laid the footings of the ground half pillars until the 
level of the finished foundation. The foundation  walls will be of frog filled agglomerated hollow 
blocks of 20 x 20 x 40cm and finished with a DPC layer or ground beams of 20 x 20cm in reinforced 
concrete dosed at  350 kg/m³ 
The foundation will be filled with earth of good quality in successive compacted layers of 20cm where 
the fill depth exceeds 30cm. A mass concrete of thickness 8cm will be laid to cover the whole 
foundation area dosed at 350 kg/m³ over the entire compacted surface. 
The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste 
trowel to finish.  
 

4 – ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks 
per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before 
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 
kg/m3 will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good 
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. The 
maximal spacing of the pillars is to be 5, 00 m of span. The lintels 15 x 20 in reinforced  concrete at 
350 kg/m³ will be leveled to + 2,20m above the level of the finished foundation.  
The average height under the ceiling is about 3,00m. 
 

A chaining beam of 15 x 20 cm in reinforced concrete  dosed at 350 kg/m3 will be laid above the 
finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden 
roof truss. 
NB lentils will be casted below and above all openings. 
 

– ROOF TRUSS AND THE COVERING: 

- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of 

5cmx15cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate 

with the help of standby beam iron rods also spaced at 1.50m spacing; 

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural 

timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the 

straight grain and free of any defect.  

-Roofings sheets: shall be in high rib (Tôle BAC) aluminum sheets of type 5/10mm. The sheets shall be 

fixed onto the purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps. 

-Facial board shall be 30cm wide and of high rib aluminum sheets (tôlebac) of 0.35mm thickness 

including lining.  

-Ceiling- will be made of 4mm thick (red plywood on both sides). fastened noggins of 4cm thick or 

5x8 and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be 

60x120cm in size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will 

be provided in each of the classrooms. For external ceiling tôlelisse shall be used at the eaves 

including battens. 

 
6 – WOOD AND METAL WORKS 

Doors and Windows:  

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall 

with angle bar 35mm. (1, 00X2, 20) m 

-All window shall be aluminum glazed sliding panels as indicated on the plans and the bill of 

quantities . 

- Window protectors shall be of metallic tubes (30mm) as indicated on the plans and the bill of 

quantities. 
 

7 – ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc…) will be 
executed according to the norms and the rules concerning electrical installations at the time of the 
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over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and 
luminous elements (sockets, switches etc…) will be of good model. The set of facilities will be joined to 
a general earth hold.   
 

8 – RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on 
both sides of the walls) will be of cement mortar at 3500 kg/m3. There will be an under-coat layer 
and a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using 
a straight edge. The external walls shall receive a coat of spatadash before plastering is done. 
 

9 – PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as 
priming layer of National . The interior walls will be painted in water paint (pantex 800). The 
external walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be 
chosen to achieve the desired cream white colour.     
All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A 
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the 
window sill level externally and internally with appropriate colours 
 

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and 
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well 
rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of 
water with an offshoot of at least 3m to the environment.  

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of 

the classrooms at right angles.  

Steps shall be constructed out of mass concrete at the main entrance to the building at 1,20m wide as 
the case may be. 
Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with 
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or 
otherwise. 
 

11 -PROTECTION OF THE ENVIRONMENT:  The entrepreneur will propose to the Project Engineer, 
before the beginning of works, the place of his yard facilities and will request his authorization of 
installation.    
 

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction 
of bushes, the setting out of the building and general circulation. 
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas 
and of washing should be concreted. These maintenance areas should have a slope toward a cesspool 
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the 
polluting products toward the site and the neighborhood.   
At the end the works, the entrepreneur will do all necessary works to the restoration of the various 
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all 
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back 
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in 
the vicinity after the execution of all the works.  Left-over materials are to be covered with a layer of 
earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may 
be.   
 

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may 
either be from the river or quarry crushed and must be approved by the Project Engineer before any 
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels 
(5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%. 
The cement shall be CPA 325 class from an approved factory. 
 

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement 
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the 
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less 
than 35. Fill materials shall also be free from organic elements and shall have a good granularity 
grading. No black vegetable soil shall be accepted for backfilling. 
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Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be 
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less 
than 20cm. 
 
 
 

1) CONCRETE: 
-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated 
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3. 
- Mass concrete: shall be 8cm thick laid on the entire floors and paved area between walls and 
gutters dosed at 350kg/m3 over the entire surface. 
NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope.  
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and ring 
beams and their mixture shall be in a proportion of 350kg/m3. 
NB: All concrete works should be properly cured (i.e. water three times a day for seven days) 

 
NOTE: Reinforcement Schedule. 

NO 
STRUCTURE 

SIZES RODS RODS STIRRUP 
DOSAGE TYPE 

Nos  Tors Spacings 

1 Grade beams 4 8mm 6mm 20cm 350kg/m3 Fe-E-400 

2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 Fe-E-400 

3 
VerandaPillars 15x 
30 

6 8mm 6mm 20cm 350kg/m3 Fe-E-400 

4 Wall pillars 15x15 4 8mm 6mm 20cm 350kg/m3 Fe-E-400 

5 Tiebeams 15x20 4 8mm 6mm 20cm 350kg/m3 Fe-E-400 

 
NB: All rods should preferably be imported  

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 

0.08 – 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 – 

5mm. It shallbe river sand and nothingelse. 

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of 

grave (dust) shall be removed by sieving, blowing or washing. 

- Water: To be used for the mixture of mortar, concrete and washing of aggregates. Shall be clean 

and free from impurities ; meaning  potable water. 

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general 

conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not 

show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated 

floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared 

away within four (04) days. 

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The 

steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease. 

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of 

concrete, the effect of vibration and weight of workers involved in setting it up. 

- MASONRY: 

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for 

load bearing walls of PC300 Kg/m3 (at most 32 blocks per bag of cement). Blocks should show an 

appreciable degree of resistance to violent pressure.  

All blocks shall be cured for at least 21 days before being used. 

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. 

Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined areas 

on all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall 
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not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash 

before plastering is done on it. 

-Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 

8cm concrete floor and the screed shall be 3cm thick. 

 

-Gutters: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided 

particularly at the frontage and the two ends of the building as the topography of the terrain is 

relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and 

smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level 

surfaces. 

- Wood - Material:  

 The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. 

 Type : hard 

 Essence : EUCALYPTUS, SIPO, SAPPELLI, IROKO, MAHOGHANY. 

 Seasoning: Wood with a humidity rate of 14% maximum. 
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Document No. 5: 
Schedule of unit prices 
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MUSEUM AT 
BAMUNKA AND BAMESSING IN NDOP COUNCIL AREA NGOKETUNJIA DIVISION OF THE 

NORTH WEST REGION . 

No DESCRIPTION OF TASK UNIT 
Amount in 
figures  Amount In words   

  Lot 100: PREPARTORY WORKS       

 101 Construction of site hut    ff   

102 Installation of project information board ff   

103 Temporal fencing of project site ff   

104 
Studies (execution planning, report of 
execution etc) ff 

  

105 Clearing of vegetable soil m2     

106 Implantation of the building ff     

107 Environmental impact notice ff   

  Lot 200:EARTH WORKS       

201 Levelling of platform M2     

202 Digging of foundation trenches and footing  M3     

203 Back filling with selectd lateritic soil  M3     

  Lot 300 FOUNDATION       

301 Blinding concrete dosed at 150kg/ m3 M3     

302 
Foundation walls in black stones or Frog 
filled sand Crete blocks 20x20x40 

M2     

303 
Reinforced concrete for footings, pillars and 
ground beams dosed at 350kg/m3  

M3     

304 
Concrete floor( 8cm thick dosed at 
350kg/m3)   

M2     

  LOT400 . WALL MASONRY       

401 
Sand crete blocks15x20x40for wall 
elevation  

M2     

402 
Plastering with cement mortar dosed at 
350kg/m3 in all walls  

M2     

403 
Putting in place cladding with bricks on the 
external walls round the building  

M2     

405 
Reinforced concrete for pillars,   lintels ( 
casted below and above all openings) and 
beams dosed  at 350kg/m3  

M23     

  LOT.500.CARPENTRY-ROOFING-CEILING       

501 
Truss (complete in hard wood treated, king 
post =175cm) 

U     

502 Purlins  M3     

503 Noggins  M2     

504 Ceiling in red plywood  M2     
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505 
Ceiling at the eaves with smooth zinc (tole 
lisse) 

M2   

506 
Aluminium roofing sheets (Tôle bac Tac 
5/10 éme ) 

M2     

507 
Fascia board ( tole Bac3.5/10mm) of 30 cm 
height including lining  

ML     

508 Angle sheets of 50cm large  ML     

509 Alu ridge cap ML   

510 
Ventilation of roof( pre-fabricated) at the 
eaves  

   

  LOT.600 JOINERY       

601 
Metallic doors (150 x220) with PACO and 
two pad locks complete  

U     

602 Metallic doors (90x.220) with a solid lock U     

603 
Putting in palce panel door with frames ( 
90x220) complete with all accessories 

U 
    

604 
Putting in palce panel door with frames ( 
150x220) complete with all accessories 

U 
    

605 
Putting in palce panel door with frames ( 
70x220) complete with all accessories 

U 
  

606 Aluminum glazed window of (200x120)cm 
U   

607 Aluminum glazed window of (150x120)cm U   

608 Aluminum glazed window of (60x60)cm 
U   

609 
Window protector in 30mm square tubes 
(200x120)cm 

U 
  

610 
Window protector in 30mm square tubes 
(150x120)cm 

U 
  

611 
Window protector in 30mm square tubes 
(60x60)cm 

U 
  

612 30cm angle metallic bar at veranda/door 
Ml   

  LOT.700 .ELECTRICITY       

701 Conduit pipes (flexible orange pipes) ROLL     

702 Cable V.G.V 1.5mm2 for lighting ROLL     

703 Cable T.H.2.5mm2 for poor sockets  ROLL   

704 Fluorescen tlamps 4Ft complte  U   

705 Hublot rounds complete  U   

706 Switches built-in U   

707  Power sockets built-in  U   

708 Master switch for sockets and switches  U   

709 
Connection to existing net work and 
complete earthing of the structure (copper 
cable 3m earth rod 1m) 

ff 
  

710 Fuse box + provision to external network ff   

  LOT.800 SANITARY PLUMBING WORKS       

801 
Supply and installation of water meter and 
connection for the main local network and 
installation of compressor  

LS     
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802 
Water system toilet (complete assemble 
English type) 

U     

803 Wash hand basin complete  U     

804 Tissue hanger complete U     

805 Soap dish complete  U     

806 Shower complete  U     

807 Construction of soackaway for 60 users  U     

808 Construction of septic tank for 60 users  U     

809 Inspection chamber  U   

  LOT.900 .TILING       

901 
Ceramic floor tiles (30x30cm) on show room 
and all veranda 

M2     

902 Ceramic floor tiles (5x5cm) toilet floor M2     

903 
Ceramic tiles (15x15cm) on toilet ( 180 in 
height ) 

M2 
    

  LOT : 1000. PAINTING       

1001 
Priming coat in ordinary paint ( National 
paint) internal wall 

M2 
    

1002 
Two coat of water based paint on internal 
walls pantex 800 

M2 
    

1003 Two coats of pantex 800 on all the ceilling M2     

1004 
Oil paint on metallic door (cream white) and 
skirting (coffee brown 90cm from floor 
internally  

M2 
    

  LOT 1100 EXTERNAL WORKS        

1101 
Concrete gutters of dimension 40X30 round 
the building 

ML     

1102 
Concreting the edges of the building(50 cm 
wide) 

M2     

1103 
Concrete slab on gutter at entrances (1.2m 
wide) protected with 30mmangle bar at 
edges 

U   

1104 
Concrete ramps ( 1.2 wide) protected with 
30mm angle bar at edges  

U   
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MUSEUM AT 
BAMUNKA AND BAMESSING IN NDOP COUNCIL AREA NGOKETUNJIA DIVISION OF THE 

NORTH WEST REGION . 

No DESCRIPTION OF TASK UNIT QUANTITY  U, P TOTAL 

  Lot 100: PREPARTORY WORKS         

 101 Construction of site hut    ff 1   

102 Installation of project information board ff 1   

103 Temporal fencing of project site ff 1   

104 
Studies (execution planning, report of 
execution etc) ff 1 

  

105 Clearing of vegetable soil m2 625     

106 Implantation of the building ff 1     

107 Environmental impact notice ff 1   

  Sub – total 100   

  Lot 200:EARTH WORKS         

201 Levelling of platform M2 500     

202 Digging of foundation trenches and footing  M3 71.80     

203 Back filling with selectd lateritic soil  M3 139.20     

  Sub – Total 200   

  Lot 300 FOUNDATION         

301 Blinding concrete dosed at 150kg/ m3 M3 4.50     

302 
Foundation walls in black stones or Frog 
filled sand Crete blocks 20x20x40 

M2 125     

303 
Reinforced concrete for footings, pillars and 
ground beams dosed at 350kg/m3  

M3 8.02     

304 
Concrete floor( 8cm thick dosed at 
350kg/m3)   

M2 232     

  Sub - total 300   

  LOT400 . WALL MASONRY         

401 
Sand crete blocks15x20x40for wall 
elevation  

M2 460.20     

402 
Plastering with cement mortar dosed at 
350kg/m3 in all walls  

M2 400     

403 
Putting in place cladding with bricks on the 
external walls round the building  

M2 190     

405 
Reinforced concrete for pillars,   lintels ( 
casted below and above all openings) and 
beams dosed  at 350kg/m3  

M23 14.62     

  Sub - total 400   

  LOT.500.CARPENTRY-ROOFING-CEILING         

501 
Truss (complete in hard wood treated, king 
post =175cm) 

U 15     
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502 Purlins  M3 5.5     

503 Noggins  M2 200     

504 Ceiling in red plywood  M2 258     

505 
Ceiling at the eaves with smooth zinc (tole 
lisse) 

M2 80   

506 
Aluminium roofing sheets (Tôle bac Tac 
5/10 éme ) 

M2 265     

507 
Fascia board ( tole Bac3.5/10mm) of 30 cm 
height including lining  

ML 75     

508 Angle sheets of 50cm large  ML 75     

509 Alu ridge cap ML 50   

510 
Ventilation of roof( pre-fabricated) at the 
eaves  

    

  Sub - total 500   

  LOT.600 JOINERY         

601 
Metallic doors (150 x220) with PACO and 
two pad locks complete  

U 2     

602 Metallic doors (90x.220) with a solid lock U 1     

603 
Putting in palce panel door with frames ( 
90x220) complete with all accessories 

U 
6     

604 
Putting in palce panel door with frames ( 
150x220) complete with all accessories 

U 
2     

605 
Putting in palce panel door with frames ( 
70x220) complete with all accessories 

U 
4   

606 Aluminum glazed window of (200x120)cm 
U 6   

607 Aluminum glazed window of (150x120)cm U 6   

608 Aluminum glazed window of (60x60)cm 
U 4   

609 
Window protector in 30mm square tubes 
(200x120)cm 

U 
6   

610 
Window protector in 30mm square tubes 
(150x120)cm 

U 
6   

611 
Window protector in 30mm square tubes 
(60x60)cm 

U 
4   

612 30cm angle metallic bar at veranda/door 
Ml 60   

  SUB-TOTAL .600   

  LOT.700 .ELECTRICITY         

701 Conduit pipes (flexible orange pipes) ROLL 4     

702 Cable V.G.V 1.5mm2 for lighting ROLL 3     

703 Cable T.H.2.5mm2 for poor sockets  ROLL 3   

704 Fluorescen tlamps 4Ft complte  U 16   

705 Hublot rounds complete  U 4   

706 Switches built-in U 7   

707  Power sockets built-in  U 7   

708 Master switch for sockets and switches  U 2   
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709 
Connection to existing net work and 
complete earthing of the structure (copper 
cable 3m earth rod 1m) 

ff 
1   

710 Fuse box + provision to external network ff 1   

  SUB-TOTAL .700   

  LOT.800 SANITARY PLUMBING WORKS         

801 
Supply and installation of water meter and 
connection for the main local network and 
installation of compressor  

LS 1     

802 
Water system toilet (complete assemble 
English type) 

U 4     

803 Wash hand basin complete  U 4     

804 Tissue hanger complete U 4     

805 Soap dish complete  U 4     

806 Shower complete  U 1     

807 Construction of soackaway for 60 users  U 1     

808 Construction of septic tank for 60 users  U 1     

809 Inspection chamber  U 4   

  SUB-TOTAL .700   

  LOT.900 .TILING         

901 
Ceramic floor tiles (30x30cm) on show room 
and all veranda 

M2 170     

902 Ceramic floor tiles (5x5cm) toilet floor M2 15.3     

903 
Ceramic tiles (15x15cm) on toilet ( 180 in 
height ) 

M2 
45     

  SUB-TOTAL 900   

  LOT : 1000. PAINTING         

1001 
Priming coat in ordinary paint ( National 
paint) internal wall 

M2 
400     

1002 
Two coat of water based paint on internal 
walls pantex 800 

M2 
400     

1003 Two coats of pantex 800 on all the ceilling M2 258     

1004 
Oil paint on metallic door (cream white) and 
skirting (coffee brown 90cm from floor 
internally  

M2 
120     

  SUB-TOTAL 1000   

  LOT 1100 EXTERNAL WORKS          

1101 
Concrete gutters of dimension 40X30 round 
the building 

ML 80     

1102 
Concreting the edges of the building(50 cm 
wide) 

M2 60     

1103 
Concrete slab on gutter at entrances (1.2m 
wide) protected with 30mmangle bar at 
edges 

U 4   

1104 
Concrete ramps ( 1.2 wide) protected with 
30mm angle bar at edges  

U 1   

  SUB-TOTAL 1100   
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  TOTAL WITHOUT TAXES   

  T.V.A    

  A.I.R    

  TOTAL WITH TAXES   

  NET TO BE PAID   

THIS ESTIMATE IS CLOSED AT THE SUM OF -----------------------F.C.F.A all taxes included 
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Document No. 8: 

Schedule of sub-detail of prices 
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DESIGNATION :Studies and site installation 

No  Daily out put 
Total 
quantity 

Unit 
Duration 
of activity 

    

No 

      

W
O

R
K

M
A

N
 S

H
IP

 

Category 
Daily 
wage 

Days 
break up 

Amount 

      

      

      

      

          

          

          

          

TOTAL A   

E
Q

U
IP

M
E
N

T
/M

A
C

H
IN

E
S
 

Type No Daily rate 
Days 
break up 

Amount 

      

      

      

      

      

TOTAL B   

M
A

T
E
R

IA
L 

A
N

D
 M

IS
C

E
LL

A
N

O
U

S
 

Type Unit Unit cost Quantity Amount 

      

      

      

          

          

          

          

          

TOTAL C   

D DIRECT TOTAL COST                                        A+B+C   

E GENERAL SITE EXPENSES Dx%   

F GENERAL OFFICE EXPENSES Dx%   

G NET COST D+E+F   

H RISK + BENEFITS Gx%   

P TOTAL COST (HT) G+H   

V UNIT COST (HT) P/Q’TY   
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Document No. 9:  
Model contract 
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REPUBLIQUE DU CAMEROUN 
Paix – Travail – Patrie 

----------- 

 REPUBLIC OF CAMEROON 
Peace – Work – Fatherland 

----------- 
REGION DU NORD OUEST 

---------------- 
NORTH WEST REGION 

---------------- 
DEPARTEMENT DE NGOKETUNJIA 

----------------------- 
NGOKETUNJIA DIVISION 

----------------------- 
ARRONDISSEMENT DE NDOP  

---------------------------- 
NDOP SUB DIVISION 

---------------------------- 
COMMUNE DE NDOP  

----------------------------------- 
NDOP COUNCIL  

----------------------------------- 
COMMISSION INTERNE DE                    
PASSATION DES MARCHE 

NDOP  COUNCIL INTERNAL 
 TENDERS’ BAORD 

 
JOBBING ORDER No______________ JO/MINATD/NC 

/NCITB/2019 OF ........2019 

 

 Awarded after OPEN NATIONAL INVITATION TO TENDER 

No07/ONIT/MINATD/NC/NCITB/2019 OF    25th  JANUARY  2019 FOR THE 
CONSTRUCTION of museums in Bamunka/ Bamessing Palace Ndop sub division  

IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION 
 
 
Project Owner [Indicate name and full address] 
 
HOLDER   : [indicate name and full address of holder] 
 
P.O. Box_________, Tel:_________Fax: ____________ 
 
Business Registry No.___________at 
Taxpayer’s No._____________ 
 
SUBJECT                   : Execution of ______________works; 
Lot No.__________; Network______________ 
 
 
 
PLACE    :Region_____________________________ 
 
EXECUTION DEADLINE :_____________________(_______) months 
 
AMOUNT IN CFA F: 
    

IAT  

EVAT  

VAT   

AIR (Income tax)  

Net to be paid  

 
FINANCING  : [indicate the source of financing] 
 
BUDGET HEAD : [to be completed] 
 
 
    SUBSCRIBED ON:________________ 
    SIGNED ON:_____________________ 
    NOTIFIED ON:___________________ 
    REGISTERED ON:_________________ 
 

tel:_________Fax
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Between: 
 

The Government of the Republic of Cameroon, represented by________________ hereinafter referred 
to the “Contracting Authority” 
 
 
On the one hand, 
 
 
 
And 
 
 
 
 ______________________(enterprise) 
P.O. Box________Tel:_________Fax:_________ 
Business Registry No. ___________ 
Taxpayer’s No. ___________________ 
 
Represented by M _________________, its General Manager, hereinafter referred to as the 
“Contractor” 
 
 
On the other hand, 
 
 
 
Agree on the following: 
 

Summary 
 

Part I:    Special Administrative Conditions (SAC) 
 
 
Part II:   Special Technical Conditions (STC) 
 
 
Part III:  Schedule of Unit Prices (SUP) 
 
 
Part IV:  Details or Estimates 
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Page_______ and last of Contract No.____________C or JO/CA/TB/0000 
Awarded after invitation to tender [specify references of invitation to tender] 
 
With __________, 
 
For the execution of _______________works 
   
 
EXECUTION DEADLINE____________(______) months 
 
Amount of contract in CFA F: 
 

IAT  

EVAT  

VAT (  

AIR (1.1 or 1.65 %)  

Net to be paid  

 
 
 

Read and accepted by the contractor 
 
 
 
(place of signature)__________(date) 

Signature of Delegated Contracting Authority 
  
 
 
 
                                   (place of signature)__________(date) 

Registration 
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Document No. 10:  
Forms and models to be used by bidders 
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Table of models 
 
 
Annex No. 1: Model tender 
 
Annex No. 2: Model bid bond 
 
Model No. 3:  Model final bond 
 
Model No. 4:  Model of start-off advance bond 
 
Model No. 5:  Model retention fund 
 
Annex No. 6:  Evaluation grid 
 
Annex No. 7:  Attestation of site visit  
 
 Annex No 8: Site Visit Report 
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Annex No. 1: Model tender 
 

 

I, the undersigned______________[indicate the name and capacity of  signatory] 

Representing the ______________company or enterprise or group with head office at_____________ 

registered in the trade register of____________ under the number No_________ 

 

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum 

(addenda): the invitation to tender [recall the subject of the invitation to tender] 

 After having personally taken account of the situation of the site and evaluated from my point of view 

and under my responsibility, the nature and difficulty of the works to be carried out; 

 Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance 

with the structure featuring in the Tender File. 

 Submit and commit myself to execute the works in accordance with the Tender File, in return for  the 

prices which I myself establish for each type of structure which prices reveal the amount of the tender for 

lot No. ________ at _______________[in figures and words] CFA francs exclusive of VAT and at 

________________CFA francs Inclusive of all Taxes. [In figures and words]. 

 I pledge to execute the works within a deadline of ……………months. 

  I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national invitations 

to tender 120 days for international invitations to tender] from the deadline of submission of bids. 

 Rebates and the modalities of application the said rebates shall be the following (in case of the possibility 

of award of several lots). 

 

The Project Owner shall pay the sums due for this contract by crediting account No…………………… opened 

in………………………Bank………………………..Branch 

 

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us. 

 

Done at....................................... on..................................... 

 

 

Signature of……………………….. 

in       the capacity of………………duly authorised to sign the bids on behalf of……………………… 
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ANNEX No. 2: MODEL BID BOND 
 

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority” 
 
Whereas the undertaking _____________ hereinafter referred to as the “bidder” has submitted his bid 
on __________for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and 
to which must be attached a bid bond equivalent to [indicate the amount] CFA francs. 
 
We___________ [name and address of the bank], represented by _________[names of signatories], 
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the 
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting 
Authority, binding itself, its successors and assignees. 
 
The conditions of this commitment are as follows: 
 
If the bidder retires his bid during the validity period provided for in the Tender File; 
Or 
If the bidder, having been notified of the award of the contract by the Contracting Authority during the 
validity period: 

 Fails or refuses to sign the contract, even though required to do so; 

 Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the 
contract; 

 
We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to 
above upon reception of the his first written request, without the Contracting Authority having to justify 
his request, given, however, that in his request the Contracting Authority shall note that he is due the 
amount he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled 
and he shall specify which condition(s) took effect. 
 
This bond shall enter into force from the date of signature and from the date set by the Contracting 
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the 
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take 
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of 
this period of validity. 
 
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon 
courts shall be the only jurisdictions competent to rule on this commitment and its consequences. 
 
Signed and authenticated by the bank at____________, on____________ 
 

[Bank’s signature] 
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Annex No. 3: Model final bond 
 
Bank: 
Reference of the bond: No_____________________ 
 
Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the 
“Project Owner” 
 
Whereas ________________ [name and address of Contractor], hereafter referred to as “the 
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry 
out [indicate the nature of the works]. 
 
Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond 
of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding 
portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms 
of the contract, 
 
Whereas we have agreed to issue the Contractor this guarantee, 
 
We, __________________________   [name and address of bank] 
represented by______________________ [name of signatories], 
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum 
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not 
satisfied his contractual commitments within the meaning of the contract, without being able to defer the 
payment nor raise any contests for whatever reason, any sum up to the sum of _____________  [in 
figures and words] . 
 
We agree that no change or addendum or any other amendment to the contract shall free us of any 
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, 
addendum or change.  
 
This final bond shall enter into force upon signature and notification of the contract. It shall be released 
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works. 
 
After this date, the bond shall be baseless and should be returned to us without the express request on 
our part. 
 

Any request for payment made by the Project Owner by virtue of this guarantee should be done by 
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this 
commitment. 
 

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall 
be the only jurisdictions competent to rule on this commitment and its consequences. 
 
Signed and authenticated by the bank at _________  on __________________ 
 
[Signature of the bank] 
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ANNEX No. 4: Model of start-off advance bond 

 
Bank: reference, address________________________________________________ 
 
We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf 
of______________________________________________ [the holder] to the benefit of the Project 
Owner [address of the Project Owner] 
(the beneficiary) 
 
The payment, without contest and upon receipt of the first written request by the beneficiary, declaring 
that____________[the holder] has not fulfilled his obligations relating to the reimbursement of the start-
off advance according to the terms of contract No._________ of _____________ relating to 
________________ works [indicate the subject of the works, the references of the invitation to tender and 
the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount 
inclusive of all taxes of contract No. _____________, payable upon notification of the corresponding 
Administrative Order that is, _____________CFA francs. 
 
This bond shall enter into force and shall take effect upon reception of the respective parts of this 
advance into the accounts of____________ [the holder] opened in the_________________ bank under 
No. ___________________. 
 
This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. 
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement 
of the advance. 
 
The applicable law and jurisdiction shall be those of the Republic of Cameroon. 
 
Signed and authenticated by the bank at______________ on _____________ 
 

 
[Signature of the bank] 
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ANNEX No. 5: Model of performance bond (Retention fund) 
 
Bank: ____________ 
Reference of the bond: No________________ 
 
Addressed to [Indicate the Project Owner] 
[Address of Contracting Authority] 
 
Hereinafter referred to as “the Project Owner” 
 

Whereas________________ name and address of Supplier] hereinafter referred to “the contractor”, pledged, in 
execution of the contract, to carry out the works of [indicate the subject of the works] 
 
Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] 
of the amount of the contract may be replaced by a joint guarantee, 
 
Whereas we have agreed to provide the Contractor with this guarantee, 
We,____________________________________ [name and address of the bank], 
Represented by _________________________ [names of signatories] and hereinafter referred to as “the bank”, 
 

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project 
Owner for a maximum amount of______________________________ 
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price. 
 

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written 
request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project 
Owner within the meaning of the contract, amended where need be, by its additional clauses, without being able 
to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal 
to [percentage below 10 % to be specified] of the total amount of the works featuring in the final detailed account, 
without the Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated 
above. 
 

We hereby agree that no change or addendum or any other amendment shall release us of any obligation 
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, 
addendum or change. 
 

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the 
final acceptance of the works and upon release issued by the Project Owner. 
 

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail 
with acknowledgement of receipt to reach the bank during the period of validity of this commitment. 
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts 

shall be the only jurisdictions competent to rule on this pledge and its consequences. 
 

  Signed and authenticated by the bank at__________ on _______ 

 
[Signature of the bank] 
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ANNEX 6: EVALUATION GRID 

№TENDER No07/ONIT / NC/NCITB/2019 of …  JANUARY 2019 
 

FOR THE CONSTRUCTION OF MUSEUM IN SOME PALACES IN THE NDOP COUNCIL AREA  IN 
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION 

 
 

ADMINISTRATIVE DOCUMENTS. 
 
 

NO DESCRIPTION YES NO 

A.1 
Certified Copy of the Business Registration, not more than three months 
old. 

  

A.2 Declaration of intention to tender stamped with the tariff in force.   

A.3 
Certificate of non-bankruptcy established by the Court of 1st instance or 
the Chamber Commerce, Industry and Trade of the place of residence of 
the bidder, not more than three (03) months. 

  

A.4 
Attestation of bank account of the bidder, issued by a first rate-bank 
approved by the Ministry in charge of Finance or by a foreign bank the 
first order not more than three months.  

  

A.5 Purchase receipt of tender file issued by public treasury   

A.6 
A bid bond issued by a first rate-bank approved by the Ministry in 
charge of Finance in conformity with COBAC conditions 

  

A.7 
An attestation of non-exclusion from Public Contracts issued by the Public 
contract Regulatory Board (ARMP) 

  

A.8 
An Attestation signed by the National Social Insurance Fund stating that 
the bidder has met all his obligations vis a vis the Fund; the attestation 
should be less than three months old. 

  

A.9 A valid Certificate of imposition certified by the chief of tax centre    

A.10 
Business License (photocopy certified by the chief of tax centre, not more 
than three months). 

  

A.11 
Certified Copy of a valid taxpayers card, delivered by the chief of tax 
centre 

  

A.12 
A Clearance Certificate signed by the chief of tax centre stating that the 
bidder has met all the statutory declarations in issues of taxes in the 
current financial year; this certificate should be less than three months old. 
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 EVALUATION GRID OF TECHNICAL BID   

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO 

B) ESSENTIAL CRITERIA 

B.1  General presentation of the tender files 

 
B.1.1 

˗Document spirally bound 

˗Table of content page 

  

B.1.2 
 

˗Colour sheets separation 

˗  Presentation of documents in the order given in this tender  

  

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS  

B.2.1 

List of references of the enterprise in similar jobs justified by signed contracts (first and last 
pages) and minutes of reception or attestation of clearances of works executed. (minutes of 
final reception for up to 2017 projects) 
Minimum acceptable: 02 Contracts realized in the domain of building construction over the 
past 05 years 

 !st Reference   

 2nd reference   

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT 

B.3.1 01 works supervisor (at least HND or equivalent certificate) 

. 
Qualification of the works supervisor: (Senior Technician certificate in Civil 
Engineering (BAC +2) 
Professional experience of the project engineer ≥ 03 years (signed CV) 

 

. 

. 
 A certified copy of the technical diploma, 

 Certified copy of ID card 
  

  An Attestation of presentation of original of the technical diploma 

 CV signed and dated  by the candidate,  
  

B.3.2 01 Site foreman(Civil Engineering Senior Technician) 

. 

. 

Qualification of the Site foreman: (Technician certificate in Civil Engineering         (BAC F4 or 
equivalent certificate) 
Professional experience of the Site foreman ≥ 03 years (signed CV) 
A certified copy of  

  A certified copy of the technical diploma, 

 Certified copy of ID card 

  

  An Attestation of presentation of original of the technical diploma 

 CV signed and dated by the candidate,  

  

B.3.3 Other personnel 

. 

. 
List of support staff 

  

B.4 TECHNICAL PROPOSALS 

B.4.2 
Organizational chart  of the project  (Specify names of the personnel 
handling the various functions)   

  

B.4.3 Logical sequence for the execution of the task   

B.4.5 Quality control method   

B.4.7 Environmental protection measures       
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B.4.8 Security  and safety at the site    

B.4.9 Duration of execution in respect with the Tender file   

B.5 LOGISTICS (Equipment put aside for this project)   

B.5.1 Proof  of ownership or rental of a pick-up or other vans   

B.5.2 Proof of ownership or rental of a dump truck   

B.5.3 Proof of ownership or rental of a concrete vibrator   

B.5.4 Proof of ownership or rental of a Hand compactor   

B.5.5 
 

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, 
shovel, dig axe, building level, masonry bucket , trowels, etc. 

  

Carpentry Kit  : carpentry clamps, saws, harmers, etc. 

B.6 FINANCIAL CAPACITY   

B.6.1 
An attestation of financial capacity (solvency) of the enterprise issued by a 
1st class bank located in any area in Cameroon and approved by the 
Ministry of Finance and respect COBAC conditions. 100%  

  

B.7 Attestation of site visit signed by the company   

B.8 
Comprehensive report of site visit signed by the company administrator and 
justified by photos  

  

B.9 
Special Technical Clauses initialed in all the pages and last page signed and 
dated  

  

B.10 
Special Administrative Clauses completed and initialed in all the pages and 
last page signed and dated 

  

 
 

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 80% of the essential 

criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of 
the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 20/25of the essential criteria. 
 

A. Eliminatory criteria 
1- Absence or non-conformity of a document in the administrative file; 
2- -Deadline for delivery higher than prescribed; 
3- -False declaration or falsified documents; 
4- -Absence or insufficient bid bond;; 
5- -Incomplete financial file; 
6- -Omission of a unit price in the financial bid; 
7- - Score less than 20/25. 

 
B. Essential criteria 

1- General presentation of the tender files; 

2-  Financial capacity; 

3- References of the company in  similar achievements; 

4- Quality of the personnel;   

5- Technical organization of the works; 

6- Logistics; 

7- Attestation and report of site visit; 

8- Special Technical Clauses initialed in all the pages; 

9- Special Administrative Clauses completed and initialed in all the pages. 

 
 
11.  Main qualification criteria 

The criteria relating to the qualification of candidates could be indicative on the following: 

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO). 

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 20/25 of the essential 
criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of 
the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 20/25 of the essential criteria. 
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT 
 

I the undersigned Mr./Mrs./Miss   ……………………………………….[Surname and Name of 

Director]The Director of  ……………………………………………………... [Name of company] 

confirm that 

Mr./Mrs./Miss ……………………………………………. ……. (Surname and Name) 

Engineer of the Company:……………………………………………..……………. (Name of 

Enterprise),  

has actually visited the site which is going to receive the structure relative to tender OPEN NATIONAL 

INVITATION TO TENDER No07/ONIT/ NC/NCITB/2019 OF …. January  2019 FOR THE 

MUSEUMS IN SOME PALACES IN THE NDOP COUNCIL AREA  IN NGOKETUNJIA DIVISION OF THE 
NORTH WEST REGION…………………………. 

 
 

The interested person declares: 

- To have carried out a thorough study of the site taking into consideration all the constraints relative 

to the execution of the job with respect to norms.  

- To establish his unit price schedules taking into account the difficulties of the site relative to the 

execution of the works and shall in no condition claim the Delegated Contracting Authorityfor any 

increase of unit price. 

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to 

serve the purpose it deserves. 

 Date ……………………………………. 
Stamp of enterprise 
 
 
Signature and Names of the Engineer 
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ANNEX 8: SITE VISIT REPORT 
 

 
Name of Project……………………………………………………..  
 
Name of Enterprise ………………………………………………………………………. 
 

1. CONTEXT OF THE PROJECT 

2. GEOGRAPHICAL SITUATION   

3. STATE OF THE SITE 

4. PHOTOGRAPHS OF THE SITE（access to the site,  existing structures of the school, Sign post 

of the school, Photos of the Engineer of the enterprise in front of the school building  etc.） 

 
 
 
 
 

Date……………………………………… 

 

Name of Enterprise: …………………… 

 

Stamp and signature of enterprise 
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Document No. 11: 
 Preliminary studies 

 
 
 
 

[To be systematically filled by the Project Owner based on the nature of services to be executed and 
according to the specifications  of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to 
the respect of rules governing the award, execution and control of public contracts] 

 
 
 
 
 
 

 
 

Note on preliminary studies 
 

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, 
prior to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure 
that draft tender files are prepared based on preliminary studies. 
 
These studies must be required during the examination of the Tender File (TF) by the Tenders Board. 
 
The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said 
studies. 
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Annex No. 7: Justification of preliminary studies 
 

1. Attach the preliminary studies. 

 

2. Indicate 

 

2.1. The date studies were carried out; 

2.2. The name of the public or private Project Manager 

2.3. References of the contract, if Private Manager  carried it out; 

 

2.4. If  maintenance works 

 

1.4.1 Description of the studies; 

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the 

approved programming documents. 

 

1.5 Rehabilitation or new works 

1.5.1 Are quantities in the quotations the same as those of the studies? 

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study; 

1.5.3 Attach the said studies. 

 

 
N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities 
of the tender file. 

 

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality 
of the studies. 
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Document No. 12: 

List of banking establishments and 
financial bodies authorised to issue 

bonds for public contracts 
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I -  BANKS  

1. Afriland  First   Bank 

2. Banque Atlantique 

3. Banque Gabonaise pour le Financement International (BGFI BANK) 

4. Banque International du Cameroun pour l’Epargne et le Crédit (BICEC) 

5. CITI Bank 

6. Commercial Bank of Cameroon (CBC) 

7. Ecobank 

8. National Financial Credit Bank 

9. Société Camerounaise de Banque au Cameroun 

10. Société Générale de Banque au Cameroun 

11. Standard Chartered  Bank Cameroon 

12. Union Bank of Cameroon 

13. United Bank for Africa. 

 

I I -  I nsu rance  companies  

 

14. Chanas Insurance; 

 

15. Activa Insurance 

 

16. Zenithe insurance SA BP Douala 
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Document No. 13 

 
 
 

PLANS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 


