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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DE L’ADMINISTRATION MINISTRY OF TERRITORIAL
TERRITORIALE _ ADMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGION
. SERVICE DU GOUVERNEUR GOVERNOR'S OFFICE

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
Ne ©OOL, [ONIT/GOV/NWRTB/2019 OF 22 /o2 [2019
FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE
WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Financing: Public Investment Budget - 2019

1. Subject of the Invitation to Tender:

Within the framework of 2019 Public Investment Budget, The Governor of the North-West Region,
Delegated Contracting Authority, hereby launches an Opened National Invitation to Tender FOR THE
CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN TUBAH
SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Nature of work:
Work to be done consists of:
Construction works
POTABLE WATER SUPPLY NETWORK
Construction works
v" Construction of spring catchment with1m?® collection chamber
v Construction of 10m3 storage tank in stone masonry,
¥’ Construction of one (01) standpipe,
¥ Construction of three (03) washout chambers,
v' Excavation and backfilling of 1000m of pipeline.
Rehabilitation works
IRRIGATION SYSTEM NETWORK
Construction works
Construction of stream catchment with 1m3 collection chamber,
Construction of 50m3 storage tank in stone masonry,:
Construction of three {03) control valve chambers,
Excavation and backfilling of 1500m of pipeline.

SANASA

2. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

3. Lot
The work is as follows: THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE
WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.



4, Estimated cost
The estimated cost after preliminary studies is 50 000 000 FCFA (Fifty million FCFA).

5. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws,
6. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2019 Public
Investment Budget

7. Bidbond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°, 12 of
the Tender File, of an amount of One Million (1 000 000) francs CFA) and valid for thirty (30} days
beyond the date of validity of bids.

8. Consultation of Tender File: :
The file may be consulted during working hours at the Governor of North-West Region office in
Bamenda, as scon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Governor of North-West Region office in Bamenda, as soon as
this notice is published against payment of the sum of 75 000 CFA francs {Seventy Five thousand Francs
CFA), payable at a Public Treasury, representing the cost of purchasing the Tender File,

11. Submission of bids:

Each offer drafted in English or French in 07 {seven) copies including C1 {one) original and 06 (six)
copies marked as such, should reach the Governor of North-West Region office in Bamenda, not later than
LZ/Q{fﬂOI 9 at 11:00 am local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER N°%/ONIT/GOV/NWRTB/20'I9 OF 22/25[2019
FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN
TUBAH SUB DIVISION, MEZAM DIVISICN OF THE NORTH WEST REGION., >>
“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers.......... } must imperaﬁvely be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3} months preceding the date of submission of bids or may
be established ofter the signature of the tender notice
Any bid not in complicnce with the preseriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by o first-rate bank approved by the Minister in charge of Finance, .

13. Opening of bids:
The bids shall be opened in a single phqse The opening of the administrative documents, the Technical and
Financial offers will take place on the’_j_zjf2019 at 12: OCnoon local time, at the Governor's Office of
North-West in Bamenda, in the conference hall of the regional Tenders’ Board, by its competent members.
Only bidders may attend or be represented by duly mandated persons of their choice and hawng a good
knowledge of their files.

14, Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory crileria
1. Absence or non-conformity of an element in the administrative file;




Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteriq; N

. Non completion of any project in the previous years in the North West Region or suspended
by MINMAP in 2019

B. Essential criteria

2,
3.
4.
3.
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1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical erganization of the works;

6- Safety measures on the site;

7- logistics;

8- Attestation of site visit duly signed by the Quarter Head of Nkieghe quarter in Bambili or by
honour and report of site visit;

9. Special Technical Clauses initialed in all the pages, signed stamped and dated on the last page;

10-Special Administrative Clauses completed and initialed in all the pages, signed stamped and
dated on the last page.

15. Award.

This evaluation will be done in a binary way {yes) or (ne) with an acceptable minimum of 75% of
the essential criteria taken in account.

The Jobbing. Order will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the
submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours from the Governor of
North-West Region's office in Bamenda.

Done at Bamenda on 2 2 HARS ?mg

The Governor of North-West Region

(The Delegated Contracting Authority)

Copies: . Qgp\JBUC O o C.

- RD MINEE/NW/B'DA
- ARMP BAMENDA

- RD/MINMAP/NW

- Chairperson of TB

- Notice Board

- File/archive




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DE L'ADMINISTRATION MINISTRY OF TERRITORIAL
TERRITORIALE ADMINISTRATIQN
REGION DU NORD-OUEST NORTH-WEST REGION
SERVICE_D_J;;)_U_V-ERNEUR GO\{;{-I;I—()-;;-;FF]CE

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D’OFFRES NATIONAL OUVERT N20/4/AONG/GOUV/CRPMNQ/2019 DUZ2 /o2 2019
POUR LES TRAVAUX DE CONSTRUCTION D'ADDUCTION D’EAU POTABLE DE NEKIEGHE DISTRICT
VILLAGE DE BAMBILI DANS L’ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION
DU NORD-OUEST.

Financement! : Budget d’'Investissement Public 2019

1. Objet de |'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2019, le Gouverneur de la Région du Nord-Ouvest, Autorité
Contractante Délégue lance un Appel d'Offres Natlonal pour LES TRAVAUX DE CONSTRUCTION
D'ADDUCTION D'EAU POTABLE DE NEKIEGHE DISTRICT VILLAGE DE BAMBILI DANS UARRONDISSEMENT
DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST.

2, Consistance des travaux
Les travaux comprennent notamment :
Travaux de construction
RESEAU D'ADDUCTION D'EAU POTABLE
Travaux de Construction
v" Construction du captage & partir d'une source avec une chambre de collecte d'un (01) m3;
v" Construction d'un réservoir de 10m? en péri maconné;
v' Construction d'un (01) bonne fontaine;
v' Construction des trios (03) vidanges;
v' Terrassement et remblayage de 1,000m de pipeline.

RESEAU D'IRRIGATION

Travaux de Construction

Construction d'un captage de riviére avec une chambre de collecte d'un (01) m3,
Construction d'un réservoir de 50m? en péri maconné;

Construction des trios (03) chambre de control;

Terrassement et remblayage de 1500m de pipeline.

AANANEN

3. Délais d'exécution
Le délai maximum prévu le Maitre d'Ouvrage Délégue pour la réalisation des travaux -objet du
presenf appel d'offres est de cent vingt (120) jours, .

4. Allotissement

Le travail est ci-aprés défini :

LES TRAVAUX DE CONSTRUCTION D'ADDUCTION D'EAU POTABLE DE NEKIEGHE DISTRICT VILLAGE
DE BAMBILI DANS L'ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-
QUEST.

5, Colt prévisionnel
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Le colt prévisionnel de I'opération & l'issue des études préalables est de Cinquante millions francs
CFA (50 000 000 FCFA)

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement

les travaux oblet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEE du Cameroun de I'exercice 2019,

8. Cautionnement provisoire ’

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la piece 12 du DAO, d'un montant de Un million FCFA (1 000 000 FCFA) et valable pendant trente {30)
tours au-deld de la date originale de validité des offres.

9. Consuliation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au Bureau du
Gouverneur de la Région du Nord-Ouest dés Publication du présent avis. ’

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrables au service du Gouverneur du Nord-Ouest dés
Publication du présent avis, contre présentation d’une quittance de versement au Trésor Public de la somme
non remboursable de F CFA 75 000 {Soixante-quinze mille Francs CFA).

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six {06) copies marquées comme telles, devra parvenir contre récépissé au Bureau du Gouveineur de la
Région du Nord-Ouest au plus tard  le ’_g_lﬂlﬂ2019 a 11 h 00, heure locale et devra porter la mention
suivante :

WAVIS D'APPEL D"OFFRES NATIONAL OUVERT N‘Wo_lﬁ/AONO/GOUV/CPMNW/QOI'? POUR LES
TRAVAUX DE CONSTRUCTION D'ADDUCTION D'EAU POTABLE DE NEKIEGHE DISTRICT VILLAGE DE
BAMBILI DANS L’ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-
OUEST.
A N'OUVRIR QU'EN SEANCE DE DEPOQUILLEMENT»

Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

12. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu Iel_l/Q{éﬂOl‘) & 12h00, heure locale, dans la salle de conférence des
Services du Gouverneur du Nord Quest, par la Commission de Passation de Marchés siégeant en présence
des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du
dossier.

13, Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:
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1- Absence cu non-conformité d’une piéce administrative ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;

3- Fausses déclarations cu piéces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiére incompléte,

7- Le changement d'une unité ou d'une quantité dans 'offre financiére ;

B- Le non-respect de 75% des critéres essentiels ;

?- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National

ou suspendu par le MINMAP en 2019 ' )
B - Critéres essentiels

Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de 'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite du site signée par le Chef de Quartier de'?;lekieghe ou par

I'honneur et rapport de visite du site ;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Cffres {(RPAO).
14, Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un mmlmum
acceptable d'av moins 75% de I'ensemble des critéres essentiels pris &n compte.

Le marché sera attribue au soumissionnaire qui aura proposé Poffre la moins disante, conforme pour
Fessentiel aux prescuptions du Dossier d'Appe! d'Offres, ayant satisfait & 100% des crneres éliminatoires
et au moins 75% des critéres essentiels.

15. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date limite
fixée pour la remise des offres,
16, Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés des Services du
Gouverneur du Nord-Quest. . §t
. fﬁhl'l \'b .' ?V’J n\gf? [r,»wrw ! 1%’}%&

Fait & ququﬂtl;ﬁ':‘.!"""?'_" Civil Hors Fohelie
Le Gouverneur de la Région du Nord-COuest,
(Autorité Contractante Délégue)

22 HIRS 2019

- DRMINEE/NW /B'DA
- ARMP; '

- DR/MINMAP/NQ

- Maitre d'Cuvrage

- Présidents CPM ;

- Affichage. '

- Chrono/archive . 4, %(wﬁj
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Delegated Contracting Authority, The Governor for North-West hereby launches an OPENED
National Invitation to Tender Ne __ fONIT/GOV/NWRTB/2019 OF _ [/ /2019 FOR THE
CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN
TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term "day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i} Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

fi) s involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to influence
the cward or execution of a Contract; -

iii} “"Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of Bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or Is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddiing, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generadlly, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

12
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{a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement,

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise {or a subsidiary of this enterprise} which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

il) Presents more than one hid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts,

{c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroocnian Public enterprise may participate in the consultation if it can demonstrate that it
is {i) legally and financially autonomous (i) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Cwner.

Article 5: Building materials, materials, supplies, equipment and autheorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 ‘Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must;

() submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information {complete or update information included in their request for pre-
qualification which may have chonged in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The producticn of certified balance sheets and recent turnovers;

(ii} Access toa line of credit or availability of other financialresources;
{ili) Orders acquired and Contracts awarded; ’

{iv] Pending.litigations;

{v}) Availability of indispensable equipment,

6.2  Bids presented by two or more associated undertakings {joint-Contracting) must satisfy the
following conditions:
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{a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)}The bid and the Contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group {joint or several) must be specified in the Special Regulations and justified
.with the production of a joint venture agreement in due form; )

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are poaid by the
Project Owner into o single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is Joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish dll the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue arid indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit. et b e s

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Arlicle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

. The Tender Notice;
. The General Regulations of the Invitation to Tender;
. The Special Regulations of the Invitation to Tender;
. The Special Administrative Conditions;
. The Special Technical Conditicns;
. The schedule of unit prices;
. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Model bid bond;

Deocument No.
Document No.
Document No.
Document No.
Document No.
Document No.
Cocument No.

N ONO-b bW =
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e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document No. 10, Models to be used by bidders;
da. Model Contract;
Document No, 11. lJustifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12, List of first grade banking establishments or financial institutions opproved by the
Minister in charge of Finance authorised to issue bonds for Publlc Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Autherity in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

2.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in chc:rge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting® Authority has five (5) days to react. A copy of the reaction shall be forwarded to. .

MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it ot his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11; Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.
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Atticle 12; Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13 Constituent documents of the bid ».
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

i} the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender,

b. Volume 2: Technical bid

b.1 Information on qualifications - "
The Spedial Regulahons list the documents to be furnished by bidders to justify the quohﬁcahon o
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodolegy

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
linstallations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc). ' '

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special-Administrative Conditiens {SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (oplional)
A commentary on the technical choices of the project and possible propesals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevdiling rate;
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The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

LAY

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees,

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot. :

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation fo Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14,2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates,

14.3 Subject te contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or 6n any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subfect to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File,

Article 15: Currency of bid and payment .
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in forelgn currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bldder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.



Pl e At T S S B WP i e e A b Sienie B E = w= - iy o B i i PR . - br 4

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner;

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called "national currency”; ’

{a) The prices of Inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unlt and total prices and indicated in annex

to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional gircumstances, the Contracting Autherity may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be’ given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bend. A bidder who consents to an extension shall not be asked to modify his bid nor shall -
he be authorised to do so.

16.3 Where the Contract does not include o price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Qrder for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken inte account for purposes of
evaluation of bids.

Article 17: Bid bond .
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
{30) days beyond the coriginal date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.
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17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result,

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.4 The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity;
(b} if the retained bidder: i
i) fails in his cbligation to register the Contract in application of article” 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18{3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such voriants shall be evaluated on their own merit in accordance with the provisions: of article -
31(2) {g) of the General Regulations,

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold. ot the date and place indicated in the Special Reguiations,

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage. . .

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19{4) below.

d i

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.
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19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification,

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in articie 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic. - °

20.2 The original and copies of the bid must be typed or written in indelibie ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory {ies) of the
bid.

20.3 The bid shall be bear no mociificqfion, suppression or alteration unless such corrections are initialled by
the signatory(les) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking en these envelopes “ORIGINAL” and “"COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION™
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1} and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2} of the
Special Regulations not later than the date and time stated in the Special Regulations,

22.2 The Contracting Authority may, at his discretion, postpone the deadiine set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Lale bids .
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
.accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.
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Article 24: Modification, substitution and withdrawal of bids

24,1 A bidder may modify or withdraw his bid after submitting it, on condition that the written noftification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must he signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the

corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “*“WITHDRAWAL", and "REPLACEMENT BID" or “MODIFICATION".

24.2 Nofification of medification, replacement or withdrawal of the bid by the bidder should be prepared,

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by teléx but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to

24.4

them unepened.

No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The Regional Tenders Board shall opened the envelopes in single or double phases and in the presence

of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations, Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding noftification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone, Then the envelopes marked “Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will' be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
nofification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone, Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification ond read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financia!
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Contracting Authority deems*useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evu[uchon i

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded .on the spot mentioning the admissibility of bids, their administrative

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
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copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.4 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evalucmon and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts,

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if o bidder wishes to enter into contact with the Conirc:c’rmg Authority for reasons
having to with hs bid may do so in writing. . s -

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations,

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine 1f the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions

and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:
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i} which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authorlty
or his obligations in relation to the Contract;

ili) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, It shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, dlvergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids, -

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error .confirmed
by the-sub-detail of the said price, in which case the amount in figures shc:l[ prevail subject to-
paragraphs (a) and {b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the hid bond may be seized.

Article 31: Conversion into o single currency

31.1 To facilitate the evaluation and comparisen of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in varicus currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Centrq] African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of clrl'lcle 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

23

Ers



a) By correcting any possible error in accordance with the provisions of article 30,2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications {a) and {b) above,
in accordance with the provisions 'of article 31{2) of the General Regulations;

d)” By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis. ;

e)By taking into consideration the various execution time-limits proposed by the -bidders, if they are
autherised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13{2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18{3} of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations,

-32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during-the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.
Article 34: Award
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13{2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an {nvitation to Tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
auvthorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.
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Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit,

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request,

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4'In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned,

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority hos a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five {5} days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shcll furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all |

taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a ]Olnf or several guarantee.

39.3 Small and medium-sized enterprises {SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force,

3%.4-, Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Condltions.
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Special regulations of the Invitation to Tender

References of General
the General
regulafions

Definition of works:
THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE
WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH

. WEST REGION. ) {
! ) Name and address of the Delegated Contracting Aufhorl'ry The Governor of North-
West Region.

Reference of Invitation to Tender by Emergency Procedure :
___/ONIT/GOV/NWRTB/2019 OF __/_ /2019
2 Execution deadline: one hundred and twenty (120} days

Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the
2019 Public Investmént Budget

4 List of pre-qualified candidates, not applicable
5 Origin of building materials, supplies and equipment: The materials will generally be | -
from natural sources in Cameroon or imported

6.1 Evaluation_criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1. Absence or non-conformity of a document in the administrative file;

. Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying o sign or mark leading to the identification of the
bidder;
Incomplete financial file;” : S . o
Change of quantity or unit; -
Non respect of 75% of essential criterig;

Non completion of any project in previous years in the Country or suspended by MINMAP in
2019

AW
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D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company In similar achievements;

4- Quality of the personnel;

5- Technical organization of the works; -
6- Safety measures on the site;

7- Logistics;

8- Atftestation of site visit duly signed by the Quarter Head of Nkieghe quarter in Bambili or by
honour and report of site visit;

Q- Special Technical Clauses initialed in all the pages and signed at the last page;

10-5Special Administrative Clauses completed and initialed in all the pages and signed at the last
page. . .
The criteria relating to the qualification of candidates could be indicative on the following:
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The essential criteria are subjected te minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable
minimum from at least 75% of the essential criteria taken in account,

The Jobbing Orderwill be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and hcvmg satisfied to 1009% of
the eliminatory criteria and at least 75% of the essential criteria.

-

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one {01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER N° ___ /ONIT/GOV/NWRTB/2019 OF _ [/ /2019
FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN

TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.>> -

“TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION™- STee

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT : DERDMINMAPRIPTION

NO

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force {written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Attestation of bank account of the bidder, issued by o first rate-bank approved by the

A4 .. . . .
Ministry in charge of Finance of the first order not more than three months.

A5 Purchase receipt of Tender File issued by Public treasury
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A A bid bond of 1 000,000 FCFA (One Million FCFA)issued by a first rate-bank approved
) by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A10 Business License (photocopy certifled by the chief of center of Taxes, not more than three
) months),
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A13 Certified copy of Plan and attestation of location of the Company signed by the Chief of
’ Taxation .
A.14 Power of attorney if necessary

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
' contain the following:

MARKING GRID

N° CRITERIA CONFORMITY OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table -of content

Page separators in colour apart from white

Order prescribed respected

Clearness of the documents

Ol |bh|jWIKW]—

Presence of all the documents

REFERENCES OF THE COMPANY

Minimum two (02 registered contract (1st and last
pages) certified by a competent authority

Minimum two (02) PV of reception corresponding to the-
joint contracts certified by a competent authority

PERMANENT OR MOBILIZABLE MATERIAL MEANS

9 |[Proof of a vibrator in good operating condition {own)

10 | Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)

11 Proof of a, head pans, rubber budkets, spades, shovels, dig
axes, hammers

12 | Proof or ownership of water test analysis machine

QUALIFICATION OF SITE PERSONNEL

12 | Organizational Chart of the company

13 [ Organizational Chart of site with comments

14 Works Director ( Civil or Rural Engineer with at least 03
years of experience in similar works)

Certified copy of National Identity card signed three
times by the bearer not more than three months old

Certified copy of the Diploma of Work Director signed

13 by the Governor or the SDO

16 |CV signed and dated by the works Director
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Attestation of availability

18

Presentation of originals of Diploma

19

Site foreman {at least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in
similar works)

20

Certified copy of certificate of Foreman

Certified copy of National identity card signed three
times by the bearer not more than three months old

21

CV signed and dated by the site foreman

22

certificate of availability signed times by the owner

23

Presentation of criginals of Diploma

24

Assistant site foreman { at least a technician in civil or
Rural Engineering with at least three 03 years of
experience

25

Certified copy of certificate of Foreman

Certified copy of Naticnal identity card signed three
times by the bearer not more than three months old

26

CV signed and dated by the site foreman

27

certificate of availability signed times by the owner

28

Presentation of originals of Diploma

METHODOLOGY OF INTERYENTION AND

EXECUTION OF THE WORKS

29

Attestation of site Visit

30

Site Visit report

31

Detailed technical note concerning the organisation and
the execution of works

32

Planning of execution of works

33

Respect of the duration of work

34

Description of safety measures at the building site

35

Description of socio - environmental measures for the
protection the site

36

Coherence in the execution of works

37

Coherence in the organisation of the site

38

CCTP dully initialled on each page and signed and
dated on the last page

CAPACITY OF SELF-FINANCING

39

Attestation of credibility Minimum 85% of the bid price

in F CFA

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION,

C1 A submission letter, signed, dated and stamped.[see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates mdncchng the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices
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ENVELdPE C- FINANCIAL FILE

Ne, DESIGNATION.

Cl

A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes {TTC)

C4 Sub details of unit prices

® The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQ concerning the” other possible forms of bid
bond.

* The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8; Currency of payment

The Jobbing Order for this National Invitation to tender will be awarded on total and Contractual
price, inclusive of all taxes, firm and non-revisable for the whele of the works and the equipment defined in
the present Invitation to Tender,

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily.
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven {07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materialg for work must be protected during transportation threugh packaging whéther by air, =~

-railway or road according as the case may be. The conditions of storage must be of tropical type. . ' -

ARTICLE 10:_ Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guuranree or guarantee of tender is fixed at 1 000 000 CFA (One
million CFA).

The time of validity of this guarantee is ninety (?0) days os from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial umount of the services envisaged in the
country. :

It could be replaced by a guarantee personal and mferdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of the
Jobbing Order in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the guarantee released, with the final acceptance of
work.
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ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60} days as from the handover date of the
offers.

If at the end of this period, the Jobbing Order were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices. .

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(O1) original and six (06) coples. The bidder will present his dossier inside a sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N° __ /ONIT/GOV/NWRTB/2019 OF _ [ __[2019
FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN
TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION. >>
TO BE OPENEDED ONLY DURING THE OPENEDING SESSIONYN

ARTICLE 13: Date and latest time of submission of bids
The offers will have to arrive under closed fold and seal latest __/__/2019 at 1 1:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, THE GOVENOR OF NORTH WEST
REGION
Beyond this time no offer will be received.nor accepted.

ARTICLE 14: Opening_of the tenders

The opening of the folds will be carried out in the conference room of the Governor's Office for the
North West Region on __/_ /2019 os from 12: OOnoon, by the Regional Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract .
The Tenders Board will propose to the Delegated Contracting Authority to award the Jobbing
Order to the bidder who will have presented the offer with the lowest offer, essentially conforming o the-
regulations the Tender File, having satisfied to 100% of all the eliminatory criferia and at least 75% of
the essential criteria taken into account.

The decision carrying the attribution of the Jobbing Order will be published by way of press
release or any other means of Publication of use in the Administration.

If the Jobbing Order passed on the basis of technical alternative suggested by the bidder, the
Delegated Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge dve to an alternative will be inadmissible.

To this end, it Is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did
not obtain a proposal which appears acceptable to him. .

ARTICLE 16: COMMENCEMENT OF WORK: .

Before the commencement of work the Contractor must be installed on the site by the following:

% the Delegated Contracting Authority or his representative;

the Authorizing Officer or his representative, RDMINEE for North West;
the Contract Engineer, the Regional Chief of Service of Water and Sanitation for North West;
follow up Engineer, DDMINEE for Mezam or his respresentative:
representative of RDMINMAP for North West;
representative of the beneficiary community;
the Divisional Delegate of MINEPAT for Mezam or his representative H
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Chapter [: General

Arficle 1: Subject of Contract
The subject of this Contract shall be the CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE
POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Arficle 2: Jobbing Order award procedure
This Contract is awarded by OPENED National Invitation to Tender BY Emergency Procedure N
___/ONIT/GOV/NWRTB/2019 OF __/__ /2019

Article 3; Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code) «

v’ The Delegated Contracting Authority shall be theé Governor of North-West Region; in this respect he
preserves the original documents relating to the contract and transmits copies to the Public Contract
Regulatory Agency.

v The Chief of Service shall be the Regional Delegate of Water Resources and Energy for North-West
{Authorizing Officer). In this capacity, he shall respect the administrative, technical and financial
clauses of this Jobbing Order.

v’ The Contract Engineer shall be the Regional Chief of Service of Water and Sanitation for North-
West who shall validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception.

v The Follow-up Engineer shall be the Divisional Delegate of Water Resources and Energy for Mezam.
In this capacity, he shall notify the Contractor, the Service Orders related to the execution of the
said project and inform the Jobbing Order Engineer within 48 hours. He shall take care of the
regular follow-up of work at the site.

v The Regional Control Brigade of MINMAP North West shall carry out unannounced control for the
execution of this project

v" The Contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case: )

- The authority in charge of ordering payment shall be the Regional Delegate of Water Resources
and Energy for North-West (Authorizing Officer)..

- The body or official in charge of payment shall be the Bemenda Regional Treasury.

- The official competent to furnish information within the context of execution of this Jobbing
Ordershall be the Regional Delegate of Water Resources and Energy for North-West {Authorizing
Officer).

- The authority in charge of clearance of expenditure shall be the Regional Finance Controller for the
North West

3.3 Duties of the Control Mission, Project Manager
3.3.1 Control Missions [not applicable].

3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
*1.2 The langudge to be used shall be [English and/or Frenc’h].;

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Jobbing QOrderare amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party. )
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Article 5: Constituent documents of the Jobbing Order{Article 4 of GAC)

The constituent Contractual documents of this Jobbing Orderare in order of priority: (fo be adopted fo the
nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisiéns not contrary to the Special Administrative
Conditions {GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the Jobbing Orderprice, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
In prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents; }

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General insiruments in force
This Contract shall be governed by the following general instruments:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16% April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Decree No. 2012/075 of 8% March 2012 to organise the Ministry in charge of Public Contracts;
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Public Contracts;

9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

10. Circular No 001/C/MINFI of 28/12/2018 on instructions relating to the execution of finance laws,
the monitoring and control of the execution of the budget of the state and other public entities, for
the 2019 financial year

11.Unified Technical Documents (DTU) for building works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication {Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Contract shall be sent to the

following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to Tubah council.

b} In the case where the Delegated contracting authority in the addressee: The Governor for North
West Region with copies addressed to the Chief of Service and the Engineer.

7.2The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.
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Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Delegated
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
the Project Owner 1o the Contractor with a copy to the Delegated Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the ameunt.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable} with a copy to the Delegated
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
and notified to the Contractor by the contract Engineer with @ copy to the Project Owner and
Project Manager. :

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager,

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer,

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received,

Concerning Administrative Order signed by the Delegated Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Delegated Contracting Authority to the Project Manager. Beyond this deadline,

the Delegated Contracting Authority shall establish the default of the Project Owner, take over

from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

2.1

This Contract hos only one or phase

2.2  The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five {5) days. [Not applicableQ

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1

Any modification, even partial, made to the technical bid shall only occur after the written approval

of the Contract Manager, In caose of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).
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10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner In the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
.Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for termination of the Jobbing Order as mentioned in article 45 below or
the application of penalties.

Chapter ll: Financial conditions

Arlicle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Jobbing Order Manager within @ maximum deqdlme of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Delegated Contracting Authority upon request
by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contradt, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Delegated Contracting Autherity upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may.be granted a start off amount of 20% of the Contract amount {inclusive of taxes) upon ~

request,
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Jobbing Order (Articles 18 and 19 of GAC supplemented)

The amount of this Jobbing Order as indicated by the attached detail estimates is {in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( JCFAF

- Amount of YAT: { ) CFAF.

- Amount of AIR CFAF

- Net to be paid= AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (omount in figures and lefters exclusive of faxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies {omount in figures and letters exclusive of faxes) by credit to
account Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Arficle 20 of GAC)
1 3.1 Prices shall be firm.
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a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions,

13.2 Price updating modalities {not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
{not applicable) :

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall nof exceed 2 % of the amount of the Contract
and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent |

{40 %) to take account of soclal benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price,

Article 19; Evaluation of supplies (article 24 of the GAC supplemented)
19.1  The supplies shall be evaluated using the unit price.
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Delegated Contracting Authority may grant o start-off advance equal to 20 % of the amount of
the Contract.

20.2 This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by

Cameroon law or a first-rate financial institution in accordance with the instruments in force and .

reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Jobbing Order according to the modalities laid down in the Special Administrative
Conditions. '

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty {80) percent of the amount of the Contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works {articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor und the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and esfablished for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fiffh (5") of the month following the month of the services, the Contractor shall hand over lo
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detoiled account
exclusive of VAT and the other inclusive of foxes), according to the agreed model and establishing the toial
amount of the sums to which he may loy claim os a result of the execution of the Jobbing Ordersince the start
of the Confract.

Only the detailed account exclusive of VAT shall be paid to the Coniractor. The detailed account of the omount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid fo the Confroctor as follows:

- [100-2.2 or 5.5 paid directly into the accounf of the Confractor;
- 2.2 Or 5.5 % paid fo the Public reasury as AIR due by the Coniractor.

The amount of payment on account shall not exceed the valve of the technical execution phases carried out.
Payment on account may be spread over the durafion of the execution of the Jobbing Order according to
technical execution phases os defined in the Jobbing order.

Paymeni on account shall fake place within thirty (30) days from the daofe of frcnsmrss:on to the competent
_accounting officer, Sf the documents giving entiflement fo payment, | -

The confractor shall ransmit seven {7) copies of the partial invoices o the Engineer for cpprovcrl before the th
of the month following the works executed,

The Engineer shall within a time-limit of seven (7) days forward the approved portial invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twenly-one (21) days to sign the partial invoice and fo
produce the documents giving entitlement fo payment on account and fransmit same to the compelent
daccounting officer.

21.3Detailed account of start-off account (if opplicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code. :

Article 23: Penalties (Article 32 of the GAC supplemented)
A.. Penalties for delay

23.1The amount set for penalties for delays shail be set as follows:

a) One two thousandth (1/2000h of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth {1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The ‘ecumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the initial
Contract inclusive of all taxes.
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B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Controctor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
~ where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen {14} days ofter the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contracter may be entitled as a result of the execution of the whole Contract.

25.2.  The Jobbing Order Engineer has up to thirty (30) days fo nofify the corrected and opproved draft fo
the Project owner., ' -

25.3 The Coniractor has up to thirty (30) days to return the corrected and approved final detaifed account
fo the competent accounting officer.

Article 26: General and final detailed account {article 35 of the GAC)
26.1The Jobbing Order Manager or the Project Manager has up to thirty {30) days to establish the general
detuoiled account and forward io the Confroctar ofter final accepiance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Jobbing Order which ke had signed jointly
by the Contractor and the Delegated Contracting Authority. This detalled account includes:
- - the final detailed account, - :
- the balance
- the summary of monthly payments on account.,

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.
Article 27; Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Jobbing
Order include notably: ‘

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
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o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means YAT included.

Arlicle 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Jobbing Order shail be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter 1lI: Execution of works

Arlicle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
Nature of work:
Work to be done consists of;
Construction works - .-
POTABLE WATER SUPPLY NETWORK
Construction works
v" Construction of spring catchment with1m3 collection chamber
v Construction of 10m3 storage tank in stone masenry,
v" Construction of one (01) standpipe,
v Construction of three (03) washout chambers,
v Excavation and backfilling of 1000m of pipeline.
Rehabilitation works
IRRIGATION SYSTEM NETWORK
Construction works
v Construction of stream catchment with 1m3 collection chamber,
v Constructiorrof 50m3 storage tank in stone masonry, o
v Construction of three (03) control valve chambers, . ' S .
v Excavation and backfilling of 1500m of pipeline.
(To be specified ¢f. Special Technical Conditfions)

Article 30: Roles and responsibilities of the Project Owner {GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Jobbing Order {article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Jobbing Order shall be one
hundred and twenty (120) days.

31.2  This time-iimit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Jobbing Order

Engineer in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
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A reproducible copy of the plans featuring in the Tender File shall be submitted by the Jobbing Order
Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA" insurance code,

¢

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

-
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35.1Programme of works, Quality Assvrance Plan and pegging map.
a) Within a minimum deadline of fiffeen (15) days from the date of notification of the Administrative

Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner

affer the endorsement of the Conlact Engineer the execution programme of the works, his supply calendar,

his draft Quality Assurance Plan and the Environment Management Flan, where applicable and the water

supply network pegging map ot scale 1/2500. .

This programme shall be exclusively presented according to the furnished models,

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the

date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight {8) days to present a new draft. The Jobbing Order Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments, | Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascermmed nor pald
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineert After approval of the execution schedule by, the Jobbing Order Manager, the latter
shall transmit it within five (5) days to the Delegated Contracting Authority.-without staying its execution. |
However, if important modifications alter the objective of the Jobbing Order or the nature of the works, the
Delegated Centracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen {15) days of the date of receptien.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for relnstahng the works and
installation sites. -

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Jobbing Order Engineer shall in no way diminish the responsibility of
the Contractor with regard to the harmfol consequences which their implementation mayécause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
" parts of the structure must be submitted for the endorsement of the Jobbing Order Engineer at most fifteen
{15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure.
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b) The Jobbing Order Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of {04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the noftification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Jobbing Order Engineer shall put the Contractors' disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site,

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall be 30 % of the initial amount of 1he Jobbing Order and

its additional clauses.

Arficle 39: Site laboratory and trials {article 55 of GAC) -

39.1Indicate if necessary the modalities for carrying out the trials and geo'rechnlcal studies provided for in .

the Special Technical Conditions.

39.2The Jobbing Order Manager has a deadline of three days to approve the Contracfor s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (Not applicable)
Chapter [V: Acceptance
Arfiéle 42: FROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Jobbing Order Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
-RD/MINMAP /NW or representative
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-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date In
cellaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representalive .vovevvveriveerererersiorerisson (Chalrman)

2- The Delegated Contracting Authority or his representatiVe...vmrmmsmmnserrimersmsssens (Member)
3- The RDMINMAP/NW oF his representative. i cieieeriesrersreersieriseernsenereens (Observer}
4~ The Contract ENgiNeer .o oo sunmessmenssmsssressssssmessesssssssesssssnsenes| SECrtary)

5- The Follow-up Engineer .. et s e M D ET)

6- The Contractor or his Representative . ereieeireerrernrmeensenrenenner (Observer)

7- The Stores Accountant RD/MINEE/NW ....cc.ccureenemmmsermsssssssssssonessssssssassssens (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report {process - verbal) of the works shall be prepared by the lobbing Order Engineer and
sign by all the commission members. -

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within cne (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works,

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.7 above.

Article 44: GUARANTEE PERIOD,
The guarantee period is one {O1) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within @ moximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee. -
The procedure for final acceptance shall be the same as for provisional acceptance

. Chapter V: Sundry provisions

Article 46: Termination of the Jobbing Order (article 74 of the GAC)
The Jobbing Order may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and
equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the
following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;’

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the Contractor;

- Persistent non-payment for services,

Article 47: Case of force majeure {(article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 meires per second;
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- Flood: decennial flood frequency.

Arficle 48; Disagreements and disputes [drlicle 79 of the GAC)

Disagreements and disputes resulting from the execution of this Jobbing Order may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon. '

Article 49 Production and dissemination of this Contract
Twenty (20)] copies of this Jobbing Order shall be produced at the cost of 1he Contractor and furnished to
the Jobbing Order Manager. -

Article 50 and last: Entry into force of the Contract

This Jobbing Order shall be final only upon its signature by the Delegated Confracting Authority. It shall
enter into force as soon as it is notified to the Contractor by the Delegated Contracting Authority.
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INTRODUCTION

The technical specifications presented herein below define the works that shall be executed during the
CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN TUBAH SUB
DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION and the manner in which these works shall be
carried out. So the Contractor is expected to read these specifications critically and identify all the articles
that are applicable to his job.

CHAPTER I: GENERAL INFORMATION

Article 1: Volume of Work to be executed.

In each case, the volume of work to be executed is Indicated in the bill of quantities and cost estimates,
network maps and/or plans that are provided. The various works to be executed shall conform to the
relevant terms of the technical specifications given herein below. :

Article 2: General instructions
It should be understood that the provision of the bill of quantities does not absolve the potential Contractor
of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the
conditions prevailing on the terrain, This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule, Potential Contractors {or Bidders) shall provide a detailed and sequenced List
of Tasks to be effected on each component of the project. Within fifteen (15) days from the date of
notification to start work, the Contractor shall provide the Control Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showmg possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of

project materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Contrel Engineer.
The Control Engineer reserves the right to modify the plans and Work schedule provided by the Contractor,
which modification shall first be submitted to the Authorisig Officer for approval. Under exceptional
circumstances, the Control Engineer may suggest modifications to the technical specifications for any
component of a project to the Authorisig Officer, while making sure that the overall cost of the project stays
within the limits of the financial bid of the Contractor,

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page
book {the project log book) shall be kept on site in which the Control Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Control Engineer shall initial every page of
the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to this job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by'the Control Engineer.
The Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his detriment, and call the attention of the
Supervisory Engineers who shall remain at his disposal of the Contractor for necessary information and
inquiries through the duraticn of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the techeical specifications or modifications thereof indicated in the
project log book by the Control Engineer.
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Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

CHAPTER Il - WORKS TO BE DONE BY THE CONTRACTOR

Article-3: Role of the Contractor '

The Contracter who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from the valve chamber, stondpipe and washhand facility
constructions through to the distribution network and measures for the .project sustainability.

Article 4 : Work plan
The Contractor shall execute the work within a deadline of four (04) months as from the date of notification
of the service order to start work,

Article 5 : Guarantee of works

The Contractor shall take on engagement to construct the Potable Water Supply Scheme with the materials
proposed and to respect all the technical norms in force.

In case of an accident leading to the abandonment of any of the working site, the Contractor is not
compeled to another site. The Contractor shall not be entitled to cmy remuneration for the abandoned
structure site.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out
parts or those that have been damaged due to an error by the manufacturer.

CHAPTER II: ORIGIN AND QUALITY CF GEOMATERIALS AND CEMENT

Article 6 : The Conformify Visit. )

A conformity visit of all the equipments and materials shall be done at the beginning of the work execution
inorder to verify:

o their conformity with those proposed in the Centractor's bid,

o the relafionship between the capacities of these equipments and materials, the prescrlphons in the
Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

Article 7: Quality and quantity of Geomaterials

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of the project. He shall also be responsible for the excavation and backfilling. of the pipeline
under the supervision of the Follow-up Engineer. In that regard, it is obligatory for the potential Contractor
{or bidder) to visit the project site, at his own expense, before preparing his bids, in order to verify whether
available gec-material are of good quality and of sufficient quantity, He shall make any reservations
concerning geo-materials in his bid.

Article 8: Origin and quality of sand

The nature and origin of sand remain subject to the approval of the Control Engineer. Sand shall be
obtained only from the rivers. The sand shall be of high quality. It shall be crunchy, stable, clean and shall
be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither
sulphur compounds no substances that can react with cement or metallic reinforcements. The sand component
shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty (80} microns
that can be eliminated by settling, should be less than four percent {4%). No grain of sand should have a
dimensicn greater than four {4) millimeters. If deemed necessary by the Centrol Engineer, the sand shall be
sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm te 1.2mm inclusive. Furthermore, it

shall be fried-in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or
fungal hyphae,
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Article 9: Origin aond quality of gravel.

Gravel shall be crushed from black stones obtained from quarries chosen by the contractor and approved
by the Control Engineer. [t shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%.lts grading should be suited to its
use. If deemed necessary by the Control Engineer, it shall be washed before use.

Article 10: Origin and quality of Stone.

Stones shall be obtained from black stone quarries chosen by the Contractor and approved by the Control
Engineer. No stone shall have a dimension less than twenty {20) centimeters, These black stones known
commonly as Basalts stones are highly recommended nothing more out of this.

Article ] l’ Origin and quality of Cement,

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags of
50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen
on the ground shall be prohibited

CHAPTER Illl: CONCRETE WORKS
Article 12: Preparation of concrele.
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m?® of
sand and of appropriate thickness.
i) Re-enforced concrete for standpipe and washhand falicity columns, slab covers for valve

chambers and standpipe valve chamber and chamber .on soockaway pipe; it shall be a
mixture of 350kg of cement per m? of sand and shall be of appropriate thickness.

CHAPTER IV: METHOD OF EXECUTION

Arficle 13: General Information.

13.1 Security at Worksite, R .

The Contractor shall place at the entrance to work site signboards in bold Ieﬂ‘ers indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff
and employees or officials of the Administration as a result of their presence on the work site.' Organization
of work and security on the work site shall therefore be the sole responsibility of the Contractor.
Furthermore, the Contractor shall be bound by the Iabour legislation in Cameroon vis-a-vis his workers and
the Administration. Moreover, his insurance policy shall cover any damages he could cause to any one
during the execution of the job.

13.2, Organization al Worksite.

The success of this project largely depends on the perfect coordination of the different activitles by the
Contractor (the Supply and the installation of the piping, the stand taps respecting the appropriate
hydraulic technics, the appropriate gradient profil design, the construction of the superstructures with good
drainage systems, project sustainability). This coordination requires the strict respect of the execution plan of
the Water Supply Scheme which contains the outlined execution plans of the different activities,

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in
the domain of Potable Water Supply Scheme by the Gravity Method, and project sustainibility. The
execution plan should be concieved in such a way that the different phases will be done without any break,

The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor will be asked to deploy additional means to the worksite so as to accelerate
work progression and meet up with the deadline.

During the waork execution, the Administration has the right to modify the work.
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13.3. Working Time

The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shall be no work at night.

Article 14 : Traffic

The Contractor shall be responsible for ensufing that traffic is not obstructed on the entire stretch of his work
site throughout the duration of the work, right up till provisional reception. No obstruction of traffic shall be
allowed for more than two hours. Maintenance of traffic fiow shall be the respensibility of the Contractor. In
case of any breach of Jobbing Order in this matter , the Control Engineer may bring in a third party to
correct any shortcomings that may be impeding the traffic flow, and related expenses shall be borne by
the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Control Engineer shall be
infermed of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative
avthorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Control Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the
deviation throughout the duration of the works that have necessitated the deviation.

Article 15: Stone Masonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.
Binding mortar shall be a mixture of 400kg of cement per m3 of sand, ne grain of which shall have a
dimension exceeding 4mm. .
Mortar containing a mixture of 450kg of cement per m3 of sand shall be used for the finishing of the
external joints of non-visible walls of stone masonry

Article 16: Pointing ond Plastering

16.1 Pointing

The joints of all external walls of stone masonry that are visible shall be carefully peinted to give them an
aesthetic look. Mertar containing 600kg of cement per m? of sand shall be used for pointing with a cement
paste (1:0) finish

16.2 Plastering

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1em
thick layer of spatter dash 1:2 {m625). This shall then be followed by the application of a rendering coat of
2cm thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 {(mé&25).The walls shall then be finished with
cement paste. Plastering of surfaces not in contact with water, such as chambers for control valves and shall
consist of 1 coat of plaster 1em thick and a mixture of 1:3 {(m4C0)

Article 17: Plumbing Works
By plumbing works include:

i) Laying of pipes in the trenches

ii) Construction and instaliation of chambers for control and air release valves
17.1 Resistance to corrosion
All the materials to be used ought to be resistant to water and air corrosion (in this case, the Contractor is
asked to present documents to ascertain that control tests were carried out in the factory on the supplied
materiels or their equivalents to be supplied). The Contractor shall attach to his bid the list of parts that shall
be in contact with water and specify their component elements and the anti-corrosion process to be applied
on them.

17.3 Pipe Specifications
Pipes should meet the physical characteristics presented in tablel below :
Table 1 : Physical Characteristics of pipes
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Internal @ & Thickness {(mm) Socket Nominal Length of
external & length service pipe {m)
(mm) Minimum | Nominal Maximum | (mm) pressure
{bars)
21x25 1.9 2.0 2.3 -28 10 6
28x32 1.9 2.0 2,3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 b 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 (s}
42x50 3.7 4.0 4.3 50 10 ° 6
56.6x63 3.0 3.2 3.5 63 6 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 3.5 75 6 o]
66.6x75 3.8 4,2 4.5 75 10 é
63.2x75 5.5 5.9 6.3 75 10 6
80.6x90 4.3 4.7 5.0 20 6 6
110x125 6.5 6.9 7.5 125 10 6
Tolerances

Ovalization: * 1mm

Length of pipe: 1% =>+écm

Socket length: £ 0.6mm
17.3. Control tests for Pipes
i) Length

The tolerance for pipe lengths shall be £ 1% (t &em). For every 100 pipes, if the number of pipes not.
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the

Control Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be £ 0.3mm for pipes of external diameters between 25mm and 50mm, and £ 0.6mm
for pipes between 75mm and 125mm in external diometer. Before reception, the Control Engineer shall
verify the external diameters of 15 pipes for every 300 pipes. If é or more pipes fail to meet the
tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the
tolerance stipulated above, 15 other pipes shall be selected at random from the same lot and verified. If

the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness

Thickness verification should adhere to the specifications presented in table Il below.

Table W: Thickness Verification

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification | Lot accepted if Lot  rejected
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
892-1300 30 6 7
1300-3200 40 8 Q

The Control Engineer shall carry out thickness verification in accordance with table |l above

iv) Socket length




The socket length shall be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Control Engineer on a 15-
30cm long sample. No shrinkage cracks should occur if the pipe is at 20° to its horizontal axis. If this occurs
for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. |f one out of
every five samples ruptures, another set of five shall be selected for retest. If the second set respects the
specified relation with the service pressure, the set shall be considered satisfactory. Otherwise, either
necessary adjustments shall be carried cut to meet the required specifications, or the lot shall be rejected.

vii) Impact

This test shall be carried out on three samples, one from each extremity and the third, from the center, all
three, one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples
as shown in table L

Table lll: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
20 ' 7.5 o L
125 10 '

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not
exceed 40%

viii) Labels

The Centractor shall ensure that all pipes for this project are labeled <H>.The Control Engineer shall reject
any pipe not labeled as such.

The Contractor shall furnish the Control Engineer with information {name, address, phone, etc) on the foctory
being used to procure pipes for any project.

The Contractor shall present to the Control Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgeing sections. The
Contractor shall arrange for free access to the factory for the Control Engineer to enable him request, as
required, for all factory tests described in the aforementioned sections to be carried out by the
manufacturer,

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

Fittings Specifications

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly
respect these specifications.

All fittings shall be approved by the Control Engineer before use. All fittings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in
fittings, their handling and workmanship.

Table IV: Specifications for Fittings

Description of Gaod One Description of Good One.

ADAPTOR UNION 25-34" NI|PPLE 2"
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T

ADAPTOR UNION 32-1"

e e e —— T —— [ —————f

T

ADAPTOR UNION 40-1 V4"

NIPPLE 2V5"

ADAPTOR UNION 50-1 -12"

PVC ELBOW 63

ADAPTOR UNION 63-2"

PYC RED SOCKET 40-32

ADAPTOR UNION 75-214"

PVYC RED SOCKET 50-40

AIR VALVES

PYC RED SOCKET 63-50

BALL VALVE 1 142"

PvC RED SOCKET 75-50

BALL YALVE 2"

PYC RED SOCKET 75-63

DEC VALVE 034"

PVC TEE 32

DEC VALVE 1 4"

PYC TEE 40

DEC VALVE 114"

PVYC TEE 50

DEC YALVE 2"

PVC TEE 63

DEC VALVE 212"

PYC TEE7S

ELBOW Q%"

PYC VALVE 32

ELBOW 1 "

PYC VALVE 40

ELBOW 1 112"

PVC VALVYE 50

ELBOW 2~

PVC VALVE 63

ELBOW 2 12"

PYC VALVE 7S

FLOAT VALVE 63

PVC VALVE 125 {mark :Union UK)

G.| PIPE 034"

REDUCER G.L.1"-34"

G.l PIPE 1"

PYC RED SOCKET 75-63

G.l PIPE 1Va"

SADLE PIECE 32-1"

G.l PIPE 14"

SADLE PIECE 40-1

G.l PIPE 2"

SADLE PIECE 50

G. PIPE 214"

SADLE PIECE 50-1"

G.| SOCKET 034"

SADLE PIECE 63

G. SOCKET 1"

SADLE PIECE 63-1"

G.l SOCKET 1%2"

SADLE PIECE 75-1"

G.| SOCKET 2"

SADLE PIECE 125-1"

G. TEE 1"

TAP 034"

G. TEE 14"

UNION 034"

G.l TEE 11"

UNION 1"

G.| TEE 2"

UNION 1 V4"

G. TEE 2V,

UNION T V2"

NIPPLE Q34"

UNION 2

NIPPLE 1"

UNION 212"

NIPPLE 114"

NON RETURN VALVE 2"

NIPPLE 15"

GEBAJOINT

GLUE 1 kg

HERM {ROLL)

Article 18: Piping
18,1 Descriplion

SAND PAPER ( ml)

s . £ - .- - = i r pran -

This item shall consist of the supply and lying of all pipes, including the installation of accessories like
couplings, tees, reducers, etc. to entirely complete 1his item as per these specifications and plans provided.

18.2 Care/Laying of Pipes .

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
elements.

During transport, storage, and assembling of piping element care shall be taken to avoid scil and other
contamination from entering the system., .

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.
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Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected Tn conformity with the manufacturer's prescriptions

18.3 Method of determining quantity of G.I and PVC Piping laid. 5
The quantity of PYC and G.l piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately. ‘

CHAPTER V: CONSTRUCTION METHODS

Article 190: Seiting out of Works.

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points
and levels that may be required for the proper and accurate positioning of all the structures on the work
site. The works so set out shall be received by the Control Engineer before construction work actually begins

Arlicle 20: Excavation of Trenches.
Pipe trenches shall be excavated to a depth of at least 70cm and at most 100cm and width of 40cm.The
bottom of each trench shall be free of any stones or other materials which could damage the pipes.

Article 21: Backfill

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions and depth of the trenches have been approved by the Control Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
* conducted, they shalil be carefully covered with soil and rammed-in, iri soil layers of 20em thick: '+~

The bockfilling of pipes crossing motor able roads shall be done in"conformity with iaid down norms. The
compaction requirement for backfill shall be at least 20% of the dry medified optimum proctor density.

Article 22: Maintenance of Excavation

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site, whether or not he tokes any precautions against such
accidents, The nature of the precautions he may take shall be entirely at his discretion. No water shall be
allowed to acecumulate in any part of an excavation. For that reason, every excavation shail be protected
against flooding, seepage, run-off, etc. should water occcidentally enter any excavation; it shall be
immediately removed by pumping or bailing at the expense of the Contractor.

CHAPTER VI: WORK EVALUATION METHOD

Article 23: Control of the Works.,

The supervision and control of the works shall be done by Follow-up Engineers under the coordination of the
Jobbing Order Engineer.

Article 24: Worksite loghook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make

available in the worksite a logbook on which shall be recorded everything concerning work progression.

. This log book will heip the Controler, on arrival in the worksite, to exactly know the state .of evolution of the
project, '

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task in the
worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

in this book shall be recorded the following informations:

¢ Name of worksite (name of village),

e Serial number of Potable Water Supply Scheme in the Council,

e Dates and time of commencement of work at the valve chamber, standpipe and washhand facility,
* length of piping (transportation) system and diameter of pipes,
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® Length of distribution network and diameter of pipes,
* Number of stand taps (and their altitudes),
= Nature of rock formations cut through "driller’s cross-section”,

* [n short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project,
indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall

serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be gecorded in fhls book.
Article 25: Confrol and Supervision

The control of works shall be carried out by a Jobbing Order and Follow-up Engineers and shall be based
on the following items:

s Definition of the work plan and its execution calendar in agreement with the Contractor.

e Choice of the configuration of the network and superstructures (construction of valve chamber, standpipe
etc.) depending on the landscape (topography).

Article 26: Calculation of the overall level of Realization,
Each month, the overall level of realization shall be calculated using field data and the unit prices quoted
by the Contractor in the Unit Price Schedule.

Arlicle 27: Provisional Reception -

The materiels to be used ought to undergo a qualitative provisicnal reception, which shcll be based on the
administrative and technical documents justifying: the quality of the materials used are in conformity with
the technical objectives,

This reception shall be later followed by a_technical reception which shall take place in the worksite after
the, Installation of the stand taps and after cbserving the whole dlsmfected system functioning, with water
flowing from these taps. .

The decision taken during this reception does not liberate the Contractor from his engagements with respect
to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid {type, characteristics, origin, etc.} before or after the
conformity visit and during the execution of the project, is forbidden except authorized in writing by the
Delegated Contracting Authority, following the application ferwarded by the Contractor,

If the works are not in conformity with the specifications, the Delegated Contracting Authority can reject
them and ask for their remplacement or necessary modifications, without any extra charge for this.

Article 28: Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one year
after the provisional reception, There shall be no specific test during the final reception, but a test of the
equipments used in exploiting the spring and a survey among the population to confirm the good working
order of the Scheme during the one year guarantee period.
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SCHEDULE OF UNIT PRICES
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THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMEIL] VILLAGE POTAELE WATER SUPPLY IN
TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

UNIT PRICE SCHEDULE

Unit Price Unit Price
ITEM DESCRIPTION UNIT QTY | excluding taxes excluding taxes
(in figures ) {(in words )

100 PREPARATORY WORKS

Site installation (installation of
project signboard, acquisition of
site office, store and lodging
places for personnel,
transportation of personnel
too/from project site)

101 LS 1

102 Preparation of working document LS 1

POTABLE WATER SUPPLY

200 NETWORK

Construction of spring catchment

201 with 1m collection chamber 1

Construction of 10m3 storage tank
in stone masonry with internal
control room equipped with
“metallic door, provision of 2.5m
aluminum ladder and plumbing ’ A P
accessories inclusive

202

Construction of washout valve
© 203 chamber in stone masonry U 3 S R

(80x80x100cm)

. 204 Constguction of standpipe U 1

205 Piping network

2051 Pipeline excavation and backfilling ML 1,000

Supply of PYC pipe 50mm NP10

2052 for supply and distribution ML 1,000
2053 Supply of Gl pipe 2" for crossings No. 3
2054 Piumbing accessories LS 1
2055 C’Iear.nng and disinfection of LS

pipeline 1
2056 Water q.uollty test after No

construction 1
2058 Catchment protection with fre.ated No

eucalyptus poles and barb wire 1

300 IRRIGATION SYSTEM NETWORK
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301

Construction of stream intake with
the following components (stilling
basin 3.5x4.3m with mass concrete
floor, two mass concrete wing walls
3,0m upstream the dam, 50em
thick reinforced concrete dam
containing a spill way with Tm
inclined support wall behind, a
gate 2cm above the stilling basin
on the right wing way leading to a
mass concrete hollow channel that
carries water to 1m3 reinforced
concrete collection chamber
{installation of plumbing
accessories; strainer, aeration
pipes, etc. inclusive)

302

Construction of 50m3 storage tank

_in stone masonry with Internal
control room equipped with

metallic door, provision of 3m
aluminum ladder and plumbing
accessories inclusive

|- 303

§ ) ‘S;Ht':n]berdin stone masonry
1 {80x80x100cm)

Construction of control valve

305

Piping network

13051

" |.Pipeline ¢learing, excavation and

backfilling

ML

1,500

3052

Supply of PVYC pipe 75mm NP10

“|:for the mainline from the end of GI

pipe 2" downstream

ML

1,500.

3053

Supply of Gl pipe 2 1/2" from
75m3 storage tank downstream

20

3054

Supply of GI pipe 2" from the
stream intake to the 50m3 storage
tank

35

3055

Anchorage of Gl pipes in
reinforced concrete pillars beside
and out of the stream bed at
convenient places for stability

LS

3056

Plumbing accessories for PYC and
Gl

LS
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF
.BAMBILI VILLAGE POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE

NORTH WEST REGION

u.p T.P
TEM CRIPTIO UN
| DES TION IT| QTY (FCFA) | (FCFA)
100 PREPARATORY WORKS
Site installation (installation of project signboard,
acquisition of site office, store and lodging
101 . LS 1
. places for personnel, transportation of personnel
too/from project site}
102 Preparation of working document LS 1
Sub total preparatory works
200 POTABLE WATER SUPPLY NETWORK -
Construction of spring catchment with 1m
201 . U 1
collection chamber
Construction of 10m3 storage tank in stone
202 masonry with internal control room equipped with U 1
metallic door, provision of 2.5m aluminum fadder
and plumbing accessories inclusive
203 Construction of washout valve chamber in stone U 3
masonry (80x80x100cm)
204 Construction of standpipe U 1
205 Piping network
2051 Pipeline excavation and backfilling ML 1,000
2052 SEJpF.:Iy ?f PVC pipe 50mm NP10 for supply and ML 1,000
distribution
2053 Supply of Gl pipe 2" for crossings No. 3
2054 Plumbing accessories LS 1
2055 Cleaning and disinfection of pipeline LS 1
2056 Water quality test after construction No 1
2058 Catchment profect_ion wi_th treated eu.g:u[ypius No 1
poles and barb wire
Sub total potable water supply network
300 IRRIGATION SYSTEM NETWORK
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301

Construction of stream intake with the following
components {stilling basin 3.5x4.3m with mass
concrete floor, two mass concrete wing walls
3,0m upstream the dam, 50cm thick reinforced
concrete dam containing o spill way with Tm
inclined support wall behind, a gate 2Zcm above
the stilling basin on the right wing way leading to
a mass concrete hollow channel that carries
water to 1m3 reinforced concrete collection
chamber (installation of plumbing accessories;
strainer, aeration pipes, efc. inclusive)

302

Construction of 50m3 storage tank in stone
masonry with internal control room equipped with
metallic door, provision of 3m aluminum ladder
and plumbing accesseries inclusive

303

Construction of control valve chamber in stone
masonry [80x80x100cm)

305

Piping network

3051

Pipeline cdearing, excavation and backfilling

ML

1,500

3052

Supply of PYC pipe 75mm NP10 for the mainline
from the end of Gl pipe 2" downstream

ML

1,500

3053

Supply of Gl pipe 2 1/2" from 75m3 storage
tank downstream

20

3054

Supply of Gl pipe 2" from the stream intake to
the 50m3 storage tank

35

3055

Anchorage of Gl pipes in reinforced concrete
pillars beside and out of the stream bed at
convenient places for stability

LS

3056

Plumbing accessories for PVC and Gl

LS

Sub total irrigation system network

Total exclusive tax

VAT {19.25%)

AlR (2.2%)

Total inclusive tax

NET TO BE PAID

The present estimates is closed at the sum with all taxes inclusive of .....
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Document N°. 8

- SHEDULE OF SUB-DETAIL OF PRICES .|
___ 0
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SUBDETAILS OF PRICES
PEICE N titiuitnivnirerieiareresinsentesnotssertonorssssenassonsserensensssstntsniossstnessssnsnaranronsenne
Designation Of WOrK..uierieesensnrsctarsrssrsionssnsisiarsaeetssttosiossrssrnesssssnasasassassoanssonntsss
03
U Y veeiiiieieesa it tisiasesaiesaiotarrersiarssesarartsesrarnnetssitoanrestosssnsenantearsntossran
DAIlY CUIPDUL £ eeiriaeiisatsssstessissmissssassnssssassionnsennsraressttssasrenntasearsrntessteasasssennsss
Duration of @XecUton «ouiuiieiiieieeeiierineociaistssisersrnsnsrassnstiissssnnsnanisitasssstsasararsins
DESIGNATION :
No | Daily out put Total quantity | Unit Duration - of
o aily out pu otal quantity | Uni activity
No . Days
Category Daily wage break up Amount
=
X o
n
=
<
=
b4
o
Q
= —
TOTAL A
%) . Days
HE-I Type No Dmly_ ruled break up Amount
o o
O
w
=
b
'—
<
u
=
o
g
w TOTAL B
.9 Type Unit - Unit cost Quantity | Amount
0
4
<
o |
[° ]
Q
w
=
[a]
A
o
-l
<
o
1)
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY
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MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DE L'ADMINISTRATION MINISTRY OF TERRITORIAL
TERRITORIALE ADMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGIC_:N
SER-VICE—I;J;-;E;ERNEUR GOVé;_I\;-é-I;;—;FFICE
JOBBING ORDER Ne° /GOV/NWRTB/2019 OF ........ 2019

Awarded after OPENED NATIONAL INVITATION TO TENDER N° JONIT/RDMINMAP/NWRTB/2019
OF __/___/2019 FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE
WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

Project Owner : THE REGIONAL DELEGATE OF WATER RESOURSES AND ENNERGY FOR THE NORTH WEST

HOLDER :
P.O. Box__ ,Tel: Fax: _ _
Business Registry N°. at

Taxpayer's No,

SUBJECT : Execution of works FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE
POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION;

PLACE : NEKIEGHEDISTRICT OF BAMBILI VILLAGE
EXECUTION DEADLINE : FOUR {04) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2%)
Net to be paid

FINANCING ; PUBLIC {INVESTMENT BUDGET - 2019
BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON;
REGISTERED ON:
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Between:
The Government of the Republic of Cameroon, represented by the Governor of North West Region

hereinafter referred to the “Delegated Contracting Authority™

On the one hand,

And

{enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as.the “Contractor”

On the other hand,

Agree on the following:
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Partl;  Special Administrative Conditions {SAC)

Part ll:  Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices {SUP)

Part IV: Details or Estimates

Summary

69



Page and last of Jobbing Order N° JGOV/NWRTB/2019 OF ........ 2019
Awarded after OPENED NATIONAL INVITATION TO TENDER Ne ____ /ONIT/GOV/NWRTB/2019 OF
_/__/2019 FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE
WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION'
With __.

For the execution of THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER
SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

EXECUTION DEADLINE_ FOUR {04} months

Amount of Jobbing Order in CFA F:

IAT

EVAT

VAT (19.25)

AR (2.2 or 5.5 %) ~
Net to be paid

Read and accepted by the Contractor

{place of signature) {date)

Signature of Delegated Contracting Authority

{place of signature) {date) ..

Registration
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Document N°. 10

F—QRMS AND MODELS TO BEUSED BY | ..

BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Anmnex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund {Guarantee Retention)
Annex N° é:  Schedule framework

Annex N° 7: Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° @:  Model table of reference

Annex-N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, .ociveiieiiiiiiniiiniieriiiaiiriasrerieriariassererancarsenn {indicate the name and capacity
of signatory),

Nationdlity .cvvvisierienianranraniersiorsa, .
Representing the ..iiciviiiiiiiiiiiiiiiinniieniienionn company or enterprise or group with head office at
................................... registered in the trade register of ......ccvevneniineniee. Under the number
In my capacity G5 ciiieissiiiiisiriceriierirnnnian S PO
T , hereby acknowledge receipt of the file for Opened National Invitation to Tender
L for the

And hereby declare my intention to tender for the said contract.

Done a vivereisrvsrersarnersrsreassason

Signature of ,........ esrererasrerinanreen
In the capacity of ...iiiiiiiiiiieninna
Duly authorized to sign the tenders on behalf of

73

- CmiTEEmERET T T e RS s v e — emTER ST T, e e ey
—TE e T e . = - - - T



Annex N° 2: MODEL BID

| the undersigned, ........... Ceretrererrreetieiie i {(indicate the name and capacity of signatory)
Representing the ....ovcvviiveinicn . company or enterprise or group with head office at ........
.... registered in the trade register of c..oiveiiniisnn.s vavseenens. Under the number ooooiiiiniae, .

Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National
Invitation to Tender N° __ /ONIT/GOV/NWRTB/2019 of ...ceuvunee FOR THE CONSTRUCTION OF
NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION.,
After having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File;

e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at ..... Ceeterireenstriesin { in figures and words) FCFA exclusive of VAT and ot
................. viewe { in figures and in words) FCFA inclusive of all taxes.
¢ | pledge to execute the works within a deadline of ......vvevenanns "« months,
e | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The De]egqted Contracting Authority shall pay the sums dve for this Jobbing- Order by crediting Account
N%....0iiieee... opened in ...... Cesretsveriennes Bank «ievevies carseinss Branch. T

Prior to the signing of the Contract, this tender accepted by you shcll constitute an agreement between us.

Done at ovvevviiiiiiiiininiaaa. wrrenen
Signature of ccoiiiiiiiiiiiiiiiiririe,

In the capacity of ..... PN
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Bank:

Ref. Noviiiiviiiiianaan. cereeraens

Addressed to the Delegated Contracting Authority the Governor of North West Region,

Whereas the undertaking ...oovvvviciiieeiiiciciannnn.. Hereinafter referred to as the “bidder” has submitted
his tender on ..ocvviiiiiinnn FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT CF BAMBILI VILLAGE

POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION,
hereinafter referred to as “the tender" and to which must be attached a bid bond equivalent to

..................... FCFA.

We e fname and address of the bank}, represented by .iiciiiiiiiiiiiiniiniinas, verr (names of
signatories), hereinafter referred to as “the Bank™ hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of .....v.veies . Crereiersasieiann , that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successers and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
if the Bidder, having been noftified of the award of the Jobbing Order by the Delegated Contracting
Authority during the period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

» Fails or refuses to furnish the final bond for the Jobbing Order (final bond) as provided for by the

confract.

We undertake to pay the Delegated Contracting Authomy an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority

" having to substantiate his démand, provided that in its demand the. Delegated Contracting Authority shall

note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s} took effect.

This bond shall enter into force from the date of signatore and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
. receipt before the end of this period of validity. . " e

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

@ | N 2 OMN savvevesnserans
{Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bank: ..... Crernreirieeenenaaon
Reference of the Bond N°: ....ccvvnvenen. Cevesiteenniias Crreeenion

"

Addressed to the Governor of North West Region “"Delegated Contracting Authority”

WHereds «ivveiiveirerveresenonnns {Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works FOR THE CONSTRUCTION OF NEKIEGHE
DISTRICT CF BAMBILI VILLAGE POTABLE WATER SUPPLY IN TUBAH SUB DIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION. '

Whereas it is stipulated in the Jobbing Order that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent {2%) of the amount of the Jobbing Order as security for compliance
with the Contractor's performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

WE, ceiiririnniaiinn eerereterhetae e e ieerate e (name and address of bank),

Represented by «civieiiiieiiiiiiaiiiciniiainane, tereenss. (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request deélaring that the Contractor has

not fulfilled his contractual obligations, without being able to defer the payment nor rdise any contest for-

whatever reascn, the sum of .............e. veeans Ceere dreSensemdeeteiaeiserasiansisertitiantess (in letters and in
words),

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent énus by virtue of this bond and we hereby derogate by the-present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. |t shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law, Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences,

Signed and authenticated by the bank at .............ccoil V OM aereenans Cieeees . .
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution,
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------
-----------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Entrepreneur

79



Annex N° 8: MODEL SITE VISIT REPORT
[} INTRODUCTION
TENDER NO. . eiiiiiiiiiiiiiiiciicr i e e aan
NAME OF THE ENTERPRISE: ...ocviieiiineiinieiincanin
DATE: viviviiiinrserinieseiniaienn
I} COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:
3- Vegetation:

4- Topography of the site:

1) AVAILABILITY OF SERVICES
V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF WATER SUPPLY PROJECTS EXECUTED BY THE COMPANY

NAME OF NAME OF THE
NO | YEAR THE PROIJECT OWNER CONTRACT | CONTRACT DATE OF
PROJECT AND TELEPHONE AMOUNT DURATION ACCEPTA'NCE
NUMBER
DONE ON sivvrrrnrrricrercrinesssnssasarsanns V) R
AL et seennesnassnnnanossosenssnesasiosssnstnssannsrssssesosssrrnsrnnttossnssnns
SIGNATURE tiiiviiiierinetanttesnrssnnnrnnrssnsissssssassrsisitrtssssssrarsrs
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

{project RAME)..ivicriaiiiieraeerer i nenane
NO DESIGNATION OF MARK AGE AND NUMBER OWNER OR
THE EQUIPMENT STATE AVAILABLE NOT
DONE ON it inisiiesiiiinen AT
T
SIGNATURE 1t iitiiaiitiiiaistrniatinsietstiiariestsisioinssessmnarsietsssanis
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ANNEX No. 6: Framework of schedules
DESIGNATION :
. Total . Duration
No Daily out put quantity Unit of activity
No Daily Days
Category wage break up 'Amouni
N .
€I
vy
4
Py
=
b4
=
Q
£ -
TOTAL A
v . Days
E Type No Daily rate break up Amount
T 1
[
L
3
-
=
Ll - -
=
=
3
o TOTALB
3. . Type Unit Unit cost Quantity | Amount ¢
o — -
4
<
= - |
o ) i
Ie)
v )
= :
o i
= — _ i
< :
o . _ o - =
<
e
wl
<
= TOTALC
b DIRECT TOTAL COST A+B4C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT} G+H
v UNIT COST (HT) P/Q'TY

D
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" Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies,
2. Indicate
2.1, The date studies were carried out;
2.2, The name of the Public or private Project Manager

2.3. References of the Contradt, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents,
" 2.5 Rehabilitation or new works .. e S
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 D;scripﬁon of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking o decision, seek expert advice on the qudlity of
the studies,
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Document N°.12
: LIST OF BANKING ESTABLISHMENTS
.|l AND FINANCIAL BODIES AUTHORISED---

. TO ISSUE BONDS FOR PUBLIC

'CONTRACTS
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14.

15.

T 160

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
CITl Bank

Commercial Bank of Cameroon {CBC)

Ecobank

National Financial Credit Bank

Seociété Comerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Camercon

Union Bank of Cameroon

United Bank for Africa.

Insurance companies

Chanas Insurance

Activa Insurance

Zenithe Insurance SA BP Douala : . e
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Opened National Invitation to Tender N2 JONIT/RDMINMAP/NWRTB/2019 OF __/ /2019

EVALUATION GRID

FOR THE CONSTRUCTION OF NEKIEGHE DISTRICT OF BAMBILI VILLAGE POTABLE WATER SUPPLY IN

TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION YES SR
Al Certified Copy of the Business Registration, not more than three months old.
A Declaration of intention to tender stamped with the tariff in force (written by the
) bidder).
Certificate of non- bonkruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three {03} months,
Afttestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Public treasury .
Ab A bid bond of 1 000 000 FCFA (One million FCFA)issued by a first rate- bcxnk
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board {ARMP)
/;‘8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A0 Business License {photocopy certified by the chief of center of Taxes, not more than
) three months).
ATl Certified Copy of a valid taxpayers card, dehvered by the chief of center of Tc:xes
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 | all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.
A3 Power of attorney if necessary
A.14 Plan and attestation of localization of Company signed by the Chief of Taxahon
.AIS Attestation of non faillite

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be [abeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

MARKING GRID

NG

CRITERIA CONFORMITY OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table of content

Page separators in colour apart from white

Order prescribed respected

Clearness of the documents

bW (]| —

Presence of all the documents
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REFERENCES OF THE COMPANY

Minimum two (02) registered contract {1st and last
pages) certified by a competent authority

Minimum two (02) PV of reception corresponding to the-
joint contracts certified by a competent autherity

PERMANENT OR MOBILIZABLE

Proof of a vibrator in good operating condition (own)

10

Proof of a vehicle (Pick up 4 x 4 or van) {own or hire)

1

Proof of a, head pans, rubber budkets, spades, shovels, dig
axes, hammers

12

Proof or ownership of water test analysis machine

QUALIFICATION OF SITE

12

QOrganizational Chart of the company

13

Organizational Chart of site with comments

14

Works Director { Clvil or Rural Engineer with at least 03
years of experience in similar works)

Certified copy of National identity card signed three
times by the bearer not more than three months old

15

Certified copy of the Diploma of Work Director signed
by the Governor or the SDO

16

CV signed and dated by the works Director

17

Attestation of availability

18

Presentation of originals of Diploma

19

Site foreman (at least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in
similar works)

20

Certified copy of certificate of Foreman

Certified copy of National identity card signed three .
times by the bearer not more than three months old

21

CV signed and ¢ated by the site foreman

22

certificate of availability signed times by the owner

23

Presentation of originals of Diploma

24

Assistant site foreman { at least a technician in civil or
Rural Engineering with at least three 03 years of
experience

25

Certified copy of certificate of Foreman

Certified copy of National identity card signed three
times by the bearer not more than three months old

26

CV signed and dated by the site foreman

27

certificate of availability signed times by the owner

28

Presentation of sriginals of Diploma

METHODOLOGY CF INTERVENTION AND

29

Attestation of site Visit

30

Site Visit report

31

Detailed technical note concerning the organisation and
the execution of works

32

Planning of execution of works

33

Respect of the duration of work

34

Description of safety measures at the building site

MATERIAL MEANS

PERSONNEL

EXECUTION OF THE WORKS




Description of socio - environmental measures for the
protection the site

35

36 | Coherence in the execution of works

37 | Coherence in the organisation of the site

CCTP dully initialled on each page and signed and

38 dated on the last page

CAPACITY OF SELF-FINANCING

Attestation of credibility Minimum 85% of the bid price ‘

. 37 lin F CrA
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX 3]
C2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount wnhout taxes
{HT) and with taxes (TTC) . I
c4 Sub details of unit prices o T

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The

MARKING GRID

N° CRITERIA CONFORMITY OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents -

Properly bind

Table of content

Page separators in colour apart from white

Order prescribed respected

Clearness of the documents

O MfwN]—

Presence of all the documents

REFERENCES OF THE COMPANY

Minimum two (02) registered contract {1st and last
pages) certified by a competent authority J

Minimum two {02) PV of reception corresponding to the-

joint contracts certified by a competent authority i
' RERMANENT OR MOBILIZABLE MATERIAL MEANS

¢ |Proof of a vibrator in good operating condition {own) '

10 | Proof of a vehicle (Pick up 4 x 4 or van) [own or hire) .

11 Proof of a, head pans, rubber budkets, spades, shovels, dig
cixes, hammers

12 |Proof or ownership of water test andlysis machine

QUALIFICATION OF SITE PERSONNEL

12 | Organizational Chart of the company

13 | Organizational Chart of site with comments
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Warks Director { Civil or Rural Engineer with at least 03
years of experience in similar works)

Certified copy of National identity card signed three
times by the bearer not more than three months old

15

Certified copy of the Diploma of Work Director signed
by the Governor or the SDO

16

CV signed and dated by the works Director

17

Attestation of availability

18

Presentation of originals of Diploma

19

Site foreman (at least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in
similar works)

20

Certified copy of certificate of Foreman

Certified copy of National identity card signed three
times by the bearer not more than three months old

21

CV signed and dated by the site foreman

22

certificate of availability signed times by the owner

23

Presentation of criginals of Diploma

24

Assistant site foreman [ at least a technician in civil or
Rural Engineering with at least three 03 years of
experience

25

Certified copy of certificate of Foreman

Certified copy of National identity card signed three
times by the bearer not more than three months old

26

CV signed and dated by the site foreman

27

certificate of availability signed times by the owner

28

Presentation of originals of Diploma

METHODOLOGY OF INTERVENTION AND

EXECUTION OF THE WORKS

29

Attestation of site Visit

30

Site Visit report

31

Detailed technical note concerning the organisation and
the execution of Wworks

32

Planning of execution of works

33

Respect of the duration of work

34

Description of safety measures at the building site

35

Description of socio - environmental measures for the
protection the site

36

Coherence in the execution of works

37

Coherence in the organisation of the site

38

CCTP dully initialled on each page and signed and
dated on the last page

CAPACITY OF SELF-FINANCING

39

Attestation of credibility Minimum 85% of the bid price

in F CFA

will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75% of the essential criteria. '

A. Eliminatory criteria

1- Absence or non-conformity of an element in the administrative file;

2- Deadline for delivery higher than prescribed;
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3- False declaration or falsified documents;

4- Absence or insufficient bid bond;

5- A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

6- Incomplete financial file.

7- Non respect of 75% of essential criteria

8- Change of quantity or unit

@- Non completion of any project in the previous year in the Country and suspended by MINMAP in
2019

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site; -
7- Logistics;

8- Attestation and report of site visit;

@- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{RPAO).

This evaluation will be done in a purely positive way {yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.
The Jobbing Order will be awarded te the bidder who would have proposed the:offer with-the

lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory eriteria and at least 75% of the essential criteria.
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