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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland
MINISTRY OF TéRRlTORIAL
ADMINISTRATION
AND DECENTRALISATION

MINISTERE DE L'ADMINISTRATION
TERRITORIALE
ET DE LA DECENTRALISATION

NORTH WEST REGION

DEPARTEMENT DE LA MEZAM MEZAM DIVISION

COMMUNE DE BAMENDA Il
B.P Box 5012 Bamenda

Tel: (237) 677 665 180

BAMENDA Il COUNCIL

P.0. Box 5012 Bamenda
Tel : (237) 677 665 180

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER'S NOTICE
N°03/ONIT/BIIIC/BIIICTB/ 2019 OF 02/04/2019
FOR THE CONSTRUCTION OF A NURSERY BLOCK AT G.N.S. ALAHLIE AT
NKWEN IN BAMENDA Iil MUNICIPALITY IN MEZAM DIVISION OF THE

NORTH WEST REGION.
BY EMERGENCY PROCEDURE
Financing: MINEDUB Public Investment Budget of 2019

1. Subject of the invitation to tender: Within the framework of 2019 Public Investment
Budget, the MAYOR of Bamenda lll Council; Project Owner and Contracting_Authority

hereby launches an Open National Invitation to Tender for the construction of a
nursery block at G.N.S. Alahlie at Nkwen in Bamenda 1l municipality, Mezam
division, of the North West Region

2. Nature of work:

Work to be done consists of
Preparatory works
Earth works
Foundation
Masonry elevation
Carpentry-roof works
Electricity
Painting
VDR drainage
3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this invitation to tender ig three (03) calendar months
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4, Estimated cost
The estimated cost after preliminary studies is 25 000 000 {(twenty five millions) CFA Francs.

5. Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in

compliance with the fiscal laws.

6. Financing



Works which form the subject of this invitation to tender shall be financed by the 2019 Public
Investment Budget of the Ministry of Basic Education.

7. Bid bond )

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No.12 of the Tender File, of an amount of 500 000 CFA (five Hundred thousand)
CFA Francs, valid for thirty (30) days beyond the date of validity of bids As per articfe 90 (9) of
the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified
cheques or bank cheques are acceptable in the place of bid bond.

8. Consultation of Tender File:
The file may be consulted during working hours at the Bamenda lll Council, Telephone
N° (237) 677 665 180, as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the Bamenda Il Council Telephone N%237) 677 665 180 as
soon as this notice is published against payment of the sum of fifty five (50, 000) CFA francs,
payable at the Bamenda Il Municipal Treasury, representing the cost of purchasing the tender
file.

11. Submission of bids:

Each offer drafted in English or French in 07 (copies) copies including 01 (one) original
and 06 (six) copies should reach the Bamenda [li Council not later than 2310412019 at 10 AM
local time and should carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDER N°.003/ONIT/BILIC/BIICTB/ 2019 OF
02/04/2019 FOR THE construction of a nursery block at G.N.S.
Alahlie at Nkwen in Bamenda lll municipality, Mezam division, of the North

West Region
“To be opened only during the bid-opening session” by emergency procedure

12. Admissibility of bids

Under penalty of being rejected, only ariginals or true copies certified by the issuing service
or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHING
OF THE TENDERS or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 23/04/2019 at 11AM local time, in the
conference hall of Bamenda [l Council, by the Bamenda Il Council Tenders Board. Only
bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

e Outright elimination during the opening session of the bids

1. Absence of the bid bond

e Elimination during the evaluation of bids by the adhoc commitee
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;
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6. Incomplete financial file;
7. Change of quantity or unit of the Tender file in the financial bid;
8. Non respect of 76%o0f essential criteria;
During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given fourty eight (48) hours to produce or
replace the said document else it will be eliminated during the evaluation of the bids.
No such document will be accepted after this deadline.
B. Essential criteria
1- General presentation of the tender files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
B- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
8- Special Technical Clauses initialed in all the pages;
10- Special Administrative Clauses completed and initialed in all the pages.
These essential criteria are subject to lower limits, the details of which are spelled out in

the Special Regulations of the invitation to tender

15. Award
This evaluation will be done in a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

16.Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

17.Complementary information

Complementary technical information may be obtained during working hours at the
Bamenda Il Counci Telephone N°(237) 677 666 180

Done at Bamenda Il on C 2 AVR 2019

The Project Owner
(Contracting Authority)

e e.Mayor Bamenda Ill Council
ol OU/.‘ .
» GRMERCO,

MINMAP

ARMP

Contracting Entity
Chairperson of Bda lll TB
Notice Boards
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AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 003/A0/AONO/BIIC/BIICTB/ 2019 DU
02/04/ 2019 POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC MATERNELLE A L’ECOLE
MATERNELLE DE ALAHLIE A NKWEN MUNICIPALITE DE BAMENDA 3eme DANS LE
DEPARTEMENT DE MEZAM, REGION DU NORD QUEST.
Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP - MINEDUB) - EXERCICE 2019

PAR MESURE D’EMERGENCE

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2019, Maire de Bamenda 3eme, Maitre d’'Ouvrage et
Autorité Contractante lance un D'APPEL D'OFFRES NATIONAL OUVERT POUR LES TRAVAUX DE
CONSTRUCTION D'UN BLOC MATERNELLE A L'ECOLE MATERNELLE DE ALAHLIE A NKWEN
MUNICIPALITE DE BAMENDA 3eme DANS LE DEPARTEMENT DE MEZAM, REGION DU NORD
OUEST.

2, Consistance des travaux

Les travaux comprennent notamment :
Travaux préparatoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menuiserie métallique
Electricité

Peinture

VRD

3. Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage pour la réalisation des travaux objet du
présent appel d'offres est de trois (03) mois calendaires
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4. Colt prévisionnel
Le colt prévisionnel de l'opération a lissue des études préalables est de vingt cing
millions (25 000 000)

5. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concemné et ayant réalisées des operations
similaires.

6. Financement
Les travaux objet du présent appel d'offres sont finances par le budget
d'investissement public du Ministére de 'Education de Base I'exercice 2019,



7. Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des
finances et dont la liste figure dans la piece No 12 du DAO, d'un montant de cing cent mille
(500 000) FCFA et valable pendant trente (30) jours au-dela de la date de validité des offres.
Conformement a article 90 (9) du code des Marchés Publics (Decret No. 2018/366 du 20
June 2018), des chéques certifiés et cheques-banques sont admis & la place du
cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables a la
commune de Bamenda |1l Tél. : (237) 677 665 180 dés publication du présent avis.

9. Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la commune de Bamenda Il Tel. :
(237) 677 665 180, dés publication du présent avis, contre présentation d'une quittance de
versement a la recette municipale commune de Bamenda lll de la somme non remboursable de
F CFA 50,000 CFA

10, Remise des offres

Chaque offre rédigée en frangais ou enanglais en sept (07) exemplaires dont un (01)
original et (06) copies marquées comme telles, devra parvenir contre récépissé a la commune
de Bamenda 1] Tél : {237) 677 665 180 au plus tard le 2304!2019 a 10 heures locales et devra
porter la mention suivante :

«APPEL D’OFFRES NATIONAL OUVERT N° 003/ AONO/BIIIC/BIIICTB/ 2019 DU 02/04/2019
POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC MATERNELLE A L'ECOLE MATERNELLE
DE ALAHLIE A NKWEN MUNICIPALITE DE BAMENDA 3eme DANS LE DEPARTEMENT DE
MEZAM, REGION DU NORD OUEST»

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11. Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.

La date limite de validité des piéces administratives susvisées doit etre postérieure a
celle de lancement de la consultation (date de signature de I'Avis d'Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. L'absence de la caution de soumission déliviée par une banque de
premier ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante
de F'ouverture des plis.

12, Ouverture des plis

LU'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des
offres techniques et financiéres aura lieu le 23/04/2019 i 11, heures locale, dans la salle de
conférence de la commune de Bamenda !ll, par la Commission de Passation de Marchés de la
Bamenda lll siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance du dossier.

13. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment de:
PENDANT LA SEANCE D'OUVERTURE DES OFFRES
1- Absence de la caution de soumission ;

PENDANT L'EVALUATION DES OFFRES EN SOUS-COMISSION D'ANALYSE DES OFFRES
1. Absence ou non-conformité du dossier administraif



Délai d’exécution supérieur a celui prescrit (supérieur a trois mois) ;

Fausses déclarations ou pieces falsifiées; -

Offre dont I'enveloppe extérieure porte des mentions permettant de

reconnaitre le Soumissionnaire;

5. Offres financiére incompléte,

6. Le changement d’une unité ou d'une quantité du DAO dans l'offre
financiére ; .

7. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d'absence ou de nonconformité d’une piece du dossier administratif lors de
Pouverture des plis, un delai de quarante huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piece en question. Passé ce delai, la
piece ne sera plus acceptée et 'offre ne sera eliminée que lors de I'evaluation des of en
sous-commission d’analyse.

Ll el

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront a litre indicatif sur:
il. Présentation générale.de l'offre ;
Capacité financiére;
Références de I'entreprise dans les travaux similaires;
Qualité des ressources humaines;
Méthodologie d'exécution des travaux]
Mesures de sécurité envisagées pour 'exécution des travaux;
Moyens matériels de l'entreprise;
Attestation et rapport de visite du site;
9. Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé a la
derniére page;
90, Cahier des Clauses Administratives Pardiculiéres paraphé a chaque page signé a la
derniére page;
Les crittres essentiels sont soumis 4 des minima dont le détail est donné dans le
Reglement Particulier de 'Appel d’'Offres (RPAO).
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14. Attribution

Cette évaluation se fera de maniére purement binaire avec avec des positifs (oui) ou
négatfs (non) et dont le minimum des « oui » acceptable est d’au moins 75% de 'ensemble des
critdres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme
pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des
critéres éliminatoires et au moins 75% des critéres essentiels.

15. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
limite fixée pour la remise des offres.

16. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de

la commune de Bamenda llI Tel.(237) 677 665 180
Fait 4 Bamenda lll, le 0 Z AVR 2019

LE MAITRE D’OUVRAGE
(AUTORITE CONTRACTANTE)
Le Maire de la commune de Bamenda 3emel

- MINMAP

- ARMP;

- Maitre d'Ouvrage

- Président CPM/Bda 3eme;
- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A. Genperal
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time-~ limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar doy.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any
odvontage in view of influencing the action of a public official during the award or
execution of o contract;

ii) Is involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to
influence the oward or execution of g contract;

i} “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting  Authority is aware or not) aimed at arfificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv)] “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of g
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract,

3.2 TheMinister Delegate at thePresidency in chargeof public contractsmay, as a precaution, take
a decision ofexclusion from biddingfor a periodnot exceeding two(2) years against anybidderfound
guiltyofinfluence peddling,ofconflictsof interestjinsider trading, fraud, corruption orproduction of
non-genuine documents in the bid,withoutprejudice to e¢riminal proceedingsthot may be
broughtagainsthim

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after o
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the’ following
provisions:
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{a) a bidder (including all members of a group of enterprises and il sub-contractors to the bidder),
in accordance with the funding agreement.

(b) a bidder {including all members of g group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i} is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

it) presents more thon one bid within the context of invitation to tender, except authorised
variants according to arficle 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii} The Contracting Authority or Project Owner has financial interests in the capital in a way as to
‘ compromise the transparency of the procedures of award of public contracts.

{c) The bidder must not have been excluded from bidding for public contracts.

i (d) A Cameroonian public enterprise may participate in the consultation if it can demenstrate that it
L is (i) legally and financially autonomous, (i) managed according to commercial laws and {iii)
not under the direct supervisory authority of the Contracting Authority or Project Qwner.

' Atlicle 5: Building materials, materials, supplies, equipment and authorised services

3.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
o the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

3.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods are extracted, cultivated, produced, manuvfactured and from where the services
originate.

Article 6: Qualification of bidder
) 6.1 As anintegral part of their bid, bidders must:
(@) submit o power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i} The production of certified balance sheets and recent turnovers;
{i) Accessto a line of credit or availability of other financial resources;
(iii} Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment,

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the information to be furnished by the group and that fo be furnished by each
member of the group;
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(b} The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group, (Joint olr' several}) must be specified in the Special Regulations and
justified with the production of a joint venture agreément in due form;
(d) The member of the group designated as the representative ‘will represent all the undertakings vis
a vis the Project Owner and Contracting Authority with regard 1o the execution of the Contract;
(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution-time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish alt the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Aricle 7: Visit of works sife

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may orgonise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

" B. Tender File
Arlicle 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda}
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5, The Special Technical Conditions;
Document No. 6. The schedule of unit prices; )
Document No. 7. The bill of quantities and estimatess?
Document No. 8. The sub details of unit prices;
Document No. 9. Mode! documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personne! and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model contract;

o oo

= (o]

Dacument No. 10. Models to be used by bidders;
a. Model contract;
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Decument Neo. 11, Justifications of pr:elimincnry studies; to be filled by the Project Owner or
Delegated Project Owner; '

Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It Is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Aicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail {fax or e-mail) at the Contracting Authority's address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts,

Aricle 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published oddendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in occordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Atticle 12: Languuge of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

15



Article 13: Constituent documents of the bid

3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

(! a. Volume 1: Administrative file
It includes:

1) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
= paid all taxes, duties, contributions, fees or deductions of whatever nature;

= is not winding up or bankrupt;

= Is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 4(1) the General Regulations of invitation to
tender.

b.  Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

. b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put In place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation
of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled coples of the administrative and technical documents relating
to the contract, nomely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries {optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
' 1. The signed and dated original bid prepared according to the attached model, stomped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-detdils of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

L
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot,

Arlicle 14: Bid price

14,1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all ftems on the schedule and bill of quantities and
estimates.

! 14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one {1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File,

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA franes in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate In the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencles, without exceeding the moximum of the three currencies of member countries of the
funding insfitution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations,

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@}  The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency”;

{o)  The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

17



15.4 The Contracting Authority may request the bidders to explain the needs In national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the waorks, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in q
way as take account of any modification in the foreign currency needs within the context of the
contract.

Alicle 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Autherity, in application of article 22 of the Special Regulations.

A bid valid for o shorter period shail be rejected by the Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shail
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of hids is
extended by more than sixty (60) days, the amounts payable to the bidder retained sheil be updated
by application of the related formula featuring in the request for extension that the Contracting
Autherity addressed to bidders.

The updating period shall run from the date of overrun of sixty (60] days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen {15) days after
publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract ond furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
{b) if the retained bidder:

i} fails in his obligation to register the contract in application of article 38 of the General Regulations;

it} fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;
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i) refuses to receive notification of the Administrative Order to commence execution.
Artticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines ond shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being n conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and al! other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary af the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shail not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare on original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6{1a) or 6[2c) of the General Regulations, as the case
may be, All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in o way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1} and 21({2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing on addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting i, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The scid notification must be signed by an authorised
representative in application of article 20{2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”", and “REPLACEMENT BID" or
"MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.
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25.2 Firstly, envelopes marked “withdrawal” shall be op

25.3 All envelopes shall be opened successively and the name of the bi

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibillt

25.6 At the end of each bid-opening session,

25.7 In case of petition as provided for by the Public Contracts Code,

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and pefitions

representatives of bidders who wish +

© attend at the date, time and address specified in the Special
Regulations. Representatives of bidde

rs shall sign a register attesting to their presence.

ened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains g valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "“Replacement bid"” are opened and announced to the
hearing of everyone and the new corresponding bid substituted

for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement

and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains o valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were

opened and announced to the hearing of everyone during the opening of bids shail then be
evaluated,

dder announced aloud as well as the
including any rebates [in case of opening of
the existence of o guarantee of the bid if it js

possible modification mentioned, the price offered,
finaneial bids) and any variant, where necessary,

regularity, prices, rebates and time-limi
copy of the said minutes to which §
participants at the end of the session.

the chairperson of the Tenders Board Immediately hands over

to the focal point designated by the body in charge of regulation of public contract an initialied copy

of the bids presented by bidders,

it should be addressed to the Minister

Y in charge of the regulation of public
Board concerned,

Delegate in charge of Public Contracts with copies to the bod
contracts, the head of structure to which 's attached the Tenders

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the

form of a letter to which is obligaterily attached o sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board,

The Independent Observer attaches

to his report the sheet that was handed to him,
related commentaries or observations.

including any

Article 26: Confidential nature of the procedure
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32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced In relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Awuard

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial copacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13({2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capaocities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any cloims being entericined.

Article 36: Notification of award of the confract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Atlicle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five {5) days after publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bigls.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petifion, it should be addressed to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working aoys after the publication of the results.
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Aricle 38: Signing of the contract

38.1  After publication of the results, the droft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Aricle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of gll

taxes, may be replaced by o guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, In lieu of the guarantee, provide a statutory lien or a bond issued by a banking

establishment or first rate financial institution approved in accordance with the Instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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Speciul regulations of the invitation to tender

References of General

the General

regulations

1.1 Definition of works:
construction of a block of two { 02) clussrooms and head teacher's office at G.S.
Ntenefor at Nkwen in Bamenda Il municipality, Mezam division, of the North West
Region
Name and address of the Contracting Authority: , The Mayor of Bamenda lll
Reference of Invitation to tender: N°002/ONIT/BIIC/BIICTB /2019 OF
27% March 2019

1.2 Execution deadline: three calendar months

2.1 Source of financing
Works which form the subject of this invitation to tender shali be financed by the 2019
Public Investment Budget of the Ministry of Basic Education

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evalyation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

8.
During

Outright elimination during the opening session of the bids
Absence of the bid bond

Elimination during the evaluation of bids by the Ddhoc commitee

Absence or non-conformity of an element in the administrative file,
Deadline for delivery higher than prescribed;
False declaration or falsified documents:
A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;
Incomplete financial file:
Change of quantity or unit of the Tender file in the financial bid;
Non respect of 75%of essential criteria;
the opening sessfon of the bids if a document of the administrative bid is

absent or noncompliant, the bidder will be given fourty eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

D. Essential criteria

1.

©®NOO AN

General presentation of the tender files:
Financial capagcity;
References of the company in similar achievements:
Quality of the personnel;
Technical organization of the works:
Safety measures on the site;
Logistics;
Attestation and report of site visit:
Special Technical Clauses initialed in all the pages;
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10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 6.2 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

ARTICLE 7; PRESENTATION OF THE TENDER.
The bids prepared in English or French and in six {06) copies with one (01) original and five {05)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

7.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

TO THE PROJECT OWNER

« OPEN NATIONAL INVITATION TO TENDER N=002/ONIT/BIIC/BIICTB /2019 OF

27" March 2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AND HEAD
TEACHER'S OFFICE AT G.S. NTENEFOR AT NKWEN IN BAMENDA [l MUNICIPALITY IN MEZAM
DIVISION OF THE NORTH WEST REGION"

“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

7.2 Internal envelopes
Three {03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of

the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the bidder).
Certificate of non-bankruptcy estabiished by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

{03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

Ad Ministry in charge of Finance or by ¢ foreign bank the first order not more than three
months.

A5 Purchase receipt of tender file issued by Bamenda | Municipal treasury
A bid bond of 380 000 FCFA (three hundred and eighty thousand FCFA), certified cheque

AL or bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public confract

Regulatory Board {ARMP)
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A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
’ obligations vis a vis the Fund; the attestation should be less than three months old.

A% A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).

AT Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has mat all

A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

Al3 An Attestation of site visit signed by the authorizing officer

Al4 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

-Document slotted or spiraily bound

-Table of content page

-Colour sheets separation

- Presentation of documenits in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
B.2.1 pages} and minutes of reception or attestation of clearances of works executed.

1# Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senfor Technician certificate in Civil
or Rurgl Engineering (BAC +2)
. Professional experience of the project engineer = 03 years (signed CV)

> CV signed by the candidate,
» A certified copy of the technical diploma
> An attestation of availability signed by the candidate

B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building
{BAC F4 or equivalent certificate)

Professional experience of the Site foreman 2 03 years (signed CY)
A certified copy of

> CV signed by the candidate,
> A certified copy of the technical diploma
> An aftestation of avoilability signed by the candidate

B.3.3 Other personnel

» 02 two brickloyers with 3 years professional experience in building
consiruction or similar works, Only( CVs signed by the candidate)

» Olone Corpenfers with 3 years professional experience on
carpentry or similar works. Onfy CVs signed by the candidate

F > 01 One Electrician with 3 years professional experience on
| Electricity
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» or similar works. (Only CVs signed by the candidate)

{ ALL Personne] on B 3.3 must be holders of at least CAP certificate)

B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection medsures
B.4.8 Security and safety ot the site
B.4.9 Duration of execution In respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 19,000,000
B.7 Attestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initfialed in all the pages
) and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.{see ANNEX 3)
C2 Completed and signed frame work of unit prices.
Cc3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT} and
with taxes (TTC)
C4 Sub detalls of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

* The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all 1axes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA,
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The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter wiil precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into foree in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,
rallway or road according as the case may be. The conditions of storage must be of fropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 380 000 FCFA(three hundred
and eighty thousand FCFA). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF
20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount incleding all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A numbet of copies of the offer which must be filled and sent

The tender, as oll the parts accompanying it will have to be given in six {0 7} copies, Including one
(01} original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

TO THE PROJECT OWNER
 OPEN NATIONAL INVITATION TO TENDER N°OQ2/ONIT/BIIIC/BINCTB /2019 OF
27" March 2019 FOR THE CONSTRUCTION OF A BLOCK OF 2 CLASSROOMS AND HEAD TEACHER'S OFFICE
AT G.S. NTENEFOR AT NKWEN IN BAMENDA Il MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST
REGION"

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>
ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 27th MARCH 2019 at 10AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following address;

Bamenda Jil Council, Beyond this time no offer will be received nor accepted.

ARTICLE 14: Qpening of the tenders

The opening of the folds will be carried out in the conference room of the Bamenda Il
Council on 27/04/2019 as from 11 AM, by the Bamenda Il Council Tenders Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contraci
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The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
75% of the essential criferia taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
confracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin, In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if
it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board,
Prior to this reject, the bidder must have been requested to produce written
justification(s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicigns and labourers
- comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner
decides but before the reject, he can only decide when the Public Contracts Regulatory
Agency{ARMP) must have examined the unconvincing justification(s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the project. (The
Tenders Board requests for justifications, bidder replies by writing, board examines and
if not convincing, proposes refect to contracting Authority who decides after consulting
ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of workS, the contractor must make sure that she respects the
elements of maturity of the project especially the location of the structure shown to him during the
site visit,

However if for one reason or the other the initial location shown to the contractor during
the site visit has to change at this phase, the following adhoc commission members will be
convened to established a report of the change:

% The authorizing authority .. T, (chairperson)
** The Divisional Delegate of MINMAP or his representative;............. {member)
% The Divisional Delegate of MINTP or his representative................ (secretary)
¢ The Head Teacher of the Scool {member)
% The chairperson of the PTA.......ecvus.nn.n. e (member)

% The contractor.......cvvevnnn...n. Bt erereniiee sttt trara ey tenrarraeanre ..{member)
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE
CONDITIONS (SAC)
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Chapter I;: General

Article 1: Subject of contract

The subject of this contract shall be the CONSTRUCTION OF A BLOCK OF 2
CLASSROOMS AND HEAD TEACHER'S OFFICE AT G.S. NTENEFOR AT NKWEN IN BAMENDA IIi
MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender

Ne002/ONIT/BIIC/BHICTB /2019 OF 27/03/2019

Article 3: Definitions and duties {article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

The Contracting Authority shall be the Mayor Bamenda IIl Council

He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

The Project Manager is the the secretary General of the Bamenda Il Council who
shall represent the Project Owner in all the levels of the project notably by
ensuring the respect of the administrative, technical and financial conditions and
contractual deadlines

The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.

The Project Owner is the Mayor Bamenda Il Council. He represents the

beneficiary administration of the works.

The Contract Manager shall be at the same time the: Divisional Delegate of

Public Works for Mezam. He ensures respect of the administrative, technical and
financial conditions and contractual deadlines. He ensures the interest of the project
owner at the definition, preparation, execution and acceptance stages

The Service in charge of ensuring the effectiveness of the execution of works shall

be the Divisional Delegate of Public Contracts for Mezam.

3.2 Security

The contractor shall be [to be specified].

This contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the the Mayor Bamenda |
Council

The authority in charge of the clearance of expenditures shall be Special Finance
Controller Bamenda City Council.

The body or official in charge of payment shall be ihe Municipal Treasurer
Bamenda Ill Council,

The official competent to furnish information within the context of execution of this
contract shall be the Project Owner {Mayor Bamenda IIl Council).

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions {to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the

project:
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In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the
Contract Engineer as well as the other persons in charge of the control and follow up of
the project shall perceive indemnities as well as logistics support for the realisation of the
project from that shall be fixed by a decision of the Project Owner or Project Owner.

Atticle 4: Langvage, applicable law and regulation
1.2 The language to be used shall be [English and/or French],

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken inte account without
gain or loss for either party.

Arlicle 5: Constituent documents of the contract {Aricle 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted fo the

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions [SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

7} The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according fo
the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Insfrumenfs governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating fo the seting up, organization and
functioning of the Public Contracts Regulotory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing
the tax and customs system opplicable to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Confracts Code;

7. Decree No. 2012/074 of 8 March 2012 relofing fo the creation, orgonisation and
functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No, 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

36



9. Circular No. 001 /CAB/PR of 19 June 2012 relating fo the award and confrol of execution
of Public Coniracts;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the considerafion of
environmental impact of road maintenance;

11. Circular [fo be indicated as applicable] relating to the execution, and conirol of execution of
the budget of the State, Public Administrative Establishments ond Regional and local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domdin concerned with the contract.

Adicle 7: Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam.........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shalt be validly addressed to the [fo the specified] council, chief town of the
region in which the work was done;

b} In the case where the Project Owner Is the addressee:
Sir/Madam [to be specified] with o copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

¢} In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

The contractor shall address all written noftifications or correspondences to the
Project Manger with a copy to the Contract Manager.

Atticle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incldence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall pessibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked fo the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager.
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8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with copy to the Contracting
Authority, the Contract Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5} days.

Atticle 10: Contractor’s equipment and personnel {Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Confract Manager. In case of modification, the contractor shall have
himself replaced by o member of staff of equal competence (qualifications and
experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following nofification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinlon in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article
45 below or the application of penalties [to be specified where need be].

Chapter lI: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty
{20) days of the notification of the contract.

38



The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed af 100%} and condifions for the return of the guorantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates) is {in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: { ) CFA F.
- Amount of TSR and /or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13; Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit
to account No, opened in the nome of the contractor in the
bank.

b. For payments in foreign currencies (umount in figures and lefters exclusive of faxes) by
credit to account No. opened in the name of the confractor in
bank.

Article 14: Price variation {Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14,2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Article 16: Price updating formulae {article 21 of the GAC)
{not applicable)

Adicle 17: Works under State supervision (Article 22 of GAC supplemenied)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the contract and its additional clauses, where applicable.

17.2In the case where the contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
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- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put In by the heavy equipment shall be counted at the rate feafuring in the
sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor's
unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is af [unit price, all-in price or unit and all-in price].

Arficle 19: Evaluation of supplies (article 24 of the GAC supplemenied)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amounf of the
contract,

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed nof later than when the value in basic
price of the works reaches eighty (80} percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30! of each month, the confractor and the Engineer shall foinfly establish a fob cost sheet
which summarises and fixes the quantifies executed and esfablished for each item on the schedule
during the month and capable of giving entiflement to payment. This sheef shall be based on the
certification of the various fasks joinfly established by the coniractor and the Project Manager

21.2 Monthly detdiled account

Every month of during o periedic sequence established by contractor and represeniative of the
project owner, the contractor shall hand over to the Contract Engineer two draff provisional monthly
detailed accounts in seven copies (one detailed account exclusive of YAT and the other inclusive of
taxes), according to the agreed model and establishing the total amount of the sums to which he may
lay claim os a result of the execution of the contract since the start of the contract.
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Only the detailed account exclusive of VAT shall be paid to the confractor. The detailed account of
the amount of the taxes shall be the subject of an eniry info the budgets of the Minisiry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the coniractor as follows:

- [100-2.2 and/or = (5.5 or 15%)] paid directly into the account of the confractor;

- 2.2 % paid to the public freasury as AIR due by the coniractor.

- 7.5% or 15% paid into the public treasury as TSR due by the confroctor.
The Project Manager has a fime-fimit of seven (7) doys to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum fime-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the monih.
The Contract Manager has a deadline of fourfeen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer Bamenda 1l Council within o maximum deadline
of calendar days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account {if applicable).

Atlicle 22: Inferest on overdue payments (Article 31 of the GACQ)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Aricle 23: Penalties (Aricle 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for pendlties for delays shall be set as follows:

8) One two thousandth (1/2000M of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000! of the initial amount of the contract inclusive of all faxes
per calendar day beyond the 30t day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non observation of the provisions of the
contract, especially:

- Late submission of final bond;
- lLate submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises {article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Aticle 25: Final detailed account (article 34 of the GAC)
25.1  [Indicate the fime-limif available to the contractor to forward the draft to fhe Project
Manager, affer the date of provisional acceptance of the works (maximum 1 month)].
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After completion of the works and within @ maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as o result of the execution of the whole contract.

25,2 The Contract Manager has up fo thirty (30) days to notify the corrected and approved draft
fo the Project Manager.

25.3  The contractor has up to thirly (30) days to refurn the signed final defailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the coniractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations {(article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for

implementing the ftax regulations and customs procedures applicable to public contracts. The

taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes aftached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
o Council dues and taxes;
© Dues and taxes relating to the extraction of buiiding materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-detajls of prices exciusive of taxes.

All taxes inclusive prices means VAT included.
Aricle 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter IlI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: {position or volume of works)
(To be specified cf. Special Technicaf Conditions)
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Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Arlicle 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be
ninety {90) days.

31.2  This fime-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Administrative Order- to be specified)].

Aticle 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Arficle 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager .

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Arficle 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the nofification of the contract (fo be
adapted):

- lLiability insurance,business monager;

- Comprehensive insurance of the sife;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documentsto be furnished by the contracior (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons fo
be designafed]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fiffeen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shail submit in [six {(6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen {15) days
from the date of reception with:

- Either the indication "GOQCD FOR EXECUTION";
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.
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The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for, The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of redl progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (3) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be [ifted within fifteen {15) days of the date of reception.

b} The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contracf Manager or Project Manager] has a deadline of [five {05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shalt be deemed to have been approved.

Article 36: Organisation and safety of sites {article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the noftification of the Administrative Order to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Avrticle 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of noftification of the
Administrative Order to commence work, the basic points and levels of the project.

Arlicle 38: Sub-contracting {arficle 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the

contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor's personnel
and laboratory as soon as the request is made.
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Arficle 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation,

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42,1 PRE- ACCEPTANCE OPERATICNS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventvally specify the reserves to he lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

%+ Contracting Authority or Authorizing OffiCer .......eoivneieneeneseeens ... {Chairman)
% The Contract ENBINEET ..ot sssesessasissesssios sesesssesssenns (SECT@LATY)
% The Contract Manager __{member)

+ The Divisional Delegate of Public Contracts for Mezam or his representative.......(Member)
“ The Stores Accountant-Bamenda 1l COUNCIl.....covveivernniessreereereersranernns .{Member)
% The Contractor or his Representative... - ..{Member)
% The Council Service Head for the Follow up of pro;ects Bamenda III Councnl ..{(Member)
% The Head Teacher or his representative —-—-(member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members.

However, the report {process - verbal) shall be valid if two third {2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal} of the technical acceptance of works shall be an integral part of the
acceptance of works’ report (attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t

Aricle 43: GUARANTEE PERIOD.

The guarantee period is one (O1) year from the date of the provisional reception for the
section of new civil Engineering works.
Atticle 44: Article 45: Final acceptance {article 72 of the GAC)

44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.
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44.2  The Project Manager [shall [not] be member of the commission,

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions
Arficle 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018
of the Public contract Code and equally under the conditions laid down in articles 74, 75 and 76
of the GAC especially in one of the following cases:

- dead of the contractor

- bankcrupey of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub confracting of works without the authorisation of the project owner
Incompetence of the contractor duely notified by the Project owner

- Non respect of labour code rules and regulations

- fraud and corruption duely noticed

Aricle 46: Case of force majeure {article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
-  Wind: 40 metres per second;
- Flood: decenniaf flood frequency.
Adticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and disserination of this contract
In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of

the Public contract Code, [Ten (10)] copies of this contract shall be produced by the Delegated
Project Owner. Seven of which shall be notifled to the contractor for registration.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 5:

Special Technical Conditions
(STC)
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1 — GENERALITIES: This present special technical specifications concern the construction of
a nursery block at G.N.S. Alahlie at Nkwen in Bamenda [Il municipality, Mezam division, of the
North West Region

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample medels of equipments and furniture provided
by the project owner. Through the Project Engineer, the contractor shall furnish the owner of the
project and other project team members within the shortest possible time with an execution plan
showing clearly how he intends to run the work site. A fence in local materials shall enclose the
whole work site to aveid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor,

The contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the project shall have the right
te the final choice in case of any modification.

2- PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site_and
evacvation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to fadilitate
trenching and other earthworks and good circulation, The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation irenches shall be of 80cm, and depending on the soil
bearing capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom
of the trench, the contractor shall continue excavation up to ¢ depth as will be approved by the
Project Engineer. The excavations will be done manually and no concrete or mortar shall be laid
on the bottom of the trench without the acceptance of the trench bottom of excavation by the
Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted
for examination, elakoration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 —~ FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized
with 5cm of concrete dosed at 150kg/m3
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» Separate footing plus foundation walls:
e The separate footing shall be in reinforced concrete of section 20x30 (or as per
indication on the plans) dosed at350kg/m3.
e The reinforcement shall be stirrups Té6 every 20em +4HA10 main rods

The foundation walls shall be realized with frog filled sand Crete blocks of section
20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness

» FLOORING: The floor shall be of mass concrete of thickness 8ecm dosed at
350kg/m3.The floor shall be finished with a cement screed of 4em thick, dosed at
400kg/m3

The foundation will be filled with earth of good quality in successive compacted layers of 20em
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover
the whole foundation area at ¢ dosage of 350 kg/m? over the entire compacted surface.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32
blocks per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at [east
21days before lying on the elevation walls. The reinforced concrete pillars of section. 15x15 and
15x30 at 350 kg/m? will be cast as one raises the agglomerated hollow blocks walls and this is
to permit a good adhesion. The characteristic strength of concrete at 28 days should not be less
than 16Mpa. For the maximal spacing of the pillars see building plans. The lintels 15 x 20 in
reinforced concrete at 350 kg/m? will be levelled to + 2,20m above the level of the finished
foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the
finished level of the agglomerated hollow blocks walls with fixing wires so as to recelve the
wooden roof truss.

— ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of

5cmx15emx4m and spaced at 1.50m interval with a king-post of 175ecm high. These rafters will
be solidly attached to the wall plate with the help of standby beam iron rods also spaced at
1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmxdm locally sawn timber from evcalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with
the siraight grain and free of any defect.

-Roofingsheets: shall be in high rib aluminum sheets (TéleBac) of type 5/10mm. The sheets shall be
fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascia;it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminuin sheets.
-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm thick or 5x8

and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced
appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be
provided into the loft {ceiling of each classroom). The external ceiling shall be in smooth aluminum
sheets (tdlelisse) nailed to noggins and fastened with wooden ceiling battens.

6 — JOINERY

Doors and Windows:

- Door shutters shall be made of metallic panels fitted with metallic protection bars (vertical
Strips), anchored to the wall with appropriate screws, and hard wooden raise panels fixed on
wooden frames and securely anchored to the walls, All door shutters shall open to the outside.
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-All window openings shall be fitted with metallic or with sliding aluminum panels shutters and
fixed window protectors of vertical striped metallic tubes (30mm)

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements {sockets, switches etc...) will be of good model. The set of facilities will be
jeined to a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm ¢m
on both sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat
layer and a finish layer floated and foamed to finish. They must be well cut horizontally and
vertically using a straight edge. All walls shall receive a base coat of spatadash before
plastering is done.

9 — PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls
as priming layer. The interior walls will be painted in water paint {pantex 800). The external
walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be
chosen to achieve the desired magnoliacolour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at
90cm from the floor, externally and internally with coffee brown colours

10 - QUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor
well rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the
flow of water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main

entrance of the classrooms at right angles.

Steps shall be constrycted out of shaped stones at the main entrance to the building at 1,20m
wide as the case may be.

Equally, ramps of 1,20m cast insitu of one twenty (1,20m} wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel
chairs or otherwise,

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project
Engineer, before the beginning of works, the place of his yard facilities and will request his
authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance
areas and of washing should be concreted. These maintenance areas should have a slope toward
a cesspool provided for the purpose and toward the inside of the platform in order to avoid the
out-flow of the polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should
demolish all stationary installation, as foundation, support made of concrete or metallic, etc. in
order to put back the site in its nearest initial state. No equipment nor materials should be
abandoned on the site, nor in the vicinity after the execution of all the works. Left-over materials
are to be covered with o layer of earth, and the site has to receive an adequate drainage in
order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less than
4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements
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settlement of less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an
approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth Rl E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have neo particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm.

1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and deosed at 150kg/m?3.

- Over—site concrete: shall be 12cm thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg/m? over the entire surface.

NB: The external veranda shall be 5¢cm below the level of the internal floor with 2% slope,
slopping to the outside.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course {DPC), lintels and
tie-beams and their mixture shall be in a proportion of 350kg/m3.

NB: All concrete works should be properly cured {i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

o
N STRUCTURE Nos 5 Tors | Spacings DOSAGE TYPE

1 | Damp proof course 4 8mm 6mm 20cm 350kg/m? | Fe-E-400
2 | Lintel {15x20) 4 8mm | 6mm 20cm 350kg/m3 { Fe-E-400
3 | VerandaPillars 15x 30 6 8mm | émm 20cm | 350kg/m3 | Fe-E-400
4 | Wall pillars 15x15 4 Bmm [ 6mm 20cm 350kg/m3 | Fe-E-400
5 [ plate (tie-beams) 4 | 8mm | 6mm | 20em | 350kg/m3 | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | 6mm 20cm 350kg/m? | Fe-E-400

NB: All rods should preferably be imported
- Sond: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary

from 0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 = 5mm. It shallberiversand and nothingelse.
- Aggregafe: shall consist of natural and homogeneous materials or crushed stones. Tiny loyer of
grave (dust) shall be removed by sieving, blowing or washing.
- Waler: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities ; meaning potable water.
- Cementf: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shalf not
show any tfrace of uneven mixture. Storage on the building site shall be done on a dry and
ventilated floor. Any stock presenting an unsatisfactory pulvervlent condition will be discarded
and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules.
The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

-~ Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.
- MASONRY:
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-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm
for load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m? will be used to plaster all previously rejoined
areas on all masonry ond concrete works, and then thinly floated. The final thickness of the
plastering shall not be less (02em on both sides of the walls). The external walls shall receive
coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m3 {1:2) finish shall be spread on
the 8em concrete floor and the screed shall be 3cm thick.

13 GUTTERS:
To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly
at the frontage and the two ends of the building as the topography of the terrain is relatively
flat, The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for
level surfaces.

15- Wood — Material: The wood must be pure and should not have nodes, foreign bodies or
fractures due to sawing. This shall be locally sawn eucalyptus.
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Document No. 6:
Schedule of unit prices
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FORMAT BILL OF QUANTITIES AND ESTIMATES FOR THECONSTRUCTION OF A NURSERY BLOCK
AT G.N.S. ALAHLIE AT NKWEN IN BAMENDA Il MUNICIPALITY IN MEZAM DIVISION OF THE
NORTH WEST REGION IN MEZAM DIVISION OF THE NORTH WEST REGION.

Item DESCRIPTION Unit QTy up TOTAL
100:TRAVAUX PREPARATOIRES-ETUDES

101 | Etude etinstallation de chantier ff 1

192 | Débroussaillage du site m? 1385
200: TERRRASSEMENT

201 | Nivellement de la plateforme m? 637

2n2 | Fouille en rigole et puits m? 33

203 | Remblais en terre m? 134.3
300: FONDATIONS

3p1 | Beton de propreté m® 2.9

302 | Agglos de 20X20X40 bourrés ou en moelion m? 101.6

303 | Béton armé pour semelles, poteaux et chainages | 3 6.038

304 | Dallage (épaisseur 8cm) m3 15.6
400: MACONNERIE-ELEVATION

a01 | Agglos creux de 15x20x40 m2 259

a02 | Agslos creux de 10x 20x40 m? 32.4

4p3 | Enduit au mortier de ciment m? 580
Béton armé pour poteaux , linteaux, chainages

aos | et poutres m? 6.3

ao5 | Chape lesse m? 223

406 | Tableau mural U 4

407 | Estrades U 2

qo08 | Claustras m? 0.00
500: CHARPENTE-COUVERTURE

5o1 | Fermes m? 3.5

sp2 | Pannes et lattes de rive pignon m? 35

503 | Plafond de 5mm y compris solivage m? 249

so4 | Planche de rive mil 65
Tole BAC ALU 5/10e m2 265

sog | Tole faitieres de 50cm de large ml 48

507 | Rive pighon mi 86.87

508 | Ventilation de la toiture (pre-fabriqué) at the eaves mi 2
600: MENUISERIE METALLIQUE
Porte métallique a double battants (1.25x2.2m)

601 u

goz2 | Porte métallique (1x2.2m) U
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Seuils

603 ml 33
Grille antivol a l'interieur du cadre
604 m? 4
Grille antivol a I'interieur pour salles de classes
605 m2 14
Fenetres metalliqgues y compris cadre et grille
antivol pour salles de classe
606 m2 14
700: MENUISERIE BOIS ET ALLUMINIUM
Porte interieure en bois plein (0.90x2.20m)
701 u 4
Porte en bois plien pour toilettes (0.7x2.2m)
702 u 4
Porte exterieure pour bureaux en bois plein
703 | (1x2.2m) u 2
Fenetres en alluminium (1.5x1.2m} y compris
cadre en alu
703 u 1
Fenetres en alluminium ({1.2x1.2m) y compris
704 | cadre enalu u 1
800: PLOMBERIE SANITAIRE
Tuyauterie évacuation et alimentation y compris
801 | accessoirres ens 1
gpz | WCal'ajnglaise avec chasse basse u a
go3 | Lavabo u 2
gog | Porte serviette u 2
gos | Porte saven u 2
8o | Fosse septique u 1
goy | Puisard u 1
gpg | Regard visite u 2
gog | Porte papier hygiénique u 4
Branchement au reseau camwater y compris
gog | compteur ens 1
LOT 900 ELECTRICITE
gp1 | Tube flexible orange rleau 3
Cables V.G.V 1.5mm? en plafond
902 rleau
gp3 | Fil T.H 2.5mm? rleau
904 | Reglette de 1.20 u 20
go5 | Hublots ronds u 3
906 Interuptrur et prise de courant encastrés u 16
NT3 | Prise de terre FF 1
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Attaches, dominos, boistiers, boites de
dérivation, toutes sujétions de sécurité

908 ens 1
Branchement au reseAu ENEO y compris
910 | COmPpteur ens 1
LOT 1000 PEINTURE ET REVETEMENT
1001 Plafond mz 249
Murs extérieurs en pantex 1300
1002 m? 190
1go3 | Murs intérieurs en pantex 800 m? 390
Menuiseries bois et métalliques
1004 m? 130
Carreaux fai'ence sur les murs toilettes
1005 m? 35.51
Carreaux gré cérame sur sol toilettes et salles de
1006 | repos m? 31
LOT 1100 V.R.D
Caniveau tout autour du batiment
1101 ml 62.8
1102 | Rampes pour accés aux handicapés U
1
Dallage des alentours du batiment
1103 m2 52
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Document No. 7:
Bill of quantities and estimates
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FORMAT BILL OF QUANTITIES AND ESTIMATES FOR THECONSTRUCTION OF A NURSERY BLOCK
AT G.N.S. ALAHLIE AT NKWEN IN BAMENDA Ill MUNICIPALITY IN MEZAM DIVISION OF THE
NORTH WEST REGION IN MEZAM DIVISION OF THE NORTH WEST REGION.

Item DESCRIPTION Unit QTyY up TOTAL
100:TRAVAUX PREPARATOIRES-ETUDES
101 Etude et installation de chantier £ 1
102 | Débroussaillage du site m? 1385
SOUS-TOTAL 100
200: TERRRASSEMENT
201 | Nivellement de la plateforme m?2 637
2p2 | Fouille en rigole et puits m? 33
203 | Remblais en terre m3 134.3
SOUS-TOTAL 200
300: FONDATIONS
301 | Beton de propreté m? 2.9
302 | Agglos de 20X20X40 bourrés ou en moellon m? 101.6
3p3 | Béton armé pour semelles, poteaux et chainages | ;3 6.038
304 | Dallage (épaisseur 8cm) m3 15.6
SOUS-TOTAL 300
400: MACONNERIE-ELEVATION
a01 | Agglos creux de 15x20x40 m? 259
402 | Agglos creux de 10x 20x40 m? 32.4
403 | Enduit au mortier de ciment m? 580
Béton armé pour poteaux , linteaux, chainages
a0a | et poutres me 6.3
g05 | Chape lesse m? 223
406 | Tableau mural U a4
407 | Estrades 8} 2
ao8 | Claustras m? 0.00
SOUS-TOTAL
500: CHARPENTE-COUVERTURE
sop | Fermes m? 3.5
g2 | Pannes et lattes de rive pignon m3 3.5
502 | Plafond de 5Smm y compris solivage m? 249
504 | Planche de rive ml 65
Tole BAC ALU 5/10e m2 265
sog | Tole faitieres de 50cm de large ml 48
so7_| Rive pignon m 86.87
508 | Ventilation de la toiture (pre-fabriqué) at the eaves ml 2
S50US-TOTAL 500
600: MENUISERIE METALLIQUE
Porte métallique & double battants {1.25x2.2m)
601 u
goz | Porte métallique (1x2.2m) u
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Seuils

603 ml 33
Grille antivol 3 l'interieur du cadre
604 m? 4
Grille antivol a 'interieur pour salles de classes
605 m2 14
Fenetres metalliques y compris cadre et grille
antivol pour salles de classe
606 m2 14
SOUS-TOTAL 60C
700: MENUISERIE BOIS ET ALLUMINIUM
Porte interieure en bois plein {0.90%2.20m)
701 u 4
Porte en bois plien pour toilettes (0.7%2.2m)
702 u 4
Porte exterieure pour bureaux en bois plein
703 | (1x2.2m) u 2
Fenetres en alluminium (1.5x1.2m} y compris
cadre en alu
703 u 1
Fenetres en alluminium (1.2x1.2m) y compris
704 | cadre en alu u 1
SOUS-TOTAL 700
800: PLOMBERIE SANITAIRE
Tuyauterie évacuation et alimentation y compris
801 | accessoirres ens 1
go2 | WCal'ajnglaise avec chasse basse u 4
go3 | Lavabo u 2
gog | Porte serviette u 2
gos | Porte savon u 2
gog | Fosse septique u 1
gog | Regard visite u 2
gpg | Porte papier hygiénique u 4
Branchement au reseau camwater y compris
809 compteur ens 1
SOUS- TOTAL 800
LOT 900 ELECTRICITE
ap1 | Tube flexible orange rleau 3
Cables V.G.V 1.5mm? en plafond
902 rleau
goz | FIIT.H 2.5mm? rleau 3
904 Reglette de 1.20 u 20
gos | Hublots ronds u 3
906 Interuptrur et prise de courant encastrés u 16
NT3 | Prise de terre FF 1
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908

Attaches, dominos, boistiers, boites de
dérivation, toutes sujétions de sécurité

ens 1

910

Branchement au reseAu ENEO y compris
compteur

ens 1

SOUS-TOTAL 900

LOT 1000 PEINTURE ET REVETEMENT

1001

Plafond

m? 249

1002

Murs extérieurs en pantex 1300

m? 190

1003

Murs intérieurs en pantex 800

m? 390

1004

Menuiseries bois et métalliques

m? 130

1005

Carreaux fai'ence sur les murs toilettes

m? 35,51

1006

Carreaux gré cérame sur sol toilettes et salles de
repos

m? 31

SOUS-TOTAL 1000

LOT 1100 V.R.D

1101

Caniveau tout autour du batiment

ml 62.8

1102

Rampes pour accés aux handicapés

1103

Dallage des alentours du batiment

m2 52

SOUS-TOTAL 1100

100:TRAVAUX PREPARATCIRES-ETUDES

200: TERRRASSEMENT

300: FONDATIONS

400: MACONNERIE-ELEVATION

500: CHARPENTE-COUVERTURE

600: MENUISERIE METALLIQUE

700: MENUISERIE BOIS ET ALLUMINIUM

800: PLOMBERIE SANITAIRE

LOT 900 ELECTRICITE

LOT 1000 PEINTURE ET REVETEMENT

LOT 1100 V.R.D

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL TAXES INCLUSIVE
(1TQ)

NET PAYABLE

61




Document No. 8:
Schedule of sub-detail of prices
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Schedule of sub-detail of prices

DESIGNATION
. Total . Duration
No Deily out put quantity Unit of activity
No Daily Days
Category wage break up Amount
o
oo
W
=
<
=
M
o
g {rotALA
. Days
g Type No Daily rate break up Amount
T
(3]
(X
=
S
[
=
o
=
e
=]
g |TOTALB
a Type Unit Unit cos! Quantity | Amounl
(o]
=
o
[ )
i
&)
4]
=
(o]
=z
<
o |
<
o
=
s [TorALc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document No. 9:

Model contract
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROCN
Paix-Travail-Patrie Peace-Work-Fatherland

MINISTERE DE L’ADMINISTRATION
TERRITORIALE
ET DE LA DECENTRALISATION

REGION DU NORD QUEST

MINISTRY OF TERRITORIAL
ADMINISTRATION
AND DECENTRALISATION

NORTH WEST REGION

MEZAM DIVISION

DEPARTEMENT DE LA MEZAM

COMMUNE DE BAMENDA [li
B.P Box 5012 Bamenda

Tel: (237) 677 665 180

BAMENDA (Il COUNCIL

P.O. Box 5012 Bamenda
Tel : (237) 677 665 180

JOBBING ORDER N°.03/ONIT/MINMAP/BIIC/BIIICTB/ 2019 OF 27/03/2019
FOR THE construction of a nursery block at G.N.S. Alahlie at Nkwen in Bamenda
Il municipality, Mezam division, of the North West Region®

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works,

Lot No. ; Neltwork,

PLACE ‘Region

EXECUTION DEADLINE : { ) months

ANMOUNT IN CFA F:

AT

EVAT

VAT

AIR {Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

P.O. Box Tel:

(enterprise)
Fax:

Business Registry No.
Taxpayer's No.

Represented by M

as the “Contractor”

On the other hand,

Agree on the following:

, its General Manager, hereinafter referred to
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Summary

Partl: Special AdministrativeConditions (SAC)
Part ll: Special Technical Conditions (STC)
Part lIl: Schedule of Unit Prices (SUP)

Part I\V: Details or Estimates
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Page and last of JOBBING ORDER
Ne.....03./ONIT/MINMAP/BIIC/BIIICTB/ 2019 OF 27/03/2019 FOR THE
construction of a nursery block at G.N.S. Alahlie at Nkwen in Bamenda I
municipality, Mezam division, of the North West Region”

Awarded after invitation to tender [specify references of invitation totender]

With ,
For the execution of works
Lot No. ; Network
Section No. Road No. ltinerary Length (km)
EXECUTION DEADLINE ( } months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AlR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contraclor

{place of signature)___ _ _(date)

Signature of Contracting Avthority

(place of signature) (date)

Regisiration
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Document No. 10:
Forms and models to be used by
bidders
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Annex No. 1:
Annex No. 2:
Model No. 3:
Model No. 4:
Maodel No. 56:
Annex No. 6:

Annex No. 7:
Annex No. 8:

Table of models

Model tender

Model bid bond

Model final bond

Model of start-off advance bond
Model retention fund
Framework of schedule

Evaluation grid
Altestation of site visite
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Annex No. 1: Model tender

, the undersigned [indicate the name and capacily of signatory)

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the invitation to tender frecall the subject of the invitation fo
tender]
¢ After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices
reveal the amount of the tender for [ot No. at [in figures

and words] CFA francs exclusive of VAT and at CFA francs

Inclusive of all Taxes. [In figures and words].

» | pledge to execute the works within a deadline of ...............months.

¢« | pledge to maintain my bid for [indicate duration of validity, in principle 90days for
national invitations to tender 120 days for international invitations to tender] from the
deadline of submission of bids.

s Rebates and the modalities of application the said rebates shall be the following (in case
of the possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account
[\ [o T opened iN......co.veviveveneean. Bank........ooooiviiicinn e Branch
Prior to the signing of the contract, this tender accepted by you shall constitute an agreement

between us.

Done at... ..o o] 3 P U
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender],
hereinafter referred to as “the bid" and to which must be attached a bid bond equivalent
to findicate the amount] CFA francs.

We [name and address of the bank], represented by fnames of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File,
Or
If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
» Fails or refuses to sign the contract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank'’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to
as "the Contractor”, has committed himself, in execution of the contract referred to as
“the contract”, to carry out findicate the nature of the works],

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal fo findicate the percentage between 2 and 5%]
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within @ maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any
contests for whatever reason, any sum up to the sum of [in figures
and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of findicate the deadlfine] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment,

This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
refating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %) of the amount inclusive

of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon recepticn of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No. .

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the
contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of
[in figures and letters] corresponding to fpercentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s} within the limits of the amount equal to [percentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed
account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 11:
Preliminary studies

{To be systematically filled by the Project Owner based on the nature of services fo be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM

of 18 April 2008 relating to the respect of rules governing the award, execution and
control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project
Owner must, prior to commencing the procedure fo award contracts or refer to the
competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.41 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as
well as the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are gquantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts

o, i’
o



I- BANKS
Afriland First Bank

BanqueAtlantique

Banque Gabcnaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

© ® N O oA wN S

Société Camerounaise de Banque au Cameroun

—
o

Société Geénérale de Banque au Cameroun

—
—_—

Standard Chartered Bank Cameroon

—
L

Union Bank of Cameroon
United Bank for Africa.

-
w

lI- Insurancecompanies

14. Chanasinsurance;

15.  Activa Insurance



ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES | NO
A Certified Copy of the Business Registration, not more than three months
| ald.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of 1st instance
A.3 | or the Chamber Commerce, Industry and Trade of the place of
residence of the bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A4 | approved by the Ministry in charge of Finance or by a foreign bank the
first order not more than three menths.
A5 | Purchase receipt of tender file issued by Bamenda Il Municipal treasury
A bid bond of 500 000 FCFA (FIVE hundred thousand FCFA) issued by a first
A6 | rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the
* Public contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that
A.8 | the bidder has met all his obligations vis a vis the Fund; the attestation
should be less than three months old.
A.? | A valid Certificate of imposition certified by the chief of tax centre
Business License (photocopy certified by the chief of tax centre, not
A0
more than than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
) centre
A Clearance Certificate signed by the chief of tax centre stating that
A2 the bidder has met all the statutory declarations in issues of taxes in the
) currentfinancial year; this certificate should be less than three months
old.
A13 | An Attestation of site visit sing by the mayor of Bamenda IlI
Al4 Power of attorney authorizing signatery to engage the enterprise in the

Tender

B.1

General presentation of the tender files

-Document slotted or spirally bound

~Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts {first and last
pages) and minutes of reception or attestation of clearances of works executed.
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1% Reference Myt

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.3.1 01 works supervisor {at least HND or equivalent cettificale)
Qualification of the works supervisor: [Sentor Technician certificate in Civil or
Rural Engineering (BAC +2)
Professional experience of the project engineer = 04 years (signed CV)
» CV signed by the candidate,
» A certified copy of the technical diploma
»  An attestation of availability signed by the candidate
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building
{BAC F4 or equivalent cerfificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» CV signed by the candidale,
» A certified copy of the fechnical diploma
> An attestation of availability signed by the candidate
B.3.3 Other personnel
» 02 two bricklayers with 3 years profassional experience in building
construction or similar works. Only( CVs signed by the candidate)
» Olone Carpenters with 3 years professional experience on carpeniry
or similor works. Only CVs signed by the candidate
> 01 One Electrician with 3 years professional experience on Eleciricity
> or similar works. (Only CVs signed by the candicate)
{ ALL Personnels on B 3.3 must be holder of at lestCAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.A4.7 Environmental protection measures
B.4.8 Security and safety ot the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of o dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Mascnry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 chovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, sows, harmers, ete,
B.6 FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity {solvency) of the enterprise issued by a

1st class bank located in any area in Camercon and aprroved by the
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Ministry of Finance and respect COBAC conditions. = 19,000,000

B.7

Attestation of site visit signed by the Mayor of Bamenda lll

B.8

Comprehensive report of site visit signed by the company administrator

B.9

Special Technical Clauses initialed in all the pages

B.10

Special Administrative Clouses completed and initialed in all the pages and
last page signed

This evaluation will be done in a purely positive way (yes) or negative {no) with an

acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criferia

1-
2.
3-
4-
5.

&-
- 7_

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Omission of a unit price in the financial bid,

B. Essentjal criteria

1-
2.

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essenticl criteria are subjected to minima whose detail is glven Tn the Special Tender Regulation

{RPAO).

This evaluation will be done in a purely pcsitive way {yes) or negative {no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfled to 100% of the
eliminatery criteria and at least 75% of the essential criteria.
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