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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER’S NOTICE
N° 56 /ONIT/BDAIC/T.S./MDTB/PIB/2019 OF 2/ 5619

FOR THE CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN

BALI SUB DIVISION; MEZAM DIVISION OF THE NORTH WEST REGION.

Financing: MINDDEVEL Public Investment Budget of 2019

1.

2

Subject of the invitation to tender: Within the framework of 2019 Public Investment

Budget, the Mayor of the Bali Council: Project Owner and Contracting Authority hereby
launches an Open National Invitation to Tender for the CONSTRUCTION OF A BRIDGE
ALONG THE NETALS-NJENGAI ROAD IN BALI SUB DIVISION; MEZAM DIVISION OF
THE NORTH WEST REGION

Nature of work:

Work to be done consists of preparatory works,foundation works, Masonry elevation, decking

works, backfilling and finishing works

3.

Execution deadline
The maximum duration provided by the Contracting Authority for the execution of the

works forming the subject of this invitation to tender is four (04) calendar months

4,

Lots:

The work is in a unique lot

5.

Estimated cost

The estimated cost after preliminary studies is 46 900 000 (fourty six million nine hundred

6.

thousand) CFA Francs.

Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in
compiiance with the fiscal laws.

7.

Financing

Works which form the subject of this invitation to tender shall be financed by the 2019 Public
Investment Budget of the Ministry of Decentralisation and Local Development Budget head

rqo

8.

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 938 000 CFA (nine hundred and thirty
eight thousand Francs CFA, valid for thirty (30) days beyond the date of validity of bids. As



per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June 2018),
certified cheques or bank cheques are acceptable in the place of bid bond.

9.  Consultation of Tender File:
The file may be consulted during working hours at the Private Secretariat of the Balj Council,
Mezam-Bamenda, Telephone N° (237) N® {237) 678 30 00 03 as soon as this notice is published.

10.  Acquisition of tender file:

The file may be obtained from the Private Secretariat of the BAL]I Council, Telephone
(237) 678 30 00 03 as soon as this notice js published against payment of non refundable sum of
95, 000 CFA francs, payable at the Bali Council Municipal Treasury, representing the cost of
purchasing the tender file.

11.  Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original
and 06 (six) copies shouid reach the Divisional Delegation of Public Contracis at Up Station
Bamenda not later than 30/04/ 2019 at 10 Al local time and should carry the inscription:

TO THE PROJECT OWNER(Contracting Authority)

O{Of
« OPEN NATIONAL INVITATION TO TENDER N° Lﬁg/oNlT/BC/T.s./MDTB/PIB/zm9 OF __/ jZ019

FOR THE CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN BALI SUB DIVISION;
MEZAM DIVISION OF THE NORTH WEST REGION™

“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service
or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not oider than three (3) months preceding the date of LAUNCHING
OF THE TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 30/04/ 2019 at 11AM local time, at the
Conference Hall of office designated by the Contracting Authority (at the Divisional Delegation
of Public Contracts Mezam at Up Station Bamenda), by the Mezam Divisional Tenders Board.
Only bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria

* Outright elimination during the opening session of the bids
1. Absence of the bid bond

* Elimination during the evaluation of bids by the adhoc commitee

2. Absence or non-conformity of an element in the administrative file;

3. Deadline for delivery higher than prescribed;

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder:

6. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 75%of essential criteria;
During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given fourty eight (48) hours to produce or

5



replace the said document else it will be eliminated during the evaluation of the bids.
No such document will be accepted after this deadline.
B. Essential criteria

1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements:
Quality of the personnel:
Technical organization of the works:
Safety measures on the site:
Logistics;
Attestation and report of site visit:
9. Special Technical Clauses initialed in all the pages and last page signed:
10. Special Administrative Clauses initialed in all the pages and last page signed.
These essential criteria are subject to lower limits, the details of which are spelled out in
the Special Regulations of the invitation to tender
15. Award
This evaluation will be done in a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 76% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

e R A ol

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

17. Complementary information

Complementary technical information mag be obtained during working hours at the
Technical Service of the Bali Council Telephone N°(237) 678 30 00 03

Done at Bali on the, S—'I DLL' lc!

The Project Owner
(Contracting Authority)

Copies:
.y
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- Chairperson of the MDTB THE LORD MAYCR -BAL
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AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N°_(lo /AO/ONIT/BDAIC/T.S./MDTB/PIB/2019 OF ___ /2019
POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT SUR LA ROUTE NETALS-NJENGAI
DANS L'ARRONDISSEMENT DE BALI ; DEPARTEMENT DE LA MEZAM, REGION DU NORD-
QUEST.

Financement : MINDDEVEL D'INVESTISSEMENT PUBLIC (BIP MINESEC) - EXERCICE 2019

1, Objet de I'Appel d'Offres
Dans le cadre de I'exercice budgétaire 2019, Monsieur ie Maire de la commune de Bali,
Maitre d'Ouvrage et autorité contractante lance un Appel d'Offres National Ouvert pour les travaux

de CONSTRUCTION D'UN PONT SUR LA ROUTE NETALS-NJENGAI DANS L'ARRONDISSEMENT DE BALI ;
département de la Mezam, Region du Nord-Quest

Consistance des travaux
Les fravaux comprennent notamment les travaux préparatoires, de fondations,

Magonneries de moellons en ¢lévation, de tablier, de remblaiement et de la superstructurre du
pont.

2, Délais d’exécution

Le delai maximum prévu le Maitre d’OCuvrage pour la réalisation des travaux objet du
présent appel d'offres est de quatre (04) mois calendaires et court & compter de la date de
notification de I'ordre de service de démarrage des travaux.

3. Coilt prévisionnel

Le colt prévisionnel de l'opération & lissue des études préalables est de quarante six
million neuf cent mille {46 900 000) de Francs CFA
4. Lotissement:

Les travaux objet de cet appel d’offres sont en un lot unique

& Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais

ayant une expérience avérée dans le domaine concerné et ayant réalisées des opérations
similaires et qui sont en régle sur le plan fiscal.

6. Financement

Les travaux objet du présent appel d'offres sont finances par le budget
d'investissement public du Ministére de la Décentralisation et du Développement Local de

I'exercice 2019 sur blgne lgne dimputation budgéisie N°

7. Cautionnement de soumission
Chague soumissionnaire doit joindre a ses piéces administratives, une caution de
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soumission établie par une banque de premier ordre agréée par le Ministére chargé des
finances et dont la liste figure dans la piéce12 du DAO, d’'un montant de neuf cent trente huit
mille (938 000) FCFA et valable pendant trente (30) jours au-dela de la date de validité des
offres. Conformement a article 90 (2) du code des Marchés Publics (Decret No. 2018/366 du

20 June 2018), des chéques certifies et cheques-banques sont admis & la place du
cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au
secrétariat  Particulier du Maire de la commune de Bamenda 1% Telephone
N°(237) 678 30 00 03, dés publication du présent avis.

9. Acquisition du Dossier d'Appel d'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables au Secrétariat
Particulier du Maire de la commune de Bali Tél.; N° (237) 678 30 00 03, dés publication du
présent avis, sous présentation d'une quittance de versement & [a recette municipale de la
commune de Bali de la somme non remboursable de quatre vingt quinze mille (95,000} F CFA
de frais d’acquisition du Dossier

10. Remise des offres

Chaque offre redigée en frangais ou en anglais en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé a la
Délégation Départementale des Marches Publics de la Mezam sis a Up Station Bamenda au
plus tard le 30/04/2019 a 10 heures locale et devra porter la mention suivante :

A MONSIEUR LE MAITRE D'OUVRAGE

HAPPEL D’OFFRES NATIONAL N° _ /AO/ONIT/BDAIC/T.S./MDTB/PIB/2019 OF __ /2019

POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT SUR LA RQUTE NETALS-NJENGA! DANS
L'ARRONDISSEMENT DE BALI ; DEPARTEMENT DE LA MEZAM, REGION DU NORD-QUEST»
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.

La date Iimite de validité des pieces administratives susvisées doit etre postérieure a
celle de lancement de la consultation (date de signature de FAvis d'Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclaree irrecevable. L'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante
de |'ouverture des plis.

12. Ouverture des plis

L'ouverture des plis se fera en un seul temps. L'ouverture des piéces administratives et
des offres techniques et financiéres aura lieu le 30/04/ 2019a 11 heures précises, dans la salle
de conférences de fa Délegation Départementale des Marches Publics de la Mezam sis a8 Up
Station Bamenda, par la Commission départementale de Passation de Marchés de la Mezam

siegeant en présence des soumissionnaires ou de leurs représentants diment mandatés et
ayant une parfaite connaissance de leurs offres.

13. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
[l 20 notamment de:
PENDANT LA SEANCE D’CUVERTURE DES OFFRES

1- Absence de |a caution de soumission ;

PENDANT L'’EVALUATION DES QFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES
1. Absence ou non-conformité du dossier administraif
2. Delai d'exécution supérieur a celui prescrit (supérieur a trois mois) ;



Fausses déclarations ou pigces falsifices;

Offre dont 'enveloppe exterieure porte des mentions permettant de

reconnaitre le Soumissionnaire;

5. Offres financiére incompléte,

6. Le changement d’une unité ou d’une quantité du DAO dans I'offre
financiére ;

7. Le non-respect de 75% des critéres essentiels ;

W

N.B. En cas d’absence ou de nonconformité d’une piece du dossier administratif lors de
ouverture des plis, un delai de quarante huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piece en question. Passé ce delai, la
piece ne sera plus acceptée et I'offre ne sera eliminée que lors de I'evaluation des of
en sous-commission d’analyse.

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur:
1- Presentation générale de l'offre ;
2- Capacité financiére;
3- Références de lentreprise dans les travaux similaires;
4- Qualité des ressources humaines;
5- Méthodologie d'exécution des travaux;
6- Mesures de sécurité envisagées pour I'execution des travaux;
7- Moyens matériels de I'entreprise;
8- Attestation et rapport de visite du site;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé a la
derniére page;
10- Cahier des Clauses Administratives Particulieres paraphé a chaque page signé a
la derniére page;
Les critéres essentiels sont soumis & des minima dont le détail est donné dans e
Réglement Particulier de ['Appe! d'Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs {oui) ou négatfs
(non) et dont le minimum des « oui » acceptable est d'au moins 75% de Pensemble des critéres
essentiels pris en compte.

Le marché sera attribué au scumissionnaire qui aura proposé l'offre la moins disante, conforme

pour 'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait 2 100% des
critéres éliminatoires et au moins 75% des critéres essentiels.

15, Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date
limite fixée pour la remise des offres.

16. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la Section Technique de la commune de Bali Tél.; N°(237) 678 30 00 03

Fait 3 Bali, le_ G | Ll«(/CL

Le Maitre d'Ouvrage
. (Autorité contractante)
airexde fa commune de Bali

- MINMAP

- ARNP;

- Maitre d’Ouvrage
- PrésldentsCPM;
- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

Article 3: Fraud and corruption

31 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtve of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of q public official during the award or
execution of a contract;

ii} Is involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

i) “Collusive practices” shall mean any form of agreement between two or ameng several
bidders (whether the Contracting Authority is aware or not] aimed ot artificially

maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution of g
contract.

b} Any proposed award shall be rejected if it s proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or s involved in fraudulent
manoeuvres, collusive or coercive praciices for the award of this contract.

¥

take o decision of exclusion from bidding for a period not exceeding two(2) years against any

bidder found guilty of influence peddling, of conflicts of interest, insider trading, fravd, corruption or
production of hon-genvine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Adicle 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to al candidates retained aofter g
pre-qualification procedyre.

4.2 Generally, the invitation to tender is addressed to all enfrepreneurs, subject to the following
provisions:
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{a) a bidder {including all members of a group of enterprises and all sub-contractors to the bidder),
In accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i} is or was associated in the past with an enterprise (or @ subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) presenfs more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iif) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts,

fe) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, {ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Arlicle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:
{a) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) provide all information {complete or update information included in their request for pre-
qualification which moy have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i} The production of certified balance sheets and recent turnovers;
{ii) Access to a line of credit or availability of other financial resources;
{iii} Orders acquired and contracts awarded:;
{iv) Pending litigations;
{v) Avdilability of indispensable equipment.

6.2  Bids presented by two or more assodated undertakings (joint-contracting) must safisfy the
following conditions:

{a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

13



{b) The bid and the contract must be signed in g way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent gl the undertakings vis
& vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into o single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessory

information to prove that they satisfy the eligibility criteria set in article 33 of the Generql Regulartions
of the invitation to tender.

Aricle 7; Visit of works site

7.1 The bidder is advised to visit and inspect the site and its envirens and obtain by himself and under his
own responsibility, ail the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

8.1 The Tender File describes the works forming the subject of the contract, sets the consuyltation
procedure of contractors and specifies the terms of the contrget. Besides the addendum {addendo)
published in accordance with article 10 of the General Regulations of the invitation to tender, it

Document No. 1. The tender notice;

Document No., 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No, 4, The Special Administrative Conditions
Document No. 5. The Special Technical Conditions;
Document No. &. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Decument No. 9, Model documents of the contract:

The execution schedyle;

Model of forms presenting the equipment, personnel and references;
Mode! bidding letter;

Model bid bond;

Model fingl bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Mode! contract;

H
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Document No. 10. Models to be used by bidders;
d. Model confract;



by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions ond specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Atticle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wanis to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail {(fax or e-mail) at the Contracting Authority's address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.,

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body In charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by o bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority May posipone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs

T
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that g precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shaoll be considered to be authentic.

Article 13: Consfituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:
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a. Volume 1: Administrative file
It includes:

B} all documents attesting that the bidder:

= has subscribed to all declarations provided for by the laws and regulations in force;
- paid dll taxes, duties, contributions, fees or deductions of whatever nature;

= s not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

i} The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender; ‘

i) the written confirmation empowering the signatory of the bid to commit the bidder, in

accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b, Volume 2: Technicol bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

specifying the organisation and programme which the bidder intends to put in place or use to

execute the works {installations, schedule, Quality Assurance Plan {QAP), sub-contracting, attestation
of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the confract

The bidder shall submit duly initiclled copies of the administrative and technical documents relating
to the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions {STC).

b.4 Commentories {optionat)

A commentary on the technical choices of the project and possible proposals.

<. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

@AW

In this ?egord, the bidders will use the documents and models provided in the Tender File, subject to the

provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of mere than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one {1) yeor
shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international Tnvitations 1o tender, the currencies of the bid shall follow the provisions of
etther Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s} of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in complionce with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchonge rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a)  The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™;

(@) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
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in annex to the hids dre reasonable; to this end, o detoiled statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entreprengur in g
way as take account of any modification in ihe foreign currency needs within the context of the
contract,

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.

A bid valid for o shorter period shall be rejected by the Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Reguiations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision ciause and that the period of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shail be updated
by application of the reloted formulg featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be g fyll part of his bid.

requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shail be returned within fifteen (15) days afier
publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity;
(b} if the retained bidder:

i) fails in his obligation to register the contract in application of arficle 38 of the General Regulations;

i) fails in his obligation to furnish the required final bend in application of article 38
of the General Requlations:

’

i} refuses to receive notification of the Administrative Order to commence execution.
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Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, incuding the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evalvated on their own merit in accordance with the provisions of article
31(2) {g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold af the date and piace indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish elarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove 1o be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preporatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20; Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in artide 13 of the
General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY". In case of discrepancy, the eriginal
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photacopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(10) or 6(2c} of the General Regulations, as the case

may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
{tes) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Arlicle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and “COPY", as the case may be. The envelopes shall
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then be placed in another envelope which will equally be secled but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelepes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the profect as indicated in the Special
Regulations and bear the inscription “TQ BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and oddress of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21 (1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Aricle 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not |ater than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, posipone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24; Modification, substitution ond withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written nofification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-

corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must  beor the inscription “WITHDRAWAL", and “REPLACEMENT BID" or
“MODIFICATION".

24.2 Notification of madification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids,

24.3 In application of article 24(1), bids being reguested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by o bidder during this
interval may lead fo the confiscation of the bid bond in accordance with the provisions of article 17{6)
of the General Regulations.

E. Opening of envelopes and evalvation of bids

Article 25: Opening of envelopes and petitions
e A i
25.1 The capEfent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish t6 atfend at the date, time and address specified in the Special
Regulafions. Representatives of bidders shall sign o register attesting to their presence.
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25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding nofification comains o valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and anncunced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be gllowed if the
corresponding nofification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shell only be ailowed if the corresponding notification contains a valid empowerment of the

evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in cose of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems yseful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations} which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and fime-limits as well as the composition of the Evaluation sub-commitiee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session,

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board Immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which s attached the Tenders Board concerned.

It must reach within @ maximum deadline of three {3} working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Aticle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the sajd procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authers from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the refection of his bid.

26.3 Notwithstanding the provisions of paragraph 26,2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give darifications on his bid. This request for clarification and the response
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thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of caleulation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evalugtion Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract,

Arlicle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they cre
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaivation sub-committee shall determine if the bid is essentially in complionce with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be o bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iti} Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids thot essentially complied with the Tender File.

28B4 Ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28,5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modjifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted o
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criterig

stipulated in article & of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Atticle 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File

to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the ynit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee iudges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected,

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c} where there is o difference between the price indicated in letters and in figures, the amount in



30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the scid amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evalyated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shqll be done using the selling rate fixed by the Bank of Central African States {BEAC)
under the conditions defined by the Special Regulations.

Article 32; Evaluation and comparison of financigl bids

32.1  Only bids considered as being in complionce, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evalugtion sub-committes.

32.2 By evaluating the bids, the Evalyation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

in accordance with the provisions of article 31 (2} of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e} By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Speciai Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evalyated on their own merit and independently of the fact that the bidder offered or not g

the bill of quantities and estimates, verify if these prices are compatible with the constryction
methods and proposed calendar. In the case where the justifications presented by the bidder ore
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Arlicle 33: Preference granted national bidders

National contractors shall benefit from q margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Atticle 34: Award
341  The Contracting Authority shall award the confract to the bidder whose bid was judged essentially in

nhecessary, proposed rebates
34.2 if, according to article 13(2) of the Generg| Regulations, the invitation 1o tender comprises several
lots, the lowest bid shall be determined by evaluating this contraet with other iots to be awarded
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concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criterio and presenting the bid evalvated as the lowest.

Adicle 35: The right by the Contracting Authority to declare an invitation to fender unsuccessful or
cancel a procedure

The Contrecting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Pubiic Contracts where the bids have

been opened or to declare an invitation to tender vnsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within o maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who 5o request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ maximum deadline of five {5) working days after the publication of the results.
Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has o deodline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Pyblic
Contracts.

38.3 The contract must be notified 10 the successful bidder within five (5) days of its date of signature.

Atticle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Autherity, the contractor shall furnish
the Project Owner with o final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and § percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a barking establishment approved accerding to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a stalutory lien or o bond issved by o banking

establishment or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents

References of General
the General
regulations

1.1

Definition of works:
CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN
BALI SUB DIVISION; MEZAM DIVISION OF THE NORTH WEST REGION

Name and address of the Contracting Authority: The MAYOR BALI COUNCIL

Reference of Invitation to tender:
N° /ONIT/MDTB/BC/BSBIMEZAM/NWR/PIB/2019 OF 10372019

1.2 Execution deadline: Four {04} calendar months

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by the 2019
Public Investment Budget of MWMinistry of Decentralization and Local
Development

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatery criteria

Outright elimination during the opening session of the bids

. Absence of the bid bend

Elimination during the evaluation of bids by the Ddhoc commitee

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 75%of essential criteria;

Durlng the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given fourty eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline,

Essential criteria

1.

2
3.
4

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;
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Technical organization of the works;

Safety measures on the sitg;

Logistics;

Attestation and report of site visit;

9. Special Technical Clauses initialed in all the pages and last page signed;

10. Special Administrative Clauses initialed in all the pages and last page signed.

This evaluation will be done in a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reascnable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

@ N o

ARTICLE 6.2 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.

The bids prepared in English or French and in six {06) copies with one {01) original and five (05)
copies marked thus, shall be presented in three (03) volumes as follows:

A} Administrative Documents
B) Technical Documents

C) Financial Documents

71 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written,

TO THE PROJECT OWNER
«« OPEN NATIONAL INVITATION TO TENDER N° ___ fONIT/BC/T.S./MDTB/PIB/2019 OF ___ /[ /2019
FOR THE CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN BAL] SUB DIVISION;
MEZAM DIVISION OF THE NORTH WEST REGION"
“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

7.2 Internal envelopes

Three (03) internatl envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELCPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.5 Purchase receipt of tender file issved by BALl Municipal treasury

A.b A bid bond of 938 000 FCFA (nine hundred and thirty eight thousand FCFA), certified
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cheque or bank cheque issued by a first rate-bank approved by the Ministry in charge of
Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract

A7 Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valld Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
’ months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old,
Al3 An Attestation of site visit signed by the authorizing officer
Ald Power of attorney authorizing signatory to engage the enterprise in the Tender where

necessary

The absence or the non-conformity of the one of these documenis will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

- Document spirally bound

- Neatness and clarity of documents

- Page numbering

- Table of content page

- Colour sheets separation

- _Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by certified true copies of
contracts (first and last pages) and minutes of reception or attestation of clearances of
works executed. Minimum of two contracts realized in the domain of building construction
over the past five

15t Reference

2nd Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: {Senior Technician certificate in Civil
or Rural Engineering (BAC +2)

Professional experience of the project engineer 2 03 years (signed CV)

» CV signed by the candidate,

» A certified copy of the technical diplema

> An attestation of availability signed by the candidate
»  certified copy of National Identity Card

B.3.2

01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate In Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

» CVsigned by the candidate,
» A certified copy of the technical diploma
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> An attestation of availability signed by the condidate
» certified copy of National Identity Card

B.3.3 Other personnel
» 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by ihe condidate)
» Olone Carpenters with 3 years professional experience on
carpentry or similar works. Only CVs signed by the candidate
» 01 One welder with 3 years professional experience on welding
or similar works. (Only CVs signed by the candidate)
{ ALL Personnel on B 3.3 must be holders of at least CAP certificate)
duely certified
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of o pick-up or other vans duly certified
B.5.2 Proof of ownership or rental of a dump truck duly certified
B.5.3 Proof of ownership or rental of a Concrete mixer duly certified
B.5.4 Proof of ownership or rental of a concrete vibrator duly certified
B.5.5 Proof of ownership or rental of a Hand compactor duly certified
B.3.6 Proof of ownership or rental of a moto pump duly certified
B.5.7 . e
Proof of ownership or rental of a generator duly certified
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.8 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpeniry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity {solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Cameroon and aopproved by the
Ministry of Finance and respect COBAC conditions. = 40 000 QQQCFAF
B.7 Aftestation of site visit signed by the authorising officer or the Secretary
i General of the Bali Council
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, doted and stamped.(see ANNEX 3)

Cc2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices
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* The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subfect to the provisions of Article 19.2 of the RGAQ concerning the other possible
forms of bid bond.

¢ The various parts of the same file must be separated with colour guides form as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender s awarded on total and contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and lefters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Camercon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guaraniee and relention_guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 938 000 FCFA {nine hundred
and thirty eight thousand FCFA). As per article 90 (9} of the Public contract Code (Decree No. 2018/366
OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The fime of validity of this guarantee is sixty (60) days as from the date of depositing of the offers:

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent {10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this pericd, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in six {0 7) copies, including one
{01} original and five (06) copies. The bidder will presenthis dossier inside a sealed outer jacket being
marked:

TO THE PROJECT OWNER
¢ OPEN NATIONAL INVITATION TO TENDER N° ___ /ONIT/BC/T.S./MDTB/PIB/2019 OF ___/ /2019

FOR THE CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN BALI SUB DIVISION MEZAM
DIVISION OF THE NORTH WEST REGION"”
<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

30



ARTICLE 13: Date and [atest time of deposit of offers
The offers will have to arrive under closed fold and seal latest  30/04 2019 at 10...AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

Divisional Delegation of Public Contracts for Mezam situated at UP Station Bamenda, Beyond
this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Divisional
Delegation of Public Contracts for Mezam situated at UP Station Bamenda on 30/04/2019 as
from1 1AM, by the Mezam Divional Tenders Board sitting in the presence of the duly elected
bidders or their representatives and having a goed knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract fo the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
759% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be cdmpensqted, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if
it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written
justification{s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner
decides but before the reject, he can only decide when the Public Contracts Regulatory
Agency(ARMP) must have examined the unconvincing justification{s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the project. {The
Tenders Board requests for justifications, bidder replies by writing, board examines and

if not convincing, proposes reject fo contracting Authority who decides after consulting
ARMP)
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ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work$, the contractor must make sure that she respects the
elements of maturity of the project especially the location of the structure shown to him during the
site visit.

However if for one reason or the other the initial location shown to the contractor during

the site visit has to change at this phase, the following adhoc commission members will be
convened to established a report of the change: '

% The authorizing authority e {chairperson)
% The Divisional Delegate of MINMAP or his representative;............. (member)
** The Divisional Delegate of MINTP or his representative....u...nn..... {secretory)
%+ The chairperson of the PTA . iiiiirereins «...{member)
*» Divisional Delegate of MINDDEVEL or his representative.......... voeens{member)
% Divisional Delegate of MINEPAT or his representative...o.u.eeenns... { membker)
% The COMIPACION. .. viuiuriietinie et e e et een e e e e rrneanss voren{member)
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Aricle 1: Subject of contract

1. The subject of this contract shall be the CONSTRUCTION OF A BRIDGE ALONG THE NETALS-
NJENGAI ROAD IN Bali sub division; Mezam Division of the North West Region

Article 2: Contract award procedure

This contract shall be awarded by Open National Invitation To Tender
Ne /ONIT/MDTB/BC/BSB/MEZAM/NWR/PIB/2019 OF /03/2019

Aricle 3: Definifions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor BAL! Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

- The Contract Manager is the the secretary General of the BALI Council who shall
represent the Project Owner in all the levels of the project notbly by ensuring the
respect of the administrative, technical and financial conditions and contractual
deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.

- The Project Owner is the Mayor Bali Council. He represents the beneficiary
administration of the works.

- The Project Manager shall be at the same time the: Divisional Delegate of Public
Works for Mezam, He ensures respect of the administrative, technical and financial
conditions and contractual deadlines. He ensures the interest of the project owner at
the definition, preparation, execution and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works shall
be the Divisional Delegate of Public Contracts for Mezam.

- The contractor shall be [to be specified].

3.2 Security

This contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be fhe Mayor BALI Council

- The authority in charge of the clearance of expenditures shall be Mezam Divisional
Coniroller of Finance.

- The body or official in charge of payment shall be the Municipal Treosurer Bali
Council,

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor Bali Council) / Divisional Delegate of
Public Contracts for Mezam.
3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the
project:

35



In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the
Contract Engineer as well as the other persons in charge of the control and follow up of
the project shall perceive indemnities as well as logistics support for the realisation of the
project from that shall be fixed by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shaill be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own erganization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the contract (Aricle 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the
nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions {STC) hereunder;

3) The Special Administrative Conditions {SAC); '

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract finserf and indicate, where need be, names and references].

Aricle 6: General instruments in force

This contract shall be governed by the following general instruments [to be adopfed according to
the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001 /048 of 23 February 2001 relating fo the setting up, organizafion and
functioning of the Public Contracts Regulotory Agency

5. Decree No. 2003/651/PM of 16 April 2003 fo lay down the procedure for implementing
the tax and customs system applicable to public contracts;

Decree No. 2018/366 OF 20 June 2018, o institute the Public Controcts Code;

7. Decree No. 20712/074 of 8 March 2012 refoting to the creation, organisation and
functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No. 2012/075 of 8 March 2012 o organise the Ministry in charge of Public
Confrocts;

hwh o~

o
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?. Circular No. 007 /CAB/PR of 19 June 2012 relafing to the award and control of execution

of Public Confracts;

10.Lefter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of

environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execufion, and confrol of execution of

the budget of the State, Public Administrative Establishments and Regional and local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other insfruments specific to the domuain concerned with the contraci.

Arlicle 7: Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madom..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the {fo the specified] council, chief town of the
region in which the work was done;
In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.
¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with o copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

b

The contractor shall address all written notifications or correspondences to the
Project Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as fellows:

8.1

8.2

8.3

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with o
copy to the Contracting Authority and Contract Manager.
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8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could
appedr on strucfures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notitied to the contractor by the Contract Engineer.

8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative QOrders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the sajd nofification.

Aricle 9: Contracts with conditional phases (Article 9 of GAC)
9.1 [Specify if the confract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five {5) days.

Article 10: Contractor’s equipment and personnel (Aricle 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have
himself replaced by o member of staff of equal competence (qualifications and
experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following nofification of the Administrative Order to start
execution. The Project Manager has 5§ (five) days to notify his opinion in writihg with a
copy sent to the Contract Manager. Beyond this time-limit, the staff Iist shall be considered
as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article
45 below or the application of penalties [to be specified where need be].

Chapter II: Financial conditions
Article 11 Guaraniees and bonds (Articles 29 and 41 of GAC)

I1.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty
{20) days of the notification of the contract.
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The bond shall be returned or the guarantee released within one month following the date of

provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guaraniee of start-off advance
[Specify, if need be, the rates (20% moximum of the amount of the contract inclusive of all taxes

guaranteed at 100%) and conditions for the return of the guarontee]

Article 12: Amount of the contract {Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [defuil or estimates] is {in
figures) cfa(in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: { ) CFA F.

- Amount of TSR and/or CFA F

- Net to be paid= EVAT-TSR and/or AIR

Atticle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {(amount in figures and letters exclusive of taxes) by credit

to account No. opened in the name of the contractor in the
bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contracter in
bank.

Arficle 14: Price variation (Aricle 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14.2 Price updating modalities (not applicable}

Atlicle 15: Price revision formulae {article 21 of GAC)
{not applicable)

Atticle 16: Price updating formulae {article 21 of the GAC)
{not applicable)

Aricle 17: Works under State supervision (Arficle 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must nof exceed 2 %] of the
amount of the contract and its additional clauses, where applicable.

17.21n the case where the contractor were invited to execute works under State supervisicn, the

submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
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- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

- Building moterials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for Joss, stocking and handling;

- The amount for services thus caleulated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor’s
unforeseens.

Aricle 18; Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Atticle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the moddlities for payment of supplies],

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20} percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred {100) percent by a banking establishment
governed by Camercon law or o fifst-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Arlicle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30™ of each month, the confractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and esfablished for each item on the schedule
during the month and capable of giving entitlement fo payment. This sheet shall be based on the
certification of the various tasks jointly established by the contractor and the Project Manager

21.2Monthly detailed account

Every month of during a periodic sequence established by confractor and represenfafive of the
project owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly
detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed modef and establishing the fotal amount of the sums fo which he may
lay claim as a result of the execution of the confract since the start of the controct.
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Only the detailed account exclusive of VAT shall be paid to the confractor. The detaifed account of
the amount of the faxes sholl be the subject of an enfry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the confractor;

- 2.2 % paid to the public treasury as AIR due by the coniractor.

- 7.5% or 15% paid info the public treasury as TSR due by the contractor.
The Project Manager has o fime-limit of seven (7) days to forword to the Confract Manager fhe
detailed accounfs he has approved.

The Contract Engineer has a maximum time-limit of twenfy-one (21) days to forward the detailed
accounts he approved such that they are in his possession not fater than the twelfth of the monih.
The Contract Manager has a deadline of fourteen (14) days maximum fo sign the detaifed accounts.

Payments shall be done by the Municipal Treasurer BALII Council within @ maximum deadline of
colendar days from the dote of submission of fhe approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Arlicle 22: Interest on overdue paymenis (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 fo institute the Public Contracts Code.

Aticle 23: Penalties (Aricle 32 of the GAC supplemenfed)
A. Penalfies for delay

23.1The amount set for penalties for delays shall be set as follows:

@) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30 day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be

liable for the following special penalties for the non observation of the provisions of the
contract, especially:

= Late submission of final bond;
- Lote submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Adicle 24: Payment in case of o group of enferprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [indicate the time-limit available fo the contractor fo forward the draft fo the Project
Manager, after the date of provisional acceptance of the works {maximum 1 month)].
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252  The Contrgct Manager has up fo thirty (30) days to notify the corrected and approved draft
to the Project Manager.

253  The contractor has up fo thirty (30) days to return the signed final detailed account,

Article 26: Generql and final detajled account (aricle 35 of the GAC)
26.1The Contract Manager or the Project Manager has Up to thirty (30) days to establish the
general defailed account and forward to the contractor after fingl acceplance.

- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and fing| detailed account without reservation by the contractor

definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments,

26.2Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (arficle 36 of the GACQ)
Decree No, 2003/651 /PM of 14 April 2003 lays down the terms and conditions for

implementing the tax regulations and customs procedures applicable to puyblic contracts. The
taxes applicable to this contract include notably:

- Toaxes and duyes relating to industrial and commercial profits, including the [AR which is g
deduction on company taxes;

= Registration dues in accordance with the Tax Code;

All taxes inclusive Prices means VAT included.
Article 28; Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter IlI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shal) include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
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Aicle 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection aguainst threats, insults, violence,

assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Atficle 31: Execution time-limit of the confract {article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be
ninety (90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or thot fixed in this Adminisirative Order- fo be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site {(article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confracf
Manager .

The Project Owner shall moke available the site and access ways to the contractor at the
appropriate time as the works progress.

Aricle 34: Insurance of structures and civil liabilities {article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimuym
amounts indicated hereafter within fifteen {15) days of the notification of the contract (to be
adapted):

= Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering ifs fen-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons fo
be designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Confract Manager offer the endorsement of the Project Engineer] the execution

programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) coples of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOQOD FOR EXECUTION";
- Or the indication of their reject including the reasons for the said rejection,

The contractor has eight (8} days to present a new draft. The Contract Manager or the Project
Manager then has o deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.
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The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for, The updated and approved schedule will
become the contractual schedule. :

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual pProgramme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Confract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Confract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within @ maximum

deadline of fifteen days after the notification of the Administrative Order to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Impiantation of structures

The Project Manager shall notify within [five] days following the date of nofification of the
Administrative Order to commence work, the basic points and levels of the project.

Aricle 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the

contract and its additional clauses (the ceiling is 30 %).

Aricle 39: Site laboratory and trials (arficle 55 of GAC)

39.1Indicate if necessary the meodalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.
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39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel
and loboratory as soon as the request is made.

Adicle 40: Site logbook {article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Aricle 41: Use of explosives (article 60 of the GACQ)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

»  Quadlitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to o site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in colluboration with the Contracting Authority for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

% The Project Owner (contracting authority} or his representative.....ouveeeseennsessrenn... (chairperson)
¢ The Contract Manager (Secretary General of the council)....u..cvueeun..n. {member)

%* The Divisional Delegate of MINMAP or his representative; «...v.v....., (member)

% The Divisional Delegate of MINTP ....c.ovvurrereneeoveseooeeeeeeeeso {secretary)

% The Divisional Delegate of MINDDEVEL or his representative; ............. (member)

% The confractor..cvviveeieniinireresnenns e r e et aaen (member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members.

However, the report (process - verbal} shall be valid if two third {2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works’ report (attached to acceptance of works report) and shall accompany the
bills for settlement

An ind In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public
contracts Code {Decree No. 2018/366 OF 20 June 2018), an indemnity to be fixed by the
project Owner shall be perceived by the members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one {01) year from the date of the provisional reception for the
section of new civil Engineering works.
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Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1  Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.

44.2  The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 201 8/366 OF 20 June 2018
of the Public contract Code and equally under the conditions laid down in articles 74, 75 and 76
of the GAC especially in one of the following cases:

- dead of the contractor

- bankerupey of the centractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub contracting of works without the authorisation of the project owner
Incompetence of the contractor duely notified by the Project owner

- Non respect of labour code rules and regulations

- fravd and corruption duely noticed

Arlicle 46: Case of force majeure {article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall: 200 miflimetres in 24 hours;
- Wind: 40 mefres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAQ)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it Is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of

the Public contract Code, [Ten (10}] copies of this contract shall be produced by the Project
Owner. Seven of which shall be notified to the contractor for registration,

Adicle 49 and last: Entry into force of the confract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

GENERALITIES
PREPARATORY WORKS

ORIGIN, QUALITY AND PREPARATION OF MATERIALS
MODE OF EXECUTION OF THE VARIOUS TASKS
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001
002
002

101
102
103
105

201

202
203

301
302

303

304
305

306

307
308

309
310

401
402
403
404

Site Installation

Mobilisation and demobilisation of equipment
Geotechnical

Series 100- Site Preparation

Site Clearance

Felling of trees

Traffic flow (Diversion of water course/road)
Setting out of the bridge

Series 200 —General Earth Works

Excavation of trenches

Bakfill of excavation

Opening complete of the right of way 10m wide of the
acess road on both sides of the bridge and molding of
the road to 7m wide

Series 300-Foundations- Abutment-deck-wing walls
Hard core

Stone masonry works for foundation, abutment and
wing walls

Mass concrete dosed at 400kg/m3 as for base of the
footings
Lean concrete floor dosed at 150kg/m3

Reinforced concrete dosed at 400kg/m3 for the
footings and other parts of the bridge

Reinforced concrete 20cm thick dosed at 350kg/m3
for raft

(PE 280 for rib beams

IPE 450 for beams including all subjections
Archor of rods HA25 to a rock

Drainage material behind the abutment
Series 400-Equipment

Mixt guard rails (RC+iron tubes 60)

Weep holes
Drainage pipes
Sign posts
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T — GENERALITIES: This present special technical specifications concern the construction of g
bridge along the Netals-Njengai road in Bali sub division Mezam Division, North West Region.

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent avthority and sample models of equipments and furniture provided
by the project owner. Through the Project Engineer, the contractor shall furnish the owner of the
project and other project team members within the shortest possible time with an execution plan
showing clearly how he intends to run the work site. A fence in local materials shall enclose the
whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contraci.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by

constructing a temporal pit latrine and putting up a temporal fence oround the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with o scale rule from the plans. The contractor shall check in-sity the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary,

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the project shall have the right
to the final choice in case of any modification.

1 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans,

The setting out profile boards will be at least 1, 20 m from the outside oxes, this to facilitate
trenching and other earthworks and good circulation. The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the sefting.

The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical

studies to be carried out by the contractor before the commencement of works to precise the soil
bearing copacity.

Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the
contractor shall continue excavation up to a depth as will be approved by the Project Engineer.
The'excavations will be done manually or mechanically and no concrete or mortar shall be laid on

the bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted
for examination, elaboration and conclusion. )

* “
These technical specifications have as objective the definition_of the consistence of works to be
executed in accordance with the plans and accordi gigifechnicalinorms for the construction of

/;
classroom buildings. \3‘3";)\,\(: OF CA/%;@.@
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ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before
any use on the site. The sand {0/5) shall have very fine elements seftlement of less than 4%. The
gravels (5/15 and 15/25) shall be clean and well graded with very fine elements settlement of
less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basait, gneiss or granite type, be esthetical and should be

gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm,

1) CONCRETE:

~Ordinary concrete: specifically lean concrete shall be 5cm thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Concrete for the Raft: shall be 15¢m thick laid on the entire floor of the bridge between the 02
abutments and dosed at 350kg/m? over the entire surface.

NB: The inlet to the bridge shall be excavated at a depth of 60cm below the natural soil and
concreted along the width of the bridge between the wings at O1m to the 02 abutments so as to
resist the scouring by water upfront. The raft will receive o longitudinal slope of 2%, slopping
towards the outlet of the bridge {flow of water).

-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the
bridge, kerbs and pillars of the mixt guard rails and their mixture shall be in a proportion of
350kg/m?3.

NB: All concrete works should be properly cured (i.e. water three times o day for seven days)

NOTE: Reinforcement Schedule.

Conai
Trans | PO CONCRET
N SIZES | versal I STIRRUP | E TYPE
STRUCTURE RODS RODS DOSAGE
Nos [ Tors¢ | Spacings
1 Footing iOmm | 8Bmm | 20cm 350kg/m3 | Fe-E-400
3 | Beam seating 12mm | 10mm | 20em 400kg/m3 | Fe-E-400
4 | Bridge slab 4 12mm | 10mm | 15cm 400kg/m3 | Fe-E-400
5 | Bridge raft 4 1 8mm | Bmm | 20cm 350kg/m3 | Fe-E-400
Kerb 8mm | 8mm | 20cm 350kg/m3 | Fe-E-400
Pillars guard rails 8mm | Bmm | 20cm 350kg/m3 | Fe-E-400

NB: All rods should preferably be imported

Aggregate

- Sand: Will be free from oxide, organic material of animals or plant origin. Steving shall vary

from vary from 0.16 — 5mm. It shall be a mix of river and crushed sand mi

as designed.

- Gravel: shall consist of natural and homogeneous

grave (dust) shall be removed by sieving, blowing or

Water:

Fcmyerrss
e

S

ST

xed to the proportion
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- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid
down by regulation in force. It will be type CPA325 Portland cement and shall not show any
trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated floor.

Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away
within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The sieel shall
be perfecily clean without any trace of rust, non-adhesive to paint or grease.

Shuttering:

hard wood, to bedr without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setfing it up.

MASONRY:

Stones- shall be as specified above

Wood — Material:

The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing.
This shall be locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation
Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and

technica! studies for the project as well as the performance program and final report, the construction of
a hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works '
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works {bridge) so as to furnish the populations with all
information concerning the project.
The boards will carry the following information:

North-West Region Republic of Cameroan
spsbeksessek Pence-\Woark-Fatherland
sekeckeofskok sk

Proiec.l. name CONSTRUCTION OF A BRIDGE ALONG THE NETALS-NJENGAI ROAD IN
BALI SUB DIVISION Span 08 m

Owner of the project Mayor BALI COUNCIL

Funding body PIB — MINDDEVEL 2019

Chief of service Secretary General Bali Councll

Project Engineer Div. Del. P. Works-Mezam

Duration of the contract | Four (04) months

Contractor

3) TM002 - Mobilization and folding up of equipment
Description of works

This task consists of the mobilization of equipment to the s:et}o_u‘qh\clooder and at the end of
the works the folding up of the equipment by same meg s»fcfﬁ._tﬁﬁr
necessary to re-establish the liev to their initiol state.




4) 101 - BUSH CLEARING
Description of works
These works consist of removing vegetation and cleaning the edges of the road as well as on its
immediate surroundings, felling trees and/ or trimming tree branches obstructing visibility, efc.
Mode of execution of works
This consists of clearing all vegetation at a width of two meters form the outer edge of the gutter
and scraping and discarding vegetative soil from the road surface. These are labour intensive

works carried out by groups of workers recruited from the community and equipped with the
necessary tools to carry out the job.

S5) 103 - Setting out of the struciure
Description of works
This consists of carrying out activities geared at positioning the bridge at the coordinates such that

the its axis will aligned with that of the access road from the both sides. Also the characteristics of
the structure as designed should be respected.

Mede of execution of works

This consists of using pegs and lines and with the help of a levels position the bridge such it should
be at right angle relative to the road with the wing walls at 45 degrees relative to the road or
front walls of the bridge. Equally, the position of the areas to be excavated for the abutment
including the working space should be materialized. As such the length and span of the bridge as
well as the wing walls, the front wall and the abutment as a whole will be positioned. After the
excavation these parameters will be verified firs before the bridge works proper starts

So done, the following data will be verified before the excavation

S/N tem to verify Expected result Person Person to
responsible | prove
1 Setting out Respect of specifications
2 Alignment of axis aligned
3 Distance in to in
between the 2 footing 6.6m
4 Distance in to in
between the 2 front 07 m
walls of the abutments
5 Footings (front wall
and wing walls)
5.1 Width i 2.00m )
3.2 Thickness 50cm B
6 length of the wing
walls
6.1 Upstream 4,0m
6.2 Downstream 4.0m Works Project
7 Stone muasonry {(front Manager | Manager -
wall and wing walls) enterprise DDMINTP-
7.1 Big base of stone Mezam
masonry part of the 1.8m

abutment and wings (
down i.e.in contact with

footing)
7.2 Small base of stone

masonry part of the

abutment and  wings 1.1m

(top i.e. beam seating

support) w
7.3 Height of the stone 4.85m

masonry abutment +
wings (same height) No
difference in the heigls of
the front wall and wing
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walls will be tolerated
8 Deck of the bridge
Beam seating in L
8.1 form (RC) - horizontal
part
8.1.1 Thickness of the base
of the beam seating 40cm
8.1.2 Thickness shock
absorbers on  base 05cm
beam seating
8.1.3 Height of the vertical
part of the beam 5+45+25=75cm
seating
8.14 Thickness slab 25em |
B.2 Beams
8.2.1 Height | beam 45¢m
8.2.2 Height rib heam
9 Fittings
9.1 Kerb base=20cm 20xT10cm
height=10em
9.2 Guard roils
9.2.1 RC pillars spaced at 10cmx10cm
1m
9.2.2 Iron tuhes Diam. 60mm ]
10 Expected height of the 4.85+0.4+0.05+.45+.25
bridge from the =6.0m
footing
11 Expected span of the 08m
bridge
12 Expected length of the
bridge {span+ihickness
vertical parts of the 8+1.1x2=9.2m
beam seatings
13 Expected carriage
way of the bridge
{width slob-widths of O5m
kerbs)
14 Width of slab of the 5.4m
bridge |

NB: These worlss, and this, at every stage must be received by the Contract Engin?er before
the next phase can continue

6) 203.1 - Excavafion in ordinary terrain for the abutments and for the deviation of the
existing river bed

Description of works

This consists of digging to free the space set for the construction of the bridge. The various

paramefers set out will be respected in the excavation. Also the depth of the foundation as per

the results of geotechnical studies should be respected i.e. 1.6m from the bed of the river

Made of execution of works

This consists of excavating in ordinary terrain for the abutments and for the deviation of the

existing river bed and also for the creation of a bed off stream to deviate the existing stream to

join the main bed tength=50m, width=1m depth=1m.

NB: The excavation must be received by the Project Manager before the next phase can
continue

7) 205 - 207 Backfilling of the bridge and filling and resurfacing of the accesses o the
bridge

Description of works

gy



These works shall be executed mechanically and manually with material extracted from a borrow

pit approved by the project manager. The soil used for the fill shall present the following
characteristics:

@ CBR at 95% of OPM after four days of immersion = 40
¢ Maximum dry density at 95% OPM (T/M3) 21,8

®  Plasticity index(IP) <25

® Percentage of fine grains<0.08mm F 55F<30

*  Module of plasticity F.IP <500

¢ Llinear inflation % <1

*  Maximum diameter of grains mm 40

¢ % passing through a sieve of 10mm <10 35-90
e % passing through a sieve of 5mm <5 20-460
* Residue at o sieve of 2mm >2 10— 40

The selected material from the borrow pit shall be laid on a trench and plat form previously
shaped and compacted at o dry density of at least 90% OPM. The material shall be laid in
horizontal layers of 20cm thick and having @ water content equal to that of OPM before
compaction {12%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction
shall be verified in -situ with a membrane densitometer at every 1000m2, A sample compaction
test shall be carried out to determine of passes necessary to obtain the required compaction rate.

8) 305 - Stone masonry
Description of works

This consists of realizing the parts of the bridge with well shaped and assembled stones

according to the esthetic and type of the structure {form, dimension of stones, joints,Etc...)
while respecting the works of arts

The mortar will be dosed at three hundred and fifty (350)kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped
stones should not be less than fifteen (15) cm.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works
This consists of
Mode of execution of works

These works shall be done exclusively manvally {shaping of stones, humidification, elevation,

bonding, pointing)

9) 309a, 309b, 309c and 309d - Lean concrete dosed at 150Kg/m3, Mass
concrete dosed at 350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and
Reinforced concrete dosed at 350Kg/m2 for the bridge's raft

Description of works

These works consist of the supply ond putting in place of concrete 150Kg/m3 for the lean
concrete, at 350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete .
The concretes A.400 for the reinforced concrete must have a minimum compression resistance of

270 bars at 28 days.

This task comprises notably the;
* supply including the transport to the site of materials { cement, sand, gravel ete) and the tools
necessary for the precast of the - slabs;
. form works with planed planks;
* transport and the putting in place of th/'% al ingluding all  contingencies;.

* execution of all contingencies related to traffic respect of environmentgl
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prescriptions;
* And all other contingencies.

Coffrages - Form work

Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant
bétonnage. Les parties d’ouvrage nécessitant un coffrage seront approuvées par le Madaitre
d'ceuvre. Les coffrages seront de construction robuste car ils sont appelés & supporter, selon le
cas, la poussée du béton frais ou le poids de la construction jusqu'au décintrage de I'ouvrage.
Lles différentes piéces seront assemblées de fagon simple pour permettre de procéder au
décoffrage sans épaufrer le béton. Cette simplicité n'autorisera toutefois aucune négligence dans
la distribution des jeints. Les panneaux déja employés, seront voilés et les bords écaillent.
li sera utilise pour certaines catégories de coffrages des produits de démoulage gras ou
plastique. Ces produits devront &tre agreés par le Maitre d’'czuvre.
La construction des coffrages sera aussi précisée qu'il est prescrit par le CCTP, selon la catégorie,
afin de préserver, entre autres, 'enrobage homogéne des armatures et les démentions finales des
ouvrage.
Les fixations du coffrage intérieur au béton devront &tre uniquement celles qui figurent sur les
dessins d'exécution visés par le maitre d’ceuvre.
Pour maintenir les armatures & distance fixe des coffrages, on pourra employer des cales en
béton {ou en tout autre matériau agrée par le Maitre d'ceuvre, matiére plastique par exemple)
dans lesquelles on aura préalablement noyé des ligatures en fil de fer. En aucune cas, aucune

elément métailique ne se trouvera & une distance inferieure I'enrobage minimal prévu pour les
armatures.

504b - Putting in place of metallic | beam 400 including the bracing
Description of works
Poutrelles en acier : IPE - Metallic | beam 400 including the bracing
Ces travaux consistent & poser des poutres IPE. Avant tout commencement des fravaux, le maitre
d'eeuvre devra définir ou approuvé la poutre IPE & pose. Les nouvelles poutres [PE seront
directement protégées contre la roville par une couche de peinture anti-corrosive.
Les aciers utilisés sont des laminés marchands, en acier doux soudable, dont la nuance est soumise & I'agrément du

Mdaitre d'Oeuvre . lls doivent répondre aux prescriptions du chapitre |l du fascicule 4 du CCTG frangais. En

particulier, les caractéristiques mécaniques de ces profilés doivent satisfaire aux normes NF A 35-501 ou NF A 36-
201,

10) 601a and 601b - Anti-rust paint and Oil Paint
Paints

Les peintures de protection & mettre en ceuvre sur les profilés méralliques préalablement brossés & blang, sont de
type glycérophtalique, el doivent &ire soumises & Fagrément préalable du Maitre d'Eyvre Délégué.
Dans tous les cas une sous-couche antiroville d'une covleur différente serg mise en place préalablement.

1T)  901c - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur
ouvrage. Ces travaux seront définis lors de I'établissement des schémas d'aménagement. Les
éléments des garde corps seront posés et réglés en alignement et en altitude. Il sera vérifie que
les montants seront bien verticaux. Les scellements des montant sera réalise en béton dose g
400kg/m3 et devra &tre conforme au plan type. Le scellement de montants n'interviendra
qu'dpres vérification par le Maitre d'ceuvre du parfait alignement du garde-corps. Le surfagage
du béton de scellement sera soigne de telle sorte que l'eau ne puisse séjourner o 'encastrement
des montants.

Selon leur état, et Gpres agrément du Maitre d'eeuvre, les gardes corps pourront recevoir une
peinture anti-corrosive de protection.

12)  902a - Triangular sign posts type A ou AB .

Panneau triangulaire - Triangular sign posts ty
Les panneaux de danger seront placé & 150m du point
campagne et a 50m dans 'agglomération,




Les panneaux de prescription, sauf pour certains panneaux notamment d'obligation qui doivent
étre implanté comme panneaux de danger.

Les panneaux de direction seront placés @ 100m du point ay début de la zone a signaler dans le
cas de rase campagne et a 40m dans 'agglomération.

La signalisation verticale comprend les panneaux en tdle galvanisée retro fléchissant de
signalisation, de pré signalisation, de localisation ou directionnel. La localisation des différent
panneaux est désignée du Maftre d’ceuvre Délégue. Les fravaux consistent a placer le long de Ia
chassée dans I'occofement, aux endroits prévus par maitre d'ceuvre, des panneaux de signalisation,
de pré-signalisation, de localisation ou directionnel.

Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

13) 905b - Wooden post markers

Balises - Wooden post markers

Les balises de virage sont des balises 1 du type 2 de section circulaire {diematre 150 mm) de hauteur 80 ¢m par
rapport au niveau de l'accotement. Les balises sont en fibro-ciment, en téle émaillée ou galvanisée, en matiére
plastique, en béton B 300, ou en hois.

Parmi les essences de bois camerounais possédant ces caractéristiques requises, I'on peut citer : le Doussie, le Moabi,
le Tali, I'Azobé, Plroko et le Blbinga. [voir le § 11.13 ci dessus)

Elles sont implantées sur l'accotement extérieur du virage, l'axe & un métre du bord extérieur de la couche de
rovlement. L'espacement entre deux balises consécutives est égal & 10 métres, sauf dérogation accordée por le
Muaitre d'Guvre Délégué. Les balises portent un dispositif rétro réfléchissant constitué par une bonde de 100 mm de
hauteur placée & 150 mm de la téte de la balise.

14) 909 - Weep holes

Barbacanes - Weep holes

Cette opération consiste a metire en place des barbacanes en tuyau PVC ¢ 40 pour drainage
des matériaux  situes derriére les culées ou ies murs de souténement. Les travaux consistent o
piacer, conformément aux prescriptions techniques et aux plans du dossier technique, des
barbacanes en tuyau PVC ¢ 40

15) 9210 - Drainage pipes

Gargoville- Drainage pipes

Cette opération consiste o mettre en place des gargouille en tuyau PVC ¢ 100 pour
I'évacuation des eaux du tablier. Les travaux consistant a placer, conformément qux
prescriptions techniques et aux plans du dossier technique, des gargouilles en tuyau PYC @ 100

16} 1001 - Deviation- pedestrians crossing of the bridge

Maintien de la circulation - Deviation- pedestrians crossing of the bridge
Cette tache s'envisage au cas ou il serait necessaire o la construction et entretien des ouvrages
provisoires et d’une piste pour déviation éventuelle nécessaire au maintien de la circulation.

17)  SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, goggles, rain coats etc.
a first aid box shall be provided on the site to render first aid services in case of any accident.
Before the start of each task, workers shall be reminded of the potential hazards associated to
that task and the safety measures to be taken to avoid possible accidents, Working points shall

be well signalized to road users using sign boards placed at adequate positions that can be
visible to everybody. -

Every area from which soil is to be extracted sh Lbe covered with vegetative soil at the end of
the job to facilitate the growth of vegetatio mn’ﬁf@d grosion.
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Document No. 6:
Schedule of unit prices
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EORMAT BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A
BRIDGE ALONG THE NETALS-NJENGALI ROAD IN BALI SUB DIVISION MEZAM
DIVISION OF THE NORTH WEST REGION

: Height | Width | Span
No River (ml) (ml) (ml) Road Kp Type
! NJENGAI 6.00 | 540 |800 | NETALS- Permenant
NJENGAI bridge
No U.Pin
Designation Unit figures U.P in words
Series ooo-Installation
001 | Site Installation LS
002 | Mobilisation and demobilisation of LS
equipment
003 | Geotechnical LS
Series 100- Site Preparation
101 [ Site Clearance m2
102 | Felling of trees U
103 | Traffic  flow  (Diversion of  water
course/road) LS
104 | Setting out of the bridge LS
Series 200 —General Earth Works
201 | Excavation of trenches M3
202 | Bakfill of excavation m3
203 ! Opening of the river bed upstiream and Is
downstream (L=200M, W=8. Om} to enlarge
the bed
204 | Fill of the acceses of the bridge to raise the
of the right of way 10m wide on both sides
of the bridge and melding of the road to 7m
wide
m3
205 | Resurfacing of the filled accesses to the
bridge with laterite from a borrow pit m3
Series 300-Foundations- Abutment-deck-
wing walls
301 | Hard core M3
302 | Stone masonry works for foundation, | M3
abutment and wing walls Trey
303 | Lean concrete floor dosed at 150kg/m3 M3
304 1 Reinforced concrete dosed at 350kg/m3 for | M3 Q,\,\ ¢ OF c;,,,"f@
the footings A ¢

~uno,0r" <
WestT %




305 | Reinforced concrete dosed at 400kg/m3 for | M3
the beam seat, slab, kerbs

306 | Fat concrete | 5cm thick dosed at 350kg/m3 | M3
for raft

307 | IPE 280 for rib beams mi

308 [IPE 450 for Dbeams including ail [ ml
contigencies

309 | Archor of rods HA25 to a rock ml

310 | Drainage material behind the abulment m3
Series 400-Equipment

401 | Mixt guard rails (RC-+iron tubes 60) ml

402 | Weep holes in PVC u

403 | Drainage pipes (pvc100) ml

404 | Metallic sign posts (type AB) u

405 { Round post marker(Balises) in treated u ¥

Eucalyptus well seasoned wood

{
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FORMAT BILL OF QUANTITIES AND ESTIMA
BRIDGE ALONG THE NETALS-NJENGAI RO

DIVISION OF THE NORTH WEST REGION

TES FOR THE CONSTRUCTION OF A
AD IN BALI SUB DIVISION MEZAM

. Height | Width | Span
No River (ml) (ml) (ml) Road KpP Type
1 NJENGAI 6.00 | 540 |8.00 | NETALS- Permenant
NJENGAI bridge
No Designation Unit | Quantity u.p Total Price
Series ooo-Installation
001 | Site Installation LS 1.00000
002 | Mobilisation and demobilisation of LS 1.00000
equipment
003 | Geotechnical LS 1.00000
Total Site Installation ey
= N
Series 100- Site Preparation . o <
101 | Site Clearance m2 860.000 = AV . . \}o&x\‘g
102 | Felling of trees U 0.00 _HOV " (TooN N
103 | Traffic  flow (Diversion of water 1.00 5V =X
course/road) LS X
104 | Setting out of the bridge LS 1.00
Total Site Preparation
Series 200 —General Earth Works
201 | Excavation of trenches M3 327.000
202 B%Tkﬁll of excavation m3 36.184
203 | Opening of the river bed upstream and s
downstream (L=200M, W=8.0m) to enlarge 1.000
the bed '
204 | Fill of the acceses of the bridge to raise the
of the right of way 10m wide on both sides
of the bridge and molding of the road to 7m
wide
m3 2,400.000
205 | Resurfacing of the filled accesses to the
bridge with Iaterite from a borrow pit m3 240.000
Total General Earth Works
Series 300-Foundations- Abutment-deck-
wing walls .
301 | Hard core M3 57.600
302 | Stone masonry works for foundation, | M3 202.536 EL‘lU A
4 \) 57 s
abutment and wing walls K\coﬂf CAL ﬁ,p%‘
303 | Lean concrete floor dosed at | 50kg/m3 M3 2.880 |y 75 [TORE TN




304 | Reinforced concrete dosed at 350kg/m3 for | M3 28.800
the footings
305 | Reinforced concrete dosed at 400kg/m3 for { M3
the beam seat, slab, kerbs . 20.24
306 | Fat concrete 15cm thick dosed at 350kg/m3 | M3
for raft 6.72
307 | IPE 280 for rib beams ml 14.000
308 |IPE 450 for beams including mi 32.000
contigencies
309 | Archor of rods HA25 to a rock ml 12.000
310 | Drainage material behind the abutment m3 8.000
Total Foundations-Abutment-deck
Series 400-Equipment
401 | Mixt guard rails (RC-iron tubes 60) ml 18.000
402 | Weep holes in PVC u 40.00
403 | Drainage pipes (pvc100) ml 8.00
404 | Metallic sign posts {type AB) 2.00
405 | Round post marker(Balises) in treated 16.00

Eucalyptus well seasoned wood

Total Equipment

Total Amount without VAT

VAT(19.25%)

TOTAL Amount with Taxes

AIR (2.2% or 5.5%)

Net payable amount

This present estimate is closed at the sum of ...

(0
7S [#)

-. FCFA all taxes included.
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Format Schedule of sub-detail of

prices

DESIGNATION
. Total . Duration
No Daily out put quantity Unit of activity
No Daily Days
Category wage break up Amount
=
T
7]
rd
<
=
¥
[+ 4
2 [TotaLa
. Days
%‘ Type No Ddily rate break up Amount
I
Q
L
=
.
'—.
Z
w
=
=
=)
g |TOTALB
3 Type Unit Unit cos? Quantity | Amount
O
Z
<
pur
1Y)
8]
N
=
o
rd
<
-t
<
-4
(V7]
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx% .
G NET COST DHEXE__ |
H RISK + BENEFITS AGFRNEPUEN
p TOTAL COST (HT) [N
v UNIT COST (HT) If «| P7QTY... D22
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie
FRXRR Nk
MINISTERE DE LA DECENTRALISATION ET DU
DEVELOPEMENT LOCALE

Fkkh Rk

REGION DU NORD-QUEST

FoR ok

DEPARTMENT DE LA MEZAM

iRk ek
COMMUNE DE BALI

LT

TELEPHONE (237) 678 30 00 03

REPUBLIC OF CAMEROON
Peace-Work-Fatherland
L TR
MINISTRY OF DECENTRALISATION AND
LOCAL DEVELOPMENT

*RKFAAN

NORTH WEST REGION

wAR KRR

MEZAM DIVISION

REKR KRR
BALI COUNCIL

FeR R KN

TELEPHONE (237) 678 30 00 03

JOBBING ORDER N° OF / 12019
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
Ne OF __ /2019 FOR  THE

Project Owner [Indicate name and full address]
HOLDER

P.O. Box , Tel: Fax:

Business Registry No. at
Taxpayer's No,

SUBJECT
Lot No,

. Network

PLACE ‘Region

: Execution of Works;

: [indicate name and full address of holder]

EXECUTION DEADLINE : (

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)

Net to he paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to
as the “Contractor”

On the other hand,

Agree on the following:

\,(".'i

o)

O,
P
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Summary

Partl: Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N° OF __/ (2019
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N° OF /12019
FOR THE

With ,

For the execution of works
Lot No. : Network

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F

AT

EVAT

VAT (

AIR {2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration

e
wWESY
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Annex No.
Annex No.
Model No.

Model No.

Model No.

Annex No.
Annex No.
Annex No.

1:

(s o)}

Table of models

Model tender

: Mode! bid bond

Model fina! bond
Model of start-off advance bond

Model retention fund

: Framework of schedule
. Evaluation grid
. Attestation of site visite

(1 CAME;;O
(/)
of GF\ME{?oqg’/]!
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Annex No. 1: Model tender

I, the undersigned lindicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the invitation to tender {recall the subject of the invitation to
tender]

¢ After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

» Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices
reveal the amount of the tender for lot No. at [in figures
and words] CFA francs exclusive of VAT and at CFA francs
Inclusive of all Taxes. [In figures and words].

° | pledge to execute the works within a deadline of ............_ months,

* | pledge to maintain my bid for [indicate duration of validity, in principle 90days for
national invitations to tender 120 days for international invitations to tender] from the
deadline of submission of bids.

¢ Rebates and the modalities of application the said rebates shall be the following (in case
of the possibility of award of severai lots),

The  Project Owner shall pay the sums due for this contract by crediting account

NO e openedin.......................... Bank..........ooooeeiiii Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement
between us. -

Done at




ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “"Contracting
Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender],
hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent
to findicate the amount] CFA francs.

We [name and address of the bank], represented by fnames of
signatories], hereinafter referred to as ‘the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the

bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
* Fails or refuses to sign the contract, even though required to do so:

* Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the abave condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences.

Signed and authenticated by the bank at

.(

1 eanegarns
THWES




Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [hame and address of Contractor], hereafter referred to
as “the Contractor”, has committed himself, in execution of the contract referred to as
“the contract”, to carry out [indicate the nature of the works],

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal fo findicate the percentage between 2 and 5%]
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within @ maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any
contests for whatever reason, any sum up to the sum of [in figures
and words] .

We agree that no change or addendum or any other amendment to the contract shail
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of findicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
€xpress request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for Purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences,

Signed and authenticated by the bank at on

[Signature of the bank]




ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive

of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No. .

This bond shail remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameraon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to fIndicate the Project Owner]
{Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the

contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of

{in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfiled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to fpercentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed

account, without the Project Qwner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this cormmitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this "pledge_and its
consequences. GuE DU Oz
\3?’\:’;,\,\0 OF Cazy 2

Signed and authenticated by the bank at on LS
¥

[Signature of the bank]




Document No. 11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be

executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM

of 18 April 2008 relating to the respect of rules governing the award, execution and
controf of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The  Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2, The name of the public or private Project Manager
2.3.  References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1  Description of the studies:
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as
well as the approved programming documents.

2.5 Rehabiiitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the  Project Owner may furnish a justification of
calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies. '




Document No. 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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[- BANKS

e T R

10.
11.
12.
13.

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour 'Epargne et le Credit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Sociéte Géneérale de Banqgue au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

- Insurancecompanies

14,

16.

16.

17.

Chanas Insurance:
Activa Insurance
Zenith insurance

Beneficial life Insurance




ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES | NO
Al Certifiled Copy of the Business Registration, not more than three months
| old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptey established by the Court of 1st instance
A3 | or the Chamber Commerce, Industry and Trade of the place of
residence of the bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank the
first order not more than three months.
A.5 | Purchase receipt of tender file issued by BALlI Municipal treasury
A bid bond of 938 000 FCFA (nine hundred and thirty eight thousand FCFA),
A.6 | certified cheque or bank cheque issued by a first rate-bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the
) Public contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that
A.8 | the bidder has met all his obligations vis a vis the Fund; the attestation
should be less than three months old.
A.9 | A valid Certificate of imposition certified by the chief of fax centre
Business License {photocopy certified by the chief of tax cenire, not
A0
more than than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
) centre
A Clearance Certificate signed by the chief of tax centre stating that
AT2 the bidder has met all the statutory declarations in issues of taxes in the
' current financial year; this certificate should be less than three months
old.
Al3 | An Attestation of site visit signed autherizing officer
EVALUATION GRID OF TECHNICAL BID R
N° EVALUATION CRITERIA AND SUB-CRITERIA | ves | No
'B) ESSENTIAL CRITERIA _ T
B.1 General presentation of the tender files

Document spirally bound

Neatness and clarity of documents

Page numbering

Table of content page

Colour sheets separation

Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by certified true copies of
B.2.1 contracts (first and last pages) and minutes of reception or attestation of clearances of

works executed. Minimum of two contracts realized in the domain of building construction
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over the past five

15t Reference

2nd Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least HND or equivalent certificate)
Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAC +2)
Professional experience of the project engineer > 03 years (signed CV)
¥ CV signed by the candidate,
» A certified copy of the technical diploma
> An attestation of availabillty signed by the candidate
» _ certified copy of National Identity Card
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: {Technical certificate in Building
(BAC F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
» A certified copy of the technical diploma
> An attestation of availability signed by the candidate
» _certified copy of National Identity Card
B.3.3 Other personnel
> 02 two bricklayers with 3 years professional experience in building
construction or simitar works. Only{ CVs signed by the candidate)
» Olone Carpenters with 3 years professional experience on
carpeniry or similar warks, Only CVs signed by the candidate
> 01 One welder with 3 years professiona experience on welding
or simitar works. (Only CVs signed by the candidate)
( ALL Personnel on B 3.3 must be holders of at least CAP certificate)
duly certified
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and sofety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans duly certified
B.5.2 Proof of ownership or rental of a dump truck duly certified
B.5.3 Proof of ownership or rental of a Concrete mixer duly certified
B.5.4 Proof of ownership or rental of a concrete vibrator duly certified
B.5.5 Proof of ownership or rental of a Hand compactor duly certified
B.5.
56 Proof of ownership or rental of a moto pump duly certified
B.5.7

Proof of ownership or rental of a generator duly certified
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Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

B.5.8 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, efc.
B.6 FINANCIAL CAPACITY
An atiestation of financial capacity {solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Camercon and approved by the
Ministry of Finance and respect COBAC conditions. = 40 000 QOOCFAF
Attestation of site visit signed by the authorising officer or the Secretary
B.7 . :
General of the Bali Council
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the poges and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum from
at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

Eliminatory ¢riteria

hLe — e

® N o

Ovutright elimination during the opening session of the bids
Absence of the bid bon

Elimination during the evaluation of bids by the Adhoc commitfee
Absence or non-conformity of an element in the administrative file

Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non respect of 75%of essential criteria;
During the opening session of the bids if a document of the administrative bid is absent

or noncompliant, the bidder will be given fourty eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the bids. No such document will be accepted after this

deadline.

C. Essential criteria

—

VONO O AR BN

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quuality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10, Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

{RPAO).

This evaluation will be done in o purely binary (yes) or (no) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations
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Document No. 13:
Plans/technical drawings
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