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MINISTRY OF DECENTRALIZATION AND MINISTERE DE LA DECENTRALIZATION ET
LOCAL DEVELOPMENT DU DEVELOPMENT LOCAL
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DONGA MANTUNG DIVISION
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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER No. 003/
ONITMINDEVEL/NWR/ASD/AC/ACITB/2019,, oF. Y5\ D% 2019 FOR THE CONSTRUCTION

OF A BLOCK OF TWO {02) CLASSROOMS AT GOVERNMENT SCHooL GIDA JIKUM IN AKO
SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2019 stale
budget, the State of Cameroon represented by the Mayor of Ako sub Division hereby launches an open national
invitation to tender for the construction of a biock of two (02) classrooms at G.S GIDA JIKUM IN, AKO Sub-
Division, Donga-Mantung Division, North West Region.

2) NATURE OF SERVICE: Work to be done consists of;
Preparatory works
- Earth works
Foundation
Wall masonry (elevation)
Carpentry-roof works
Joinery/Metals
Electricity
General finishing
Plumbering and Sanitatory fittings
Painting
General rain water drainage (External works)
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3) DURATION OF EXECUTION: The maximum deadline for the execution provided for by the Contracting
Authority shall be four months (120 calendar days) with effect from date of notification of the Administrative Order
to start works.

4} Lots: The work is in one (1) lot as follows; - construction of a block of two (02) classrooms in the Government
primary school Ako Town in Ako Sub-Division, Donga-Mantung Division, North West Region

5) Estimated cost: The eslimated cost after preliminary studies is Nineteen million (22,950,000)fcfa

Amount for Expenditure
Subject the Project | Vote of charge N° authorization
NO

Construction of a block of two classrooms

t Government School. GIDA JIKUM | g0 6% s | 53273510164160222 1Uo4000
IN.AKO SUB DIVISION. 950,000FCFA 73510164 22821

6) Participation and origin: Participation in this invitation to tender is open to competent Cameroonian
enterprises that are in compliance with the fiscal laws and who are not currently excluded from public procurement.
7) FINANCING: The said works shall be financed as per the programmed budget of the 2018 Public Investment
Budget (P18 2019) of the Republic of Cameroon under the Ministry of Decentralisation and local Development
assigned to the Mayor of Ako Council..
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8)-BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance - the list of which is found in document No. 12
of the Tender File, whose amount is Four hundred and fifty nine thousand (459,000) francs CFA, and valid for
thirty (30) days beyond the deadline of validity of bids, !

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
publication of this invitation to tender from the Services of the Contracting Authority (Service in charge of the award
of contracts) during working hours at the Divisional Office DONGA-MANTUNG and Akc Council.

Subject Locality Bid Bond | Tender fee
Construction of a block of two classrooms at Government School GIDA gll(%As‘JliéEJMlN 459,000 fcfa 45.900
JIKUM IN AKQ SUB DIVISION Division ' ‘

10) ACQUISITION OF TENDER FILE: The Tender file may be obtained from the Ako council Ako sub Division
DONGA-MANTUNG Tel 237 670274721 as soon as this notice is published against payment of a non-refundable
sum of Four hundred and fifty nine thousand (459,000}, CFA francs, payable at the Donga-Mantung Divisional
Treasury and.Ako Council Treasury.

11) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly
authorized representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled
as such. These shall be submitted in one external envelope - sealed, containing three (3) internal envelopes, that
is, Envelope A: Administrative Documents, Envelope B: Technical file and Envelope C: Financial file. The sealed
external envelope shall bear no information about the company and shall reach.the Finanace bloc, Treasury room
3 in Service in charge of the award of contracts not later than the.....% Q &1i. 2019 at 10am local time and
note should be taken thal in case of any ambiguities or differences during opening, only the original shall be
considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER No. 003/ ONIT/MINDEVEL/NWR/ASD/AC/ACITB/2019,
OF...A2\D5#:L 2019 FOR THE GONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT
GOVERNMENT SCHOOL GIDA JIKUM IN AKQ SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST
REGION

{To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only criginals or certified true copies by the issuing
service or administrative authorities (Senior Divisional Officer, Civisional Officers) must imperatively be praduced in
accordance with the Special Regulations of this [nvitation to Tender. They must not be more than three {3) months
cld as at the date of submission of bids or must not be established before the signature of the tender notice. Any
bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. N

13) OPENING OF.BIDS: The bids shall be opened in a single phase, in Finance building, Treasury Departement
Room 03, on .Q@JL'U .L 2019 at 11:00am. Only bidders or their authorized representatives, having a perfect
knowledge of the file may attend the bids opening session, Any bid which shall not comply with the requirements of
the Tender File shall be rejected.

14) Evaluation criteria
The bids shall be evaluated according to the following criteria:

A. Eliminatory criteria

1. Absence of a document in the administrative file and not summitted within 48hrs on reauest Bids submitted after
the deadline for submission;

2. False declaration or falsified documents;

3. Absence of, or insufficient bid bond;

4. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

5. Incomplete financial file;

6. Omission of a unit price;
8
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. Technical score of less than 80% in the technical evaluation;,
. Bidders who have been suspended from public procurement,

B. Essential criteria
1- General presentation of the bids;




2- Financial capacity,

3- References of the company in similar domains;

4- Quality of the personnel;

5- Technical organization of the works;

6- Attestation and report of site visit,

7- Logistics;

8- Special Technical Clauses initialed in all the pages and signed on the last page;

9. Special Administrative Clauses completed and initialed on ali the pages and signed on the last page.

15) Award: The evaluation will be donein a purely binaty manner - (yes) or (no). The contract shall be awarded to
the bidder who would have obtained a minimum technical score of 80% in the essential criteria and 100% in the
eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest amount, in
conformity with the regulations of the tender documents

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90)
days from the last date of the submission of ienders, that is, the tenders shall be valid for 90 {ninety) days with
effect from their submission deadline.

17) FURTHER INFORMATION: Additionai {supplementary) technical information may be obtained during working
hours from the service for the award of contracts at the Divisional Office for Donga-Mantung and Ako council
{Telephone N (237)....oeivien e, ).

18) AMENDMENT TO THE INVITATION TO TENDER: The Delegated Contracting Authority reserves the right, if
need be, to subsequently amend this invitation to tender in comformity with the Public Contracts Code.

Ako, me...\.&m._.ﬁ.\.‘ﬂ .........
THE MAYOR AKO COUNCIL
‘(_lDeIegated ontracting Authority)
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AVIS DPAPDPE D'OEERES

AVIS D’APPEL D’OFERES NATIONAL OUVERT No. 002/ ONIT/AC/NWR/DMDTB/2019 bu \%\'“‘3
2019 POUR LES TRAVAUX DE CONSTRUCTION D’UN BLOC DE DEUX (02) SALLES DE CLASSES A
L'ECOLE PUBLIGUE DE GIDA JKUM IN NDAKA, ARRONEDISSEMENT DE AKQ DANS LE DEPARTEMENT
DE DONGA-MANTUNG, REGION DU NORD-OUEST

1) OBJET DE L'APPEL D’OFFRES: Dans le cadre de l'exécution du Budget d'lnvestissement Public 2019, I'Etat
de Cameroun représenté par, le Maire de la commune de Ako Donga-Mantung lance un Appel d'Cffres national
ouvert pour les fravaux de construction CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE CLASSES A
L'ECOLE PUBLIQUE DE GIDA JKUM IN NDAKA, ARRONDISSEMENT DE AKO DANS LE DEPARTEMENT DE
DONGA-MANTUNG, REGION DU NORD-QUEST

2) Consistance des travaux : Les travaux comprennent notamment :

¥ Travaux préparatoires

» Terrassement

» Fondations

» Maconneries en &lévations
» Charpente-couverture

» Menuiserie métallique

» Menuiserie bois

> Electricité

» Peinture et Revétement

» VRD

3) DELAI D’EXECUTION : Le délai prévu pour 'achévement des travaux du présent appel d'offre est de Cent-
vingt jours continus (04 mais} a partir du jour de la notification de I'ordre de service.

4 Allotissement : Les travaux sont en un (01) lot ci-aprés définis : construction d'un bloc de deux {02) salies de
classe a I'ecole publique de Ezientoh Akwaja Arrondossement de Ako, Donga-Dantung, Region du Nord-Ouest

5) Co0t prévisionnel : Le colt prévisionnel de I'opération 4 lissue des études préalables est de ;

Projet Localité colit prévisionnel Achat DAQ

consfruction d'un bloc de deux (02) salles des
classes a L'Ecole Publique de GIDA JIKUM IN | SIDA JIRUM I
. KA, dans
NDAKA, Arondissemoent @Ake dans le |, ,
. Parrondissement
Departernem de Donga-Mantung, Region du Nord- FAKO

Ouest

22, 850,000fcta 40,000fcfa

s Participation et origine : La participation & cette consuitation est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalis€ées des opérations similaires.

7) FINANCEMENT: Les travaux, objet du présent appel d'offres sont financés par e Budget d'Investissement
Public de la Répubfique du Cameraun, Budget du MINDDEL au titre de I'exercice 2019 assigné au Maire de Akg,
sur 1a ligne dimputation budgeétaire. Bon & savoir, ceite publication est faite sous reserve de la disponibilité
de imputation budgetaire du financement du proiet.



] coiit préyisicnnel N° de ' Nide
Objet Imputation ! T;::tg?égz;g:n

53273

construction d’un blot de deux (02) saifes des classes 2 510186

{'Ecole Publinue de GIDA JKUM IN  NDAKA, 22, 950,0000 41602 | csso

Arroudissement ge Ako dans le Departement de Donga- FCFA

Mantung, Regien du Nard-Ouest 22228
21

8).CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire deit pour chague lot inclure dans ses documents
administratifs, une garantie de soumission qui respecte le model prescrites dans le DAO établi par un
établissement bancaire agrée par le Ministére en charge des Finances d'un montant égal & 380,000F (Trois cent
quartre-ving! milte) francs CFA. Les cautionnements provisoires seront libérés au plus tard trente (30) jours aprés
le délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Powr le soumissionhnaire
attributaire du marché, le cautionnement provisoire sera libéré aprés constitution du cautionnement définitif. Pour
éviter les rejets, tous les documents doivent &tre les originaux ou des copies certifiées conformes issus des
autorités administratives compétentes (Préfet, Sous Préfet ou Services Emitteur) pour une durée n'excédant pas
trois mois et présentes selon les réglements spéciaux de cet appel doffre. Les copies certifiées qui seront
certifiées pour la deuxieéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront sépares par
format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront
déclarés inadmissibles.

9) CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier d'appel d'offres peut étre consulté dés
publication du présent avis d'appe! d'offre aux services de I'Autorité Contractant Délégué (Service Départemental
de passation des marchés) pendant les heures ouvrables 3 1a Prefecture de DONGA-MANTUNG & Nkambe.

10) ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier d'appel doffres peut &tre obtenu dés
publication du présent avis d'appel d'offres aux services de I'Autarité Contractant (Service de passation des
marchés) pendant les heures ouvrables a la Prefecture & Nkambe-DONGA-MANTUNG, contre versement d'une
somme non remboursable de Quarante mille {40,000F) franc cfa, payable 4 la Recette des Finances de Nkambe.

11) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-a-d. Un
original et six copies marqués comme tels sera remise au Service Départemental de Passation des Marchés, situé
4 la Prefecture du Daonga-Mantung & Nkambe, au plus tard le @bi}b 62019 a 10heures. 1l doit étre dans un
paquet contenant trois enveloppes marquées A . pour le dossier Administratif, B : pour le dossier technique et C:

pour le dossier financier. Ce paquet devra porter [a mention :

AVIS D’APPEL D'OFFRES NATIONAL OUVERT No. 003/ONIT/AC/INWR/CDPMDNM/2019 DU L?;‘,Dﬁ' .. 2018
POUR LES TRAVAUX DE CONSTRUCTION D*UN BLOC DE DEUX {02) SALLES DE CLASSES A L'ECOLE
PUBLIQUE DE GIDA JIKUM IN NDAKA, ARRONEDISSERMENT DE AKG DANS LE DEPARTEMENT DE DONGA-
MANTUNG, REGION DU NORD-OUEST

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12) RECEVABILITE DES OFFRES: Sous peine de rejet, les piéces du dossier administratif requises doivent étre
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de [ Appel d'Offres. Elies doivent
dater de moins de trois (03) mois précédant la date originale de dépét des offres ou avoir &té établies
postérieurement & la date de signature de Avis d'Appel d'Offres. Toute offfe incomplete conformément aux
prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de ia caution de
soumission délivrée par une bangue de premier ordre agréée par le Ministére charge des Finances.

13} Ouverture des plis: L'ouverture des plis se fera le Of)jné -7 2018 3 11heures, heure locale en une
phase par la Commission Départementale de Passation des Marchés de Donga-Mantung, (Salle de conference du
MINMAP-Donga-Mantung) en présence de chaque soumissionnaire qui le désire, ou son représentant ddment
mandaté et ayant une parfaite connaissance des offres dont il a la charge. Une seule personne par offre remise,
setle ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du DAO seront
rejetées. L'ouverture des plis sera faite en une phase.

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la
Commission Départementale de Passation des Marchés. Les entreprises n‘ayant pas obtenu au moins 80% des
points de Ia notation sur des dossiers administratifs et techniques seront éliminées.



14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires

f s'agit notamment:

1. Absence d'une pléce administrative ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & cenq mois) ;

3- Fausses déclarations ou piéces falsifices;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

B- Ofires financiére incompléte,
7- Absence d'un prix unité dans ['offre financiére ;

8- Obtention des notes technique inférieure 4 80% au niveau des critéres essentiels ;
9- Les entrepreneurs suspendus

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur -

41- Présentation générale de ['offre ;

2- Capacité financiére ;

3- Reéférences de ['entreprise dans les réalisations similaires ;

4- Quazlité du personnel ;

5- Organisation technique destravaux ;

6- Attestation et rapport de visite du site ;

7- Moyens logistiques ;

8- Cghier des Clauses Techniques Particuliéres paraphé a chague page ;

9- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I’Appel d'Offres {(RPAD).

15) Attribution : Cette évaluation sera binaire (OUI ou NON), Le marché sera attribué au soumissionnaire qui
aura propose l'offre la moins disante, ayant satisfait 4 100% des critéres éliminatoires et 2u moins 80% des critéres
essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offtes pendant quatre-
vingt-dix (90) jours & partir de Ia date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre techmque peuvent
&tre obtenus aux heures ouvrables au Service Départemental de Passation des Marchés situé 4 la Prefecture du
Donga-Mantung & Nkambe (Telephone N°; (237)... T X

18) Additif a 'appel D'offres. L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute

autre modification ultérieure utile au présent appel d'offres.
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A. General

Article 1: Scope of the tender:

1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an
invitation to tender for the construction of the works described in the Tender notice and briefly described in the
Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of nofification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing
the action of a pubfic official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between twa or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding
to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the
award of this contract. )

L
3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of confiicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4; Candidates allowed to compete.
4.1 [f the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be frem an
eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of
interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the scope
of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.
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b.3 The Contracting Autharity or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

c. The bidder must not have been exciuded from bidding for public contracts. !

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must.

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part-in pre-gualification) requested of bidders in the
Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide infermation relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable eqguipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information ta be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group; 3

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into
a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is
joint co-contracting.

6.2 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove
that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
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A_. General

Article 1: Scope of the tender:

1.1. The Contracting Autharity as defined in the Special Regulations of the invitation to tender hereby launches an
invitation to tender for the construction of the works described in the Tender notice and briefly described in the
Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-imit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 In this Tender File, the term ‘day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations,

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing
the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract:

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels ngt corresponding
to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property ar threats against them in
order to influence their action during the award or execution of a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the
award of this contract. .

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of
interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the scope
of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable
means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparétion of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid
and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the
bidder and the Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation into either
English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic,

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to ail declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

- Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender;

a.3 The written confirmation émpowering the cignatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to.justify
the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender. ’

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use to execute the works (installations,
schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initiaied copies of the
administrative and technical documents relating to the contract, namely;

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the
works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule:

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.



7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing
the bids mentioned in aricle 19 of the General Regulations of the invitation to tender,B. TENDER FILE

Article 8: Content of Tender File: ;

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender},
Document No. 2. The tender notice;

Dacument No. 3. The General Regulations of the invitation to tender;
Dccument No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 3. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of ferms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File.
It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said
file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to cbtain clarifications on the Tender File may request themi from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicatediin the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Althority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids. A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender natice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to
the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and
the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File (ADDENDUM)

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File
by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with ariicle 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable
means to all bidders who bought the Tender File.
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shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance. -

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the
bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to
an extension shall not be asked to modify his bid nor shall he be autharised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the
related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The
updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the
Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond
the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of associated enterprises must be established in the name of the group submitting the bid and mention each
member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the
award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity:
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders .

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity,

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods
and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of
the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants
for certain parts of the works, these parts of the works must be described in the technical specifications. Such
variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General
Regulations.

Articie 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised =t this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may nct reply to questions received too
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
of article 17{2) of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present
bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more
than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in
article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed
bill of quantities and estimates presented by the bidder .

14.2 The hidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder cn grounds of the contract or on any other ground, thirty
(30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid
presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price,
as well as the price revision/updating conditions for the said price must be specified. This is with the understanding
that any contract of duration less than one {1} year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document § of the Tender File.

Article 15: Currency of bid and payment

15,1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation to
tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of
the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies
of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be
applied for any payment within the framework of the contract so that the retained bidder does not bear any change
in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed
in the Special Regulations. L
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in
the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's
country shall be in currency of the Contracting Authority's country specified in the Special Regulations and called
“national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and
to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to
this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised
by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any
modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date cf submissicn of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
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to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL", and
“REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may
equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 |n application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelcpes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to
request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
“Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everycne. Lastly, the envelopes marked “modification” shall be opened and
their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification
and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and
any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which
the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids anncunced to the
hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.

255 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the
said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

25 6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of public contract an initialed copy of the bids presented
by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the
head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of aletler to
which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the
chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
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late. In this case, the questions znd answers shall be transmitted according to the methods set in article 19(4)
below,

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who boughtrthe Tender File. Any
medification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be

of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall hot be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in
the General Regulations, bearing "COPY”. I case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.

D. SUEBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shail seal the originai and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall than be placed in
another envelope which will equally be sealed but which will not give any indication regarding the identity of the
bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations:

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear
the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special
Regulations,

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely,

Article 22; Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Requlations.

22.2 The Contracting Authority may, at his discretion, postpone the deadiine set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all
the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached
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b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (h) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit
him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as heing in compliance, as per the provisions of articie 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in
a competitive manner as specified in the Special Regulations.

¢. By converting into a single currency the amount resulting from the rectifications (2) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial
basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by
the Special Regulations;

f If need be, in accordance with the provisions of article 13(2) of the General Reguiations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations. ;

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32 4 |f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-
details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the construction methods and proposed calendar. in the case where the
justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the
technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT

Article 34: Award
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26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of
the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concerned with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public
contracts. '

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid
may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

271 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in
writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to
confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and
the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award
of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete,
if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in
proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that;

- Which substantially fimits the scope, quality or realization of the works;

~ which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in
relation to the contract; )

- Whose correction would unjustly affect the competitiveness of the other bidders who' presenied bids that
essentially complied with the Tender File. k

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender Fite shall
not be considered during the evaiuation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible caiculation errors. The Evaluation sub-committee shall correct the errors in the following

manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee
judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO

TENDER

[ Ref. of the General
General
regulations
1.1 Definition of works: construction of a block of two (2} classrooms each at G.S Gida

Jikum IN AKO Sub-Division, Donga-Mantung Civision, North West Region

Name and address of the Contracting Authority: , The Mayor of Ako Council Aka sub
Division Donga-Mantung, Delegated Contraciing Authority

Reference of Invitation to tender: 003/ ONIT/MINDEVEL/NWR/ASD/AC/ACITE/N2019
of ....... Avril 2019

1.2 Execution deadline: One Hundred and twenty (120) days

2.1 Source of financing: Works which form the subject of this invitation to Tender shall be
financed through the 2019 Public Investment Budget of the Ministry of Decentralisation
and local Development, budget head N°5327351016416022222821

3.1 Origin of building materials and supplies: The materials shall generally be from
sources in Cameroon.

6.1: Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

1.

2
3
4,
5.
6
7
8
9

Absence of a document in the administrative fite; or not summitted within 48hrs on request
Deadline for delivery higher than prescribed,

False declaration or falsified documents or not summitted within 48hrs on request

Absence or insufficient bid bond;

A bid with the externa! envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file;

Omission of a unit price in the financial bid;

Technical score of less than 80% of the technical evaluation;

Bidders who have been suspended from public procurement. .

Essential criteria

General presentation of the tender files;

Financial capacity;

References of the company in similar domains;

Quality of the personnel; ‘

Technical organization of the works;

Logistics;

Attestation of site Visit and site visit report;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ). This
evaluation shall be done in a binary manner (YES) or (NO) with an acceptable minimum of at least 80% of the
essential criteria taken in account. The contract shall be awarded to the bidder who would have proposed the offer
with the lowest amount, in conformity with the regulations of the Public contracts’ code, and having satisfied to
100% the eliminatory criteria and at least 80% of the Technical evaluation.

ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the Tenderer and the Administration shall be written either in English or in French.
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34.2 If, accarding to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than cne lot,

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest. ¢

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel
a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate ai the Presidency in charge of Pubiic Contracts where the bids have been
opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without
any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or
Dy any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the
conlractor to execute the works and the execution time-limit.

Article 37: Publication of resuits of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upen request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent
Observer's report as well as the minutes of the award session of the related contract to which shall be aftached the
evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the ccpy destined for the body in charge of regulation
shall be kept.

37.4  In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the reguiation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where
applicable, the endorsement of the Minister in charge of Public Contracts. T

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
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B General presentation of the bids

Table of content page
Coloured page seperators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding with transparent fly leaf on the front caver)
Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

List of references of the enterprise in similar jobs of at least 20,000,000fcfa, justified by signed
contracts (first and last pages) and minutes of reception or attestation of clearances for works

B.2.1

executed. (minutes of final reception within the past 3 years for up to 2016)

Minimum acceptable: 62 Contracts realized in the domain of building construction over the past 03

years

1st Reference

d
2" reference

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senicr Technician certificate in Civil
Engineering (A-level +2)

Professional experience z 03 years (signed CV)
» CV signed by the supervisor,
> A cerlified copy of the technical diploma

3 An Attestation of presentation of original of the technical diploma
» An altestation of availabiiity signed by the supervisof
> Certified copy of |1D card signed by the Police

B.3.2

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil Engineering
(Technical A-levels or equivalent cerlificate)

Professional experience of the Site foreman 2 03 years {signed CV)
A certified copy of

Aol

CV signed by the foreman,
A certified copy of the technical diploma

A\t

An Attestation of presentation of original of the technical diplema
An attestation of availability signed by the foreman
Certified capy of ID card signed by the Police

YNV

B.3.3

Qther personnel

7 02 (wo) bricklayers with 3 years professional experience in building
construction or similar works.( CVs signed by the candidale)

¥ 02 (Two) Carpenters with 3 years professional experience on carpeniry or
similar works. Only CVs signed by the candidate

> 07 (One) Electrician with 3 years professional experience on Electricily or
simitar works. (Only CVs signed by the candidate)

» 01 Painter with 3 years professional experience
(Only CVs signed by the candidate) Qualification {CAP in building
construction, wood work or Electricity)

B.4

TECHNICAL PROPOSALS

B.4.2

Crganigram of the project (Specify names of the personnel handling the
various functicns)

B.4.3

Logical sequence for the execution of the tasks (bar chats required)

B.4.5

Quality control methed

B.4.7

Environmental impacct notice obtained from the council {To be submitted
only by the winner, after publication of results)

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership cr rental of a pick-up or other vans

B.5.2

Proof of ownership or rental of a dump truck

B.5.3

Proof of ownership or rental of a concrete vibratoer

B.5.4

Proof of ownership or rental of a Hand compactor




ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01} original and’six (08} copies marked
as such, shall be presented in three (03) volumes as follows:

A} Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelepes (A, B and C) in one sealed external
envelope on which shall be written,

OPEN NATIONAL INVITATION TO TENDER No. 003/ ONIT/MINDEVEL/NWR/ASD/AC/ACITBI2019 THE ........
AvriF2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.S GIDA JIKUM IN, Ako
SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELQPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

enterprise. These documents shall be original or copies certified by competent authorities not more than three
months old.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al . Declaration of intention to tender, written by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by a public treasury in the amount of
) 45900F cfa
A bid bond of 458000 FCFA (Four hundred and Fifty Nine thousand ) FCFA issued
A3 by a first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A4 Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the chief of center of Taxes, not more than
) three months). .
A8 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes, '
A7 A valid Certificate of imposition certified by the chief of center for taxation
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A8 all the statutory declarations in issues of taxes in the current financial year; this

certificate should be less than three months old.
Certificate of non-bankruptey established by the Court of 1st instance or the Chamber

A9 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
A0 Attestation of bank account of the bidder, issued by a first rate-bank approved by the
' Ministry in charge of Finance, not more than three months.
A11 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
A2 An Attestation of the National Social Insurance Fund stating that the bidder has met all
’ his obligations vis a vis the Fund; the attestation should be less than three months old.
A13 Attestation of site visit with pictures signed by the Director and the Engineer of the
) company
A4 Localization plan signed by the taxation Departement
A.15 Special Tender regulafion and special Administrative Clause
A.16 Initiated on all the papers power of Attorney

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the following:
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JOPEN NATIONAL INVITATION TO TENDER No. 003/ ONIT/MINDEVEL/INWR/ASD/AC/ACITB/2018 OF .........
*3v, 2019 FOR THE CONSTRUCTION OF A BLOCK OF ,TWO {02) CLASSROOMS AT G.S GIDA JKUM IN AKO

SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

. o ;
ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latest the .......... Avril 2019 at 10:00am, by mail registered with acknowledgement of delivery or by deposit
against a receipt to the following address: ’

MINISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMENT
DONGA-MANTUNG DIVSIONAL OFFICE
SERVICE OF PUBLIC CONTRACTS AWARD AND AKO COUNCIL
TEL.: 670274721

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids; The opening of the bids will be carried out in the Finance building treasy
department room 03 in Donga-Mantung on the .......... Avril 2019 as from 11:00 AM, by the Ako council internal’
tender board sitting in the presence of the duly elected bidders or their representatives and having a good
knawledge of the bids,

AWARD OF THE CONTRACT

ARTICLE 16: Award of the contract: Upon the propdsal of the Tenders Board, the Delegated Contracting

Authority shall award the contract to the technically qualified bidder with the lowest amount. The decision carrying
the award of the contract shall be published by way of press release or any other means of publication used in the
Administration.
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B.55 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmers 300g,
e shovels spades dig axes, spirit levels, masanry buckets , trowels, elc,
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity {solvency) of the enterprise issued by a 1st ;
B.6.1 class bank in Cameroon and approved by the Ministry of Finance and respect
COBAC conditions.
B.7 Attestation of site visit: Signed by the contractor pn his honor
B.8 Comprehensive repart of site visit signed by the company engineer and
. justified by photos
B.9 Special Technical Clauses initialed in &ll the pages and last page signed and
i stamped.
B.10 Special Administrative Clauses completed and initialed in all the pages and
: J last page signed and stamped.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 | A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes {HT) and
with taxes (TTC) and net payable

C4 | Sub details of unit prices

* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the
provisions of Article 19.2 of the RGAQ concerning the other possible forms of bid bond.

* The various parts of the same file must be separated with colour pages in the original as well in the copies, so
as to facilitate its examination

Supply price

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non revisable for the whole of the works and the equipment defined in the present
Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In
the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon
at the handover date of the offers. .
i

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation lhroug"h
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type,

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at
459,000FCFA  (Four bundred and Fifty nine thousand FCFA). The time of validity of this guarantee is ninety (90)
days as from the date of depositing of the offers.

11.2  Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount
including all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final
acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed ta his offer for ninety (90) days as
from the handover date of the offers. If at the end of this period, the contract were not notified to him, the bidder will
be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall have
to be submitted in seven (0 7) capies, including one (01) original and six (06) copies. The bidder shall present his
documents in a sealed labeled external envelope marked:
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the Construction of a block of two classrooms at
G.S. GIDA JIKUM IN, AKO Sub Division, Donga-Mantung Division, North West Region

Article 2: Contract award procedure: This contract is awarded-through an Open National Invitation to Tender

Article 3: Definitions and duties

3.1 General definitions

3.1.1 The Contracting Authority: shall be the Mayor of Ako council: He awards the contract, ensures the
preservation of originals of said contract documents and the transmission of copies to the Ministry in
charge of Public Contracts and to the body in charge of regulation.

3.1.2 The Contract Engineer: shall be the Divisional Delegate of Public Works for Donga-Mantung,
hereinafter referred to as the Engineer.

3.1.3 The Project Owner: is the Mayor of Ako Council. He/she represents the beneficiary administration of the
works.

3.1.4 The Authority incharge of public contracts is the Divisional Delegate of Public contracts for
Dongamantung:Who shall carry out an external control on the contract

3.1.5 The Contract Manager: shall be the secretary general of Ake Council Ako sub Division, He ensures
respect of the administrative, technical and financial conditions and contractual deadlines.Who shall give all
information to Basic Education

3.1.6 The Project Manager shall be the Council Development officer for Ako council: He ensures the
interest of the project owner at the definition, preparation, execution and acceptance stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be the Mayor of Ako Council

- The authority in charge of the clearance of expenditures shall be the Municipal Treasurer, Ako Council.

- The body or official in charge of payment shall be the Municipal Treasury, Ako Council,

- The official competent to furnish information within the context of execution of this contract shall be the
Divisional Delegate of Housing and Uban Development,

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French,

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within
his own organization and in the execution of the.gontract. If the laws and regulations in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall
be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in

order of priority:

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions
{GAC) and the Special Technical Conditions (STC) hereunder,

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007,

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
2. The Mining Code;
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAQ)

Table of contents

Chapter |: General

Article 1 - Subject of the contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)

Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the contract (article 4 of GAC)

Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)

Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor's personnel {(article 15 of GAC supplemented)
Chapter lI: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC) .

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)

Arlicle 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GAC)

Article 28 - Stamp duty and registration {article 37 of GAC)

Chapter 11 Execution of the works

Article 29 - Nature of works

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of contract {(article 38 of GAC)

Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)

Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites {article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-contracting (article 54 of GAC)

Article 39 - Site laboratory and trials {article 55 of GAC)

Article 40 - Site loghook (articie 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter V. Acceptance

Aricle 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (ariicle 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46 - Termination of the contract (article 74 of GAC)

Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this contract

Article 50 -Entry into force of the contract

Article 51 -Information to be poste
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8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage-shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fiteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority
to the Project Manager. Beyond this deadline, the Conlracting Authority shall establish the default of the Project
Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall.
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall
be five {5) days.

Article 10: Contractor's equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the contractor shall by himself replaced by a member of staff of equal
competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the
days following notification of the Administrative Order to start execution. The Project Manager has 5 {five) days to
notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be
considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties: [to
be specified where need bej.

Chapter {l: FINANCIAL CONDITIONS

Articie 11 Guarantees and bonds:

L

11.1 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all
taxes. The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

14.2 Guarantee of start-off advance: [Specify, if need be, the rates {20% maximum of the amount of the contract
inclusive of all taxes guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and

estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: { )CFAF
- Amount of VAT: { Y CFAF.
- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in pank.

Article 14: Price variation:
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Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the selting up, organization and functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 fo lay down the procedure for implementing the tax and customs
system applicable to public coniracts; !

6. Decree No. 2018/366 of the 20" of june 2018 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders
Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracls;

9. Circular No. 001/CAB/PR of 19 June 2012 refating to the award and control of execution of Fublic
Contracts;

10. Letter No: 00908/MINTF/DR of 1997 to publish guidelines for the consideration of environmental impact of
road maintenance;

11. Circular fto be indicated as applicable] relating to the execution, and control of execution of the budget of
the State, Public Administrative Establishments and Regfonal and Local Authorities and other bodies
receiving government subsidies

12. Unified Technical Documents (DTU) for Donga-Mantunglding works;

13. Applicable standards;

14, Other instruments specific ta the domain concerned with the conlract.

AL

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent tc the following
address:

a) In the case where the contractor is the addressee: Sir/fMadam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner
and Contract Manager, correspondences shall be validly addressed to Nkambe, the chief town of which the work
is done;

b) In the case where the Project Owner is the addressee: Sir the Mayor of Ako Council with a copy addressed to
the Contracting Authority, Contract Manager, Contract Enginger, Project Manager and where need be, within the
same deadline,

¢) Inthe case where the Contracting Authority is: Sir The Mayor of Ako council with a copy addressed within the
same deadline to the Project Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to
the Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be estzablished and notified as follows:
]
8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to

ihe contractor by the Project Manager with a copy to the Contracting Authority, the Contract Manager, Contract
Engineer, the Project Manager and the Paying Body, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Manager to the Contractor
with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and
the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of
those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor
by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of

force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy
to the Project Owner, Contract Manager, Contract Engineer and Project Manager.
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- [1-2.2 aridfor — (7.5 or 15%)] paid directly into the account of the céntractor;
- 2.2 % or5.5% paid to the public treasury as AIR due by the contractor.
- 7.5%or15% paid into the public treasuryas TSR due by the centractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Managar the detailed accounts
he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month. The Contract
Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date
of submission of the approved detailed accounts.

21.3 Deta:led account of start-off account: Nat applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement-of
sums due in accordance W|th article 88 of Decree No, 2004/275 of 24 September 2004 to institute the Pubhc
Contracts Code. .

Article 23: Penalties:
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30" day beyond the contractual time-limit;

b) lOne thousandth (1!1000"" of the initial amount of the contract inclusive of all taxes per calendar day be{,rond the
30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following
special penalties for the non observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances:

- Late submission of the draft execution schedule if the [ateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need
be. :
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled as
a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.3 The contractor has up to thirty (30) days to return the signed fina! detailed account.

Article 26: General and fina! detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws
up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the
Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.



b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable,
b. Revision shall be “frozen” upen expiry of the contractual time-limit, except in the case of price reductions,

14.2 Price Updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 18: Price updating formulae: Not applicable

Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount of the contract
and its additional clauses, where applicable.

17.2In the case where the contractor were invited to execute works under State supervision, the submitted ang
duly justified expenditures shali be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that
was the subject of joint Job cost sheets;

- The remunerations and salaries effectively paid to local labour shail be increased by forty percent (40 %) to take
account of social benefits; .

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25
% to take into account the overheads, profits and the contractor's unforeseen,

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender
File,

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager
shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each
item on the schedule during the month and capable of giving entitlement to payment. :

21.2 Monthly detailed account: No later than the fifth (5™ of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
{one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract



This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to hi-n'i'i:\ifithin a deadline of fifteen (15) days from the date of
receipt with:

- Either the indication “GOOD FOR EXECUTION"; ’

- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor
paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upcn receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The contractor shall indicate in this schedule the equipment and methads which he intends to use as well as the
persennel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of
the contractor with regard to the harmful consequences which their implementation may cause both towards third
parties and the respect of clauses of the contract..

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding par of the structure,

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed lo have been approved. '

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work- The services to inform in case of interruption of traffic or zlong the deviated ilinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on
the site by a commission that is made up of the following:

< The authorizing offiCer ... ..o i {Chairperson)
< Contract Engineer or his representative ... {Secretary)

& The Divisional Delegate of MINMAP or his representative;.............. i e (Observor)

»  The Project Manager or his representative ... e {(Member)

% A representative of the Contro! Brigade, DD MINMAP......... e {Observor)

& The Divisional Delegate of MINEPAT or his representativel............ccooeen. (Member)

o

& The contractor or his representative. ... {Member)
NB: The contracting Authority shall furnish the Authority incharge of this contract (DD MINMAP) with all the
documentation generated related to the award and execution of this project

< A representative of the Control Brigade, DD MINMAP...................... ....{Member)

% The Divisional Delegate of MINEPAT or his representative........................ {(Member)
The authorizing officer (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of Invitation - not more than five (5) working days, from tha date of receipt of the contract

documents transmitted by the Contracting Authority to the Project owner. Beyond this deadline, the Contracting
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The signing of the general and final detailed account without reservation by the conlractor definitely binds the two
parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

?
Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes
applicable to this contract include notably: ’

Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company
taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the exiraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped
by and at the cost of the contractor, in accordance with the applicable regulaticns.

Chapter lll: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special
Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: DURATION OF Execution of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be five (5) months - one
hundred and fifty (150) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.
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Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works
shall be communicated to the Project Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall
be submitted by the Contract Manager. The Project Owner shall make available the site and access ways to the
contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the
scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the
contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of nofification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract Engineer the execution programme of the works, his work calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable.



Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract {article 74 of the GAC)

The contract may be terminated as provided for.in Part ill Paragraph IV of Decree No. 2018/366 of 20 June2018
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following
cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days; .
Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor,

- Persistent non payment for services.

Article 48: Case of force majeure (a'rticle 75 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours, Uprising or War at the Area
- Wind: 40 melres per second;
- Flood: decennial flood frequency.

Article 49: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the
execution of this contract may be settled amicably. Where no amicable solution can be found for a disagreement, it
is braught before the competent Cameroonian jurisdiction,

Articie 50: Production and dissemination of this contract: Ten (11) copies of this contract shall be produced at
the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting
Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (tofal
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.

REPUBLIC OF CAMEROCN
Peace - Work — Fatherland

THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROONMS AT GOVERNMENT SCHOOL
GIDA JIKUM , IN AKQ SUB-DIVISION, DONG.A-MANTUNG DIVISION, NORTH WEST REGICN

CONTRACTING AUTHORITY: THE MAYOR OF AKO COUNCIL, AKO SUB DIVISION
CONTRACT MANAGER: 5.G AKO CCUNCIL

AUTHORISING OFFICER: THE MAYOR OF AKO COUNCIL

FINANCING: 2018 PUBLIC INVESTMENT BUDGET (MINDEVEL)

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF HOUSING AND URBAN
DEVELOPMENT DONGA-MANTUNG DIVISION

DURATION OF CONTRACT: FOUR MONTHS (120 CALENDAR DAYS)
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Authority shall establish the default of the Project Owner and shall take responsibility to carry out the said
schedule and call for site installation,

Article 38: Settingout of the structures: The Project engineer, upon receipt of the contract documents
trransmitted by the Contracting Autharity shall indicate to the contractor - within five (5} days'the building line and all
other Secondary points and levels of the project, for proper settingout.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount
of the contract and its additional clauses.

Articie 40: Site laboratory and wizls: Tre praject engineer nas o deadlineg of three days o approve the
contacinrs pargonnel snd REa ISy 85 soun 28 the reaaest s mads

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor's representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authaorization.

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written
request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall
include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized.

These operations shall be subject to a site report drawn up and signed cn the field, by the following.

“The COoMFaCt ENGINEE . et ettt e ee e e et vee e e anaeasaaseanmas (Secretary)
-A representative of the contracting Authority..........ccoco . (Member)
~THE ProJECt MEBMAGET. ... ettt e s et e r e s et e e e emmeenseesenee reneerres {Member)

-The Contractor or his Representative............. coooiv i e (Memiber)

During this pre-acceptance, the commission shall eventually specify the reserves to’be up-lified and the

corresponding works to be effected before the provisional acceptance. b

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisiohal acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached
to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the contract
Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise the following;

~The Authorizing OffiCer .........cieiiii e e, (Chi@TTMEN)
-The Contract ENGINEEI........cco e e er ettt ta st e e e e e ene {Secretary)
-The Divisional Delegate MINMAP . ...ttt e s {Observor)
-The Project manager... - U S UURRITRURPRRRY { 1Y, (11 ¢ 11 o1
-The Contractor or his Representatwe ..................................................................... {(Member)
-The stores Accountant of Ako Council..........ccooiir e e {(Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if
satisfied with the works executed. An acceptance report (process - verbal) of the works shall be prepared by the
Contract Engineer and signed by all the commission members on the site.

NB: The members of the Acceptance Commision are entitled to an Indenity each paid by the project owner .After
acceptance is done ,a report shall be drawn up by the secretary and shall be signed by all members
Concerned.This report shall be valid with 2/3 signatures of the members present.

Article 45: Final acceptance: Final acceplance shall take place within a maximum deadline of fifteen (15) days
from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same as
for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for ane (01) year from the date of the provisional
acceptance.
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1 — GENERALITIES: This present special fechnical specifications concern the construction of 2 block of two (02)
Classccoms at G.S GIDA JIKUM iN AKO Sub-Division, Donga-Mantung Division, North West Regicn. It is the duty
of the contractor to realize the structure as per the execution plans that shall be approved by the compelent
authority. Through the contract Engineer, the contractor shall furnish the owner of the praject and other project
team members within 15 days from the date of notification to start work with an execution plan showing clearly how
he intends to run the work site.

SIGN-POSTS: Before the commencement of works, the contractor shall put in place at his expense sign-posts
indicating the ongoing work in conformity with the plans put at his disposzl by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal
latrine and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before fina! reception. He shall be equally
responsible for all tools and materials present at the work site. He shall seek an insurance policy to cover theft and
fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale
rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans to the
structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall not on his own
modify anything on the structure and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice in case
of any modification.

2- PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and evacuation of the
rubbles, the clearing and levelling of the site where necessary. The setting out will be in respect to the technical
plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and other
earth works and good circulation. The commencement of excavation will be accepted by the Project Engineer after
checking the conformity of the setting out.

The minimal depth of the excavation trenches shall be of 60cm, and depending on the bearing capacity of the
soil. Where there is black cotton soil or sail with low bearing capacity at the bottom of the trench, the contractor
shall continue excavation up to a depth as will be approved by the Project Engineer. The excavations will be done
manually and no concrete or mortar shall be laid on the bottom of the trench without the acceptance of the trench
bottom of excavation by the Project Engineer. . .

The descriptive notice completes or confirms the indications on the execution plans. In the case of contraaictions
between the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and
conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

3 — FOUNDATION: Alayer of blinding concrete of 5cm thick, batched at 150 kglm3 of firm consistency shali be laid
at the bottom of the trench, on which the footings shall rest. The foundation peripheral walls will be of stone
masonry or frog filled foundation blocks of 20x20x40, |aid with cemenl mortar, on which shall lay a continuous
beam of 20 x 20cm in reinforced concrete batched at 350 kg/m?® of concrete.

The foundation will be filled with earth of good quality in successive compacted iayers of 20cm where the fill depth
exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m? shall be laid over the eniire
compacted surface of the foundation area.

The floor shall be in cement grout, smocthly trowel finished on a sand screea of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good
crushing resistance. The mix for block mouiding shouid give at most 30 blocks per bag of cement for blocks of
15%20x40 em. They shall be cured for at least 21days befare lying on {he elevation walls. The reinforced concrete
pillars of section 15x15 and 15x30 at 350 kg/m" will be cast as one raises the agglomerated hollow biocks walls
and this is to permit a good adhesion. The characteristic strength of concrete at 28 days should not be lesg than
16Mpa. For the maxima! spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350
kg/m? will be levelled to + 2,10m above the level of the finished foundation.
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The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m® will be laid above the finished level of the
agglomerated hollow blocks walls with fixing wires so s to receive the wooden roof truss.

5- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days aiter the concreting
of the wall piate, ie after the concreting of the wall plate, works shall halt for 14 days to allow the structure gain
sirength before the roof truss is constructed. )

- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single frame
rafters of Scmxi5cmx4m and spaced at 1.50m interval with a king-post of 200cm high minimum. These rafiers will
be solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m spacing,

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from hard wood (eucalyptus inclusive). All
structural imber shall be treated with carbonyl. The timber for the roof work will be of good qualily, with the straight
grain and frée of any defect. R : S
‘Roofing sheets: shali be in high rib aluminum sheets (Téle'Bac) of type 4mm. The sheets shall be fixed onld the
purlins using twisted zinc nails $0mm, equipped with bituminous rubbers caps. ’ ;
-Facial board shall be 30cm wide and of high rib aluminum sheets (téle Bac) of 3.5/10mm thickness, including a
lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm thick
or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately.
Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the loft (ceiling of each
classroom). The external ceiling shall be in smooth aluminum sheets (1ole lisse). nailed to noggins and fastened
with wooden ceiling battens. S ’

6 — JOINERY .
Doors and Windows: .

- Door shutters (100X210)m shall be made of double métallic panels fixed en metaliic angle bars (35x35)rmm
securely anchored to the walls, (90X210)m aluminum glazed doors mounted on aluminum frames and securely
anchored to the walls, (80X210)m double metallic panels fixed on metallic angle bars (35x35ymm securely
anchored fo the walls. All door shutters shall open to the inside.

-All window openings (210 X 80)cm and (120 X 110)cm shall be fitted with sliding aluminum glazed panel shutters
internally and fixed external window protectors (210 X 90)cm and (120 X 110)cm of vertical striped metallic tubes
(30mm) welded to a frame of angle bar (35x35)mm ’

7 — ELECTRIGAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed
accerding to the nerms and the rules concerning elecirical installations at the time of the over-site concrete or as
the aggiomerated hollow bliocks walls are being raised. Accessories and luminous elements (sockets, switches
etc...) will be-of good model. The set-of facilitias will be joined to.a genera! earth hold. Electrical installations shall
be done in confarmity with the standard norms . . L

v

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on both sides
of the walls) will be of cement mortar at 400 kg!ma. There will be an under-coat layer and a finish layer floated and
foamed o finish. They must be well cut horizontally and vertically using a straight edge. Al walls shall receive a
kase coat of spatadash before plastering is done.

. -

9 — PAINTING: A layer of impression in ordinary paint will. be applied previously on ali the walls as priming layer.
The interior walls will be painted in water paint (pantex 800). The external walls will be painted in water resistent
paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the desired magnolia colour. The ceiling
shall be painted in crystal white glue paint. All metal worksshall be painted with oil paint - Glyptal resien lacquer, in
two coats. A primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at 20cm
from the floor, externally and internally with ceffee brown colours ‘ ' '

10 — EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain drops. The walls of
gutiers are 1o’ be constructed-in concrete and the floor well rolled and smoothen cut with ordinary cement concrete
providing a-slope of 10% for the flow of water with an ofishoot of at'least 3mi to the environment. IR
Prefabricdted slabs of cne meter ‘twenty (1.20m) wide each shall be provided at the main entrance of the
classrooms at rightangles. T ' A K e
Steps shall be constructed out of shaped stones at the main entrance t0 the building at 1,20m wide as the case
may te.

P a . - e . L. v LN . oy
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Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each shall be provided at the entrance of the
building for the handicaped on wheel chairs or otherwise.

11 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of environmental
impact notice from the council concerned, indicating that the environment impact notice has been carried out
by the project owner

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes,
the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for the
purpose and toward the inside of the platform in order to aveid the out-flow of the polluting products toward the site
and the neighbourhood.

At the end the works, the entrepreneur will do ali hecessary works to the restoration of the various places of the
site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary installation, as
foundation, support made of concrete or metallic, etc. in order to put back the site in its nearest initial state. No
equipment nor materials should be abandcned on the site, nor in the vicinity after the execution of all the works.
Left-over materials are to be covered with a layer of earth, and the site has to receive an adequate drainage in
order to avoid all erosion as the case may be,

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be
from the river or quarry crushed and must be approved by the Project Engineer before any use on the site. The
sand (0/5) shall have very fine elements settlement of [ess than 4%. The gravels (5/15 or 15/25) shall be clean and
well graded with very fine elements settiement of less than 2%. The cement shall be CPA 325 class from
CEMENCAM or from an approved factory,

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel rods
and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the surroundings structures
shall have no particle dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be
free from organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from the
quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE;:

-Ordinary concrete: specifically lean concrete shall be 5cm thick and |aid all round the excavated foundation
trenches before the stone/block work is carried out and dosed at 150kg/m®, '

- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and gutters
dosed at 350kg/m® over the entire surface. '
NB: The external veranda shall be 5cm below the level of the internal floar with 2% slope, slopping to the outside.
-Reinforced concrete: shall be specifically for g)illars, beams damp proof course (DPC), lintels and tie-beams and
their mixture shall be in a proportion of 350kg/m™,

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

o SIZES | RODS | RODS | STIRRUP

N STRUCTURE Nos $ Tors¢ | Spacings DOSAGE TYPE

1 | Bamp proof course 4 Bmm 6mm 20cm 350kg/m® | Fe-E-400
2 | Lintel (156x20) 4 8mm | 6mm 20cm 350kg/m® | Fe-E-400
3 | Veranda Pillars 15x 30 6 8mm Emm 20cm 350kg/m’ Fe-E-400
4 | Wall pillars 15x15 4 8mm | 6mm 20cm 350kg/m” | Fe-E-400
5 | Wall plate (tie-beams) 15x20 4 8mm | 6mm 20cm 350kg/m® | Fe-E-400
6 | Beams 20x20 and 15x20 4 3mm &mm 20cm | 350kg/m’ Fe-E-400

NB: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 — 2.5mm

for mortar and other resisting surfaces like concrete structure shall vary from .16 — 5mm. It shall be river sand and
nothing else,

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave {dust)
shall be removed by sieving, blowing or washing.
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- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
Impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid
down by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven
mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall
be perfectly clean without any trace of rust, non-adhesive to paint or grease,

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load hearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for load bearing
walis of PC300 Kg.fm3 (at most 32 blocks per bag of cement). Blocks should show an appreciable degree of
resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement mortar
mix in a proportion of 400kg/m® will be used to plaster all previously rejoined areas on all masonry and concrete
works, and then thinly floated. The final thickness of the plastering shall not be less (02cm on both sides of the
walls). The external walls shall receive a coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m” (1:2) finish shall be spread cn the 12cm thick
concrete floor and the screed shall be 3¢m thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be pravided particularly at the frontage and
the two ends of the building as the topography of the terrain is relatively flat. The walls of gutters are to be
constructed in concrete and the floor will be rolled and smoothen out with ordinary cement concrete providing a
slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to
sawing. This shall be locally sawn hard wood (eucalyptus inclusive).
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DOCUMENT N°. 06
THE UNIT PRIGE SCHEDULE

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS
AT G.S GIDA JIKUM IN, AKO SUB-DIVISION, DONGA-MANTUNG DIVISION

U.Pin U.Pin
ITEM DESCRIPTION i UNIT | figures words
100:PRELIMINARY WORKS
101 | Installation of project information board ff
102 | Environmental impact nolice fi
103 | Payment of 1% net payment for Building Permit ff
104 | Studies (execution planning, report of execution etc) fi
105 | Cleanng of vegetable soil and remaval of stumps. m?
106 | Settingout of the building ff
200:EARTHWORKS
201 | Leveling of platform m”
202 | Digging of foundation trenches and footings m’
203 _{ Backfilling with selected lateritic soil m’
300: FOUNDATION
301 | Blinding concrete m*
Foundation in stene masonary-walls/frog filled foundation m3or
302 | blocks (specify) - m2
303 | R.C. for footings and ground beams m’
304 | Concrete floor (12cm thick dosed at 350kg/m”) m’
400; WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation m’
402 | Rendering with cement mortar dosed at 350kg/m3 m?
403 | R.C. for pillars, lintels, and beams dosed at 350kg/m® m’
Wall blackboard (500x120)cm with cement past finish
404 | including painting 8]
405 | Floor finish in cement screed of 3em and cement paste m’
406 | Black board stages 8]
500: ROOF
501 | Truss (complete in hard wood treated, King-post = 175cm) U
502 | Purlins ml
503 | Noggings m’
504 | Ceiling in 4mm thick (red plywood on both sides) m’
505 | Ceiling at the eaves with smooth zinc (tole lisse) m*
506 | Aluminum roofing sheets(tcle bac 4/10mm) m’

Fascia board (Tole bac 3.5/10mm of 30cm height) including

507 | lining ml
508 | Angle sheets of 50cm wide ml
509 | Alu ridge cap mi
510 | Ventilation of reof (pre-fabricated) at the eaves with wire mesh U
600: JOINERY
601 | Metal door of §7x220 (with PACQ and twa pad locks) complele U
602 | Seuils ml
603 | Aluminum glazed windows of (120X2,50)m U
804 | 30cm angle metallic bar at veranda/door/black board stages ml
700; ELECTRICAL INSTALLATIONS
701 | Conduit pipes roll
702 | Cables V.G.V 1.5mm? for lighting roll
703 | Cables TH 2.5 mm? for power sockets roll
704 | Fluorescent lamps of 120 complete U
705 | Flugrescent lamps 2it complete U
706 | Switches built-in,two way double gang U

41



707 | Switches built-in,one way single gang U
708 | Power Sockets built-in U
709 | Master switch for sockets (Above main black boards) U
Complete earthing of the structure(copper cable 3m, earth rod
710 | 1m etc) ff
6-ways domestic consumption unit {6-way linesFuse box) +
711 | Provision to external network. ff
800: PAINTING
801 | Two coats of crystal white glue paint on ceiling m°
802 | Priming coat in ordinary paint {(National paint) m?
Two coats of water based paint on internal walls (Cream
803 | white) m?
Two coats of water resistant paint on external walls(Cream
804 | white) m*
Qil paint on metallic doors, window protectors {Coffee Brown)
& skirting {coffee brown, up to window level from the
805 | fioor,150cm internally and externally) m’
900: EXTERNAL WORKS
901 | Rain water {run-off) gutters 35x40cm m|
902 | Concreting of external veranda m’
903 | Concrete slab on gutter at door entrances {1.2m wide) u
904 | Concrete ramp {1,2m wide)
1000:SUPPLIES
1001 | Fabrication and supplying of 60 benches each per class u
1002 | Two teachers tables of (100x50cm) with a chair each u
2000: ENVIRONMENTAL PROTECTION
2001 | Planting and profection of ornamental plants U
2002 | Creaticn of two carpet lawns (15mx15m) U
Creation of a waste dump pit 2m deep, 1mxim wide {fenced
2003 | in barbe wire and dead wood - 2 m™). U
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DOCUMENT N?. 07

BILL OF OUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO
(02) CLASSROOMS AT G.S GIDA JIKUM IN AKO SUB-DIVISION, DONGA-MANTUNG DIVISION

ANMOUN
ITEM DESCRIPTION UNIT | Q'TY RATE T
100:PRELIMINARY WORKS
101 | Installation of project information board ff 1
102 | Environmental impacl nofice ff 1
103 | Payment of 1% net payment for Building Permit if 1
104 | Studies {execution planning, report of execution etc) ff 1
105 | Clearing of vageiable soil and ramoval of stumps m’ 565
Implantation of the building ff 1
' SUBTOTAL 100
200:EARTHWORKS
201 | Mass excavation M 555
202 | Digging of foundation trenches and footings m’ 47
203 | Backfiling with selected lateritic soil m’ 62
SUBTOTAL 200
300: FOUNDATION ‘
301 | Blinding concrete m’ 1,7
Foundation in stone masonary-walls or frog filled m3 43 or
302 | foundation blocks orm2 50,5
R.C. for footings ground beams and pillars dosed at
303 | 350kgm” m’ 9,3
304 | Concrete floor (8cm thick dosed at 350kg/m®) M 175,5
SUBTOTAL 300
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation m’ 162
402 | Rendering with cement mortar dosed at 350kg/m3 m* 324
403 | R.C. for pillars, lintels, and beams dosed at 350kg/m” m° 5,4
Wall blackboard (500x120)cm with cement past finish
404 | including painting U 4
405 | Floor finish in cement screed of 3cm and cement paste m* 175,4 )
406 | Black board stages U 2 )
SUBTOTAL 400
500: ROOF
Truss (complete in hard wood treated, King-post =
501 { 175¢cm) U 9
502 | Purlins M° 25
503 | Noggings m* 320
504 | Ceiling in 4mm thick {red plywood on both sides) m’ 230
505 | Ceiling at the eaves with smoath zinc (tole lisse) m* 53.72
506 | Aluminum roofing sheets(tole bac 7/10mm) m* 234
Fascia board (Tole bac 3.5/10mm of 30cm height)
507 | including lining mi 64
508 | Angle sheets of 50cm large ml 24
509 | Alu ridge cap mi 24.3
510 | Ventilation of roof {pre-fabricated) at the eaves U 2
SUBTOTAL 500
600: JOINERY :
601 | Metal door of $7x220 (with PACO and two pad locks) complete U 4
602 | Seuils mi 358
603 | Aluminum glazed windows of {120X2,50)m U 8
30cm angle metallic bar at veranda/door/black board
604 | stages mi 39.45




SUBTOTAL 600

700: ELECTRICAL INSTALLATIONS

701 | Conduit pipes roll i
702 | Cables V.G.V 1.5mm? for lighting for lighting en plafond roll 1
703 | Cables TH 2.5 mm® for power sockets roll 2
704 | Fluorescent lamps of 120 complete U 10
705 | Fiuorescent lamps 2ft complete U 2
706 | Switches built-in two way double gang U 4
707 | Switches built-in,one way single gang u 3
708 | Switches built-in,two way single gang U 2
709 | Master switch for sockeis (Above the main black boards) U 2
Complete earthing of the structure{copper cable 3m,
710 | earth red 1m etc) ff 1
6-ways domestic consumption unit (6-way linesFuse box)
711 | + Provision to external network. ff 1
SUBTOTAL 700
800: PAINTING
801 | Two coats of crystal white glue paint on ceiling m* 230
802 | Priming coat in ordinary paint (National paint) m? 357
Two coals of water nased pawit on internal walle (Cream
803 | whie: m’ 195
Tiwo coats of waler resistant gaint on external
804 | wailsiCream whiig) m? 162
Cil paint on metatic doers window proteciors {Cofiee
Erown: & skirting (ooffes browi, up 12 window level from
805 | e floor 150Gem intere Gily ard e d=rnaiiyi m? 36
SUBTOTAL 800
900: EXTERNAL WORKS
901 | Rain water (run-off) gutters 35x40cm mil 64
802 | Concreting of external veranda m’ 60
803 | Concrete slab on gutter at entrances {1.2m wide). u 2
904 | Concrete ramps (1.2m wide). u 2
SUBTOTAL 900
1000:SUPPLIES
1001 | Fabrication and supplying of 60 benches each per class u 120
1002 Two teachers tables of {100x50cm) with a chair each u
SUB TOTAL 1000
2000: ENVIRONMENTAL PROTECTION
2001 | Planting and protection of ornamental plants U 10
2002 | Creation of a carpet lawns {15mx15m} U 1
Creation of a waste gump pit 2m deep, 1mxim wide (fenced in barbe 1
2003 | wire and dead wood - 2 m?). U
SUBTOTAL 1000
SUMMARY

100:PRELIMINARY WORKS
200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTALLATIONS
800:; PAINTING

900;: EXTERNAL WORKS

1000: SUPPLIES

2000: ENVIRONMENTAL PROTECTION

TOTAL WITHOUT TAXES

VAT: 19.25%

AlIR: (2 25%) or {5.5%)
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| NET PAYABLE

DOCUMENT N°. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation
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45



Document No. 9:
Madel caniract

REPUBLIC OF CAMEROON REPUBLIC OF CAMEROQON
Peace - Work — Fatherland Peace = Wark - Fathertand
MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT
DEPARTMENT OF REGIONAL AND
LOCAL AUTHORITIES
NORTH WEST REGION
DONGA MANTUNG DIVISION
AKO COUNCIL INTERNAL TENDER
BOARD

DU DEVELOPMENT LOCAL

AUTHORITIES LOCAL

REGION DU NORD-OUEST

DE LA COMMUNE D'AKO

CONTRACT or JOBBING ORDER No JO/MINDEVEL/NWR

{ASD/AC/ACITB/2019 OF ........ 2019

Awarded following OPEN NATIONAL INVITATION TO TENDER Na. C03/ ONITIMINDEVEL/NWR/ASD/AC/ACITB/2019 THE ......... Lo

MINISTERE DE LA DECENTRALIZATION ET

DEPARTMENT REGIONAL DES

DEPARTEMENT DE DONGAMANTUNG

COMMISSION INTERNE DE PASSATION DES MARCIHES

Il

2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S, GIDA JIKUM IN Ako SUB DIVISION, DONGA-

MANTUNG DIVISION, NORTH WEST REGION

Project Owner: THE MAYOR OF AKO COUNCIL

HOLDER : indicate name and full address of holder]
P.C. Box , Tel: Fax:
Business Registration N°. at

Taxpayer's N°.

SUBJECT . Execution of works;
{ot No. ; Network
PLACE: AKO TOWN Region: NORTH WEST REGION

DURATION OFEXECUTION : One Hundred and iwenty days (04) months
AMOUNT IN CFA F:

THT

TTTC

VAT (19.25%)

AIR (Income tax)2.2% OR 5.5%
NET PAYABLE

FINANCING : MINDEVEL: BIP 20189
BUDGET HEAD : 5327351016416022222821
. SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

[l
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Between: e
The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Delegated Contracting Authority” '

Cn the one hand,

And

{enterprise)
P.O. Box Tel: Fax:
Business Registration N°,

Tax payer's N°.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor” '

On the other hand,

Agree on the following:

Summary

Part I:  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part Ill; Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

Page and last of JOBBING ORDER No JOI MINDEVEL/INWR/ASD/AC/ACITB 12019 OF ...uuevcvenneer Wil 2019
AWARDED FOLLOWING OPEN NATIONAL INVITATION TO TENDER No.J03/ONIT/MINDEVEL/NWR/ASD/AC/ACITB /2018 THE
.......... AVRIL 2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S GIDA JIKUM IN AKO SUB DIVISION,
DONGA-MANTUNG DIVISION, NORTH WEST REGION
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With ,

DURATION OF EXECUTION

) months

Amount of contract in CFA F;

HT

1T1T7C

VAT (19.25%)

AlR (2.2 or 5.5 %)

NET PAYABLE

Read and accepted by the contractor

(place of signature)

' (date)

Signature of Contracting Authority

(place of signature)

(date)

Registration
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DOCUMENT No. 10
MODE]L FORMS APPI ICARILE

FORM N*1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, theundersigned Mr, . ....ooovenviiieee e

NEHONEIY .o e e 1000

FUNCLION L. e e
In my capacity as General Manager of .......oooveeiieeeennnn... P.O.BOX ............. TEL.............

Hereby acknowledge receipt of the file for Tender Notice

................................................................................................................

And hereby declare my intention to tender for the said project.

Boneat .....oooviiiieeee e Onthe ...

General Manager
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FORM N° 02
THE MODEL TENDER LETTER

[{We) the undersigned ... ... e e et e e e et e e aan e

Acting in the capacity of ... in the name and on behalfof...............
....................................... at L RCN° L............Dbyvirtue of the power vested
in me (us), residentat ................ {(Town) ... , P.O.Box......, telephone N°. .................. after

having studied all the documents of the tender file relating to the Invitation to Tender N°.

. ..., and after having assessed in my (our) point of view and under my (our)
responSIblllty the nature and difficulties entailed with the execution of the job, | {(we) do hereby tender
and commit myself (ourselves) to carry out works FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT
G.S GIDA JIKUM IN NDAKA IN AKO SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION, in keeping with
the terms and conditions of the tender file in return for the sum of........... FCFA
 COT POV UUS Francs) All Taxes Inclusive, calculated on the basis of the unit prices
stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

1 commit myself (we commit ourselves) if my (our) tender is retalned to execute the contract within
three {03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

| {we} hereby request that the amounts due by the Delegated Contracting Authority be paid to me (us)
in the national currency (FCFA) in account No.............cceeens opened in the name of.................... , in
the records of .. .. (Bank) at..

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

Doneat....... cooiviiiiie i o o T,
Fiscal stamp }
Signature(s) ‘
~ Bidder(s)
For companies, indicate: ' v nnn

The company {company or trade name, form, nationality and registered office)

« represented by the undersigned ...........ccooooveiiviviieiiiiin, » (Name, first name and slatus)

For companies without a legal status, indicate:

W We, the UNdersigned, ....... ... ettt a e e »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........ »
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FORM N° 03
THE MODEL SURETY BOND

=10 P OYOPPPPPPN
Reference of guarantee: No. ...,
To the Mayor of AKO COUNCIL Donga-Mantung Republic of Cameroon
Invitation to Tender No. ...................

BID BOND FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S GIDA JIKUM IN NDAKA AKO SUB
DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

The Contractor {(5)  .ooiviii i v hereby submits on ... to the

Mayor of AKO COUNCIL a bid relating FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROONMS AT G.3. GIDA
JIKUM IN NDAKA AKO SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shali present to the
Mayor of AKO COUNCIL acting in the capacity of Delegated Contracting Authority, a bid bond

amounting t0 CFA Francs ......oovecor i i v ans (6).

By this guarantee, we the undersigned,(7).........ccocoiiiiiiiinenn, with our registered office in
................................ , are committed towards the Mayor of AKO COUNCIL , through the bidder for
the sum of CFA Francs S OUPPORR /¢
o181 £=1) VOO TP PRRPPPFPP PRSPPI S ( in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of AKO COUNCIL , the amount of the guarantee at the first written
request, as soon as the latter shail inform us in writing that the bidder does not keep the commitment he
took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of AKO COUNCIL . This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in
case the company shall be the successful bidder, after presentation of the performance bond which shall
be kept by the Mayor of AKO COUNCIL , DONGA-MANTUNG

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon. k

Done at ...... o] o T UT TR

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 04
MODEL BID BOND

Whereas : {Hereafter called
the “the bidder’) has submitted his bids dated , Here in after called
“the bid")

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter called
“the Bank”, are bound onto the Mayor of AKO COUNCIL DONGA-MANTUNG (hereinafter called “the
Delegated Contracting Authority) in the sum of for which

payment will and truly be made to the said Delegated Contracting Authority, the bank binds itself, its
successors, and assigns by the present if our client refuses or incapable of completing the jobs as
stipulated in the contract.

We undertake to pay the Delegated Contracting Authority up to the above amount upon receipt of his
first written demand, without the Delegated Contracting Authority having to substantiate his demand,
provided that in his demand the Delegated Contracting Authority will note that the amount claimed by
him is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred

condition or conditions

This guarantee will remain in force up to and including ( } days after the period of bid
validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

BanK o e
Reference of guarantee: No. ..................ccooeeeinin..

To: THE Mayor of AKO COUNCIL DONGA-MANTUNG
REPUBLIC OF CAMEROQON
Invitation to Tender No. ............o..u...

PERFORMANCE BOND FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S. GIDA JIKUM IN
NDAKA AKO SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

W (Bank) have been informed that a contract has been signed
between the Mayor of AKO COUNCIL acting in the capacity of the Delegated Contracting Authority,
and....cooin e , acting as FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S.
GIDA JIKUM IN NDAKA AKOQ SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

In compliance with the provisions of Contract N°. . , the contractor is bound to present to the
Mayor of AKO COUNCIL , Delegated Contractmg Authorlty, a performance bond for the execution of
work, covering security, commltments and other obligations incumbent on the contractor under the
contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

We, e, {(bank) do hereby commit ourselves irrevocably and without arguing
to pay to the Mayor of AKO COUNCIL , at his first written request, and for three (03) months the
amount of this bond, that is to say. .......ooeoiviiiiie e, , all the amounts that the coniractor

may owe the Delegated Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
Justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the the Mayor of AKO COUNCIL , The
bank guarantee shall take effect as from the date of notification of the contract. The original of this
guarantee shall be kept by the Divisional Delegate for Public Contracts, Nkambe.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shail no longer apply and shall be returned to us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat ......c..ooveeeeiiieaanenn . L O e

M (MESSIS) . e e

Signature(s) & stamps ............ccoooiiiie L



FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-
OFF ADVANCE |

Reference of guarantee No............................

To the Mayor of AKO COUNCIL Donga-Mantung Republic of Cameroon
Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

W (Bank) have been informed that a contract shall be signed
between the Mayor of AKO COUNCIL acting in the capacity of Delegated Contracting Authority,
and......oooo i , acting as contractor FOR THE CONSTRUGTION OF A BLOCK OF TWO
CLASSROOMS AT G.S. GIDA JIKUM IN NDAKA AKO DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

In compliance with the provisions of Article ........... of Contract N°. ............, the contractor shall be
bound to present to the Mayor of AKO COUNCIL . Delegated Contracting Authority, a bank guarantee
with the purpose to assure the refund of the start-off advance granted to the company and amounting to
CRAFTANES ..o e

We, srereesessnenn e {B8NK) do hereby commit ourselves, irrevocably and without arguing
to pay to Mayor of AKO COUNCIL , at the written request the Mayor of AKO COUNCIL , and within
four (04) weeks the amount of this guarantee, that is to BaY. i @l the
amounts that the contractor may owe the Contracting Authority for failing to fulfii one or more of his
obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This ietter shall be countersigned by the Mayor of AKO COUNCIL ]

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Divisional Tenders Board. The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall
be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cemeroon.



FORM N° Q7
THE MODEL UNDERTAKING BY THE BIDDER

Name of project:.............................._Invitation to tender N°,

Construction of two classrooms at .......o.euvvvenvoeeeniin,

| (We) the undersigned (8) ..............ccoooviiieii it es oo oo

Acting in the capacity of (9) .............., in the name and on behalf of (10)................ at . RC N°
..................... by virtue of the power vested in me (us), domiciled at P.O.Box......cocove. (Town) o,
telephone No. ............ocoovvuennnn., . after having studied ali the documents of the tender file relating to the
Invitation to Tender No. ...........ocoeveeil) ST . and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, 1 {we) da herehy tender and
commit myself (ourselves) to carry out works FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S.
GIDA JIKUM IN NDAKA AKO SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION in keeping with the terms
and conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (--einieiiiao.. ) months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of
sixty (60) days with effect from the deadline for submission of bids,

SIgNAtUre(S)....oovvviieiie e

Bidder(s).....cc..cooiviiiiin e
For companies, indicate;
The company (company or trade name, form, nationality and registered office) .
« represented by the undersigned ............coovveeee i » {name, first name and status) L

For companies without 2 leqal status, indicate:

«We, the undersigned , ...........oocoiviiiiiiiii e »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a
group of companies for the execution of this contract, jointly commit ourselves ... ..... »

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY ,

To Whom |t May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a

(specify diploma or certificate) and holder of National ldentity Card N°

issued on at Tel:

is committed and available to work as (specify post

fo be occupied) with (name of company) if awarded
the contract for (indicate the name of project) Donga-

Mantung Division of the North West Region. This is in response to Tender N°

Done in the

Sign;

L0023 ) T=T [F- | S Onthe . eeeevvieeevens

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner)
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Name & First name :

DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

Date of birth

Nationality

Level of education

Languages Spoken | Level Very good | Good Average Poor
‘ Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school:
Date of admission : N
Date of graduation: !
Dipioma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

{*) — Work attestations issued by the various employers shall be enclosed with this curriculum
vitae which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel
has worked and the position he actually held in the said projects.
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ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

/

Name of Client,

Budgeted Period of
N° | Year Project Address and Project Contract the Acceptance
Contactahble amount amount tract date
telephone N° contra
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case

may be).
Doneon ......coccovevvveevneny @b
M (MeSSIS) i e
SIgNATUrE(S). oo
ANNEX N° 03
MODEL EQUIPMENT LIST
L
MARK (&
DESIGNATION HORSE REGISTRATION ST-ATUS
SN | pescription & frame | POWERIf NUMBER QUANTITY | (Hired or
(chéssis) number vehicle) (if vehicle) owned)
1
2
3
etc
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[ the undersigned, holder of

National Identity Card N° issued on at

being Managing Director of this Company called

testifies that the above information is correct and commit

myself to present any of the above equipments and tools at any given time requested.
As well any of them must be present at the site before and during each phase at any
given moment required or requested by the Authorities in charge of the project | am
tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified
attestations (lease documents) of commitment between | and the Owner(s) of the

equipment(s).

Doneon.....cooeevvveeeeeee @t oo
Signed
ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION | EXPERIENGE | FUNCTION

k

™

ADMINISTRATIVE
AND TECHNICAL

STAFF ON SITE

SUPPORT STAFF
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ANNEX N°

05

MODEL OF SUB- DETAIL OF UNIT PRICE;

Designation of Works :

N° price Daifly output Total Quantity D(l:jr:;is‘;n
I day
Category Number | Daily Salary Days paid Amount
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity | Daily rate Days paid Amount
Pickup for follow-up
Small equipment
Total B .
Type Quantity | Unit Price | Consumption| Amount
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
F General head office expenses Yo% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits 2% GxZ%
P TOTAL COST PRICE WITHOUT TAXES G+H
Vv SELLING UNIT PRICE WITHOUT TAXES PIQTE
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ANNEX N° 06

MODEL OF SITE VISIT REPORT
[not more than five (05) pages] ;

) INTRODUCTION

TENDER N° (with project title)

NAME OF GOMPANY .
1) COMMENTARY:
11-1) Nature of the project site..........oooiiii i
[1-2) Accessibility to the project site: ...
[1-3) Vegetation (trees, Shrubs €tC)..........ovorr i
i-4) Topography of the site...............oe

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO
JUSTIFY MY COMMENTARY ABOVE

i) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)
V) CONGLUSION.
SIGNATURES:

Signature of the Beneficiary Head of Service Signature of Contractor’s

Engineer

or Representative And stamp seal and name and na
Signature of Managing Director, name and Entreprise stamp
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ANNEX N° 07

THE EVALUATION GRID
ANNEX 7: EVALUATION GRID

’

FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AT G.S GIDA JIKUM IN NDAKA AKQ SUB DIVISION,

DONGA-MANTUNG DIVISION, NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES NO
A.1 | Certified Copy of the Business Registration, not more than three menths old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of 1st instance or the
A.3 | Chamber Commerce, Industry and Trade of the place of residence of the bidder,
not more than three (03) months.
Aftestation of bank account of the bidder, issued by a first rate-bank approved by
A.4 | the Ministry in charge of Finance or by a foreign bank the first order not more than
three months.
A5 Purchase receipt of tender file issued by public treasury in the amount of 39
) 000FCFA
A6 A bid bond issued by a first rate-bank approved by the Ministry in charge of
) Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that the bidder
A.8 | has met all his obligations vis a vis the Fund; the attestation should be less than
three months oid.
A.9 | Avalid Certificate of imposition certified by the chief of tax centre .
A10 Business License (photocopy certified by the chief of tax centre, not more than
) than three months).
A.11 | Certified Copy of a valid taxpayers card, delivered by the chief of tax centre
A Clearance Certificate signed by the chief of tax centre stating that the bidder has \
A.12 | met all the statutory declarations in issues of taxes in the current financial year; :
this certificate should be less than three months old.
TECHNICAL EVALUATION
B.1

General presentation of the bids

- Table of content page
Coloured page seperators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding with transparent fiy leaf on the front cover)
Special Administrative and Technical conditions present

1

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JCBS
List of references of the enterprise in similar jobs of at least 20,000,000fcfa, justified by signed
contracts (first and last pages) and minutes of reception or attestation of clearances for works
B.2.1 executed. (minutes of final reception within the past years for up to 2015)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the past 03
years
1st Reference
2™ reference
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
B.3.1 01 works supervisaor (at least HND or equivalent certificate)
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Qualification of the works supervisor: {Senior Technician certificate in Civil
Engineering {A-level +2)

Professicnal experience 2 03 years (signed CV}
» CV signed by the superviser,
» A certified copy of the technical diploma

¥ An Attestation of presentation of original of the technical diploma
> An aftestation of availability signed by the supervisor
» Certified copy of |D card signed by the Police

B.3.2 01 Site foreman(Civil Engineering Senior Technician)
Qualification of the Site foreman: (Technician certificate in Civil Engineering
(Technical A-levels or equivalent certificate}
Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of
» CV signed by the foreman,
¥ A certified copy of the technical diploma
» An Attestation of presentation of original of the technical diploma
¥ An attestation of availability signed by the foreman
¥ Certified copy of 1D card signed by the Police
B.3.3 Other personnel
» 02 (two) bricklayers with 3 years professional experience in building
construction or similar works.{ CVs signed by the candidale)
¥ 02 (Two) Carpenters wilh 3 years professional experience on carpenlry or
simifar works. Only CVs signed by the candidale
» 017 (One) Electrician with 3 years professional experience on Electricity or
simifar works. (Only CVs signed by the candidate)
> 01 Painter with 3 years professional experience
(Only CVs signed by the candidate) Qualification (CAP in building
construction, wood work or Electricity)
B.4 TECHNICAL PROPCSALS
B.42 Organigram r_af the project {Specify names of the personnel handling the
o various functions)
B.4.3 Logical sequence for the execution of the tasks {bar chats required)
B.4.5 Quality control method
B.4.7 Environmental impacct notice obtained from the council (To be submitted
o only by the winner, after publication of results)
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a dump truck
B.5.3 Proof of ownership or rental of a concrete vibrator
B.5.4 Proof of ownership or rental of a Hand compactor
B.5.5 Masonry Kit ; Wheelbarrows, masonry clamps, masonry harmers 300g,
- shovels,spades dig axes, spirit levels, masonry buckets , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc,
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a 1st
B.6.1 class bank in Cameroon and approved by the Ministry of Finance and respect
COBAC conditions.
B.7 Attestation of site visit: Signed by the contractor on his honor
B.8 Comprehensive report of site visit signed by the company engineer and
i justified by photes .
B.9 Special Technical Clauses initialed in all the pages and last page signed and
i} stamped.
B.AO Special Administrative Clauses completed and initialed in all the pages and

last page signed and stamped.
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./MiSS  ..cooviveeiiiiieeei e e e e e [SUMame and Name
of PrincipalfThe Head Teacher of .........cc.ccooiiicieecinncnnnn... [Name of Ministryl]

confirm that
ME/MISIMISS ... i e eeee e (SUNAMe and Name)

Engineer of the COmMPaNY:.......oo oot e ee et re e cee e eae e nn. (NBME Of
Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN
NATIONAL INVITATION TO TENDER No.003/MINDEVEL/NWR/ASD/AC/ACITB/2019
OF....... AVRIL 2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS
AT G.S. GIDA JIKUM IN Ak0 SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH

WEST REGION
The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the

constraints relative to the execution of the job with respect to norms.

- To establish his unit price scheduies taking into account the difficulties of the site
relative to the execution of the works and shall on no condition claim the Delegated

Contracting Authorityfor any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established

and issued to serve the purpose it deserves.

Date ..o Date .
The HEADMASTER Stamp of enterprise .

b
Signature and Names Signature and Names of the Engineer
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DOCUMENT NO. 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts

1- BANKS
Afriland First Bank

1

2 Banque Atlantique

3 Bangque Gabonaise pour le Financement International (BGFI BANK)
4 Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
5. CITi Bank

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank .

9 Société Camerounaise de Banque au Cameroun

10. Société Générale de Bangue au Cameroun

11.  Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13.  United Bank for Africa.

[I- Insurance companies

14. Chanas Insurance;
15. Activa Insurance

16. Zenith Insurance
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DOCUMENT N°13:
WORKING PLANS
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