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Tender Notice

' OPEN NATIONAL INVITATION TO TENDER

No. 04/ONIT/ FC/FCITB /2018, OF 14/05/2019
FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT WATER SUPPLY SCHEME (LOT 1) AND
'THE REHABILITATION AND EXTENSION OF THE BOYUI WATER SCHEME (LOT 2) [N THE FUNDONG

R

MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION ek

«1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2019 |

state budget, the State of Cameroon represented by the Mayor of Fundong Council hereby launches an |.

1 open national invitation to tender for the rehabilitation of Luh, Aduk and Mboh joint water supply
scheme lot 1 and the rehabilitation and extension of the Boyui water scheme lot 2 in the Fundong

Municipality of Boyo Division, North West region i;' )

2) NA"I'URE OF SERVICE FOR LOT 1: Work to be done consists of:
P, - Prehmlnary works

> | Construction works

> Rehabilitation works.

> Plplng network

» Environmental mitigation measures

» Project sustalnability K

3) NATURE OF SERVICE FOR LOT 2: Work to be done consists of:
¥ " Preliminary works

¥ rConstruction works

¥ “Piping network

> Environmental mitigation measures

» Project sustainability

4) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority;

shall ;be Three months (90 calendar days) with effect from date of notification of the Administrative Order to
start works.

§} Lots: The work is in two (2) lots as follows; -

_LOT1: Rehabilitation of Luh Aduk and Mboh joint water supply scheme;
R wLOT2 Re.habthtatron and extension of the Boyui water,

bR

6). E§‘tlmated cost The estimated cost after preliminary studies are as follows

MINISTRY OF DECENTRALISATION AND |

L L9T§ - ‘ i Amount for Expenditure

w : | :‘;:;":' - Subject the Project | Vote of charge N° | authorizatio
o 2 nN°

T TE |

| e, Réhabxlitatlon of Luh Aduk and Mboh joint water 33 97 331 01 [

,.l supply schame,,ln.ihe “Fundong Municipality of | 19,000,000 | ¢, a53 2946 821 1003962
- |.Boyo Division, Norti West region _ l

s{‘Rehabilitation and extension of the, Be)yu [watersn, 33 27 331 01 l
*|'the Fundong Mummp"llty of BOYG/,DIVI |on‘FNo[th\\12,150,000 641603 2246 821 1U03963!

| West region o Ll
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"bids; Any bid not.in compliance with the prescriptions of the Tender File shall be declared inadmissible, This

‘i

8) #INANCING The said works shall be financed as per the programmed budget of the 2019 Public Investment

Buquet {PIB 2019) of the Republic of Cameroon under the Ministry of Decentralization and Local Development ‘

(MINDDEVEL) assigned to the Mayor of Fundong Council.

9)'BID'BONDS Each bidder must include in his administrative documents, a bid bond issued by a first-rate . 1 A0

ba kmg ‘establishment approved by the Ministry in charge of finance - the list of which is found in document No.

12'Iof the Tender File, whose amount is Three Hundred and Eighty Thousand FCFA (380,000) for Lot 1 and’ ';. : it

Two Hundred and Forty Three FCFA (243,000), and valid for thirty (30) days beyond the deadline of validity of
blds . |
10) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained lmmedrately I
after ublication of this invitation to tender from the Mayor's Private secretariat of the Fundong council dunng,

worklng hours at th Fundong Council Chambers. "

LoT Subject Locality Bid Bond | Tender fee'| '
. Rehabilitation of Luh Aduk and Mboh joint water
1", | supply scheme in the Fundong Municipality of Boyo ;ﬁz'r@ggg ?cafg,ooo
Division, North West region 63 0C0fcfa |
I |'Rehabilitation and extension of the Boyui water in the 243,000 '
I2 Fundong Municipality of Boyo Division, North West | Boyui fofa
:.':' -region

11) ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundeng Council Chamber as'
soon ‘as l'thIS notice is published against payment of a non-refundable sum of Sixty Three Thousand (63,000)
CFA francs, payable at the Fundong Council Treasury. Such receipt shall identify the payer as representing the !
company that wants to participate in the tender.

12) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly
&duthorized representative and presented in Seven (7) copies, that is one (01) original and six (06) copies -
labelled as such. These shall be submitted in one external envelope - sealed, containing three (3) internal;
envelopes that is, Envelope A: Administrative Documents, Envelope B: Technical file and Envelope C:
Findncial file. The sealed exiernal envelope shall bear no information about the company and shall reach the
Fundong Councll secretariat not later than the 14/06/2019 at 10 am local time and note should be taken that in
case of any ambiguities or differences during opening, only the original shall be considered authentic. The ..
sea]ed pack shall bear the following inscriptions: -
I
) - OPEN NATIONAL INVITATION TO TENDER
No. 04ION[TI FC/FCITB /2019, OF 14/05/2019 FOR THE REHABILITATION OF LUH ADUK AND MBOH
JOINT WATER SUPPLY SCHEME (LOT 1) AND THE REHABILITATION AND EXTENSION OF THE BOYUI
WATER SCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYOQ DIVISION, NORTH WEST REGION

e (To be opened only during the bids opening session)
# i 'j: *; .:, i
13} ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified frue copies by the issuing .
sérvices or administrative authorities must imperatively be produced in accordance with the Special Regulations |

t

of th]s lnwtatlon to Tender. They must not be more than three (3) months old as at the date of submission of

refers egpeo;éﬂy to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of - i
Fmanc ‘and vahd for a period of thirty days shall be rejected. ‘ ;i
1
1

|} .i, v
14) QPENING OF, BIDS: The bids shall be opened in a single phase, in the Fundong Council hall, on
14/05/2919- af 11: 00am. Oniy bidders or their authorized representatives, having a perfect knowledge of the file j

mafy Bt durlng the bids opening session. Any bid which shall not comply with the requirements of the Tender =

Filg- ﬁhaﬂ-be [gJECteg:l ‘ n
15) (Evaluation eriteria S

Thelbrds shall be evaiuated in three (03) SIC

gl pinety A ey,

i 'L'si"l’“ Step: Verificatiorof fhe conform;ty of,;be.n?\dmlmstratlve file;

! 'E‘ step: Evaluation of the technlcaffll), (Jmm., o~ Gcﬁff\\

: 3“i Step: Analyses of the financi Ifle ®© , SN
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The criteria of evaluation are the following:

14.1- Eliminatory criteria
15.11- Administrative documents

¢  Any offer not in conformity with the prescriptions of this tender file shall be declared inadmissible if
the situation is not regularized within forty Eight Hours. This rule shall not be applied to the Bid
Bond
* False declaration or falsified documents.
16.12- Technical File
¢ Incomplet or non compliant documents or scanned doccuments;
« False declaration, forged or scanned documents;
¢ Absence of the pre-financing capacity of at least five Million FCFA (5000 000FCFA),
e Technical assessment mark lower than 75% of “YES",
17.13- Financial Offer
 Incomplete financial Offer;
Non-compliant documents;
Omission of quantified unit price in the financial offer;
Absence of breakdown of prices;
Modification of the model breakdown unit price.
A. Essential criteria:
The technical offer of the bidder shall be assessed along the following lines

NO CRITERIA MARKS
1. General presentation YES/NO
2. Quality of the personnel YESINO
3. Execution Methodology YESINO
4. Equipment YES/NO
5.. Pre-financing capacity YES/NO
6. References of the bidder YES/NO
7. Attestation and report of site visit YES/NO
8 Nonexistence in the technical file of the rubric YES/NO
“organization, methodology and planning

; Special Technical Clauses initialed In all the pages and signed on the last page;
¢ Speclal Administrative Clauses completed and initialed on all the pages and signed on the fast page.

15) Award:

The evaluation will be done in a purely binary manner - (yes) or (no). The contract shall be awarded to the
bidder who would have obtained a minimum technical score of 80% in the essential criteria and 100% in the
eliminatory criteria, and who would have proposed a bid with the lowest amount, in conformity with the
regulations of the tender documents. (see article 33 of the Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain bound to their offers for a period of ninety (90}
days from the last date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with
effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Additional (supplementary) technical information may be obtained
every day during working hours from the Fundong Council Tel. Phone (237) 677755510 Email:
fundongcouncil2014@gmail.com, Website:fundongcouncil.org.

18) AMENDMENT T.O THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be,
to subsequently amend this invitation to tender in conformity with the Public Contracts Code.

T A & MAl 2.

. Fundong, the...\......ccovnreriniicrcccnnnacns
s THE MAYOR OF FUNDONG COUNCIL
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‘ AVIS D’APPEL D'OFFRES NATIONAL OUVERT No. 04/ONIT/FUNDONG COUNCIL/FCITB /2019, du- \” "
" 44/05/2019 POUR LES TRAVAUX DE REHABILITATION DE RESEAUX D’ADDUCTION EN EAU
"PORTABLE JOINT LUH, ADUK ET MBOH LOT 1 ET LA REHABILITATION ET EXTENSION DE RESEAUX:
" D’ADDUCTION EN EAU PORTABLE DE BOYUI LOT 2 DANS L'ARRONDISSEMENT DE FUNDONG, . A

DEPARTEMENT DU BOYO, REGION DU NORD-OUEST o F

AVIS D'APPEL D’OFFRES e i

1) "OBJET DE L'APPEL D'OFFRES: Dans le cadre de I'exécution du Budget d'Investissement Public: ¢ L
2019, I'Etat de Cameroun représenté par, le maire de Fundong lance un Appel d'Offres national ouvert | 1k

" pour les travaux de réhabilitation de réseaux d'adduction en eau portable joint Luh, Aduk et X

¢+, Mboh lot 1 et la réhabilitation et extension de réseaux d’adduction en eau portable de Boyui Iot _
2 dans I'Arrondissement de Fundong, Département du Boyo, Région du Nord-Ouest . !

m:t2) Consistance des travaux lot1 : Les travaux comprennent notamment : Lon
> Travaux préparatoires ) it
» Travaux de construction ;
¢ Chambre de rabinet !
Travaux des réhabilitations [
Réseaux tuyauterie i
Mesure de mitigation environnementale
Maintenir de projet Y
3) Consistance des travaux lot 2: Les travaux comprennent notamment : .1l
“Travaux préparaloires t
Travaux de construction {r
» Chambre de robinet '
Réseaux tuyauterie .
Mesure de mitigation environnementale §
]Vlamtemr de projet '

vYVvvYYyY

v v

A L

4) DELA! D’EXECUTION : Le délai prévu pour l'achévement des travaux du present appel d'offre est de
quarter vent dix jours continus (03 mois) & partir du jour de la notification de I'ordre de service.

5) Aﬂotxséament Les travaux sont en deux (02) lots ci-apres définis les travaux de réhabilitation de réseaux
dadductlon en eau portable joint Luh, Aduk et Mboh lot 1 et la réhabilitation et extension de réseaux
d'addliction én eau portable de Boyui lot 2 dans 'Arrondissement de Fundong, Département du Boyo, Région
e du NordrOLIest

: Le coilt prévisionnel de 'opération 2 l'issue des études préalables est de ;

- "~
E

a Erdil ,ﬁ: -.__

.u,.-u-’;

n Partlmpatlon et orlgme La participation & cette consultation est ouverte aux entreprises de droit
camerounam ayant une experlence avérée dans |g- domame concerné et ayant réalisées des operations |
simildires. e 2% (Rl L'.w R

Ca SRR

—

8) FINANCEMENT: Les travaux objet du présé;t apperd offres, soqt fmances par le Budget d'Investissement
Public dé la République du Cameroun, Budget//du: MINDI;EVEL ati-ti tre ¢ de I'exercice 2019 assigné au Maire de
Fundong sur la ligne d'imputation budgéta;re.,gBon a«savo ¢ cette publlcatlon est faite sous réserve de la

P et S -
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:;ligpgsnibilité de Imputation budgétaire du financement du projet.

' .: Objot coiit prévisionnel N° de Pimputation N° d&'?ggg:::“""
T !
'| Réhabilitation de Réseaux d'adduction 332733101
tf*en eau portable joint Luh, Aduk et Mboh 19,000,000 641883 2246 821 [U03962 I'-'. i il
t 1y il Réhabilitation et extension de réseaux 1"1‘ ':‘“
‘17, 'l dans Tl'Arrondissement de Fundong, 3327 33101 aHe :
‘4i.] | Département du Boyo, Région du Nord- 12,150,000 641603 2246 821 1003963 itk
i 'L Ouest

i

8) GAUTIONNEMENT PROVISOIRE; Chaque soumissionnaire doit pour chaque lot inclure dans ses: |
documents administratifs, une garantie de soumission qui respecte le model prescrites dans le DAQ établi par-
uﬁ ‘établlssement bancaire agrée par le Ministére en charge des Finances d'un montant égal a 380,000 pour:
lot 1 et 243,000 pour lot 2 francs CFA. Les cautionnements prowsozres seront libérés au plus tard trente (30)
jOU]’S 'apres le délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Pour le"l
soumissionnaire atiributaire du marché, le cautionnement proviscire sera libéré aprés constitution du |!,
cautionnement définitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies :
certlf‘ ées conformes issus des autorités administratives compétentes (Préfet, Sous-Préfet ou Services

Emetteur) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel ; ! | ;
A
]

R e e L ¥

d’offre Les copies certifiées qui seront certifiées pour la deuxiéme fois ou des copies falsiiiées ne seront pas .
acce tées. Les chapitres seront séparés par format en couieur. Les offres qui ne seront pas en conformité avec

Ies prescnpﬂons de cet appel d'offre seront déclarés inadmissibles. v

9) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre consulté dés i
publication du présent avis d’appel d'offre au secrétariat de la marie de Fundong pendant les heures ouvrables ", *
& la Mairie de Fundong o

pubhcatlon du présent avis d’appel d'offres aux services de FAutorité Contractant (secretariat privée du maire '
déTa marie de Funong pendant les heures ouvrables & la Mairie de Fundong) pendant les heures ouvrables &,
la Marie de Fundong, contre versement d'une somme non remkoursable de Soixante-trois - mille (63,000F} ;
franc‘CFA payable a la Recette des Finances de la marie de Fundong..

10) ACQUISITION DU DOSSIER D'APPEL D'QFFRES: Le dossier d'appel d'offres peut étre obienu dés, }j
!

11) REMISE DES OFFRES : Chaque offre redigée en frant;als ou en anglais en Sept (07) exemplaires, c.-a-d, -
Up original et six copies marqués comme tels sera remise au Service de Passation des Marchés, situé a la - .
Marle de Fundong, au plus tard le 14/06/201% a 10heures. |l doit &tre dans un paquet contenant trois
enveloppes marquées A pour le dossier Administratif, B : pour le dossier technique et C: pour le dossier

fi nanmer Ce paquet devra porter la mention °

T 'AVIS D’APPEL D'OFFRES NATIONAL QUVER No. 04/ONIT/FUNDONG COUNCIL/FCITB /2018, du i f
“I' 14/05/2019 POUR LES TRAVAUX DE REHABILITATION DE RESEAUX D'ADDUCTION EN EAU s o
PORTABLE JOINT LUH, ADUK ET MBOH LOT 1 ET LA REHABILITATION ET EXTENSION DE RESEAUX ‘
L D 'ADDUCTION EN EAU PORTABLE DE BOYUI LOT 2 DANS L'ARRONDISSEMENT DE FUNDONG,
) l' b DEPARTEMENT DU BOYO, REGION DU NORD-OUEST- .
Jnh\ «A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT» et
12). Recevablllte des offres: Sous peme de rejet, les piéces du dossier administratif requises doivent étre; , K
prodwtes en originaux ou en copies certifiées conformes par le service émetteur ou une Autorité: ' .
Admlnistratwe (Prefet Sous- préfet ), conformément aux stipulations du Réglement Particulier de I'Appel .«
d‘o ces Elles dolvent dater de moins de trois (03) mois précédant la date originale de dépét des offres ou avoir
Bfe étabhes postérieurement a la date de signature de ['Avis d'Appel d'Offres. Toute offre incomplete
conformément aux prescrlptlons du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment 'absence -
dé'lia - cautlnn de soumission délivrée: par une bangue de premier ordre agreée par le Ministére chargé des i |
Flnaqcea. lfes offres ne respectant pas le mode de séparation de I'offre financiére, des offres administratives et "
technlques seront irrecevables.

13) Ouverture des:plis: L’ ouverture des pli§ se fera le 14/05/2019 & 11heures, heure locale en une phase par
la Commlsswn conimunal==de " Passation des Marchés de la marie de Fundeng, {Salle de conférence de la !
Mane de Fundong) en présence de chaque soumissionnaire qui le désire, ou son représentant diment .
mandate et ayant une parfajte. connaissance des offres dont il a la charge. Une -seule personne par offre i} |
remlse iseule ou en groupement sera admls/g Les offres qui ne vont pas respecter les prescriptions du DAO e
seront rfjetees L'ouverture des piis sera faate en‘ung’ phase P
.j ;U .., ‘(‘. & ‘r_ ) "i‘ "‘1.
% & "“""’,.'




o

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la
Commission communal de Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des
points de la notation sur des dossiers administratifs et 80% pour dossier techniques seront éliminées,

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires
if s'agit notamment: L - .
1- Absence de bide bond cu un bide bon falsifiée; i
2. Délal d'exécution supérieur & celui prescrit (supérieur a cing mois) |
3. Fausses déclarations ou piéces falsifiées;
4- Absence ou insuffisance de la caution provisoire de soumission;
5- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
8- Offres financiére incompléte,
’ 7- Absence d'un prix unité dans l'offre financiére ;

-8

9- Les entrepreneurs suspendus.
B - Critéres essentiels
s - -Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur :

1- Présentation générale de l'offre |

2- Capacité financiére ;

3. Reéférences de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Aftestation et rapport de visite du site ;

7- Moyens logistiques ;

8- Canier des Clauses Technigques Particuliéres paraphé a chaque page |

9- Cahier des Clauses Administratives Particulieres compléte et paraphé & chaque page.

Les critéres essentiels sont sournis & des minima dont le détail est donné dans le Réglement Particulier

de 'Appel d'Offres (RPAO}.
15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera altribué au soumissionnaire
qui aura proposé l'offre la mains disant, ayant satisfait & 100% des critéres gliminatoires et au moins 75% des
critéres essentiels.

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-

" vingt-dix (90) jours & partir de la date limite fixée pour la remise des offres.

18) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique

peuvent é&tre obtenus auprés la marie de Fundong Tel.. Phone:(237) 677755510 Email:
fundongcouncil201 4@gmail.com, Website.fundongeouncil.org

19) 18) Additif & l'appel D'offres: L'Autorité Contractante se réserve le droit, en cas de nécessité,
d'apporter toute autre modification ultérieure utile au présent appel d'offres.

Obtention des notes technique inférieure & 75% au niveau des critéres essentiels ;

[

Fundong, theséﬂmzmg
e LE MAIRE DE FUNDONG

BRI e : (AUTHORITE CONTRACT.
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DOCUMENT No 2:

General Regulations of the Invitation to Tender

CONTENTS

A. General

Article 1: Scope of the BENABT (e v ovsersremmne s mms s

A1 2 FIMGNCING v rvers oo

Article 3: Fraud and corruptlon
Article 4: Candidates admitted to COMPELE....oouvi s

Article 52Building materials, materials, supplies, equipment and authorized services...
Article 6: Qualification of the bidder......... TP R

Article 7: Visit of site ofworks
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A. General regulations of the invitation to tender

Article 1: Scope of the tender:

1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches
an Open National invitation to tender by Emergency Procedure for the construction of the works described in
the Tender notice and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of nctification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall
be specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of "corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract;

a.2 s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 "Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at [evels not
corresponding to those resulting from competition;

a.4 "Coercive practices” shall mean any form of harm against persons or their property or threats against them
in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to complete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
gualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

.a. Achidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be

from‘&fn-eligsp_l__e ‘Country, in accordance with the funding agreement.

b. A bidder ancluq_ing alt members of a group of enterprises and all sub-contractors to the bidder) must not be
in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to’be in a situation of
conflict of inférest if-he:

.1 Is{pw\fas associated in the past with an enterprise {or a subsidiary of this enterprise) which provided
consu‘lfgncyﬁgsferv]cr—:sw for the co_nggggjon, preparation of specifications and other documents used within the
scope of contracts awardedftF4his invitation to tender; or

b.2 Pré”éents more than one bid within the context of invitation to tender, except authorized variance according

to article 17, where need b&:meanwhile, this does.n prevent the participation of sub-contractors in more than
one bid. - B TR S,
g U oy

b.3 The Contracting Authority or Project Ovyf;:é\‘rfsﬁ‘ﬁ'é;ﬁﬁgﬁ’maﬁhte &3

the transparency of the procedures of awardefpublic contracts”*
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¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) Ie_gally
and financially autonomous, (ii) managed according to commerciai laws and (jii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said
puilding materials, materials, supplies, equipment and services.

52 Within the meaning of this 5.1 above, the term “originate” shall designate the place where fhe goods are
extracted, cuiti\fa,\éted, produced, manufactured and from where the services griginate,

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or ypdate information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the foilowing points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access toaline of credit or availability of other financial resources,
(iliy Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

¢. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner
where it is joint co-contracting.

.é:._é:Bidglng"must equally present sufficiently detailed proposals to demonstrate that they comply with the
technicéFspeciﬁcations and execution time-limits set in the Special Regulations of the Invitation to tender,

6.4 Bidders réquesting to benefit from the margin of preference must furnish all the necessary information to
proye‘_gl}gt they, satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.
Arifcl?é"i'(‘: Visit of works site:

7:1°The bidder,is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsiﬁlity, ali the-nformation which may be necessary for the preparation of the bid and the execution of the

works. The related cost of the visit of the site shall:bezhorge by the bidder.

7 _ £ o0 !:Q;f Eﬁﬁh\
7.2 The Project Owner-shall-authorize tt};?ﬁ\pfciq,ép "‘n@?ﬁi@é@ oyees or agents to enter the premises and the
land for the said visit but only on the ﬁ:fj:?or-‘e“,:};ia%ﬁaltibﬁ}‘tqg,_ e bidder, his employees and agents free the

Project Owner, his employees and agepts © gﬁy re__sgopsnbilltyaj@ may ensue and indemnify them if necessary
o
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and that they shall remain responsible of‘gny deat ‘Q'Q\corgb_,'g" ccident, loss or material damages, costs and
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fees incurred from this visit.
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7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum {addenda) published in accordance
with article 10 of the General Regulations of the invitation to tendey, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4, The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Mode! of bond of start-off advance;

- Model of guarantee in replacement cf the retention fund;

- Model contract;

6
7
8
9

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12, Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of
the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail {fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids. A copy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the-Minister in charge of Public Contracts.

9.3 A Gopy ofihe complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The glqggg;acting}Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.
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Article 10: Amendment of the Tender Fiie
10.1 Thé €ontracting Authority may at.any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative &r ifreply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendiim.
10.2 Any published addendum shall be an integr,aj;;gg?ﬁ%ﬁm%}?g{der File, in accordance with article 8.1 of the
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In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his
bid and the Contracting Autherity and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between
the bidder and the Contracting Authority shall be written in English or French. Complementary documents and
the forms provided by the hidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the franslation shall be considered to-be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to all declaratiocns provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

- s not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender,;

a.3 The written confirmation empowering the signatory of the bid to cormmit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender,

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where
necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the
administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions {SAC);

= The Special Technical Conditions (STC).

b. 4‘bo‘ﬁ1méh?afiés {optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Spemal Regulations specify the elements that will help in justifying the cost of
the works, r}amely

- The’algr;ed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- Ther du]y ‘filled Unit Price Schedule;

- Theduly fllled.detailed estimates; - .

- The sub- ‘Efétalls of’pnc‘s_‘ndforbreakdown of all-in prices;

- Thepro;ected schedule of payments, where need be.

In this' regard, the bidders-wil>ugé the docﬁmgm;wa”’a'?'m fels, provided in the Tender File, subject to the
provisions of article 17(2) of thé General Regw agogas 5f:th"é*myltatpn to tender concerning the other possible

forms of guarantees,




43.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids ior several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described
in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 1If a ptice, revisionfupdating clause is provided for in the contract, the date of establishment of the initial
price, as well &s the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Cutrency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow fhe provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends t0 coramit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear any

-~

change in the exchange rate,

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called “national currency’;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international frade.

w164 The Contracting Authority may request the pidders to explain the needs in national and foreign currencies
-‘-_.-and;_t,g_; Tustify that the amounts included in the unit and total prices and indicated in annex to the bids are
' jfeggonable; to this end, a detailed statement of their needs in forelgn currencies shall be furnished by the
bidder.
,15,'§;','Du_ring the execution of the works, most of the foreign currency to be paid as part of contract may be
..;__r'egrsed by muiual agreement between the Contracting Authority and the entrepreneur in a way as to take
Hzagcount of any modification in the foreign currency needs within the context of the contract.
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7 "article 16: Validity of bids; .
16.1 Bids must re|ﬁain’=‘ﬁraﬁ'& during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for

a shorter period shall be rejected by the Contracting-Authority or Delegated Contracting Authority as not being
in compliance. #5256 DU A7
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16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority addressed
to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and should
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, Including the plans, calculations, technical specifications, sub-details of prices and proposed
~construction methods and all other useful information. If necessary, the Contracting Authority will examine only
Sthe techiiical variance of the bidder whose bid is in compliance with the Secondary solution and has been
-evgluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants:.for,'cerlain parts of the works, these parts of the works must be described in the technical
spegifi¢ations.. Such variants shall be evaluated on their own merit in accordance with the provisions of article
3;42}?;(@) of the General Regulations.
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Article:19: Breparatory meeting to the-establishment of bids

19:1 Eﬂxcept‘othemjfgggtibdléiféd in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19'2 The subject of the prep&fatory megting shall i ‘iﬁ:{fﬁﬁi sh,clarifications and answer any questions which
may be raised at this stage’ S, 07 G O
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too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded Immediately to everyone who bought the Tender File.
Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of article 10 of the General Regulations and not through the
minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shali not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in @ volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required
in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as
authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behaif of the bidder, in
accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by the
signatory (i.e.) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed
in another envelope which wili equally be sealed but which will not give any indication regarding the identity of
the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION’ as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21 .4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible for if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21{2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 Thgg’éﬁtracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. !n this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will ‘be'nceforth be governed by the new date,

LR

Art;iE:'IeE'QG: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bi_‘dé-in-‘agcordance with article 22 of the General Regulations shall be declared late and consequently rejected.
w2 L v

Arti?;le 24: Modification;sdbstitution and withdrawal of bids

24:1 A bidder may modlfy_grr,;withdraw hig:bid after submitting it, on condition that the written notification of the
modification or withdrawal Ts received by the Copptrg,c_ti@g\@ythority prior to the end of the time-limit prescribed
for the submission of the bids. The saidi@,qtiﬂféfi;é;’[fﬁﬁyrst*{@e signed by an authorized representative in
application of article 20(2) of the General £ gg‘ﬁjatfm%‘s};ﬁ’gﬁodgﬁcation or the corresponding reptacement bid
must be attached to the written notifications, @Qﬁé t:%’s'eo’"ay“ e, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENTE B Qﬁ‘MQDl LCA’%(\Z\JN_

=2




24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
uncpened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request for this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes
marked “Replacement bid" are opened and announced to the hearing of everyone and the new corresponding
bid substituted for the preceding one which will be sent to the bidder concerned unopened. The reptacement of
the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting for the replacement and read to the hearing of everyone. Lastly, the envelopes marked
"modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid.
The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment
of the signatory requesting for the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All enveiopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to
the hearing of everyone during the opening of bids shall be submitted for evaluation.

254 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of
the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialed copy of the bids
presented by bidders.

25-?fj_n case.of Petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delggate d*charge of Public Contracts with a copy to the body in charge of the regulation of public contracts,
the he_aél‘o'f structure to which is attached the Tenders Board concerned.

It must reg'éh within a maximum deadline of three (3) working days after the opening of bids in the form of a
Ietteg;o*;,yghich is“obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the. g;%i_r_{;_‘giérson of the Tenders Board.

The lndepehdenf-Cbserver attaches to his report the sheet that was handed to him, including any related
commentaries or observatioris. '

Artiéie 26: Confidential natyre.of the procedure  cowmee,
26.1: No information relating 1o the examination;glaﬁﬂ{g"gpgﬁ??e‘%@I‘L{ation and comparison of bids and verification
of the qualification of the bidders and the re.co‘rrqi[pe?ld jony OJ;;%Q;.“award shall be given to bidders or to any

person not concerned with the said procﬁ?&%@é‘ﬁg %sidh g preferred bidder has not been made public,

subject to the disqualification of the bid ofjthe pidder. and suégs?@s@__p of the authors from all activities in the
domain of public contracts. {: s Q(ﬁﬁﬁ}", 22
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26.2 Any attempt by 2 pidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to have contact with the Gontracting Authority for reasons having to do with his bid

may do so in writing.

Article 27: Clarificati

ons on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the
it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
rdance with the provisions of article 30 of the General Regulations.

the evaluation in acco

, the Tenders Board may, if it s0 desires,

bid is sought, offered or authorized, except

27.2 Subject to the provisions of paragraph 1 above, bidders shail not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids,

award of the contract.

Articie 28: Determination of compliance of bids
sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28 1 The Evaluation

between the opening of envelopes and the

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentialty be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence

reservation is that:

- Which substantially limits the scope, quality or r

. which substantially limits, contrary to the Tender File, the righ

in relation to the contract,

- Whose cofrection

28.4 If a bid is essentially not in compliance, it shall be rejected b

or reservation. A substantial divergence or

ealization of the works;

ts of the Contracting Authority or his obligations

would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

subsequently be rendered in compliance.

y the competent Tenders Board and shall not

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence of reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

Article 29: Quzlification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted a bid substantially in compliance with
qualification criteria stipulated in article 6 of the Special Regulations
determining qualification.

- Article 30: Correction of errors

vy
-~ “

the provisions of the Tender File, fulfils the

_lt is essential to avoid any arbitrariness in

‘3@1 T'f;f% Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following

manner;,
L .
a’ Whére there is an

P

"commit

incoherence between the unit ptice and the to

.tﬁeﬁﬁahtity, the unit price being authentic, the total price shalil

presented shall-be authentic:and the uriit price corrected.
E ROt N

‘b= \f:the total obtained by addition or subtraction of th

"suthentic and the total corrected. " AT BV

e

=

o

tal obtained by multiplying the unit price by
be corrected, unless the Evaluation sub-

ttee judges that it is a gross error of decimal point in. the unit price in which case the total price as

is not exact, the sub totals shall be considered

.. (S

o ) PRI

c. Where there is a difference between the pricé”fi—‘ iggtéd im'l:gjft’“ “and in figures, the amount in letters shall
be considered authentic, unless the amount ighiinkedto an arithiviet]

3

said price, in which case the amount in ﬁguresif,:h_‘gi l,prev;il”’s’ﬁﬁject tc)
k1 1& Yo
i
AL
N
\"’L?L.

d5\srror confirmed by the sub-detail of the

21

‘gagagraphs (a) and (b) above.
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30.2 The amount featuring in the bid:shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaiuated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed In various currencies into those in which the bid is payable in CFA francs.

312 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids .considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis. .

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations;

f If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32 3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.
32.4 |f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
cage where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
thie"bid aﬁgrihé"technical opinion of the Public Contracts Regulatory Agency.
Artidie 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preférence, during the evaluation qf bids as provided for in the Public Contracts Code.

‘jf‘;’I T F- AWARD OF THE CONTRACT
Article34: Award
34’2‘?’Th§;00_nj;r,acting Authority shall award the contract to the hidder whose bid was judged essentially in
compligrice with‘ihe,n;T[;.eﬁgde_,r‘«:Eilé"’and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates’

as =

_ oo " —_
34.2 If, according to article 13(2) of the General F;,ggﬁtél_é’?%ﬁs‘?ﬂ@j vitation to tender comprises several lots, the
lowest bid shall be determined by evaluating t%i,s;;'pg“g@_trgdt.\aﬂmﬁ,'gta \Iots to be awarded concurrently, by taking

into account the rebates offered by the biddef %rtﬁ‘egﬁas‘ééf:m\b?‘affha one lot.
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34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35; The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender
after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36; Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail
or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay
the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contractihg Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4  In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadiine of seven (7) days to sign the contract from the date of reception
of the draft contract examined by the competent Tenders Board and subscribed by the successiul bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five {5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee,

39.3 Srfall and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in liew-of the.guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate
financial ifistitution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract underthe terms laid down in the General Administrative Conditions.
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DOCUMENT N°. 3:
'/ SPECIAL REGULATIONS OF THE INVITATION TO ;. |

o

i,

TENDER (OMPP) '.

o
TRef! of the General
1 | General

T i e o P N BT T W D

Definition of works: Rehabilitation of Luh Aduk and Mboh joint water supply scheme ot | ; i i i

1 and the rehabilitation and extension of the Boyui water scheme lot 2 in the Fundong | it

Municipality of Boyo Division, North West regicn Pl

v E{ ‘:| _.‘

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O | I Al el

Box 06, Fundong, Phone:(237) 33113816 Email fundongcouncii2014@gmail.com, | i3 { ]

Website:fundongcouncil.com " i |§j!fi | AL

ri-l ) 4 E'%,“ ‘j‘.‘ :

Reference of Invitation to tender: No. 04/ONIT/FC/FCITB /2019, OF 14/05/2019 ‘f ! B "!-[:-f’ i

_ ;f.’} :"; Al
412 Execution deadline: Ninety Days (90) days ~§ i

2 Source of financing: Works which form the subject of this Invitation to Tender shall be a

financed through the 2019 Public Investment Budget of the Ministry Decentralization and |
Local Development

5: EY Origin of building materials and supplies: The materials shall generally be from
3 sources in Cameroon.

. 6 pizogistics; -

.

6.1: Evaluation criteria

The;bids shall be evaluated according to the main criteria as follows:
Eliminatory criteria _

1. Absence of a document in the administrative file;

2. ' Deadline for delivery higher than prescribed;

3. |:False declaration or falsified documents or scanned documents;

4., i-Absence or insufficient bid bond;

5. ' Abid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6. 'Incomplete financial file;

7. ' Absence of an attestation of site visit

8.

ar

g4

' Omission of a unit price in the financial bid;
~=Technical score of less than 75% of the essential criteria;
Bidders who have been suspended from public procurement.

Essential criteria

1- _,General presentation of the tender files;

2-  Financial capacity,

3. ..References of the company in similar domains;
4 Quality of the personnel;

5- | Technical organization of the works;

7- - ﬁtt?.?stéﬂ;jgh of site Visit and site visit report; o
8 $p§éial7echnical Clauses initialed in all the pages; i
9- ' §p?cial ‘{\dmi‘nistrative Clauses completed and Initialed in all the pages and signed on the last page. , '
The c‘ri,te,r_ig;i'f’elating to the qualification of candidates could be indicative on the following: BNIE
The "'fg‘qf@jél criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).
This évaluation shall be done in a binary mapner (YES) or (NO) with an acceptable minimum of at least 75% of . i
the dsSentia]™ criterié;takg*r.__lq_i;kgcg‘edht. The contract shall be awarded to the bidder who would have proposed |, )
the offer with the lowest amount, in conformity with the regulations of the Public contracts’ code, and having o

satisfigd-to 100% the eliminatory criteria and at least 80% of the essential criteria.
' i l@ﬁh’ény@orrespondence and all documents conceming the

ARTICLE 7: Language of:thg Bids: The SfferlikETany.co
tender, exchanged between'the Tenderer 97n§ath§;j@gmlpi§ﬁr§tio‘g shall be written either in English or in French.

G

iy . A
ARTICLE 8: Presentation of the Bjds', 5
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!{l' :

he ll:uds prepared in English or French and in seven (07) copies with one {(01) criginal and six (06) copies{ 3
'a\' td as such, shall be presented in three (03) volumes as follows: i

»3 .r'—l e -

|Administrative Documents .
}T chnical Documents Ly
1Fmanc|al Documents : 1

T e
: ternal envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed externa}l‘- i
?‘ ! )i

9 U.'Hb

A)
3)
>)

er)ve ope ‘on which shall be written. o

. -OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE NO. 001/ONIT/NWR/BOYO/FC /2018, 0F4 ik
4] 1'2019 FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT WATER SUPPLY SCHEME AND THE $ i -
ﬂsAB L,ITATION AND EXTENSION OF THE BOYUI WATER SCHEME IN THE FUNDONG MUNICIPALITY OF BOYQ 3! |
‘DWISION, NORTH WEST REGICN- L
(To be opened only during the bids opening session)

: : The .external envelope should not carry any mark or sign that can lead to the identification of the bldder

r}ternal envelopes
Three (03) internal envelopes must be sealed in an external envelope.

1,’!‘l- The first internal envelope shall be labeled;

-<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the!.

e, 1 W PRI T T A L T sty e

énterprlse These documents shall be original or copies certified by competent authorities not more than thregh‘ o "

rﬁOnths old. Sl
i i
ADMJNISTTRAT]VE DOCUMENTS. ; L

DOCUMENT N° DESCRIPTION !
13 Aj1- Declaration of intention to tender, written by the bidder, stamped with the tariff in force :
i A 2 Purchase receipt of Tender File issued by a public treasury in the amount of 63,000Fcfa as ool
bt el stipulated in the Tender Notice.
,t FHRE A bid bond of 380,000 FGFA for lot 1 and 243,000 FCFA for lot 2 issued by a first rate-bank i :
ino approved by the Ministry in charge of Finance in conformity with COBAC conditions 1 l
i Al Certified Copy of the Business Registration, not more than three months old. i
. TA 5 Business License (photocopy certified by the chief of center of Taxes, not more than three months)‘ .

A6 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes, valid dated at , | !

most three months. b

T
_ i
LA A valid Certificate of imposition certified by the chief of center for taxation i
S A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the i
' statutory declarations in issues of taxes in the current financial year; this certificate should be less *
than three months old. .

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in .

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory - - --
Board (ARMP) and should be valid for at least three months cote

An Attestation of the National Social Insurance Fund stating that the bidder has met all his

be less than three months old.

*Fhust under his responsibility visit the site and gather all the information necessary for the

preparation of his technical proposals {consistency of work and execution plans). 4 :’
Plan and Attestation of localization of the enterprise signed by the taxation authorities. s

.| CCAP completed and initialed on all the page and signed on the last page

(."

Power of Attorney

AT | Power of attorney where necessary

The«absence or.the nonconformity of one of these documents shall result in the elimination of the bid.
quever the bldde‘r shall have,up ‘to 48hours to comply but this role shall not be applied to the bid bond
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charge of Finance, not more than three months. el b

obligations vis a vis the Fund and should be valid for the tender concerned; the attestation should- - |-

| Attestation of site visit dated and signed by the Contractors or their representatives (the bidder.;. B




The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 | General presentation of the bids
= Table of content page
- Coloured page seperators
- Presentation of documents in the arder given in this Tender File
- Clarity of the documentis presented
- Quality of binding (Spiral binding /slutling with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 15,000,000fcfa, for lot t and
10,000,000 for lot 2 justified by signed contracts (first and last pages) and minutes of reception or
attestation of clearances for works executed. (minutes of final reception within the past years for
up to 2018)
- Minimum acceptable: 02 Contracts realized in the domain of building construction over the last 05
years
1st Reference
2M reference
NB: Final Acceptance for 2013 to 2018 and provisional Acceptance for 2018 should be presented for the
two references.

B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01-works supervisor

Qualification of the works supervisor: RuralfHydraulic Engineer or Senior
Rural/Hydraulic Engineering Technician

Professional experience in the domain of Hydraulics and similar works of at
least three (03) years for Rural/Hydraulic Engineer and five(05) years for
Senior Rural/Hydraulic Engineering Technician

B.2.1

> CV signed and dated by the supervisor,
¥ A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
> An attestation of availability signed and dated by the concerned
» Centified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman { at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering
Technician with at least three years' experience in the domain of hydraulics
and/or Civil Constructions and other works.

Professional experience of the Site foremnan in the domain of hydraulics and/or
Civil Constructions and similar works of at least three (03) years

» CV signed and dated by the foreman,
» A certified copy of the technical diploma

3 An Attestation of presentation of original of the technical diploma

» An alteslation of availability signed and dated by the foreman

3 _Certified copy of ID card signed and dated by the Police

B.3.3 03- Other personnel

» 02 (two} bricklayers with alleast GCE O/ Technical in Building construction
or its equivalent(CAP Magonnerie) and with 3 years professional exparience in
the domain of Civil construction and similar works, Certified copy of their
certificate and NIC should be included ( CVs signed and dated by the
o «.. | Candidates)

- oo- »> 02 (Two) Carpenters with alfeast GCE O/L Technical in wood works or its
equivalent{CAP Menuiserie) with 3 years professional experience in the

’ domain of Civil construction and simifar works. Certified copy of their certificate
- .{'- and NIC should be included { CVs signed and dated by the candidales)

*{z_z"‘hf » 01 (one) Plumber with atleast GCE C/L (CAP)Technical in Plumbing works
e with 3 years professional experience in this domain. Certified copy of their

b cerTﬁcategagd’N]’C should be included (CVs signed and dated by the
P candidatg)
.tf L e e =
B.4 5 ~_TECHNICAL.RROPOSALS
Organigram of the project (Specify nameswof Ahielf erso handling the
B.42 various functions) AR WEW D\
B.4.3 Work schedule 7N ‘%}*7 3 Cr‘\o ¢‘Q\
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B.4.5 Quality control method

B.4.7 Environmental impact notice obtained from the council (To be submitted only
T by the winner, after publication of results)

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a dump truck

B.5.3 List of small tools and prove of ownership

B.6 FINANCIAL CAPACITY

An atlestation of financial capacity (solvency) of the enterprise issued by a 1st

B.6.1 class bank in Cameroon and approved by the Ministry of Finance and respect

COBAC conditions.

Comprehensive report of site visit signed by the company engineer and
justified by photos

Special Technical Clauses initialed in all the pages and last page signed,
dated and stamped.

B.7

B.8

NB: THE signature of the concerned on the CV and Availability should be the same with that found in
the National ldentity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION,

C1_| A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable

C4 | Sub details of unit prices accerding to the model attached.

NB: THE absence of unit price in the mail enclosure sfip and sub detail of these prices will lead to the
elimination of the bidder.

* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

¢ The various parts of the same file must be separated with colour pages in the original as well as in the
copies, so as to facilitate its examination

Supply price

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA,

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joint to the offer. [n
the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Carferoon at-the handover date of the offers.

RTiCLE 10 Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type
ARTICLE.‘H Guarantee and retention guarantee

1. 1,Pr,owslonal guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 382
000 FCFA for lot: 4:and 243,000 for.lot2. The time of validity of this guarantee is ninety (20} days as from the
date of” deposntlng of thisbffers ™

11.2 F|naI Bond: The final Bond igfixed at two percent (2%) of the initial amount of the services envisaged in
the country It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances followmg COBAC conditions, ... S

‘,.-»-.-».--.,h

It will have to be made up in the twenty (20} daySquTonm

bank approved by the Minister in charge of F in nceSL
Q‘Q,Q r: Y Q' ’ﬁn‘,

i’g;e
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'SUPBLY SCHEME (LOT 1) AND THE REHABILITATION AND EXTENSION OF THE BOYUI WATER SCHEME (LOT 2)
iN THE

!

1
1:” Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount,
yding all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the:

‘l-I-’ Pt Lt
ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90);:

day$i as from the handover date of the offers. !f at the end of this period, the contract were not notified to him, ;-

tljé itl)iidd_er will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTIGLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be

1
i

subMitted in seven (0 7) copies, including one (01) originai and six (06) copies. The bidder shall present his:

) P .
documénts in a sealed labeled external envelope marked:
ke

I
PR ;-‘
,Nci).'o?,!leTl FC/ECITB /2019, OF14/05/2019 FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT WATER

iFl_JNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION
bt ]

; ,-Aﬁ"f@ic E 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latedt 114/06/2019 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against a .

receipt to the following address:
y !

", &

S Fundong council, P.O Box 06, Fundong

o {g'l'}:’:}?hone: (237} 677755510 Email: fundongcouncil2014@gmail.com, Website:fundongcouncil.org
R Beyond the above stated date and time, no bids shall be accepted.

b
ARTIGLE 15 Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on

the 14/06/2019 as from 11:00 AM, by the Fundong Council Internal Tenders Board sitting in the presence of the: :

dlilyiélected bidders or their representatives and having a good knowledge of the bids.

SR
ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they are complete,
if-.;'the; required guarantees have been provided. If the documents were produced following the tender file
requirements. Whether they contain calculation errors and if the bids are generally in good order. Any.
calculation errors will be corrected on the following hases:

' &1 Ifthere is a calculation error, the total price will be corrected on the basis of the unit price;

acceptance of works. -
N :

{
- OPEN NATIONAL INVITATION TO TENDER P .‘ 1

(To be opened only during the bids opening session)» ol

TS Sy TSP R

T3 . if there is contradiction between the price in words and the price in figures, the price in words will

e :

< 7+, govern,

. %, ffthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and
the unit price breakdown (sub detail), the amount in the unit price breakdown shall govern.

i . AWARD OF THE CONTRAGT

ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall
avdrd-the contract to the technically qualified bidder with the lowest amount. The decision carrying the award of
tﬁe'.r,p;qﬁgract shall be published by way of press release or any other means of publication used in the
Administration.

- -—-‘..z~
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DOCUMENT No. 4.
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Table of contents
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Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)

. Chapter IV: Acceptance

Adicle 42 _ - Provisional acceptance (article 67 of GAC)

- -Afticle 48 - Documents to be furnished after execution (article 68 of GAC)
Afficle 44 - Guarantee time-limit (article 70 of GAC)
Article 45 -Final acceptance (article 72 of GAC)

Chapjer V:‘Miscellaneous provisions

A.rticle‘-'{ls - “Termination of the contract (article 74 of GAC)
érrtiglgﬁ‘! - Force majeure (articie 75 of GAC)
'-Aﬁfcle’fi;s - Differences and disputes (article 79 of GAC)
Article#d - Drafting.and dissemination of this contract
Arficle 50 -Entry into-force of the contract
Aticle 51 -information to be posted
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is for the Rehabillitation of Luh Aduk and Mboh
joint water supply scheme lot 1 and the rehabilitation and extension of the Boyui water scheme lot 2 in the
Fundong Municipality of Boyo Division, North West region

Article 2: Contract award procedure: This contract is awarded through an Open Nafional Invitation to Tender

Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure
the preservation of originals of said contract documents and the transmission of copies to the Delegation in
charge of Public Confracts and to the body in charge of regulation.

- The Project Owner: shall be the Mayor of Fundong Council. He shall represent the beneficiary
administration of the works. .

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Energy and Water Resources for Boyo,
hereinafter referred to as the Engineer.

- The Project Manager shall be the chief of service for water resources in DD/MINEE Boyo. He/She shall
ensure the quality and quantity of works as prescribed by the regulations in force up to the acceptance stage.
He may assist at the definition and preparatory stages

3.2 Security: This contract may he used as a security subject to any form of transfer of the debt.

In this case:

-~ The authorities in charge of authonsmg payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Fundong Council Finance Controller.
- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Divisional Delegate of Public Contracts.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French,

1.6 The contractor shall be bound to cbserve the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date
of signature of this contract are amended after the signature of the contract, the possible direct resulting costs
shalt be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are

in order of priority:

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the General Adminfstrative Conditions
{BAC) and.thé Special Technical Conditions (STC) hereunder;

3) The Specjél Administrative Conditions (SAC);

4) The‘SpecraI Technical Conditions (STC);

5) The pamcular ‘elements necessary for the determination of the contract price, such as, in order of priority:
the, un:igpnce schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and
the-sqg -details of unit prices;

8) PIén‘s"" -

7) The ‘Gergral Adniinistrative-€onditions applicable on public works contracts that went into effect by Order
Npx033/CAB/PM of 13 February 2007;

8) Thé Technical speciﬂcations applicable onthe services forming the subject of the contract.

-

Article 6: General instruments in force: This contmc@l’i“ll‘b\,:governed by the following general instruments.

.«\C

1. Framework Law No. 96/12 of 5 Augus;gf‘rsgcipnt a @g ent of the environment:
2. The Mining Code; / e oovl Lo?\aﬁ
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3. instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the
Public Conlracts Regulatory Agency

5 Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders

Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No, 2012/075 of 8 March 2012 to organise the Ministry in charge of Fublic Coniracts;

Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code,;zaa

Circufar No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Confracts;

10. Letter No; 00908/MINTP/DR of 1997 to pubiish guidelines for the consideration of environmental impact
of road maintenance;

11. Circutar No 001/C/MINFI du 02 January 2018 relating to the execution, and control of execution of the
budget of.the State, Public Administrative Estabiishments and Regional and Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for Boyo works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the confract.

© N

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) Inthe case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager and where
need be, within the same deadline.

c) in the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy
addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer and Project
Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy
to the Contracting Authority.

Article 8; Administrative Orders: The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the the Contract Manager, Contract Engineer, the
Project Manager and the Paying Body, where applicable,

9.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager and the Paying

. Body:-The prior endorsement of the Paying Body shall possibly be required before the signature of those that

have.an incidercé on the amount.
9.3 Ad‘hinist‘[ative Orders of a technical nature linked to the normal progress of the work and without financial
incidence s};a‘ll be signed directly by Contract Manager and notified to the contractor by the Contract Engineer
or Projlgaptgly!‘anagér (where applicable) with a copy to the Contracting Authority and Contract Manager.

e
9.4 lffi’mfﬁisggativrg‘uOrders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Managerswith a copy to the Contracting Authority, the Contract Engineer and Project
Manager. i

9.5 Af:lrhinistrative Orders Qr@uspé“ri'sion or fesumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a
copy to the Project Owner, Contract Manager, Coq}@\c‘tﬂ;ﬁﬁﬁi’[ﬁ@ef{r{i\Project Manager.
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is for the Rehabilitation of Luh Aduk and Mboh
joint water supply scheme lot 1 and the rehabilitation and extension of the Boyui water scheme lot 2 in the
Fundong Municipality of Boyo Division, North West region

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender

Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure
the preservation of originals of said contract documents and the transmission of copies to the Delegation in
charge of Public Contracts and to the body in charge of regulation.

- The Project Owner: shall be the Mayor of Fundong Council. He shall represent the beneficiary
administration of {he works. .

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadiines.

- The Contract Engineer: shall be the Divisional Delegate of Energy and Water Resources for Boyo,
hereinafter referred to as the Engineer.

- The Project Manager shall be the chief of service for water resources in DD/MINEE Boyo. He/She shall
ensure the quality and quantity of works as prescribed by the regulations in force up to the acceptance stage.
He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Fundong Council Finance Controller.
- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Divisional Delegate of Public Contracts.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French,

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date
of signature of this contract are amended after the signature of the contract, the possible direct resulting costs
shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are

in order of priority;

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions

}f('.L(SjAC) and.the Special Technical Conditions (STC) hereunder;

3) The_Special Administrative Conditions (SAC);

4) Thée Special Technical Conditions (STC);

5) The parficular elements necessary for the determination of the contract price, such as, in order of priority:
the-uni iprice“'schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and
thee sijb-details of unit prices;

Bt

6) Plans; =, et . -

7) The‘G'e'?-i_‘EraI Adﬁl‘inist_r;a_tjg_ef'(;ﬁ“aitions applicable on public works cantracts that went into effect by Order
Not 033/CAB/PM of 13 February 2007

8) The-Technical specificationg.applicable on:the services forming the subject of the contract.

Article 6: General Instruments in force: This coﬂ@?‘gﬁﬁﬁigﬁﬁzemed by the following general instruments.
1. Framework Law No. 96/12 of 5 Augus Vég;gkﬁﬁ“ﬁ%&nia&éﬁg ent of the environment;

2. The Mining Code; / STt P0y NG "v’\
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9.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

9.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrat‘ive QOrder
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

9.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner,
the notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadiine, the Contracting Authority shall establish the default of
the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This aitestation shali
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor's equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personne! by another
member of staff of equal competence or more (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has 5 (five)
days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-timit, the staff
list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works

shall be a reason for terminafion of the contract as mentioned in article 45 below or the application of penalties:
[to be specified where need bel.

Chapter Il: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract. The bond shall be returned or the guarantee released within one manth following the
date of provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 o, of the amount of the contract, inclusive of all
taxes. The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

14.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of
the amount of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for
the:return of the -guarantee]

T SR
Article 12"Amount of the contract: The amount of this contract as indicated by the attached bill of quantities

and e"étima}es is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
ol - “Amount exclusive of VAT: ( ) CFAF
&7 - Amount of VAT: (____)YCFAF.
Ses%, - Amount of TSR and/or CFAF

i

L ~:-N_§l to be paiq?,ﬂ%,\_[AT-TSR and/or AIR

Article_13: Place and method of payment: The Project Owner shall release the sums due in the following
manher:

I E

a. For payments in CFA francs (amount in qu@'&%ﬁm@r exclusive of taxes) by credit to account
No. opened in the name of the contratorinthe- e "5y bank.
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b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable. )
b. Revision shall be sfrazen” upon expiry of the contractua! time-limit, except in the case of price reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae: Not applicable
Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

47.2 In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local tabour shall be increased by forty percent (40 %) to
take account of social benefits;

. The hours putin by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices,

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 9% to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaiuation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:
20.1 The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by @ banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of
the works reaches eighty (80) percent of the amount of the contract,
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

ZE:SjThe ges_sib‘ility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender Eile.

ArtiEIe 21: Payment for works:

21.1,E§"t_§.blishment of works ‘executed: Before the 30" of each month, the contractor and the Project
Manager -shall jointly establish a job cost sheet which summarises and fixes the quantities executed and

es’,t,ébﬁghed for each item on the schedule during the month and capable of giving entitlement to payment.

g Y . -

21.2 Mo’ﬁfhly defé'ileg;_ggc’guﬁt:’Not later than the fifth (5%) of the month following the month of the services,

theg,-fi_:ontractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven

copigs {one detailed account exg_lgsive of _VAT and the other inclusive of taxes), according to the agreed model

and establishing the total-ametint of the<sums to whigh.hg may lay claim as a resuilt of the execution of the

contract since the start of the contract. BT D G

' . : Pyt e ““"r,az’;\\:

Only the detailed account exciusive of VAT ﬁr_all be? ,aid“itc;at)e{cp’rg actor. The detailed account of the amount
. 3 > (5= o *,

of the taxes shall be the subject of an entry ?“_o

é;budgets of'th Mikistry in charge of Finance
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Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward
the detailed accounts he approved such that they are in his possession not later than the twelve of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within 2 maximum deadline of three (03) calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of
sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public
Contracts Code.

"n
3

Article 23: Penalties:
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per calendar day of delay
from the first to the 30t day beyond the contractual fime-limit;

b) One thousandth (1/1 000t of the initial amount of the contract inciusive of all taxes per calendar day beyond
the 30 day.

232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

. Late submission of final bond;
- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness Is caused by the contractor.

Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.
3 Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled
as a result of the execution of the whole contract.

25.2.;The Confract-Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Marager. =5~ °
25.3The cofftractor has up to thirty (30} days to return the signed final detailed account.

Article 26: .s:_f:enerél and final detailed account

26.1 Tﬁ'ébﬁtrécr Manager or the Project Manager has up to thirty (30) days to establish the general detailed
accotiif-and forward fo the contractor after final acceptance.
At the"end .0f. thexguarantee period which results in the final acceptance of the works, the Contract Manager

=

i

draws Up th'e.generEFanqmgal‘aéTalled accounts of the contract which he had signed jointly by the contractor
and thg"Contracting Authority. This detailed account includes:
- thé final detailed account,
- the balance ~ g .
- . the summary of monthly payments on account. Fﬂﬁﬁnﬁ%
LY [T ;‘:r'\:«\
The signing of the general and final detailed aﬁgﬁﬁéﬁtﬁwﬁé@;ﬁa ig\n by the contractor definitely binds the
two parties, puts an end to the contract, excepti g‘é‘r‘&% 'i'ﬁ’te.ﬁ’g- {)verdue payments.
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26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The
taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes,

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax};

o Council dues and taxes;
o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT
included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works: The works shali include especially: (position or volume of works), See Special
Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insuits, violence, assauit and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months
- ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File
shall be submitted by the Contract Manager. The Project Owner shall make available the site and access ways
to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within
the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification
of trljf contract (to be adapted):

Sl- _Igébmty insurance, business manager;
TR “Comprehensive insurance of the site;
* msurance covering its ten-year obligation, where applicable.
it

Articlé? 35‘ Documents to be furnished by the contractor:
".;'

35. 1"Programme of works, Quality Assurance Plan and others.

g, — d'gl"
a) Wnthln 3 minimum deadlife of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract-Errgtneer the“execution programme of the works, his work calendar, his draft
Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according:-o:t th,e furnished models.
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Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
receipt with:

- Either the indication “GOQOD FOR EXECUTION",
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Deiay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Ménager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. Aiter approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if Important
modifications aiter the objective of the contract or the nature of the works, the Contracting Authority shall return
the execution schedule accompanied by reservations to be lited within fitteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backiill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends fo employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may cause
both towards third parties and the respect of clauses of the contract..

35.2 Execution draft

a) The execution plan documents (cafcufations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engincer

ARTICLE 37: Commencement of work: Before the commencement of work, the confractor shall be installed
on the site by a commission that is made up of the following:

s N
o —— «

=~ %3 The Project Owner or his representative ST OUR R URRTUUUPRPPINY { 84111y o -T¢-Tels))
Y ¥ The Contract Manager ....vcviiveiir e e iee e eenines {Member)
T < The Contract Engineer or his representalive ...........coevveeriiiiiseiinicieeesieennnnns (Secretary)
-?, The Project Manager-......cc.ccoviivivrinrererernincseees e (Member)
» % The Divisional Delegate of MINMARP or his representative;.............ccoeeeviinc { Member)
4. &% The Contractor or his Representative, ... (Observer)
PR

S _
The Pgoject'»‘Ow'r)éL__(_(_)_‘h_ai_r_ggn;g:gg)-.;,sha[l s€hedule for the site installation and invite the members of the
commig_siori by a lefter ofinvitation - not more than five (5) working days.

Article 38: Setting out af. the.structuress The Project engineer, upon receipt of the contract documents
transmitted by the Contraéting Authority shall indicate to the contractor - within five (5) days the building line and

all other Secondary points and levels of the project, for proper.setting out.
T T

Article 39: Sub-contracting: The part of the ygrlé:i}hat-—cg %ﬁéegontracted shall be 30 % of the initial
o Ao : _,‘3/'_‘,,- )
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amount of the contract and its additional clausef(h DAL Loy,
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Two (2) copies of these documents will be returned to him within a deadline of fiteen (15) days from the date of
receipt with:

- Either the indication "GOOD FOR EXECUTION";
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadiine.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return
the execution schedule accompanied by reservations to be lifted within fiteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may cause
both towards third parties and the respect of clauses of the confract..

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work. The services to inform in case of interruption of traffic or along the deviated Itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed
on the site by a commission that is made up of the following:

-

5 The Project Owner or his representative ettt reeaeeene e s aas e eeeee e o (CHAIPPETSON)
= % The Contract Manager .........ccveviviiinn e {Metmnber)
Y. s The Contract Engineer or his representative ...............coovv e, (Secretary)
%" The Project Manager <.........ccevvvvrmrinreiesereee e i, (Member)
. v_:;:,‘:-’; The Divisional Delegate of MINMAP or his representative;.............cceveenin. ( Member)
i~ %% The Contractor or his Representative, ..., (Observer)

f?}""‘ﬂj‘ . .
The P_rojectﬁ:OWn'er__ﬁ(_Qpai_r_vpfer}sﬁqg);,..shall schedule for the site installation and invite the members of the
commigsioﬁ by a lefter finvitation - not more than five (5) working days.

Article 38: Setting out of the.structures: The Project eﬁgineer, upcn receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line and
all other Secondary points and levels of the project, for praper.
Article 39: Sub-contracting: The part of the w;yk :

f‘.

amount of the contract and its additional clauseg?f
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Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbhook:

40.1 The Site loghook must be systematically jointly signed by the Project Manager ot Engineer, where need
be and the contractor's representative each day.

40.2 1t is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page aré left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.
"3

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize @ technical visit for pre-acceptance. This visit
shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
¥ Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his PEPIESENIALIVE. . cvveriersimrasserse s (Secretary)
The Project ManAgeT... ... cuervssesses s nssesssrmsmssenisseenesss (Member)
-The Contractor or his Representative........... {Member)

During this pre-acceptance, the commission shall eventually épecify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be
attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with

the Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise
the following;

-The Project Owner or his FEPIESENEAMIVE .uuevreraseeresnsarscussemmmsssssin s enme s (Chairman)
The COMTACt MANGGET o vvverreeasrrsrensinnssesn s st s s s s 2000 {Member)
-The Contract Engineer or his L LT NSRRI S (Secretary)
- The PrOJECt MENAGE. .....e.vrresssessisrsssssssssinsrs st sissrsss s ses s e (Member)
_The Divisional Delegate MINMAP or his TEPresentative .......c.coiuirmmnci s (Member)
-The Divisional Delegate MINEPATor his FEPresentative. ...oe rveiisnns sirnsssemsneens (Observer)
“The Contractor or his REPreSentativel. ... wrverismrrssss e s s (Member)

The L_commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Ac,&:ep_tanc_g_jf,_,saﬂsﬂed with the works executed. An acceptance report (process - verbal) of the works shall be
pr‘ena_rr.d birthe Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (19) days
from the dﬁ'e of.expiry of the guarantee. The commission and procedure for final acceptance shall be the same
as fo;-_P_rg;jsionamcceptance

P . .
Articia:48: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
accéptancgs =z _ -

v T Y g SR
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o Chapter V: SUNDRY PROVISIONS

Artiéle 47: Termination.af-tie Contract (afticle 74 of the GAC)
The contract may be terminated as provided for in’$ﬁﬁggq?;1lﬁﬁgpggraph 1 and 2 of Decree No. 2018/366 of 20
June 2018 and equally under the conditions faid dgbwri‘\l,n.:_a_r_tj_gl_efg’_;T&}}\Z‘S and 76 of the GAC especially in one of
the following cases: 4 TN C .

- Death of the allotee. N “
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- Bankruptey of the allotee

- Judicial liquidations

- In case of sub-contracting, co-contracting or subsidiary orders with the prior authoeisation of the project
owner

- Failure to comply with labour laws and regulations

- Significant price variation under the conditions laid down by the General Administrative Clauses due to
changes in economic conditions or in the initial quantities of the contract.

- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days,

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor,

- Persistant non payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force

majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 miffimetres in 24 hours;
- Wind: 40 metres per second;

- Flood: decennial flood frequency.

- Social unrest,

- Road blockage,

- High level insecurity / terror

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting
from the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced
at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fota/
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

REHABILITATION OF LUH ADUK AND MBOH JOINT WATER SUPPLY SCHEME AND THE
REHABILITATION LOT 2 AND EXTENSION OF THE BOYUI WATER SCHEME LOT 2 IN THE FUNDONG
MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

7 CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
“FINANCING: 2019 PUBLIC INVESTMENT BUDGET (MINDDEVEL)
CONTRACTOR:.....ccceunnnes T

£ e
|/ CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF ENERGY AND WATER RESOURCES
cLE, FOR BOYO DIVISION

| DURATION.OF CONTRAGT: THREE MONTHS (90 CALENDAR DAYS)
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DOCUMENT NO. 5:
Special Technical Conditions (STC)

[- PREPARATORY WORKS

il CONSTRUCTION WORKS

[i- REHABILITATION WORKS

V- PIPING*NETWORK

V-  ENVIRONMENTAL MITIGATION MEASURES

Vi- PROJECT SUSTAINABILITY
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- Bankruptey of the allotee

- Judicial liquidations

- In case of sub-contracting, co-contracting or subsidiary orders with the prior authoeisation of the project
owner

- Failure to comply with labour laws and regulations

- Significant price variation under the conditions laid down by the General Administrative Clauses due to
changes in economic conditions or in the initial quantities of the contract.

- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

- Delay in work resutting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent.non payment for services.
Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;

- Flood: decennial flood frequency. -
- Social unrest,

- Road blockage,

- High level insecurity / terror

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting
from the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced
at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority,

Article §2 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (totaf
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

REHABILITATION OF LUH ADUK AND MBOH JOINT WATER SUPPLY SCHEME AND THE
REHABILITATION LOT 2 AND EXTENSION OF THE BOYUI WATER SCHEME LOT 2 IN THE FUNDONG
MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

|"EONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
"FINANCING: 2019 PUBLIC INVESTMENT BUDGET (MINDDEVEL)

CONTRACTOR .. .cvirieanisieirierrennsrersseenamssnssreen

I )
CONTFRACT ENGINEER: THE DIVISIONAL DELEGATE OF ENERGY AND WATER RESOURCES
L FOR BOYO DIVISION

"E"' <t
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1 —~ GENERALITIES: This present special technical specifications concern the rehabilitation of Luh Aduk and
Mboh joint water supply scheme and the rehabilitation and extension of the Boyui water scheme in the Fundong
Municipality of Boyo Division, North West Region. It is the duty of the contractor to realize the scheme including
the structures as per the specifications and plans that shall be approved by the competent authority. Through
the contract Engineer, the contractor shall furnish the owner of the project and other project team members
within 15 days from the date of notification to start work with an execution plan showing clearly how he intends
to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in
conformity with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal latrine and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally
responsible for all tools and materials present at the work site. He shall seek an insurance policy to cover theft
and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans
to the structure before work begins. He shall refer to the Project Engineer in case of any doubt, He shall not on
his own modify anything on the structure and shall inform the Project Engineer of any changes that he
considers necessary.

All modifications accepted by the contractor shall be accomplished within 2 specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice in
case of any modification.

2. PREPARATORY WORKS : These works concern the Installation of project signboard, acquisition of worksite
office, store and lodging places for personnel, general site cleaning and implantation, demolition of temporary
structures.

These shall also include preparation of working documents. -

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works t0 be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

3— CONSTRUCTION WORKS: This shall include the construction of valve chambers (80 x 80 x 100cm)
in stone masonry and concrete floor,
Nomenclature of Work
Excavation for construction
Excavation shall be made to levels and dimensions depending on the type of soil. All structures must be placed on hard soil.
The supervisor shall approve the depth of the excavation before the construction starts. The foreman must see into it that all
shouldered stumps and other obstructions encountered in the course of excavation are removed.
Stone masonry .required for the construction of structures should be aesthetical and according to structure type
(ahape, size of Stones, joints etc...) in accordance with Engineering rules.
Bindihg mortar shall contain 300 (three hundred) kg of cement per m@ of sand with the biggest sand grain being
dmm. - T
The yisibjé sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than 15
(fiftgenycm.
M450°mortar shall be used for the finishing of the external joints.
. -.M‘:irtar""an,dsc_o_,gcrg‘je o T -
& -Mortar w==
e M450 mortar shall be a mixture of 450 (four hundred and fifty) kilogrammes of cement per cubic
: metre af dry-sarfd. Z
If the M450 ‘mortar is more thgg@gi(ﬁgggmy)\milﬁmetres thick, micro-concrete mixed with 400
(four hundred) kilogrammesﬁgﬁb:é@jéntjwrg:qisfg;ggmposition shall first of all be submitted for the
Supervisor's approval sha A NG NAR
w J/ he }\\;
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Reinforced concrete in elevation shall contain 350 kilogrammes of cement per cubic metre and
shall be vibrated during laying.
C350 concrete for reinforced concrete structures should have a minimal compressive strength
of 270 bars in 28 days.

Depending on the volume of concrete to be made, the Supervisor may carry out quality control tests at

his expense or, if he deems it necessary, ask an approved laboratory to collect samples and carry out

compression tests to check the quality of the concrete.
If the required minimum strength is not attained, the Cantractor shall bear the cost of tests and
the Supervisor shall decide on the measure to take in respect of the structure concerned.

The volume of average and big size aggregates in the C150 concrete should double that of the volume of sand.

Pointing and Plastering

Pointing
The joints of all external walls of stone masonry, which are visible, shall be pointed carefully
such that the works have an aesthetic look. M625 mortar shall be used for pointing, with a
¢a@ment paste (1:0) finish. -

Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar Joints followed
by 1cm thick of spatter dash 1:2 M625. Appiication of a rendering coat of 2cm thick 1:4
(M300)mix and a setting coat 2cm thick 1:2 M625. The wall is then finished with cement paste.
B) Plastering of surfaces not in contact with water as chambers for air valves, valves, and
‘washouts shall be 1 coat of plaster 1cm thick and a mix of 1:3 (M400).

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm thick.

4- REHABILITATION WORKS: This shall include the general rehabilitation of all existing structures and
stand taps for proper functioning of the entire scheme it proper functioning.

5- PIPING NETWORK: '

Description

This item shall consist of the provision, replacement and instaliation of all pipes including the installation of
accessories like couplings, tees, reducers, etc... To entirely complete this item as per these specifications and
plans.

Construction methods

The s0il in the bottom of the trench shall be lightly scarified before placing the pipe or other elements.

During transport, storage, and assembling of piping elements care shall be taken to avoid soil and other
contamination from entering the system.

Laying of the pipes, assembling of pipes and all other works, directly related to the piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.

Only skilied plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacturer's prescriptions.

Method of measurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be made for each
class of pipe and each diameter of pipe separately.

Basis of payment

Payments shall be made at the contract's unit price. This unit price shall be full compensation for the provision,
transportation, installation and testing of all piping material including the installation of all accessories like
couplings, tees, reducers, etc. etc.

" This price s_ngilk also inciude full compensation for the inspection of excavations by third parties as well as the
guidange ofbackflll activities by third parties.

Variations in quantities, which vary more than 15 percent from the quantities as mentioned in this document,
shall be detgrmined and compensated.
Excavation.of Trenches
The,ggptﬁ«of the trenches for the piping network shall be dene in function of the diameter of the pipes used.
The minimum depth of excavation.shall be gditen by the formula (70cm + &) where @ is the diameter of the pipe
used and the widths’as directed by the supervisor and shown on the plan.
Setting'qut of works
* - The contractor shall he.responsible for the removal of existing damaged pipes setting out of all-pertinent
" lines, works, grades.and levels as required for the-‘p‘l‘&pé]"n"aj?d%ecurate positioning of the structures on
the site. ¢ e X Cay
Earth Works
Description
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This item shall consist of all excavation and backfill works in accordance with these specifications and
in conformity with the lines shown on the plans or as indicated by the supervisor.

Excavation works for the piping system shall be performed by the local communities. The contractor however shall inspect
the excavations before placing of any elements.

The bottom of the trench shall be free of any stones or other materials which could incur damage to the pipes.

Trenches shall be dug in accordance to the plans o facilitate the laying of pipes. After pipes must have been laid, they must
be carefully filed and ramped in soil layers of 20cm. The supervisor is responsible for the supervision of the excavation and
backfilling of the trenches by the community.

Plumbing Works
Plumbingyworks here refer to:
i) Laying of the pipes in the trenches
ii) Installation of fittings for air valves, washouts and control valves
iii) Installation of branch accessories up to the last piastic pipe before standpipes
Pipes specifications
Pipes should meet the physical characteristics presented in table A beiow.
Table A: Physical Characteristics of Pipes

External Diameter Thickness Service Test Pressure
Pressure 1h at 20°C
) Tolerance | Average Nominal Max.
20 0.5 0.3 1.5 1.9 16 6.5
2.3 2.8 2.5 10.3
25 +0.5 0.3 1.9 23 1.6 6.5
2.8 3.3 2.5 10.3
32 0.5 0.3 24 2.9 16 6.5
3.6 4.2 25 10.3
40 +0.5 0.3 3 3.5 1.6 6.5
45 52 2.5 10.3
50 +0.5 0.3 3.7 4.3 1.6 6.5
58 6.4 25 103
63 +0.38 0.3 3 3.5 10 4
47 54 6.3 6.5
7.1 8.1 4 10.3
75 +0.9 0.3 3.6 42 10 4.1
55 6.3 6.3 6.5
a0 +1.1 0.3 4.3 5 10 4.1
6.6 7.5 6.3 6.5
110 |14 0.4 3.2 3.8 16.7 0.6
e | 5.3 6.1 10 1
el I 8.1 9.2 6.3 1.6
126 o 245 0.4 3.7 43 16.7 06
! - 6 6.8 10 1
e -1 9.2 104 6.3 1.8
140 2 1ETT 7 0.5 37 4.3 0.6 2.57
Sl 6.1 7 1 375
Tl e e | e 937 10.5 1.6 5.86
160 | £2 CoE==" |38 44 |08 1.95
162 71 1 3.3
o =795 ~ 107 of#i0E7 ., | 5.2
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This item shall consist of all excavation and backfill works in accordance with these specifications and
in conformity with the lines shown on the plans or as indicated by the supervisor.

Excavation works for the piping system shall be performed by the local communities. The contractor however shall inspect
the excavations before placing of any elements.

The bottom of the trench shall be free of any stones or other materials which could incur damage to the pipes.

Trenches shall be dug in accordance to the plans fo facilitate the laying of pipes. After plpes must have been laid, they must
be carefully filled and ramped in soil layers of 20cm. The supervisor is responsible for the supervision of the excavation and
backfilling of the trenches by the community.

Plumbing Works
Plumbingzworks here refer to:
i) Laying of the pipes in the trenches
ii) Installation of fittings for air valves, washouts and control valves
iii} Installation of branch accessories up to the last plastic pipe before standpipes
Pipes specifications
Pipes should meet the physical characteristics presented in table A below.
Table A: Physical Characteristics of Pipes

External Diameter Thickness Service Test Pressure
Pressure 1h at 20°C
) Tolerance | Average Nominal Max.
20 +05 0.3 15 1.9 1.6 6.5
2.3 2.8 2.5 10.3
25 +0.5 03 19 23 1.6 6.5
2.8 3.3 2.5 10.3
32 +0.5 0.3 2.4 29 1.6 6.5
3.8 4.2 2.5 10.3
40 +0.5 0.3 3 35 1.6 6.5
45 5.2 2.5 10.3
50 0.5 0.3 37 4.3 18 6.5
5.6 6.4 2.5 10.3
63 +0.8 0.3 3 35 10 4
4.7 5.4 6.3 6.5
7.1 8.1 4 10.3
75 +0.9 0.3 3.6 42 10 4.1
55 6.3 6.3 6.5
80 1.1 0.3 43 5 10 4.1
6.6 7.5 6.3 8.5
110 |+14 04 3.2 38 16.7 0.6
o 5.3 6.1 10 1
S 8.1 9.2 6.3 1.6
125 o 15 0.4 3.7 43 16.7 0.6
B 6 68 |10 1
o -1 9.2 10.4 6.3 1.6
140 X7 7 T 0.5 3.7 43 0.6 2.57
vg;-_é:\ ' 6.1 7 1 3.75
Tl | e 93 10.5 1.6 5.86
160 . +27 L 38 4.4 0.6 1.95
|82
. s e 795 %

Tolerances
Qvalization 1+ 1mm
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Length of pipe ' & 1% = + 6cm
Socket length  : 0.6 mm

13.4.1 Control tests for pipes
a) Length

The tolerance for pipe lengths shall be * 1% (& 6cm) for every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 ie. 3%, then the whole lot is considered okay, otherwise the
supervisor could request that as many pipes be tested in the lot as possible.
b) External diameter
The tolerance shall be = 0.3mm for pipes of external diameters between 25mm and 50mm, and = 0.4 mm for pipes
between 63mm and 75mm diameters. Before reception, the supervisor shall verify the external diameters of 15
pipes for every 300 pipes. If 6 or more pipes do not meet the tolerance prescribed above, he reserves the right to
reject the whole ot. 1f 5 pipes do not meet the tolerance above, 15 other pipes are selected at random from the
same lot and verified. If the same results are abtained for 5 pipes, the whole lot is rejected.

¢) Thickness
Thickness verification should adhere to the specifications presented on table B.

Table B: Thickness verification

of pipes in the lot No. of pipes randomly
selected for verification

\

No. of bad pines X

Lot accepted if X | Lot rejected if X
max = min =

No.

1300 - 3200
The supervisor shall carry out thickness verification in accordance with table B.
d) Socket length

The socket length has to be verified according to agreed norms. The value obtained should have the theoretical value of
the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm.

e) Shrinkage cracks
Shrinkage crack tests should be carried out according o agreed methods by the supervisor on a 1§ —~ 30 cm
jong sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for 15

samples representing a lot of 100 pipes, the lot shall be rejected.

f) Internal pressure
Pipe samples shall be subjected to 1.5 times the service pressure for a duration of one hour. If one out of
every five samples ruptures, another set of five is selected for a retest. If the second set respects the specified
relation with the service pressure,
the set is considered satisfactory. Otherwise, necessary adjustments are carried out to meet the required
N specificatigns, or the lot is rejected.

- »

<2 -0 impact
S This'test is carried out on three samples, one from each extremities and the third from the centre, all three,

' one meter long. Perpendicular masses are dropped from a height of one meter onto the sampies as in table c.
“Table C: Impact test schedule

7 .ipe?diamét'er Mass (kg)
PN 25 \ 1
i EE 32 - 1
= ] 1
: 50 - | 35
- 03 2 | 5
- 75 I . 15
%0 s 1 TN

The pipes are accepted Tihe percentage qfbro “‘é”rgpipesd%‘tﬁ"gftés od samples do not exceed 20%.
S tPRs RN -

....



The contractor is requested to furnish the supervisor with all information (name, address, phone etc.) on
the factory being used to procure pipes for this project. When the pipes are checked and tested the
contractor shall present to the supervisor a quality certificate from the manufacturer ascertaining that
the pipes meet the required standards as described in the sections above. The contractor shall arrange
for free access to the factory for the supervisor to enable him request as required for all factory tests
described in the sections above to be carried out by the manufacturer. The performance guarantee of
works shall cover all defects in pipes, their handling and workmanship.

Fittings specifications

The fittings required for these works, their marks and makes are presented below. Contractors are
required to strictly respect these specifications.

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those
specified in this table shall be rejected. The performance guarantee of works shall cover all defects on
fittings, their handling and workmanship.

Description of Goods Trade Mark Make
ADAPTOR UNION%5- 3/4 - GF German
ADAPTOR UNION 32-1" GF German
ADAPTOR UNION 40-1 1/4 GF German
ADAPTOR UNION §0-1 1/2 GF German
ADAPTOR UNION 63-2 GF German
ADAPTOR UNION 75-2 1/2 GF German
AIR VALVES GF or GA German
BALL VALVE 11/2 MAAT or ESSETI Engtand
BALL VALVE 2" MAAT or ESSETI England
DEC VALVE 0 3/4 PN 10 ltaly
DEC VALVE 1 1/4 ltaly Italy
DEC VALVE 1 1/2 taly Iltaly
DEC VALVE 2 italy ltaly
DEC VALVE 2112 Italy ltaly
G.. ELBOWO0 % CKor HG UK
G.. ELBOW1 % CKorHG UK
G.l. ELBOW 1 % CKor HG UK
G.. ELBOW 2" CKor HG UK
G.|.ELBOW2 %2 CKor HG UK
FLOAT VALVE 63 MAAT OR ESSETI or ltaly England
G.I. PIPE 0 % Italy Italy
G.. PIPE 1 taly Italy
G.LPIPE1 Y% ltaly ltaly
Gl PIPE1% ltaly ltaly
G.I. PIPE 2 ltaly italy
G.l. PIPE 2 % ltaly Italy
G.J. SOCKET 0 3/4 CKorHG UK
.G.l. SOCKET 1 1/4- CKor HG UK
G.."SOCKET 1/2 CKorHG UK
G... SOCKET 2 HG or HG UK
GJTEE1 * . CKorHG UK
G. TEE A~ - = GF or HG German
G TEEL GF or HG German
GlLTEE2 o - y ~ CKor HG UK
G.ILTEE2% L TmERLT CKorHG UK
NIPPLED % CKor HG UK
NIPPLE 1" = i CKorHG UK
NIPPLE 1 % ) CKor HG UK
NIPPLE 1 %5 CKOTHG TV i, UK
NIPPLE 2" f/oKB}"HG‘\M UK
s/ > 3 BN,
eéfslf;é“eﬁlz%‘n o
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Description of Goods Trade Mark Make
NIPPLE 2 2 CKor HG UK
PVC ELBOW 63 Commer or EPE ltaly
PVC RED SOCKET 40-32 Commer or EPE Italy
PVC RED SOCKET 50-40 Commer or EPE ltaly
PVC RED SOCKET 63-50 Commer or EPE Italy
PVC RED SOCKET 75-50 Commer or EPE lfaly
PVC RED SOCKET 75-63 Commer or EPE italy
PVC TEE 32 Commer taly
PVCTEE40 .. Commer italy
PVC TEE 50 Commer ltaly
PVC TEE 63 Commer italy
PVC TEE 75 Commer or ASK ltaly
PVC VALVE 32 Commer or ASK Italy
PVC VALVE 40 Commer or ASK ltaly
PVC VALVE 50 Commer or ASK italy
PVC VALVE 63 Commer or ASK ltaly
PVC VALVE 75 Commer or ASK italy
REDUCER G.I. 1"-3/4 CKorHG UK
PVC RED SOCKET 75-63 Commer or EPE Italy
SADLE PIECE 32-1° Commer or pp Italy
SADLE PIECE 40-1" Commer or pp italy
SADLE PIECE 50 Commer or pp taly
SADLE PIECE 50-1" Commer or pp italy
SADLE PIECE 63 Commer or pp ltaly
SADLE PIECE 63-1" Commer of pp Italy
SADLE PIECE 75-1" Commer or pp ltaly
TAP O % Enlenel German
PVC UNION 0 % Commer ltaly
PVCUNION1" Commer italy
PVC UNION 1 % Commer ltaly
PVC UNION 1 % Commer |taly
PVC UNION 2" Commer ltaly
PVC UNION 2 Commer italy
Gl Pug%"* Italy or HG

NON RETURN VALVE 2” ltaly italy
GEBAJOINT - Geb France
GLUE 1KG Geb France
HERM (ROLL) France France
SAND PAPER (ML) German German
Backfiliz= ~ =

Baﬁ@ﬂi{g’r the piping system and structures shall be performed by the contractor.
e approval from the supervisor has been granted.
of the dry modified optimurm proctor density.

Nebackfilfoperations shall be allowed before fn

The ‘cor'n'paction-reﬁuirem:gﬁgfjgréﬁaékfiII shall be at least 90%

Bri

Miifitenance of excavations, ... .

The contractor shall carry g fisk of collapse of excavated faces whether or not he takes any precautions, the nature of the
precautions shall be entirely at his own discretion.
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The excavations shalf be protected against flooding, and any water entering them whether by seepage, rains, storms, floods
or any other way. Water shall immediately be removed by pumping or baling.

It is the contractor's responsibility to keep excavations dry and the contractor shall remove all water, at his expense.

The contractor shall include costs, which he might incur on this item in the unit prices of other items (piping and struclures).

4- ENVIRONMENTAL MITIGATION MEASURES: This shall include Water Quality tests: these include

Physico-Chemical and Bacteriological analyses of the sampled water. This shall also include the Protection of

the five catchment areas by: - the demarcation of its zone of influence through the erection of a fence made of

barbed wire; -the planting of water friendly trees in it (Pinus Africanus, Mysopsis or Wenge), - the erection of a

sign board prohibifing human activities in the area. .

11 5- PROJECT SUSTAINABILITY: The sustainability of the project shall be assured by a series of
measures among which shall include the Supply of a complete tool box and spare parts [List of tools and
spare parts to be prescribed by at the Divisional Delegation of MINEE.BOYO). Equipment to be officially
handed to the Chairman of the WMC during the Provisionary Reception by the reception commission. This
shall also include some basic training to be given to the caretakers (atleast 02persons) as well as the
management commiitee. The entrepreneur shall obtain an attestation of environmental impact notice from
the council concerned, indicating that the environment impact notice has been carried out by the project
owner

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope {oward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-fliow of the polluting products toward
the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various places of the
site. The entrepreneur should fold all his material, and equipment. He should demolish all statiocnary installation,
as foundation, support made of concrete or metallic, etc. in order to put back the site in its nearest initial state.
No equipment nor materials should be abandoned on the site, nor in the vicinity after the execution of all the
works, Left-over materials are to be covered with a layer of earth, and the site has to receive an adequate
drainage in order to avoid all erosion as the case may be.
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DOCUMENT Ne. 06

UNIT PRICE SCHEDULE

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT WATER
SUPPLY SCHEME LOT 1 IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST

REGION

ITEM

WORK DESCRIPTION

Unit

U.Pin
figures

U.P in words-

100

PREPARATORY WORKS

101

Site installation (Installation of project signboard,
acquisition of worksite office, store and lodging
places ,fgr personnel, general site cleaning and
implantation, demolition of temporary structures).

102

Preparation of working documents.

LS

200

CONSTRUCTION WORKS

201

VALVE CHAMBERS

2011

Construction of valve chambers(80 x 80 x 100cm) in
stone masonry and concrete floor

300

REHABILITATION WORKS.

301

General rehabilitation of existing structures and
stand taps for proper functioning of the entire
scheme

LS

400

PIPING NETWORK

401

Pipeline excavation

402

supply and laying of PVC Pipe Dia.63 NP10

403

Supply and laying of PVC Pipe Dia.40 NP10

404

Supply and laying of PVC Pipe Dia.32 NP10

405

supply and laying of PVC Pipe Dia.25NP12.5

406

Supply and laying of Gl 21/2 with supporting pillars

407

Backiilling of Pipeline

500

ENVIRONMENTAL MITIGATION MEASURES

501

Water Quality tests: these include Physico-Chemical
and Bacteriological analyses of the sampled water.

Protection of the five catchment areas by: - the
demarcation of its zane of influence through the
erection of a fence made of barbed wire; -the
planting of water friendly trees in it (Pinus
Africanus, Mysopsis or Wenge); - the erection of a
sign board prohibiting human activities in the area.

LS

PROJECT SUSTAINABILITY

“Supply of a complete tool box and spare parts [List
of tools and spare parts to-be obtained at the

__ED(wsronaI Delegation of MINEE.BOYO]. Equipment
j:o be offictally handed to the Chairman of the WMC
ey "by the Divisional Delegate of MINEE during the i
A
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UNIT PRICE SCHEDULE FOR THE REHABILITATION AND EXTENSION OF THE BOYUl WATER SCHEME

LOT 2 IN FUNDONG SUBDIVISION, BOYO DIVISION OF THE NORTH WEST REGION.

ITEM | WORK DESCRIPTION Unit | UPin U.P in Words
Figures
100 PREPARATORY WORKS )
101 Site installation (Installation of project signboard, LS
acquisition of worksite office, store and lodging
places for personnel, general site cleaning and
implantation, demolition of temporary structures).
102 Preparation of working documents. LS
200 CONSTRUCTION WORKS
201 CATCHMENT
2011 Construction of Spring intake with 1m? reinforced U
concrete collection chamber.
202 15m* CIRCULAR STORAGE TANK IN STONE
MASONRY WITH AN INTERNAL CONTROL
ROOM EQUIPPED WITH A METALLIC DOOR
(FLOAT VALVE 1% AND OTHER PLUMBING
ACCESSORIES INCLUSIVE).
2021 Site clearance. M2
2022 Setting out of foundation. LS
2023 Excavation of foundation., m?
2024 L.ean concrete. m?
2025 Reinforced concrete foundation in PC 350kg/m3 m?
(rods size diameter 10mm).
2026 Stone masonry walls 40cm thick. m’
2027 Chiselling and pointing of internal and external walls | m?
of tank and control room (ratio: 1:1).
2028 Waterproof plastering of internal walls in three (03) m?
coats.
2029 Flooring (ration 1:2) and benching of angle (ratio: m?
[:1).
20210 Formwork 1x12 U
20211 Formwork Props m’
20212 Reinforced concrete roof slab in PC 400kg/m3 (rods | m?
size diameter 12mm) with provision for two (02}
manholes as shown on the plan.
20213 Backfilling of foundation. U
20214 Production and installation of iron door 210x80cm U
=~ | with a’vachette lock.
20215 °, | Blirchase of a metallic ladder 3m height, LS
20216 Purchase and installation of float valve 11/2" and LS
qther plumbling accessories (PVC valves dia. 90mm
S eand 75mm, PVC and GI elbows, adaptor, tees,
5. Estrainer 3" ete. ).
400 " [ PIPINGNETWORK.. -
401 | Pipeline’excavation ML
402 ¢~ | Supply and laying of PYC Plpc Dia.40 NP10 U
403 © | Supply and layiniggdf PVC Pipe Dia.32 NP10 U
404 Supply and laying of PVC Pipe Dia. ZS,NP"T'Z’ES"*’ s, | U
405 Backfilling of Pipeline NS CEEN 5 | ML
500 ENVIRONMENTAL MITIGATLION:MEASURES5 )

‘45 :J’?
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501

Water Quality tests: these include Physico-Chemical
and Bacteriological analyses of the sampled water.

LS

502

Protection of the catchment area by: - the demarcation
of its zone of influence through the erection of a fence
made of barbed wire; - the planting of water friendly
trees in it (Pinus Africanus, Mysopsis or Wenge); -
the erection of a sign board prohibiting human
activities in the area.

600

PROJECT SUSTAINABILITY

601

Supply of a complete tool box and spare parts [List of
tools and spare parts to be obtained at the Divisional
Delegation of MINEE.BOYO]. Equipment to be
officiafly handed to the Chairman of the WMC by the
Divisional Delegate of MINEE during the
Provisionary Reception.

LS

1
o
o
y




DOCUMENT N°. 07
BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT

WATER SUPPLY SCHEME IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION,

T.”
A

NORTH WEST REGION
ITEM | WORK DESCRIPTION Qty U.P T.P (FCFA)
(FCFA)
100 PREPARATORY WORKS
101 Site installation (Installation of project 1
signboard, acquisition of worksite office, store
and lodging places for personnel, general site
cleaning and implantation, demolition of
temporary structures).
102 Preparation of working documents. 1
SUB Total 100
200 CONSTRUCTION WORKS
201 VALVE CHAMBERS
2011 Construction of valve chambers(80 x 80 x 4
100cm) in stone masonry and concrete floor
SUB Total 201
300 REHABILITATION WORKS.
301 General rehabilitation of existing structures and 1
stand taps for proper functioning of the entire
scheme
SUB TOTAL 300
400 PIPING NETWORK
401 Pipeline excavation M 9,066
402 supply and laying of PVC Pipe Dia.63 NP10 U 500
403 Supply and laying of PVC Pipe Dia.40 NP10 U 675
404 Supply and laying of PVC Pipe Dia.32 NP10 U 86
405 supply and laying of PVC Pipe Dia.25NP12.5 U 250
406 Supply and laying of GI 21/2 with supporting U 12
pillars
407 Backfilling of Pipeline 9,066
SUB TOTAL 400
500 ENVIRONMENTAL MITIGATION MEASURES
501 Water Quality tests: these include Physico- 1
Chemical and Bacteriological analyses of the
L sampled -water.
502 <. - Progection of the five catchment areas by: - the 1
™ 7 defnarcation of its zone of influence through the
erectionof a fence made of barbed wire; -the
| pldnting:of water friendly trees in it (Pinus
'4ﬁzcanus, Mysopsis or Wenge); - the erection
vt a sign ] board prohibiting human activities in
theArea, T —agumr, A
SUB TOTAL 500 -
600 'PROJECT SUSTAINABILITY:
601 Supply of a complete tool box and spare parts 1
[List of tools and spare parts to be obtan\e_d atnn
the Divisional Delegation of MIN!/E,ﬁ
Equipment to be officially handegi/to g\bﬁ

e g 47 Y
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A

Chairman of the WMC by the Divisional
Delegate of MINEE during the Provisional
Reception.

SUB TOTAL 600

TOTAL

EXCLUDING TAXES

VAT (19.25%)

AIR (5.5%) or (2.2%)

TOTAL

TAXES

TOTAL INCLUDING TAXES

NET TO BE PAID

]

BILL OF QUANTITIES FOR THE REHABILITATION AND EXTENSION OF THE
BOYUI WATER SCHEME LOT 2 IN FUNDONG SUBDIVISION, BOYO DIVISION OF

THE NORTH WEST REGION.
ITEM | WORK DESCRIPTION Unit | Qty | U.P T.P
(FCFA) | (FCFA)
100 PREPARATORY WORKS
101 Site installation (Installation of project LS 1
signboard, acquisition of worksite office,
store and lodging places for personnel,
general site cleaning and implantation,
demolition of temporary structures).
102 Preparation of working documents. LS 1
SUB Total 100
200 CONSTRUCTION WORKS
201 CATCHMENT
2011 Construction of Spring intake with 1m? U 1
reinforced concrete collection chamber.
SUB Total 201
202 15m® CIRCULAR STORAGE TANK IN
STONE MASONRY WITH AN
INTERNAL CONTROL ROOM
EQUIPPED WITH A METALLIC DOOR
(FLOAT VALVE 1% AND OTHER
PLUMBING ACCESSORIES
INCLUSIVE).
2021 Site clearance. M2 | 110
2022 .-~ | Setting out of foundation. LS 1
2023 .| Excavation of foundation. m® | 30.00
2024 {Tédn concrete. m* | 0.40
2025 | Reinforced concrete foundation in PC m® | 0.94
,358kg/m3 (rods size diameter 10mm).
2026 _|:Stone masonry walls 40cm thick. m> | 8.70
+ 2027 Chxsellmg\and pointing of internal and m* | 2.56
L * external walls: ofJa;ﬂk”and control room (ratio:
g 1:1).
2028 ‘| Waterproof plasteringofifiternal walls in m' | 145
three (03) coats. -~ R
2029 | Flooring (ration 1:2) and benching ¢ /f‘an laf' arlime, | 0.50
(ratio: 1:1). ,.g»“, i \




20210 | Formwork 1x12 U 30
20211 | Formwork Props m® 10
20212 | Reinforced concrete roof slab in PC m* | 647
400kg/m3 (rods size diameter 12mm) with
provision for two (02) manholes as shown on
the plan.
20213 | Backfilling of foundation. U 17.90
20214 | Production and installation of iron door U 1
210x80cm with a vachette lock.
20215 | Purchase of a metallic ladder 3m height. LS 1
20216 | Purchase and installation of float valve 11/2" | LS 1
and other plumblmg accessories (PVC valves
dia. 90mm and 75mm, PVC and GI elbows,
adaptor, tees, strainer 3" etc.).
SUB TOTAL 202
400 PIPING NETWORK
401 Pipeline excavation ML | 4,920
402 Supply and laying of PVC Pipe Dia,40 NP10 | U 700
403 Supply and laying of PVC Pipe Dia.32 NP10 | U 90
404 Supply and laying of PVC Pipe Dia.25 U 30
NP12.5
405 Backfilling of Pipeline ML [ 4,920
SUB TOTAL 400
500 ENVIRONMENTAL MITIGATION
MEASURES
501 Water Quality tests: these include Physico- LS |1
Chemical and Bacteriological analyses of the
_sampled water.,
502 Protection of the catchment area by: - the U 5
demarcation of its zone of influence through
the erection of a fence made: of barbed wire;
- the planting of water friendly trees in it
(Pinus Africanus, Mysopsis or Wenge); - the
erection of a sign board prohibiting human
activities in the area.
SUB TOTAL 500 ......c.c0venee
600 PROJECT SUSTAINABILITY
601 Supply of a complete tool box and spare parts | LS {1
[List of tools and spare parts to be obtained at
the Divisional Delegation of MINEE.BOYOQ].
}ff“Equlpment to be officially handed to the
" 7| Chattman of the WMC by the Divisional
T.Delegate of MINEE durmg the Provisionary
‘ Recpptron
*| SUB TQTAL 600~
TOTAEEXCLUDING TAXES
1 VAT (19, 25%) % o G -
AIR (5. 5%) Or (2.2%) ===
TOTAL TAXES .
TOTAL INCLUDING TAXES -
NET TO BE PAID P f*tuzm
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DOCUMENT N°. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

: Total . Duration of

No Daily out put quantity Unit activity

Category No Daily wage 5: ys break Amount
o .
I Y
w
=
<L
s
X
1d
Q
=
TOTALA
= _
T Type No Daily rate Days break Amount
O up
11}
=
= {0
=
a
2
¢ TOTAL B
% Type Unit Unit cost Quantity Amount
0
=
<
—
|
w
O
@
s
o]
=
<
—
<
1
H
o
= TOTALC
D DIRECT TOTAL COST A+B+C

E. . GENERAL SITE EXPENESES Dx%

(£ . <f| GENERAL OFFICE EXPENSES Dx%
G°  |NETCOST D+E+F
H | RISK+BENEFITS Gx%
P.ii’ & | TOTAL COST (HT) G+H
VA5 UNIT COST (HT) . PIQTY
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i 3 Document No. 9: ¥ \‘
. ‘;‘* Model contract RARIY
: gEPUBLIQUE DU CAMERQUN REPUBLIC OF CAMERCON ik ik
"Palx Travail — Patrie Peace — Work - Fatherland i ’ %,

”[' [N

-’.
MINIST RE DE DECENTRALISATION ETDU
45 DEVELOPPEMENT LOCAL

MINISTRY OF DECENTRALISATION A
LOCAL DEVELOPMENT

ST ¥ PPEMENTLOCAL - /7[RI REEA ST\ e
Lyt R REGION DU NORD-OUEST NORTH-WEST REGION ¢ {11} 1}
i peRRGoNDUROTOTERE - Ne@EYY /] sovonws el
[ d ! EP’&RTEMEN’I‘ DE BOYO BOYO DIVISION it
i éomﬂ'mg""'ﬁ];ﬂmm' ONG FUNDONG COUNCIL - 1/}
G ,1 I mmemmmemere
. .,
* MNWR/BOYO/FC Fundong the
JOBBING ORDER No 04/J0/ SINWR/BOYOQIFC OF .......- 2019
L pwarded following OPEN NATIONAL INVITATION TO TENDER : i ! 1!
No. 04!0NITI ECIFCITB /2019, OF 14/05/2019 FOR THE REHABILITATION OF LUH ADUK AND i }
MBOH JOINT WATER SUPPLY SCHEME (LOT 1) AND THE REHABILITATION AND EXTENSICN ! "
OF; THE BOYUI WATER SCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO i '!1 ':
DIVISION NORTH WEST REGION : '=‘{3,'i 1"
| 1
Prqje,o;t_-Owner B l |
. R
HOLDER  lindicate name and full address of holder] ! J%i{ '
L, : iy
P10 80X , Tel: Fax: '; ‘lé
i
Business Regtstratlon N°. at ’i ﬂ
Taxpayer’s N°, i
SUBJECT . Execution of works; I ]3
Lot No. ; Network R
ik
i
P CE FUNDONG Division: Boyo Region: NORTH WEST REGION ’i
EXECUTION DEADLINE: Ninety days (03) months o
AMOUNT IN GFA F: Lh
e K
i THT I; K
TITC i
VAT (19.25%) b
_ AIR(5.5%) or (2.2%) i
NET PAYABLE 3
" ANANCING - :MINDDEVEL: BIP 2019 '
e BquE'E RET=7.1s B et N
R 5’ SUBSCRIBED ON: AN
) Bl ke , SIGNED ON: el
b TR __NOTIFIED ON: i
e e REGISTERED ON:. | i
.;}y?‘ B | . .: i
\;’; ‘—‘_ -:-"V V H
RN T} 5-




s

Between:

The Government of the Republic of Cameroon,
hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registration Ne.

Taxpayer's N,

represented by

Represented by M , its General Manager, hereinafter referred to as the

“Contractor”

On the other hand,

Agree on the following:

Summary

Partl: Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part Itl: Schedule of Unit Prices (SUP)

Part I\(; Bill of Quantities and Estimates

" N

-
g2 84 o
e’ — o ergoivne

oy Temmes e T
) EreeSr S Py




i OPEN NATIONAL INVITATION TO TENDER

Dl
and last of JOBBING ORDER No. 04/JO/NWR/BOYOJFC OF ........ 2019 Awarded following OPEN NATIONAL ]f %
4WONIT! FC/FCITB /2019, OF 14/05/2019 FOR THE REHABILITATION OF LUH ADUK AND MBOH :

JOINT WATER SUPPLY SCHEME (LOT 1) AND THE REHABILITATION AND EXTENSION OF THE BOYU! b
WATERISCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION - '

e -
' :‘ .:; % i
E
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VAT (19.25%)

C AlR (5.5%)
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' l‘. »:E'E .
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ead and accepted by the contractor
If- ,i
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(place of signature)

(date)
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DOCUMENT N°. 10
MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

[, the undersigned MF, . oo

Nat|0nallty ........................................................ 1 000
EUNGCHON 1ervrevreemeriareeeereereiarnrsenesnsrsrosssnninn st

In my capacity as General Manager of .............ccoocvienenes P.O.BOX.....cceenne. TEL

Hereby acknowiedge receipt of the file for Tender Nofice

[ TP PP PPPPPPPRPEPTPPPEFPR RN of .

CONCETMING BB . eiteerenice i e e e i s s e

-:: :. ------ :“-:;.‘. E T F T R LR AR I | ---------------------------------------------------------------------
And Hereby declare my intention to tender for the said project
> - l-*_v!:: ke B
Doie at Onth
Do At e 111 - IR
’yi'e-}?"'oji ‘;~; s -
’ ::;. T g e
I T : General Manager
e - cawmt -
- ”I_f{mm .,
Q,{;‘P' RGN A iz B .‘,\
,{e"; S Ut ﬂ”“
’
vl



FORM N° 02
THE MODEL TENDER LETTER

| (We) the Undersigned ..o i e e e e e s
Acting in the capacity of .............ccceseeeeereeseveeeenne in the name and on behalf of..............
....................................... ateoeeeiviereiiiieeeeen e RC N, e eenen... 2 by virtue of the power
vested in me (us), resident at ................ (Town) .........eviis , P.O.Box...... , telephone N°.
cereeraeeeennnn... @fter having studied all the documents of the tender file relating to the Invitation to
Tender N°, ... )% e , and after having assessed in my (our) point of view and under

my {our) responsibility the nature and difficulties entailed with the execution of the job, | (we) do
hereby tender and commit myself (ourselves) to carry out works FOR

, in keeping with the terms and conditions of the tender file
in return for the sum of............ FCFA (e st e Francs) All Taxes
Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the detailed
estimates, appended to this tender. The prices stated are tax inclusive.

| commit myself (we commit ourselves) if my {our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender
for a period of sixty (60) days with effect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us} in the
national currency {(FCFA) in account No...............ene opened in the name of.................... , in the
records of ................ (Bank) at.........coecimnninns

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

Fiscal stamp
Signature(s)

Bidder(s)
For companies, indicate: 1000

Lt

- ?}:" -
The corf_pahy (company or trade name, form, nationality and registered office)
« repres’ented bythe undersigned.....................c.ciiin » (Name, first name and status)
For comgérﬁes- without a legal status, indicate;
wi, Wy
(o A
BT '

s R = .
« We, the UBBerSIGRB, aa e rm i e es ettt n et e s e »

i =

(For eath person: name, first name, comp'égn y name, nationality, location of the registered office)
« Constituted in a group df:bb”ﬁvpgnies for fhe executio




FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ..o,
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender No. ............ooee
BID BOND FOR

\

The Contractor (8) ....cvvvveiiniiiiiiiniiie i hereby submits on .......c.ooei s to the
Mayor of Fundong Council a bid relating to

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to
the Mayor of Fundong Council acting in the capacity of Contracting Authority, a bid bond amounting

10 CFA FTANGS 1iviievenit e ieseeeensrtsen s sis s nssan e (8)

By this guarantee, we the undersigned,(7).........cccooerriiniiniinin s with our registered office in
................................ , are committed towards the Mayor of Fundong Council , through the bidder
for the sum of CFA Francs = i, {in
770171 ¢-1) P COP PSP PY PR PR PP PRES ( in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of Fundong Council, the amount of the guarantee at ihe first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment
he tock in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in
case the company shall be the successful bidder, after presentation of the performance bond which
shall be kept by the MAYOR OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon. '

Doneat ...vooovcvivivnriinieee oo U
.o - Mr
- -
¥ . (MESSIS)..uvniiiriiit i b e
¥ I—;:a_-r'.' il
), k' ‘i’_:’ R i
i Signature(s) & Stamps .......cc.eevviririuierionine
- ‘_;.; ol -~ =
v P I m:.&i_g—‘_mzfd“ “
(5) Bidder. - .
3k . )
(6) Stated in the Special regalafions governing the nlgitaﬂQ“n‘to tender
- b ey
(7) Bank e i
b S Y
) g o FAT g ey
A e N 31\\




FORM N° 04
MODEL BID BOND

Whereas . (Hereatfter
called the “the bidder”) has submitted his bids dated , Here in
after called “the bid")

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter called
“he Bank”, are bound onto the Mayor of Fundong Council (hereinafter called “the Contracting
Authority) in the stim of ’ for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the
present if our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his
demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the

oceurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY




FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. wemvre e rnemsrmnasemn st

To: THE MAYOR OF FUNDONG COUNCI REPUBLIC OF CAMEROON
invitation to Tender No. ......
PERFORMANCE BOND FORT --- — I

D%

- - o e e

i S

W e T (Bank) have been informed that a contract has been
signed between the Mayor of Fundong Council acting in the capacity of the Contracting Authority,
AN+ erierens e , acting as contractor FOR - -

- -

- ——— L

In compliance with the provisions of Contract N°. «.ovoeeerree , the contractor is bound to present {0 the
Mayor of Fundong Council, Contracting Authority, @ performance pond for the execution of work,
covering security, commitments and other obligations incumbent on the contractof under the contract,
worth 3% of the amount of the contract all taxes inclusive, 1.e. CFA Francs

................................................

We, (bank) do hereby commit ourseives irrevocably and without
arguing to pay to the Mayor of Fundong Council, at his first written request, and for three (03)
months the amount of this bond, that is 10 S8Y. e g , all the amounts that
the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered jetter of
justiﬁcation with confirmation of receipt and a copy to the contractor clearly stating and supplement'mg
the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council.
The bank guarantee shall take effect as from the date of notification of the contract. The original of
this guarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned 1o us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.




2

FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-
OFF ADVANCE

Reference of guarantee N s eerersemnrenaasmrmssrnssess

To : THE MAYOR OF FUNDONG COUNCIL Republic of Cameroon
nvitation to Tender Ne. ..oeo.ucveesroere "

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS :

YOO PR P PR PRRT L LI (Bank) have been informed that a contract shall be signed
petween the Mayor of Fundong Coungil, acting in the capacity of Contracting Authority, and............-
.......................... , acting as FOR -

o —be bound to present to the Mayor of Fundong Gouncil, Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the company and
e 0 GFA FIANES vorr oot remssssness oo svs o o S and. wit

WV, vvveremenenresmnrmmnnnssessanasssenees (bank) do hereby commit ourselves, irrevocably and without
arguing to pay Mayor of Fundong Council, at the written request the Mayor of Fundong Council, and
within four (04) weeks the amount of this guarantee, that i5 10 SAY. wrverrersrrermremesessmusssi e 2 all
the amounts that the contractor may owe the Contracting Authority for failing to fulfil one or moré of
his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The
original of this guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall
be released upon refund of the full amount of the advance. After this date, the guarantee shall no
jonger apply and shall be returned to us without express request.

The.daws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Gagm_erogp."‘ :

-

. DONE At ceovvuireesrmnmememenemene o) TPTOIRUPRPPIIITRTELY
v lc;y_‘,-:- dne
B T (MESSTS). o cexresvesssrerssmssns s smsssssonsensess
P ﬁg\. b
' 4 [ '-:-;-v-'ﬂ‘?' .
P e Signature(s) & StAMPS «.oovwwrermsnrmsrmeseee




FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

] (We) the undersigned (B) .......ouevreriirrineiirien i e i

Acting in the capacity of (9) ...............In the name and on behalif of (1 4) IORUTTOOR =] SN RC Ne.
..................... by virtue of the power vested in me (us), domiciled at P.O.BOX.....ocerevvsnes (TOWN)

.................. , telephone No. .......ccceveeilennennen., after having studied all the documents of the tender file
relating to the Invitation to Tender No. .......cccocovviiivninniinnnnn _ and after having assessed in my (our) point of
view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, | {we) do
hereby tender and commit myself (ourselves) to carry out works FOR

in keeping with the terms and conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. {eveerrerrseeeeennneeenn) months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of
sixty (60) days with effect from the deadline for submission of bids.

(02 1= | AT o | I,

For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ... » (name, first name and status)

For companies without a [egal status, indicate:

«We, the undersigned, ....co.veeeeieeiee i e e e e »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted
in a group of companies for the execution of this contract, jointly commit ourselves ........ »

(8) Naie; first name; profession, residence
S

(9) Position inthe company

(10) Comﬁanynamg‘
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, ' a
(specify diploma or certificate) and holder of National Identity Card N°
issued on at Tel:
is committed and available to work as (specify
post to be occupied)  with (nrame of company) if
awarded the contract for (indicate the name of project)

Boyo Division of the North West Region. This is in response to Tender N°

Done in the

Sign;

S A

[ R

‘Ca'r'ﬁﬁed 'ét rmvernrnesrneeneeenenee. OB L, BY

S

;DA

REMAﬁRﬁ_{Eﬁis form shall be certified by the National Security Service {i.e. Police officer or
- CommiSsioner) =
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DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

Name & First name .

Date of birth :
Nationality
Level of education
rLanguages S[;Bken Level Very good | Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THEAREACF R
Spoken

Training school:

Date of admission :

Date of graduation:

Diploma obtained: Date

Specific knowledge: Publication, research work
Date of start of service:

Nature of service rendered:

: Number of years of service

Numbar of_ years in the company

Date of sta‘rt of service in the company
i‘i.
WORR EXPERIENCE () .

(") — Work attestatnonsws‘suad by the various employers shall be enclosed with this curriculum
vitae‘which shall be s:gned

- The curncuTum wtae shall highlight the importance of projects in which the

i s,

personnel has worked and the? pes1ﬁgp’heactually held in the said projects.
Py e ‘:1 -




ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, :
o . Address and Budqeted Contract Period of Acceptance
N°| Year Project Project the
Contactable amount date
o amount contract

felephone N
1
2 !

NB: For each contract named in the above list, are attached the following:
Photocopy of first and last pages of the contract,
rt and of final acceptance (as the

Photocopy of provisional acceptance repo
case may be).

DORE ON vevvvvoe e vaneenmees B

IVIE (MIESSIS) e ear e ie e ean emmnerssns e s e e

SIgNALUrE(S) ... oo vvvveerer e s e
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DESIGNATION REC::SI“'E%EON

pescription & frame POWER if (if vehicle

p b _ vehicle)

| the undersigned,
National \dentity Card N° issued on

-

being Managing Director of this Company called
testifies that the above information is correct and
commit myself 10 present-any of the above equipments and tools at any given time
requested. As well any of them must be present at the site before and during each
phase at any given moment required of requested by the Authorities in charge of the
project | am tendering for. |
B_g_rrla;ﬂ_(- For equipment i will take on hire | hereby attached to this form certified
attestations (lease documents) of commitment petween | and the owner(s) of the

equipment(s).

Done Pt s UTTERT TP H R L P SUUTIUPRPI TR

signed




ANNEX N° 04

KEY STAFF
DESCRIPTION NAME QUALIFICATION EXPERIENCE | FUNCTION
ADMINISTRATIVE
AND TECHNlC,@L
STAFF ON SITE
SUPPORT STAFF
;E?‘._f;-
f
A
o=
W%
R\ %




ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works :

N° price Daily output Total Quantity D(l:jr:;:;n
/ day
Category Number | Daily Days paid Amount
Salary
Site engineer
- Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technictans
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity | Daily rate Days paid Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity | Unit Price | Consumption| Amocunt
N
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
= F . |General head office expenses Y% DxY%
TG A TOTALCOST PRICE D+E+F
<H Risks + benefits Z% GxZ%
P, TOTAL COST-PRICE WITHOUT TAXES G+H
_.ﬁ'-\'{;_’f*' " | SELLING UNIT PRICE WITHOUT TAXES PIQTE
B




ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

i) INTRODUCTION

........................................................................................

TENDER N° {with project title)

NAME " . OF
) COMMENTARY:
[1-1) Nature of the project Site.........o i
11-2) Accessibility to the project site: ...
I-3) Vegetation (trees, shrubs ef€)..........ccoc i
1l-4) Topography of the site.........................

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND
SO JUSTIFY MY COMMENTARY ABOVE

1) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

V) DIFFICULTIES:

V)
CONCLUSION. .. et etv et oottt e s eeeeae e ee et et esens e e s e s s

.:; - . ‘*::;".»-.
" SIGNATURES:
o

g
,g-r‘j_r; Signature, name and stamp of Contractor's Engineer
g * .

= - = Qr

e -

e
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ANNEX N° 07
THE EVALUATION GRID

ANNEX 7: EVALUATION GRID

FOR THE REHABILITATION OF LUH ADUK AND MBOH JOINT WATER SUPPLY SCHEME (LOT 1) AND
THE REHABILITATION AND EXTENSION OF THE BOYUI WATER SCHEME (LOT 2) IN THE FUNDONG

MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intention to tender, written by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by a public treasury in the amount of §3,000Fcfa as

stipulated in the Tender Notice. )

A bid bond of 380,000 FCFA for lot 1 and 243,000 FCFA for lot 2 issued by a first rate-bank

A3 approved by the Ministry in charge of Finance in conformity with COBAC conditions
Ad Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the chief of center of Taxes, not more than three months).
AG Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes, valid dated at
) most three months.
AT A valid Certificate of imposition certified by the chief of center for taxation
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
A8 statutory declarations in issues of taxes in the current financial year; this certificate should be less
than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A9 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
A0 Aftestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
) charge of Finance, not more than three months.
A11 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
" Board (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his
A2 obligations vis a vis the Fund and should be valid for the tender concerned; the attestation should
be less than three months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder
A3 must under his responsibility visit the site and gather all the information necessary for the
preparation of his technical proposals (consistency of work and execution plans).
A4 Plan and Attestation of localization of the enterprise signed by the taxation authorities.
A15 CCAP completed and initialed on all the page and signed on the ast page
A16 Power of Attorney
A17 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.
However the bidder shall have up to 48hours to comply but this role shall not be applied to the bid bond

[N

The second ‘Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following: . .

L

A

T T i

1

B.1

[ Geheral presentation of the bids

Tshlesfcontent page
Colouredipage séperators
Pregentation of docurfisktsIn-the order given in this Tender File

Clarity of the documents presented

Qiality of binding (Spiral binding /glutting with transparent fly leaf on the front cover)
Special Administrative and-Téthnical conditions present

9

B.2 LIST OF REFERENCES-QF=THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise_'iﬁiﬁs}ﬁfljlaéjo}j&p_f,at least 15,000,000fcfa,for lot 1 and
B.2.1 10,000,000 for lot 2 justified by signgd:\gtgmragtﬁ(\fggsgjaqd last pages) and minutes of reception or
- attestation of clearances for works-éxéclted. (mépi]tgshpf final reception within the past years for
up to 2018) SR A
S Aretpe Cho
wy W Goet :

P

i




)
2

Minimum acceptable: 02 Contracts realized in the domain of building construction over the last 05
years

ist Reference

2™ reference

NB: Final Ac
two referenc

ceptance for 2013 to 2018 and provisional Acceptance for 2018 should he presented for the
es.

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

01- works supervisor

Qualification of the works supervisor: RuralfHydraulic Engineer or Senior
Rural/Hydraulic_Engineering Technician

Professional experience in the demain of Hydraulics and similar works of at
least thres (03) years for Rural/Hydraulic Engineer and five(05) years for
Senior Rural/Hydraulic Engineering Technician

¥» CV signed and dated by the supervisor,
» Atcertified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
» An attestation of availability signed and dated by the concerned
¥ Certified copy of |D card signed and dated by the Police

B.3.2

02 - Site foreman { at least Baslc Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural Engineering
Technician with at least three years' experience in the domain of hydraulics
and/or Clvil Constructions and other works.

Professional experience of the Site foreman in the domain of hydraulics and/or
Civil Constructions and similar works of at least three (03) years

¥ CV signed and dated by the foreman,

A certified copy of the technical diploma

An Attestation of presentation of criginal of the technical diploma
An attestation of availability signed and dated by the foreman
Cerlified copy of 1D card signed and dated by the Police

VVY V¥

B.3.3

03- Other personnel

» 02 (two) bricklayers with atleast GCE O/ Technical in Building construction
or its equivalent(CAP Magonnerie) and with 3 years professional experience in
the domain of Civil construction and similar works. Certified copy of their
cerificate and NIC should be included ( CVs signed and dafed by the
candidates)

> 02 (Two) Carpenters with atleast GCE O/L Technical in wood works or its
equivalent(CAP Menuiseria) with 3 years professional experience in the
domain of Civil construction and similar works. Certified copy of their certificate
and NIC should be included ( CVs signed and dated by the candidates)

» 01 fone) Plumber with alleast GCE OA. (CAP)Technical in Plumbing works
with 3 years professional experierice in this domain. Certified copy of their
certificate and NIC should be included (CVs signed and dated by the
candidate)

B.4

TECHNICAL PROPOSALS

B.4.2

=

Organigram of the project {Specify names of the persennel handling the
variaus funclions)

B4.3

... Work schedule

B,l % [

1y

Quality control method

B.47

Environmental impact notice obtained from the council {To be submitted only
"-by the winner, after publication of results)

B.4.8,..1

Security and safety at the site

I
iq 2
B49 %

Duration of execution in respect with the Tender File

BB

]

e LOGISTICS (Equipment put aside for this project)

B.54

| Proof 6f ownership-crrgrital of a pick-up or other vans

i

B52

Proof of ownership or rental of a durmp truck

B53 -

List of small tools and prove of ownership

—

B.8

FINANCIAL CAPACITY TS

B.6.1

An attestation of financial capaci%ﬁ@_lﬁ'_e’?{@?) of tﬁ%ﬁn_tgrprise issued by a 1st

class bank in Cameroon and approves
&40

Sdby-Ah Miﬁ@yfbfﬁnance and respect
COBAC conditions. HS DVb AHOTL N,

=
oy

I{;"c
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B.7

Comprehensive report of site visit signed by the company engineer and
justified by photos

B.8

Special Technical Clauses initialed in all the pages and Jast page signed,
dated and stamped.

NB: THE signature of the concerned on the CV and Availability should be the same with that found in

the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

| No. | DESIGNATION.,
C1 | A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 [ Completed and signed frame work of unit prices excluding VAT in wards and in figure.
C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable
C4 | Sub details.of unit prices according to the model attached.

NB: THE absence of unit price in the mail enclosure slip and sub detail of these prices will lead to the
elimination of the bidder.




OPEN NATIONAL INVITATION TO TENDER

ANNEX 8: MODELE ATTESTATION OF SITE VISIT

[, MEAMIS./MISS vt ertree e st ere e se e e e e ceesiaes s sbs s st a s e ae s s enren e (Surname and Name)

Director or Engineer of the Company: ..........ccovvniis F PPN {Name of Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:

- To have carried out a thorough study of the site taking into consideration all the constraints relafive to the

execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution
of the works and shall on no condition claim the Contracting Authority for any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve

the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE
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I- BANKS

1. Afriland First Bank

2. Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)
4, Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
5. CITI Bank

6. GCommercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9, Société Camerounaise de Banque au Cameroun

10. Société Générale de Banque au Cameroun

11.  Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13.  United Bank for Africa.

DOCUMENT N°. 12:

List of banking establishments and financial bodies
authorised to issue bonds for public contracts

iI- insurance companies

14.

15.

Chanas Insurance;

Activa Insurance
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DOCUMENT N°13:
WORKING PLANS
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