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TENDER NOTICE

. OPENED NATIONAL INVITATION TO TENDER
Ne #{6  JONIT/GOV/NWRTB/2019 OF ZL /o7- /2019 BY EMERGENCY
PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION
(MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 2).

Financing: Public Investment Budget - 2019

1. Subject of the Invitation to Tender:

Within the framework of 2019 Public Investment Budget, The Governor of the North-West Region,
Delegated Contracting Authority, hereby launches an Opened National Invitation to Tender by emergency
procedure for the Rural Electrification of Menka Welfare Organization (MEN.W.OQ) in Santa Subdivision,
Mezam Division (Step 2},

2. Natuie of work:
Work to be done consists of
Construction of a MV/LV three phase mix line covering a distance of 1120m, with 3x54.6mm?
Almelec & 3x70 mm2+1NP+2EP Aluminum preassembled cables;
Construction of a LV three phase line covering a distance of 1680m with 3x70 mm2+1NP+2EP
Aluminum preassembled cable;
Construction of a three phase transformation station equipped with a tfransformers H6I-
100kVA/30kV/B2;
Production and validation of environmental impact notice
The Sundry expenses will consist of ;
» Clearing and pruning 7m width on each side of the network.
¥» Transportation of wooden poles, materials and workers,

A N N

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

4. Lot
The work is as follows: The rural electrification of MENKA WELFARE ORGANIZATION (MEN.W.O) in

Santa Subdivision, Mezam Division of the North West Region,

5.  Eslimated cost
The estimated cost after preliminary studies is 58,073,000 (Fifty eight million and seventy three

thousand) CFAF,

6. Paricipation and origin
Participation to this Invitation to Tender is opened to the Cameroonian companies and providing

they are in compliance with the Cameroon laws.
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7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2019 Public
Investment Budget.

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
the Tender File, of an amount of 1,161 000 {one million one hundred and sixty one thousand)} CFAF and
valid for thirty (30) days beyond the date of validity of bids.

9. Consultation of Tender File:
The file may be consulted during working hours at the Governor’s Office for North-West in Bamenda,
Service of Financial and logistics Affairs, as soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Governor's Office for North-West in Bamenda, Service of
Financial and logistics Affairs, as soon as this notice is published against payment of the sum of 96 000
(ninety six thousand) CFA Francs, payable at a Public Treasury, representing the cost of purchasing the
Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Governor's Office for North-West in Bamenda, Service of Financial
and logistics Affairs not later than I_{{;/ﬂ_3/201 9 at 11:00am local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER Ne £/G/ONIT/GOV/NWRTB/2019 OFZ /p2/2019 BY
EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION
(MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 2). >>

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities {Senior Divisional Officer, Divisional Officers....) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by o first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the &@/20]9 at 12:00 noon local time, in the conference hall of the
Governor’s Office for North-West in Bamenda, by its competent Members. Only bidders may attend or be
represented by duly mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory c¢riteria

Absence of the bid beond;

Deadline for delivery higher than prescribed;

False dedaratien or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
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5. Incomplete financial file;

6. Chadnge of quantity or uhit; ‘

7. Non respect of 33/44 (75%) of essentlcl cnterla,
8. Suspended by MINMAP in 2019..-+ - g

B. Essentidal criteria

1- General presentation of the Tender Files;

2- Financial copdacity;
3. References of the company in similar achievements visa by fhe
4- Quality of the personnel; \
5- Technical erganization of the works; \
6- Safety meéasurés on the site; i
7- Logistics; \‘/__M - /

8- Aftestation of site visit duly signed by the traditional ruler of Menka Village or signed on honour
by the bidder and report of site visit with pictures;

9- Special Technical Clauses initialed in ¢ll the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evalvation will be done in a birary way (yes) or {no) with an acéeptable minimum of
33/44(75%) of the essential criteria taken in-account.

The Contract will be: awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents énd héaving satisfied to 100% of the
eliminatory critetia and ot least 33/44(75%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their ‘offers for ninéty (90) days from the deadline set for the
submission &f tenders. . .

17. Complementary information

Complementary technical information may be obtained during working hours from the Governor’s
Office for the North-West in Bdmenda.

: = m=Done ot Bamenda on
'\

Copies:
- RD MINEE/NW/B'DA
- RD MINMAP/NW/B'DA
- ARMP BAMENDA
- Chairperson of TB
- Notice Board
- File/archive
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"ADMINISTRATION TERRITORIALE MINISTRY OF TERRITORIAL ADMINISTRATION
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AVIS D’APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°f_7Lé/AONO/GOV/CPMNO/2OI9 DU 22/522019 EN
PROCEDURE D'URGENCE POUR L’ELECTRIFICATION RURALE DU VILLAGE MENKA WELFARE
ORGANIZATION (MEN.W.0) DANS L’ARRONDISSEMENT DE SANTA SUBDIVISION, DEPARTEMENT DE
LA MEZAM (PHASE 2).

Financement : Budget d’Investissement Public 2019

1. Objet de I'"Appel d'Offre

Dans le cadre de I'exercice budgétaire 2019, le Gouverneur de la Région du Nord-Ouest, Autorité
Contractante lance un Appel d'Offres National Ouvert en procédure d'urgence pour les travaux
d’électrification du village Menka Welfare Organization (MEN.W.O) dans 'Arrondissement de Santa,
Département de la Mezam [phase 2).

2, Consistance des travaux
Les travaux comprennent notamment :
- Construction d'une ligne MT/BT triphasée sur une distance de 1120m avec cébles Almelec
3x54,6mm? & Aluminium préassemblé 3x70mm?2 +1NP+2EP ;
- Construction d’une ligne BT triphasée sur une distance de 1680m avec du céble Aluminium
préassemblé 3x70mm?2 +1NP+2EP;
- Construction d'un poste de transformation triphasé équipé d'un transformateur H61-
100kVA/30kV /B2
= Production et validation de la Notice d'lmpact Environnemental ;
- les prestations diverse comprennent :
o Abattage et élagage de 7 sur chaque cote du réseau.
© Transport des peteaux bois, matériels and ouvriers,

3. Délais d’exéeution _
Le délai maximum prévu le Maftre d'Ouvrage Délégué pour la réalisation des fravaux obijet du
présent appel d'offres est de cent vingt (120) jours.

4, Allotissement

Le travatil est ci-aprés défini :
Electrification rurale du villuge Menka Welfare Organization [MEN.W.Q} dans I'Arrondissement de Santaq,
Département de la Mezam.

5. Co0t prévisionnel

Le colt prévisiorinel de I'opération a lissue des études préalables est de cinquante-huit million
soixante-ireize mille francs (58,073,000) FCFA.
6. Participation et origine

La participation & cette consultation est ouverte aux entreprises de drolt camerounais remplissant
toutes les conditions requises par la loi.



7. Financement .
les travaux objet du présent appel d'offres sont financés par le B
MINEE du Cameroun de I'exercice 2019

8. Cavtionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une ca,
par une banque de premier ordre agréée par le Ministére chargé des finances e
la pigce 12 du DAO, d'un montant de un million cent soixanie un mille (1,16
pendant trente (30) jours au-deld de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres /

Le Dossier d’Appel d'Offres peut &tre consulté et obtenu aux heures ouvr =5~ du
Gouverneur du Nord-Quest, Service des Affaires Financiéres et logistiques dés Publicai\/presenr avis

10.  Acquisition du Dossier d'Appel d'Offres
Le dossier peut étre obtenu aux heures ouvrables services du Gouverneur du Nord-Ouvest, Service
des Affaires Financiéres et logistiques dés Publication du présent avis, contre présentation d'une quittance

de versement au Trésor Public de la somme non remboursable de 96,000 (quatre-vingt-seize mille) Francs
CFA.

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six {06) copies marquées comme telles, devra parvenir contre récépissé services du Gouverneur du Nord-
Quest, Service des Affaires Financiéres et logistiques au plus tard  le e /5312019 & 11 h 00, heure locaie
et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°J/4 /AONO/GOV/CPMNW/2019 EN PROCEDURE
D'URGENCE POUR L’ELECTRIFICATION DE MENKA WELFARE ORGANIZATION (MEN.W.0) DANS
L’ARRONDISSEMENT DE SANTA DANS LE DEPARTEMENT DE LA MEZAM (PHASE 2)»

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENTY

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'’Appe! d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement & la date de signature de 'Avis d’Appel d’'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13.  Ouverure des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le li /582019 & 12h00, heure locale, dans la salle de conférence des
Service du Gouverneur du Nord-Quest siégeant en présence des soumissionnaires ou de [eurs représentants
dfiment mandatés et ayant une parfaite connaissance du dossier,

14. Critéres d'évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence de la cautionh provisoire de soumission;
2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou piéces falsifiées;



eloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
ciére incompléte,

gement d'une unité ou d’une quantité dans I'offre financiére ;

non-respect de 33/44(75%) des critéres essentiels ;

- Suspendu par le MINMAP en 2019.

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de l'offre ;
2- Capacité financiére ;
3- Références de 'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Aftestations de visite de site signée par 'autorité traditionnelle de Menka ou signée sur 'honneur
par le soumissionnaire et rapport de visite du site avec photos ;
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particulidéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAQ).

15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 33/44(75%) de I'ensemble des critéres essentiels pris en compte.
le marché sera attribué au soumissionnaire qui aura proposé I'effre la moins-disante, conforme pour
essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait & 100% des critéres éliminotoires
et au moins 33/44(75%) des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant quatre-vingt-dix (20) jours & partir de
la date limite fixée pour la remise des offres,

17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés des Services du

Gouverneur du Nord-Quest. - 2 2 JUIL 2[]']9

Fait & Bamenda, le
Le Gouverneur du Nord-Ouest
{Autorité Contractante)

- DRMINEE/NW/B’DA

- DRMINMAP /NW /B'DA
- ARMP

- Maitre d'Ouvrage

- Présidents CPM

- Affichage

S @ 7
Y e, el 4
- Chrono/archive % %o s i %‘.‘ Vi % \W
- - A g /



Document N°. 2
GENERAL REGULATIONS OF THE

INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Delegated Contracting Authority, The Governor of the North-West Region hereby launches an
Opened National Invitation to Tender Ne___/ONIT/GOV/NWRTB/2019 OF _ / /2019 by
emergency procedure for the rural electrification of Menka Welfare Organization (MEN.W.O} in
Santa Subdivision, Mezam Division {Step 2).

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Atticle 3: Fraud and corruption
3.1 The Delegated Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a Contract;

iif) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Delegated Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guiity of corruption or is involved in fravdulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Adicle 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) s or was associated in the past with an enterprise (or a subsidiary of this enterprise] which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation fo Tender; or

if) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more then one bid.

iii) The Delegated Contracting Authority or Project Owner has financial interests in the capital in a
way as to compromise the fransparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the constltation if it can demonstrate that it
is (i) legally and financially autonemous, (i) managed according to commercial [aws and {iii) not
under the direct supervisory autherity of the Delegated Contracting Authority or Project Owner.

Adticle 5: Building materials, malerials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the |
Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

{i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

{iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Delegated Contracting) must satisfy
the following conditions:
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(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

{b)The bid and the Contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a oint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Delegated Contracting Authority with regard to the execution of the
Contract;

{e) In case of joint co-Delegated Contracting, the co-Contractors shall share the sums which are paid
by the Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-Delegated Contfracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

AHicle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract., Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitatien to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Mode! documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;

c. Model bidding letter;
14



. Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

Ta 0 o

Document Ne. 10, Models to be used by bidders;
a. Model Contract;
Document Ne. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No, 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Delegated Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Arlicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authority in writing or by electronic mail {fax or e-mail) at the Delegated Contracting
Authority’s address Indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Delegated Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mentiening
the author, is addressed to all bidders who hought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge o
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the body
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Delegated Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Delegated Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
o traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Atticle 11: Tender costs

The candidate shali bear the costs related to the preparation and presentation of his bid and the
Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the Invitation to Tender procedure.
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Article 12: Language of bid ‘
The bid as well as any correspondence and any documeént exchanged between the bidder and the
Delegated Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concetning the bid is included; in which case for reasons of
interpretfation, the translation shall be considered to be authentic.

Arliclé 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i} all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankiupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications _ .
The Special Regulations list the documents to be furnished by bidders to justify the qudlification
criteria mentioned in article 6{1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme Wwhich the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Delegated Contracting, attestation of visit
of the site, where necessary, efc).

b.3 Proof of acceptance of conditions of the Contract 7

The bidder shall submit duly initialled copies of the administrative: and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions {SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢.. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
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.

The signed and dated original bid prepared according to the attached model, stomped at the
prevuailing rate;

The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

Ok

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Aricle 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included In the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
'in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of guantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These ratfes shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations. b

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Delegated Contracting Authority’s country shall be in currency of the Delegated Contracting
Authority’s country specified in the Special Regulations and called "national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Delegated Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in internationat trade.

15.4 The Delegated Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Delegated Contracting Authority and the
entrépreneur in a way as take dccount of any modification in the foreign currency needs within the
context of the Contract.

Aticle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Delegated Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter peried shall be refected by the Delegated Contracting Authority
or Delegated Contracting Authority as nét being in compliance.

16.2 Under excéptional circumstance, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse fo extend the validity of
his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the peried of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Delegated
Contracting Autherity addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Coniract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions.. The effect of updating shall not be taken into account for purposes of
evalugtion of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bend of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conférm to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid
for thirty (30) days beyond the original date set for the validity of bids or any other validity time-
limit requested by the Delegated Contracting Authority and accepted by the bidder, in accordance
with the provisions of article 16 (2) of the General Regulations.
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17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

i) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and sholl indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File and
furnish in addition all the information which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, caleulations, technical specifications, sub-details of
prices and proposed construction methods and all other useful information. If necessary, the Delegated
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g} of the General Regulations.

Article 19: Preparatory meeting to the establishment? of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparotory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Delegated Contracting Authority at least one week before the meeting The Delegated Contracting
Authority may not reply fo questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

16.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
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Regulations which may prove fo be necessary at the end of the preparatory meeting shall be done
by the Delegated Contracting Authority by publishing an addendum in accordance with the provisions
of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Adicle 20: Form and signdture of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. in addition, the bidder shall submit the number
tequired in the General Regulations, bearing “COPY”. in case of discrepancy, the original shail be
considered as authentic,

20.2 The original and copies of the bid must be typed or written In indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6{2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be Initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” cnd “COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified In the

Special Regulations.

21.3 The internal envelopes should equally carry the name dnd address of the bidder in a way as to enable
the Delegated Contracting Authority return the sealed bid If it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21{2) above,
the Delegated Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids
221 The bids must be received by the Delegated Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accorddnce with the provisions of article 10 of the General
Regulations: In this case, all the rights dnd obligations of the Delegated Contracting Authority and
bidders previously governed by the initicl date will henéeforth be governed by the new date.

Ardicle 23; Late bids
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Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of hids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of
the time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2} of the General Regulations. The modification or
the corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID" or “MODIFICATION".

24.2 Neotification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of hids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Adicle 25: Opening of envelopes and pefitions

25.1 The regional Tenders Beard shall opened the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding noftification contains o valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be aliowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contdins a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Delegated Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.
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25.4 Bids (and modifications received in accordance. with the provisions of article 24 of the General
Regulations) which were not opened and read te the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

[t must reach within @ maximum deadline of three {3) working days after the opening of bids in the form
of a lefter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Delegated Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Delegated Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
Generaol Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Ardicle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.
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28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substontial
divergence or reservation is that:

f)  which substantially limits the scope, quality or realisation of the works;

fi) which substantially limits, contrary to the Tender File, the rights of the Delegated Contracting
Authority or his obligations in relation to the Contract;

i) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Delegated Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which are beyond
the requirements of the Tender File shall not be considered during the evaluation of bids.

Aricle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Adicle 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is o gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totais is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditicns defined by the Special Regulations.
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Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evalvated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢} By converting into o single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, i this Invitation to Tender Is launched simultanecusly for several lots.

g) f need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evalvated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Delegated Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices fumished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Delegated Contracting
Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Adicle 33: Preference granied national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Coniracts Code.

Article 34: Award
34.1 The Delegated Contracting Authority shall award the Contract fo the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking inte account the rebafes offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Aricle 35: The right by the Delegated Contracting Authority to declare an Invitation to Tender
vnsuccessful or cancel a procedure

The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

24



been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Delegated Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit,

Article 37: Publication of results of award and petitions

37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concerned,
upoh request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related Contract
to which shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Delegated Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within o maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Delegated Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty {20) days of the notification by the Delegated Contracting Authority, the Contractor
shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from o banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME} constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issved by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely couse the termination of
the Contract under the terms laid down in the General Administrative Conditions,
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SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General
the General
requlations

Definition of works:
Rural electrification of Menka Welfare Organization (MEN.W.O} in Santa
Subdivision, Mezam Division (Step 2).

Noame and address of the Delegated Contracting Authority: The Governor of the
North-West

Reference of Invitation to Tender: Ne° __/ONIT/GOV/NWRTB/20'|9 OF
/ /2019

2 Execution deadline: one hundred and twenty (120) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2019 Public Investment Budget of MINEE

4 List of pre-qualified candidate (not applicable)

Qrigin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evalugtion criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

Absence of the bid bond;

Deadline for delivery higher than prescribed;

False declaration or falsified decuments;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44(75%) of essential criteria;

Suspended by ARMP in 2019,

PN

PNo W

D. Essential criteria

1-
2-
3-

General presentation of the Tender Files;
Finandial capacity;

References of the company in  similar achievements visa by the competent administrative
authority;

Quuality of the personnel;

Technical organization of the works;
Safety measures on the site;
Logistics;

Attestation of site visit duly signed by the traditional ruler of MENKA village or signed on honour
by the bidder and report of site visit with pictures;

Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and inifialed in all the pages and signed at the last

page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria dre subjected to minima whose detail is given in the Special Tender Regulation

(RPAOQ).
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This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44({75%) of the essential criteria. taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of ‘the Tender Docuiénts and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

ARTICLE & : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchahged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purpeses of interpretation
of the offer, the translation will be taken.

ARTICLE 7 : PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (O1) original and six (06)
copies marked thus, shall be presented in three {03) volumes as follows:

A) Administrative Documents
B) Technical Documents

Q) Financial Documents

5.1 Exiernal envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER No___/ONIT/GOV/NWRTB/2019 OF _/__/2019 BY
EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION
(MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 2). >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent avthorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Businéss Registration, not more than three months old.

Dedlaration of intention to tender stamped with the tariff in force (written by the bidder)
with a fiscal stamp.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months. _ _

Attestation of bank account of the bidder, issued by a First rate-bank approved by the

A2

Ad Ministry in charge of Finance or by @ foreign bank the first order not more than three
months. ‘
A5 Purchase receipt of Tender File of ninety six thousand (96,000) CFAF issued by Public
' treasury
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A bid bond of 1,161,000 (one million one hundred and sixty one thousand) CFAF

Ab issued by a first rate-financial institution approved by the Ministry in charge of Finance in
conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issved by the Public Contracts
Regulatory Board {ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A7

A8

AT0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan and attestation of location of the Company signed by the Chief of Taxation

A2 Power of attorney if necessary

A3 Special Technical Clauses initialed in all the pages and signed at the last page

A4 lsaifﬂzlg;:dministrcﬁve Clauses completed and initialed in all the pages and signed at the

The absence of the one of these documents will result to the elimination of the offer.
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

da. The company references

References of the company in electrification works or similar works for the past three years:

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and legalized by «
competent administrative authority equal or above 58 million involving installation of a step down
transformer (1% page, bill of quantities and last page) and PV of final reception for works realized
before 2017 and minutes provisional reception for werks realized in 2018.

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and legalized by «
competent administrative guthority below 58million and more than 30 million involving the at least Tkm of
medium voltage transportation (1 page, bill of quantities and last page) and minutes of final reception
for works realized before 2017 and provisional reception for works realized in 2018,

- 01 certified copy of similar contract with bill of quantities and cost éstimates visa and legalized by o
competent administrative authority equal or below 30million and above O5million involving at least 500m
of low voltage transportation line (1% page, bill of quantities and last page) and minutes of final
reception for works redlized before 2017 and provisional reception for works realized in 2018.

TOTAL 2

b. Equipment

- Proof of ownership or hired of @ Yarp trUCk woviiriiiieietiiiiieiiieiiir e v cienerainneteeanas

- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition

- Proof of ownership or hired of an electric drill

- Proof of ownership of enging §0W ..vviiiieiiiviiiiiiniesrioitiiirsniirisasnirersasssesasaranssarase

- Proof of ownership of GPS device ...iveiiiiiiiieiiiiniiiiiiiiiiiiiciiieiiiiein s s varensseranenes

- Proof of ownership of an elecirical tool kid comprising: climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers.

TOTAL 3

c. Quualification of site personnel

- Organizational Chart of the ENtErPIISE. ... ettt i itainieneianeiararassraimmeeenaeeanenenes
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- Organizational Chart of site with comments S T P PP TTr

Works Director: Electrical or Rural Engineer with at least 05 yrs experience

- Diploma of work Director I FIEE e s e s evne s saenesansansrsatssanninaeatatasosnsans brasanesasassarnnse
- CV signed and dated by works Director...ocieuireearaerieivruniorareratines feereamesibsrerriens
- Professional experience of works Director at least five years..... verene erarrasinissineey Ceesaens
- Aftestation of availability dully signed by the bearer ....ooveruinrariiirenaneeneieanrneenres crnees .
- Attestation of presentation of originals vvecerierirearareriarines veienee ceirasessanes ceanen verenesisane

Site foreman: Senior Electrical Engineering technician with at least 03 yrs experience

~ Certified copy of certificate of FOreman..e . ueereresiiareuernezsresrennrnnsennenseenereisrenrreness

CV signed and dated by site foreman...ooecereaaieranrrareeerieesreeiinrareearerreiorimezee TN

Professional experience of site foreman at least three years .......... Citsesriiesansiens verreresiees

Attestation of availability «.iueieessirroraaririarisrariteraeraronrarautaerironaeranrareraness eenesennns

attestation of presentation of originals

Chief fechnician; at least BAC in electricity and at least 03 yré of experience

- Certified copy of diploma cvvueieieeeriinrnrenireieienartarieeztrarestteterareerzaen e re et aene

- CV signed and dated ....evieiinieeciianne Cerrsaisaeens ceenen erereerarsreeerrnanaene Ceteermseeraniesran

- Attestation of availabiliy vvevveeuirseieaariria e a i are ettt aa e e

- Attestation of presentdtion of originals .ovoveeerenensrarenesee eeeeeienmaeteressastaTenetriaenannens

- Professional experience of chief technician of least three years ....... creees . cieaas esreene

TOTAL 4

d The methodology of infervention and execution of work

- Site Visit report signed and dated by the bidder .........ovveeenes treeerveararasseinsastes Ceerernne

- Detailed technical note on the erganization and execution Of WOIKS.euvvreirrramenenersirnmcnnnnnns

- Coherence of synchronized Planning of execution of works.veeeeerninnes vaeres reeeraeanarsisreranes

- Coherenée of individual protection plan (IPP) within the profect site............. eereesresesinaeien

- Coherence of the General Security and Safety Plan (GSSP) within the project Y11 - VRPN PP
- Description of the socio - environment measures for the site protection....vesriaenas

. Aftestation of site visit signed by the traditional ruler of Menka village or signed on honour by the

bidder vovesiriiarersnnnnises cenaean veeruas reenver

- Coherence in the planning of @XecUtON. .. vceeverrarrerezsiieneriinnertreneennrrerantrerrerzente i

- Plan of supply of materials......c.... revivrmsamsernssstess S r—— wreenemsanbsasaes .
- Detailed manpower deployment plan. . .. iceeerernerrsranncreensrunarzuererenrrrzomnenrerezren e
_Technical note drawn from site observations and recommendationS.....virrerrssenstmenssasmsiraaas
- CCTP dully initicled on each page, signed and dated on the last page -...corveverenresennnerens

TOTAL 5

e= Pre-financing

Attestation of credibility shall be at least 85% of the bid pPrice s sersmssermsestiveeeremraeaions

ENVELOPE C- FINANCIAL FILE
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No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes {(HT} and
with taxes {TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

¢ The various parts of the same file must be separated with colour guides as well in the original as in
the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven {(07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Gudragntee and retention guarantee

10.1 Provisional guaraniee
The amount of the provisional guarantee or guarantee of tender is fixed at 1,161,000 (one million
ohe hundred and sixty one thousand) CFAF.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent {2%) maximum of the initial amount of the services envisaged
in the country.

It could be replaced by a personal and interdependent guarantee of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20} days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Refention
Gudrantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the guarantee released, with the final acceptance of
work.
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ARTICLE 11: Period_of validity of the offers e

'
L)

The bidder will remain comniitted to his offer 1’6rlsixfy (30) days as from the date of expiration of
validity of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negofiation of the unit prices..

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the pafts accompanying it will have to be given in seven (07), copies, including one
(01) original and six {06) copies. The bidder will present his dossier inside o sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/GOV/NWRTB/2019 OF _/__[2019 BY

EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION
(MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 2). >>

“TO BE QPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/__/2019 at 11:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, THE GOVERNOR OF THE'NORTH WEST
Beyond this time no offer will be received nor accepted,

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Governor of the North
West on /2019 as from 12:00 noon, by the Regional Tender Board sitting in the: presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract ) -

The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having safisfied to 100% of all the eliminatory criteria and at least 33/44 (75%) of the
essential criteria takén into account. :

The decision carrying attribution of the Contract will be published by wdy of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself
against the real overrun costs of the alternative compared to his estimate of origin. In. the absence of these
last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to. be compensated, if it is not taken action on
his offer.

The Delegated Confracting Authority reserves the right not to take action on an Invitation to Tender, if it did
not obtain a propesal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of work the Contractor must be installed on the site by the following:
& The Authorizing Officer or his reptesentative, Regional Delegate MINEE North-West;
The Governor of North-West or his representative;
The Regional Delegate MINMAP North-West o his representative;
The Regional Delegate of MINEPAT or his representative
The Contract Engineer, Regional Chief of Service of Energy for North West;
The Follow up Engineer, Divisional Delegate MINEE MEZAM;
The Representative of ENEO North-West;
The representative of Santa Council;
The representative of beneficiary population.
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| Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)

33



Chapter I: General

Article 1
Article 2
Article 3
Article 4
Article 5
Article 6
Article 7
Article 8
Article 9
Article 10

Chapter ll:

Article 11
Article 12
Article 13
Article 14
Article 15
Article 16
Article 17
Article 18
Article 19
Article 20
Article 21
Article 22
Article 23
Article 24
Article 25
Article 26
Article 27
Article 28

Table of.contents

- Subject of the Contract

- Award procedure o

- Définitions and duties (article 2 of GAC supplementéd)

- Language, applicable law éand regulations

- Constituent documents of the Contract (article 4 of GAC)
« General applicable instruments

- Communication (GAC articles 6 and 10 supplemented)

- Administrative Orders {article 8 of GAC supplemented)

- Contracts with conditional phases (article 15 of GAC)

- Contractor's personnel (article 15 of GAC supplemented)
Financial conditions

- Guarantees and bonds [articles 29 and 41 of GAC supplemented)
- Amount of Contract (articles 18 and 19 supplemented)

- Place and method of payment

- Price variation (article 20 of GAC)

- Price revision formulas

- Price updating formulas (article 21 of GAC)

- Work under State supervision {article 22 of GAC supplemented)
- Evaluation of works (article 23 supplemented)

- Evaluation of supplies {article 24 of GAC) supplemented)
- Advances (article 28 of GAC)

- Payrnents for the works (articles 26, 27 and 30 of GAC supplemented)

- Interests on overdue payments {article 31 of GAC supplemented)
- Pendlties for delay (article 32 of GAC supplemented)

- Payment in case of a group of enterprises (article 33 of GAC)

- Final detailed account (article 35 of GAC)

- General detailed account (article 35 of GAC)

- Tax and customs schedule {article 36 of GAC)

- Stamp duty and registration {article 37 of GAC)

Chapter lll: Execution of the works

Article 29
Article 30
Article 31
Article 32
Article 33
Article 34
Article 35
Article 36
Article 37
Article 38
Article 39
Article 40
Article 41

- Nature of works

- Obligations of the Projéct Owner (GAC supplemented)

- Execution deadline of Contract (article 38 of GAC)

- Roles and responsibilities of the Contractor (article 40 of GAC)

- Making available documerits and site (article 42 of GAC)

- Insurance of structures and civil responsibility (article 45 of GAC)

- Documents to be furnished by the Contractor (article 49 supplemented)

- Qrganisation and security of sites {article 50 of GAC)
= Implantation of structures {article 52 of GAC)

- Sub-Delegated Contracting {article 54 of GAC)

- Site laboratory and trials {article 55 of GAC)

- Site logbook (article 56 of GAC supplemented)

- Use of explosives (article 60 of GAC)

Chapter 1V: Acceptance

Article 42
Article 43
Article 44
Article 45

- Provyisional acceptance (article 67 of GAC)

- Documents to be furnished after execution (article 68 of GAC)
- Guarantee time-limit (article 70 of GAC) -
- Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46
Article 47
Article 48
Article 49

- Termination of the Contract (article 74 of GAC)
- Force majeure (article 75 of GAC)

- Differences and disputes (article 79 of GAC)

- Drafting and dissemination of this Contract

Article 50 and last: Entry into force of the Contract

34



Chapter I: General

Aricle 1: Subject of Contract _
The subject of this Contract shall be the Rural Electrification of Menka Welfare Organizafion
{MEN.W.Q) in Santa Subdivision, Mezam Division (Step 2).

Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender No __ /ONIT/GOV /NWRTB/2019
OF __/__ /2019 by emergency procedure.

Adicle 3: Definitions and duties {article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v The Delegated Contracting Authority shall be the Governor of the North-West Region; in this respect
he preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

v" The Chief of Service and Project Manager shall be the Regional Delegate of Water Resources and
Energy for North-West (Authorizing Officer). In this capacity, he shall respect the administrative,
technical and financial clauses of this Jobbing Order.

v The Contract Engineer shall be the Regional Chief of Service of Energies for the North-West, He
shall, with ENEQ validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception {Connection to the National Grid and Energizing of
new line).

v The Follow-up Engineer shall be the Divisicnal Delegate of Water Resources and Energy for
MEZAM. In this capacity, he shall notify the Contractor, the Service Orders related to the execution
of the said project and inform the Contract Enginéer within 48 hours. He shall take care of the
regular follow-up of work at the site,

v" The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the Regional Delegate of Water Resources
and Energy for North-West (Authérizing Officer).

- The authority in charge of clearance shall be the Regional Finance Controller for North-West

- The body or official in charge of payment shall be the Bemenda regional treasury.

- The official competent to furnish information within the context of execution of this Contract shall be
the Regional Delegate of Water Resources and Energy for North-Waest,

3.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [not applicable].

3.3.2 Means put at the disposal of the Control Mission [not applicable].
Arlicle 4: Language, applicable law and regulafion

1.2 The language to be used shall be English or French.

1.3 The Centracter shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter;
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2) The bidder's tender and its annexes in all provisions nof contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions {STC) hereunder;

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC); v

5) The particular elements necessary for the determination of the Contract price, such as, in order of

+ o™

priority: the unit price schedule, the statement of ali-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, caleulation notes, trial documerits, geotechnical documents;

7) The General Administrativé Conditions applicable on Public works Coniracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments:

Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulafory Agency

5. Decree No. 2003/651/PM of 16% April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contracts;

Decree No. 2018,/366 of 20™ June 2018 to institute the Public Contracts Code;

Decree No. 2012/075 of 8t March 2012 to organise the Ministry in charge of Public Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;

9. Circuldr Ne 001/C/MINFI of 28h December 2018 relating to the Execution, and Control of
Execution of the Budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

10. Unified Technical Documents (DTU) for building works; .

11.Applicable standards;

12. Other Instruments specific to the domain concerned with the Contract.

el Sl a
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Adicle 7: Communication (Articles 6 and 10 supplemented)

Z.1 All nofifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In the case where the Delegated Contracting authority in the addressee: The Governor of North
West Region with copies addressed to the Chief of Service and the Engineer.

7 2The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order fo start exécution of works shall be signed by the Delegated Contracting
Authority and nofified to the Contractor by the Project Owner with a copy to the Delegated
Contracting Authority, Contract Engineer, the Paying Body and the Project Manager, where
applicable.
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8.2

8.3

8.4

8.5

B.6

8.7

8.8

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Delegated Contracting Authority, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer (where applicable) with a copy to the Delegated Contracting Authority.

Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
and notified to the Contractor by the Contract Engineer with ¢ copy to the Project Owner and
Project Manager.

Admintstrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Delegated Contracting Authority and notified by the
Contract Engineer to the Contractor with a copy to the Project Owner and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Centractor has a time-limit of fifteen (15} days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Delegated Contracting Authority to the Project Manager. Beyond this deadline,
the Delegated Contracting Authority shall establish the default of the Project Owner, take over
from him and carry out the said notification.

Adicle 9: Contracts with conditional phases (Anicle 9 of GAC)

9.1

This Contract has one phase
At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contracter. This attestation shall condition the start of the
following conditional phase.

2.2  The time-limit granted for notification of the Administrative Crder to start execution of a conditional

phase shall be five (5) days.

Aricle 10: Contractor’s equipment and persennel (Arficle 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made to the fechnical bid shall only oceur after the written approval
of the project Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of at least equal competence (qualifications and experiences).

In any case, the lists of supervisory staff fo be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contra Engineer.
Beyond this time-limit, the staff list shall be considered as approved.
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentionéd in article 45 below or the
application of penalties.

Chapter 1I: Financial conditions

Aricle 11 Guarantees and bonds (Anticles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It s constituted and transmitted to the Contract Engineer within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Delegated Contracting Authority upon request
by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes,

The return or release of the retention fund or security shall be done within one month after flnal acceptance
by release issued by the Delegated Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroconian bank recognized by the Ministry in
charge of Finance.

Adicle 12: Amount of the Contract (Adicles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or eshimates] is___ . (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { ) CFAF

- Amount of VAT: _ ( )y CFA F.

- Amount of TSR and/or _ . CFAF

- Net to be paid= EVAT-TSR and/or AR

Adicle 13: Place and method of padyment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amiount in figures and letlers exclusive of faxes) by credit to
account N2, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
12.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable..
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.
12.2 Price updating modalities (not applicable)

Arficle 15: Price revision formulae (article 21 of GAC)
(not applicable)
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Anticle 16: Price updating formulae {article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Aticle 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joinf job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculoted, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated using the unit price.

Adicle 19: Evaluation of supplies {article 24 of the GAC supplemented)

19.1  Materials supplied shall be received by the competent fechnical commission made up of the Coniract
engineer and Eneo represeniative. The coniracior shall present purchase receipts for these malerials,
cerlificate of freatment for poles and transformer test from Eneo.

19.2 The payment on account on supplies shall be done only upon presentation of the above menficned
documents.

Anticle 20: Advances (article 28 of the GAC)

20,1 The Delegated Contracting Authority moy grant a start-off advance equal fo 20 % of the amount of
the Contract,

20.2 This advance whose value cannot exceed twenty (20} percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the poyments on accounts to be paid to the Contractor during the
execution of the Contract according to the moddlities laid down in the Special Administrative
Conditions,

20.3 The total amount of the advance must be reimbursed not later than when the valve in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor,

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated In
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, ihe Contractor und the Contract Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each ifem on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later fhan the fifth (5") of the month following the month of the services, the Contracior shall hand over to
the Project Manager fwo draff provisional monthly defailed accounts in seven copies (one detailed account
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exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the iotal
amount of the sums to which he may lay claim as a resulf of the execution of the Contract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount
of the taxes shall be the subject of an eniry into the budgeis of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 or 5.5] paid directly info the account of the Contractor;

- 2.2 or 5.5 % paid to the Public ireasury os AIR due by the Confractor.
The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according fo
technical execution phases as defined in the Jobbing order.
Payment on account shall fake place within thirty (30) days from the date of transmission fo the compefent
accounting officer, of the documents giving entitlement fo payment.
The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.
The Engineer shall within a fime-limit of seven (7) days forward the approved partial invoices to the Chief of
Sérvice.
The Chief of Service has o maximum fime-fimit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlemenf fo poyment on account and fransmit samé fo the competent
accounting officer.
21.3Detailed account of star-off account (if applicable).

Article 22: Interest on overdue paymenits {Aricle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree N°. 2018/366 of 20t June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Adicle 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth {1/2000% of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30* day beyond the Centfractual time-limit;

b) One thousandth (1/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000™) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond
the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000%) of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30th day beyond the Contractual time-limit;

Aricle 24: Payment in case of a group of enterprises (arficle 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.
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Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract,

25.2  The Contract Engineer hos up fo thirty (30) days fo notify the corrected and approved draft to the
Project owner,

25.3 The Coniractor has up to fhirty (30) days to return the corrected and approved final defailed account
fo the compefent accounting officer.

Article 26: General and final detailed account (arficle 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to estoblish the general
detailed account and forward to the Confractor ofter final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Aricle 27: Tax and customs regulations (aricle 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which Is @ deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues ond taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Arlicle 28: 5tamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (aricle 46 of GAC)
The works shall include especially: ¢f. Special Technical Conditions

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
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30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against thredts, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of ih.e Contraci (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120} days.

31.2 This t_ime-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Centracior (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (arlicle 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer to
the contractor.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Aricle 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within @ maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approvadl of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned fo him within a deadline of fifteen {15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule wili become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Delegated Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Delegated Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen (15) days of the date of reception.
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b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to empley.
d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the

Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen {15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of {04) four days to present a new file including the said
observations.

35.3 In case of the non-cbservance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed te have been approved.

Arlicle 36: Organisation and safety of sites {arficle 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put ot the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Aricle 38: Sub-Delegated Contracting (article 54 of the GAC)
The part of the works to be sub-Centracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and Hials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laberatory as soon as the request is made,

Article 40: Site logbook {article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Aricle 41: Use of explosives (article 60 of the GAC) (not applicable)
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CHAPTER IV: ACCEPTANCE
Arlicle 42;: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptahce of the works the Contractor shall ask in vriting to the Contract Engineer, to
organize a technical visit for pre-dcceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

- Contract Engineer,

- The representative of RDMINMAP NW,

- Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Governor of the North West Region or his representative i.....vvviviees {Chairman)
2- The Authorizing Officer or his representative c.uviiiiiiiiiiiiniine, {Member)
3- The RDMINMAP or his representative.......... rereenrernnene venrssrnssansess [Observer)
4- The Contract ERgiN@er . snisnes s e e s s crnsnssscsssssssisssssssssassesssssssmsasssssassensssanss (Secretary)
5- The Follow-up Enginger....cu.u. rrre s s (MEMbeEr)
6- The Stores Accountant at The RD MINEE NW ............. ({Member)
7- The representative of beneficiary Communl’ry .................................. .(Member)
8- The Contractor or his Representative....ue . .+ (Member)

The commission shall examine the report of the pre- uccepfcnce cnd shall proceed to the acceptance. An
acceptance réport (process - verbal} of the works shall be prepared by the Contract Engineer and sign by
all the commission members,

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within ene [1) month after completion of the works five (5) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
mathtenance of the works.

43.2 A pendalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Aricle 44: GUARANTEE PERIOD.,

The guarantee period is one (01) year from the date of the provisional acceptance.
Adicle 45: Final acceptance (articlie 72 of the GAC)

Final acceptance shall foke place within o maximum deaodline of fifteen (15) days from the date of expliry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Aricle 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Part Il Paragraph IV of Decree No. N°o. 2018/366 of
20t June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially
in one of the following cases:
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- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7} calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Aricle 47: Case of force majeure (article 75 of the GAC)
If the Contractor were fo raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Camercon.

Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Delegated Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Delegated Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the propesed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee {IEC Publication);
- The European standards CEN-CENELEC {ENJ);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;
- French UTE standards and In particular;
- C10-100;
-C10-101;
-C10-200;
- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C
- Humidity correspondent: 98 %
- Extreme temperature (indoor):
- The Minimum + 10°C;
- Max + 50° G;
- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 54.6 mm? cables as the case, stretched on a rigid
glass insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will
swing making the fuse opening visible and easily locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30kV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;
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- 601011: Supply and stringing of 54.6mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 601015: Supply and planting galvanized steel 11m pole 1000daN;

- 601016: Supply and installation of an Air switch 36kV with polymer insulators;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the contract engineer;

- 101001: Excavatien in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer [125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and instalied with a platform to maneuver in

solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 100 KVA transformer 30 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrestér 27 KY;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1; construction of earth grounding;

- 601015: Supply and planting galvanized steel 11m pole 1000daN;

- 601016: Supply and installation of an Air switch 36kV with pelymer insulators;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PYC@25 length 2 X 8.8 cm;

* Insulated copper cable 22 mm2-18m;

* Two copper fittings.

- 602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
= A copper fitting;

- 602019: Full equipment of a post three-phase 100 KVA, 30 kV/380V with an earth type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spdced 45m apart, with 4x25mm? twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for Three-
phase lines. In case of mixed network MV/LY, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters,

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lines in the order of 2
to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;
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- 603004: Supply and installation of anchor arms BORE1 2L including o hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm?2 Alu twisted or 3x70mm?2+1NP+EP preassembled
cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from Q and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover derial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING
The fransportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

DIMENSIONNEMENT DU RESEAU

v Réseaux moyenne fension et basse tension

La tension de service du réseau monophasée est de : 17,32kV

FLECHE POUISSANCE | INTENSITE BOUT CHUTE
Iigr:l?‘lli([:_.ll-:EURs DE Rflsl\:sE.:-lQ\S‘:E INSTALEE NOMINALE RESEAU TENSION
POSE KVA (A) PLUS LONG | ADMISSIBLE
Cable torsadé 0.47 m _ 20%
e orsack R=1.200km | 20 -25 KW 96 Tkm (380/220)
Sable almélecde | 030m | p=0.9580Um | 75KVA 07 5km 20%

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux (mise & la
terre type copperweld & tous les trois cent métres et un support aprés le transformateur).

Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) céble almélec 34.4mm2 ;
masse =0.258kg/ml ou en céble almélec 54.6mm?2,
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments
pour les lignes 30 kY.

HAUTEUR HAUTEUR OBSERVATIONS
PROFONDEUR HOR 50L HOR S0L

SUPPORTS | CLASSEC CLASSED ANGLE FOUILLES (M) (TERRAIN (TRAVERSEE

NORMAL) ROUTE)

o
Poteaux 190 300 AI'S] 0 . g:qol?"?c]tecux
bois 9m/s | DAN DAN fgnemen H/10 +0.5 6,15m 8,20m simple
Closse D

Potequx 570 o 2 anc 9m jumelés aux
bois 9m/j | DAN 900 DAN 457a 90 H/10 + 0.5 6,15m 8,20m angles
Poteaux 1450 o« an® 9m contrefichés
bois 9m/x | DAN 2250DAN | 457490 H/10 + 0.5 6,15m 8,20m aux arréts
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b} 1000 1250 DAN | 25° & 60° Terrain
DAN “ H/10 + 0.5 7,95m 10m latéritique

11m/s

Poteoux 1500 o+ an® Caloge & la

bois11m/i | DAN 2250DAN | 607490 H/10 + 0.5 7.95m 10m pierre séche

v DIMENSIONNEMENT DES QUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d’une partie de lo population du secteur et il aura un transformateur monophasé de
25KVA,

La desserte en BT-Mono du reste de la Communauté se fera & la svite du présent projet par extension & la
demande des populations bénéficiaires.

Coupe-circuits
Les nofmes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un auitre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseav ENEQ, cor cette
société insiste sur I'aspect normalisation des équipements et des instaliations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi
qu'a assurer la fouONITure d'une énergie de qualité aux consommateurs,
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. I
faudra simplement veiller & leur respect et & Pacquisition du matériel électrique répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-opreés :

«  Pose d’un coupe-circuit & expulsion au point de raccordement et @ chague transformateur pour
isoler des trongons de réseau en cas de problémes ;

+ Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

- Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; 9métres pour les
trongons BT simples;

» Pose d'équipement de mise & lo terre en arrét des lignes, sur chaque poteau-transformateur et sur
chague poteau enfourant un transformateur ;

- Cable almélec 1X34 mm? pour la ligne moyenne tension et cible torsadé 4X 25 mm? en aluminium
pour le transport BT,

+ Les poteaux sont implantés selon le schéma normalise,
Ligne moyenne tension ef ligne mixte.

* Poteau simple (S) de 11metres avec isolateur suspendu et équipement d'ancrage, pour alignement
droit et angle jusqu'a 10°;

* Poteau jumelé {J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle entre
60° & 90°;
Ligne basse tension

% Potequ simple (S) de 9métres avec console de suspension et pince d’alignement, pour alignement
droit et angle jusqu'a 107 ;

* Potequ jumelé (J) de Imétres avec console de suspension ef pince d’alignement, pour angle 10° et
45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN GEUVRE DU PROJET,
En conformité avec les normes utilisée au Cameroun, les différents types d’assemblage pour le réseau
électrique, sont listés dans le tableau ci-apres :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu'a 25°)
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Code MT-101
Elément
Console de téte
Isclateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE T1métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102

Elément

Crochet d’ancrage type queuve de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince d'angle

Petits accessoires (ball sockets, roulet, plaquette galva, rendelle)

3. POTEAU JUMELE 11meétres EN ANGLE VERTICAL (angle 60° & 90°%)
Code MT-103

Elément
Crachet d’'ancrage type queve de cochon 14 x 450
lsolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isclateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Conscle de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, ploquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément
Crochet d'ancrage type queve de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle}

6. POTEAU SIMPLE 9meétres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301

Elément
Console de suspension
Pince d’alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302
Elément
Console de suspension

Quantité
1

2

Quantité
1
1
1
1

Quantité
2

2
2
1
1

4

Quantité
2

2
2
1

1

1

Quantité

2
2
2
1

Quantilé
1
1
1

Quantité
1



Pince d’alignement . 1
Petits accessoires (attache, boulon, plaguette galvan, rondelle) 1

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° a 45°)
Code BT-303

Elément Quantité
Console d'ancrage 2
Pince d'ancrage 2
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code  BT-304
Element Quantité
Console d’ancrage 1
Pince d'ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension 1
Pince d'alignement 1

10. POTEAU JUMELE 9meétres EN ARRET BT

Code BT-305

Elément Quantité
Console d’ancrage 1
Pince d'ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Capuchons 5
Ceinture de fixation 1

11. MISE A LA TERRE
Code BT-306
Elément

Quantité
Conducteur en cuivre 29 m
Connecteur 4 griffes
Crampe de fixation
Fevillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

—_ g TN =~

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément
Crochet d'ancrage type queue de cochon 14X450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isclateur en verre renforcé
Petits accessoires {attache, boulon, plaquette gaiva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

Quantite

— et By o, = T
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13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément Quantité
Crochet d'ancrage type queue de cochon 14 X 450 1
Isolateurs & 3 éléments (suspendu horizontalement) 1
Pince d'arrét

Console de téte

Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galva, rondelle)
Console d'ancrage

Pince d'ancrage

Conscle de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis

—
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Document N°. 6
SCHEDULE OF UNIT PRICES
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RURAL ELECTRIFICATION OF MENKA WELFARE ORGANIZATION (MEN.W.O) IN SANTA
SUBDIVISION, MEZAM DIVISION (step 2)

UNIT PRICE SCHEDULE

Price

WORK DESCRIPTION AND THE UNIT PRICES
{Excluding taxes all in words }

SUPPLY

LABOUR

Unit Price excluding taxes
(in figures and In words})

Unit Price excluding
faxes
{in figures and in words)

100

CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm? ALMELEC AND 3x70mm?2+1NP+2EP ALUMINUM CABLES

101

Studies and Pegging

This unit price remunerates the Studies and Pegging of the electvicity line to be
constructed.

It is applied s a Linear Kilometer to the task.

The Linear Kilometer: .......... Froncs CFA

102

Excovation works

This unit price femunerates :

-the cost of excavation of holes for poles and earthling.
It is applied as o Meter cube to the task.

The Meler Cube: vocvvine..... Francs CFA

103

U bolt

This unit price remunerates :

-the cost of supply and installation of U bolt and assorted nuds.
It is applied as a Unit to the task.

The Unlt «vevveenracansen Francs CFA

104

Single 1Tm woecden poles class D

This unit price remunerates :

-the supply and itnplantation of an 11m single treated wooden class D pole with all
assorted accessories.

It is applied as a Unit to the task:

The Unit: «..veueinnenrinnnnen.. Francs CFA

105

Twin 11m wooden poles class D

This unit price remunerates :

-the supply and implantation of an 11m twin treated wooden class D pole all
assorted accessories.

It Is applied as a Unlt to the task.

The Unik: ......... vevsssraasasa. Francs CFA

106

Rigid glass insulator 30KV

This unlt price remunerates :

-the supply and installation of a 30kv Rigid glass insulator all assorted accessorles.
[t Is applied as a Unit to the task.

The Unit: veveiiniianinann v« Francs CFA

107

Chain of three insulaters

This unit price remunerates:

-the supply ond the fixation of the chain of three insulators all assorted accessories.
It 1s applied as a Unit to the task.

The Unit: «oovuenennne. veveroers Francs CFA

108

Flat Spindle

This unit price remunerates :

-the supply and installation of a Flat Spindle dll assorted accessories.
It is applied as a Unit 1o the task.

The Unift: voveuviceaesvavarsain Francs CFA

109

S & | Round spindle

This Unit price remunerates

-the supply and Installation of a Reund spindle and all installatlon accessories.
It is applied as a Unit to the task.

The Unit: veivseennmrnsrnnincrannnnens . Froncs

110

S & | Wooden crossbar 240%10X10 cm

This Unit price remunerates :

-the supply and installation of o Wooden ¢ross bar 240x10x10 em with all
assorted accessorias.

It Is applied as a Unit to the task.

Tho Unil: ccveuveirenirnnnns seseen Frones CFA

m

5 & | Galvanized steel flut brace 760%30X6& cm
This Unit price remunerates :
-the supply and installation of a galvanized steel flat brace 760x30x6 cm with all
assorted accessories.
It s applied as a Unit to the task.
The Unilt susiiveenernnvesesss Francs CFA

112

$ & shringing 54.6 mm? Almelec cable
This unit price remunerates :
-the supply and the stringing of 54.6 mm? Almelec cable. It is applied os a Linear
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Meter to the task. ;
The Linear Meter: ....... vever Framics CFA T

113

5 & stringing 3x70 mm?+1NP+2EP Aluminum preassembled cable

This ynit price remunerates :

-the supply and the stringing of 3x70 mm?+1NP+2EF Alumfnum preassembled -
cable. It is dpplied as a Linear Meter to the task.

The Linear Mefer: ............. Francs CFA

114

Number plate + Numbering

This unit price remunerctes :

-the supply and Installatien 6f @ Number plate and numbering with all assorted
accessorles.

It is applied as a Unit to the task.

The Unit: vosvinennneaaans ....a Frones CFA

115

Waming plates DM

This unit price remunerates :

-the supply and fixing of o Warning Plate with all assorted accessories.
It Is applied as a Unlt to the task.

The Unik: veeueuenrennnnarnsns Frames CFA

116

LV suspension clamp

This unft price remunerates :

-the supply and fixation of the LV suspension clamp with all assorted actessories.
It'is applied as a Unit to the task.

The Unit: .oocveueeennnnnrerasena Francs CFA

117

LV Tensioning clamp Code 603004)

This unit price remurierates :

-the supply and fixation of the LV tensloning clamp with all assorted accessories.
It is applied as @ Unit 1o the task.

The Unit: cooiiivieieansmnanensess. Francs CFA

118

Type C earth plug

This unit price remunerates :

-the supply of élements constituting an earth plug and its installation.
it is-applied as a Unit to the task.

The Units vouvnenvennnen.. vressenna Francs CFA)

200

CONSTRUCTION OF A THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP PREASSEMBLED ALUMINUM CABLE

201

Studies and Pegging
This vnit price remunerates :
- the studies and pegging of the electricity line
It Is applied as a linear Kilometer to the task:
The Linear Kilometer: .............. Francs CFA

202

Excavation works

This unit price remunerates :

~the cost of excavation of holes for poles and earthling,
It is applied as o Meter cube to the task.

The Meter Cube: .......cenivurrrnn. Francs CFA

203

$ & I LV suspension clamp

This unit price remunerates :

-the supply and fixation of the LV suspension clamp with all assorted accessarles.
Itis applied as a Unit to the task.

The Unit; ........... ceraresarsnnsenas Franes CFA

204

S & I LV Tensioning clamp

This unit price remunerates :

~the supply and fixation of the LV Tensioning clamp with all assorted accessorles,
It is applied as.a Unit to the task.

The Unit: uueeeenisreriirsnrinensennn Francs CFA

205

5.& | Single 9m wooden poles class C

This unit price remunerates ;

-the supply and implantation of a 9m treated wobden class C pele with all assorted
accessories.

it is applied os a Unit te the task.

The Unit: vveveieerrnenne veeseennnnanfrancs CFA

206

$ & ] Twin 9m wooden poles class C

This unit price remunerates :

~the supply and Implantation of @ 9m twin treated wooden dass C pole with all
assorted accessories.

It is applied as & Unit to the task.

Tho Unilt eeuvenivnneniiicenas 14004 Francs CFA

207

§ & | Strut 9m wooden poles class C

This unit price remunerates :

-the supply and implantaticn of a $m strut treated wooden class C pole with all
assorted accessories.

It is applied as o Unit to the task.

The Unit: vvcuivinnssinnnnensnenennnais Francs CFA

208

S & | Set of six LV line taps
This.unit price remunerates
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-the supply and fixing of a set of six line taps with all assorted accessorles.
It Is applled as a Unit to the task.
The Unit: vioiiiiiisssnsnnassisiasansFroncs CFA

209

S & 1 Number plate + Numbering

This unit price remunerates :

-the supply and Instaliation of a Number plate and numbering with all assorted
accessorles.

It is applied as a Unit to the task.

The Unit: ccveeveiiaiianceasansinsean Franes CFA

210

Supply and stringing 3x70 mm?2 + 1NP + 2EP preassembled cable

This unit price remunerates :

-the supply and the stringing of 3x70 mm? +1NP+2EP preassembled cable. It s
applied os a Linear Meter to the task.

The Linear Mefer: .....cecvevesnnesnfrancs CFA

n

S & | End caps

This unit price remunerates :

-the supply and the Installation of an end cap. It is applied as a unlt to the task.
The Unik: vvveeeeenranea.oFrancs CFA

212

Type C earth plug

This unit price remunerates :

-the supply of elements constituting an earth plug and their installation.
It is applied as a Unit to the task,

The Unft voveeeeneicciacnannnnn Frones CFA)

300

CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-100KVA 30KV/B2 TRANSFORMER

301

S & ] Transformer H61-100KVA 30KV/B2

This unit price remunerates :

- The supply and the fixation of a 100 KVA 30KV Transformer with all assorted
accessaries.

It is applied as a Unit to the tosk.

The Unit: veveeeerenrinnracaanes Francs CFA

302

5 & | Golvanized steel 11m poles 1000daN

This unit price remunerates :

-the supply and installation of a Galvanized steel hexagonal T1m poles 1000daN
with all brackets and accessorles for instollation of cutouts, surge arresters.

It is applied as a Unit to the task.

The Unili ..iveveveesersiesessaFrancs CFA

303

$ & 1 Type 2BH earth plug

This unit price remunerates :

-the supply of element constituting the eorth plug and its installation.
It 5 applied as a Unit to the task.

Tho Unit: veueienseenemnenennsns Francs CFA

304

§ & | Chain of three Insulators discharger

This unit price remunerates :

-the supply and installation of a chain of three insvlators discharger with all
assorted accessories.

It Is applied as o Unit to the task.

The Unit: «veuveerseinenneesnsnFrones CFA

305

S & | 27kV Surge arrestor

This unit price rermmerates :

-the supply of a Surge arrester, it mounting brackets and its installation.
It is applied as a Unit to the task.

The Unil: vuvcvvnnencrnneecereanera.froncs CFA)

306

5 & 1 Fuse cutout

This unit price remunerates :

-the supply cnd installafion of a Fuse cutout it mounting brackets and its installation.
It is applied as a Unit to the task.

The Uniki cocuvinrinieniinsnensesenanFrancs CFA

307

S & | Circuit breaker (DHP) 1OOKVA

This unit price remunerates :

-the supply and Installation of a Circult brecker (DHP) T00KYA with accessarles,
It is applied as a Unit to the task.

The Unil: veciiasseiesensasanssassanfrancs CFA

308

Construction of concrete foundation

This unit price remunerates :

-The construction of a concrete block for stee! peles carrying aerial switches and
transformer.

It is applied as a Unit to the task.

The Unif: covreeverinncesnveranessaiFrangs CFA

309

$ & | Earth plug for Aerial switch 36KV

This unlt price remunerates :

-the supply of element constituting this earth plug and its installation.
It is applled as a Unit to the task.

The URil: vusssvesemensransmnnnnranas Francs CFA

310

S & | Aerial switch 36KV
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This unit price remunerates :

-The supply and installatlon of an Aertal swifch with all assorted ucéessorles.
Iris applied as a Unit 1o the task.

The Unit: veeesereresecasensnncnnnnes Francs CFA

5 & [ 3x150 mm?+70 mm? underground cable for DHP-:ransformer |unr:ﬂon
This unit price remunerates ¢ '
-The supply and installation of 3x150 mm2+70 mm2 underground cable for DHP-

3N transformer connection
it is applled as a Unit to the task.
The Unif: voviiirssnsciciiniisininnes Frones CFA
Full equipment of three phase station
This unit price remunerates
412 | -the supply of all the complementary components used for the complete installotion
of the three phase station. It s applied as a Unit to the task.
The Unit: cociienrenennnnas raenvnaras Francs CFA
400 ENVIRONMENTAL IMPACT NOTICE
Preduction of tin Environmental Impact Notice
This unit price remunerates :
-the production and validation of terms of reference regarding the Environmental
401 | Impact notice of this project ;-
- the production and validation of the said Environmental Impact Natice
It is applied as wvnit
Unifs coeeeinirarnnsacersenrannsnFrones CFA
300 SUNDRY EXPENSES
Connection to ENEO Network-
This unlt price remunerates ;
501 -the works for the interruption of electricity on the existing line for the connection of
the newly constructed one,
It Is applled as a Unit to the task.
The Unil: veervreeeeronneennnnerens Francs CFA
Clearing and pruning
This unit price remunerates :
502 -the works of cutfing and clearing of trees, including bushes with an opening of a
corricdor of 6 meters.
It is applled as a Linear Kilometer 1o the task.
The Linear Kilometer: .............. Francs CFA
Tiansport and handling material R
This unit price remunerates :
503 -the transportation of the material and Its handling from 1he place of supply to the
construction site.
It is applied as a Ton per Kilemeter to the task.
The Ten per Kilomeler: .......... Francs CFA
Transpont of wooden poles
This vnit price remunerates :
504 -the transpertation of the poles and its handling from the pldice of supply to the
construction site and their distribution.
It is applled as a Ton per Kilometer to the task.
The Ton per Kilometer: .......... Froncs CFA
Transportation of workers
This unit price remunerates :
505 | -the transportation of workers on the work site and their réturn:
It is applied as per day to the task.
Per Day: vocueuan rersseresenerreen Francs CFA
Site installalion
This unit price reminerates :
-the installation and dismounting of all necessary structures in order to provide
506 | offices, lodging and stores facilitles for workers and materials as well as project
sign Baards
It is applied as per day to the task.
Lump SUMm: ceerenrnnnrennsesnFrones CFA
Prepardtion and: submission of work execution documents (06 copies)
This unit price remunerates the preparation-and submission of 06 copies of the work
507 | exewution documents with the pegging map of the line fo be constructed.

It is-applied as per day to the rask.
Lump Sum: .ouveveesesnsannnnFroncs CFA

THE COMPANY:
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BILL OF QUANTITIES AND ESTIMATES
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ETL A T
Ela qlv oy

BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN W.0) IN SANTA SUBDIVISION MEZAM DIVISION (step 2)

Ref . . _ SUPPLY LABOUR Sal
N° DESCRIPTION OF WORKS UNIT QrY U ] s up e TOTAL
100 CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm? ALMELEC AND 3x70mm?+1NP+2EP PREASSEMBLED
ALUMINUM CABLES
101 | Studies and Pegging (Code 10000) Km 1.120
102 | Excavation works (Code 10001) m3 11.2840
103 | $&1U bolt {Code 40113} u 24
104 20&1 :)?T)gle 11m wooden poles, class D (Code U 22
105 2:; :)ll'v‘;;n 11m wooden poles, class D (Code U 4
104 | S &I Rigid glass Insulator 30kV (Code 607001) u 70
107 | § & [ Chaln of three insulators (Code 601002) U 24
108 | S &1 Spindle (Ref 23 GO 060 115) u 26
109 | S & | Round spindle (Code 504026) U 44
| 10 ?o&nlj\;‘\;?oden crossbar 240X10X10 cm (Code u 39
n S & | Galvanized flot brace 760X30%6 am (Code U 78
401025)
112 | S & Stringing 54.6 mm? Almelec cable LM 3,528.0
113 Sutlzinngmg 3x70 mm2+1NP+2EP preassembled LM 1,344.0
114 | S & | Mumber plate + Numbering {Code 173013) U 26
115 | S & | Warning plates DM (Code 607005) u 26
116 | § &1LV suspension clamp {Code 6030017) U 29
117 | 5 & | LY tensioning clamp (Code 603004} u
118 | § & | Type C earth plug (Code §03007) u 6
Sub-Tolal 100
200 | CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm3? +1 NP+2EP PREASSEMBI.ED AI.UMINUM CAELE )
20 Slud:es and Pegging (Code 10000) Km 1.680
202 | Excavation works (Code 10001) m3 16.0
203 | 'S & I LV suspension clamp (Code §0300T) 33
204 | S & | LV tensioning clamp (Code 403004) 10
205 géégg)gb 9m wooden poles, class C (Code u 33
206 2 (fé é‘é\;’)ln 9m wooden poles, cldss C (Code u :l
207 g 68‘:" (l)?g)t.li 9m wooden poles class C (Code U 4
208 | S & | Set of six LV line taps {Code 3504035) U 4
209 [ S & | Number plate + Numbering (Code 113013) U 38
210 C_Scilgtrmgmg 3x70 mm2+1NP+2EP preassembled ™ 1,764.0
211 | § & | End caps (Code 112027) u 6
212 | $ & [ Type C earth plug (Code 603007) u 7
Sub Tatal 200
300 CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-100KVA 30KV/B2 TRANSFORMER
301 | S &1100kVA/30kV/B2 three phase Transformer u i
302 | S &I Galvanized steel 11m poles 1000daN u 3
303 | S &1 Type 2BH earth plug (Ref 23 007 060412) U 1
304 g(;‘!; Iocd}};m;i;:sfjthree insulators dischérger (Ref 23 U . 73
305 | S &1 27kV Surge arrestor (Ref 23 007 060121) u -3
306 | S & | Fuse cutout (Ref 22 001 050038) U 3

60




307 | 5 & | Crcult breaker (DHP) 100kVA u 1
308 (1:825‘;3:;:?0:1 of conerete foundation (Code U 3
309 g (;&I IOE:grzg\;l)ug for Aerlal switch 36kV (Ref 23 U 2
310 | S &1 Aerlal switch 36kV (Ref 23 001 060128) U 2
an S & Stringing 3x150 mm2+70 mm? underground Ln 4
cable for DHP - transformer junction
312 | Full equipment of all transformation substations Ls 1
Sub-Total 300
400 ENVIRONMENTAL IMPACT NOTICE
401 E:zit:t:z:i :;d volidation of an environmental u ‘1
Sub-Total 400
500 SUNDRY EXPENSES
501 Connection to ENEO Network {Ref 22 GO1 U 1
050022)
502 | Cledring and pruning (Code 801002) Km 2.4
503 | Transport and handling material {Code 2003) T/Km 4
504 | Transport wooden poles (Code 2004) T/Km &
505 | Transport of workers (Code 2005) Day 3
506 | Site installation LS 1
507 z;i;s:l:‘l;so?oc;n:lospt;:guss:on of work execution LS ]
Sub-Total 500
TOTAL WITHOUT TAXES
VAT (19.25%)
AIR (2.29%)
TOTAL WITH TAXES
NET PAYMENT

The present bill is fixed at the sum all taxes inclusive of ..oiiviiiiiiiiiiiniiininn



Document N°. 8
SUB-DETAIL OF PRICES
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SUBDETAILS OF PRICES

g o PO
Designation of work....ivieiiieiiiiiiieiiiiiii it rie ettt e e e
T
L8 T T o
[T T U ¢ o7 | P
Duration of @Xecuton .evieieeiiiiieiiiiiee it ite et e e r st rn s e n e aaabe

DESIGNATION :

. . . Duration  of
No Daily out put Total quantity | Unit activity
N
Category © Daily wage l::ys break Amount

a

I

o

A

<

=

x

ol

o

=

TOTAL A

E Type No Daily rate E:YS break Amount

" o

[

(7]

=

—

-

=

(7]

=

o

3

w TOTALB

3 Type Unit Unit cost Quantity Amount

o

=

<

=

LK

Q

-4

=

a

Z

<<

-]

Lt

™~

w

<

= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST . D+E+F
H RISIC + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY
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REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

e bt

MINISTERE DE L’ADMINISTRATION TERRITORIALE

REGION DU NORD-OQUEST

O e e e

SERVICE DU GOUVERNEUR

CONTRACT Ne

REPUBLIC OF CAMEROON
PEACE — WORK - FATHERLAND

MINISTRY OF TERRITORIAL ADMINISTRATION

NORTH-WEST REGION

e e

GOVERNORS’ OFFICE

C/GOV/NWRTB/2019 OF ........ 2019

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___ /ONIT/GOV/NWRTB/2019 OF
__/_/2019 BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF MENKA WELFARE
ORGANIZATION (MEN.W.O) IN SANTA SUBDIVISION, MEZAM DIVISION (STEP 2).

Project Owner: THE REGIONAL DELAGATE OF WATER RESOURCES AND ENERGY FOR NORTH WEST

Tel: 233 36 29 06
HOLDER :

P.O. Box , Tel: Fax:

Business Registry Ne, at
Taxpayer's No,

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR {Income tax) (2.2%)

Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [fo be completed)

SUBSCRIBED ON;

SIGNED ON;

NOTIFIED ON;

REGISTERED ON;
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Between: .
1l

The Government of the Republic of Cameroon, represented by
the “Delegated Contracting Authority”

On the one hand,

And

{enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

hereinafter referred to

Repreiented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions {SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract Ne C/GOV/NWRTB/2019 OF ..ceveurrrmrncersenne 2019
Awarded after Opened National Invitation to Tender Ne ___ /ONIT/GOV/NWRTB/2019 of __/__ /2019
by emergency procedure for the Rural Eiectrification of Menka Welfare Qrganization (MEN.W.O) in Santa
Subdivision, Mezam Division (Step 2).

With
For the execution of works
EXECUTION DEADLINE { ) months

Amount of Contractin CFA F:

IAT

EVAT

VAT (19.25)

AR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) {date)

Signature of Delegated Contracting Authority

{place of signature) (date)

Registration
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° 6;  Schedule framework

Annex N° 7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the uUndersigned, iiive i rier it e v e v rra v s rreraroneronsosns (indicate the name and capacity
of signatory),

Nationality vvvveviiiieriiiiareniesierenenn

Representing the ..vvvveiiiiiiiiniiiciii e company or enterprise or group with head office at
................................... registered in the trade register of ....................ceeoo. Under the number
In  my capacity as e < R PO
<7 P , hereby acknowlecdge receipt of the file for Opened National Invitation to Tender
NO i e e for the

And hereby declare my intention to tender for the said contract.

Done at vivieiviiiiieriienieireneieanin

Signature of «voviiiiiiii i e
In the capacity of vevvviiiiiiiiniinn.
Duly authorized to sign the tenders on behalf of
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Annex N° 2: . MODEL BID

! '
'

i the undersigned, «.coevvennns Cisssereiresasres .....{inditate the name and capacity of signatory)
Representing the «c..ovviviiiiennann company or enterprise or group with head office at ...........
..... registered in the trade register of .....covviveeaiiiiiin Under the number ......oveaiiii

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
___/ONIT/GOV/NWRTB/2019 of ..ccvveenns by emergency procedure for the Electrification of Menka
Welfare Organization (MEN.W,O) in Santa Subdivision, Mezam Division (Step 2).
after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibllity, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender al .iccciciciciiieriieriien ( in figures and words) CFAF exclusive of VAT and atf
....................... ( in figures and in words) CFAF inclusive of all taxes.
e |pledge to execute the works within a deadline of ......occieniien months.
¢ | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Delegated Delegated Contracting Authority shall pay the sums due for this Contract by crediting
Account N vuiiiieienans opened in voiveerieiiiieinnnen Bank ...ocvvvenivnernns Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done at «ieieeiieeiiieeniainnnens veeren
Signature of voiciciiniiiniiiiiii e

In the capacity of vecevveeraenn., eaeries
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking «..coceeceiniivinerireeniinnnn, Hereinafter referred to as the “bidder” has submitted
his tender on ....cveiiiinnans . for the Electrification of Menka Welfare Organization {MEN.W.Q) in Santa
Subdivision, Mezam Division (Step 2), hereinafter referred to as “the tender” and to which must be attached
a bid bond equivalentto ......cvviviininnnn. CFAF.

We (e (name and address of the bank), represented by ..ovvvivevieiiiiiieiiinninnn.. (names of
signatortes), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ...ccovveeiiiiiniie. Cavarrreresieran . that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been nofified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

¢ Fails or refuses to sign the contract, even though required to do so;

¢ Fails or refuses to furnish the final bond for the contract (final bond} as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Autherity for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

o o .| ¢
(Bank's signature

73



Annex N° 4: MODEL FINAL BOND

Bank: coveernenaenan .
Reference of the Bond N ..ivvrrvrriirercniiicieienncnarennasenn

Addressed to the Governor of the North-West Region “Delegated Coniracting Authority”

Whereds ..ooviiiirinciannnnn.. {Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of Menka Welfare
Organization (MEN.W.O) in Santa Subdivision, Mezam Division (Step 2}.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority
a final bond of two percent {2%) of the amount of the Contract as security for compliance with the
Contractor's performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contracter with this guarantee;

MV, ittt iieiriaersran e sar e s (name and address of bank),

Represented by .vveveieiiiciiiiiiiiiiiciiieiinn, {nome of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ..eieiiiiiiiiiiiiiiiiiii e e e (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30} days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer ke valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent fo rule on this pledge and its consequences.

Signed and cuthenticated by the bank at «.ovvivivinennnee... ON cerreenarnennannenss
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)
Bank: coviieiiiciirriririeenan
Reference of the Bond No: vuviveeiiiieireiieiiieiaasisernrns reran

Addressed to The Governor of the North-West Region
Hereinafter referred to as “The Delegated Contracting Authority”

Whereas ....ccocviiiiiiiiinee.. {name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works of the electrification of Menka Welfare

Organization (MEN.W.O) Village in Santa Subdivision, Mezam Division(Step 2).

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereds we have agreed to provide the Contractor with this guarantee;

W, Lt e e {name and address of bank),
Represented by cccviiiiiiiiiiiiiiiniiiiciiin e, (name of signatories) and hereinafter referred to as
“the Bank™;

Hence, we hereby offirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ..vvvieeriveeiiiienienann, ... (in figures and in
letters) corresponding to ten percent (10%) of the Contract amount.

And we pledge to pay to the Delegated Contracting Authority within @ maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of
the final acceptance of the works ond upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .......vvvvvvnivnnn. oN .ovenanens criesrrereries .
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic selution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------

........................................................................................................

------------------------------------------------------------------------------------------------------------------------------

...................... in view to tender for the said project.

This attestation is issued 1o serve the purpose for which it is intended for.

the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT

1) INTRODUCTION

TENDER NO ..o ceaes e e

NAME OF THE ENTERPRISE: c.cvcieeiiiiiniaiaiiiane

DATE: ..,
) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

) AVAILABILITY OF SERVICES

V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

Vi) CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NO | YEAR NAME OF THE NAME OF THE PROJECT CONTRACT | CONTRACT DATE OF
PROJECT OWNER AMOUNT DURATION | ACCEPTANCE

DONE ON .iiiiiiiiiicirerenmnnssesarenensen AT o evrrvsersnisserisorssneroere

Y PP

S IGINATURE ..t iiievive e iarrrarerrareraraeracssvsssrarresessrsronenrnes
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LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

Annex N° 10: MODEL TABLE OF EQUIPMENT

(project NAME) . ..vviiiviiiiriiiineriiiinssrorne
DESIGNATION OF ‘ . AGE AND NMUMBER OWNER OR
o
N1 THe eQuipmeNT | DPESCRIPTION, MARK 1 orare AVAILABLE NOT
DONE ON ciiiieieiiiiiaiiinsienescrocsnnssenns AT.
AT i ettt iii et ieiertiieratieacsioseianeessaesernssossasscasasertonsnsnrsornennnsn
S G ATURE viereerrrrerersnnnseansasssssanssessnsnsssnsrssasnssssnssornnnees
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ANNEX No. 6: Framework of schedules

DESIGNATION :
\ Total . Duration
No Daily out put quantity Unit of activity
No Daily Days
Category wage break up Amount
=
I
vy
=,
<
=
b4
o
o
=
TOTAL A
7 . Days
E Type No Daily rate break up Amount
o
U
<
3
=
=
w
=
o
o
w | TOTALB
B | Type Unit Unit cost Quantity | Amount
o
=
<
=
[*F]
L
2}
=
[a]
=
<
—
<
o
8
>
= |TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draoft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File {TF} by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3, References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotatiens the same as these of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Afttach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

~ The chairperson of the Tenders Board may, before faking a decision, seek expert advice on the qualily of
the studies,
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Document N°.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS

List of credit establisiments approved and authorized to issue bonds

N°  List of credit establishments Acronym
01 |Afriland First Bank {(FIRST BANK) B.P. 11 834, Yaoundé FIRST BANK
02 |Banque Atlantique Cameroun (BACM) B.P. 2 933, Douala BACM
Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME
03 B.P.q1 2 962, Yaoundé ! P ( ! BC-PME
04 Banque Gabonaise pour le Financement International {(BGFIBANK) BGFIBANK
B.P. 600, Douala
05 Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICEC) BICEC
B.P. 1 925, Douala
06 [Bank Of Africa Cameroun (BOA Cameroun) B.P. 4 593, Doudla BOA Cameroun
07 [Citibank Cameroun {CITIGROUP) B.P. 4 571, Douala CITIGROUP
08 |Commercial Bank-Cameroun {CBC) B.P. 4 004, Douala CBC
09 [Ecobank Cameroun (ECOBANK) B.P, 582, Douala ECOBANK
10 [Nationa! Financial Credit-Bank (NFC-Bank) B.P, 6 578, Yaoundé NFC-Bank
11 [Société Commerciale de Banques-Cameroun (SCB-Cameroun) B.P. 300, Douala SCB-Cameroun
12 ISociété Générale Cameroun (SGC) B.P. 4 042, Dovala SGC
13 [Standard Chatered Bank Cameroon (SCBC) B.P. 1 784, Douala SCBC
14 {Union Bank of Cameroen (UBC} B.P. 15 569, Douala UBC
15 [United Bank for Africa (UBA) B.P. 2 088, Douala UBA

II- List of insurance companies approved and authorized to issue bonds

NO

01 |Activa Assurances, B.P. 12 970, Doudala

02 |Area Assurances S.A, B.P, 1 531, Douaia

03 |Atlantique Assurances S.A, B.P. 2 933, Dovala

04 [Beneficial General Insurance S.A, B.P. 2 328, Douala

05 [Chanas Assurances S.A, B.P. 109, Douala

0é |CPA S.A, B.P. 54, Douala

07 |Nsia Assurances S.A, B.P. 2 759, Doudala

08 [Pro Assur S.A, B.P. 5 963, Douala

09 SAAR S.A, B.P. 1 011, Douala

10 ISaham Assurances S.A, B.P. 11 315, Douala

11 [Zenithe Insurance S.A, B.P. 1 540, Douala
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EVALUATION GRID

OPENED National Invitation to Tender No /ONIT/GOV/NWRTB/2019 OF __/ /2019
By emergency procedure for the Rural Electrification of Menka Welfare Organization (MEN.W.Q} in Santa

Subdivision, Mezam Division {Step 2).

ADMINISTRATIVE DOCUMENTS.

conformity with COBAC conditions

DOCUMENT DESCRIPTION

NO

Al Certified Copy of the Business Registration, not more than three months old.

AD Declaration of intention to tender stamped with the tariff in force (written by the bidder)

i with a fiscal stamp.

Certificate of non-bankruptey established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

AS Purchase receipt of Tender File of ninety six (96,000) CFA Frs issved by Public treasury
A bid bond of 1,161,000 (one million one hundred and sixty one thousand) CFAF

A6 issued by a first rate-financial institution approved by the Ministry in charge of Finance in

A7 An aftestation of non-exclusion from Public Contracts issued by the Public Contracts
) Regulatory Board {ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his

last page

A8 obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

AT Plan and attestation of location of the Company signed by the Chief of Taxation

A2 Power of attorney if necessary

A3 Special Technical Clouses initialed in all the pages and signed at the last page

A4 Special Administrative Clauses completed and initialed in all the pages and signed at the

The absence of the one of these documents will result fo the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>
contain the following:

and shall

General presentation of bids

- Presence of all documents voveveveaneias TSI T e Miekiiiubeies e rseiaiainaas T yes/no

- Properly Bound. .. iiiiiiiis i e e e r e e P— yes/no

e Lo LN L= | P yes/no

- Separators in colour apart from white...viivieiiireriiniionenes ceietannrasieieins Cirarsasisresisise o | yes/no

- Order prescribed respected. v rviiiiiiiiiteisie it i ive v rirreanseenretainensarnernnnae yes/no

- Clearness of the documents...covveviaiiiiniiiiiinininie, P I TSI P TTTTON rrrrsreserternesmmens | ¥Y€5/N0
TOTAL 1 /6

d. The company references

References of the company in_electrification works or similar works for the past five years:
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- 01 certified copy of similar contract with bill of quantities and cost estimates visa and
iegalized by a competent administrative authority equal or above 58 million involving

installation of a step down transformer (1% page, bill of quantity and last page)} and minutes yes/no
of final reception for works realized before 2017 and provisional reception for works realized
in 2018,
-~ 01 certified copy of similar contract with bill of quontities and cost estimates visa and
legalized by a competent administrative authority below 58million and more than 30 million
involving the at least 1Tkm of medium voltage transportation {1% page, bill of quantity and last yes/no
page) and minutes of final reception for works realized before 2017 and provisional
reception for works realized in 2018.
- 01 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by o competent administrative authority equal or below 30million and above
05million involving at least 500m of low voltage transportation line (1% page, bill of quantity yes/no
and last page) and minutes of final reception for works realized before 2017 and provisional
reception for works realized in 2018.
TOTAL 2 3
b. Equipment
- Proof of ownership or hired of a yarp truck ..ovviiiiies T T T yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition yes/no
- Proof of ownership or hired of an electric drill yes/no
- Proof of ownership of engine saw ........... Cieeeenis ereeninenas feeesnesiresietrietientienareatanaens Yes/no
- Proof of ownership of GPS deVite ..iiiiiiiiiieiiiiaiaieiiiecciiies e iisenetriareetaranaceserananens yes/no
- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill, es/no
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers. Y
TOTAL3| /6
¢. Qualification of site personnel
- Qrganizational Chart of the enterprise........ b et e e e e e e rena Y ease s e et et nreras yes/no
- Organizationdal Chart of site with CommMEnts .. i i iiieiiieraiatier e rierrnrerernarennans yes/no
Works Director: Electrical or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certifieduiiiaiiiiiiiiiiiiiiiiiiisiiiiiiciieisisiiiiee coraseas srearies ... | Yyes/no
- CV signed and dated by Works DIr@CHOr........eaesseeressessssesesessessssesssmsssmsssnssssssesesesss yes/no
- Professional experience of works Director at least five years.....ccecvieieieiiierannnss eeneiinane yes/no
- Attestation of availability dully signed by the bearer .....c.oiiiiiiiirii i e yes/no
- Attestation of presentation of originals c..uiiieiiicici o et err i ae yes/no
Site foreman: Senior Electrical Engineering fechnician with ot least 03 yrs experience
- Certified copy of certificate of Foreman....vciieirirerereerreierersessaens b iseerersranaresnararaas yes/no
- CV signed and dated by site foreman. .. .oioiiiiiiiiiaiiiiieiieaeiiaaierieareremsessscasssnnns yes/no
- Professional experience of site foreman at ledst five YEars «ovuiviiieieiiiiresitrierrmeerarenenns yes/no
- Attestation of QVailaBilitY vvuie..veeivseririessirerienrnieenrenencnsnsseeenseenensorsensssssssnenseensmnen yes/no
- attestation of presentation of eriginals yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
- Certified copY of diploma coiii i ittt eacee e eean s ranrr e e e raaranes yes/no
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- CV signed and dated ....vovvveieiiierieeiinnnnens f e narateenateneee ety aetereranariaresannbannnsanns yes/no
- Attestation of availability v.cccevieiiiaiinenna.n, tereaerenrerrerarrearrenaen eretremnienntenaraenanen yes/no
- Attestation of presentation of originals ....... Cerererrararrerneraa s aserareraas e ikeiberernnreerarien yes/no
- Professional experience of chief technician at least three years .c.oveivieeeieiensineeeecvnnnnes yes/no
TOTAL4 | /17
d The methodology of intervention and execuiion of work
- Site Visit report sighed and dated by the bidder .....c..cccviiiiiiiiiiiiiiiiiiiiii e, yes/no
- Detailed technical note on the organization and execution of works..vceiviiiiiiiiniieriiannieannnn yes/no
- Coherence of synchronized Planning of execution of works....uoeieeesiiiercreierseereannrens yes/no
- Coherence of individual protection plan {IPP) within the project site.....ciieieiniienriarrnrrnrane, yes/no
- Coherence of the General Security and Safety Plan {GSSP) within the project site......... yes/no
- Description of the socio - environment measures for the site protection......c.vocveieiiiieniiein yes/no
5 the BT e e Ylla98 of igned en Rnelr | yes/no
- Coherence in the planning of execution. .. .ccvceeiiieeiiiereeieereeracenenan. crmeren Cerenerereneren yes/no
- Plan of sUPPlY of MOt@rTalS. i crisienisssssiimiisiecsvssisssssssmmmsmesemersrassessssssesesssmssssesssssasassssasssssseras yes/no
- Detailed manpower deployment plan........ fe et eeenea i atehteashes beestatsts bttt b reraannoas yes/no
-Technical note drawn from site observations and recommendations........ccvveieeiivereneiinnenn... yes/no
- CCTP dully inttialed on each page, signed and dated on the last pAge v.covovivivinrirerieeeren yes/no
TOTAL5 | /12
e— Pre-financing
Attestation of credibility shall be at least 85% of the bid Priceu. i yes/no
TOTAL| /1
TOTAL = TOTAL] + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALé /44
ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes

{HT) and with taxes {TTC)
C4 Sub detdils of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 33/44{75%) of the essential criteria taken in dccount.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 33/44(75%) of the essential criteria.

A. Eliminatory criteria
1- Absence of bid bond;
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2- Deadline for delivery higher than prescribed;

3- False declaration or falsified documents; .

4- A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder; :

5- Incomplete financial file.

6- Non respect of 33/44(75%) of essential criteria

7- Change of quantity or unit

8- Suspended by ARMP in 2019.

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Téchnical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

11, Main qualification eriteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.
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