REPUBLIC OF CAMEROON
Peace-Work-Fatherland
MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie
MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NGRD QUEST

MEZAM DIVISION DEPARTEMENT DE LA MEZAM

BAMENDA 111 COUNCIL

COMMUNE DE BAMENDA 11
Private Secretariat
P.0O. Box 5012 Bamenda

Tel: (237) 677665180

B.P. Box 5012 Bamenda

Tel: (237} /6 77665130
NO.008/L/MINEE/BIIC/PS /===

BAMENDA Ill COUNCIL INTERNAL TENDERS’ BOARD
(BDANICITB)

Aotk ook ek ot deojoR g

OPENED NATIONAL INVITATION TO TENDER BY
< EMERGENCY PROCEDURE

TENDER FILE

TENDER FILE N°().)/ONIT/BDAIIIC/BDANICITB/2Q£4 OF[Z 1/ 20@3’
FOR THE REINFORCEMENT OF BAMENDA Il POTABLE WATER
SUPPLY SCHEME, BAMENDA Il COUNCIL AREA, BAMENDA 1|

SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

PROJECT OWNER: THE MAYOR BAMENDA IIl COUNCIL
FINANCING: PUBLIC INVESTMENT BUDGET (MINEE) - 2020

AUTHORIZATION NUMBER:
IMPUTATION:

- BAMENDA Il POTABLE WATER SUPPLY SCHEME

FINANCIAL YEAR 2020




Document No.

Document No.

Document No.

Document No.

Document No,

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.
Document No.

TABLE OF CONTENTS

T: Tender NOHCE. .. vviviiisstrisssiiiienstrtrsisssssssnrsrssessssssssssssnnssrane 3
2: General Regulations of -The Invitation to Tender.iiiciiviisineiinninies 10
3: Special Regulations of the Invitation to Tender.....covvviiiieeeiiieeenin 26
4: Special Administrative Conditions...veiiiiieeeirsriiiisiiirieesinnieennon 33
5: Special Technical Conditions....ovviiiiiiniiviiiiiiiiiiiiiierviniinenm 47
6: Schedule of unit Prices cvvvvviiiniiiieriiiiiiieiiii i e en e 59
7: Bill of quantities and estimates.....cvviiriiviiiiiiiiieireeeriiiiensin, 61
8: The sub-detail of prices..ccciiviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiic 64
Q: Model Contract..iiveiisesiiiiioriiiiiasiieaissssssiiarssssssessssisssnnmne 66
10: Model documents to be used by bidders...civvviiiiiiiiiiiieiinienn 70
11: Justifications of preliminary studies......oiiiiiiiiiiiiiininiiii, 82
12: List of banking establishments and financial bodies authorised

to issue bonds for Public Confracts...vieeiviiiiininecesinniiiiceiriiennn 84

13 Evaluation grida. s R rersenerertrnsnenne 86
DI T S oL PUPPRY - 1

L]



Document N°. 1

TENDER NOTICE




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace-Work-Fatherland Paix-Travail-Patrie

MINISTRY OF DECENTRALIZATION AND MINLSTERE DE LA DECENTRALISATION

LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NORD QUEST

MEZAM DIVISION \_ LA DEPARTEMENT DE LA MEZAM
N BAMENEA, 1
BAMENDA Il COUNCIL -\-;;?ggugmn%a.‘
e COMMUNE DE BAMENDA Il

Private Secretariat
P.0O, Box 5012 Bamenda

B.P. Box 5012 Bamenda
Tel:{237) 677665180
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TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER

N°_()D.J /ONIT/BDANIC/BDAINCITB/2020 OFA 2/ ]J /2

FOR THE REINFORCEMENT OF BAMENDA Il POTABLE WATER SUPPLY SCHEME,
BAMENDA Il COUNCIL AREA, BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.

Financing: Public Investment Budget (MINEE) - 2020

1. Subject of the Invitation to Tender:

Within the framework of 2020 Public Investment Budget, The Governor of the North-West Region,
Contracting  Authority, hereby launches an Opened National Invitation to Tender FOR THE
REINFORCEMENT OF BAMENDA 1il POTABLE WATER SUPPLY SCHEME, BAMENDA Ill COUNCIL AREA,
BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Nature of work:
Work to be done consists of:
Construction works
v 50m3 pump sump just below Saint Paul Church in stone masonry with internal control roem equipped
with iron deor to serve as the pump house 2.5x2.5x2,8m with reinforced concrete roof. Fittings and
plumbing accessories (contrel valves, float valves, elbows, tees etc).
v 75m?3 storage tank near G.T.T.C Nkwen Campus with an internal control room equipped with an iron

door near the antenna. Purchase of metallic ludder 3m height for access in and out of the storage
tank (Aluminum ladder) Inclusive.

v" Provision and Installation of @ 10KW submersible Electric pump (model: PS 4000C 8J5-25D and
Mark: GRUNDFOS) capable of pumping 10m3/hr of water over a distance of 600m and Total
Manometric Height is 60m. Installation of automatic control system [floaters and cables In protective
device (PVC pipe 32mm NP6} and other accessories inclusive.

¥" One (01) Control valve chamber {(80x80x100em) in stone masonry.

v" 1 km of pipeline excavation and backfilling.

v Supply of 600m of PVC Dia. 75 NP10 [pumping pipeline from pump sump to 75m3 storage tank).

v

Supply of 400m of PVC Dia. 90 NP10 (gravity pipeline from 75m3 Storage tank).



2.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

3. Lot
The work is as follows: THE REINFORCEMENT OF BAMENDA NI POTABLE WATER SUPPLY SCHEME,
BAMENDA Il COUNCIL AREA, BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

4, Estimated cost
The estimated cost after preliminary studies is 25 500 000 FCFA (Twenty Five million Five Hundred
Thousand FCFA),
5.  Participation and origin
Participation to this Invitation to Tender is opened to Camerooniaon enterprises that are in
compliance with the Camercoon laws,
6.  Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2020 Public
Investment Budget (MINEE).

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne, 12 of
the Tender File, of on amount of Five hundred thousand (500 000) francs CFA) and valid for thirty (30)
days beyond the date of validity of bids.

8.  Consultation of Tender File:

The file may be consulted during working hours at the Bamenda [l Council in Bamenda Il Sub
Division, as soon as this notice is published.
10,  Acquisition of Tender File:

The file shall be obtained from the Bamenda lll Council Office in Bamenda Il Sub Division, as soon
as this notice is published against payment of the sum of 35 000 CFA francs (Thirty Five thousand Francs
CFA), payable at the Bamenda Ill Municipal Treasury, representing the cost of purchasing the Tender File.

11. Submisston of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 {one)} original and 06 (six}
copies marked as such, should reach the Bamenda Il Council Office in Bamenda Il Sub Division, not later
thanrMMZOZO at 12:00 noon local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER N°g%g/oNIT/BDAII|C/BDA||1C[TB/204§ OF [~/
/ 2% FOR THE REINFORCEMENT OF BAMENDA IlI POTABLE WATER SUPPLY SCHEME,
BAMENDA 1ll COUNCIL AREA, BAMENDA !ll SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION, >>
“To be opened only during the bid-opening session”

12, Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities {Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three {3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the _A/ 020 at 1: DOPM local time, in the conference hall of the
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Bamenda {ll Council Office Internal Tenders' Board, by its competent Members, Only bidders may attend or
be represented by duly mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria

1. Absence or nen-conformity of an element in the administrative file;

2. Deadline for delivery higher than prescribed;

3. False declaration or falsified documents;

4. Absence or insufficient bid bond;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

6. Incomplete financial file;

7. Change of quantity or unit;

8. Non respect of 37/43 (85%) of essential criteria;

9. Non completion of any project in the previous years in the North West Region and suspended

by MINMAP in 2020,
B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company In similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Mayor of Bamenda lll Council or by honour and report

of site visit;

9- Special Technical Clauses initialed in all the pages;

1Q-Special Administrative Clauses completed and initialed in all the pages.
15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 37/43
{85%) of the essential criteria taken in account.

The Centract will be awarded to the bidder who weould have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Mayor of
Bamenda Il Council office in Bamenda [ll Sub Division.

Done at Bamenda on SLUZ 030 L' l-

The Moayor Bamenda Il Council
(The Contracting Authority)

Copies:
-  ARMP BAMENDA
- DDMINMAP Mezam
= Choirperson of BDA Il CITB
- Notice Board
~  File/archive
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AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°t[lLZ/AONO/CBDAI[I/CIPMCBDAIII/2020 DU 7L/ E
2odgpoua LES TRAVAUX DE REINFORCEMENT DE L'ADDUCTION D'EAU POTABLE DE BAMENDA Il
DANS LA MUNICIPALITE DE BAMENDA IIl, L'ARRONDISSEMENT DE BAMENDA [, DEPARTEMENT DE
LA MEZAM, REGION DU NORD-OUEST.

Financement : Budget d’'Investissement Public 2020

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2020, le Maire de la Commune de Bamenda lll, Avtorité
Contractante lance un Appel d'Offres National pour les travaux DE REINFORCEMENT DE L'ADDUCTION
D'EAU POTABLE DE BAMENDA Il DANS LA MUNICIPALITE DE BAMENDA I, L'ARRONDISSEMENT DE
BAMENDA Ill, DEPARTEMENT DE LA MEZAM, REGION DU NORD-QUEST.

2, Consistance des travaux

Les travaux comprennent notamment ;

Construction d'une station de pompage de 50m3 en péri maconné
Construction d'un réservoir de 75m?® en péri maconné

Fourniture et installation de pompe électrique submersible 10KW.
Construction d'un regarde (80x80x100cm) en péri maconné.

Fouille et remblayage pour la pose des tuyaux sur une longueur de 1000 m
Fourniture de 600m des tayaux PYC Dia. 75 PN10.

Fourniture de 400m des tayauvx PYC Dia. 20 PN10.

ANENENENENENEN

3. Délais d'exécution
Le délai maximum prévu le Maiire d’"Ouvrage pour la réalisation des travaux objet du présent
appel d'offres est de cent vingt (120) jours.

4, Allotissement

Le fravail est ci-aprés défini :
les travaux DE REINFORCEMENT DE LUADDUCTION D'EAU POTABLE DE BAMENDA Il DANS LA
MUNICIPALITE DE BAMENDA Ill, LARRONDISSEMENT DE BAMENDA Il DEPARTEMENT DE LA MEZAM,
REGION DU NORD-QUEST



5. Colt prévisionnel
Le colt prévisionnel de l'opération & Issue des études préalables est de Vingt-cing millions Cing
Cent mille francs CFA (25 500 000 FCFA)

6. Participation et origine
La participation & cette consultation est cuverte aux entreprises de droit camerounals.

7. Financement
les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEE du Cameroun de 'exercice 2020,

8. Cautionnement provisoire

Chaque soumissionnaire deit joindre & ses piéces administratives, une caution de soumission établie
par une bangque de premier ordre agréée par le Ministére charge des finances et dont la liste figure dans
lo pigce 12 du DAQ, d'un montant cle Cing cent mille FCFA (500 000 FCFA) et valable pendant trente
(30) jours au-dela de la date criginale de validité des offres.

9. Consultation dv Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut &tre consulté et obtenu aux heures ouvrables & la Commune de
Bamenda Il dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu aux heures ouvrables & la Commune de Bamenda lll, Service de
Passation des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de

versement av Trésor Public de la somme non remboursable de F CFA 35 000 (Trente cing mille Francs
CFA).

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept {07} exemplaires dont un [01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé a la Commune de Bamenda Il av
plus tard e /27/2020 & 12 h 00, heure locale et devra porter la mention suivante :
<<AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° ___ /AONO/CBDA llI/CIPMCBDAII/2020DU __ [/
2020 POUR LES TRAVAUX DE REINFORCEMENT DE L'ADDUCTION D'EAU POTABLE DE BAMENDA Il
DANS LA MUNICIPALITE DE BAMENDA Ill, L'ARRONDISSEMENT DE BAMENDA 1ll, DEPARTEMENT DE
LA MEZAM, REGION DU NORD-OUEST.>>

«A N'OUVRIR QU'EN SEANCE DE DEPOQUILLEMENT»

Recevabilité des offres

Sous peine de rejet, les pigces du dossier administratif requises doivent étre produites en originaux
ov en copies certifiées conformes par le service émetteur ou une autorité administrative {Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trofs {03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
Irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

12.  Owverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu |eﬂﬂ2020 d 13h00, heure locale, dans la salle de conférence de la
Commune de Bamenda lll, Service de Passation des Marchés Publics, par la Commission Interne de
Passation de Marchés siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance du dossier.

13. Critéres d'évaluation

Les offres seront évaluées selon les principaux critéres suivants :



A = Critéres éliminatoires
Il s'agit notamment:
1- Absence ou nen-conformité d'une piéce administrative ;
2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Favusses declarations ou pigces falsifices;
4- Absence ov insuffisance de la caution proviseire de soumission;
5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le Soumissionnaire;
6- Offres financiére incompléte,
7- Le changement d'une unité ou d'une quantité dans I'offre financiere ;
8- Le non-respect de 37/43 (85%) des critéres essentiels ;

9- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National

et suspendu par le MINMAP en 2020
B - Critéres essenliels

Les critéres relatifs a la qualification des candidats porteront & titre Indicatif sur :
1- Présentation générale de l'offre ;
2- Capacité financiére ;
3- Références de 'entreprise dans les réalisations similaires ;
4- Qualité du persennel ;
5- Qrganisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite du site signée par le Président de L'Association Culturelle et

Développement d’Aghem ou par I'honneur ef rappert de visite du site ;

9- Cabhier des Clauses Techniques Particulieres paraphe & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAQ).

14. Aftribution

Cette évaluation se fera de maniére purement positive (ovi) ou négative (non) avec un minimum
acceptable d'au moins 37/43 (85%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatolres
et au moins 37/43 (85%) des critéres essentiels.
15.  Durée de validité des offres

Les soumissionnaires restent engagés por leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.
16. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus auprés de la Commune
de Bamenda lll, Service Interne de Passation des Marchés Publics.

{ 2019
Fait & Bamendaq, e [ DEC

Le Maire de Bamenda [l
(Avtorité Contractante)

- ARMP

- DDMINMAP-Mezam

- Présidents CIPM CBDAIll
- Affichage.

- Chrono/archive

Lam¥ i Cletus TANKE
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

The Contracting Authority, The Mayor of Bamenda Il Council hereby launches an OPENED National
Invitation to Tender N° fONIT/BDAIIC/BDANICITB/2020 OF ___ /__ [ 2020

FOR THE REINFORCEMENT OF BAMENDA Il POTABLE WATER SUPPLY SCHEME, BAMENDA il
COUNCIL AREA, BAMENDA Ill SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION..

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means o calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

it} Is involved in "“fraudulent manceuvres" whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iiiy “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) dimed at artificially maintaining
the prices of bids ot levels not corresponding to these resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fravd, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following

provisions:
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(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b} A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to he in a situation of conflict of interest if he:

i) |s or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii} Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

{c) The bidder must not have been excluded from bidding for Public Contracts.

{d}) A Cameroonian Public enterprise may participate In the consultation if it can demonstrate that it
is (i} legally and financially autonomous (if) managed according to commercial laws and (iil) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must criginate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:

(a} submit o power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitafion to Tender, in order to
establish their qualification to execute the Centract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v} Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
[ following conditions:
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(a) The bid must include all the information listed in article 6{1) above. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each member of the

group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

{d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Avuthority with regard to the execution of the Contract;

(2] In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner infe a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in ariicle 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its envirens and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works, The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain respensible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise o visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract, Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document Mo, 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

o 00T
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f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document No. 10. Madels to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial Institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Atticle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mqil) at the Contracting Authority's address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge o
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Bameda Il Council Internal Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Autherity and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.
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[ J]

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that o precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constitvent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
= has subscribed to all declarations provided for by the laws and regulations in foree;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
~ s not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

if)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

i) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b, Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders te justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders espedially: a methodelegical statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or vse to execute the works
{installations, schedule, Quality Assurance Plan (QAP), sub-Centracting, attestation of visit of the site,
where necessary, etc).

b.2 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Centract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
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25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Bamenda Il Council Internal Tenders
Board immediately hands over to the focal point designated by the body in charge of regulation of
Public Contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegute in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Beard concerned,

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Chserver attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Anrticle 26: Confidential natlure of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given fo
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the hidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authorlty in its award decision may lead to the rejection of his bicl.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do sc in writing.

Anrticle 27: Clarifications on the bids and contact with the Contracting Avthority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but ne change on the amount or content of the bid is sought, offered
or authotised, except it is necessary to confirm the correction of calculation errors discovered by the
Evalvation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contratt.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order,

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

) which substantially limits the scope, quality or realisation of the works;

i} which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations In relation to the Contract;

i} Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Confracting Authority reserves the right to accept or reject any medification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the .Tender File, fulfils the qualification criteria
stipulated in article ¢ of the Special Regulations. It Is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is @ gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

{b} if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c} where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs {a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evalvation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evalvation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.
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Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and cempared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a} By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b} above,
in accordance with the provisions of article 31(2) of the General Regulations;

d} By appropriately adijusting any other modification, divergence or quantifiable reservation on
technical or finandial basis.

e} By taking into consideration the various execution time-limits proposed by the bidders, if they are
avthorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Spectal Regulations by applying the rebates offered by the bidder for the award of more than
cne lot, if this Invitation to Tender is launched simultanecusly for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Autherity in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shetll not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and propesed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Anricle 34: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities fo execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluvation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsvecessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
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been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within @ maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasens for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Autherity has o deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20} days of the noftification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whese rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide a statutory lien or @ bond issued by o banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

FOR THE REINFORCEMENT OF BAMENDA 1ll POTABLE WATER SUPPLY SCHEME,
BAMENDA IIl COUNCIL AREA, BAMENDA IIl SUB-DIVISION, MEZAM DIVISION
OF THE NORTH WEST REGJON.

Name and address of the Contracting Authority: The Mayor of Bameda [l Council

Reference of Invitation to Tender by Emergency Procedure:
N° J/ONIT/BDAIIC/BDAIIICITB/2020 OF /___ /2020

2 Execution deadline: one hundred and twenty (120) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2020 Public Investment Budget (MINEE}

4 List of pre-qualified candidates, not applicable

5 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

1. Absence or non-conformity of o document in the administrative file;

2. Deadline for delivery higher than prescribed;

3. False declaration or falsified documents;

4, Absence or insufficient bid bond;

5. A bid with the external envelope carrying o sign or mark leading to the identification of the
bidder;

6. Incomplete financial file;

7. Change of quantity or unit;

8. Non respect of 37/43 (85%) of essential criteriq;

9. Non completion of any project in previous years in the Country and suspended by MINMAP in

2020

D. Essential criteria

1-

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of site visit duly signed by the Mayor of Bamenda 1ll Council or by honour and report
of site visit;

Special Technical Clauses initicled in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

pdage.

The criteria relating to the qualification of candidates could be indicative on the following:
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The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable
minimum from at least 37/43 {(85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be wrilten in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER,
The bids prepared in English or French and in seven (07) copies with one (01) original and six {06)
copies marked thus, shall be presented in three (03) velumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three {03) envelopes (A, B and C) in one commen envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER N° /ONIT/BDAIIIC/BDANICITB/2020

OF ___/ ___/ 2020 FOR THE REINFORCEMENT OF BAMENDA 11l POTABLE WATER SUPPLY
SCHEME, BAMENDA IlIl COUNCIL AREA, BAMENDA [l SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION. >>

“TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION”

M.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months,

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

ND

Al Certified Copy of the Business Registration, not meore than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
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A5 Purchase receipt of Tender File issued by Public treasury
Ab A bid bond of 500,000 FCFA (Five Hundred Thousand FCFA)issued by a first rate-bank
' approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public Centract
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
' months).
ATl Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
Al2 the statutory declarations in Issues of taxes in the current financial year; this certificate
should be less than three months old.
Al3 Plan and attestation of location of the Company signed by the Chief of Taxation
Al4 Power of attorney if necessary

The absence or the nonconformity of ane of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUE-CRITERIA YES | NO

ESSENTIAL CRITERIA

s General presentation of the Tender document
- Presence of intermediary separating papers (colour)
- Pages are numbered
- Document is spirally bound
- Visa and Signed copy of Special Technical Conditions
- Visa and Signed copy of Particular Administrative Conditions [Jobbing Order)

¢ Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their leve! of education as well as
their experience in the domain of water supply.
Engineer who should be {Rural or Hydraulic):
- More than 10 years experience
- Less than 5 years experience
- Less than 2 years experience
- Certified true copies of the certificate
- Curriculum Vitae
- aftestation of presentation of originals
- Attestation of availability of Engineer
Higher technician whe should be (Rural er Hydraulic):
- More than § years experience
- Less than 5 years experience
- Less than 2 years experience
- Certified true copies of the certificate
- Curriculum Vitae
- Attestation of presentation of original
- Attestation of availability of Higher Technician
Technician who should be (Rural or Hydraulic):
- More than 5 years experience
- Less than 5 years experience
- Certified true copies of the certificate
- Curriculum Vitae
- attestation of presentation of original
- Attestation of availability of Technician
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The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

LENEAPN

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2}) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
In document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the omount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b} The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.



The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(o) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™;

{a)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely vsed in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and tofal prices and indicated in annex

to the bids are reasonable; to this end, a detalled statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the enfreprensur in a
way as fake account of any meodification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of arficle 22 of the Special Regulations. A
bid vaiid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as
not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do se.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60} days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Autherity addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evalvation of bids,

Aricle 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 14 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

18



17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15} days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Centract in application of article 38 of the
General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

i) refuses to recelve notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Autherity will
examine only the technical variants of the bidder whose bid is in compliance with the basic sclution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of arficle
31{2) (g} of the General Regulations.

Article 19: Preparatory meeling to the establishment of hids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
preparatary meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19{4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatery meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and net through the minutes of the preparatory meeting.
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19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly Indicated “ORIGINAL". In addition, the hidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the eriginal shall be
considered as authentic. :

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a)} or 6{2c) of the General Regulations, as the case may be.

All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no medification, suppression or alteration unless such corrections are initialled by
the signatorylies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Speclal
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION™
as specified in the Special Regulations,

21.3 The internal envelopes should equally carry the name and address of the bidder in o way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21({2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Aricle 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in arficle 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Aricle 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids In
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.
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Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of

24.2

243

24.4

the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATICGN™.

Notification of medification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the Generdl
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written nofification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

MNo bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The Bamenda Hll Council Internal Tenders Board shall opened the envelopes In single or double phases

25.2

and in the presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register altesting to their
presence.

Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this noftification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the hearing
of everyone and the new correspending bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall enly be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “"modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall enly be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financiaf
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Contracting Authority deems useful fo be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.
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¢ References of the Enterprise in the domain of water supply.
Certified irue copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of water supply project(s) realized by the Enterprise, if any ...
- More than Two Final or Provisional Acceptance Reports
- Two Final or Provisional Acceptance Reports
- One Final or Provisional Acceptance Report
Cerfified true copies of Jobbing Orders or Contracts of Water Supply Projects realized
by the Enterprise :
- More than two (02} projects
- At least two (02) projects
- One (01) profect only

e Equipment of the Enterprise

- Certified true copies of vehicle documents signed not more than 3 months

- List of key equipment and proof of ownership or hired (yard truck, liaison vehicle,
concrete vibrators, head pans, rubber buckets, spades, shovels, dig axes, hammers)

- Certified copies of purchase receipts

*  Methodology for executing the works.
- Organizational chart of the project
- Detailed technical description of the works to be executed, in conformity with execution
plans
- Manpower deployment schedule
- Environmental Management planning at worksites
- Security and safety measures at worksites
- Execution timeframe with a maximum deadline of four {04) months
- Acceptable planning
- Attestation of Site Visit signed by the Mayor of Bamenda 1ll Council or by honour
- Genvine Report of Worksite

" Capacity to Pre-finance.
- By 100% personal financial means (bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION,

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Biils of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
sublect to the provisions of Article 19.2 of the RGAQO concerning the other possible forms of bid
bond.

o  The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present [nvitation to
Tender.
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The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer,

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.
ARTICLE 9: Transport and delivery

The materials for work must be protected during transpertation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:_ Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed ot 500 000 CFA (Five
hundred thousand CFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond

The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the
contract.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20} days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guaraniee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.,

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60} days as from the handover date of the

offers.

If at the end of this period, the Contract were not nofified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven {07} copies, including one

{O1) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
<< QPENED NATIONAL INVITATION TO TENDER N° /ONIT/BDAIIC/BDAIIICITB/2020 OF ___ |
/2020 FOR THE REINFORCEMENT QOF BAMENDA 111 POTABLE WATER SUPPLY SCHEME,
BAMENDA [Il COUNCIL AREA, BAMENDA 1]l SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.>>

({TO BE OPENEDED ONLY DURING THE OPENEDING SESSION))

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __{ /2020 at 12:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE MAYOR OF BAMENDA [l COUNCIL

Beyond this time no offer will be received nor accepted.
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ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Bamenda IIl Council on
__/_ /2020 as from 1: 00PM, by the Bamenda Il Council Internal Tender's Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 37/43 (85%) of the essenfial
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration,

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissikle.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following:

% the Contrating Authority or his representative, the Mayor Bamenda Il Council;

the Authorizing Officer (Project Owner) or his representative, the Mayor Bamenda 1l Council;
the Contract Engineer or his respresentative, the DDMINEE for Mezam;
Project Manager, the Bamenda lll Council Development Officer (CDO);
the CDMINMAP for Mezam or his representative
representative of the beneficiary community;
the Divisional Delegate of MINEPAT or his representative for Mezam;
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be the REINFORCEMENT OF BAMENDA [1l POTABLE WATER SUPPLY
SCHEME, BAMENDA 11l COUNCIL AREA, BAMENDA 111 SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGICN.

Article 2: Contract award procedure
This  Contract  shall be awarded by OPENED National Invitation  to  Tender
N° /ONIT/BDAINC/BDAIICITB/2020 OF ___/_ /2020

Article 3: Definifions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Cade)

V' The Contracting Authority shall be the Mayor of Bamenda Il Council; in this respect he preserves
the original documents relating to the Jobbing Order and transmits copies to the Public Contract
Regulatory Agency.

V" The Chief of Service shall be the Mayor of Bamenda 1l Council (Authorizing Officer). In this
capacity, he shall respect the administrative, technical and financial clauses of this Jobbing Order.
The Contract Engineer shall be the Divisional Delegate of Water Resources and Energy for Mezam
who shall validate the different crucial phases of work dene, from the installation of the Contractor
to the Provisional Technical Reception.

v The Project Manager shall be the Bamenda Il Counci! Development Officer (CDO). In this
capacity, he shall see into the proper execution of the said project and inform the Contract Engineer
within 48 hours. He shall take care of the regular follow-up of work at the site.

v" The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the Mayor of Bamenda lll Council (Authorizing
Officer}.,

- The body or official in charge of payment shall be the Bemenda Il Municipal Treasury.
- The official competent to furnish information within the context of execution of this Contract shall be
the Mayor of Bamenda Ill Council {Authorizing Officer).
3.3 Duties of the Control Mission, Preject Manager
3.3.1  Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force In Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the Contract {Article 4 of GAC)

The constitvent Contractual documents of this Contract are in order of priority: (to be adapted to the nature
of the works).

1) The tender or commitment letter;
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2) The bidder's tender and its annexes in all provisions net contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions {(STC) hereunder;

3) The Special Administrative Conditions (SAC); '

4) The Special Technical Conditions (STC);

5} The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6} Plans, calculation notes, trial documents, gectechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Cendition(s) applicakle on the services forming the subject of the Centract,

Article &6: General insiruments in force
This Contract shall be governed by the following general instruments {to be adapfed according fo the case]:

Framework Law No. 26/12 of 5™ August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 239 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

HW

6. Decree No. 2004/275 of 24" September 2004 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8™ March 2012 relating to the Creation, Organisation and Functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001 /CAB/PR of 19t June 2012 relating to the Award and Control of Execution of
Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Decuments (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Aricles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b} In the case where the Contracting Authority in the addressee: The Mayor of Bamenda Il Council
with copies addressed to the Chief of Service and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.
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Article 8: Administrative QOrders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of worls shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shali be signed by Contracting Authority and netified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and netified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Centracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and netified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work os a result of the weather or any other
case of force majeure shall be signed by the Contracting Autherity and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upeon the propesal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issve reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Qrders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Qwner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Confracting
Avuthority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

Article 9: Contracts with conditional phases (Aricle 9 of GAC)

9.1

[Specify if the Contract has one or several phases] NOT APPLICABLE

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10: Contractor’'s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of medification, the Contractor shall have himself replaced by a
member of staff of equal competence {qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
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Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [fo be specified where need bel.

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Aricles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20} days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performunce bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Avthority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
vpon request.

The start-off payment shall be guaranteed at 100% by a Camerocnian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Jobbing Order as indicated by the attached [detail or estimofes] is {in
figures) {in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { ) CFAF

-~ Amount of VAT: ( ) CFAF,

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and for AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes} by credit to account
No. opened in the name of the Contractor in the bank,

b. For payments in foreign currencies (amount in figures and leflers exclusive of taxes) by credit to
account N°, opened in the name of the Contractor in bank,

Arficle 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contracter as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.
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14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae {article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Arlicle 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be 2 % of the amount of the Contract and its
additional clauvses, where applicable,

17.2In the case where the Confractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus caleulated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen,

Arficle 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (aricle 24 of the GAC supplemented)

19.1  [indicate, where applicable, the modalities for payment of supplies]. Payment shall be made depending
on the actual quantifies realised or supplied by the contractor on the field.

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (arficle 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Conitract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100} percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to he paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee vpon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.
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Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities execufed and established for each item on the schedule during the
month and capable of giving entitlement to payment,

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contractor shall hand over io
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and fhe ofher inclusive of taxes), according to the agreed model and establishing the total
amount of the sums fo which he may lay claim as o result of the execution of the Contract since the start of the
Contrach.

Only the detailed account exclusive of VAT shail be paid fo the Contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in chorge of Finance

Only the amount exclusive of YAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 19.25%)] paid directly into the account of the Centractor;
- 2.2 0Qr 5.5 % paid to the Public treasury as AIR due by the Contractor,
- 7.5% or 19.25% paid into the Public treasury as TSR due by the Coniractor.

The amount of payment on account shall not exceed the value of the technical execufion phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) doys from the date of transmission to the compefent
accounting officer, of the documents giving entitlement fo payment,

The contractor shall transmit seven (7} copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.

The Engineer sholl within o lime-limit of seven (7) days forword the approved partial invoices to the Chief of
Service,

The Chief of Service has a maximum time-fimit of twenty-one (21) days to sign the partial invoice and fo
produce the documenfs giving entiflement to payment on account and fransmif some fo the compefent
accounting officer.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments {Article 31 of the GAC)
Pessible Interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to Institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day bevond the Contractual time-limit;

b) One thousandth (1/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30h day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.
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B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Llate submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Arficle 24: Payment in case of a group of enterprises (arficle 33 of the GAC)

1. In the case of a group of enterprises, signatory on behalf of the enterprises shall be responsible of
payment of co- and sub-Contractors based on the works executed and in line with agreement of
understanding.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25,2  The Coniract Engineer has up fo thirty (30) days fo notify the corrected and approved draft fo the
Project owner,

25.3 The Controctor has up to thirty (30) days fo refurn the corrected and approved final defailed account
fo the competent accounting officer.

Aricle 26: General and final detailed account {article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30} days to esfablish the general
defailed account and forward to the Contractor affer final occeptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments,

26,2 The Contractor has up to thirty (30) days to return the signed final detailed account.
Arficle 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory {customs duties, VAT, computer tax);

o Council dues and taxes;
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o Dues and taxes relating to the extraction of building materials and water,

These elements must be included in the costs which the undertaking imputes on its running cests and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28; Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7] original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter 1lI: Execution of works

Arficle 29: Nature of the works {aricle 46 of GAC)
The works shall Include especially: (position or volume of works)

v 50m3 pump sump Just below Saint Paul Church in stone masenry with internal control room equipped
with iron door to serve as the pump house 2.5x2.5x2.8m with reinforced concrete roof. Fittings and
plumbing accessories (control valves, float valves, elbows, tees etc).

¥v" 75m? storage tank near G.T.T.C Nkwen Campus with an internal control room equipped with an iron
door near the antenna. Purchase of metallic ladder 3m height for access in and out of the storage
tank (Aluminum ladder) inclusive.

v" Provision and installation of a TOKW submersible Electric pump (model: PS 4000C 815-25D and
Mark: GRUNDFOS) capable of pumping 10m3/hr of water over a distance of 600m and Total
Manometric Height is 60m. Installation of autematic control system (floaters and cables in protective
device (PYC pipe 32mm NP&) and other accessories inclusive.

One {01} Centrol valve chamber (80x80x100cm) in stone masonry,

1 km of pipeline excavation and backfilling.

Supply of 600m of PVC Dia. 75 NP10 (pumping pipeline from pump sump to 75m? storage fank).
Supply of 400m of PYC Dia. 20 NP10 (gravity pipeline from 75m3 Storage tank}.

ANENENEN

(To be specified cf. Special Technical Conditions)

Arficle 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Confractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract {article 38 of the GAC)
31.1 The time-limit for the execution of the warks forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2  This time-limit shall run from the date of nofification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Coniractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (arlicle 42 of the GAC)
A repreducible copy of the plans featuring in the Tender File shall be submitted by the Coniract Engineer.

The Project Owner shall make available the site and access ways fo the Contractor at the appropriate time
as the works progress.
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Article 34: Insurance of structures and civil liabilifies {article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabllities from an
insurance company governed by the “CIMA" insurance code.

Arlicle 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1Programme of works, Quality Assurance Plan and Sitvation Plan.

a) Within a minimum deadline of fifteen (15} days from the date of nofification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
affer the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the water
supply network situation plan at scale 1/2500.

This programme shall be exclusively presented according to the furnished models,
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline,

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The vpdated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon recelving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Confracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
instaliation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution drafi

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure,

b} The Contract Engineer has a deadline of five (05) duys to examine and make known his
observations. The Contractor then has o deadline of (04) four days to present a new file including the said
observations.
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35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the nofification of the Administrative Order to commence work. |t must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5¢m at 1.20m above the
ground level, The Contract Engineer shall put the Contractors’ disposal the text to be used,

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: The D.O
Bamenda [l Sub Division and the Mayor of Bamenda Il Council in accordance with article 50(2) of the
GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic peints and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 20 % of the initial amount of the Contract and its
additional clauses.

Anticle 39: Site laboratory and trials (urticle 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratery as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site loghook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.

40.2 It is a foint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42,1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
- Project Manager,

44



-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptunce
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative cocovovvimiiiineniciiiininonn (Chairman)
2- The Contracting Authority ar his representative. o (Member)

3- The Contract ENGIN@er. s s e rrsrecresmns s | SECTETATY)
4- The Project MOnNOgQer e o s s s ssmmmssnssssesssmmsissas smmsssssssssessssstmssons {Member)
5- The Contractor or his Representative.....ccuun.. . « (Member)

The commission shall examine the report of the pre- c:cceptc:nce und shqll proceed to the acceptance. An
acceptance report {process - verbal} of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works three {3) coples of all
working documents and drawings as executed, especiolly those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 abhove,

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01} year from the date of the provisional acceptance.

Article 45; Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:
- Delay of more than fifteen {15} calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.
Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;
- Flood: decennial fload frequency.
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Atticle 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and lasi: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)

47



SUMMARY
INTRODUCTION

CHAPTER 1: GENERAL INFORMATION
Article 1: Yolume of work to be executed.
Article 2: General Instructions
CHAPTER Il: WORKS TO BE DONE BY THE CONTRACTOR
Article 3: Role of the Contractor
Article 4: Work plan
Article 5: Guarantee of works
CHAPTER I[ll: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article é: Quality and Quantity of Geo-materials
Article 7: Origin and quality of sand
Article 8: Origin and quality of gravel
Article 9: Origin and quality of stones
Article 10: Origin and quality of cement
CHAPTER 1V: CONCRETE WORKS
Article 11: Preparation of concrete
CHAPTER V: METHOD OF EXECUTION
Article 12: General Information
12.1: Security at the work site
12.2: Traffic
Article 13: Stone Masonry
Article 14: Pointing and plastering
14.1 Pointing
14.2 Plastering
Article 15: Plumbing works
15.1 Pipe Specifications
15.1.1 Control tests on pipes
15.2 Fitting specifications
Article 16: Piping
16.1 Description
16.2 Care/Laying of pipes

16.3 Methods of determining quality of G.l and PVC piping laid.

CHAPTER VI: CONSTRUCTION METHODS
Article 17: Setting out of Works
Article 18: Excavation of Trenches
Article 19: Backfill
Article 20: Maintenance of Excavations
CHAPTER VII: WORK EVALUATION METHOD
Article 21: Calculation of the Level of Realization,
Article 22: Provisional Reception
Article 23: Conditions for the Final Reception

48



INTRODUCTION

The technical specifications presented herein below define the works that shall be executed during the
REINFORCEMENT OF BAMENDA IIl POTABLE WATER SUPPLY SCHEME, BAMENDA Ill COUNCIL AREA,
BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION and the manner in which
these works shall be carried out. So the Contractor is expected to read these specifications critically and
identify all the articles that are applicable to his job.

CHAPTER |: GENERAL INFORMATION

Article 1: Volume of Work to be executed.

In each case, the volume of work to be executed is indicated in the bill of quantities and cost estimates,
network map and/or plans that are provided. The various works to be executed shall conform to the
relevant terms of the technical specifications given herein below.

Article 2: General instructions
It should be understood that the provision of the bill of quantities does not absolve the potential Contractor
of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the
conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detalled and sequenced List
of Tasks fo be effected on each component of the project. Within fifteen (15) days from the date of
notification to start work, the Contractor shall provide the Control Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing pessible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of

project materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Control Engineer.
The Control Engineer reserves the right to modify the plans and Work schedule provided by the Contractor,
which modification shall first be submitted to the Authorisig Officer for approval. Under exceptional
circumstances, the Control Engineer may suggest modifications to the technical specifications for any
component of o project to the Authorisig Officer, while making sure that the overall cost of the project stays
within the Iimits of the financial bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page
book (the project log book) shall be kept on site in which the Control Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Control Engineer shall initial every page of
the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other speclal rules and regulations that may be applicable to this job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved medifications indicated in the project log book by the Control Engineer.
The Contracter shall take note of any omission or discrepancies that may exist in the three documents
menfioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his detriment, and call the attention of the
Supervisory Engineers who shall remain at his disposal of the Contractor for necessary information and
inquirtes through the duration of the project.

In this regard, the Contractor shall net absclve himself of the responsibility for poer quality work by citing
imprecision, omisstons or discrepancies in the technical specifications or modifications thereof indicated in the
project log book by the Control Engineer.
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Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

CHAPTER Il - WORKS TO BE DONE BY THE CONTRACTOR

Aricle 3: Role of the Contractor

The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from the valve chamber, standpipe and washhand facility
constructions through to the distributien network and measures for the preject sustainability.

Article 4 : Work plan
The Contractor shall execute the work within a deadline of four (04) months as from the date of notification
of the service order to start work.

Article 5 : Guarantee of works

The Contractor shall take an engagement to construct the Potable Water Supply Scheme with the materials
proposed and to respect all the technical norms in force.

In case of an accident leading to the abandonment of any of the working site, the Contractor is not
compeled to another site. The Contractor shall not be entitled to any remuneration for the abandoned od
the project site.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out
parts or those that have been damaged due to an error by the manufacturer.

CHAPTER lI: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

Article 6 : The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work execution
inorder to verify:

e their conformity with those proposed in the Contractor’s bid,

s the relationship between the capacities of these equipments and materials, the prescriptions In the
Technical Specifications Journal and the execution deadline.

The preonouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

Article 7: Quality and quantity of Geomaterials

The Contractor shall supply all the pipes, cement, sand, stones and grovel that may be required for the
execution of any component of the project. He shall also be responsible for the excavation and backfilling
of the pipeline under the supervision of the Follow-up Engineer. In that regard, it is obligatory for the
potential Contracter {or bidder) te visit the project site, at his own expense, before preparing his bids, in
order to verify whether availuble gec-material are of good quality and of sufficient quantity, He shall
make any reservations concerning geo-materials in his bid.

Arlicle 8: Origin and qualify of sand

The nature and erigin of sand remain subject to the approval of the Control Engineer. Sand shall be
obtained only from the rivers. The sand shall be of high quality. It shall be crunchy, stable, clean and shall
be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither
sulphur compound ne substances that can react with cement or metallic reinforcements. The sand component
shall be mere than 80% and the very fine constituents, with a dimension not exceeding eighty (80} microns
that can be eliminated by settling, should be less than four percent (4%). No grain of sand should have a
dimension greater than four {4) millimeters. If deemed necessary by the Control Engineer, the sand shall be
sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermere, it

shall be fried in order to eliminate algae zygospores, bacteria and/er bacteria spores, fungi and/or
fungal hyphae,
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Article 9: Origin and quality of gravel.

Gravel shall be crushed from black stones obtained from quarries chosen by the contractor and approved
by the Contrcl Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%.lts grading should be suited to its
use. If deemed necessary by the Control Engineer, it shall be washed before use,

Article 10: Origin and quality of Sfone.

Stones shall be obtained from black stone quarries chosen by the Contractor and approved by the Control
Engineer. No stone shall have a dimension less than twenty (20) centimeters. These black stones known
commonly as Basalts stones are highly recommended nothing more out of this.

Article 11: Origin and quality of Cement,

The cement to be used shall of the type PORTLAND artificiel CPA 325. [t should be obtained in bags of
50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen
on the ground shall be prohibited

Article 12: Origin and quadlity of pipes.
The pipes to be used shall of the type dia. 75mm and 90mm NP10. It should be obtained in from a pipe
manufacturing company approved by the Project Engineer,

CHAPTER 1ll: CONCRETE WORKS
Article 12: Preparation of concrefe.
Concrete works shall be of three (3} kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m3 of
sand and of appropriate thickness.
ii) Re-enforced concrete for slab covers for valve chambers, pump sump and storage tank; they

shall be a mixture of 350kg of cement per m? and shall be of appropriate thickness as
shown on the plans.

CHAPTER IV: METHOD OF EXECUTION

Article 13: General Information.

13.1 Security at Worksite,

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff
and employees or officials of the Administration as a result of their presence on the work site. Organization
of work and security on the work site shall therefore be the sole responsibility of the Contractor.
Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a-vis his workers and
the Administration. Mareover, his insurance policy shall cover any damages he could cause to any one
during the execution of the job.

13.2. Crgonization at Worksite.

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor {the Supply and the installation of the piping, the control valve chamber respecting the
appreopriate hydraulic technics, the appropriate gradient profil design, the construction of the
superstructures with good drainage systems, project sustainability). This coordination requires the strict
respect of the execution plan of the Water Supply Scheme which contains the outlined execution plans of
the different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in
the domain of Potable Water Supply Scheme by the Pumping and Gravity Methods. The execution plan
should be concieved in such a way that the different phases will be done without any break.
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The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor will be asked to deploy additional means to the worksite so as to accelerate
work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

13.3. Working Time
The general conditions fixed for workers by the Cameroon Legislation alse applies to the Contractor's
workers in the worksite. There shall be ne work at night.

13.4. Detailed technical description of the works to be executed.
It should be taken into consideration that these descriptions complete the plans and the plans complete the
specifications,

Site installation
This involves bringing to the sites our equipment and personnel

®  Acquisition of office space within the project

* Paclking and storage facilities for materials and equipment

* Construction and demolition of temporary structures needed for the works
s Putting in place information board

¢ Signpost, signaling construction works where necessary

e Putting the site back to its original state,

e Other related works as instructed by the follow-up Engineer.

50m? pump sump and 75m® Storage tank
The size of the50m3 pump sum and 75m3 storage tank shall be indicated on the situation plans that shall
be part of validated working document.
The works shall comprise;
s Excavation of the site to a hard and acceptable surface {about 2m deep) on stable soil.
*  Placement of 10cm lean concrete.
* Placement of reinforced concrete floor slab as shown on the plans,
e Construction of walls in stone masonry
» Plastering of internal and external walls as described in the technical specifications
e Construction of a reinforced concrete roof slab with two manholes as shown on the plans for storage
tank and that for the treatment plant as shown on the plan.
* |Installation of appropriate plumbing accessories.

Construction of contrel valve chambers
The works comprise
s Excavation of the site to the depths indicated on the plan.
* Placing of 10cm reinforced concrete floor slab
s Construction of walls with mass concrete.
* Construction of a removable reinforced concrete slab covers with locking devices,
e |nstallations of appropriate valves

Pipeline Construction
e Excavation of trenches to o maximum depth of 80cm and 40em wide
* Joining the pipes according to their sizes and pressure ratings as shown on the situation plans,
¢ Installation of the necessary valve.
e Backfilling of the pipeline.

Article 14 : Traffic
The Contracter shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work
site throughout the duration of the work, right up till provisional reception. No obstruction of traffic shall be

52



allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In
case of any breach of contract in this matter , the Control Engineer may bring in a third party to correct any
shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period is inevitable, the Control Engineer shall be
informed of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative
authorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Control Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the
deviation throughout the duration of the works that have necessitated the deviation.

Article 15; Stone Mosonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, no grain of which shall have a
dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m® of sand shall be used for the finishing of the
external joints of non-visible walls of stone masonry {

Article 16: Pointing and Plastering

16,1 Pointing

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an
aesthetic look. Mortar containing 600kg of cement per m? of sand shall be used for pointing with a cement
paste (1:0) finish

16.2 Plastering

Plastering of surfaces in contact with water shall comprise polinting of the mortar joints followed by a Tem
thick layer of spatter dash 1:2 (m&25). This shall then be followed by the application of a rendering coat of
2em thick 1:4 {(m300) mixtures and a setting coat 2¢m thick 1:2 (m625).The walls shall then be finished with
cement paste. Plastering of surfaces not in contact with water, such as chambers for control valves and shall
consist of 1 coat of plaster 1¢m thick and a mixture of 1:3 (m400)

Article 17: Plumbing Works
By plumbing works include:

i) Laying of pipes in the trenches

if) Construction and installation of chamber for control valve,
17.1 Resistance to corrosion
All the materials to be used ought to be resistant to water and air corrosion (in this case, the Contractor is
asked to present documents to ascertain that control tests were carried out in the factory on the supplied
materiels or their equivalents to be supplied). The Contractor shall attach to his bid the list of parts that shall
be in contact with water and specify their component elements and the anti-corrosion process to be applied
on them.

17.3 Pipe Specifications
Pipes should meet the physical characteristics presented In table1 below :
Table 1 : Physical Characteristics of pipes

Internal @ & Thickness (mm) Socket Nominal Length of
external & length service pipe (m)
(mm) Minimum | Nominal Maximum | (mm) pressure
(bars)
26.8x32 2.4 2.6 2.9 32 10 é
66.6x75 3.8 4.2 4.5 75 10 6
86.6x90 4.3 4.7 5.0 20 10 )
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Toleronces

Ovalization: £ 1Tmm

Length of pipe: £ 1% =>+6cm

Socket length: & 0.6mm

17.3. Control tests for Pipes

i) Length

The tolerance for pipe lengths shall be £ 1% (£ 6cm). For every 10Q pipes, if the number of pipes not
respecting this tolerance is less than 3 l.e. 3%, then the whole lot shall be considered okay, otherwise the
Control Engineer shall request that as many pipes as possible be tested in the lot.

ii} External Diameter

The tolerance shall be £ 0.3mm for pipes of external diameters between 25mm and 50mm, and X 0.6mm
for pipes between 75mm and 125mm in external diometer, Before reception, the Control Engineer shall
verify the external diameters of 15 pipes for every 300 pipes. If & or more pipes fail to meet the
tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the
tolerance stipulated above, 15 other pipes shall be selected at random from the same lot and verified. If
the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.

Table II: Thickness Verificafion

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification | Lot accepted if Lot  rejected  if
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Control Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length

The socket length shall be verified according to agreed norms. The valve obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage crocks

Shrinkage cracks tests should be carried ovt according to agreed methods by the Control Engineer on a 15-
30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs
for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Infernal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of
every five samples ruptures, another set of five shall be selected for retest. If the second set respects the
specified relation with the service pressurg, the set shall be considered satisfactory. Otherwise, either
necessary adjustments shall be carried out to meet the required specifications, or the lot shall be refected.

vii} Impaci

This test shall be carried out on three samples, one from each extremity and the third, from the center, all
three, one meter long. Perpendicular masses shall be dropped from o height of one meter onto the samples
as shown in table Il
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Table Hl: Impact Test Schedule

Pipe diameter Mass (kg)
32 1
75 7.5
20 7.5

The pipes shall be accepted if, and enly if, the percentage of broken pipes in the tested samples does not
exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Control Engineer shall reject
any pipe not labeled as such.

The Contractor shall furnish the Control Engineer with infermation {name, address, phone, etc) on the factory
being used to procure pipes.

The Contractor shall present to the Control Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections, The
Contractor shall arrange for free access to the factory for the Control Engineer to enable him request, as
required, for all factory tests described in the oforementioned sections to be carried out by the
manufacturer,

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

Fittings Specifications

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly
respect these specifications.

All fittings shall be approved by the Control Engineer before use. All fitings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in
fittings, their handling and workmanship.

Table 1V: Specifications for Fittings

Description of Good One

ADAPTOR UNION 25-34"

ADAPTOR UNION 32-1"

ADAPTOR UNION 40-1 4"

ADAPTOR UNION 50-1 12"

ADAPTOR UNION 63-2"

ADAPTOR UNION 75-214"

AIR VALVES

BALL VALVE 1 12"

BALL VALVE 2"

DEC VALVE 0%"

DEC VALVE 1 4"

DEC VALVE 112"

DEC VALVE 2"

DEC VALVE 212"

ELBOW Q34"

ELBOW 1 W4"

ELBOW 1 14"

ELBOW 2"

ELBOW 2 V5"

FLOAT VALVE 63

G.| PIPE Q34"

G. PIPE1"

G.l PIPE1V4"

G.| PIPE 12"

Description of Good One.

NIPPLE 2"

NIPPLE 2V2"

PYC ELBOW 63

PYC RED SOCKET 40-32

PYC RED SOCKET 50-40

PYC RED SOCKET 63-50

PVC RED SOCKET 75-50

PYC RED SOCKET 75-63

PVC TEE 32

PVYC TEE 40

PVYC TEE 50

PVC TEE 63

PVC TEE7S

PYC VALVE 32

PYC VALVE 40

PYC VALVE 50

PYC VALVE 63

PYCVALVEY/S

PYC VALVE 125 {mark :Union UK)

REDUCER G.l.1"-34"

PVC RED SOCKET 75-63

SADLE PIECE 32-1"

SADLE PIECE 40-1

SADLE PIECE 50
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G.I_PIPE 2" SADLE PIECE 50-1"
G.I_PIPE_ 215" SADLE PIECE 63
G.I_SOCKET 0% SADLE PIECE 63-1"
G.I_SOCKET 1V4" SADLE PIECE 75-1"
G.I_SOCKET 1%%" SADLE PIECE 125-1"
G._SOCKET 2" TAP 0%4"
G.ITEE 1" UNION 0%
G._TEE 1" UNION 1"
G.I TEE 12" UNION T V4"
G TEE 2" UNION 1 %"
G.I TEE 2V UNION 2
NIPPLE 0% UNION 2V%"
NIPPLE 1" NON_RETURN VALVE 2"
NIPPLE 1%a" GEBAJOINT
NIPPLE 15" GLUE 1 kg

HERM (ROLL)

SAND PAPER ( ml)

Article 18: Piping

18.1 Description

This item shall consist of the supply and lying of all pipes, including the installation of accessories like
couplings, tees, reducers, etc. to entirely complete this item as per these specifications and plans provided.,

18.2 Care/Laying of Pipes

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
elements.

During transport, storage, and assembling of piping element care shall be taken to avoid soil and other
contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.

Onily skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, efc shall be connected in conformity with the manufacturer's prescriptions

18.3 Method of defermining quantity of G.I and PVC Piping laid.
The quantity of PYC and G.l piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately,

CHAPTER V: CONSTRUCTION METHODS

Arficle19: Sefting ouf of Works.

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points
and levels that may be required for the proper and accurate positioning of all the structures on the work
site. The works so set out shall be received by the Control Engineer befere construction work actually begins

Article 20: Excavation of Trenches.
Pipe trenches shall be excavated to a depth of at most 80cm and width of 40cm.The bottom of each trench
sholl be free of any stones or other materials which could damage the pipes.

Article 21; Backfill

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions and depth of the trenches have been approved by the Control Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with seil and rammed in, in soil layers of 20em thick.
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The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The
compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.

Article 22: Maintenance of Excavation

The Contracter shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site, whether or not he takes any precautions against such
accidents. The nature of the precautions he may take shall be entirely at his discretion. No water shall be
allowed to accumulate in any part of an excavation. For that reason, every excavation shall be protected
against flooding, seepage, run-off, etc. should water accidentally enter any excavation; it shall be
immediately removed by pumping or bailing at the expense of the Contractor.

CHAPTER VI: WORK EVALUATION METHOD

Article 23; Control of the Works.

The supervision and control of the works shall be done by Fellow-up Engineers under the coordination of the
Contract Engineer.

Article 24; Worksite logbook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make
available in the worksite a loghook on which shall be recorded everything concerning work progression.
This log book will help the Controler, on arrival in the worksite, to exactly know the state of evolution of the
project.

The book wiil be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task in the
worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

in this book shall be recorded the following informations:

* Name of worksite (name of village),

* Serial number of Potable Water Supply Scheme in the Council,

* Dates and time of commencement of work at the valve chamber, pump sump and storage tank,
® Length of piping (transportation) system and diameter of pipes,

¢ Length of distribution network and diameter of pipes,

* Number of valve chamber, ump sump and storage tank {and their altitudes),

* Nature of rock formations cut through "driller's cross-section",

* In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project,
indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall

serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this book.

Article 25: Control and Supervision

The control of works shall be carried out by a Contract and Follow-up Engineers and shall be based on the

following items:

e Definition of the work plan and its execution calendar in agreement with the Contractor.

» Choice of the configuration of the network and superstructures [construction of valve chamber, pump
sump, storage tank etc.) depending on the landscape (topography).

Article 26: Calculation of the overall level of Realization,
Each month, the overall level of realization shall be calculated using field data and the unit prices quoted
by the Contractor in the Unit Price Schedule.

Article 27: Provisional Reception

The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on the
administrative and technical documents justifying the quality of the materials used are in conformity with the
technical objectives.
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This reception shall be later followed by a_technical reception which shall take place in the worksite after
the completion of all infrastructure and after observing the whole disinfected system functioning, with water
flowing in the entire piping netwerlc and ne leakages on the pump sump and storage tank.

The decision taken during this reception does not liberate the Contractor from his engagements with respect
to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid (type, charucteristics, origin, etc.) before or after the
conformity visit and during the execufion of the project, is forbidden except authorized in writing by the
Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them and ask
for their remplacement or necessary modifications, without any extra charge for this.

Article 28: Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one year
after the provisional reception. There shall be no specific test during the final reception, but a survey among
the population to confirm the good working order of the Scheme during the one year guarantee period.
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Document N°. 6

SCHEDULE OF UNIT PRICES
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THE REINFORCEMENT OF BAMENDA Ml POTABLE WATER SUPPLY SCHEME, BAMENDA Ill COUNCIL
AREA, BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
UNIT PRICE SCHEDULE

ITEM

DESCRIPTION OF WORKS

Unit

Q'TY

Unit Price
excluding
taxes (in
figures )

Unit Price

excluding
taxes (in
words )

100

PREPARATORY WORKS

101

Site installation (Installation of project signboard,
acquisition of worksite office, store and lodging
places for personnel, transportation of personnel
too/from the project site, general site cleaning
and implantation, demolition of tempeorary
structures).

LS

102

Freparation of working document

LS

Sub total preparatory works

200

CONSTRUCTION WORKS

201

50m? pump sump just below Saint Paul Church in
stone masonry with internal control room equipped
with iron deor to serve as the pump house
2.5x2.5x2.8m with reinforced concrete roof.
Fittings and plumbing accessories {control valves,
float valves, elbows, tees efc).

202

75m? storage tank near G.T.T.C Nkwen Campus
with an internal contrel room equipped with an
iron door near the antenna. Purchase of metallic
ladder 3m height for access in and out of the
storage tank {Aluminum ladder) inclusive.

203

Provision and installation of a 10KW submersible
Electric pump {model: PS 4000C 8J5-25D and
Mark: GRUNDFOS) capable of pumping 10m3/hr
of water over a distance of 600m and Total
Manometric Height is 60m. Installation of
automatic control system (floaters and cables in
protective device (PVC pipe 32mm NP4),
extension of electricity 1o the pump sump and
other electrical equipment and accessories
inclusive.

204

Control valve chamber (80x80x100cm) in stone
masonry

300

PIPING NETWORK

301

Pipeline excavation and backfilling

ML

1,000

302

Supply of PVC Dia. 75 NP10 (pumping pipeline
from pump sump to 75m? storage tank)

ML

600

303

Supply of PYC Dia. 90 NP10 (gravity pipeline
from 75m3 Storage tank)

ML

400

304

Laying of pipes

ML

1,000

305

Plumbing accessories

LS
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Document N°. 7

BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE REINFORCEMENT OF BAMENDA 11l POTABLE
WATER SUPPLY SCHEME, BAMENDA [Il COUNCIL AREA, BAMENDA I[ll SUB-DIVISION, MEZAM

DIVISION OF THE NORTH WEST REGION

ITEM

WORK DESCRIPTION

UNIT

QUANTITY

U.P (FCFA)

TOTAL COST

100

PREPARATORY WORKS

101

Site installation (Installation of project
signboard, acquisition of worksite
office, store and lodging places for
personnel, transportation of personnel
too/from the project site, general site
cleaning and implantation, demolition
of temporary structures).

LS

102

Preparation of working document

LS

Sub total preparatory works

200

CONSTRUCTION WORKS

201

50m? pump sump just below Saint Paul
Church in stone masonry with internal
control room equipped with iron door
to serve as the pump house
2.5x2.5x2.8m with reinforced concrete
roof. Fittings and plumbing accessories
(control valves, float valves, elbows,
tees efc).

202

75m3 storage tank near G.T.T.C Nkwen
Campus with an internal control room
equipped with an iron door near the
antenna. Purchase of metallic ladder
3m height for access in and out of the
storage tank (Aluminum ladder)
inclusive.

203

Provision and installation of a 10KW
submersible Electric pump (model: PS
4000C 8J5-25D and Mark:
GRUNDFOS) capable of pumping
10m3/hr of water over a distance of
600m and Total Manometric Height is
60m. Installation of automatic control
system (floaters and cables in
protective device (PVC pipe 32mm
NP6), extension of electricity fo the
pump sump and other electrical
equipment and accessories inclusive.

204

Control valve chamber {80x80x100cm)
in stone masonry

Sub total construction works
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300

PIPING NETWORK

301

Pipeline excavation and backfilling

ML

1,000

302

Supply of PVC Dia. 75 NP10Q {(pumping
pipeline from pump sump to 75m3
storage tank)

ML

600

303

Supply of PVC Dia. 20 NP10 (gravity
pipeline from 75m3 Storage tank)

ML

400

304

Laying of pipes

ML

1,000

305

Plumbing accessories

LS

Sub total piping network

Total exclusive tax

VAT (19.25%)

AIR (2.2%)

Total inclusive tax

NET TO BE PAID

The present estimates is closed at the sum with all toxes inclusive of «viviiirerererrrenririiseren
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Document N°. 8

SHEDULE OF SUB-DETAIL OF PRICES
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Price N°

Designation of work

SUBDETAILS OF PRICES

-------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------

LT

Quantity

Daily ovutput
Duration of execution

-----------------------------------------------------------------------------------------------------

................................................................................................

....................................................................................

DESIGNATION :

. . . Duration of
No Daily out pu! Total quantity | Unit activity
No \ Days
Category Daily wage break up Amount
=
I
1%, ]
g
<
=
¥
o
O
=
TOTAL A
w . Days
E Type No Daily rate break up Amount
I
O
1
=
=
Pt
A
[3%]
=
&
g
w TOTAL B
3 Type Unit Unit cost Quantity | Amount
o)
=
P,
pur
[+ 4]
®]
)
=
o]
Z
-
—t
<
-4
w
-
< |TotALc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document N°. 9

MODEL CONTRACT
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace-Work-Fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALIZATION AND MINISTERE DE LA DECENTRALISATION
LOCAL DEVELOPMENT LI ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NORD QUEST

MEZAM DIVISION DEPARTEMENT DE LA MEZAM

BAMENDA (Il COUNCIL

COMMUNE DE BAMENDA I

Private Secretariat
P.0. Box 5012 Bamenda

Tel: (237) 677665180

B.P. Box 5012 Bamenda

Tel: (237) /6 77665180
NO.008/L/MINEE/BIIC/PS/—~----

JOBBING ORDER N¢ JL/MINEE/BDAIIIC/PS/2020 OF ........ 2020

Awarded after OPENED NATIONAL INVITATION TO TENDER N° JONIT/BDAIIIC/BDAIIICITB/2020
OF ___/___ /2020 FOR THE REINFORCEMENT OF BAMENDA Iil POTABLE WATER SUPPLY SCHEME,
BAMENDA Il COUNCIL AREA, BAMENDA Ill SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Project Owner: THE MAYOR BAMENDA [l COUNCIL

HOLDER :

P.O. Box , Tel: Fax:

Business Registry N, at
Taxpayer's No.

SUBJECT : Execution of works FOR THE REINFORCEMENT OF BAMENDA [Il POTABLE WATER SUPPLY
SCHEME, BAMENDA 1ll COUNCIL AREA, BAMENDA I[Il SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.

PLACE : BAMENDA Ili COUNCIL AREA
EXECUTION DEADLINE : FOUR {04) months

AMOUNTIN CFA F:

IAT

EVAT

VAT (19.25%)

AlIR (Income tax) (2.2%)
Net to be paid

FINANCING : PUBLIC INVESTMENT BUDGET - 2020
BUDGET HEAD : AUTHORIZATION NUMBER:

IMPUTATION:

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by the Mayor of Baumenda 11l Council

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary
Partl:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions {STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER Ne /L/MINEE/BDAIIIC/PS/2020 OF

Awarded after OPENED NATIONAL INVITATION TO TENDER N° /ONIT/BDAIIIC/BDAINCITB/2020
OF ___/___ /2020 FOR THE REINFORCEMENT OF BAMENDA Il POTABLE WATER SUPPLY SCHEME,
BAMENDA [ll COUNCIL AREA, BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

With

For the execution of works FOR THE REINFORCEMENT OF BAMENDA Ill POTABLE WATER SUPPLY
SCHEME, BAMENDA Il COUNCIL AREA, BAMENDA Ill SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.

EXECUTION DEADLINE Four (04) months
Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) {date)

Regisiration
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Document N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4;
Annex N° 5;
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N° 9:

TABLE OF MODELS

Model of declaration to Tender

Model Bid

Model Bid Bond

Model Final Bond

Model Retention fund {Guarantee Retention)
Schedule framework

Model attestation of site visit

Model site visit report

Model table of reference

Annex N° 10: Model table of equipmaent
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, .oovirrieiiriiii i e e rre e e {indicate the name and capacity
of signatory},

Nationality ...ovveeviniiiiiinniiieee

Representing the ....oociviiiiiiiiiiiiiiiirii i rin company or enterprise or group with head office at
................................... registered in the trade register of .....ovvivviviiiiiniinaen,. Under the number
In my capacity G5 i o B, rerereeeaes PO
box.ii i , hereby acknowledge receipt of the file for Opened National Invitation to Tender
1 forthe. oo e

And hereby declare my intention to tender for the said contract.

Done at +vviieiiiiriiiiicnriiieiaracsrim

Signature of ...vviiiiiiiieniiiii
In the capacity of .oviviiiiii i,
Duly authorized to sign the tenders on behalf of
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Bank:

Annex N° 2: MODEL BID

Reference of the Bond No: ..ivvviiiiiiiiiiin i iiinecinnnnnnon

Addressed to the Mayor of Bamendua |ll Council "Contracting Authority”

[ the undersigned, ...cvvviriiriiriiinrincnrn {indicate the name and capacity of signatory)
Representing the .o.vvvvviinnninn company or enterprise or group with head office at ...........
«.... registered in the trade register of ..., Under the number ............vcuees

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender
N° JONIT/BDANIC/BDAMCITB/2020 OF ___ / ___ [/ 2020 FOR THE REINFORCEMENT OF
BAMENDA Il POTABLE WATER SUPPLY SCHEME, BAMENDA [ll COUNCIL AREA, BAMENDA IIT SUB-
DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

After having personally taking account of the situation of the site and evaluated from my point of view and
vnder my respoensibility, the nature and difficulty of the works to be carried out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the quetations in
accordance with the structure featuring in the Tender File;

e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the
tender at ....cvciiiiiiieian ( in figures and words) FCFA exclusive of VAT and at
....................... { in figures and in words) FCFA inclusive of all taxes.

» | pledge to execute the works within a deadline of .......cooviennee months.

* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

The Contracting Authority shall pay the sums due for this Contract by crediting Account N iivvennvinnine
opened in ...oiviiiininianna Bank «.oovviiinnneennns Branch.

Prior fo the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done Af civerereeririrrrcennernssrnere

Signature of «.ooviiiiiiiii
In the capacity of .iiviiiviiiiinninn.
Duly authorized to sign the tenders on behalf of

...................................
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Annex N° 3: MODEL BID BOND

Bank: vvveeeiiiiiiiiniirasriin
Reference of the Bond N .vviiiiiivriiieieerrnaaieniirriaesenanm

Addressed to the Mayor of Bamenda lll Council “Contracting Authority”

Whereas the undertaking .....coeevvireiiiiiiirerianien: Hereinafter referred to as the “bidder” has submitted
his tender on tender N° /ONIT/BDAIIIC/BDAIICITB/2020 OF ___ / __ [/ 2020 FOR THE
REINFORCEMENT OF BAMENDA IIl POTABLE WATER SUPPLY SCHEME, BAMENDA Il COUNCIL AREA,
BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

WE ciiivrnnrrinnain (name and address of the bank), represented by «...cooviiiiiiinnn, {nomes of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of ...ooonviiiinns B, ..., that the bank pledges to pay in full to the
Contracting Authority, bidding iself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond} as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred fo
above upon receipt of his first written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Centracting Authority shall note that the amount caimed by him is
due, because one or the other or both of the above condition(s} has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirfleth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause if to take
effect should reach the bank by registered mall with an acknowledgement of receipt before the end of this
period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

o TR« ] 1
{Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bark: vvivriiiie e
Reference of the Bond N ..iviiiiiieriiiverrrrinsnrcaarinasiiinm

Addressed to the Mayor of Bamenda IIl Council “Contfracting Authority”

Whereds .cvviirninriieriensens, .. [Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works FOR THE REINFORCEMENT OF BAMENDA Il
POTABLE WATER SUPPLY SCHEME, BAMENDA I[ll COUNCIL AREA, BAMENDA I[II SUB-DIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

VA, tirnnrrnrsnrasraarnstnsratsasranrarrrtai it taat e arans (nome and address of bank),

Represented By viviiiiiiriiinniiranirne s (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within «
maximum deadline of eight (8} weeks upon his simple written request declaring that the Contracter has not
fulfilled his confractual obligations, without being able to defer the payment ner raise any contest for
whatever reason, the sUM of ..iiiiiiiriiiiiniiir i siiieriiisi i arr e erreraernneaas (in letters and in
words),

We hereby agree that no change or addendum or any other amendment shall release vs of any obligation
incumbent onus by virtve of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works,

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Camercon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .....covvvevinnneaee o) .
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: viviiviniiicranernisennn
Reference of the Bond No: covviiivviiiriirriiirrireriisissermeneen

Addressed to the Governor of North West Region,
Hereinafter referred to as “The Contracting Authority”

Whereas ....oooeeeiiiveninnesenns {name and address of Contractor} hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works FOR THE REINFORCEMENT OF BAMENDA il
POTABLE WATER SUPPLY SCHEME, BAMENDA Ill COUNCIL AREA, BAMENDA Il SUB-DIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contracter with this guarantee;

M, rrr i i e e (name and address of bank]),
Represented by ..oivviiiiiiiiiiiiiiiiiinina, (name of signatories) and hereinafter referred to as
“the Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of  ..ovviiisiiiiiiiiiiiennan (in figures and in letters)
corresponding to ten percent {10%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within o maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Centracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the [imits of the amount equal to ten percent (10%) of the total amount of the works featuring
in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the
motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond! shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment,

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .........cooviiiait, ON ravererannreserrrensees
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of warks and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seaseons for the basic solution and pessibly variant solution,
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager /Technical Director /Engineer of

-----------------------------------------------------------------------------------------------

........................................................................................................

e ererrreraeerarr e, in view to fender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur



)

TENDER N0

NAME OF THE ENTERPRISE: .......covvvvivinnininn

Annex N° 8: MODEL SITE VISIT REPORT

INTRODUCTION

DATE: coiiiniiviiiniissnnnsssrrensne

1)

COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

n)

V)

V)

)

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors’ engineer
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LIST OF WATER SUPPLY PROJECTS EXECUTED BY THE COMPANY

Annex N° 9: MODEL TABLE OF REFERENCE

NAM NAME OF THE PROJECT
NO | YEAR THEEOF OWNEROAND TgLi?dc;:NE CEA;\QCT)E’?\ICTT %fj’gﬁgﬂ AchAELETA?SCE
PROJECT NUMBER
DONE ON oo oo sessesereareeeseaeaeee AT
N P
SIGNATURE oo e e et et
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

{project NAME) . viiiiiiiiaerriinsniirrersnesnss
DESIGNATION OF AGE AND NUMBER OWNER OR
<
N1 tHE EQuUIPMENT | DESCRIPTION, MARK | " crire AVAILABLE NOT
DONE ON voveveerresesressserssssosesnsenn AT
I sttt s renesnnneannannseensaossnsssnssesssnasennnesnsssssassnnssnnsassassnnnsse




Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner muyst, prior fo
commencing the procedure to award Centracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
1.4.1  Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabllitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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List of credit establishments approved and authorized to issue bonds

N° List of accredited establishments Acronym
01 |Afriland First Bank (FIRST BANK) B.P. 11 834, Yaound¢ FIRST BANK
02 |Banque Atlantique Cameroun (BACM) B.P. 2 933, Douala BACM
03 giﬂg‘qrze ;36&1211:2;2(1)13?1;5: des Petites et Moyennes Entreprises (BC-PME) BC-PME
04 gé;'qggo(’};t;cﬁife pour le Financement International (BGFIBANK) BGFIBANK
05 ggalné{gé ;n];f_};ﬁh;;?}% %IL E(jzmeroun pour I’Epargne et le Crédit BICEC
06 [Bank Of Africa Cameroun (BOA Cameroun) B.P. 4 593, Douala BOA Cameroun
07 |Citibank Cameroun (CITIGROUP) B.P. 4 571, Douala CITIGROUP
08 |Commercial Bank-Cameroun (CBC) B.P. 4 004, Douala CBC
09 [Ecobank Cameroun (ECOBANK) B.P. 582, Douala ECOBANK
10 [National Financial Credit-Bank (NFC-Bank) B.P. 6 578, Yaoundé INFC-Bank
1 Eggje[t)eoﬁla(‘)lzlmercnale de Banques-Cameroun (SCB-Cameroun) B.P. SCB-Cameroun
[2 [Société Générale Cameroun (SGC) B.P. 4 042, Douala SGC
13 |Standard Chatered Bank Cameroon (SCBC) B.P. 1 784, Douala SCBC
14 [Union Bank of Cameroon (UBC) B.P. 15 569, Douala UBC
15 |United Bank for Africa (UBA) B.P. 2 088, Douala UBA

List of insurance companies approved and authorized to issue bonds

NO

List of insurancecompanies

01

lActiva Assurances, B.P. 12 970, Douala

02

\Area Assurances S.A, B.P. 1 531, Douala

03

Atlantique Assurances S.A, B.P. 2 933, Douala

04

Beneficial General Insurance S.A, B.P. 2 328, Douala

05

Chanas Assurances S.A, B.P. 109, Douala

06

CPA S.A, B.P. 54, Douala

07

INsia Assurances S.A, B.P. 2 759, Douala

08

Pro Assur S.A, B.P. 5 963, Douala

09

SAAR S.A, B.P. 1 011, Douala

10

Saham Assurances S.A, B.P. 11 315, Douala

11

Zenithelnsurance S.A, B.P. 1 540, Douala
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EVALUATION GRID

Opened National Invitation to Tender N° /ONIT/BDAIC/BDAIICITB/2020 OF ___/___ /2020
FOR THE REINFORCEMENT OF BAMENDA il POTABLE WATER SUPPLY SCHEME, BAMENDA Ili
COUNCIL AREA, BAMENDA Il SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION,

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
ND
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Cerfificate of non-bankruptcy established by the Court of 15t instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Aftestation of bank account of the bidder, issued by a first rate-bank approved by the
A.d Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Public treasury
Ab A bid bond of 500,000 FCFA (Five Hundred Thousand FCFA)issved by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issved by the Public Contract
) Regulatory Board {ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).
ATl Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A3 Plan and attestation of location of the Company signed by the Chief of Taxation
A4 Power of attorney if necessary

The absence or the nonconformity of one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA YES | NO

ESSENTIAL CRITERIA

s General presentation of the Tender document

- Presence of intermediary separating papers (celour)

- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions {Jobbing Crder)

e Personnel of the Enterprise [Engineer(s), Foreman and Cowordinator.]
Detailed technical note on the quality of the personnel, their level of education as well as
their experience In the domain of water supply.
Engineer who should be (Rural or Hydraulic):
- More than 10 years experience
- Less than 5 years experience
- Less than 2 years experience
- Certified true copies of the certificate
- Curriculum Vitge
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- gttestation of presentation of originals

- Attestation of availability of Engineer
Higher technician who should be (Rural or Hydraulic):

- More than 5 years experience

- Less than 5 years experience

- Less than 2 years experience

- Certified true copies of the certificate

- Curriculum Vitae

- Attestation of presentation of original

- Attestation of availability of Higher Technician
Technician who should be (Rural or Hydravlic):

- More than 5 years experience

- Less than 5 years experience

- Certified true copies of the certificate

- Curriculum Vitae

- attestation of presentation of original

- Attestation of availability of Technician

e References of the Enterprise in the domain of water supply.
Certified frue copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of water supply project{s) realized by the Enterprise, if any ...
- More than Two Final or Provisional Acceptance Reports
- Two Final or Provisional Acceptance Reports
- One Fingl or Provisional Acceptance Report
Cenlified frue copies of Jobbing Orders or Contracts of Water Supply Profects realized
by the Enterprise :
- Meore than two (02) projects
- At least two (02) projects
- One (01) project only

¢ Equipment of the Enterprise

- Certified true copies of vehicle documents signed not more than 3 months

- List of key equipment and proof of ownership or hired (yard truck, liaison vehicle,
concrete vibrators, head pans, rubber buckets, spades, shovels, dig axes, hammers)

- Certified copies of purchase receipts

e  Methodology for executing the worls.
- Organizational chart of the project
- Detailed technical description of the works to be executed, in conformity with execution
plans
- Manpower deployment schedule
- Environmental Management planning at worksites
- Security and safety measures at worksites
- Execution timeframe with a maximum deadline of four {04) menths
- Acceptable planning
- Attestation of Site Visit signed by the Mayor of Bamenda [l Council or by honour
- Genuine Report of Worksite

= Capacity to Pre-finance.
- By 100% personal financial means (bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

Cc2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC}

C4 Sub details of unit prices
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This evalvation will be done in a purely positive way (yes) or negative (ne) with an acceptable
minimum from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.

A. Eliminatory criteria

1-
2.
3-
4~
5-

[
7=
8-
Q-

Absence or non-conformity of an element in the administrative file;

Ceadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Non respect of 37/43 (85%) of essential criteria

Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in
2020

B. Essential criteria

1=

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Aftestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjectec to minima whose detall is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.
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PLANS
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